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C1.1 Form of Offer and Acceptance

Offer
The employer, identified in the acceptance signature block, wishes to enter into a contract for the

MAINTENANCE OF FIRE SYSTEM FOR A PERIOD OF 36 MONTHS AT BRAM FISCHER INTERNATIONAL
AIRPORT.

The contractor, identified in the offer signature block, has examined this document and addenda hereto as listed in
the schedules, and by submitting this offer has accepted the conditions thereof.

By the representative of the contractor, deemed to be duly authorised, signing this part of this form of offer and
acceptance, the contractor offers to perform all the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The total offered amount due inclusive of VAT is R
(in words)

for the Contractor

Signature ... .. Date ...
Name ... Capacity ........... ... ... ... ..
(Nameand ... ... .

address of

organisation) ... ...

Name and e
signature
ofwitness ... .. Signature . ... ..

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the contractor in the conditions of contract identified in the
contract data.

Form of Offer and Acceptance C1.1 page 1
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the contractor’s offer.
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the contractor’s offer shall form an agreement between the
employer and the contractor upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract, are contained in:

Part C1:  Agreements and contract data, (which includes this agreement)
Part C2: Pricing data and Price List

Part C3: Service information.

Part C4: Site information

and schedules, drawings and documents or parts thereof where so indicated.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the employer during
this process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The contractor shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions
of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the Tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the Tenderer
(now contractor) within five working days of the date of such receipt notifies the employer in writing of any reason why
he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the
parties.

for the Employer

Signature ... Date ...

Name ... . Capacity ...

Name and address of organisation

Airports Company South Africa SOC Limited,
Bram Fischer International Airport

No.8 Old Thaba’Nchu Road

Bloemfontein

9300
Name of
withness ... Signature ... ...
Date ...
Form of Offer and Acceptance C1.1 page 2
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Schedule of Deviations

T SUD . .
Details . ...

2 SUD G . . oo
Details . ...

By the duly authorised representatives signing this agreement, the employer and the contractor agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes
to the terms of the offer agreed by the Tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement
shall have any meaning or effect in the contract between the parties arising from this agreement.

For the Employer For the Bidder

Signature (s)
Name (s)
Capacity
Name and Airports Company South Africa SOC Limited,
Address Bram Fischer International Airport

No.8 Old Thaba’Nchu Road

Bloemfontein

9300

(Insert name and address of organization) (Insert name and address of organization)
Name &
Signature of
witness
Date
Form of Offer and Acceptance C1.1 page 3
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C1.2 Contract Data

Precedence in interpretation of the contract:
In the event of any ambiguity, inconsistency or conflict between the General Conditions of Contract, Special
Conditions, Pricing Data, Service information, or other, the order of precedence shall be as follows:

Firstly, the Service information (C3) and Annexes thereto shall prevail;
Secondly the Contract Data (C1.2) and Conditions of Contract;
Thirdly the General Conditions of Contract;

Fourthly the Pricing data;

Lastly any schedules, drawings and other documents included with this agreement.

General Conditions of Contract

The General Conditions of Contract comprise the NEC3 Term Service Contract, April 2013, published by the NEC,
and the following “Particular Conditions”, which include amendments and additions to such General Conditions.

The following Particular Conditions amplify the General Conditions of Contract and highlight areas in that document
that require specific attention.

Wherein in the contract it is stated no contract data is required accordingly the conditions of contract
remain unaltered as per NEC3 Term Service Contract, April 2013.

Contract Data C1.2a page 1
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C1.2a - Data provided by the Employer.
Clause Statement Data
1
General
The conditions of contract are the core clauses
and the clauses for main Option:
A: Priced contract with price list
dispute resolution Option: W1: Dispute resolution procedure
and secondary Options: X1:  Price Adjustment for inflation
X18: Limitation of Liability (as amended in Option Z)
Z: Additional conditions of contract
of the NEC3 Term Service Contract (April 2013)
10.1 The Employer is: Airports Company South Africa SOC Limited
Reg. No 1993/004149/30 VAT no 4930138393
Address Bram Fischer International Airport
No 8. Old Thaba’Nchu Road
Bloemfontein
9300
Tel No. +27 51 407 2200
10.2 The Service Manager is: Thando Patikala
Address Bram Fischer International Airport

No 8. Old Thaba’Nchu Road,
Bloemfontein,

9301
Tel No. +27 51 407 2277
e-mail thando.patikala@airports.co.za

Contract Data

C1.2a page 2
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The Accepted Plan is

Section C3 of this document, including Annexes
thereto as submitted by the Contractor and accepted
by the Service Manager

11.2(2) The Affected Property is Bram Fischer International Airport

11.2(13) The service is the maintenance of fire system for a period of 36
months at BFIA, as more fully set out in section C3
Service Information.

11.2(14) The following matters will be included in the

Risk Register

11.2(15) The Service Information is in the section titled Service Information included as
section C3 of this document.

12.2 The law of the contract is the law of the Republic of South Africa

13.1 The language of this contract is English

13.3 The period for reply is 5 working days

211 The period within which the Contractor provides 5 calendar days from Contract Date

the Contractor’s Plan

2 The Contractor's main responsibilities detailed in Part C3 (Service Information)

3 Time

30.1 The starting date is Upon signing by ACSA

30.2 The Service Period is 36 Months from Starting Date

4 Testing and Defects No data is required for this section of the conditions
of contract

5 Payment

50.1 The assessment interval is on the on the 15" day of each successive month

51.1 The currency of this contract is the South African Rand (ZAR)

51.2 The period within which payments are made is 30 days

51.4 The interest rate is The prime lending rate of the Nedbank Bank, as
determined from time to time.

6 Compensation events No data is required for this section of the conditions
of contract.

7 Title No data is required for this section of the conditions
of contract.

8 Risks and insurance

83.1 Refer to Annexture 0

Contract Data
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9 Termination there is no Contract Data required for this section of
the conditions of contract.

10 Data for main Option clause
A Priced contract with price list refer to section C2.1 and C2.2.
1 Data for Option W1
W1.1 The Adjudicator is The person appointed jointly by the parties from the
list of adjudicators contained below
Name Location Contact details
(phone & e mail)
Adv. Ghandi Badela Gauteng +27 11 282 3700
ghandi@badela.co.za
Mr. Errol Tate Pr. Eng. Durban +27 11 262 4001
Errol.tate@mweb.co.za
Adv. Saleem Ebrahim Gauteng +27 11 535-1800
salimebrahim@mweb.co.za
Mr. Sebe Msutwana Pr. Eng. Gauteng +27 11 442 8555
sebe@civilprojects.co.za
Mr. Sam Amod Gauteng sam@samamod.com
Adv. Sias Ryneke SC Gauteng 083 653 2281
reyneke@duma.nokwe.co.za
Mr. Emeka Ogbugo Pretoria +27 12 349 2027
(Quantity Surveyor) emeka@gosiame.co.za
W1.2(3) The Adjudicator nominating body is: The current Chairman of Johannesburg Advocate’s
Bar Council
W1.4(2) The tribunal is: Arbitration
W1.4(5) The arbitration procedure is The arbitration procedure is set out in The Rules for
the Conduct of Arbitrations 2013 Edition, 7th Edition,
published by The Association of Arbitrators,
(Southern Africa)
The place where arbitration is to be held is Johannesburg, South Africa.

The person or organization who will choose an The Arbitrator nominating body is the Chairman of the
arbitrator Johannesburg Advocates Bar Council (or his nominee
or successor).

Option A The Contractor prepares forecasts of the final total of the Prices for the whole of the Services at intervals no
longer than 4 weeks.

12 Data for secondary Option
X1 Price Adjustment for inflation The index referred to in this clause shall be deemed to
refer to the CPI index on the starting date. Price
adjustment for inflation shall only take place on
contract anniversary
X18 Limitation of liability
Contract Data C1.2a page 4
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X18.1 The Contractor's liability to the Employer for Nil - Neither Party is liable to the other for any
indirect or consequential loss is limited to: consequential or indirect loss, including but not
limited to loss of profit, loss of income or loss of
revenue
X18.2 For any one event, the Contractor's liability to Total of the losses incurred and/or repairs to the

the Employer for loss of or damage to the damages caused
Employer's property is limited to:

X18.3 The Contractor's total liability to the Employer Total of the losses incurred and/or repairs to the
for defects due to his design which are not listed damages caused
on the Defects Certificate is limited to:

X18.4 The Contractor's total liability to the Employer The Contractor’s total direct liability to the Employer
for all matters arising under or in connection for all matters arising under or in connection with this
with this contract, other than excluded matters, contract, other than the excluded matters, is unlimited
is: and applies in contract, tort or delict and otherwise to

the extent allowed under the law of the contract.

The excluded matters are amounts payable by the

Contractor as stated in this contract for:

- Loss of or damage to the Employer’s property,

- Defects liability,

- Insurance liability to the extent of the Contractor’s
risks

- death of or injury to a person;

infringement of an intellectual property right

X19 Task Order Task Order shall be issued in line with the Employers
Supply Chain Management Policies and governing
regulations.

Z(A): The Additional conditions of contract are: Z1-Z19

Amendments to the Core Clauses

Z1 Interpretation of the law

Z1.1 Add to core clause 12.3:
Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service
Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights and does not give rise to an
estoppel unless the Parties agree otherwise and confirm such agreement in writing.

Z2 Providing the Service:

Z2.1 Delete core clause 20.1 and replace with the following:
The Contractor provides the Service in accordance with the Service Information and warrants that the results
of the Service, when complete, shall be fit for their intended purpose.

zZ5 Termination

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the words
“assets or”: “business rescue proceedings are initiated, or steps are taken to initiate business recue
proceedings”.

Amendment to the Secondary Option Clauses

z7 Limitation of liability:
Insert the following new clause as Option X18.6:
271 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited to R0.00
Contract Data C1.2a page 5
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Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or any proceeds
which would have been received from any insurances but for the conduct of the Contractor shall be excluded
from the calculation of the limitations of liability listed in the contract

Additional Z Clauses

Z8 Cession, delegation and assignment

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without the
written consent of the Employer, which consent shall not be unreasonably withheld. This clause shall be binding
on the liquidator/business rescue practitioner /trustee (whether provisional or not) of the Contractor

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any person or entity
29 Joint and several liabilities
291 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more

persons, these persons are deemed to be jointly and severally liable to the Employer for the performance of
the Contract.

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Service Manager and the Employer of the
key person who has the authority to bind the Contractor on their behalf.

Z29.3 The Contractor does not materially alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without prior written consent of the Employer.

210 Ethics

Z10.1 The Contractor undertakes:

Z210.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be construed
as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award or in
execution of this contract;

Z10.1.2  to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption
and money laundering to which it or the Employer is subject, including but not limited to the Prevention and
Combating of Corrupt Activities Act, 12 of 2004.

Z210.2 The Contractor's breach of this clause constitutes grounds for terminating the Contractor’s obligation to Provide
the Works or taking any other action as appropriate against the Contractor (including civil or criminal action).
However, lawful inducements and rewards shall not constitute grounds for termination.

210.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of participating in illegal
or corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts,
gratuity, commission or benefits of any kind, which are in any way whatsoever in connection with the contract
with the Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures
stated in core clause 92.2. the amount due on termination is A1.

Z1 Confidentiality

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract shall be
treated as confidential by the Contractor and shall not be used or divulged or published to any person not being
a party to this contract, without the prior written consent of the Service Manager or the Employer, which consent
shall not be unreasonably withheld.

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such
until otherwise notified by the Service Manager.

Z11.3 This undertaking shall not apply to —

Z11.31 Information disclosed to the employees of the Contractor for the purposes of the implementation of this
agreement. The Contractor undertakes to procure that its employees are aware of the confidential nature of
the information so disclosed and that they comply with the provisions of this clause;

Contract Data C1.2a page 6
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Z211.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies the
Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such
information. The Contractor may disclose such information only to the extent required by law and shall use
reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so
disclosed;

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the time of
disclosure (evidenced by written records in existence at that time);

Z211.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in
the course of Providing the Works and after Completion, requires the prior written consent of the Service
Manager. All rights in and to all such images vests exclusively in the Employer

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause.
212 Employer's Step-in rights
2121 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default within 2

weeks of the notification of the default by the Service Manager, the Employer, without prejudice to his other
rights, powers and remedies under the contract, may remedy the default either himself or procure a third party
(including any subcontractor or supplier of the Contractor) to do so on his behalf. The reasonable costs of such
remedial works shall be borne by the Contractor

Z212.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required information,
materials and other matter (including but not limited to documents and all other drawings, CAD materials, data,
software, models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules,
reports, calculations, manuals or other documents or recorded information (electronic or otherwise) which have
been or are at any time prepared by or on behalf of the Contractor under the contract or otherwise for and/or
in connection with the works) and generally does all things required by the Service Manager to achieve this

end.
Z13 Liens and Encumbrances
Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other encumbrances at

all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may from time to time have,
or become entitled to over such Equipment and any part thereof and procures that his Subcontractors similarly,
vis-a-vis the Employer, waive all liens they may have or become entitled to over such Equipment from time to

time
Z14 Intellectual Property
Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, trade

name, trade secret or other intellectual or industrial property right relating to the Works.

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying
out the works.

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use and
copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating and
maintaining the works

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to any third
party which approval will not be unreasonably withheld or delayed. Prior to making any Contractor's IP available
to any third party the Employer shall obtain a written confidentiality undertaking from any such third party on
terms no less onerous than the terms the Employer would use to protect its IP

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging an
infringement of IP rights (“the claim”), which arises out of or in relation to:

Z14.51 the Contractor’s design, manufacture, construction or execution of the Works
Z14.5.2 the use of the Contractor’s Equipment, or

Z14.5.3 the proper use of the Works.

Contract Data C1.2a page 7
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214.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the Contractor
may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which may
arise from it.

Z15 Dispute resolution:

Z15.1 Appointment of the Adjudicator
An Adjudicator is appointed when Panel of Adjudicators
a dispute arises, from the Panel of
Adjudicators below. The referring | Name Location Contact details
party nominates an Adjudicator, (phone & e mail)
which  nomination is either | Adv. Ghandi Badela Gauteng +27 11282 3700
accepted or rejected by the other ghandi@badela.co.za
party. In the instance of a rejection | Mr. Errol Tate Pr. Eng. | Durban +27 11 262 4001
of the nominated Adjudicator, the Errol.tate@mweb.co.za
referring  Party refers  the | Adv. Saleem Ebrahim | Gauteng | +27 11 535-1800
appointment  deadlock to the salimebrahim@mweb.co.za
Chairman of the Johannesburg Bar [ "Mr. Sebe Msutwana Pr. | Gauteng | +27 11 442 8555
Council, ~ who appoints an | gng. sebe@civilprojects.co.za
Adjudicator listed in the Panel of "M ~Sam Amod Gauteng sam@samamod.com
Adjudicators below

. . Adv. Sias Ryneke SC Gauteng 083 653 2281
The  Parties  appoint  the reyneke@duma.nokwe.co.za
Z‘df,“d,’cafor, under t;‘f ) 2“5103 Mr. Emeka Ogbugo Pretoria | +27 12 349 2027
djudicator's Contract, April 2013 | (qantity Surveyor) emeka@gosiame.co.za

Z15.2 Appointment of the Arbitrator
An Arbitrator is appointed when a Panel of Arbitrators
dispute arises from the Panel of
Arbitrators below. The referring | Name Location Contact details
party nominates an Arbitrator, (phone & e mail)
which  nomination is either | Adv. Ghandi Badela Gauteng +27 11 282 3700
accepted or rejected by the other ghandi@badela.co.za
party. In the instance of a rejection | Mr. Errol Tate Pr. Eng. | Durban +27 11 262 4001
of the nominated Arbitrator, the Errol.tate@mweb.co.za
referring  Party  refers  the [ Adv. Saleem Ebrahim Gauteng | +27 11 535-1800
appointment deadlock to the salimebrahim@mweb.co.za
Chairman of the Johannesburg Bar ["Mr. Sebe Msutwana Pr. | Gauteng | +27 11 442 8555
Council, who appoints an Arbitrator | gng. sebe@civilprojects.co.za
ItI)StIed in the Panel of Arbitrators |"Mr. Sam Amod Gauteng | sam@samamod.com

elow
Adv. Sias Ryneke SC Gauteng 083 653 2281
reyneke@duma.nokwe.co.za
Mr. Emeka Ogbugo Pretoria +27 12 349 2027
(Quantity Surveyor) emeka@gosiame.co.za

Z16 Notification of a compensation event

Z16.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the event arises
from the Service Manager or the Supervisor giving an instruction, issuing a certificate, changing an earlier
decision or correcting an assumption.

217 BBBEE and Tax Clearance
Certificates

2171 The Contractor shall be expected to annually present a compliant BEE Certificate and a Tax Clearance
Certificate. Failure to do adhere to these requirements shall be considered a material breach of the conditions
of this Contract, the sanction for which may be a cancellation of this Contract.

Z18 Communication

Contract Data
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2181 Add a new Core Clause 14.5 and 14.6 to read as follows:
The Service Manager requires the written consent of the Employer if an action will result in a change to the
design, scope, and Service information that is 5% or more

Z18.2 The Service Manager requires the written consent of the Employer if an action will result in the Completion
Date being extended by more than 30 days.

Z19 Delegation

As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as amended the
Contractor agrees to the following:

2191 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own right with
duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended and agree to ensure
that all work being performed, or Equipment, Plant and Materials being used, are in accordance with the
provisions of the said Act, and in particular with regard to the Construction Regulations.

Contract Data C1.2a page 9
Confidential



AIRPORTS COMPANY
SOUTH AFRICA

C1.2 b - DATA PROVIDED BY THE CONTRACTOR

Clause

Statement

Data

10.1

The Contractor is (Name):

Address:

Telephone No

Email Address:

Represented by:
Title:
Address:

Telephone:

Email Address:

The direct fee percentage is:

The subcontracted fee percentage is:

100 %
0%

The working areas are

refer to C3 ‘Service Information’

The Contractor’s key persons are:

CV’s to be appended to resource proposal

Name:
Responsibility:
Qualifications:

Experience:

Site Manager

Name:
Responsibility:
Qualifications:

Experience:

Technician

Name:
Responsibility:
Qualifications:

Experience:

Technician’s Assistance

Name:
Responsibility:
Qualifications:

Experience:

11.2

The following matters will be included
in the Risk Register

Contract Data
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The plan identified in the Contract Data In Section C3, the Service Information

is

Option  The price list is In Section C2.2 of the Pricing Data of this contract

A

Option  The tendered total of the Prices is R (excluding VAT)

A

(I OIS ) i e
. (Excluding VAT)

Contract Data C1.2b page 2
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Annex 0

C1.4 Insurance Schedule
Summary of Terms and other Matters Applicable to Employer Provided Insurance

Part 1:
Notes to Schedule:
e The provision of insurance by the Employer does not limit the obligations, liabilities or responsibilities of
the Contractor under this contract in any way whatsoever (including but not limited to any requirement for
the provision by the Contractor of any other insurances).

e Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, Contractor
and works where written in italics) have the meaning assigned to them in the relevant policy of insurance.

e This Insurance Schedule is a generic term sheet generally applicable to the Employer’s projects. In the
circumstances:

- If this Insurance Schedule reflects the amount of any cover provided by the Employer to be higher than
the amount required in the Contract Data, the Employer's obligation under this Contract is limited to the
lower amount; and

- If this Insurance Schedule provides for any cover which is not stated to be provided by the Employer in
the Contract Data, the Employer's obligation under this Contract is limited to the cover stated in the
Contract Data.

e [The terms governing the Employer provided policies of insurance are the terms detailed in the policies
themselves. This schedule is merely a summary of the key terms. It is the responsibility of the tenderer to obtain
copies of the policies and satisfy itself of the actual terms as required by the tenderer.]

Part 2:

ACSA Maintenance Contracts Insurance Clause.

Insurance Affected by the Employer.

Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the
provision by the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in the
joint names of the Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the following
insurances which are subject to the terms, limits, exceptions and conditions of the Policy:

(a) PUBLIC LIABILITY Insurance — which will provide indemnity against the insured parties legal liability in the
event of accidental death of or injury to third party persons and/or accidental loss of or damage to third party property
arising directly from the execution of the contract with a limit of indemnity of R 100 million in respect of all claims
arising from any one occurrence or series of occurrences consequent on or attributable to one source or original
cause. The policy will be subject to a Deductible of R25 000 for Property Damage claims only but R250 000 where
Loss or Damage involves Aircraft.

(i) The Employer shall pay any premium due in connection with the insurance affected by the Employer.

(ii) The Contractor shall not include any premium charges for this insurance except to the extent that he may deem
necessary in his own

interests to effect supplementary insurance to the insurance effected by the Employer. The Employer reserves the
right to call for full information regarding insurance costs included by the Contractor.

(iii) Any further clarification of the scope of cover provided by the Policies arranged by the Employer should be
obtained from the Employer ..

(iv) In the event of any occurrence which is likely to or could give rise to a claim under the insurances arranged by
the Employer the Contractor shall :
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(A) in addition to any statutory requirement or other requirements contained in the Contract immediately notify the
Employer's Insurance Broker or the Insurers by telephone or telefax giving the circumstances nature and an
estimate of the loss or damage or liability

(B) complete a Claims Advice Form available from the Insurance Brokers to whom the form must be returned without
delay.

(C) negotiate the settlement of claims with the Insurers through the Employer’s Insurance Brokers and shall when
required to do so obtain the Employer’s approval of such settlement.

The Employer and Insurers shall have the right to make all and any enquiries to the site of the Works or elsewhere
as to the cause and results of any such occurrence and the Contractor shall co-operate in the carrying out of such
enquiries.

(v) The Contractor will be liable for the amount of the Deductible (First Amount Payable in respect of any claim
made by or against the Contractor or Sub-Contractors under the insurances effected by the Employer..

Where more than one Contractor is involved in the same claim the Deductible will be borne in pro-rata amounts by
each Contractor in proportion to the extent of each Contractor's admitted claim.

(vi) Any amount which becomes payable to the Contractor or any of his Sub-Contractors as a result of a claim under
the Contact Works Insurance shall if required by the Employer be paid net of the Deductible to the Employer who
shall pay the Contractor from the proceeds of such payment upon rectification repair or reinstatement of the loss or
damage but this provision shall not in any way affect the Contractor’'s obligations liabilities or responsibilities in
terms of the Contract.

In respect of any amount which becomes payable as a result of a claim under any Public Liability Insurance the
Contractor or his Sub-Contractors shall be required to pay the amount of the Deductible to the Insurer to facilitate
settlement of such claim.

Insurance Affected by the Contractor.

Without in any way detracting from any requirements contained elsewhere in this contract the Contractor and Sub-
Contractors shall where applicable, provide as a minimum the following:

(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other temporary structures and
contents) and other things (except those intended for incorporation into the Works) brought onto the Site for a sum
sufficient to provide for their replacement.

(b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130
of 1993 as may be amended or in terms of any similar Workers Compensation and Unemployment Insurance
enactment’s in the Suppliers’ or Sub Supplier's operational, manufacturing or assembly locations.

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including Passenger
Liability indemnity.

(d) Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms of the Deductible
of R25 000 or R250 000 as stated above.

(i) The insurances to be provided by the Contractor and his Sub-Contractors shall:
(A) be affected with Insurers and on terms approved by the Employer.

(B) be maintained in force for whatever period the perils to be insured by the Contractor are at risk (including any
defects liability period during which the Contractor is responsible for the care of the Works).

(C) submit to the Employer the relevant Policy or Policies of Insurance or evidence acceptable to the Employer that
such insurances have been affected.

(i) In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or restrictive
modification to the insurance provided to them they shall immediately notify the Employer in writing of such
cancellation or restriction and shall advise what action the Contractor or his Sub-Contractor will take to remedy such
action.
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If the Contractor fails to effect and keep in force the insurances referred to then the Employer may effect and keep
in force any such insurances and pay such premium or premiums as may be necessary for that purpose and from
time to time deduct the amount paid by the Employer from any monies due or which may become due to the
Contractor or recover same as a debt from the Contractor.

Sub-Contractors

The Contractor shall:

(a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of this clause, and
(b) enforce the compliance by Sub-Contractors with this clause where applicable
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C2.1 Pricing Instructions

The intended pricing strategy to be followed in this tender is according to the Price List (including the activity
schedule).

1. The Contract Data, Service information, drawings and any other documents relevant to this tender must be read
in conjunction with the Activity Schedule.

2. The contractor must plan the work in this contract as a set of activities. These should be the same activities as
he shows on his programme.

3. This schedule covers the items that will be measurable. A lump sum price for each activity shall be entered and
no other items will be measured. Costs not covered by the items may be included in the most appropriate items
listed. The Contractor has the liberty to insert items, quantities and rates of his own choosing in the said schedule
as a separate line item.

4. The pricing schedule as completed by the Contractor shall be VAT exclusive prices and shall cover, “inter alia”
all general risks, liabilities, obligations, profit, expenses, costs, bonuses, all allowances such as shift and standby
allowances, sick-leave, other leave, brackets, fixings, incidentals, consumables etc. that will be required to
successfully complete this contract as set forth or as implied in the documents on which this Contract is based.

5. The contractor is to take note that payment is made for each activity only when it is complete. “Complete” as it is
used in this schedule means the complete system or unit as specified in the particular document.

6. Unless a separate rate for the supply and for the installation of any item is specifically called for, the supply and
installation costs of any item shall be fully included in the price.

7. The description of each item shall, unless otherwise stated herein, be held to include making, conveying and
delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and waste,
patterns, models and templates, plant, temporary works, return of packaging, establishment charges, profit and
all other obligations arising out of the contractual conditions.

8. The quantities and rates included for day work shall form part of the tender price, but Contractors shall note that
this item must be regarded as provisional and will only be payable to the Contractor if and when a written order
to this effect has been issued.

9. “Foreign” shall mean the CIF (Cost, Insurance and Freight) value.

10. No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, and the original
wording will apply.

11. Variations in the scope and extent of the work shall be allowed to meet the Engineer’s requirements and shall be
measured and priced at the rates entered in the Activity Schedule, where appropriate, and shall form an addition
to or deduction from the total of the Accepted Contract Amount. Any items or variations for which rates have not
been included in the Activity Schedule shall be agreed and priced as non-scheduled items.

12. All provisional sums and contingency amounts shall be expended as directed by the Engineer and any balance
remaining shall be deducted from the contract sum.

13. Allitems described as “provisional” shall be measured as executed and paid for according to prices in the Activity
Schedule and any amounts not spent shall be deducted from the contract price. No work for which “provisional”
items are provided shall, be commenced without written instructions from the Engineer.

14. No commitment to expending any portion of the contingency amounts and/or provisional sums are made or
implied by the Employer.

15. The Contractor shall not be entitled to any claim in instances where provisional sums are partially or in total
removed from the contract.

16. The main cost drivers for this contract are required labour resources and required service levels and not the
quantity of equipment.
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C2.2 Price List

The following Activity Schedule is provided “as-is” for the benefit of the Tenderer. ACSA cannot guarantee that it
is complete in all respects. The Tenderer is responsible for providing an Activity Schedule which is accurate,
complete and in accordance with their proposal. Also, refer to C3 (Service information) for activities that need to
be priced. Only items listed in this Activity Schedule may be billed to the Employer.

Part 1 - Activity Schedule
PRICING SCHEDULE 1 - PREVENTATIVE MAINTENANCE:

Quantity [Amount

Total per
:ﬁm Activity Description Frequency arfrr:ﬁ:n) (per year) year
’ Excluding
VAT

Contract Management and administration
(including required reporting such as

1 |annually reports, Annually 3 R R
spares inventory management reports,
office overheads etc.).

Insurance (All ACSA required Annually
insurance)

Airport personnel access permits,
3 |airport vehicle access permits and Once-off 1 R 6000.00 |R 6000
parking fees — Provisional Sum

4 |*Tools, equipment and consumables Annually 3 R R

All required labour for preventative

maintenance and inspection for BFIA Annually 3 R R

Sub-Total A R

*By Tools, equipment and consumables is also meant cleaning materials, fasteners, lubricants,
chemicals, electronic devices, etc. that are required to do any corrective or preventive
maintenance, and measurements (multi-meters, etc.).

Labour rates shall include all personnel insurance, holidays with pay, incentive bonuses. No
labour shall be charged for travel or travelling. Labour time shall be calculated for the time spent
on site.
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PRICING SCHEDULE 2: CALL-OUTS

Callouts rate must include all required travelling and
the first hour on site. Call out fee shall not be
applicable when contractors are on site.

NB! first hour on site the response time for call
outs during Monday to Friday (08H00 to 17H00) and
the response time for call outs during after hours
and weekends including Public Holidays.

Description Rate Estimated Total/ year
Qtylyear Excluding VAT

BEIA (in Bl f in)

Call-out fee: Includes first hour on site R 3 R

andtravelling cost

Technician after hours (after hours rate) R Shrs R

Technician assistant (after hours rate) R Shrs R

Sub-Total B R

PRICING SCHEDULE 3: Repairs and Spares Provisional Sum

Tenderer’s Total Including Mark-Up
Description Provision/year Mark up
Repairs and spares provisional sum R 15% R
(R0.00—-R9,999.99)
Repairs and spares provisional sum R 15% R
(R 10, 000.00 — R 49, 999.99)
Sub-Total C R

Service information
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SUMMARY PRICING SCHEDULE FOR YEAR 1

Contract value

Below is the guide that must be used in estimating the contract value. This amount must be reported as the Contract
Value in the corresponding schedules. Tenderers are reminded that this amount is for illustrative purposes only
and that ACSA will not be under any obligation to expend the full or any portion of this amount. Annually contract
expenditure will be strictly calculated according to the Activity Schedule as provided above.

Fire System — 1 year (twelve-months)

Description

Total (excluding VAT)

(Carry over to 3-year Pricing Schedule)

Sub-Total A: Preventative Maintenance R
Sub-Total B: Call-Out R
Sub-Total C: Repairs and Spares provision R
TOTAL FOR YEAR 1 EXCLUDING VAT R

SUMMARY PRICING SCHEDULE FOR YEAR 3 years

Expenditure over 3-years contract including CPI yearly price adjustments (As per Statistic SA)

Period

Annual Escalation

Rand Value

Years 0 to 1

0%

Year 1to 2

6%

Year 2to 3

6%

Total Contract Project Value
for 3 years excl. VAT

AA A A

Vat @ 15%

Total Contract Project Value
for 3 years incl. VAT

AA

*this amount to be carried over to Form of Offer and Acceptance.

Contract values will be increased/decreased according to the current indices stipulated in Statistic SA —

Consumer Price Indices- all income groups. 6% escalation should be used for illustrative purposes.

Service information
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C3 Service information
DESCRIPTION OF THE WORKS

Employer’s objectives

The objective is to maintain the serviceability of the fire system at Bram Fischer International Airport in a sustainable
manner at the lowest operating and maintenance costs while ensuring compliance to general safety and aviation
related legislation.

The scope entails maintenance of fire system infrastructure at Bram Fitcher International Airport for the period of
36 months. In brief, maintenance involves servicing, repairs, replacement and system performance test. The fire
system infrastructure comprises of:

e Fire Extinguishers;

e Fire Hose Reels;

e Fire Hydrants;

e  Fire Detection System;

e  Fire Suppression System;

e Booster pump stations; and

e Fire Escape Equipment.

Servicing - performing routine preventive maintenance as prescribed by the original equipment manufacturer
(OEM) specifications and ACSA’s planned maintenance activities routes. All work shall comply to the requirements
of: SANS 10400-part T, SANS 1475, SANS 10139, SANS 10287 and SANS 246 as a minimum, OHS ACT
regulations and all other legislation that might be relevant to this Contract and the execution thereof

Repairs — responding to breakdowns, call-outs and restoring the equipment to a safe working condition.
Replacement — changing of faulty components or obsolete components with an upgraded part or modification.
System Performance Test — Testing the system’s performance as per the original equipment manufacture’s (OEM)
specifications including interface™ with lifts, air-conditioning system, smoke extraction fans, etc.

Statutory Tests — performing annual statutory tests in line with OHS Act 85 of 1993 and related regulations and
SANS 10400-part T, SANS 1475, SANS 10139, SANS 10287 and SANS 246 as a minimum, OHS ACT regulations
and all other legislation that might be relevant to this Contract and the execution thereof.

Booster pump station

The contractor will be responsible for servicing, repairing, replacement of components (where required), system
performance test and statutory tests/inspections (where required)) of the diesel engine, pumps, electrical motors
and control panels in accordance with SANS 10287.

Fire Escape Equipment

The contractor will be responsible for servicing, repairing, replacement of components (where required), system
performance test and statutory tests/inspections (where required) of the fire escape equipment (door break glass,
sounders, signage, door closer, etc.)

Extent of the works
The Contractor will be fully responsible for meeting all requirements in this document regarding the Works.

For each piece of equipment, all work will be carried out to standards as required by the Original Equipment
Manufacturer (OEM) as well as any applicable governing law and/or regulations. Where OEM standards differ from
those required by this document the more stringent requirement shall apply. The Contractor will be fully responsible
for obtaining (and keeping up to date with) said requirements.

The Contractor will be responsible for providing staff which are sufficiently skilled and qualified for successful
execution of the works. The Contractor shall comply with the Minimum Staffing Schedule always — as stipulated in
the Annexes. This may be amended by mutual arrangement between ACSA and the Contractor from time to time.
The Contractor shall always remain responsible to ensure that the compliment and maintenance regime is sufficient
to maintain the service levels and system performance indicators as stipulated in the Annexes. Should the
Contractor not be able to maintain adequate system performance indicators due to constraints caused by the
Employer, it shall be timeously reported, in writing, to the Contract Manager. Refer to the Annexes for the required
system performance indicators.

The Contractor will ensure that his/her staff compliment is of a sufficient quantity to allow for uninterrupted supply
of labour in the event of his/her staff taking sick leave, paid leave and will allow for all staff related eventualities.

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of
them. The Contractor shall continuously ensure that all staff is knowledgeable and trustworthy to perform
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maintenance activities/procedures for the Works. The Contractor shall further ensure that any staff member
reasonably suspected of partaking in criminal activities is immediately removed from site and his permit returned to
and/or cancelled at the ACSA Permit Office.

All work shall be performed within the required Response Times — as stipulated in the Annexes. Any breakdown
impacting on operations shall be attended-to until restored to good reliable condition. No breakdown may be left
unattended or incomplete for the next day or shift. All repair work shall carry a defect free guaranteed for a period
of 3 months after completion of work.

All work shall be charged according to the Activity Schedule. However, no labour shall be charged for any non-
scheduled work, repair work or other work when carried out by a scheduled maintenance shift.

All spares will be charged according to the Activity Schedule. The Contractor shall ensure that replacement parts
are effectively managed and disposed-off in a safe manner.

The Contractor will be responsible for holding all tools and/or special equipment that might be required for the
execution of the works, either on site or on their premises in order to comply with the Response Time requirements
of this contract. Any exclusion to the above should be clearly communicated in the returnable schedules when
submitting the tender.

The Contractor shall ensure that, unless a special arrangement is made with the Service Manager, all senior staff
members and maintenance support staff is always immediately reachable via cell phone.

The Contractor shall ensure that all maintenance staff are issued with uniforms that will comply with a minimum
requirement as agreed with the Service Manager from time to time. Current airport requirements are: safety shoes,
work suit and a uniquely numbered reflective jacket (for easy identification via CCTV).

Location of the works
The Works are located at Bram Fischer International Airport in Bloemfontein.

PROCUREMENT

Preferential procurement procedures

Requirements

The Contractor will respect OEM warrantees to ACSA always when procuring spare parts, products or 3™ party
services. It will be the Contractor’s sole responsibility to ensure that OEM warranty requirements are adhered to
always.

Where Contractors use or quote on spare parts of a lower quality than recommended by the OEM, or parts not
recommended by the OEM, this shall be clearly indicated to the Service Manager on the quotation. This also implies
that the Contractor must build relationships with the various key OEM'’s.

The Contractor must adhere to all airport requirements regarding fire, health and safety when procuring replacement
parts.

No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with ACSA.
Whenever this is required, the Contractor shall come to a suitable arrangement with ACSA regarding sourcing and
screening of such individuals.

Subcontracting

No part of this Contract may be subcontracted unless with written approval from ACSA. ACSA shall be under no
obligation to grant such approval. Should any part of this Contract be subcontracted, the Contractor will be
responsible for all Works (or failure to affect the Works) as if it was done so by the Contractor.
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MANAGEMENT

Management of the works

Particular / generic specifications

All work shall conform to all relevant SANS standards, OHS ACT regulations and all other legislation that might be
relevant to this Contract and the execution thereof.

All work shall be carried out in accordance with prevailing industry norms and best practice and will always comply
with OEM requirements.

Planning and programming
All maintenance work shall be scheduled, and a roster presented to the Service Manager at the end of the preceding
month. Work shall be scheduled in a manner as not to interfere with any normal airport operations.

Normal airport operational hours shall be:
Bram Fischer International Airport: Mon-Fri 06H00 — 20H00; Sat 08H00 — 16H00; Sun 08HO0 — 20H00

Normal working Hours shall be 07H00-17H00
As a minimum requirement, the Contractor shall roster scheduled preventative maintenance activities.

Maintenance teams will attend to scheduled preventative maintenance, non-scheduled maintenance and
breakdown maintenance. The Contractor must ensure that no scheduled maintenance work is carried over to the
following week.

All Preventative Maintenance shall be scheduled, at least, to the requirements of the annexures (The Contractor
must ensure that sufficient allowances for all these items are made with his/her pricing in the Activity Schedule.)

Methods and procedures

The Contractor must accept and respect the fact that the Airport is continuously undergoing construction and
improvement and that a variety of stakeholders are involved in ACSA’s business. Therefore, within reason and with
prior arrangement with the Contractor, ACSA might require the following from time to time:

Assisting with emergency repairs on

Assisting with airport operations Re-scheduling of work to accommodate other contractors
Allowing access and aiding OEM suppliers to correct defects on equipment and/or systems
Pointing out services to consultants or other contractors

Providing access to other contractors

Attending co-ordination and planning meetings

Removing rubble and/or equipment from site relating to this contract

Training of ACSA operators and/or technicians

Providing of system data and/or statistics to ACSA

Recommending improvements on maintenance procedures

Recommending improvements on operational procedures

Co-operating with ACSA Security relating to security issues

The ACSA Service Manager may instruct operational and works procedures to the Contractor as might be
required from time to time. The Contractor will instruct his/her staff accordingly and implement measures to
ensure that these procedures are strictly adhered to.

Quality plans and control

All work must be executed in accordance with prevailing industry norms and standards relating to quality. In this
regard, the Contractor will be expected to draft quality plans for the Service Manager from time to time. Emphasis
must be on improving system reliability and on ensuring that rostered maintenance work is indeed performed as
and when required.
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Environment
The Contractor will keep noise and dust levels to a minimum. At no time, shall his/her work result in nuisance,
interference or danger to the public or any other person working at the Airport.

At no time, shall the Contractor:

e allow any pollutive or toxic substance to be released into the air or storm water systems
e interfere with, or put at risk, the functionality of any system or service

e cause a fire or safety hazard

Format of communications
Work instructions, daily check sheets, monthly maintenance reports, breakdown reports, exception reports, etc. will
all be in a format as agreed with the Service Manager.

Key personnel

A schedule of key personnel to this Contract (as per the Schedules) will be provided to the Service Manager at
commencement of this Contract. This will, as a minimum, include all persons from technician level to management
level. For the full duration of this Contract, none of these persons will be replaced by a person of lesser ability or
qualification. All on-site staff leaves shall be reported and agreed with the Service Manager.

Management meetings

The Contractor will be expected to attend meetings relating to maintenance, operations, contract management and
other issues that may arise from time to time. As far as is practicable, the Contractor will make all required persons
available for these meetings. The Contractor shall not submit claims for payment for staff attending any of these

The meeting shall be site specific. The medium in which the meetings will be conducted will be discussed with the
site-specific Site Manager on contract commencement.

Electronic payments
The Contractor should arrange with ACSA’s finance department for making all payments electronically.

Daily records

The Contractor shall keep accurate daily records of staff attendance, maintenance work, safety inspections and
exception reports. Records shall be available for scrutiny by the Service Manager at any time. All records shall be
in a format as agreed with the Service Manager.

Monthly reports
When invoicing, the Contractor shall ensure that all required reports for the corresponding month are attached to
the monthly invoice. This will include monthly reports on:

1. system availability (averaged per week)

2 maintenance work (including % of scheduled maintenance work completed)
3 maintenance plan for the next month

4. Asset register up to date including equipment data

5 Outstanding maintenance issues

The contractor shall keep copies of all reports and records for at least 3 years. All reports shall be in a format as
agreed with the Service Manager from time to time.

Permits
The Contractor shall not be compensated for costs relating to ACSA required permits, or for labour/time spent in
obtaining it. An allowance must be made in the Activity Schedule in this regard.

The Contractor must ensure that he/she is, always, familiar with ACSA’s safety and security requirements relating
to permits for no work to be delayed as a result thereof. This will include the permit application process.

Note that (within reason) the Contractor will have no claim against ACSA if a permit request is refused.

The following table is not all inclusive, but is provided for illustration purposes:
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Permit Required by/for Department

AVOP — Airside Vehicle Operator permit All drivers of vehicles on airside ACSA Safety

Airside Vehicle Permit All vehicles that enter airside ACSA Safety

Basement Parking permit All vehicles allowed to enter the delivery | ACSA Parking
basement

Personal permit All persons employed on the airport ACSA Security

Cell phone permit All persons taking cell phones to airside ACSA Security

Lap top permit All persons taking lap top computers to | ACSA Security
airside

Camera permit All persons taking cameras or camera | ACSA Security
equipment to airside

Hot Works Permit All welding and/metal cutting work ACSA Safety

Proof of having attended the airside induction training course is required for all personal permit applications.
Persons applying for an AVOP must provide proof of having attended an AVOP course. Fees are levied for these
courses. Fees are further levied for all permit renewals and refresher courses - where applicable.

Proof of compliance with the law
The Service Manager may at any time request from the Contractor reasonable proof that the Contractor is in
compliance with a law or regulation.

Insurance provided by the employer
Refer to General Conditions of Contract

Health and safety

Health and safety requirements and procedures

The Service Manager shall be entitled to fine the Contractor an amount of R2000.00 for each non-conformance to
Health and Safety matters. This shall not transfer any of the Contractor’s responsibilities in this regard to the
Employer by any means.

The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all persons,
equipment and installations relating to this Contract. The Contractor is expected to sign the undertaking in this
regard as attached in the annexes.

It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to in
rostering staff.

All persons on company premises shall obey all health and safety rules, procedures and practices. NO SMOKING
signs and the prohibition of the carrying of smoking materials in designated areas shall always be obeyed. A copy
of the Safety Rules booklet is available on request from the ACSA Safety Department.

All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any
amendments thereto, shall be met. Where the OHS Act prescribes certification of competency of persons
performing certain tasks, proof of such certification shall be provided to the Service Manager.

The contractor's Workmen’s Compensation fees must be up to date. A copy of the Contractor's WCA registration
shall be produced on request.

The following areas in the company are declared as “HOT WORKS PERMIT” areas:
All airside areas

All basement areas

All areas accessible to the public

All enclosed areas

The terminal building
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Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised by the issue
of a permit to work - obtainable from the ACSA Safety department. Any work done under the protection of a permit
to work shall be in strict compliance with every prescription regarding the permit.

Safety equipment shall be used where applicable (e.g. safety, goggles, boots, harness, etc.) The Contractor, at
his/her own expense shall provide such equipment, for his/her employees. The Contractor shall apply the
necessary discipline and control to ensure compliance by his workers.

All Contractors must ensure that his/her employees are familiar with the existing emergency procedures and must
co-operate in any drills or exercises, which might be held. Emergency / fire equipment and extinguishers shall not
be obstructed at any time

No person shall perform an unsafe / unhygienic act or operation whilst on Company premises.

No unsafe/dangerous equipment or tools may be brought onto or used on Company premises. The Company
reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, without any penalty to
the Company and without affecting the terms of the Contract in any way.

The Company reserves the right to act in any way to ensure the safety/security of any persons, equipment or goods
on its premises and will not be liable for any costs or loss evoked by the action. This includes the right to search
all vehicles and persons entering, leaving or on the premises and to inspect any parcel, package, handbag and
pockets. Persons who are not willing to permit such searches may not bring any such items or vehicles onto the
premises.

The Contractor shall maintain good housekeeping standards in the area where he is working for the duration of the
contract.

At no time, must the Contractor interfere with, or put at risk, the functionality of any Sprinklers and/or fire prevention
system. Care must also be taken to prevent fire hazards.

The Contractor is required to issue all staff with standard uniforms. This shall as a minimum include: safety shoes,
overalls (clearly marked with Contractor's company logo) and numbered reflective jackets (as per Airport
requirements). All costs relating to uniforms shall be for the Contractor’s account.

Cell phones and two-way radios
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate Airport permit for
the device. Cell phone permit issuing authority lies with the ACSA Security department.

The Contractor will not be allowed to use two-way radios at the Airport unless these radios are of the type, model
and frequency range as approved by the ACSA IT department.

Protection of the public

The Contractor shall take special care in order not to harm or endanger the public in any way. Work shall be
sufficiently hoarded and guarded to safeguard children and the general public from injury relating to machinery,
work or other.

Barricades and lighting

Where hoarding, barricades or lighting is required in the execution of the Works, the Contractor shall provide same
at his/her own expense. Hoarding, barricades and lighting shall comply with industry accepted norms and standards
and may not be used for purposes of advertising or any other purpose than safeguarding the Works.
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ANNEXES to C3 (Service information)

Title Annex number

Schedule of Equipment Annex A

Service Level Agreement Annex B

OHS Act Appointment by Contractor Annex C

Environmental Terms and Conditions Annex D

Schedule of Tools and Special Equipment Annex E

Contract start-up proposal Annex F

Resource proposal Annex G

Suggested Maintenance Programme Annex H
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ANNEX A
SCHEDULE OF EQUIPMENT
Fire Extinguishers
Item Unit Type Location
1 9kg DCP Apron office
2 9kg DCP Apron office
3 9kg DCP Apron office
4 9kg DCP Apron office
5 2kg CO2 Apron office
6 5kg CO2 Maintenance contractor building
7 9kg DCP Maintenance contractor building
8 6.8kg CO2 Oil store
9 9kg DCP Petrol pump
10 9kg DCP ATNS workshop
11 9kg DCP ATNS workshop
12 4.5kg DCP Maintenance building
13 4.5kg DCP Maintenance building
14 9kg DCP Maintenance store
15 9kg DCP maintenance carport
16 9kg DCP maintenance carport
17 9kg DCP Generator room
18 9kg DCP Generator room
19 9kg DCP Generator room
20 6.8kg CO2 Generator room
21 6.8kg CO2 Substation A
22 6.8kg CO2 Substation A
23 6.8kg CO2 Substation A
24 5kg CO2 Substation A
25 9kg DCP Electrical workshop
26 5kg CO2 Conveyer belt
27 S5kg CO2 Conveyer belt
28 9kg DCP HBS
29 S5kg CO2 Between bay 3&4
30 9kg DCP Between bay 3&4
31 5kg CO2 Between bay 2&3
32 9kg DCP Between bay 2&3
33 5kg CO2 Bay 1
34 9kg DCP Bay 1
35 5kg CO2 Fuel station Apron
36 9kg DCP Fuel station Apron
37 9kg DCP Chiller plant
38 9kg DCP Caurasel
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39 9kg DCP Carousel

40 9kg DCP Carousel

41 9kg DCP R3

42 9kg DCP R3

43 5kg CO2 R3

44 5kg CO2 R3

45 9kg DCP R2

46 5kg CO2 R2

47 5kg CO2 R1

48 2.5kg DCP R1

49 2.5kg DCP R1

50 5kg CO2 R1

51 2kg CO2 F&R crew room
52 5kg CO2 F&R parking
53 2kg CO2 F&R next to the gym
54 9kg DCP F&R first floor
55 5kg CO2 F&R first floor
56 5kg CO2 F&R next to server
57 5kg CO2 F&R store

58 5kg CO2 F&R store

59 5kg CO2 F&R store

60 5kg CO2 F&R store

61 5kg CO2 F&R store

62 S5kg CO2 F&R store

63 5kg CO2 F&R store

64 6.8kg CO2 F&R store

65 4.5kg DCP F&R store

66 4.5kg DCP F&R store

67 4.5kg DCP F&R store

68 4.5kg DCP F&R store

69 4.5kg DCP F&R store

70 9kg DCP F&R store

71 9kg DCP F&R store

72 9kg DCP F&R store

73 9kg DCP F&R store

74 9kg DCP F&R store

75 9kg DCP F&R store

76 9kg DCP F&R store

77 2.5kg DCP F&R store

78 2kg CO2 F&R store

79 50kg DCP F&R store

80 9kg DCP F&R parking
81 Skg CO2 Gate 10

82 2kg CO2 Gate 10
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83 9kg DCP Gate 10

84 9kg DCP Waste sorting

85 9kg DCP Waste sorting

86 9kg DCP next to menzies

87 4.5kg DCP next to menzies

88 9kg DCP SAX technical

89 9kg DCP SAX technical

90 9kg DCP SAX technical

91 5kg CO2 SAPS container

92 2kg CO2 SAPS building

93 9kg DCP SAPS building

94 9kg DCP SAPS building

95 9kg DCP SAX cargo

96 9kg DCP SAX cargo

97 9kg DCP SAX cargo

98 5kg CO2 Check-in counters

99 9kg DCP next to check-in counters
100 9kg DCP next to vodacom

101 2.5kg CO2 Sweets From Heaven
102 5kg CO2 Parking office

103 5kg CO2 Arrivals next to the server
104 5kg CO2 Arrivals next to the server
105 9kg DCP Arrivals hall

106 9kg DCP Arrivals hall

107 9kg DCP Arrivals hall

108 9kg DCP International Arrivals
109 9kg DCP International Arrivals
110 S5kg CO2 International Arrivals
111 9kg DCP CSP

112 9kg DCP CSP

113 5kg CO2 next to coffee shop

114 9kg DCP Domestic departure
115 9kg DCP Departure

116 4.5kg DCP next to first aid room
117 5kg CO2 Security office

118 5kg CO2 Security office server
119 2kg CO2 First floor hall

120 9kg DCP First floor waiting area
121 Skg CO2 First floor next to SAWS
122 5kg CO2 next to first floor server
123 2.2kg CO2 First Floor kitchen

124 5kg CO2 Middle floor kitchen
125 Skg CO2 next to ECC

126 2kg CO2 Middle floor
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127 9kg DCP Middle floor

128 9kg DCP next to car rental building

129 9kg DCP next to car rental building

130 4.5kg DCP next to car rental building

131 5kg CO2 Car rentals

132 Skg CO2 Car rentals

133 5kg CO2 Car rentals

134 9kg DCP next to car rental building

135 9kg DCP next to car rental building

136 9kg DCP ACSA staff parking

137 9kg DCP ATNS parking

138 9kg DCP Car rentals parking

139 9kg DCP Car rentals parking

140 9kg DCP Car rentals parking

141 9kg DCP Car rentals parking

142 9kg DCP Car rentals parking

143 9kg DCP Car rentals parking

144 9kg DCP Open parking

145 9kg DCP Shaded parking

146 9kg DCP Shaded parking

147 9kg DCP Shaded parking

148 9kg DCP Shaded parking

149 9kg DCP Shaded parking

150 9kg DCP Lock-up garage

151 9kg DCP Lock-up garage

152 9kg DCP Lock-up garage

153 9kg DCP Lock-up garage

154 9kg DCP Staff parking

155 9kg DCP Staff parking

156 9kg DCP Staff parking

157 9kg DCP Staff parking

158 9kg DCP Staff parking

159 5kg CO2 Substation C

160 9kg DCP Pump station

161 6.8kg CO2 Elevator shaft

Fire Hydrants:
ltem Unit Type Quantity Location
1 Fire hydrant booster Double head next to electrical building
fire hydrant Double head next to mango equipment

3 Fire hydrant booster Double head Apron next to bay 4
4 Fire hydrant Double head next to the conveyer belt
5 Fire hydrant Single head Apron next to bay 3
6 Fire hydrant Single head Apron next to bay 2
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7 Fire hydrant booster Double head next to apron office
8 Fire hydrant Single head next to Engen
9 Fire hydrant booster Double head next to Engen
10 Fire hydrant Single head next to Engen
11 Fire hydrant Double head next to gate 11
12 | Fire hydrant booster Double head next to gate 11
13 Fire hydrant Single head next to raubex hanger
14 Fire hydrant Single head next to aerocare hanger
15 Fire hydrant Single head next to route management henger
16 Fire hydrant Single head next to hestony hanger
17 Fire hydrant Single head next to DIY hanger
18 Fire hydrant Single head next to phezulu plant hanger
19 Fire hydrant Single head next to AMS hanger
20 Fire hydrant Single head next to pump station
21 Fire hydrant Single head next to road lodge hotel
22 Fire hydrant Single head next to road lodge hotel
23 Fire hydrant Single head next to AVIS car rental
24 Fire hydrant Single head next to AVIS car rental
25 Fire hydrant Single head new car rental road
26 Fire hydrant Single head next to europcar car rental
27 Fire hydrant Single head next to doller thrift car rental
28 Fire hydrant Single head next to met radar
29 Fire hydrant Single head next to met radar
30 Fire hydrant Single head boulevard
31 Fire hydrant Single head boulevard
Fire Hose Reels
Item Make / Serial Location
1 Hose Reel Apron office
2 Hose Reel Maintenance building
3 Hose Reel SAX technical
4 Hose Reel next to check-in counters
5 Hose Reel next to Vodacom
6 Hose Reel Arrivals next to server room
7 Hose Reel Ccsp
8 Hose Reel next to first aid room
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9 Hose Reel First floor waiting area
10 Hose Reel next to car rental
Fire Blanket
ltem Unit Type Location
Fire blanket Substation A
2 Fire curtain Transformer 1
3 Fire curtain Transformer 2
4 Fire curtain Transformer 3
5 Fire curtain Transformer 4

Note: Physical verification and quantifying to be done during site inspection
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ANNEX B
SERVICE LEVEL AGREEMENT

Operational hours

Normal airport operational hours shall be as detailed below for the year but will be confirmed/amended by the
Service Manager from time to time. The Contractor must allow for sufficient after-hours work for scheduled work
not to interfere with airport operations.

Normal airport operational hours shall be
Bram Fischer International Airport: Mon-Fri 06H00 — 20H00; Sat 08H00 — 16H00; Sun 08H00 — 20HO00

Normal Working Hours shall be 07H00 — 17H00

Minimum Staffing Schedule

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of
them. Staff must have mechanical/electrical experience related to the scope of work. The Contractor shall
continuously ensure that all staff is knowledgeable on all equipment relating to fire system, fire detection panels,
fire suppression system, fire hydrants and fire booster (diesel/electrical) pumps etc.

Detail requirements regarding staff

The Contractor shall continuously ensure that all staff is suitable, able and competent for the duties required of
them. Staff must have mechanical experience. The Contractor shall continuously ensure that all staff is
knowledgeable on all equipment relating to fire system, fire detection panels, fire suppression system, fire hydrants
and fire booster (diesel/electrical) pumps etc.

For all staff and senior personnel dedicated to this contract, the following must be submitted in detail:
Q Full Names
Q Proof of qualifications and work experience on maintaining similar equipment system.

Minimum qualifications of staff
SITE MANAGER

. At least an N4 in mechanical or electrical Engineering field (or OEM qualification related to the
scope of this contract);

. The ability to conduct investigations and supervise/ manage a maintenance team

. The ability to prepare comprehensive reports, sign off all maintenance records and verify that the
systems are safe and fit for use on annually basis

. At least 3 years working experience in mechanical equipment (fire system, fire detection panels, fire
suppression system, fire hydrants and fire booster (diesel/electrical) pumps etc.).

. Representative for the Contractor regarding: attendance of scheduled meetings with Site Manager /

Employer’s stakeholders, contract management, preparing and submission of monthly
reports/incident reports to the Site Manager.

TECHNICIAN / ARITISAN

. At least N2 Certificate in Mechanical or Electrical Engineering field (or OEM qualification related to
the scope of this contract)

. Trade test certificate complimenting the abovementioned field.

. Must be in permanent employ of the company.

. The ability to prepare comprehensive reports, sign off all maintenance records and verify that the
systems are safe and fit for use on annually basis.

. At least 3 years working experience in (fire system, fire detection panels, fire suppression system,
fire hydrants and fire booster (diesel/electrical) pumps etc.);

. Basic PLC knowledge and troubleshooting experience.

TECHNICIAN’S ASSISTANT

. Must be in permanent employ of the company.
. Properly trained in category of work that he is required to perform.
. Properly trained and have experience working in (fire system, fire detection panels, fire suppression

system, fire hydrants and fire booster (diesel/electrical) pumps etc.).
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The Contractor must maintain the following minimum staff available when required and should price accordingly:

Skill

Quantity Frequency

Site Manager

When required

Field Engineer

When required

OEM Specialist

When required

Technician/Artisan

Planned and Unplanned Maintenance

Technician’s Assistant

Al alalala

Planned and Unplanned Maintenance

The Contractor must have additional resources available to attend to lengthy breakdowns or breakdowns of a

specialised nature.

It shall be the Contractor’'s responsibility to ensure that all relevant labour and safety legislation is adhered to in

rostering staff.

The Contractor shall schedule staff to complete the preventative maintenance schedule accordingly. The Tenderer
must ensure that sufficient allowance for all these items is made for in his/her pricing in the Activity Schedule.

Response Times

Description Benchmark
Notwithstanding the closure time required for breakdowns requiring spare
part(s) or a second level of response;
» Fire detection system availability shall be kept at or above 99.5% overall
per year.
»  Fire booster pump system availability shall be kept at or above 99.5%
overall per year.
Availability »  Fire Hydrants availability shall be kept at or above 99.5% overall per
year.
»  Fire Hose-reel availability shall be kept at or above 99.5% overall per
year.
»  Fire Extinguishers availability shall be kept at or above 99.5% overall per
year.
90% of breakdowns shall be responded to within:
» 24 hour from the time the Contractor is notified of the breakdown - during
Response time airport normal operational hours
» 48 hours from the time Contractor is notified of the breakdown — after
airport operational hours
90% of breakdowns shall be resolved within:
» 48 hours from the time the Contractor arrives on site — during airport normal
Closure Duration operational hours
» 48 hours from the time the time Contractor arrives on site - after airport

operational hours

% of planned maintenance
completed per year.

100% of all planned maintenance shall be completed per year.

Total breakdowns requiring a
second level of response (the
intervention of a Field

Engineer or higher expertise)

>

All breakdowns requiring a second level of response shall be resolved
within 74 hours (subject to the lead time of required spares) and shall be
limited to a total of 3 occurrences per month.
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Human resources

The following minimum standards shall apply to resourcing:

1. For all call-outs: Considering current airport access control infrastructure and security arrangements and
considering the physical layout of the apron, the Contractor shall ensure a sufficient quantity and effective
positioning of staff to meet or exceed the Service Level Agreement.

2. The rostered maintenance staff compliment shall be sufficient to perform all required preventative
maintenance for each year.

3. During operational hours, the Contractor shall respond in accordance to the S.L.A to successfully attend
to breakdowns.

4. During operational hours, the Contractor shall have at least one senior person who will respond to the call
outs who:

a) Is suitably qualified and experienced to resolve breakdowns and system faults/alarms.

b) Is suitably qualified and experienced to work on any fire detection control panel.

c) Is able to successfully interact with OEM personnel.

d) Is of a level of seniority to successfully direct and manage Contractor staff and possible sub-
contractors during system breakdowns and can successfully interact with airport operational staff
and airport management.

Staff qualifications

It will always remain the Contractor’s responsibility to ensure that staff is suitably qualified and experienced for the
duties expected of them. Further all applicable legislative requirements must be adhered to in rostering staff.

ACSA reserves the right to verify all personnel employed under this contract. Furthermore, ACSA reserves the
right to order that personnel that are not adequately qualified or suited for this contract are removed from the site.

The Contractor must comply and respond to the following:

*Compliance to benchmarks will be calculated on a weekly average except on repairs that will be calculated on a
monthly average. The total operational hours for the respective week/month shall be used as a guide. The only
exceptions will be stoppages due to mains electricity supply failures and/or where ACSA has refused system repairs
and/or adequate access to the site.

Detail on how calls will be dispatched will be discussed on site with the Service Manager as the call dispatch process
varies from airport to airport.

*Availability will be calculated on a monthly average. This will include all stoppages, even if such stoppages are
not under the Contractor’s control. The only exceptions will be stoppages due to mains electricity supply failures
and/or where ACSA has refused system repairs and/or adequate access to the site. The total operational hours for
the respective week/month shall be used as a measure for calculating availability. All other benchmarks above will
be calculated on a weekly average. Reports will be provided by the ACSA Computerised Maintenance Management
System.

Defect free liability period

Defect free liability period — corrective or breakdown | The defect free period will be no less than 90 days.
maintenance

Defect free liability period — project work The defect free period will be no less than 12 months.
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Penalty scheme

Parties agree to the following penalty scheme. The penalty scheme does not influence the calculation of the
contract sum/value. The amounts listed in this addendum will not be subjected to any future contract escalation
and exclude VAT.

This addendum may not be terminated for convenience.

Penalties

ACSA must notify the contractor in writing of its intention to claim a penalty within 30 days of an event or ACSA will
lose its right to claim the penalty. Should ACSA not claim a penalty for an event it shall not be interpreted that the
level of performance is acceptable or that ACSA shall not be entitled to claim penalties for similar future events.
Under no circumstances shall a penalty be regarded as the only action ACSA may take against the Contractor or
the only amount it may claim from the Contractor.

Penalties are limited to a maximum of 25% of the fixed cost /month.

Penalty breakdown

Penalty Description Penalty

Where a repair cannot be completed the same day due to | R 2 500.00

the unavailability of a spare part.

(unless the unavailability of the spare part was agreed to
by the Service Manager or his/her duly authorised
representative)

Leaving a breakdown unattended or incomplete for
another day or shift

Not meeting call response and closure time SLA.

R 2 000.00

(unless the delay in repair was agreed to by the Service
Manager or his/her duly authorised representative or
unless the required spares are not available to complete

the work)

Safety infringement (for
machinery exposed)

example: leaving moving | R 5 000.00 per incident

Availability not meeting requirements R 2 000.00 per month

Continuous Improvement Program and the Computerized Maintenance Management System
It is hereby required that the Contractor ensures that a continuous improvement program is in place. For example,
the criteria below may be used but not only limited to the items mentioned below.

1. Animprovement in the availability of systems

2. An improvement on the minimization of spares holding (for example by increasing Mean Time to Failure
of components)
3. Ete.

As mentioned above this list is not comprehensive and it is only used for illustrative purposes. Upon implementation
of the contract the Employer and the Contractor shall agree targets for the continuous improvement program.

It is important to note that continuous improvement will only apply to those items that meet minimum benchmarks.
Continuous improvement initiatives shall be reviewed every quarter or when deemed necessary by the Employer
or the Contractor.
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Non-Conformance Report
In the event of any irregularity concerning contractor performance the report attached in the following page will be
completed by an ACSA representative and signed by the respective contractor’s representative.

Contractor name |

Contract/Service description |

Contract number | Reference document |

Number of non-conformances already issued against the contractor |

Location of Non-conformance |

Description of Non-conformance:

ACSA Representative’s Department

ACSA Representative Name Signature Date Response date required

ACSA Representative’s Email
Address

Telephone Cell Facsimile

CONTRACTOR’S REPRESENTATIVE: Acknowledgement of understanding of above Non-Conformance

Recipient/Reps Name Signature Title Date
Email address Telephone Cell Facsimile
contractor’'s Response:
(B) Immediate Corrective Action (C) Action to Prevent Recurrence
(A) Cause
(D) Corrective Action Implementation Date: (E) Preventing Recurrence Implementation Date:
Recipient/Reps Name Signature Title Date
ACSA Representative: Evaluation of Proposed Corrective Action Accepted u Rejected
I
Comments
Name Signature Title Date
CONTACTOR REPRESENTATIVE: Corrective Action Implemented to ACSA and contract requirements
Recipient/Reps Name Signature Title Date Implemented
ACSA Representative: Follow up and close out Accepted u Rejected
Comments
Name Signature Title Date
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NON-CONFORMANCE REPORT (NCR) PROCESS

1 The ACSA representative notices any irregularity concerning contractor performance, quality, deviation
from contract, etc. and fills out this form.

2 The ACSA representative completes the first part of the form and issues it directly to the Contractor’s
representative.
3 The Contractor’s representative signs acceptance and understanding of the NCR

4 The ACSA representative gives a copy of this signed NCR to the Infrastructure Asset Management
manager’s office for filing and noting.

5 The Contractor’s representative informs his relevant internal management of the NCR and compiles a
response indicating (A) Cause, (B) Corrective Action, (C) Action to Prevent Recurrence, (D) Corrective
Action Implementation Date and (E) Action to Prevent Recurrence Implementation Date.

6 The Contractor’s representative submits the response e-mail / fax .to the ACSA representative for
evaluation of the Proposed Corrective Action Response by completing the relevant sections before carrying
out the Corrective Action.

7 The ACSA representative informs the Contractor’s representative of the result of the evaluation, by
responding via e-mail / fax.

8 Note: If the response is not adequate, the Contractor’s representative must re-submit a solution.

9 Upon completion of the corrective action and verification thereof, the Contractor’s representative then
informs the ACSA representative by responding via e-mail / fax that the corrective action has been carried
out and is ready for inspection.

10 The ACSA representative’s relevant personnel, carries out a check on the Corrective Action, as well as
the Action to Prevent Recurrence and if found to be conforming to requirements, closes out the NCR.

11 The ACSA representative returns the concluding results to the Contractor’s representative via e-mail /
fax.

12 If the original situation still exists, and the NCR cannot be closed out, the ACSA representative or relevant
personnel raises a new NCR, and the same procedure as above is repeated.

13 Contractors to note that inadequate response to these NCRs, repeated NCRs issues against the contractor
(3 repetitions is unacceptable in any one contract period) or non-acceptance of the contractor’s corrective
action by ACSA may lead to cancellation of the contract.

14  These NCRs may also be used as an indicator of poor performance by a contractor and may affect the
adjudication of subsequent tenders to a contractor.

Note: All parties shall ensure that no delays are caused in the above chain of events.

The shaded areas are to be completed by the Contractor’s representative

MAINTENANCE RECORD SHEETS

When maintenance is performed, record sheets must be completed and signed off by both the Technician and an
ACSA representative.

These record sheets must be stored for the duration of the contract and should be available for inspection at any
time. The lack of complete history files will result in immediate cancellation of the contract.

All record sheets, job cards, history reports etc. will stay the property of ACSA and should be available on request.
At the end of the contract period a complete set of documentation must be handed over to ACSA.

The contractor shall further provide copies of these record sheets to the ACSA contract manager by the fifth day of
every month. No money will be paid out if record sheets are not handed in.
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OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

ANNEX C

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 1993) &

CONSTRUCTION REGULATION 5.1(k)

OBJECTIVES

To assist Airport Company South Africa (ACSA) to comply with the requirements of:

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID

Act).

To this end an Agreement must be concluded before any contractor/ subcontracted work may commence

The parties to this Agreement are:

Name of Organization:
AIRPORTS COMPANY SOUTH AFRICA SOC Limited

Airports Company South Africa SOC Limited,
Bram Fischer International Airport

No.8 Old Thaba’Nchu Road

Bloemfontein

9300

Hereinafter referred to as “Client”

Name of organisation:

Physical Address:

Hereinafter referred to as “the Mandatary/ Principal Contractor”
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MANDATORY’S MAIN SCOPE OF WORK

To be completed by contractor
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GENERAL INFORMATION FORMING PART OF THIS AGREEMENT

1.

The Occupational Health & Safety Act comprises of SECTION 1-50 and all un-repealed
REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 of
1983 as amended as well as other REGULATIONS which may be promulgated in terms of the Act
and other relevant Acts pertaining to the job in hand.

“Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user
of the plant

Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a
Written Agreement between the parties has been concluded containing arrangements and procedures
to ensure compliance with the said Act BY THE MANDATARY.

All documents attached or refer to in the above Agreement form an integral part of the Agreement.
To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant
provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations.
Mandatories who utilize the services of their own Mandatories (contractors) must conclude a similar
Written Agreement with them.

Be advised that this Agreement places the onus on the Mandatary to contact the CLIENT in the event
of inability to perform as per this Agreement.

This Agreement shall be binding for all work the Mandatary undertakes for the client.

All documentation as per the Safety checklist including a copy of the written Construction Manager
appointment in terms of construction regulation 8, must be submitted 7 days before work commences.

THE UNDERTAKING

The Mandatary undertakes to comply with:

INSURANCE

1.

The Mandatary warrants that all their employees and/or their contractor's employees if any are
covered in terms of the COID Act, which shall remain in force whilst any such employees are present
on the Client’'s premises. A letter is required prior commencing any work on site confirming that the
Principal contractor or contractor is in good standing with the Compensation Fund or Licensed Insurer.

The Mandatary warrants that they are in possession of the following insurance cover, which cover
shall remain in force whilst they and /or their employees are present on the Client’s premises, or which
shall remain in force for that duration of their contractual relationship with the Client, whichever period
is the longest.

e Public Liability Insurance Cover as required by the Subcontract Agreement.
e Any other Insurance cover that will adequately makes provision for any possible losses and/or

claims arising from their and /or their Subcontractors and/or their respective employee’s acts
and/or omissions on the Client’s premises.

COMPLIANCE WITH THE OCCUPATIONAL HEALTH &SAFETY ACT 85 OF 1993

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective employees
will always comply with the following conditions:

1.

All work performed by the Mandatary on the Client’'s premises must be performed under the close
supervision of the Mandatary’s employees who are to be trained to understand the hazards
associated with any work that the Mandatary performs on the Client’s premises.

The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHS Act 85 of
1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment
shall immediately be forwarded to the Client.

The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the OHS
Act 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with the
requirements.

The Mandatary shall ensure that a baseline risk assessment is performed by a competent person
before commencement of any work in the Client’'s premises. A baseline risk assessment document
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will include identification of hazards and risk, analysis and evaluation of the risks and hazards
identified, a documented plan and safe work procedures to mitigate, reduce or control the risks
identified, and a monitoring and review plan of the risks and hazards.

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health &
Safety aspect pertaining to them or to the work that is to be performed.

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly
enforced.

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees
and shall be worn at all times.

8. Written safe working practices/procedures and precautionary measures shall be made available and
enforced and all employees shall be made conversant with the contents of these practises.

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the
Client’s premises.

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to the Provincial
Director: Department of Labour as well as to the Client.

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any
of the Client's machinery/article/substance/plant/personal protective equipment without prior written
approval.

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be
performed prior to the obtaining of a duty completed approved permit.

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on

the Client’s premises. Anyone suspected to be under the influence of alcohol or any other intoxicating
substance shall not be allowed on the premises. Anyone found on the premises suspected to be
under the influence of alcohol or any other intoxicating substance shall be escorted off the said
premises immediately.

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they
inquire into Occupational Health & Safety.

FURTHER UNDERTAKING

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to
sign this agreement on behalf of the Mandatary. The signing power of this representative must be
designated in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be
made available to the Client.

2. The Mandatary confirms that he has been informed that he must report to the Client's management,
in writing anything he/she deems to be unhealthy and /or unsafe. He has versed his employees in
this regard.

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client's employees
and other persons in any way whilst performing work on the Client's premises.

4. The Mandatary understands that no work may commence on the Client’s premises until this procedure
is duly completed, signed and received by the Client.

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract.

ACCEPTANCE BY MANDATARY

In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction
Regulations 2014,

N (Identity Number: ............c.ccenee. ), a duly authorised 16.2
Appointee acting for and on behalf of ......ccoviiviiiiiii, undertake to ensure that the requirements
and the provision of the OHS Act 85 of 1993 and its regulations are complied with.

Mandatary — WCA/ Federated Employers Mutual NO............cc.oooiiiiiiiiininn.

EXPIrY date ..o

SIGNATURE ON BEHALF OF MANDATARY DATE
(Warrant his authority to sign)

SIGNATURE ON BEHALF OF THE CLIENT DATE
AIRPORT COMPANY SOUTH AFRICA
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ANEX D

ACSA SERVICE & MAINTENANCE CONTRACTORS

ENVIRONMENTAL TERMS AND CONDITIONS TO COMMENCE WORK - EMS 048

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting
works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure
compliance to these environmental conditions. Any pollution clean-up costs shall be borne by the contractor.

ISSUE

REQUIREMENT

Environmental
Policy

ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all
ACSA appointed contractor staff.

Storm water, Soil
and
Groundwater
Pollution

No solid or liquid material may be permitted to contaminate or potentially contaminate storm
water, soil or groundwater resources.

Any pollution that risks contamination of these resources must be cleaned-up immediately.
Spills must be reported to ACSA immediately. Contractors shall supply their own suitable
clean-up materials where required.

Washing, maintenance and refuelling of equipment shall only be allowed in designated
service areas on ACSA property. It is the contractor’s responsibility to determine the location
of these areas.

No leaking equipment or vehicles shall be permitted on the airport.

Air Pollution

Dust: Dust resulting from work activities that could cause a nuisance to employees or the
public shall be kept to a minimum.

Odours and emissions: All practical measures shall be taken to reduce unpleasant odours
and emissions generated from work related activities.

Fires: No open fires shall be permitted on site.

Noise Pollution

All reasonable measures shall be taken to minimize noise generated on site due to work
operations.

The Contractor shall comply with the applicable regulations regarding noise.

Waste shall be separated as general or hazardous waste.

General and hazardous waste shall be disposed of appropriately at a permitted landfill site
should recycling or re-use of waste not be feasible.

Under no circumstances shall solid or liquid waste be dumped, buried or burnt.

Contractors shall maintain a tidy, litter free environment always in their work area.

Waste e  Contractors must keep on file:
Management 1. The name of the contracting waste company

2. Waste disposal site used

3. Monthly reports on quantities — separated into general, hazardous and recycled

4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal

5. Copy of waste permit for disposal site

This information must be available during audits and inspections.
e Al HCS shall be clearly labelled, stored and handled in accordance to Materials Safety Data

Handling & Sheets.
Storage of |« Materials Safety Data Sheets shall be stored with all HCS.
Hazardous
Chemical e All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste.

(HCS spillages must be reported to ACSA immediately).
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Substances e All contractors shall be adequately informed with regards to the handling and storage of

(HCS) hazardous substances.

transport, storage, use and disposal of hazardous substances.

e Contractors shall comply with all relevant national, regional and local legislation regarding the

Water and
Energy

. and manage those work activities that may result in water and energy wastage.
Consumption

ACSA promotes the conservation of water and energy resources. The contractor shall identify

Training & | The conditions outlined in this permit shall be communicated to all contractors and their
Awareness employees prior to commencing works at the airport.
Penalties

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or
legislation. The Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty.
The Contractor shall take the necessary steps (e.g. training/remediation) to prevent a recurrence of the infringement
and shall advise ACSA accordingly.

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council,
authorities, land owners and/or members of the public may institute against the Contractor.

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how
much to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the
Airport Manager or his/her designate and will be final. In addition to the penalty, the Contractor shall be required to
make good any damage caused due to the infringement at his/her own expense.

Ly e e e Of e agree to the
above conditions and acknowledge ACSA’s right to impose penalties should | or any of my employees or sub-
contractors fail to comply with these conditions.

Signed: on this date: (dd/mml/yyyy)
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ANNEX E

TOOLS AND SPECIAL EQUIPMENT

The Contractor shall have all Tools and Special Equipment, necessary for the execution of the works, either on site
or readily available at his/her premises. The principle that applies to Tools and Special Equipment is that downtime
must be kept to an absolute minimum. Any exclusion to the above should be listed with the lead-time required to

deliver same to site.

Number Item description

Lead time
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ANNEXF

RESOURCE PROPOSAL

The Contractor shall include a detailed resource proposal (including an organogram for on-site personnel) at the
bidding stage. This shall, as a minimum, include the quantity of staff (regarding level of skill and formal training of
each) and how/where they will be deployed and utilised under this contract. This must also include a proposed shift
roster and deployment schedule.
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ANNEX H
SUGGESTED MAINTENANCE PROGRAMME

The Contractor shall include a suggested maintenance programme that must attempt to cover all requirements
under this contract.

Contractor is to ensure that the proposed maintenance programme agrees with the OEM maintenance
recommendations.

As a minimum and where applicable, the Contractor must perform the following:
All Preventive Maintenance shall be scheduled, at least, to the requirements of the following table. The contractor
shall ensure that all maintenance is done in accordance to the OEM requirements.
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