KWAZULU-NATAL PROVINCE

PUBLIC WORKS & INFRASTRUCTURE
REPUBLIC OF SOUTH AFRICA

INVITATION TO TENDER: WIMS 077440

FULL DESCRIPTION: KZN DEPARTMENT OF HEALTH: THE

APPOINTMENT OF A  MULTI-DISCIPLINARY
ENTITY TO PROVIDE AN ARCHITECT (PRINCIPAL
AGENT), QUANTITY SURVEYOR, CONSTRUCTION
HEALTH & SAFETY AGENT, ELECTRICAL
ENGINEER, MECHANICAL ENGINEER, CIVIL AND
STRUCTURAL ENGINEER FOR GENERAL JUSTICE
GIZENGA MPANZA REGIONAL  HOSPITAL:
MODIFICATIONS TO THE OLD MATERNITY UNIT

1 EVALUATION PROCESS AND CRITERIA

The evaluation criteria will be done in three phases:

1.1 Phase 1: SCM Administrative Compliance

a) Correctness of bid documents

b) Registration on the relevant professional council as a Registered Professional

1.2 Phase 2: Mandatory Technical Requirements

(Failure to submit information listed below will lead to immediate disqualification.)

1.2.1

Architect

No.

Mandatory Technical Criteria Description

1.

Proof of confirmation of Professional Indemnity Insurance with minimum value of R5 000
000.00 or more.

Documentary proof required:

a) An original signed verifiable letter or certified copy of the original letter of confirmation of
Professional Indemnity Insurance in the insurance company’s letterhead. The letter must
be from a registered Financial Services Provider.

Schedule of projects undertaken and successfully completed by the firm in the past seven (7)
years. Your appointment scope of work must as a minimum include Stages 2 to 6 with respect |
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No. | Mandatory Technical Criteria Description

2. Schedule of projects undertaken and successfully completed by the firm in the past seven (7)
years. Your appointment scope of work must as a minimum include Stages 2 to 6 with respect
to the SACAP' scope of services or Stage 2 to 7 with respect to the FIDPM? i.e., your scope
of appointment as a minimum must include:

| SACAP FIDPM
Stage 2: Concept and Viability Stage 2: Concept
Stage 3: Design Development Stage 3: Design Development
_Sféée 4: Documentation and Procurement | Stage 4: Design Documentation

Stage 5: Contract Administration and Stage 5: Works
Inspection

Stage 6: Handover

Stage 6: Close-out Stage 7 Close-out

Documentary proof required:

a) Schedule of previous work (minimum of two projects) completed in the past seven (7)
years in general building construction projects (7GB or above).

b) Award letters

¢) Practical completion certificates

d) Reference letter(s) confirming the involvement of the firm in the projects listed in the
schedule (Appendix E)

3 | Details of the key Registered Professional to be assigned to this project — the professional
must have a minimum of five years’ experience.

Documentary proof required:

a) Organogram with details & role of the lead Registered Professional who will be allocated
to this project

b) CV with a minimum of 3 traceable references.

c) Certified copies of qualifications not older than 3 months.

d) Professional Registration certificate with the relevant council. Note: The validity of
Professional Registration will also be verified with the relevant councils.

1.2.2  Quantity Surveyor

No. | Mandatory Technical Criteria Description

1 Proof of confirmation of Professional Indemnity Insurance with minimum value of R5 000
000.00 or more.

| Documentary proof required:

1 SACAP: South African Council for the Architectural Profession
2 FIDPM: Framework for infrastructure delivery and procurement management
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No.

Mandatory Technical Criteria Description

a) An original signed verifiable letter or certified copy of the original letter of confirmation of
Professional Indemnity Insurance in the insurance company’s letterhead. The letter must
be from a registered Financial Services Provider.

Schedule of projects undertaken and successfully completed by the firm in the past seven (7) |

years. Your appointment scope of work must as a minimum include Stages 2 to 6 with respect
to the SACQSP? scope of services or Stage 2 to 7 with respect to the FIDPM* i.e., your scope
of appointment as a minimum must include:

SACQSP | FIDPM
Stage 2: Concept and Viability Stage 2: Concept N
Stage 3: Desién Development ' Stage 3: Design Development

Stage 4: Documentation and Procurement | Stage 4: Design Documentation

Stage 5: Contract Administration and ‘Stage 5: Works

Inspection ,
Stage 6: Handover

Stage 6: Close-out Stage 7 Close-out

Documentary proof required:

a) Schedule of previous work (minimum of two projects) completed in the past seven (7)
years in general building construction projects (7GB or above).

b) Letters of appointment.

¢) Practical completion certificates

d) Reference letter(s) confirming the involvement of the firm in the projects listed in the
schedule (Appendix E)

1 "

Details of the key Registered Professional to be assigned to this project — the professional
must have a minimum of five years experience.

' Documentary proof required:

a) Organogram with details & role of the lead Registered Professional who will be allocated
to this project
b) CV with a minimum of 3 traceable references.
¢) Certified copies of qualifications not older than
' d) Professional Registration certificate with the relevant council. Note: The validity of
' Professional Registration will also be verified with the relevant councils. 3 months.

3 SACQSP: South African Council for the Quantity Surveying Profession
4 FIDPM: Framework for infrastructure delivery and procurement management
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1.2.3  Construction Health & Saféty Agent

No. | Mandatory Technical Criteria Description

1 Proof of confirmation of Professional Indemnity Insurance with minimum value of R3 000
000.00 or more.

Documentary proof required:

a) An original signed verifiable letter or certified copy of the original letter of confirmation of
Professional Indemnity Insurance in the insurance company’s letterhead. The letter must be
from a registered Financial Services Provider.

2. Schedule of projects undertaken and successfully completed by the firm in the past seven (7)
years. Your appointment scope of work must as a minimum include Stages 2 to 6 with respect
to the SACPCMP? scope of services or Stage 2 to 7 with respect to the FIDPM® i.e., your
scope of appointment as a minimum must include:

| SACPCMP FIDPM

Stage 2: Concept and Viability Stage 2: Concept
Stage 3: Design Development Stage 3: Design Development

|
| Stage 4: Documentation and Procurement | Stage 4: Design Documentation

!
| Stage 5: Contract Administration and Stage 5: Works
Inspection

Stage 6: Handover

: Stage 6: Close-out Stage 7 Close-out

Documentary proof required:

a) Schedule of previous work (minimum of two projects) completed in the past seven (7)
years in general building construction projects (7GB or above).

b) Letters of appointment.
¢) Practical completion certificates

d) Reference letter(s) confirming the involvement (i.e., stage 2 to 6) of the firm in the
projects listed in the schedule (Appendix E).

3 Details of the key Registered Professional to be assigned to this project — the professional
must have a minimum of five years experience.

Documentary proof required:

a) Organogram with details & role of the lead Registered Professional who will be allocated
to this project
b) CV with a minimum of 3 traceable references.

5 SACPCMP: South African Council for the Project and Construction Management Professions
8 FIDPM: Framework for infrastructure delivery and procurement management
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No.

Mandatory Technical Criteria Description

¢} Certified copies of qualifications not older than 3 months.
d) Professional Registration certificate with the relevant council. Note: The validity of
Professional Registration will also be verified with the relevant councils.

1.2.4

Civil Engineer

No.

Mandatory Technical Criteria Description

Proof of confirmation of Professional Indemnity Insurance with minimum value of R3 000
000.00 or more.

Documentary proof required:

a) An original signed verifiable letter or certified copy of the original letter of confirmation of
Professional Indemnity Insurance in the insurance company's letterhead. The letter must
be from a registered Financial Services Provider.

Schedule of projects undertaken and successfully completed by the firm in the past seven (7)
years. Your appointment scope of work must as a minimum include Stages 2 to 6 with respect
to the ECSAT scope of services or Stage 2 to 7 with respect to the FIDPM? i.e., your scope of
appointment as a minimum must include:

ECSA FIDPM
Stage 2: Concept and Viability Stage 2: Concept
Stage 3: Design Development Stage 3: Design Development ]

Stage 4: Documentation and Procurement | Stage 4: Design Documentation

Stage 5: Contract Administration and Stage 5: Works

Inspection —
Stage 6: Handover

Stage 6: Close-out Stage 7 Close-out

Documentary proof required:

a) Schedule of previous work (minimum of two projects) completed in the past seven (7)
years in general building construction projects (7GB or above).

b) Letters of appointment.
¢) Practical completion certificates

d) Reference letter(s) confirming the involvement of the firm in the projects listed in the
schedule (Appendix E).

7 ECSA: Engineering Council of South Africa
8 FIDPM: Framework for infrastructure delivery and procurement management
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No. | Mandatory Technical Criteria Description
| 3 Details of the key Registered Professional to be assigned to this project — the professional |
must be able to demonstrate the Civil Engineering experience and must have a minimum of ‘
five years’ experience.

Documentary proof reqUired:

a) Organogram with details & role of the lead Registered Professional who will be allocated
to this project -

b) CV with a minimum of 3 traceable references.

c) Certified copies of engineering qualifications not older than 3 months.

d) Professional Registration certificate with the relevant council. Note: The validity of
Professional Registration will also be verified with the relevant councils.

1.2.5 Structural Engineer

No. | Mandatory Technical Criteria Description

1. Proof of confirmation of Professional Indemnity Insurance with minimum value of R3 000
000.00 or more. .
Documentary proof required: |

b) An original signed verifiable letter or certified copy of the original letter of confirmation of l

Professional Indemnity insurance in the insurance company’s letterhead. The letter must
be from a registered Financial Services Provider.

2. Schedule of projects undertaken and successfully completed by the firm in the past seven (7)

years. Your appointment scope of work must as a minimum include Stages 2 to 6 with respect
to the ECSAS? scope of services or Stage 2 to 7 with respect to the FIDPM™ i.e., your scope of
appointment as a minimum must include:

ECSA FIDPM
Stage 2: Concept and Viability Stage 2: Concept '
Stage 3: Design Development ' Stage 3: Design Development

Stage 4: Documentation and Procurement Stage 4: Design Documentation

Stage 5: Contract Administration and Stage 5; Works
Inspection

Stage 6: Handover

Stage 6: Close-out 'Stage 7 Close-out

|
|
Documentary proof required:

a) Schedule of previous work (minimum of two projects) completed in the past seven (7)

9 ECSA: Engineering Council of South Africa
0 FIDPM: Framework for infrastructure delivery and procurement management
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No. | Mandatory Technical Criteria Description
years in general building construction projects (7GB or above).

b) Letters of appointment.

c) Practical completion certificates

d) Reference letter(s) confirming the involvement of the firm in the projects listed in the
schedule (Appendix E)

3 Details of the key Registered Professional to be assigned to this project — the professional
must be able to demonstrate the Structural Engineering experience and must have a
minimum of five years experience.

Documentary proof required:

a) Organogram with details & role of the lead Registered Professional who will be allocated
to this project

b) CV with a minimum of 3 traceable references.

c) Certified copies of engineering qualifications not older than 3 months.

d) Professional Registration certificate with the relevant council. Note: The validity of
Professional Registration will also be verified with the relevant councils.

1.2.6  Electrical Engineer

No. | Mandatory Technical Criteria Description

1. Proof of confirmation of Professional Indemnity Insurance with minimum value of R3 000
000.00 or more.

Documentary proof required:

a) An original signed verifiable letter or certified copy of the original letter of confirmation of
Professional Indemnity Insurance in the insurance company’s letterhead. The letter must
be from a registered Financial Services Provider.

2. Schedule of projects undertaken and successfully completed by the firm in the past seven (7)

years. Your appointment scope of work must as a minimum include Stages 2 to 6 with respect
to the ECSA scope of services or Stage 2 to 7 with respect to the FIDPM'? i.e., your scope
of appointment as a minimum must include:

ECSA FIDPM
Stage 2: Concept and Viability Stage 2: Concept
Stage 3: Design Development | Stage 3: Design Development

Stage 4: Documentation and Procurement Stage 4: Design Documentation

Stage 5: Works

11 ECSA: Engineering Council of South Africa
12 FIDPM: Framework for infrastructure delivery and procurement management

Page | 7



Mandatory Technical Criteria Description

Stage 5: Contract Administration and | Stage 6: Handover
Inspection
“Stage 6: Close-out | Stage 7 Close-out

Documentary proof required:

a) Schedule of previous work (minimum of two projects) completed in the past seven (7)
years in general building construction projects (7GB or above).

b) Letters of appointment.
¢) Practical completion certificates

d) Reference letter(s) confirming the involvement of the firm in the projects listed in the
schedule (Appendix E)

Details of the key Registered Professional to be assigned to this project — the professional
must be able to demonstrate the Electrical Engineering experience and must have a minimum
of five years experience.

Documentary proof required:

a) Organogram with details & role of the lead Registered Professional who will be
allocated to this project

b) CV with a minimum of 3 traceable references.

c) Certified copies of engineering qualifications not older than 3 months.

d) Professional Registration certificate with the relevant council. Note: The validity of
Professional Registration will also be verified with the relevant councils.

1.2.7

Mechanical Engineer

No.

Mandatory Technical Criteria Description

Proof of confirmation of Professional Indemnity Insurance with minimum value of R3 000
000.00 or more.

Documentary proof required:

a) An original signed verifiable letter or certified copy of the original letter of confirmation
of Professional Indemnity Insurance in the insurance company’s letterhead. The letter
must be from a registered Financial Services Provider.

Schedule of projects undertaken and successfully completed by the firm in the past seven (7)
years. Your appointment scope of work must as a minimum include Stages 2 to 6 with respect
to the ECSA'® scope of services or Stage 2 to 7 with respect to the FIDPM' i.e., your scope
of appointment as a minimum must include:

13 ECSA: Engineering Council of South Africa
14 FIDPM: Framework for infrastructure delivery and procurement management
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No. ‘ Mandatory Technical Criteria Description

ECSA

FIDPM

Stage 2: Concept and Viability

Stage 2: Concept

Stage 3: Design DevelopmenT

Stage 3: Design Development

Stage 4: Documentation and Procurement

Stage 4: Design Documentation

Stage 5: Contract Administration and
Inspection

Stage 5: Works

Stage 6: Handover

Stage 6: Close-out

Stage 7 Close-out

| Documentary proof required:

f)  Letters of appointment.

g) Practical completion certificates

schedule (Appendix E).

e) Schedule of previous work (minimum of two projects) completed in the past seven (7)
years in general building construction projects (7GB or above).

h) Reference letter(s) confirming the involvement of the firm in the projects listed in the

3 Details of the key Registered Professional to be assigned to this project — the professional
must be able to demonstrate the Mechanical Engineering experience and must have a

minimum of five years experience.

Documentary proof required:

allocated to this project

a) Organogram with details & role of the lead Registered Professional who will be

b) CV with a minimum of 3 traceable references.
c) Certified copies of engineering qualifications not older than 3 months.

d) Professional Registration certificate with the relevant council. Note: The validity of
Professional Registration will also be verified with the relevant councils.
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1.3 Phase 3: Price and Preference

a) Price (discount offered) and Specific Goals

b) Evaluating using the Point System of 80/20 (Price and Specific Goals)

Specific goals for the tender and points claimed are indicated per the table below.

Note to tenderers: The tenderer must indicate how they claim points for each preference

point system.

The specific goals allocated points in terms of this
tender

Ownership by Black People.

Documentary Proof Required:

Number of points
allocated
(80/20 system)

(To be compieted by
the organ of state)

Applicable 10
1) EME or QSE Sworn Affidavit; signed and dated by
Commissioner of Oaths.
Promotion of enterprises located in eThekwini Metropolitan
Municipality for work to be done or services to be rendered.
Documentary Proof Required:
1) Proof of Municipal Account depicting Physical Address of Applicabl
the business, which is less than 3 months old. pplicable 10
or
2) Lease Agreement.
OR

3) Original or certified copy of letter from Ward Councillor,
which is less than 3 months old.

NB

The following special conditions are applicable to the evaluation of this quotation/bid:

The Department reserves the right not to award to the lowest bidder.
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Downloading of Bid Documents

Tender documents may be downloaded from the Departmental Website:
https://www.kznworks.qov.za/ or collected at no cost prior to the starting time of pretender
briefing meeting.

DESCRIPTION: THE APPOINTMENT OF A MULTI-DISCIPLINARY ENTITY FOR KZN
DEPARTMENT OF HEALTH: TO PROVIDE AN ARCHITECT (PRINCIPAL
AGENT), QUANTITY SURVEYOR, CONSTRUCTION HEALTH & SAFETY
AGENT, ELECTRICAL ENGINEER, MECHANICAL ENGINEER, CIVIL AND
STRUCTURAL ENGINEER FOR GENERAL JUSTICE GIZENGA MPANZA
REGIONAL HOSPITAL: MODIFICATIONS TO THE OLD MATERNITY UNIT

WIMS NUMBER: 077440 CLOSING DATE: Refer to Advert CLOSING TIME: Refer to Advert

COMPULSORY BRIEFING SESSION: NO

DATE: N/A
TIME: N/A
VENUE: N/A

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Department: KwaZulu-Natal Department of Public Works
Contact Person: Mrs Matu Khumalo

Tel: 063 687 6593

E-mail Address: matu.khumalo@kznworks.gov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Department: KwaZulu-Natal Department of Public Works
Contact Person Miss Shwetha Ramdeen

Tel: 066 305 2812

E-mail Address: shwetha.ramdeen@kznworks.gov.za

NB: Telegraphic, telephonic, telex, facsimile, e-mail and late Tender Proposals will not be accepted.
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KWAZULU-NATAL PROVINCIAL GOVERNMENT BIDDING FORMS

_PART A —‘ INVITATION TO BID (SBD 1) 13-14_1_
PART B | TEI_Q_MS AND CONDITIONS FOR BIDDING (SBD 1) o —_-1‘5
—SECTION A S:T:)ECIAL INSTRUCTIONS REGARDING COMPLETION OI;__ 16
SECTION B REGISTRATION ON CENTRAL SUPPLIERS DATABASE 17

_SECT|0N C - DECLARATION THAT INFORMATION ON CENTRAL 18

. SUPPLIER DATABASE 1S CORRECT AND UP TO DATE

| SECTION D OFFICIAL BRIEFING SESSION/SITE INSPECTION 19 .

CERTIFICATE

SECTIC;N E BIDDER'’S DISCLOSURE (SBD 4) : 20-22
SECTION F :_ FORM OF OFFER Al\!D ACCEPTANCE 23-26 __,|
SECTION G PREFERENCE POINTS CLAIM FORM (SBD 6.1) 27-37 1
SECTIONH GENERAL CONDITIONS OF CONTRACT 38-45
SECTION | SPECIAL CONDITIONS OF CONTRACT 46

‘- SECTION J TAX COMPLIANCE STATUS | 47
SECTION K AUTHORITY TO SIGN A BID R | 48-51
-SECTlON L TERMS OF REFERENCE / DETAILED SPECIFICATION | 52-74
APPENDIX A BID PRO-FORMA 75-82
APPENDIX B SUMMARY OF PROFESSIONAL FEES 83
APPENDIX C CHECKLIST OF RETURNABLE DOCUMENTS 84
APPENDIX D CONTRACT DATA & PRICING DATA 85-96

| APPENDIX E FORMAT FOR TRACEABLE REFERENCE LETTERS 97-98
APPENDIX F PROJECT BRIEF 99
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SBD1

PART A
INVITATION TO TENDER

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE KZN DEPARTMENT OF PUBLIC WORKS

BID NUMBER: | WIMS 077440 CLOSING DATE: TBC CLOSING TIME: TBC

DESCRIPTION | KZN DEPARTMENT OF HEALTH: THE APPOINTMENT OF A MULTI-DISCIPLINARY ENTITY TO PROVIDE
AN ARCHITECT (PRINCIPAL AGENT) , QUANTITY SURVEYOR, CONSTRUCTION HEALTH & SAFETY
AGENT, ELECTRICAL ENGINEER, MECHANICAL ENGINEER, CIVIL AND STRUCTURAL ENGINEER FOR
GENERAL JUSTICE GIZENGA MPANZA REGIONAL HOSPITAL: MODIFICATIONS TO THE OLD MATERNITY
UNIT

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

KZN DEPARTMENT OF PUBLIC WORKS: ETHEKWINI REGIONAL OFFICE
| 455A KING CETSHWAYO HIGHWAY
DURBAN

4091
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO | TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT Miss Shwetha Ramdeen
CONTACT PERSON | Mrs Matu Khumalo PERSON
TELEPHONE TELEPHONE 066 305 2812
NUMBER 063 687 6593 NUMBER
FACSIMILE FACSIMILE
NUMBER NUMBER
E-MAIL ADDRESS matu.khumalo@kznworks.gov.za | E-MAIL ADDRESS | shwetha.ramdeen@kznworks.qov.za

] SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE : CODE NUMBER
NUMBER

CELLPHONE
NUMBER

FACSIMILE CODE NUMBER
NUMBER

E-MAIL ADDRESS

VAT
REGISTRATION
NUMBER

SUPPLIER TAX | OR | CENTRAL MAAA
COMPLIANCE COMPLIANCE . SUPPLIER
STATUS SYSTEM PIN: DATABASE
‘ No:
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B-BBEE STATUS
LEVEL
VERIFICATION
CERTIFICATE

TICK APPLICABLE BOX]

[] Yes [ No

SBD1

B-BBEE STATUS LEVEL
SWORN AFFIDAVIT

[TICK APPLICABLE BOX]

(] Yes CINo

| [A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO

ARE YOU THE [ Yes [ No ARE YOU AFOREIGN [ Yes [ No
ACCREDITED BASED SUPPLIER FOR THE

REPRESENTATIVE GOODS ISERVICES

IN SOUTH AFRICA | [IF YES ENCLOSE PROCF] IWORKS OFFERED? [IF YES, ANSWER THE
FOR THE GOODS QUESTIONNAIRE BELOW]
ISERVICES /WORKS

OFFERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? L] YES [CINO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [NO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES CINO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? L] YES LINO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN GODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3

BELOW.
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SBD1

PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

11. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

14. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

2.3 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.4  WHERE NO TCSPIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD),
A CSD NUMBER MUST BE PROVIDED.

2.5 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE
SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE
BID INVALID.

SIGNATURE OF BIDDER:
CAPACITY UNDER WHICH THIS BID IS SIGNED:

(Proof of authority must be submitted e.g., company resolution)

DATE:
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10.
11.

12.
13.
14.
15.
16.

17.

SECTION A
SPECIAL INSTRUCTIONS AND NOTICES TO BIDDERS REGARDING THE
COMPLETION OF BIDDING FORMS

Unless inconsistent with or expressly indicated otherwise by the context, the singular shall
include the plural and vice versa and with words importing the masculine gender shall include
the feminine and the neuter.

Under no circumstances whatsoever may the bid forms be retyped or redrafted. Photocopies of
the original bid documentation may be used, but an original signature must appear on such
photocopies.

The bidder is advised to check the number of pages and to satisfy himself that none are missing
or duplicated.

Bids submitted must be complete in all respects.

Bids shall be lodged at the address indicated not later than the closing time specified for their
receipt, and in accordance with the directives in the bid documents.

Each bid shall be addressed in accordance with the directives in the bid documents and shall be
lodged in a separate sealed envelope, with the name and address of the bidder, the bid number
and closing date indicated on the envelope. The envelope shall not contain documents relating
to any bid other than that shown on the envelope. [f this provision is not complied with, such bids
may be rejected as being invalid.

All bids received in sealed envelopes with the relevant bid numbers on the envelopes are kept
unopened in safe custody until the closing time of the bids. Where, however, a bid is received
open, it shall be sealed. If it is received without a bid number on the envelope, it shall be opened,
the bid number ascertained, the envelope sealed, and the bid nhumber written on the envelope.

A specific box is provided for the receipt of bids, and no bid found in any other box or elsewhere
subsequent to the closing date and time of bid will be considered.

No bid sent through the post will be considered if it is received after the closing date and time
stipulated in the bid documentation, and proof of posting will not be accepted as proof of delivery.

No bid submitted by telefax, telegraphic or other electronic means will be considered.

Bidding documents must not be included in packages containing samples. Such bids may be
rejected as being invalid.

Any alteration made by the bidder must be initialled.

Use of correcting fluid is prohibited.

Bids will be opened in public as soon as practicable after the closing time of bid.
Where practical, prices are made public at the time of opening bids.

If it is desired to make more than one offer against any individual item, such offers should be
given on a photocopy of the page in question. Clear indication thereof must be stated on the
schedules attached.

Bidder must initial each and every page of the bid document.
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SECTION B
REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. In terms of the National Treasury Instruction Note, all suppliers of goods and services to the
State are required to register on the Central Suppliers Database.

2. Prospective suppliers should self-register on the CSD website www.csd.gov.za

3. If a business is registered on the Database and it is found subsequently that false or incorrect
information has been supplied, then the Department may, without prejudice to any other legal
rights or remedies it may have:

3.1 Cancel a bid or a contract awarded to such supplier, and the supplier would become
liable for any damages if a less favourable bid is accepted, or less favourable
arrangements are made.

3.2 The same principles as set out in paragraph 3 above are applicable should the supplier
fail to request updating of its information on the Central Suppliers Database, relating to
changed particulars or circumstances.

IF THE SUPPLIER IS NOT REGISTERED AT THE CLOSING TIME OF BID, THE SUPPLIER WILL
BE DISQUALIFIED AT THE BID EVALUATION PROCESS.
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SECTION C
DECLARATION THAT INFORMATION ON CENTRAL SUPPLIER DATABASE IS
CORRECT AND UP TO DATE
(To be completed by bidder)

THIS IS TO CERTIFY THAT I (name of bidder/authorized representative) ... oo eee G e e , WHO
REPRESENTS (state name of bidder) .......c..coooviniincmvcnneiies oo GSD Registration

NUMDET ..o

AM AWARE OF THE CONTENTS OF THE CENTRAL SUPPLIER DATABASE WITH RESPECT TO THE BIDDER'S
DETAILS AND REGISTRATION INFORMATION, AND THAT THE SAID INFORMATION IS CORRECT AND UP TO DATE
AS ON THE DATE OF SUBMITTING THIS BID.

AND | AM AWARE THAT INCORRECT OR OUTDATED INFORMATION MAY BE A CAUSE FOR DISQUALIFICATION
OF THIS BID FROM THE BIDDING PROCESS, AND/OR POSSIBLE CANCELLATION OF THE CONTRACT THAT MAY
BE AWARDED ON THE BASIS OF THIS BID.

SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE

DATE: ...
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“Applicable

SECTION D

\ Not Applicable o X

OFFICIAL BRIEFING SESSION / SITE INSPECTION CERTIFICATE

Bid No.:

Service:

Date:
Time:

Venue:

This is to certify that (bidder’s representative name)

On behalf of (company name)

WIMS: 077440 ZNT: 05376W

THE APPOINTMENT OF A MULTI-DISCIPLINARY ENTITY FOR KZN
DEPARTMENT OF HEALTH: TO PROVIDE AN ARCHITECT (PRINCIPAL
AGENT) , QUANTITY SURVEYOR, CONSTRUCTION HEALTH & SAFETY
AGENT, ELECTRICAL ENGINEER, MECHANICAL ENGINEER, CIVIL AND
STRUCTURAL ENGINEER FOR GENERAL JUSTICE GIZENGA MPANZA
REGIONAL HOSPITAL: MODIFICATIONS TO THE OLD MATERNITY UNIT

N/A
N/A
N/A

Visited and inspected the site on / / (date) and is therefore familiar with the
circumstances and the scope of the service to be rendered.

Signature of Bidder or Authorized Representative

(PRINT NAME)
DATE: /

Name of Departmental or Public Entity Representative

(PRINT NAME)

Departmental Stamp with Signature
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PURPOSE OF THE FORM

SECTIONE

BIDDER’S DISCLOSURE

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with
the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution
of the Republic of South Africa and further expressed in various pieces of legislation, it is required for
the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

BIDDER’S DECLARATION

2.1 Is the bidder, or any of its directors / trustees / shareholders / YES /NO
members / partners or any person having a controlling interest'® in the
enterprise, employed by the state?

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in table

below:
Full Name Identity Number Name of State Institution
2.2 Do you, or any person connected with the bidder, have a relationship YES / NO

with any person who is employed by the procuring institution?

15 the power, by one person or a group of persons holding the majority of the equity of an enterprise,
alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions

of the enterprise.
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221 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / YES / NO
members / partners or any person having a controlling interest in the
enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

2.3.1 If so, furnish particulars:

DECLARATION

3. I, the undersigned, (NAME) .. ...t e in
submitting the accompanying bid, do hereby make the following statements that | certify to
be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to
be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However,
communication between partners in a joint venture or consortium'® will not be construed as
collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications, prices,
including methods, factors or formulas used to calculate prices, market allocation, the
intention or decision to submit or not to submit the bid, bidding with the intention not to win
the bid and conditions or delivery particulars of the products or services to which this bid
invitation relates.

35 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by

the bidder with any official of the procuring institution in relation to this procurement process
prior to and during the bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

16 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act

No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Signature Date

pos‘tlon NameofBldder
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SECTION F
FORM OF OFFER AND ACCEPTANCE

Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of:

WIMS 077440: THE APPOINTMENT OF A MULTI-DISCIPLINARY ENTITY FOR KZN
DEPARTMENT OF HEALTH: TO PROVIDE AN ARCHITECT (PRINCIPAL AGENT)
, QUANTITY SURVEYOR, CONSTRUCTION HEALTH & SAFETY AGENT,
ELECTRICAL ENGINEER, MECHANICAL ENGINEER, CIVIL AND STRUCTURAL
ENGINEER FOR GENERAL JUSTICE GIZENGA MPANZA REGIONAL HOSPITAL.
MODIFICATIONS TO THE OLD MATERNITY UNIT

The tenderer, identified in the offer signature block, has examined the documents listed in the Tender
Data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the Service
Provider under the Contract including compliance with all its terms and conditions according to their
true intent and meaning for remuneration to be determined in accordance with the conditions of
Contract identified in the Contract Data.

The offered price, inclusive of value added tax, is

R o i e e oo eee 55300 1 saes 0w van s e e ann s e oaeaei (AT} TEQUIESY ae.. .. i s 1.0+« RN e e e R 1 e o R
......... Rands (in words)

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the Tender Data, whereupon the tenderer becomes the party named as the Service
Provider in the conditions of Contract identified in the Contract Data.
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THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not
applicable).

Company or close corporation: Natural person or partnership:

and: whose registration number is: OR whose identity number(s) is / are:
and: whose income tax reference number is: whose income tax reference number is /
are:

AND WHO IS (if applicable):

Trading under the name and style of:

AND WHO IS:

Represented herein, and who is duly authorised to do | Note:
so, by:

I

A resolution / power of attorney,
signed by all the directors / members /
partners of the legal entity must

| accompany this offer, authorising the
representative to make this offer.

Mr/Mrs/Ms:

In his/her capacity as:

SIGNED FOR THE TENDERER:

‘ |
‘ Name of Representative Signature ‘ Date
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WITNESSED BY:
l

Name of Witness o Signature ~ Date

The tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any
and all legal notices may be served, as (physical address):

Other contact details of Tenderer are:
Telephone No.: .......ooooeceeiveiieiiniieeneveeee . Cellular Phnone Nos e
FaxX NO. . oo

Postal Address:

BanKer: .o e Branch: ...

Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tenderer’s offer. In consideration thereof, the Employer shall pay the Service Provider the amount due
in accordance with the conditions of Contract identified in the Contract Data. Acceptance of the
tenderer’s offer shall form an agreement between the Employer and the tenderer upon the terms and
conditions contained in this agreement and in the Contract that is the subject of this agreement.

The terms of the Contract are contained in:

Part C1 Agreements and Contract Data, (which includes this agreement)
Part C2 Pricing Data
Part C3 Scope of Services

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1
to Section C above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto
as listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer
and the Employer during this process of offer and acceptance, are contained in the schedule of
deviations attached to and forming part of this agreement. No amendments to or deviations from set
documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the Employer’s agent (whose details are given in the Contract
Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of Contract identified in the Contract Data.
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Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of

this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if sent by registered post,
4 days from the date on which it was posted, if delivered by hand, on the day of delivery, provided that
it has been delivered during ordinary business hours, or if sent by fax, the first business day following
the day on which it was faxed. Unless the tenderer (now Service Provider) within seven working days
of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of this agreement, this agreement shall constitute a binding contract between the Parties.

For the Employer

Name of Signatory Signature Date
Name of Organisation: KZN Department of Public Works
Address of Organisation: | 455A King Cetshwayo Highway, Mayville, Durban
Witnessed by:
Name of Witness N Signature Date
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SECTION G

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS OF 2022

This preference form must form part of all tenders invited. It contains general information and serves
as a claim form for preference points for specific goals.

NB:

1.2

1.3

1.4

1.5

1.6

BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

GENERAL CONDITIONS
The following preference point systems are applicable to invitations to tender:

1.1.1 the 80/20 system for requirements with a Rand value of up to R 50 000 000 (all
applicable taxes included); and

1.1.2 the 90/10 system for requirements with a Rand value above R 50 000 000 (all
applicable taxes included)

To be completed by the organ of state

(a) The applicable preference point system for this tender is the 80/20 preference point
system.

(b) 80/20 preference point system will be applicable in this tender. The lowest/highest
acceptable tender will be used to determine the accurate system once tenders are
received.

Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:

(a) Price, and
(b) Specific goals
To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20

TOTAL POINTS FOR PRICE AND SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.
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3.1
3.1.1

3.2

3.21

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

(d) “tender” for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that
produces revenue for the organ of state, and includes, but is not limited to, leasing
and disposal of assets and concession contracts, excluding direct sales and disposal
of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
P, = 80 (1 _ Pt = Pin P"”") or P, =90 (1 _ Lt Pruin P"”’“)
Poin Prin
Where:
Ps = Points scored for price of tender under consideration
P, = Price of tender under consideration
Prin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Ps=80(1+P‘_4P"“"f) or Ps=90(1+w)
Pinax Prax
Where:
P, = Points scored for price of tender under consideration
P, = Price of tender under consideration
Prin = Price of highest acceptable tender
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4.1

4.2

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of
this tender the tenderer will be allocated points based on the goals stated in table 1 below as
may be supported by proof/ documentation stated in the conditions of this tender.

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.)

(Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of points

allocated
The specific goals allocated points in terms of this

tender (80/20 system)

(To be completed by
the organ of state)

Ownership by Black People.

Documentary Proof Required: )
Applicable 10

1)} EME or QSE Sworn Affidavit; signed and dated by
Commissioner of Oaths.

Promoation of enterprises located in eThekwini
Metropolitan Municipality for work to be done or services
to be rendered.

Documentary Proof Required:

Applicable 10
1) Proof of Municipal Account depicting Physical
Address of the business, which is less than 3
months old.
or
2) Lease Agreement.
OR
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4.3
4.4
4.5

4.6

| 3) Original or certified copy of letter from Ward |
Councillor, which is less than 3 months old. ‘

DECLARATION WITH REGARD TO COMPANY/FIRM
Name of COMPaNnY/firm ... .o e e e

Company registration NUMDbBEr ... e
TYPE OF COMPANY / FIRM

ODooddggg

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

|, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that

the points claimed, based on the specific goals as advised in the tender, qualifies the company/

firm for the preference(s) shown and | acknowledge that:

(iy the information furnished is true and correct;

(il The preference points claimed are in accordance with the General Conditions as

indicated in paragraph 1 of this form;

(i) In the event of a contract being awarded as a result of points claimed as shown in

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to

the satisfaction of the organ of state that the claims are correct;

(iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the

conditions of contract have not been fulfilled, the organ of state may, in addition to any

other remedy it may have —

(a)
(b)

(c)

(d)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or only
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the shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years,
after the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME:

DATE:

ADDRESS:
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EME’S AND QSE’S MUST COMPLETE THE FOLLOWING APPLICABLE AFFIDAVIT FORM TO
CLAIM PREFERENCE POINTS

SWORN AFFIDAVIT — B-BBEE EXEMPTED MICRO ENTERPRISE

I, the undersigned,

Full Name & Surname

Identity Number

Hereby declare under oath as follows:

The contents of this statement are to the best of my knowledge a true reflection of the facts.

| am a member / director / owner of the following enterprise and am duly authorized to act on its

behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of
2003 as amended by Act No 46 of 2013 “Black People” is a generic
term which means Africans, Coloureds and Indians — who are citizens
of the Republic of South Africa by birth or descent;

or
who became citizens of the Republic of South Africa by naturalization

- before 27 April 1994; or
- on or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that date;”

Definition of “Black
Designated Groups”

“Black Designated Groups means:

Unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;

Black people who are youth as defined in the National Youth
Commission Act of 1996;

Black people who are persons with disabilities as defined in the Code
of Good Practice on employment of people with disabilities issued
under the Employment Equity Act;

Black people living in rural and underdeveloped areas;

Black military veterans who qualify to be called a military veteran in
terms of the Military Veterans Act 18 of 2011;”
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| hereby declare under Oath that:

The Enterprise is % Black Owned as per Amended Code Series 100 of the amended
Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as amended by Act
No 46 of 2013,

The Enterprise is % Black Female Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003
as Amended by Act No 46 of 2013,

Black Designated Group Owned % Breakdown as per the definition stated above:

Black Youth % = %

Black Disabled % = %

Black Unemployed % = %

Black People living in Rural areas % = %

Black Military Veterans % = %

Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was R10,000,000.00 (Ten

Million Rands) or less,
Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100% Black Owned Level One (135% B-BBEE
- procurement recognition level) -
At least 51% Black Owned Level Two (125% B-BBEE
| procurement recognition level)
Less than 51% Black Level Four (100% B-BBEE
_procurement recognition level)

[ know and understand the contents of this affidavit and | have no objection to take the prescribed
oath and consider the oath binding on my conscience and on the Owners of the Enterprise, which |
represent in this matter.

The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature:

Date: / /

' Stamp

Signature of Commissioner of Oaths
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SWORN AFFIDAVIT — B-BBEE QUALIFYING SMALL ENTERPRISE

I, the undersigned,

FuIl Name and Surname

Identlty Number:

Hereby declare under oath as follows:

The contents of this statement are to the best of my knowledge a true reflection of the facts.

| am a member / director / owner of the following enterprise and am duly authorised to act on its
behalf:

Trading Name (If

‘ Enterprise Name: - — — j
‘ Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Business:

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of
People” 2003 as amended by Act No 46 of 2013 “Black People” is a generic
term which means Africans, Coloureds and Indians — who are citizens
of the Republic of South Africa by birth or descent;

or
who became citizens of the Republic of South Africa by naturalization

- before 27 April 1994; or
- on or after 27 April 1994 and who would have been entitled to |
acquire citizenship by naturalization prior to that date;”

Definition of “Black “Black Designated Groups means:

Designated Groups” Unemployed black people not attending and not required by law to
attend an educational institution and not awaiting admission to an
educational institution;

Black people who are youth as defined in the National Youth
Commission Act of 1996;

Black people who are persons with disabilities as defined in the Code
of Good Practice on employment of people with disabilities issued
under the Employment Equity Act;

Black people living in rural and underdeveloped areas;

Black military veterans who qualify to be called a military veteran in
terms of the Military Veterans Act 18 of 2011;”
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| hereby declare under Oath that:

The Enterprise is % Black Owned as per Amended Code Series 100 of the
amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
amended by Act No 46 of 2013,

The Enterprise is % Black Female Owned as per Amended Code Series 100 of the
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as
Amended by Act No 46 of 2013,

The Enterprise is % Black Designated Group Owned as per Amended Code Series
100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of
2003 as Amended by Act No 46 of 2013,

Black Designated Group Owned % Breakdown as per the definition stated above:

Black Youth % = %

Black Disabled % = %

Black Unemployed % = %

Black People living in Rural areas % = %

Black Military Veterans % = %

Based on the Financial Statements/Management Accounts and other information available on the
latest financial year-end of , the annual Total Revenue was between

R10,000,000.00 (Ten Million Rands) and R50,000,000.00 (Fifty Million Rands),
Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box.

100;/0 Black Owned I Level One (135% B-BBEE procurement recognition level)

At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)

| know and understand the contents of this affidavit and | have no objection to take the prescribed oath
and consider the oath binding on my conscience and on the Owners of the Enterprise, which | represent
in this matter.

The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature:

Date: / /

Stamp

Signature of Commissioner of Oaths
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CONTRACT FORM - RENDERING OF SERVICES

—

| APPLICABLE X | NOT APPLICABLE |

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE
PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE
PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS
FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby undertake to render services described in the attached bidding documents to (name of the
institution) ... in accordance with the requirements and task directives /
proposals specifications stipulated in Bid Number ......................... at the price/s quoted. My offer/s
remain binding upon me and open for acceptance by the Purchaser during the validity period indicated
and calculated from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part of this agreement:
(i)  Bidding documents, viz
. Invitation to bid;
. Proof of tax compliance status;
. Pricing schedule(s);
e Filled in task directive/proposal;
. Preference claim form for Preferential Procurement in terms of the Preferential Procurement
Regulations 2022;
. Bidder’'s Disclosure form;
) Special Conditions of Contract;

(i)  General Conditions of Contract; and
(i)  Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and rate(s) cover
all my obligations and | accept that any mistakes regarding price(s) and rate(s) and calculations will be at
my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving
on me under this agreement as the principal liable for the due fulfiiment of this contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other person regarding
this or any other bid.

6. | confirm that | am duly authorised to sign this contract.

NAME (PRINT): e EE e S e A e @ B e o e e e e E e |WITNESSES
CAPACITY: s BB R Eee e ee e e i L 1.
SIGNATURE:

NAME OF FIRM: ..o 2
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CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)

1. [

accept your bid under reference nu

e inmMy capacity @s ..o
mber ... dated ...l
of services indicated hereunder and/or further specified in the annexure(s).

2. An official order indicating service delivery instructions is forthcoming.

.. for the rendering

3. | undertake to make payment for the services rendered in accordance with the terms and conditions of the
contract, within 30 (thirty) days after receipt of an invoice.

DESCRIPTION OF SERVICE

PRICE (ALL APPLICABLE TAXES
INCLUDED)

COMPLETION DATES

4. I confirm that | am duly authorised to sign this contract.

NAME (PRINT)

SIGNATURE

ON ...

OFFICIAL STAMP

WITNESSES
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SECTION H
GENERAL CONDITIONS OF CONTRACT

1. Definitions
The following terms shall be interpreted as indicated:
“Closing time” means the date and hour specified in the bidding documents for the receipt of bids.

“Contract” means the written agreement entered into between the purchaser and the supplier, as recorded in
the contract form signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

“Contract price” means the price payable to the supplier under the contract for the full and proper performance
of his contractual obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting of anything of value to influence the action
of a public official in the procurement process or in contract execution.

"Countervailing duties" are imposed in cases where an enterprise abroad is subsidized by its government and
encouraged to market its products internationally.

“Country of origin” means the place where the goods were mined, grown or produced or from which the
services are supplied. Goods are produced when, through manufacturing, processing or substantial and major
assembly of components, a commercially recognized new product results that is substantially different in basic
characteristics or in purpose or utility from its components.

“Day” means calendar day.
“Delivery” means delivery in compliance of the conditions of the contract or order.
“Delivery ex stock” means immediate delivery directly from stock actually on hand.

“Delivery into consignees store or to his site” means delivered and unloaded in the specified store or depot
or on the specified site in compliance with the conditions of the contract or order, the supplier bearing all risks
and charges involved until the supplies are so delivered and a valid receipt is obtained.

"Dumping” occurs when a private enterprise abroad market its goods on own initiative in the RSA at lower prices
than that of the country of origin and which have the potential to harm the local industries in the RSA.

“Force majeure” means an event beyond the control of the supplier and not involving the supplier's fault or
negligence and not foreseeable. Such events may include, but is not restricted to, acts of the purchaser in its
sovereign capacity, wars or revolutions, fires, floods, epidemics, quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to influence a procurement process or the
execution of a contract to the detriment of any bidder, and includes collusive practice among bidders (prior to or
after bid submission) designed to establish bid prices at artificial non-competitive levels and to deprive the bidder
of the benefits of free and open competition.

“GCC” means the General Conditions of Contract.

“Goods” means all of the equipment, machinery, and/or other materials that the supplier is required to supply to
the purchaser under the contract.

“Imported content” means that portion of the bidding price represented by the cost of components, parts or
materials which have been or are still to be imported (whether by the supplier or his subcontractors) and which
costs are inclusive of the costs abroad, plus freight and other direct importation costs such as landing costs, dock
dues, import duty, sales duty or other similar tax or duty at the South African place of entry as well as
transportation and handling charges to the factory in the Republic where the supplies covered by the bid will be
manufactured.

“| ocal content” means that portion of the bidding price which is not included in the imported content provided
that local manufacture does take place.

“Manufacture” means the production of products in a factory using labour, materials, components and
machinery and includes other related value-adding activities.

“Order” means an official written order issued for the supply of goods or works or the rendering of a service.

“Project site”, where applicable, means the place indicated in bidding documents.
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“Purchaser” means the organization purchasing the goods.
“Republic” means the Republic of South Africa.
“SCC” means the Special Conditions of Contract.

“Services” means those functional services ancillary to the supply of the goods, such as transportation and any
other incidental services, such as installation, commissioning, provision of technical assistance, training, catering,
gardening, security, maintenance and other such obligations of the supplier covered under the contract.

“Written” or “in writing” means handwritten in ink or any form of electronic or mechanical writing.

2. Application

These general conditions are applicable to all bids, contracts and orders inciuding bids for functional and
professional services, sales, hiring, letting and the granting or acquiring of rights, but excluding immovable
property, unless otherwise indicated in the bidding documents.

Where applicable, special conditions of contract are also laid down to cover specific supplies, services or works.

Where such special conditions of contract are in conflict with these general conditions, the special conditions
shall apply.

3. General

Unless otherwise indicated in the bidding documents, the purchaser shall not be liable for any expense incurred
in the preparation and submission of a bid. Where applicable a non-refundable fee for documents may be
charged.

With certain exceptions, invitations to bid are only published in the Government Tender Bulletin. The Government
Tender Bulletin may be obtained directly from the Government Printer, Private Bag X85, Pretoria 0001, or
accessed electronically from www.treasury.gov.za

4, Standards

The goods supplied shall conform to the standards mentioned in the bidding documents and specifications.

5. Use of contract documents and information; inspection.

The supplier shall not, without the purchaser’s prior written consent, disclose the contract, or any provision
thereof, or any specification, plan, drawing, pattern, sample, or information furnished by or on behalf of the
purchaser in connection therewith, to any person other than a person employed by the supplier in the
performance of the contract. Disclosure to any such employed person shall be made in confidence and shall
extend only so far as may be necessary for purposes of such performance.

The supplier shall not, without the purchaser’s prior written consent, make use of any document or information
mentioned in GCC clause 5.1 except for purposes of performing the contract.

Any document, other than the contract itself mentioned in GCC clause 5.1 shall remain the property of the
purchaser and shall be returned (all copies) to the purchaser on completion of the supplier's performance under
the contract if so required by the purchaser.

The supplier shall permit the purchaser to inspect the supplier's records relating to the performance of the supplier
and to have them audited by auditors appointed by the purchaser, if so required by the purchaser.

6. Patent rights

The supplier shall indemnify the purchaser against all third-party claims of infringement of patent, trademark, or
industrial design rights arising from use of the goods or any part thereof by the purchaser.

7. Performance security

Within thirty (30) days of receipt of the notification of contract award, the successful bidder shall furnish to the
purchaser the performance security of the amount specified in SCC.

Page | 39



The proceeds of the performance security shall be payable to the purchaser as compensation for any loss
resulting from the supplier's failure to complete his obligations under the contract.

The performance security shall be denominated in the currency of the contract or in a freely convertible currency
acceptable to the purchaser and shall be in one of the following forms:

e abank guarantee or an irrevocable letter of credit issued by a reputable bank located in the
purchaser’s country or abroad, acceptable to the purchaser, in the form provided in the bidding
documents or another form acceptable to the purchaser; or

e acashier’s or certified cheque

The performance security will be discharged by the purchaser and returned to the supplier not later than thirty
(30) days following the date of completion of the supplier's performance obligations under the contract, including
any warranty obligations, uniess otherwise specified in SCC.

8. Inspections, tests and analyses
All pre-bidding testing will be for the account of the bidder.

If it is a bid condition that supplies to be produced or services to be rendered should at any stage during production
or execution or on completion be subject to inspection, the premises of the bidder or contractor shall be open, at
all reasonable hours, for inspection by a representative of the Department or an organization acting on behalf of
the Department.

If there are no inspection requirements indicated in the bidding documents and no mention is made in the
contract, but during the contract period it is decided that inspections shall be carried out, the purchaser shall itself
make the necessary arrangements, including payment arrangements with the testing authority concerned.

If the inspections, tests and analyses referred to in clauses 8.2 and 8.3 show the supplies to be in accordance
with the contract requirements, the cost of the inspections, tests and analyses shall be defrayed by the purchaser.

Where the supplies or services referred to in clauses 8.2 and 8.3 do not comply with the contract requirements,
irrespective of whether such supplies or services are accepted or not, the cost in connection with these
inspections, tests or analyses shall be defrayed by the supplier.

Supplies and services which are referred to in clauses 8.2 and 8.3 and which do not comply with the contract
requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or analysed and may be rejected if found not
to comply with the requirements of the contract. Such rejected supplies shall be held at the cost and risk of the
supplier who shall, when called upon, remove them immediately at his own cost and forthwith substitute them
with supplies which do comply with the requirements of the contract. Failing such removal, the rejected supplies
shall be returned at the suppliers cost and risk. Should the supplier fail to provide the substitute supplies forthwith,
the purchaser may, without giving the supplier further opportunity to substitute the rejected supplies, purchase
such supplies as may be necessary at the expense of the supplier.

The provisions of clauses 8.4 to 8.7 shall not prejudice the right of the purchaser to cancel the contract on account
of a breach of the conditions thereof, or to act in terms of Clause 23 of GCC.

9. Packing

The supplier shall provide such packing of the goods as is required to prevent their damage or deterioration
during transit to their final destination, as indicated in the contract. The packing shall be sufficient to withstand,
without limitation, rough handling during transit and exposure to extreme temperatures, salt and precipitation
during transit, and open storage. Packing, case size and weights shall take into consideration, where appropriate,
the remoteness of the goods' final destination and the absence of heavy handling facilities at all points in transit.

The packing, marking, and documentation within and outside the packages shall comply strictly with such special
requirements as shall be expressly provided for in the contract, including additional requirements, if any, specified
in SCC, and in any subsequent instructions ordered by the purchaser.

10. Delivery and documents

Delivery of the goods shall be made by the supplier in accordance with the terms specified in the contract. The
details of shipping and/or other documents to be furnished by the supplier are specified in SCC.

Documents to be submitted by the supplier are specified in SCC.
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11. Insurance

The goods supplied under the contract shall be fully insured in a freely convertible currency against loss or
damage incidental to manufacture or acquisition, transportation, storage and delivery in the manner specified in
the SCC.

12. Transportation

Should a price other than an all-inclusive delivered price be required, this shall be specified in the SCC.

13. Incidental Services

The supplier may be required to provide any or all of the following services, including additional services, if any,
specified in SCC:

o performance or supervision of on-site assembly and/or commissioning of the supplied goods;

o furnishing of tools required for assembly and/or maintenance of the supplied goods;

o furnishing of a detailed operations and maintenance manual for each appropriate unit of the supplied
goods;

« performance or supervision or maintenance and/or repair of the supplied goods, for a period of time
agreed by the parties, provided that this service shall not relieve the supplier of any warranty
obligations under this contract; and

o training of the purchaser’'s personnel, at the supplier’s plant and/or on-site, in assembly, start-up,
operation, maintenance, and/or repair of the supplied goods.

Prices charged by the supplier for incidental services, if not included in the contract price for the goods, shall be
agreed upon in advance by the parties and shall not exceed the prevailing rates charged to other parties by the
supplier for similar services.

14. Spare parts

As specified in SCC, the supplier may be required to provide any or all of the following materials, notifications,
and information pertaining to spare parts manufactured or distributed by the supplier:
o such spare parts as the purchaser may elect to purchase from the supplier, provided that this election
shall not relieve the supplier of any warranty obligations under the contract; and
¢ in the event of termination of production of the spare parts:
o Advance natification to the purchaser of the pending termination, in sufficient time to permit the
purchaser to procure needed requirements; and
o following such termination, furnishing at no cost to the purchaser, the blueprints, drawings, and
specifications of the spare parts, if request

15. Warranty

The supplier warrants that the goods supplied under the contract are new, unused, of the most recent or current
models, and that they incorporate all recent improvements in design and materials unless provided otherwise in
the contract. The supplier further warrants that all goods supplied under this contract shall have no defect, arising
from design, materials, or workmanship (except when the design and/or material is required by the purchaser’s
specifications) or from any act or omission of the supplier, that may develop under normal use of the supplied
goods in the conditions prevailing in the country of final destination.

This warranty shall remain valid for twelve (12) months after the goods, or any portion thereof as the case may
be, have been delivered to and accepted at the final destination indicated in the contract, or for eighteen (18)
months after the date of shipment from the port or place of loading in the source country, whichever period
concludes earlier, unless specified otherwise in SCC.

The purchaser shall promptly notify the supplier in writing of any claims arising under this warranty.

Upon receipt of such notice, the supplier shall, within the period specified in SCC and with all reasonable speed,
repair or replace the defective goods or parts thereof, without costs to the purchaser.

If the supplier, having been notified, fails to remedy the defect(s) within the period specified in SCC, the purchaser
may proceed to take such remedial action as may be necessary, at the supplier’s risk and expense and without
prejudice to any other rights which the purchaser may have against the supplier under the contract.
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16. Payment
The method and conditions of payment to be made to the supplier under this contract shall be specified in SCC.

The supplier shall furnish the purchaser with an invoice accompanied by a copy of the delivery note and upon
fulfilment of other obligations stipulated in the contract.

Payments shall be made promptly by the purchaser, but in no case later than thirty (30) days after submission of
an invoice or claim by the supplier.

Payment will be made in Rand unless otherwise stipulated in SCC.

17. Prices

Prices charged by the supplier for goods delivered and services performed under the contract shall not vary from
the prices quoted by the supplier in his bid, with the exception of any price adjustments authorized in SCC or in
the purchaser’s request for bid validity extension, as the case may be.

18. Contract amendments

No variation in or modification of the terms of the contract shall be made except by written amendment signed by
the parties concerned.

19. Assignment

The supplier shall not assign, in whole or in part, its obligations to perform under the contract, except with the
purchaser’s prior written consent.

20. Subcontracts

The supplier shall notify the purchaser in writing of all subcontracts awarded under this contract if not already
specified in the bid. Such notification, in the original bid or later, shall not relieve the supplier from any liability or
obligation under the contract.

21. Delays in the supplier’s performance

Delivery of the goods and performance of services shall be made by the supplier in accordance with the time
schedule prescribed by the purchaser in the contract.

If at any time during performance of the contract, the supplier or its subcontractor(s) should encounter conditions
impeding timely delivery of the goods and performance of services, the supplier shall promptly notify the
purchaser in writing of the fact of the delay, its likely duration and its cause(s). As soon as practicable after receipt
of the supplier's notice, the purchaser shall evaluate the situation and may at his discretion extend the supplier's
time for performance, with or without the imposition of penalties, in which case the extension shall be ratified by
the parties by amendment of contract.

No provision in a contract shall be deemed to prohibit the obtaining of supplies or services from a national
department, provincial department, or a local authority.

The right is reserved to procure outside of the contract small quantities or to have minor essential services
executed if an emergency arises, the supplier's point of supply is not situated at or near the place where the
supplies are required, or the supplier’s services are not readily available.

Except as provided under GCC Clause 25, a delay by the supplier in the performance of its delivery obligations
shall render the supplier liable to the imposition of penalties, pursuant to GCC Clause 22, unless an extension of
time is agreed upon pursuant to GCC Clause 21.2 without the application of penalties.

Upon any delay beyond the delivery period in the case of a supplies contract, the purchaser shall, without
cancelling the contract, be entitled to purchase supplies of a similar quality and up to the same quantity in
substitution of the goods not supplied in conformity with the contract and to return any goods delivered later at
the supplier's expense and risk, or to cancel the contract and buy such goods as may be required to complete
the contract and without prejudice to his other rights, be entitled to claim damages from the supplier.
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22. Penalties

Subject to GCC Clause 25, if the supplier fails to deliver any or all of the goods or to perform the services within
the period(s) specified in the contract, the purchaser shall, without prejudice to its other remedies under the
contract, deduct from the contract price, as a penalty, a sum calculated on the delivered price of the delayed
goods or unperformed services using the current prime interest rate calculated for each day of the delay until
actual delivery or performance. The purchaser may also consider termination of the contract pursuant to GCC
Clause 23.

23. Termination for default

The purchaser, without prejudice to any other remedy for breach of contract, by written notice of default sent to
the supplier, may terminate this contract in whole or in part:
o if the supplier fails to deliver any or all of the goods within the period(s) specified in the contract, or
within any extension thereof granted by the purchaser pursuant to GCC Clause 21.2;
o if the Supplier fails to perform any other obligation(s) under the contract; or
o if the supplier, in the judgment of the purchaser, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract.

In the event the purchaser terminates the contract in whole or in part, the purchaser may procure, upon such
terms and in such manner as it deems appropriate, goods, works or services similar to those undelivered, and
the supplier shall be liable to the purchaser for any excess costs for such similar goods, works or services.
However, the supplier shall continue performance of the contract to the extent not terminated.

Where the purchaser terminates the contract in whole or in part, the purchaser may decide fo impose a restriction
penalty on the supplier by prohibiting such supplier from doing business with the public sector for a period not
exceeding 10 years.

If a purchaser intends imposing a restriction on a supplier or any person associated with the supplier, the supplier
will be allowed a time period of not more than fourteen (14) days to provide reasons why the envisaged restriction
should not be imposed. Should the supplier fail to respond within the stipulated fourteen (14) days the purchaser
may regard the intended penalty as not objected against and may impose it on the supplier.

Any restriction imposed on any person by the Accounting Officer / Authority will, at the discretion of the Accounting
Officer / Authority, also be applicable to any other enterprise or any partner, manager, director or other person
who wholly or partly exercises or exercised or may exercise control over the enterprise of the first-mentioned
person, and with which enterprise or person the first-mentioned person, is or was in the opinion of the Accounting
Officer / Authority actively associated.

If a restriction is imposed, the purchaser must, within five (5) working days of such imposition, furnish the National
Treasury, with the following information:
e the name and address of the supplier and / or person restricted by the purchaser;
the date of commencement of the restriction
the period of restriction; and
the reasons for the restriction.

These details will be loaded in the National Treasury’s central database of suppliers or persons prohibited from
doing business with the public sector.

if a court of law convicts a person of an offence as contemplated in sections 12 or 13 of the Prevention and
Combating of Corrupt Activities Act, No. 12 of 2004, the court may also rule that such person’s name be endorsed
on the Register for Tender Defaulters. When a person’s name has been endorsed on the Register, the person
will be prohibited from doing business with the public sector for a period not less than five years and not more
than 10 years. The National Treasury is empowered to determine the period of restriction and each case will be
dealt with on its own merits. According to section 32 of the Act the Register must be open to the public. The
Register can be perused on the National Treasury website.

Anti-dumping and countervailing duties and rights

When, after the date of bid, provisional payments are required, or antidumping or countervailing duties are
imposed, or the amount of a provisional payment or anti-dumping or countervailing right is increased in respect
of any dumped or subsidized import, the State is not liable for any amount so required or imposed, or for the
amount of any such increase. When, after the said date, such a provisional payment is no longer required or any
such anti-dumping or countervailing right is abolished, or where the amount of such provisional payment or any
such right is reduced, any such favourable difference shall on demand be paid forthwith by the contractor to the
State or the State may deduct such amounts from moneys (if any) which may otherwise be due to the contractor

Page | 43



in regard to supplies or services which he delivered or rendered, or is to deliver or render in terms. of the contract
or any other contract or any other amount which may be due to him.

24. Force Majeure

Notwithstanding the provisions of GCC Clauses 22 and 23, the supplier' shall not be liable for forfeiture of its
performance security, damages, or termination for default if and to the extent that his delay in performance or
other failure to perform his obligations under the contract is the result of an event of force majeure.

If a force majeure situation arises, the supplier shall promptly notify the purchaser in writing of such condition and
the cause thereof. Unless otherwise directed by the purchaser in writing, the supplier shall continue to perform
its obligations under the contract as far as is reasonably practical, and shall seek all reasonable alternative means
for performance not prevented by the force majeure event.

25. Termination for insolvency

The purchaser may at any time terminate the contract by giving written notice to the supplier if the supplier
becomes bankrupt or otherwise insolvent. In this event, termination will be without compensation to the supplier,
provided that such termination will not prejudice or affect any right of action or remedy which has accrued or will
accrue thereafter to the purchaser

26. Settlement of Disputes

If any dispute or difference of any kind whatsoever arises between the purchaser and the supplier in connection
with or arising out of the contract, the parties shall make every effort to resolve amicably such dispute or difference
by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute or difference by such mutual consultation,
then either the purchaser or the supplier may give notice to the other party of his intention to commence with
mediation. No mediation in respect of this matter may be commenced unless such notice is given to the other
party.

Should it not be possible to settle a dispute by means of mediation, it may be settled in a South African court of
law.

Mediation proceedings shall be conducted in accordance with the rules of procedure specified in the SCC.

Notwithstanding any reference to mediation and/or court proceedings herein,
e the parties shall continue to perform their respective obligations under the contract unless they otherwise
agree; and
o the purchaser shall pay the supplier any monies due the supplier.

27. Limitation of liability

Except in cases of criminal negligence or willful misconduct, and in the case of infringement pursuant to Clause

6;

o the supplier shall not be liable to the purchaser, whether in contract, tort, or otherwise, for any indirect
or consequential loss or damage, loss of use, loss of production, or loss of profits or interest costs,
provided that this exclusion shall not apply to any obligation of the supplier to pay penalties and/or
damages to the purchaser; and

e the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or otherwise,
shall not exceed the total contract price, provided that this limitation shall not apply to the cost of repairing
or replacing defective equipment.

28. Governing language

The contract shall be written in English. All correspondence and other documents pertaining to the contract that
is exchanged by the parties shall also be written in English.
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29, Applicable law

The contract shall be interpreted in accordance with South African laws, unless otherwise specified in SCC.

30. Notices

Every written. acceptance of a bid shall be posted to the supplier concerned by registered or certified mail and
any other notice to him shall be posted by ordinary mail to the address furnished in his bid or to the address
notified later by him in writing and such posting shall be deemed to be proper service of such notice

The time mentioned in the contract documents for performing any act after such aforesaid notice has been given,
shall be reckoned from the date of posting of such notice. '

31. Taxes and duties

A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies
imposed outside the purchaser’s country.

A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until delivery of the
contracted goods to the purchaser.

No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the award of a bid the
Department must be in possession of a tax clearance certificate, submitted by the bidder. This certificate must
be an original issued by the South African Revenue Services.

32. National Industrial Participation (NIP) Programme

The NIP Programme administered by the Department of Trade and Industry shall be applicable to all contracts
that are subject to the NIP obligation.

33. Prohibition of Restrictive practices

In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement between, or
concerted practice by, firms, or a decision by an association of firms, is prohibited if it is between parties in a
horizontal relationship and if a bidder (s) is / are or a contractor(s) was / were involved in collusive bidding (or bid
rigging).

If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the purchaser, has / have
engaged in the restrictive practice referred to above, the purchaser may refer the matter to the Competition
Commission for investigation and possible imposition of administrative penalties as contemplated in the
Competition Act No. 89 of 1998.
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SECTION |
SPECIAL CONDITIONS

This bid is subject to the Preferential Procurement Policy Framework Act and the Preferential Procurement
Regulations, 2022; the General Conditions of Contract (GCC) and the following applicable other Special
Conditions of Contract.

Supplier must be registered on CSD to be awarded.

Supplier must deliver as per the specification providéd.

Should bidders not quote for all items, they will be considered as being non-responsive.
The total quotation price must be inclusive of the cost of the supply, delivery.

The Department reserves the right not to award to the lowest bidder.

The Department reserves the right to conduct a detailed risk assessment prior to the award.

The offers must remain valid for a period of 120 days from the closing date of the submission of bids.

@ N o G w N

The form of contract applicable for this bid is the Standard Professional Services Contract.
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SECTION J
TAX COMPLIANCE STATUS

The State / Province may not award a contract resulting from the invitation of quotations to a bidder who
is not properly registered and up to date with tax payments or, has not made satisfactory arrangements
with S A Revenue Services concerning due tax payments.

The South African Revenue Services (SARS) has phased out the issuing of paper Tax Clearance
Certificates. From 18 April 2016 SARS introduced an enhanced Tax Compliance system. The new system
allows taxpayers to obtain a Tax Compliance Status (TCS) PIN, which can be utilized by authorized third
parties to verify taxpayers’ compliance status on line via SARS e-filing.

Bidders are required to apply via e-filing at any SARS branch office nationally. The Tax Compliance Status
(TCS) requirements are also available to foreign bidders / individuals who wish to submit bids.

SARS will then furnish the bidder with a Tax Compliance Status (TCS) PIN that will be valid for a period of
1 (one) year from the date of approval.

In bids where Consortia / Joint Venture / Sub-contractors are involved, each party must submit a separate
Tax Compliance Status (TCS) PIN.

Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch office
nationally or on the website www.sars.qov.za.

Tax Clearance Certificates may be printed via e-filing. In order to use this provision, taxpayers will need to
register with SARS as e-Filers through the website www.sars.qgov.za.

Tax Compliance Status is not required for services below R30 000 ITO Practice Note Number: SCM 13 of
2007.

Kindly either provide an original tax clearance certificate, your tax number or pin number.

TAX NUMBER

PIN NUMBER
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SECTION K

AUTHORITY TO SIGN A BID

COMPANIES

If a Bidder is a company, a certified copy of the resolution by the board of directors, personally signed by
the chairperson of the board, authorising the person who signs this bid to do so, as well as to sign any
contract resulting from this bid and any other documents and correspondence in connection with this bid
and/or contract on behalf of the company must be submitted with this bid, that is before the closing time

and date of the bid.

AUTHORITY BY BOARD OF DIRECTORS

By resolution passed by the Board of Directors on ........

Mr/Mrs/Miss............

.......... (Whose signature appears below) has been

duly authorised to sigﬁnélll- documents in c-élr.lﬁ.ection With this bid on behalf of

(Name of Company) .......ccooviii i
IN HIS/HER CAPACITY AS: ...
SIGNED ON BEHALF OF COMPANY: .....................

(PRINT NAME)

SIGNATURE OF SIGNATORY: ...,

WITNESSES: 1 e

SOLE PROPRIETOR (ONE - PERSON BUSINESS)

[, the undersigned ..........ccccoiiiiiiniie i

owner of the business trading as ......ccccceccciiiniiniinieenn,

SIGNATURE
(PRINT NAME)

PARTNERSHIP

.............. DATE: ...

The following particulars in respect of every partner must be furnished and signed by every partner:

Full name of partner Residential address

Signature

We, the undersigned partners in the business tradingas .......................
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hereby authorised ..o to sign this bid as well as any contract
resulting from the bid and any other documents and correspondence in connection with this bid and /or
contract on behalf of

SIGNATURE SIGNATURE SIGNATURE
(PRINT NAME) (PRINT NAME) (PRINT NAME)
DATE DATE DATE

CLOSE CORPORATION

In the case of a close corporation submitting a bid, a certified copy of the Founding Statement of such

corporation shall be included with the bid, together with the resolution by its members authorising a

member or other official of the corporation to sign the documents on their behalf.

By resolution of members ata meetingon ..................co 20..e At
e U MIEMIFSIMESS et , whose signature

appears below, has been authorised to sign all documents in connection with this bid on behalf of (Name

Of CloSE COrPOratiON) ... it e e e e e e

SIGNED ON BEHALF OF CLOSE CORPORATION: ... ...

(PRINT NAME)

INHIS/HER CAPACITY AS: ... oot DATE:

SIGNATURE OF SIGNATORY: ...

WITNESSES: 1.

CO-OPERATIVE

A certified copy of the Constitution of the co-operative must be included with the bid, together with the
resolution by its members authoring a member or other official of the co-operative to sign the bid
documents on their behalf.

By resolution of members ata meetingon ... 20, at .o

MEMIESIMISS oo e e e e e ey whose signature appears below, has been

authorised to sign all documents in connection with this bid on behalf of (Name of co-operative)

SIGNATURE OF AUTHORISED REPRESENTATIVE / SIGNATORY: ........ ...
(PRINT NAME)

IN HIS/HER CAPACITY AS: ... DATE: ...
SIGNED ON BEHALF OF CO-OPERATIVE: ...t

NAME IN BLOCK LETTERS: ... ittt
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WITNESSES: 1.

JOINT VENTURE

If a bidder is a joint venture, a certified copy of the resolution/agreement passed/reached signed by the
duly authorised representatives of the enterprises, authorising the representatives who sign this bid to do
so, as well as to sign any contract resulting from this bid and any other documents and correspondence in
connection with this bid and/or contract on behalf of the joint venture must be submitted with this bid, before
the closing time and date of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE JOINT VENTURE

By resolution/agreement passed/reached by the joint venture partnerson ............................... 20......
MEIMES/VIISS ..o e e e e S MEMES/MISS. .. ,
ME/MISIMISS. ..o @Nd MEIMIPS/MISS e,

(whose signatures appear below) have been duly authorised to sign all documents in connection with this
bid on behalf of:

(Name of JOint VENTUIE) ... i e e e e
IN HIS/HER CAPACITY AS: L. i e

SIGNED ON BEHALF OF (COMPANY NAME): ..................
(PRINT NAME)

SIGNATURE: ..... ............c.ccoococeivvienee.... DATE: ...
IN HISTHER CAP A CITY A L e e

SIGNED ON BEHALF OF (COMPANY NAME): ... .
(PRINT NAME)

SIGNATURE: ............ oo DATED
INHISIHER CAPACITY AS: L e

SIGNED ON BEHALF OF (COMPANY NAME): ... ...
(PRINT NAME)

SIGNATURE: ... . .. ... DATE:
IN HIS/HER CAPACITY AS: .. o e

SIGNED ON BEHALF OF (COMPANY NAME): ... ...........
(PRINT NAME)

SIGNATURE: ...... . ... ..cooiiiiiiiieeee e DATED L

CONSORTIUM

If a bidder is a consortium, a certified copy of the resolution/agreement passed/reached signed by the duly
authorized representatives of concerned enterprises, authorising the representatives who sign this bid to
do so, as well as to sign any contract resulting from this bid and any other documents and correspondence
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in connection with this bid and/or contract on behalf of the consortium must be submitted with this bid,
before the closing time and date of the bid.

AUTHORITY TO SIGN ON BEHALF OF THE CONSORTIUM
By resolution/agreement passed/reached by the joint venture partnerson .............................. 20.....
ME/MISIMISS ..o MIIIMIESIMISS

Mr/Mrs/MISS... oo @Nd MIMIESIMISS

(whose signatures appear below) have been duly authorised to sign all documents in connection with this
bid on behalf of;

{(Name of Consortium) ...........ooooiiii i
IN HISTHER CAP A CITY A it e
SIGNATURE: ...........ocoo e W DATED

SIGNED ON BEHALF OF (CONSORTIUM NAME): ... ... .
(PRINT NAME)
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SECTION L
TERMS OF REFERENCE

BACKGROUND

1.1

The General Justice Gizenga Mpanza Regional Hospital has shifted its focus to the care of respiratory
diseases, such as TB wards that were previously accommodated in Parkhomes and Paediatric care.
Also included in the Parkhomes are MMC, Urology and Occupational Therapy which will also be
relocated in this project.

The upgrade to the kitchen has been a long-standing matter, with the increase in patient numbers
placing a great strain on the already fragile kitchen facility. Therefore, with the re-location of the
workshops in the Bulk Store, Archives and Fencing project, there is the opportunity to renovate this
building for a more suitable function.

The long-term masterplan of the Hospital does not include the construction of a new Mother's Lodge.
Therefore, it is recommended that the existing Mothers Lodge is refurbished to meet current standards.

1.2

Site
The site is located at 23A King Shaka Street, KwaDukuza.

PURPOSE

The Department is seeking bids from experienced and skilled Registered Professional firms to provide
services at Department of Health: General Justice Gizenga Mpanza Regional Hospital for modifications
to the old maternity unit.

The Registered Professionals will be appointed for stages 2 — 6 as per the guideline scope of services
on Government Gazette applicable to their profession. The Department is to invite bids from an entity
who has the relevant capacity and expertise to provide professional services at General Justice Gizenga
Mpanza Regional Hospital: Modifications to the old maternity unit.

SCOPE OF WORK

0 Co-ordination of all required design compongnts and buildings in accordance with the
Master plan

0 External Works design and co-ordination of hospital planning reconfiguration such
access roads, entrances, relocation, landscaping and demolitions as required for the
areas of intervention

0 Site fire compliance for the Hospital.
0 The areas of intervention are as follows:

» RENOVATE GYNAE AND POST NATAL WARDS TO ACCOMMODATE MALE
AND FEMALE TB WARDS
o Renovate all existing ablutions
o Replace asbestos roof
o Replace floor finish
o Renovate ward to accommodate maternity patients and include service
spaces.
e PAEDIATRIC SURGICAL WARD:
Renovate the existing gynae ward to accommodate a complaint pediatric surgical
ward.

« RARU UNIT:
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Convert area at ambulance emergency entry to accommodate for 4-6 x patient
holding beds, 1x anteroom adjoining Assessment/treatment room- Design not to
impede on ambulance flow. RARU unit to remain as permanent structure.

KITCHEN:

Workshop building to be converted to new kitchen. Kitchen to be located from the
current position at the staff residences. New Workshop to be constructed as per
Bulk Store, Archives and Fencing Project. Additional building area to be added to
be complaint.

OT, MMC, UROLOGY:

These services are currently operating from Parkhomes. It is required that all
parkhomes are vacated and that this space is used more effectively. It is proposed
that these services are relocated to a new position as indicated, with donor
Parkhome relocated to new position. 3

REFURBISHMENT OF MOTHERS LODGE:
This was originally a pediatric ward which was converted to a Mothers Lodge 20
years ago. The infrastructure has not been well maintained and does not meet the

standards for a Mother's Lodge. Therefore, this space is to be upgraded.

DELIVERABLES

Detailed deliverables from the consultants are as per the schedule of relevant Government Gazettes in
Table 1 below. Consultants are required to undertake the project through all stages, as per the

respective government gazettes and Departmental conditions of appointment of consultants.

The multi-disciplinary entity is to provide a full team of the following eéxperienced and skilled professional |

Table 1
Discipline Applicable Gazette

Registered Professional Architect Gazette No. 51352 Board Notice 672 of 2024
Registered Professional Quantity | Gazette No. 52152 Board Notice 741 of 2025
Surveyor

Registered Professional Construction | Gazette No. 42697 Board Notice 167 of 2019
Health & Safety Agent

Registered Professional Electrical | Gazette No. 52691 Board Notice 783 of 2025
Engineer

Registered Professional Mechanical | Gazette No. 52691 Board Notice 783 of 2025
Engineer

Registered Professional Civil Engineer | Gazette No. 52691 Board Notice 783 of 2025
Registered Professional Structural | Gazette No. 52691 Board Notice 783 of 2025
Engineer

consultants
Registered Professional Architect and Principal Agent- PrArch
Registered Professional Quantity Surveyor — PrQS
Registered Construction Health & Safety Agent — PrCHSA
Registered Professional Civil Engineer — PrEng

Registered Professional Structural Engineer- PrEng
Registered Professional Electrical Engineer — PrEng

Registered Professional Mechanical Engineer — PrEng
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The services required for the full rollout are inclusive of stages 2-6 in sequential order as detailed in the
relevant gazette contained in Table 1 of this section whilst also in concordance with the FIDPM stages.
Each stage to obtain approval from IPAC before proceeding with the next.

THE REQUESTED DISCIPLINES WILL PROVIDE THE SERVICES AS STATED HEREIN ABOVE
NOT WITHSTANDING THE STANDARD SERVICES AS SET OUT IN THEIR RESPECTIVE
GAZETTES

STAGE APPROVALS

Departmental projects are subject to Stage approvals in terms of IDMS. Completion of each stage will
therefore be confirmed by approval from the Department’s Infrastructure Projects Approval Committee
(IPAC). A copy of IPAC Terms of Reference and Procedures will be forwarded on request.

Department of Health projects may be further subjected to approval at DOH Health Infrastructure
Approval Committee (HIAC). A copy of HIAC Terms of Reference and Procedures will be forwarded on
request

FEE STRUCTURE

6.1

The Consultants will be remunerated using the appropriate fee guideline as listed in Table 1 of 4.1

6.2

' The estimated total construction cost for the project is R 45 480 091. 68 including VAT

6.3

6.4

" For fee value structure allow for the following percentages:

_Table 2
Discipline % time with Documentation + % on site

Architect 100%

Quantity Surveyor 100%
Construction Health & Safety Agent 100%

| Electrical Engineer 100%

Mechanical Engineer 100%

Civil 100%

Structural Engineer 100%

Your quote is to be based upon the relevant Guidelines for tariff (as per 6.1 above), less percentage

discount.

6.5

Disbursements as published in the monthly National Department of Public Works “Rates for
Reimbursable Expenses” shall be used as a guideline. Discount can also be offered in this regard, but
maximum rate applicable shall be for vehicles up to 2150cc.

6.6

You are requested to submit your bid using the specified Basis of Appointment on your company
letterhead duly signed by the Registered Professional who will be dedicated to this project and is based
at the office address where the project is intended to be awarded within five (5) working days.

CONDITIONS OF APPOINTMENT

The appointed entity will be working with other appointed professionals who are responsible for
Architectural, Quantity Surveying, Construction Health & Safety Agent, Civil Engineering and Structural
Engineering, Electrical Engineering and Mechanical services. This can be submitted by way of an
organogram with details of the Registered Professional who will be leading each discipline and detailed
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curriculum vitas of the proposed profess_ion‘él/s. Where a resource/professional is being outsourced, a
contract or agreement between both parties is to be submitted.

7.2 | You will be expected to attend a minimum of 2 site meetings per month which only will be paid for,
based on attendance during the construction process.

7.3 | Consultants must submit all returnable documents as listed on Appendix B herein. Failure to submit all
the requested documents could result in the quote not being considered

'7_4 | Your detailed organogram is to provide details of the various professionals. Registered Professional
Architect (PrArch), Registered Professional Quantity Surveyor (PrQS), Registered Professional
Construction Health & Safety Agent (PrCHSA), Registered Professional Civil Engineer (PrEng),
Registered Professional Electrical Engineer (PrEng), Registered Professional Mechanical Engineer
(PrEng), Registered Professional Structural Engineer (PrEng) who will be dedicated to this project. |
Approval must be made in writing to the Department for any replacement of the designated
professional/s.

7.5 | Appointment will be as per Departmental Standard Conditions of Appointment for the respective
Discipline.

7.6 | The estimated project construction duration is 18 Months

THE REQUESTED DISCIPLINES WILL PROVIDE THE SERVICES AS STATED BELOW NOT
WITHSTANDING THE STANDARD SERVICES AS SET OUT IN THEIR RESPECTIVE GAZETTES:

ARCHITECT - PRINCIPAL AGENT

The Architect will be expected to lead the design team as the Principal Agent. All co-ordination of
information and reporting to the client will be the responsibility of the Principal Agent who will report
to the Department of Public Works Project Leader.

This appointment will be done in terms of the Department’s Conditions and Procedures under which

Consultant Architects in Private Practice are Commissioned (January 2003 Version) a copy of which
will be forwarded on request.

The minimum standard services the architect will be expected to deliver which are as per
Government Gazette No: 51352 BN 672 of 2024 are:

Stage 2: Concept and viability (Concept design)

a) Prepare an initial design concept and advise on;

) The intended space provisions and planning relationships
i) Proposed materials and intended building services; and
iii) The technical and functional characteristics of the design.

b) Check for conformity of the concept with the rights to the use of the land.
c) Consult with local and statutory authorities.

d) Review the anticipated costs of the project

e) Review the project programme

Stage 3: Design Development
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Develop all aspects of the design from client approved concept design to full development
including, but not limited to, construction systems, materials, fittings and finishes selections;
Review the programme and budget with the client, principal consultant or other consultants;
Coordinate other consultants designs into building design;

Prepare design development drawings including drafting technical details and material
specifications;

Discuss and agree on the building plan application and approval requirements with the local
authority

Stage 4: Documentation and procurement

Stage 4.1

a)
b)

c)
d)

Prepare documentation required for local authority building plan application submission;
Co-ordinate technical documentation with the consultants and complete primary co-ordination
sufficient to support building plan submission;

Review the costing and programme with the consultants;

Obtain the client’s authority, and submit documents for approval at the local authority.

Stage 4.2

a)
b)
c)
d)
e)

f)

Prepare specifications for the works;

Complete technical documentation sufficient for tender ;

Obtain offers for the execution of the works (where required);

Evaluate offers, and recommend a successful tenderer for appointment (where required);
Prepare the contract documentation and arrange the signing of the building contract by the
client and the successful tenderer;

Complete all remaining technical and construction documentation and coordinate same with
the consultants;

Stage 5: Construction

o}

Qo
e N e e

o

f)

9)
h)

Administer the building contract:

Give possession of the site to the contractor (where required)

Issue construction documentation;

Review sub-contractor designs, shop drawings and documentation for conformity of design
intent;

Inspect the works for conformity with the contract documentation and acceptable quality in
terms of the industry standards as well as client’s standards (IUSS);

Administer and perform the duties and obligations assigned to the principal agent in the building
contract;

Manage the completion process of the project;

Assist the client in obtaining the required documentation necessary for the client to obtain the
occupation certificate.

Stage 6: Close-out
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a) Facilitate the project close-out including the collation of the necessary documentation to effect
completion, handover and operational manual of the project.

b) When the contractor’'s obligations with respect to the building contract have been fulfilled, the
architectural professional shall issue the certificates related to the contract completion (where
required)

c) Provide the client with construction record documentation and the relevant technical and
contractual undertakings by the contractor and sub-contractors.

QUANTITY SURVEYOR

The recommended services below are the minimum, but are not limited to, for the successful and

complete finalization of the project (services to be provided are in accordance with Government

Gazette No.52152 BN 741 of 2025, the below listed Recommended Services and Client Specific
deliverables):

Stage 2: Concept and viability (Concept design)

a) Consolidate with the principal agent on the documentation program
b) Attend design and consultant meetings

c) Review and provide input on design concepts and viability of projects
d) Acquiring cost estimates from consultant team

e) Preparing cost estimates

f) Assist client on preparing financial feasibility

Stage 3: Design Development

a) Review documentation program

b) Attend design and consultant meetings

c) Evaluate design and advise on cost control
d) Review of financial feasibility

e) Prepare detailed cost estimates

Stage 4: Documentation and procurement

a) Attend consultant and design meetings

b) Assist and advise PA on formulation of procurement method of contractors and subcontractors
c) Review working drawings to comply with construction budget

d) Prepare contract documentation for contractor and subcontractors

e) Calling on tenders and negotiating prices

) Financial evaluation of tenders received

g) Prepare contract documentation for client signature

—h

Stage 5: Construction

a) Attend site handover

b) Prepare cash flow predictions

c) Prepare estimates for variations

d) Attend site, progress and technical meetings on and off site
e) Resolving financial claims from contractors

f) Assist with resolution of contractual claims
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g) Prepare and update cost reports for cost control
h) Prepare payment certificates for monthly payments
i) Prepare draft and progressive final accounts

Stage 6: Close-out

a) Prepare monthly payment certificates
b) Conclude and finalise final accounts

CONSTRUCTION HEALTH & SAFETY AGENT

The recommended services below are the minimum, but are not limited to, for the successful and
complete finalization of the project (services to be provided are in accordance with Government
Gazette No. 42697 BN. 167 of 2019, the below listed Recommended Services and Client Specific
deliverables):

STAGE 2 - CONCEPT AND FEASIBILITY

Definition Finalisation of the project concept and feasibility.

Amended Standard Services Pertaining to this Contract

» Agree the documentation programme with the principal consultant and other consultants

» Review and evaluate design concepts and advise on construction project health and safety in
conjunction with the other consultants

« Review, update and agree the construction project health and safety risk profile and prepare the
construction health and safety policy for the construction project

« Monitor the implementation of the appropriate specialists health and safety plans, including periodic
audits

« Agree the format and procedures for health, safety and hygiene construction project control

« Advise and agree with the other consultants regarding their construction project health.and safety
requirements and related design risk management responsibilities

STAGE 3 — DESIGN DEVELOPMENT
» Review the documentation programme with the principal consultant and the other consultants

» Monitor the integration of health and safety aspects for constructability, maintainability and
operation ability of the structure during the design process and finalise the construction project
baseline risk assessment

« Monitor the implementation of necessary construction health and safety plans, including periodic
audits for early works

e Assist the cost consultant with detailed information for initial construction project health and safety

cost estimates/budgets
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STAGE 4 - TENDER DOCUMENTATION AND PROCUREMENT
» Assist in developing a clear construction project health and safety procurement process

» Finalise -construction project tender health and safety specifications and integrate with procurement
documentation

e Provide and record construction project health, safety, hygiene and design risk information to the
principal consultant and other consultants

e Prepare construction project health and safety documentation for submission to authorities

STAGE 5 - CONSTRUCTION DOCUMENTATION AND MANAGEMENT

 Assess, discuss, negotiate and approve the contractor(s) construction project health and safety
plans

« Submit necessary construction health and safety documentation to authorities and facilitate permits
that may be required to commence the construction work

o Attend site handover meetings and lead construction project health and safety mobilisation and
access plans

» Attend regular site, technical and progress meetings

» Prepare revised construction project health and safety risk profile, specifications and cost
estimates/budgets where there is scope of work changes

« Monitor the implementation of the construction project health and safety plans in accordance with
the construction project health and safety specification and further scope of work changes and.
recommend stop work orders where necessary

» Monitor design risk management
» Perform incident and accident investigations where necessary

o Audit compliance with the construction project health and safety plans and brief the project
management team and contractor(s) following site audits

« Conduct construction health and safety management system audits

e Facilitate construction health and safety sysiem and'plans reviews for continual improvement
« Monitor the compilation of the construction project health and safety file by the contractor(s)
e Prepare and maintain the consolidated health and safety file

¢ Prepare the structure commissioning health and safety plans

STAGE 6 - PROJECT CLOSE - OUT

» Review, discuss and approve the health and safety file with the contractor(s) and manage the
construction project health and safety during the defect’s liability period

e Cancel all construction project health and safety legal appointments
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e Prepare the health and safety operations and maintenance report

» Prepare the consolidated construction project health and safety close - out report

ADDITIONAL RELATED SERVICES

e Provide advice to the Client on health and safety competence and resources of up to [number]
proposed designers prior to arrangements being made for design work to begin.

e Prepare [number] additional copies of the health and safety file.

 Prepare [number] copies of abstracts of the health and séfety file for delivery to tenants by the
Client/Owner’s (The contents of the abstracts to be determined in consultation with the
Client/Owner’s legal advisors).

« Seek the co - operation of and co — operate with anyone else involved in a construction project at
an adjoining site so far as necessary to enable them to perform their duties under the Construction
Regulations.

» Facilitate co — operation and co — ordination in relation to duty holders on adjoining construction
sites as it may affect the project; ensuring that suitable arrangements are made and implemented for
the co — ordination of health and safety measures during planning and preparation for the
construction phase.

» Keep a record of the health and safety file.
 Convert the health and safety files on other projects to match Client/ Owner’s electronic format.

« Carry out necessary inspections at the appropriate stages to verify that the construction of the
relevant structure is carried out in accordance with the design.

« To stop any contractor from executing any construction work that is not in accordance with the
relevant design’s health and safety aspects.

o Assist in the development of maintenance schedules for the Client/Owners completed structure.

« Inspect the structure on behalf of the Client/Owner once every six (6) months for the first two (2)
years on completion of the structure and then yearly thereafter, to ensure the structure remains safe
for continued use and records are kept of such in the structures health and safety file

ELECTRICAL ENGINEER

The recommended services below are the minimum, but are not limited to, for the successful and
complete finalization of the project (services to be provided are in accordance with Government
Gazette No. 52691 BN. 783 of 2025, the below listed

Stage 2 — Concept and Viability (often called preliminary design)

1. Agree documentation programme with principal agent or consultant and other
consultants involved.

2. Attend design and consultants' meetings.

3. Establish the concept design criteria.

4. Prepare initial concept design and related documentation.
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5. Advise the client regarding-further surveys, analyses, tests and investigations that may
be required. A

6. Establish regulatory authorities' requirements and incorporate into the design.

7. Refine and assess the concept design to ensure conformance with all regulatory
requirements and consents.

8. Establish access, utilities, services and connections required for the design.

9. Participate in coordinated design interfaces with architect or other consultants
involved.

-10. Prepare process designs. (where required), preliminary designs, and related

11. documentation for approval by authorities and client and suitable for costing.

12. Provide cost estimates and life cycle costs, as required.

13. Liaise, co-operate and provide necessary information to the client, principal consultant
and other consultants involved.

Deliverables will typically include:

*» concept design

« schedule of required surveys, tests and other investigations and related reports
* process design

* preliminary design

+ undertake soil resistivity test for lightning protection design

» cost estimates, as required.

Stage 3 — Design Development (also termed detailed design)

1. Review documentation programme with principal consultant and other consultants
involved.

Attend design and consultants' meetings.
. Incorporate client's and authorities' detailed requirements into the design.

2
3
4. Incorporate other consultants’ designs and requirements into the design.
5. Prepare design development drawings including draft technical details and specifications.
‘6. Review and evaluate design and outline specification and exercise cost control.

7. Prepare detailed estimates of construction cost.

8. Liaise and provide necessary information to the principal consultant and other consultant
involved,

9. Submit the necessary design documentation to local and other authorities for approval.
Deliverables will typically include:

« design development drawings

» outline specifications

« local and other authority submission drawings and reports

« detailed estimates of construction costs.
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Stage 4 — Documentation and Procurement

1. Attend design and consultants' meetings.
2. Prepare specifications and preambles for the works.
3. Accommodate services design. -

4, Check cost estimates and adjust designs and documents, if necessary, to remain within
budget.

5. Formulate the procurement strategy for contractors or assist the principal consultant where
relevant.

6. Prepare documentation for contractor procurement.

7. Review designs, drawings and schedules for compliance with approved budget.

8. Call for tenders and/or negotiation of prices and/or assist the principal consultant
or quantity surveyor where relevant.

9. Liaise, co-operate and provide necessary information to the principal consultant and
the other consultants as required.

10. Evaluate tenders.

11. Prepare contract documentation for signature.

12. Assess samples and products for compliance and design intent.

13. Assist in pricing, documentation and tender evaluation as required when the detailed

services for these activities are provided by others.

Deliverables will typically include:
» specifications

« services co-ordination

» working drawings

» budget construction cost

« tender documentation

« tender evaluation report

« tender recommendations

« priced contract documentation.

Stage 5 — Contract Administration and Inspection

Defined as: Manage, administer and monitor the construction contracts and processes
including preparation and coordination of procedures and documentation to facilitate

practical completion of the works.
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1. Attend site handover.

2. Issue construction documentation in accordance with the documentation schedule including,
in the case of structural engineering, reinforcing bending schedules and detailing, and '
specifications of structural steel sections and connections.

3. Carry out contract administration procedures interms of the contract.

4. Prepare schedules of predicted cash flow.

5. Prepare pro-active estimates of proposed variations for client decision-making.

6. Attend regular site, technical and progress meetings.

7. Inspect the works for conformity to contract documentation as described under Clause
3.3.2.

8. Review the outputs of quality assurance pchedures and advise the contractor and
client on adequacy and need for additional confroié, inspections and testing.

9. Adjudicate and resolve financial claims by contractors.

10. Assist in the resolution of contractual claims by the contractor.

11. Establish and maintain a financial control system.

12. Clarify details and descriptions during construction as required.

13. Prepare valuations for payment certificates to be issued by the principal agent.

14. Witness and review of all tests and mock-ups carried out on site.

15. Check and approve contractor drawings for compliance with contract documents.
16. Update and issue drawings register.

17. Issue contract instructions as and when required. _
18. Review and comment on operation and maintenance manuals, guarantee certificates
and warranties.

19. Inspect the works and issue practical completion and defects lists.

20. Arranging for the delivery of all test certificates, including any Certificates of
Compliance, statutory and other approvals, and record drawings and operating

manuals.

Deliverables will typically include:

+ schedules of predicted cash flow
» construction documentation

* drawing register

- estimates for proposed variations
« contract instructions

s financial control reports

« valuations for payment certificates
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« progressive and draft final accounts
» practical completion and defects list
« all statutory certification and certificates of compliance as required by the local and

other statutory authorities.

Stage 6 — Close-Out

Defined as: Fulfiland complete the project close-out, including necessary documentation to ,

facilitate effective compietion, handover and operation of the project.

1. Inspect and verify the rectification of defects.

2. Receive, comment and approve relevant payment valuations and completion
certificates. |

3. Prepare and/or procure operations and maintenance manuals, guarantees and
warranties.

4. Prepare and/or procure as-built drawings and documentation.

5. Conclude the final accounts where relevant.

Deliverables will typically include:

- valuations for payment certificates

« works and final completion lists

+ operations and maintenance manuals, guarantees and warranties
« as-built drawings and documentation

« final accounts.

Additional services pertaining to all stages of the project

1. All services related to defining the scope of work, previously carried out under Clause
3.1, planning, studies, investigations and assessments, and that are normally paid for

on a time and cost basis.

2. Enquiries not directly concerned with the works and its subsequent utilisation.

3. Valuation for purchase, sale or leasing of plant, equipment, material, systems, land or

buildings or arranging for such valuation.
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4. Making arrangements for way leaves, servitudes or expropriations.

5. Negotiating and arranging for the provision or diversion of services and or infrastructure

not forming part of the works.

6. Additional work in obtaining the formal approval of the appropriate government
departments or public authorities,’incﬁludihg fhé ﬁaking of such revisions as may be
required as a result of decisions of such departments or authorities arising out of
changes in policy, undue delay, or other causes beyond the consulting engineer's

control.

7. Additional work related to monitoring as required by any government departments or
authorities to facilitate regulatory approvals and certification (e.g. Mines Health and

Safety Act, 29 of 1996).

8. Topographical and environmental surveys, analyses, tests and site or foundation or
other investigations, model tests, laboratory tests and analyses carried out on behalf of

the client.

9. Setting out or staking out the wdrké and indicating any boundary beacons and other

reference marks.

10. Preparation of drawings for manufacture and installation or detailed checking of such for

erection or installation fit.

11. Detailed inspection, reviewing and checking of designs and drawings not prepared by
the consulting engineer and submitted by any contractor or potential contractor as
alternative to those embodied in tender or similar documents prepared by the consulting

engineer.

12. Inspection and testing, other than on site, of materials and plant, including inspection

and testing during manufacture.

13. Preparing and setting out particulars and calculations in a form required by any relevant
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authority.

14. Abnormal additional services by or costs to the consulting engineer due to the failure of

a contractor or others to perform their required duties adequately and on time.

15. Executing or arranging for the periodic monitoring and adjustment of the works, after
final handover and completion of construction and commissioning, to optimise or:

maintain proper functioning of any process or system.

16. Investigating or reporting on tariffs or charges leviable by or to the client.

17. Advance ordering or reservation of materials and obtaining licences and permits.

18. Preparing detailed operating, operation and maintenance manuals.

19. Preparing record drawings on designs done by others or related to alterations to

existing works.

20. ‘Additional services, duties and/or work resulting from project scope changes, alterations
and/or instructions by the client, or his duly authorised agents, requiring the consulting
engineer to advice upon, review, adapt and/or alter his completed designs and/or any

other documentation and/or change the scope of his services and/or duties. Such

additional services are subject to agreement in writing between the consulting engineer

and the client prior to the execution thereof..

21. Work and or services related to targeted procurement that could entail, but is not

necessarily limited to any or all of the following:

» Incorporation of any targeted participation goals, the measuring of key participation
indicators.

¢ The selection, appointment and administration of participation.

¢ Auditing compliance to the above by any contractors and/or professional consultant.

22. Exceptional arrangements, communication, facilitation and agreements with any
stakeholders other than the client and contractors appointed for the works on which the

consulting engineer provides services.
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23. Any other additional services, of whatever nature, specifically agreed to in writing

between the consulting engineer and-the client.-

24. Building Information Modelling (BIM) compliancy. Where BIM is a specified project
requirement, the appointment a BIM manager, the preparation and approval by the
client of the BIM Execution Plan and the additional effort over conventional projects to

set up the project to be fully BIM compliant as required by the client.

The appointed Electrical Engineer will also be responsible for delivering the following

servi

ces.

Conduct Soil Resistivity Tests for L.P.D

MECHANICAL ENGINEER

The recommended services below are the minimum, but are not limited to, for the successful and

The
part

complete finalization of the project (services to be provided are in accordance with Government
Gazette No. 52691 BN. 783 of 2025, the below listed Recommended Services and Client
Specific deliverables):

Mechanical Engineer will be expected to lead the multi-disciplinary team and be the responsible
y in all dealings with the client. All co-ordination of information and reporting to the client will be
the responsibility of the Mechanical Engineer.

STAGE 2: CONCEPT

Agree documentation programme with principal consultant and other consultants involved
Attend design and consultants' meetings.

Establish the concept design criteria.

Prepare 3 initial concept design and related documentation.

Advise the client regarding further surveys, analyses, tests and investigations which may. be
required.

Establish regulatory authorities' requirements and incorporate into the design.

Refine and assess the concept design to ensure conformance with all regulatory requirements
and consents

Establish access, utilities, services and connections required for the design.

Coordinate design Interfaces with other consultants Involved.

Prepare process designs (where required), preliminary designs, and related documentation for
approval by authorities and client and suitable for costing.

Provide cost estimates and life cycle costs as required.

Liaise, co-operate and provide necessary information to the client, principal consultant and
other consultants involved.
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In addition. the following Client Specific deliverables are required:

e * @ o

Prepare and submit 3 initial design proposal for review and approval, ofwhcih one will be
selected

Provide confirmation of the concept with the rights to the use of the land

Provide the anticipated costs of the project

Provide the project programme

Engineer to produce all drawings and other documentatlon in connection with the project if and
when required to do so by the Head : »

Submit report on Targets for Socio-economic |mperat|ves and progress on achievement of the
Targets for Architectural Services on this project.

STAGE 3: DESIGN DEVELOPMENT

Recommended Services:

Review documentation programme with principal consultant and other consultants involved
Attend design and consultants' meetings.

Incorporate client's and authorities' detailed requirements into the design.

Incorporate other consultant’s designs and requirements into the design.

Prepare design development drawings inciuding draft technical details and specifications.
Review and evaluate design and outline specification and exercise cost control.

Prepare detailed estimates of construction cost.

Liaise, co-operate and provide necessary information to the principal consultant and other
consultants involved

Submit the necessary design documentation to local and other authorities for approval.

In addition, the following Client Specific deliverables are required:

Prepare and submit design for review and approval by relevant Departmental Committee
Engineer to produce all drawings and other documentation in connection with the project if and
when required to do so by the Head

Submit report on Targets for Socio-economic imperatives and progress on achievement of the
Targets for Architectural Services on this project.

STAGE 4: DOCUMENTATION & PROCUREMENT

Recommended Services:

Attend design and consultants" meetings.

Prepare specifications and preambles for the works.

Accommodate services design.

Check cost estimates and adjust designs and documents if necessary to remain within budget
Formulate the procurement strategy for contractors or assist the principal consultant where
relevant

Prepare documentation for contractor procurement

Review designs, drawings and schedules for compliance with approved budget
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Assist in calling for tenders and/or negotiation of prices and/or assist the principal consultant
where relevant

Liaise, co-operate and provide necessary information to the principal consultant and the other
consultants as required :

Assist in the evaluation of tenders.

Assist with the preparation of contract documentation for signature.

Assess samples and products for compliance and design intent

In addition. the foliowing Client Specific deliverables are required:

Prepare and submit design for review and apprbvéi by relevant Departmental Committee
Engineer to produce all drawings and other documentation in connection with the project if and
when required to do so by the Head

Submit report on Targets for Socio-economic imperatives and progress on achievement of the
Targets for Architectural Services on this project

STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION

Recommended Services:

Attend site handover.

Issue construction documentation in accordance with the documentation schedule including, in
the case of structural engineering, reinforcing bending schedules and detailing and
specifications of structural steel sections and connections.

Carry out contract administration procedures In terms of the contract

Prepare schedules of predicted cash flow.

Prepare pro-active estimates of proposed variations for Client decision making

Attend regular site, technical and progress meetings.

Review the Contractor's quality control programme and advise and agree and quality assurance
plan

Inspect work for conformity to contract documentation in line with agreed level of service
anticipated by the Client (minimum Level 1: Part-time Construction Monitoring).

Review the outputs of quality assurance procedures and advise the Contractor and Client on
the adequacy and need for additional controls, inspections and testing

Adjudicate and resolve financial claims by Contractor(s)

Assist in the resolution of contractual claims by the contractor.

Establish and maintain a financial control system

Clarify details and descriptions during construction as required.

Prepare 'valuations for payment certificates .(to the Quantity Surveyor) to be issued by the
principal agent

Instruct, witness and review of all tests and mock ups carried out both on and off site.

Check and approve contractor drawings for design Intent.

Update and Issue drawings register.

Issue contract Instructions, through the Principal Agent as and when required.

Review ‘and comment on operation and maintenance manuals, guarantee certificates and
warranties

Inspect the works and issue practical completion and defects lists for the works.

Arrange for the delivery of all test certificates, including any Certificates of Compliance, Statutory
(regulatory) and other approvals, as built drawings and operating manuals.

In addition. the following Client Specific deliverables are required:

Page | 69



Submit monthly report with anticipated completion

Issue construction drawings '

Engineer to produce all drawings and other documentation in connection with the project if and
when required to do so by the Head .

Maintain records . L
Submit report on Targets for Socio-economic imperatives and progress on achievement of the
Targets for Architectural Services on this project.

STAGE 6: CLOSE-OUT

Recommended Services:

Inspect and verify the rectification of defects

Receive, approve and compile relevant payment valuations and completion certificates
Prepare and/or procure operations and maintenance manuals, guarantees and warranties
Prepare and/or procure as-built drawings and documentation

Assist in concluding the final account where relevant.

In addition, the following Client Specific deliverables are required:

Engineer to produce all drawings and other documentation in connection with the project if and
when required to do so by the Head

Maintain records

Submit report on Targets for Socio-economic imperatives and progress on achievement of the
Targets for Engineering Services on this project

The appointed Mechanical Engineer will also be responsible for delivering the following
services:

Fire protection plans in accordance With;SANS 10400 Part T.

Rational fire design.

Fire detection design.

Fire proofing and directional fire signage plans.

All Wet Services for the project.

Energy modelling of rational design to assess performance.
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CIVIL & STRUCTURAL ENGINEER

The scope of services is as per the gazetted scope of services for Professional Engineers

administered by the Engineering Council of South Africa (Government Gazette No: 52691 BN 783 of

2025) including but not limited to:

STAGE 2: CONCEPT

Recommended Services:

Agree documentation programme with principal consultant and other consultants involved
Attend design and consultants' meetings.

Establish the concept design criteria.

Prepare 3 initial concept design and related documentation.

Advise the client regarding further surveys, analyses, tests and investigations which may be
required.

Establish regulatory authorities' requirements and incorporate into the design.

Refine and assess the concept design to ensure conformance with all regulatory requirements
and consents '

Establish access, utilities, services and connections required for the design.

Coordinate design Interfaces with other consultants Involved.

Prepare process designs (where required), preliminary designs, and related documentation for
approval by authorities and client and suitable for costing.

Provide cost estimates and life cycle costs as required.

Liaise, co-operate and provide necessary information to the client, principal consultant and
other consultants involved.

In addition, the following Client Specific deliverables are required:

Prepare and submit 3 initial design proposal for review and approval, ofwhcih one will be
selected

Provide confirmation of the concept with the rights to the use of the land

Provide the anticipated costs of the project

Provide the project programme

Engineer to produce all drawings and other documentation in connection with the project if and
when required to do so by the Head

Submit report on Targets for Socio-economic imperatives and progress on achievement of the
Targets for Architectural Services on this project.

STAGE 3: DESIGN DEVELOPMENT

Recommended Services:

Review documentation programme with principal consultant and other consultants involved
Attend design and consultants' meetings.

incorporate client's and authorities' detailed requirements into the design.

Incorporate other consultant’s designs and requirements into the design.

Prepare design development drawings including draft technical details and specifications.
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Review and evaluate design and outline specification and exercise cost control.
Prepare detailed estimates of construction cost.
Liaise, co-operate and provide necessary information to the principal consultant and other
consultants involved
Submit the necessary design documentation to local and other authorities for approval.
In addition, the following Client Specific deliverables are required:

Prepare and submit design for review and approval by relevant Departmental Comniittee.
Engineer to produce all drawings and other documentation in connection with the project if and
when required to do so by the Head -

Submit report on Targets for Socio-economic imperatives and progress on achievement of the
Targets for Architectural Services on this project.

STAGE 4: DOCUMENTATION & PROCUREMENT

Recommended Services:

Attend design and consultants' meetings.

Prepare specifications and preambles for the works.

Accommodate services design.

Check cost estimates and adjust designs and documents if necessary to remain within budget
Formulate the procurement strategy for contractors or assist the principal consultant where
relevant

Prepare documentation for contractor procurement

Review designs, drawings and schedules for compliance with approved budget

Assist in calling for tenders and/or negotiation of prices and/or assist the principal consultant
where relevant

Liaise, co-operate and provide necessary information to the principal consultant and the other
consultants as required

Assist in the evaluation of tenders.

Assist with the preparation of contract documentation for signature.

Assess samples and products for compliance and design intent

In addition, the following Client Specific deliverables are required:

Prepare and submit design for review and approval by relevant Departmental Committee
Enginreer to produce all drawings and other documentation in connection with the project if and
when required to do so by the Head

. Submit report on Targets for Socio-economic imperatives and progress on achievement of the
Targets for Architectural Services on this project

STAGE 5: CONTRACT ADMINISTRATION AND INSPECTION

Recommended Services:

Attend site handover.
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Issue construction documentation in accordance with the documentation schedule including, in
the .case of structural engineering,. reinforcing bending schedules and detailing and
specifications of structural steel sections and connections.

Carry out contract administration procedures In terms of the contract

Prepare schedules of predicted cash flow..

Prepare pro-active estimates of proposed variations for Client decision making

Attend regular site, technical and progress meetings.

Review the Contractor's quality control programme and advise and agree and quality assurance
plan

Inspect. work for conformity to contract documentation in line with agreed level of service
anticipated by the Client (minimum:Level 1: Part-time Construction Monitoring).

Review the outputs of quality assurance procedures and advise the Contractor and Client on
the adequacy and need for additional controls, inspections and testing

Adjudicate and resolve financial claims by Contractor(s)

Assist in the resolution of contractual claims by the contractor.

Establish and maintain a financial control system

Clarify details and descriptions during construction as required.

Prepare valuations for payment certificates (to the Quantity Surveyor) to be issued by the
principal agent

Instruct, witness and review of all tests and mock ups carried out both on and off site.

Check and approve contractor drawings for design Intent.

Update and Issue drawings register.

Issue contract Instructions, through the Principal Agent as and when required.

Review and comment on operation and maintenance manuals, guarantee certificates and
warranties

Inspect the works and issue practical completion and defects lists for the works.

Arrange for the delivery of all test certificates, including any Certificates of Compliance, Statutory
(regulatory) and other approvals, as built drawings and operating manuals.

In addition, the following Client Specific deliverables are required:

Submit monthly report with anticipated completion

Issue construction drawings

Engineer to produce all drawings and other documentation in connection with the project if and
when required to do so by the Head

Maintain records

Submit report on Targets for Socio-economic imperatives and progress on achievement of the
Targets for Architectural Services on this project.

STAGE 6: CLOSE-OUT

Recommended Services:

Inspect and verify the rectification of defects

Receive, approve and compile relevant payment valuations and completion certificates
Prepare and/or procure operations and maintenance manuals, guarantees and warranties
Prepare and/or procure as-built drawings and documentation

Assist in concluding the final account where relevant.
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In addition, the following Client Specific deliverables are required:

Engineer to produce all drawings and other documentation in connection with the project if and
when required to do so by the Head

Maintain records
Submit report on Targets for Socio-economic imperatives and progress on achievement of the

Targets for Engineering Services on this project
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APPENDIX A1 - BID PROFORMA
(To be completed by the Consultant)

General Notes -

For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department Project Leader.

For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix
A.

Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.

Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).

Surcharges for Alterations and Heritage buildings will be in terms of relevant SACAP Gazetted Fee
Guidelines where applicable.

Table below is NOT to be modified by Consultant.

TABLE 1 PERCENTAGE BASED FEES
GAZETTE
APPLICABLE PER
DISCIPLINE | DISCIPLINE [ FEE BREAKDOWN RAND VALUE
Value for Fee Purposes R 38 658 077. 93
Primary Fee (High Complexity) R 1901 782. 84
Secondary Fee R 3163 640. 89
' Sub-Total R 5065423.73
|
Less: Stage 1 R 101 308.47
Architect- Principal [SACAP Gazette No.  [Sub-Total R 4964 115. 26
Agent 51352, Board Notice e i
672 of 2024 Add: Disbursements: 5%
Allowance R 248 205. 76
Sub-Total R 5212 321.02
Less: Discount 1% R
ISub-TotaI-
|Carried to Summary Page 83 |R

Note: Percentage discount above also applies to any additional time-based work carried out up to a maximum

of 50 hours, by written prior approval of Project Manager.

COMPANY STAMP:

DATE:

CONSULTANT FULL NAME (Authorised Person)

CONSULTANT SIGNATURE
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General Notes —

APPENDIX A2 — BID PROFORMA
(To be completed by the Consultant)

e For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department Project Leader.
o For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix

A

o Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.
» Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).
o Table below is NOT to be modified by Consultant.

TABLE 1 PERCENTAGE BASED FEES
GAZETTE
APPLICABLE PER |
DISCIPLINE DISCIPLINE FEE BREAKDOWN RAND VALUE
Value for Fee Purposes R 38 658 077. 93
Primary Fee R 3070 500. 00
Secondary Fee R  492697.76
Sub-Total R 3563197.76
1
Less: Stage 1 R 89 079. 94
Quantity Surveyor SACQSP Gazette No. [Sub-Total R 3474 117.82
: 52152, Board Notice ;
741 of 2025 Add: Disbursements: 5%
Allowance R 173 705. 89

Sub-Total R 3647 823. 71
Less: Discount ( V% R

|
Sub-Total- |
ICarried to Summary Page 83 |

R

Note: Percentage discount above also applies to any additional time-based work carried out up to a maximum
of 50 hours, by written prior approval of Project Manager.

COMPANY STAMP:

DATE:

CONSULTANT FULL NAME (Authorised Person)

CONSULTANT SIGNATURE
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General Notes —

APPENDIX A3 — BID PROFORMA

e For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department Project Leader.
e For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix

A.

s Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.
e Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).
e Table below is NOT to be modified by Consultant.

PERCENTAGE BASED FEES

TABLE 1
| GAZETTE
APPLICABLE PER
DISCIPLINE DISCIPLINE FEE BREAKDOWN RAND VALUE

Value for Fee Purposes R 38 658 077. 93
Primary Fee R 632 248. 00
|Secondary Fee R 498 170. 68
Sub-Total R 1130 418. 68
Less: Stage 1 R 56 520. 93
Less: Stage 2 (2%) R 221562 07

Construction Health|SACPCMP Gazette  |Less: Stage 3 (2%) R 221562.07

& Safety Agent No. 42697, Board

Notice 167 of 2019 Less: Stage 4 (QCVO) R 113 041.87

Sub-Total R 519092 59
IAdd: Disbursements: 5% R 25099.63
Sub-Total R 545002 22
Less: Discount ( )% R
Sub-Total- Carried to
Summary Page 83 R J

Note: Percentage discount above also applies to any additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of Project Manager.

COMPANY STAMP:

DATE:

CONSULTANT FULL NAME (Authorised Person)

CONSULTANT SIGNATURE
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APPENDIX A4 - BID PROFORMA
(To be completed by the Consuitant)

General Notes —

e For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department Project Leader.

¢ For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix
A.

e Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.

o Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).

e Table below is NOT to be modified by Consuitant.

TABLE 1 PERCENTAGE BASED FEES ‘
GAZETTE ‘
APPLICABLE PER
DISCIPLINE DISCIPLINE ' FEE BREAKDOWN RAND VALUE '
Value for Fee Purposes R 5798 711.69
Primary Fee R 248 900. 00
Secondary Fee R 584 956. 75
Sub-Total R 833856.75
Less: Stage 1 R 35 066. 10
ECSA Gazette No.
Electrical Engineer |52691, Board Notice SubsTiotal ) A
783 of 2025 |Add: Disbursements: 10%
Allowance R 66 625. 59
'Sub-Total R  732881.50 |
|
Less: Discount (Y% R
Sub-Total-
Carried to Summary Page 83 R
Note: Percentage discount above also applies to any additional time-based work carried out up to a maximum
of 50 hours, by written prior approval of Project Manager.

[OMBAINY SFAME: CONSULTANT FULL NAME (Authorised Person)

DATE: CONSULTANT SIGNATURE
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General Notes —

APPENDIX A5 - BID PROFORMA
(To be completed by the Consultant)

o For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department Project Leader.
» For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix

A

e Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.

e Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).

s Table below is NOT to be modified by Consultant.

TABLE 1
GAZETTE
APPLICABLE PER
DISCIPLINE DISCIPLINE
Mechanical ECSA Gazette No.
. 52691, Board Notice
Engineer

783 of 2025

PERCENTAGE BASED FEES

Note: Percentage discount above also applies to any additional time-based work carried out up to a maximum
of 50 hours, by written prior approval of Project Manager.

CONSULTANT FULL NAME (Authorised Person)

CONSULTANT SIGNATURE
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General Notes —
For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department Project Leader.
For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix

A

APPENDIX A6 — BID PROFORMA
(To be completed by the Consultant)

Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.
Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).
Table below is NOT to be modified by Consultant.

of 50 hours, by written prior approval of Project Manager.

TABLE 1 PERCENTAGE BASED FEES
GAZETTE
APPLICABLE PER
DISCIPLINE DISCIPLINE FEE BREAKDOWN RAND VALUE
Value for Fee Purposes R 7731615.59
Primary Fee R 237 400. 00
|Secondary Fee R 699 913. 87
Alterations fees R 70 298. 54
Less: Stage 1 R 20 152. 25
|ECSA Gazette No
Structural Engineer I52691, Board Notice S E Sl Al
783 of 2025 Add: Disbursements: 10%
|Allowance R 97 738. 40
Sub-Total R 1075122.44
Less: Discount ( Y% R
Sub-Total-
| Carried to Summary Page 83 |R
Note: Percentage discount above also applies to any additional time-based work carried out up to a maximum

COMPANY STAMP:

DATE:

CONSULTANT FULL NAME (Authorised Person)

CONSULTANT SIGNATURE
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General Notes —

APPENDIX A7 - BID PROFORMA
(To be completed by the Consultant)

o For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department Project Leader.
» For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix

A

e Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.
e Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate
applicable shall be for vehicles up to 2150cc (latest published).
e Table below is NOT to be modified by Consultant.

TABLE 1

PERCENTAGE BASED FEES
GAZETTE
APPLICABLE PER
DISCIPLINE DISCIPLINE FEE BREAKDOWN RAND VALUE

Civil Engineer

ECSA Gazette No.
52691, Board Notice
783 of 2025

Value for Fee Purposes

3 865 807. 79

Primary Fee

237 400. 00

Secondary Fee

Less: Stage 1

23 670. 85

Sub-Total

R
R
R 236 016. 94
R
R

473 416. 94

Add: Disbursements: 10%
|Allowance

R 44 974,09

Sub-Total

R 494 720.70

Less: Discount ( 1%

Sub-Total-
Carried to Summary Page 83

R

Note: Percentage discount above also applies to any additional time-based work carried out up to a maximum
of 50 hours, by written prior approval of Project Manager.

COMPANY STAMP:

DATE:

CONSULTANT FULL NAME (Authorised Person)

CONSULTANT SIGNATURE
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General Notes —

APPENDIX A8 — BID PROFORMA
(To be completed by the Consultant)

For fee-based appointment allow an additional time-based work carried out up to a maximum of 50 hours,
by written prior approval of the Department Project Leader.
For percentage-based appointment — Consultants are requested to complete Table 1 of Appendix

A

Preference Points and Percentage discount offered take precedence over any additional detailed fee
calculations submitted, where there is any ambiguity.
Disbursements as published in the monthly National Department of Public Works “Rates for Reimbursable
Expenses” shall be used as a guideline. Discount can also be offered in this regard, but maximum rate

applicable shall be for vehicles up to 2150cc (latest published).
Table below is NOT to be modified by Consultant.

TABLE 1 PERCENTAGE BASED FEES
GAZETTE
APPLICABLE PER
DISCIPLINE FEE BREAKDOWN RAND VALUE
Value for Fee Purposes (Based of
Professional Fee Total- Excl. 15%
VAT) R 13 169 560. 54
ISREISK::znt CIDB Gazette No.  [Cost per learner (excl. 15% VAT) R 14058
P P 48491- 28 April 2023
rogratmme Duration 11,39 Months

Note: Percentage discount above also applies to any additional time-based work carried out up to a maximum

Sub-Total Carried to Summary Page

83

R

160 120. 62

of 50 hours, by written prior approval of Project Manager.

COMPANY STAMP:

DATE:

CONSULTANT FULL NAME (Authorised Person)

CONSULTANT SIGNATURE
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APPENDIX B

SUMMARY OF PROFESSIONAL FEES

WIMS: 077440

KZN DEPARTMENT OF HEALTH: THE APPOINTMENT OF A MULTI-DISCIPLINARY
ENTITY TO PROVIDE AN ARCHITECT (PA), QUANTITY SURVEYOR, CONSTRUCTION
HEALTH AND SAFETY AGENT ELECTRICAL ENGINEER, MECHANICAL ENGINEER,
CIVIL ENGINEER AND STRUCTURAL ENGINEER FOR GENERAL JUSTICE GIZENGA
MPANZA REGIONAL HOSPITAL: MODIFICATIONS TO THE OLD MATERNITY UNIT

(SECTION F)

DISCIPLINE 'FEES OFFERED (INCL. DISCOUNT)
ARCHITECT R
 QUANTITY SURVEYOR R
CONSTRUCTION HEALTH & SAFETY AGENT | R
ELECTRICAL ENGINEER R
MECHANICAL ENGINEER R
CIVIL ENGINEER R
STRUCTURAL ENGINEER 'R
SUBTOTAL R -
CIDB Skills Development Programme Fee R 160 120. 62
SUBTOTAL 2 R
15% VAT - R
 TOTAL CARRIED OVER TO FORM OF OFFER | R ]
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APPENDIX C
RETURNABLE DOCUMENTS

CHECKLIST OF RETURNABLE DOCUMENTS

ltem Tick |
Required Document |
No. N
|
|
1. Central Supplier Database Registration with National Treasury (Unique Reference
Number & Supplier Number)
2 Proof of Registration with Council
(Attach a valid registration certificate) (to be labelled as C2)
3 Proof of Registration with Companies and Intellectual Property Commission
(CIPC) (printout not older than 1 month) (to be labelled as C3)
4. Proof of Specific Goals met (80/20 system)
Proof of Residential Address (Municipality Rates Bills, Telephone Bill, or current
5. lease agreement letter from Ward Councillor or affidavit from Commissioner of
oaths, if office is in an area where rates are not paid) (to be labelled as C4)
6. Quotation from the Consultant
(Attach Appendix A — Stamped and dated)
Proof of relevant professional indemnity cover as specified in the table below:
Discipline Minimum Value of Professional
Indemnity Insurance Required |
Architect R 5000 000.00
Quantity Surveyor R 5000 000.00
7. Constr. Health & Safety Agent | R 3 000 000. 00

Electrical Engineer R 3 000 000. 00
Mechanical Engineer ;{3 000 000. 00 Bl
Civil Engineer - R 3 000 000. 00
Structural Engineer R 3 000 000. 00

| (To be labelled as C5)
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APPENDIX D - CONTRACT DATA

C1.2 Contract Data
' C1.2.1 Standard Professional Services Contract.
The conditions applicable to this Contract are the Standard Professional Services Contract
(August 2005) Second Edition of CIDB document 1015, published by the Construction Industry
Development Board. o - |
C1.22 | Data provided by the Employer -
Clause _ _
The General Conditions of Contract in the Standard Professional Services Contract.(August
2005) make several references to the Contract Data for details that apply specifically to this
tender. The Contract Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the General Conditions of Contract.
Each item of data given below is cross-referenced to the clause in the General Conditions of
[ | Contract to which it mainly applies. -
1 The Employer is the Department of Public Works.
1 The Period of Performance is from inception of this Contract until the Service Provider has
completed all Deliverables in accordance with the Scope of Services.
1 The Project is to the provision of Standard Professional Services for the Project. B
3.4 and The authorised and designated representative of the Employer is the departmental project
4.3.2 manager, details of whom are as indicated in Part A (Invitation to Bid) under item any enquiries
regarding technical information may be directed to: -
3.4.1 Communication by e-mail is permitted. ,
3.5 The Services shall be executed in the Service Provider's own office and on the Project site. No
portion of the work may be performed by a person employed by the State. No portion of the
work may be sublet to any other person or persons without the prior written approval of the
Employer. Bl
3.6 Omit the following:
“... within two (2) years of completion of the Service ...". B
3.11.1 Period of Performance shall be sub dividable in separate target dates according to the
programme to be submitted in terms of clause 3.14 hereof.
A Penalty amount of R500 per day will be applicable per target date, to a maximum equal to
R15 000, after which the contract may be terminated.
3.14 For fees stipulated as “value based” in C2.1 Pricing Instructions, C2.1.1.1:

Programme:

A programme for the performance of the Service shall be submitted by the Service Provider,
identified as the principal agent, to the departmental project manager, within a period of two (2)
weeks following the briefing meeting.

The programme will be the result of the co-ordination of all appointed Service Providers’ inputs
and shall be in sufficient detail describing key milestones, events and activities linked to the
fastest realistic timeframes in which the Service can be delivered. Milestones and events are
to be listed based on the Scope of Services described of the various appointed Service
Providers’ tender documents and presented in bar chart format. No milestones may, at the co-
ordination stage, be extended beyond the timeframes outlined in Project Programme without
acceptable reasons. The programme thus compiled and presented by the principal agent must
be counter-signed by all appointed Service Providers as proof that the programme was agreed
upon by all during the said co-ordination action.

The Employer retains the right to negotiate such submitted programme with the principal agent
in consultation with the appointed Service Providers, if required, to promote the interest of the
project. ;

For fees stipulated as "time based” Pricing Instructions:
Project Execution Plan (PEP):
A PEP for the performance of the Service shall be submitted by the Service Provider, to the

| departmental project manager, within a period of two (2) weeks following the briefing meeting.
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In the event of the Employer not being satisfied with the submitted PEP, the Parties will
negotiate in good faith towards a PEP that will be agreeable to both. Such an agreed-upon

PEP will form the basis for the management of the appointment and remuneration purposes.
Should circumstance change from the initial briefing, the Service Provider and the Employer '
will negotiate a revised PEP to satisfy such change(s). Should the Parties fail to reach '
agreement on the PEP or revised PEP, the matter will be dealt with in terms of the General
Conditions of Contract. Should the mediation process fail, the Contract will be deemed to have
been mutually terminated and any reasonable fees accrued at that stage settled by the
Employer.

411 Briefing meeting:
The departmental project manager shall arrange a briefing meeting, compulsory for all
appointed Service Providers, as soon as practicable after the appointment of the professional
team as referred to in C3.5.1 Service Providers, or after the appointment of the core members
of the professional team required to commence with the Services if not appointed at the same
time, during which meeting the departmental project manager, together with any supporting
advisors, will verbally brief the professional team comprehensively regarding the requirements
of the project and the Scope of Services and hand over, to the Service Providers, all
[ documentation relevant to the execution of the Service. )
| 4.4 | Alist of others providing Services on this Project will be provided by the Project Manager.
5.4.1 Proof of relevant professional indemnity cover as specified in the table below:
Discipline Minimum Value of Professional
Indemnity Insurance Required
|
Architect R 5 000 000.00
| Quantity Surveyor R 5000 000.00
| Constr. Health & Safety Agent | R 3 000 000. 00 |
- |
|
Electrical Engineer R 3 000 000. 00
Mechanical Engineer R 3 000 000. 00
Civil Engineer R 3 000 000. 00
Structural Engineer R 3 000 000. 00
The successful bidder must confirm validity of this professional indemnity insurance within 14
days of award of this tender.
5.5 The Service Provider is required to obtain the Employer’s prior approval in writing before taking
any of the following actions:
1. Travelling for which payment will be claimed. Travelling and subsistence arrangements
and tariffs of charges;
2. Deviate from the final programme as per the programme above;
3. Deviate from the programme (delayed or earlier);
4. Deviate from or change the Scope of Services;
B 5. Change Key Personnel on the Service.
8.1 The Service Provider is to commence the performance of the Services immediately after the
Contract becomes effective and execution to be as per the Programme, Scope of Services and
. Brief. - |
8.4.3 (¢) The perlod of suspension is not to exceed two (2) years.
9.1 Copyright of documents prepared for the Project shall be vested with the Employer.
12.1.2 Interim settlement of disputes is to be by mediation.
12.2.1 In the event that the Parties fail to agree on a mediator, the mediator is to be nominated by the
president of the Association of Arbitrators (Southern Africa).
12.2.4/ Final settlement is by litigation.
12.3.4 ) |
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13.1.3 All partners in a joint venture or consortium shall carry the same professional indemnity

insurance as per the General Conditions of Contract.
13.4 Neither the Employer nor the Service Provider is liable for any loss or damage resulting from
any occurrence unless a claim is formally made within 5 years from the date of termination or
completion of the Contract.

13.5 The amount of compensation is equivalent to professional insurance.

14.4 In the first sentence, change “... period of twenty-four months after ..." to “... period of thirty-six
| months after ...”. )

15 In respect of any amount owed by the Service Provider to the Employer, the Service Provider

shall pay the Employer interest at the rate as determined by the Minister of Finance, from time
to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act no1 of

1999).

C1.23 Data provided by the Service Provider

Clause o
Each item of data given below is cross-referenced to the clause in the General Conditions of
| Contract to which it mainly applies.
1 The Service Provider is the company, close corporation, natural person or partnershlp named
_ | in the Form of Offer and Acceptance by the tendering Service Provider.

53 The authorised and designated representative of the Service Provider is the person named in
the resolution by the tendering Service Provider.

541 Indemnification of the Employer

I, the undersigned, being duly authorized by the Service Provider, in terms of the completed
resolution

.............. (Name of authorized person)

................................. e (Legal name of entity tendering herein)

tendering on the project:

-..(Name of project as per C1.1 Form of offer and acceptance)

holds professional indemnity insurance cover, from an approved insurer, duly registered with
the Finance Services Board, of not less than the amount required as cover relative to the size
of project, with the first amount payable not exceeding 5% of the value of indemnity. | further
confirm that the Service Provider will keep such professional indemnity fully subscribed. |
further confirm that should the professional indemnity insurance, with no knowledge of the
Employer, be allowed to lapse at any time or in the event of the Service Provider cancelling
such professional indemnity insurance, with no knowledge of the Employer, at any time or if
such professional indemnity cover is not sufficient, then the Service Provider, (i) accepts
herewith full liability for the due fulfilment of all obligations in respect of this Service; and (ii)
hereby indemnifies, and undertakes to keep indemnified, the Employer in respect of all actions,
proceedings, liability, claims, damages, costs and expenses in relation to and arising out of the
agreement and/or from the aforesaid Service Provider’s intentional and/or negligent wrongful
acts, errors and/or omissions in its performance on this Contract.

| confirm that the Service Provider undertakes to keep the Employer indemnified, as indicated
above, beyond the Final Completion Certificate/Final Certificate by the Employer (whichever is
applicable) for a period of five (5) years after the issue of such applicable certificate.

| confirm that the Service Provider renounces the benefit of the exceptionis non causa debiti,
non numeratae pecuniae and excussionis or any other exceptions which may be legally raised
against the enforceability of this indemnification.
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Notwithstanding the indemnification reqﬁired above, the Employer reserves the right to claim
damages from the Service Provider for this Project where the Service Provider neglects to
discharge its obligations in terms of this agreement.

NAME: ... e uble e v s e wee e nen s e < B« S o
CAPACITY: e et B et e e e KR e e e e e e e < en nee e ne B O e R o oo
SIGNATURE:

As an extension of the definitions contained in clause 1 hereof, Key Persons must, for the: ,
purposes of this Contract, include one or more of the professionally registered principal(s) of |
the Service Provider, and/or, one or more professional(s) employed to render professional I
services, for whom certified copies of certificates or other documentation clearly proving current
professional registration with the relevant council, including registration numbers, must be
included with the tender as part of the returnable documentation.

The Key Persons and their jobs / functions in relation to the Services are:

(Name Principal and/or Specific duties
employed
professional(s)

I |IN|@|A |~ WIN =

[«
o

7.2

A Personnel Schedule is not required.
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If the space provided in the table above is not sufficient to describe the specific duties, this
space may be utilized for such purpose:
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Cc2:
c21
Cc2.1.1

C2.111

Cc2.1.1.2

C21.2

C2.1.21

Cc21.22

C21.23

C21.24

C2.1.2.5

C21.26

APPENDIX D — CONTRACT DATA

APPENDIX D — CONTRACT DATA

Pricing Instructions

Basis of remuneration, method of tendering and estimated fees.

Professional fees for the Professional Service Providers will be paid on Value basis as

specified in clause C2.1.3
The words “value based” and “percentage based” used in connection with fee types in this

document or any documents referred to in this document are interchangeable and are deemed

to have the same meaning.

Tenderers are to tender:

Fees based upon relevant guidelines for tariff of fees as detailed in this tender (in the
event of the basis for remuneration being indicated above as a “value based” fee)

or

The different rates for the different categories in the Activity Schedule for Time Based
Fees, column (c) (in the event of the basis for remuneration being indicated above as a “time
based” fee)

all as set out below.

Remuneration for Professional Service Providers

Professional fees shall be calculated as follows for Services rendered by the Service Provider:

o In the event of the basis for remuneration being a “value based” fee, of the
normal fees tendered plus Value Added Tax, all according to the provisions

or

¢ In the event of the basis for remuneration being a “time based” fee, the different
rates tendered for the different categories for Time Based Fees,” multiplied by
the actual number of hours spent plus Value Added Tax.

The amount tendered herein is for tender purposes only and will be amended according to the
application of the value fee scale vis-a-vis the actual cost of construction (if basis of
remuneration has been set at “value based” or the actual number of hours for each level (if
basis of remuneration has been set at “time based”).

Reimbursable rates for typing, printing and duplicating work and forwarding charges as set out
will be paid in full, irrespective of the percentage or rates tendered as referred to above.

Disbursements in respect of all travelling and related expenses including all travelling
costs, time charges and subsistence allowances related thereto will be paid for separately.

The site must be visited as often as the works require for the execution of all duties on the
Project. The Service Provider must be available at 24 hours’ notice to visit the site if so
required. All costs in this regard will be deemed to be included in the applicable fees.

All fee accounts must be accompanied by an updated original written certification by the
quantity surveyor, if appointed, of the amount(s) on which fees are based. The onus, however,
rests on the Service Provider to calculate fees on the appropriate value and according to the
correct fee scale, read in conjunction with this Contract.

All fee accounts need to be signed by a principal of the Service Provider and submitted in
original format, failing which the accounts will be returned. Copies, facsimiles, electronic and
other versions of fee accounts will not be considered for payment.
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C21.27

C2.1.2.8

C2.1.2.9

cz21.3

C2.1.31

C21.32

C21.3.3

C2.1.34

C21.35

C2.1.3.51

For all Services provided on a time basis, time sheets giving full particulars of the work, date of
execution and time duration, should be submitted with each fee account.

Payments to the Service Provider will be made electronically according to the banking details
furnished by the Service Provider. Any change in such banking details must be communicated
to the departmental project manager timeously. Fee accounts, correct in all respects, will be
deemed submitted when received by the Employer and settled when electronically processed
by the Employer. The Employer reserves the right to dispute the whole account, any item or

. part of an item at any time and will deal with such case in terms of the General Conditions of

Contract.

Accounts for Services rendered may be submitied on the successful completion of each stage
of work. Interim accounts will only be considered during the construction stage of the works
and then not more frequently than quarterly except if otherwise agreed between the authorised
and designated representative of the Service Provider and the Employer. Payment of

. accounts rendered will be subject to the checking thereof by the departmental project

manager. The Employer reserves the right to amend the amounts claimed in order to conform
to the rates stipulated in this Contract and make payment on the basis of the balance of the
account in accordance with the General Conditions of Contract.

Value based fees

Fees for work done under a value-based fee:

‘Where value-based fees are payable (if basis of remuneration has been set at “value basis”),

the Service Provider will be remunerated for Services rendered, subject to the provisions
above and subject to the specific terms and conditions stated below and elsewhere in this
document. This tariff of fees will be payable for the full Period of Performance.

Normal services:
The fee for normal services shall be based on the fee provided.

Where the Service Provider is required to perform a portion of the normal services only, the
relevant portion of the fee shall be paid.

Interim payments to the Service Provider:
For the purposes of ascertaining the interim payments due, the cost of the works, which shall
exclude any provisional allowances made to cover contingencies and escalation, shall be:
o the applicable portion of the net amount of the accepted tender, or
o if no tender is accepted, the net amount of the applicable portion of the lowest suitable
tender, unless acceptable motivation can be provided to prove that such amount is
unreasonable, or
» if the contract is awarded by negotiation the negotiated price, or
s if notenders are invited or if no suitable tenders are received or if no negotiation is
concluded, the estimate. The estimate shall be the one accepted by the Employer as
representing the value of the works, which for purposes of interim payments will be
deemed to be 80% of the engineers estimate or if appointed, 80% of the quantity
surveyors estimate.

Fees for documentation for work covered by a provisional sum:

Where a provisional sum is included in the bills of quantities for work to be documented at a
later stage, the documentation fee in respect of such work shall be remunerated at the time
when the documentation has been completed. The fee shall relate to the type of
documentation drawn in respect of each section of such work.

Time charges for work done under a value-based fee:
Where time charges are payable according to the rates set out below, will be applicable.

Time charges are reimbursable at rates applicable at the time of the actual execution of the
specific service. The "Rates for Reimbursable Expenses" as amended from time to time and
referred to below, is obtainable on the Employer's Website: hitp//www.publicworks.gov.za/
under “Documents”; “Consultants Guidelines”; item 1.
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C21.35.2

C2.1.3.53

C2.1.354

€2.1.355

C2.1.3.5.6

C2.1.3.6

C2.1.3.6.1

C21.36.2

The scale of fees on time charges, on which Value Added Tax is excluded, shall be at the
following rates per hour, rounded off to the nearest rand: (see Table 8 of “Rates for
Reimbursable Expenses” for the actual amounts calculated in accordance with to the
principles laid down below):

(i) registered professional principals®: 18,75 cents for each R100,00 of the total annual
remuneration package attached to the lowest notch of a level 13 salary range (Director)
in the Public Service;

(i)  registered professionals®: 17,5 cents for each R100,00 of the total annual remuneration
package attached to the lowest notch of a level 12 salary range (Deputy Director
second leg) in the Public Service;

(i)  registered technicians**: 16,5 cents for each R100,00 of his/her gross annual
remuneration; provided that this hourly rate shail not exceed 16,5 cents for each
‘R100,00 of the total annual remuneration package attached to the lowest notch of a
level 11 salary range (Deputy Director first leg) in the Public Service.

*(includes professional architects, professional quantity surveyors, professional
engineers, professional technologists [engineering], professional planners and
professional construction project managers)

**(includes professional technicians [engineering] professional senior technologists
[architectural], principal technologists [architectural] and technical planner).

Hourly rates calculated in terms of (i), (i) and (iii) above shall be deemed to include overheads
and charges in respect of time expended by clerical Personnel which shall, therefore, not be
chargeable separately.

Unless otherwise specifically agreed in writing, remuneration for the time expended by
principals in (i) above on a project shall be limited to 5 per cent of the total time expended for
time charges in respect of the Project. Any time expended by principals in excess of the 5 per
cent limit shall be remunerated at the rates determined in (ii) or (iii) above.

Notwithstanding the above, where work is of such a nature that Personnel as described in
C2.1.3.5.2 {iii) above are capable of performing such work, it shall be remunerated at that level
and not at the rates described in (i) and (ii) above, irrespective of who in fact executed the
work.

Gross annual remuneration in C2.1.3.5.2 (iii) above shall mean basic salary and guaranteed
annual bonus; fringe benefits not included in basic salary; income benefit, as determined from
time to time by the South African Revenue Services for income tax purposes, for the private
use of a motor vehicle by the employer; employer’s contribution to pension/provident fund,
medical aid and group life assurance premiums; Compensation Fund and Unemployment
Fund contributions, Metropolitan Council levies and any other statutory contributions or levies;
all other costs and benefits as per conditions of appointment but excluding any share of profit
and payment for overtime.

The salaries referred to in C2.1.3.5.2 (i) to (iii) above can change from time to time, which will,
therefore, change the rates applicable. These rates will, however, only be adjusted on the first

-day of each calendar year irrespective of any changes in salary ranges during the relevant

year. The rates applicable at the time of the execution of the work as set out in Table 8 of the
"Rates for Reimbursable Expenses”, as amended from time to time, may be claimed.

Additional Services

Additional Services pertaining to all Stages of the Project:

Unless separately provided for hereunder and scheduled in the Activity Schedule, no separate
payment shall be made for the additional services. The cost of providing these services shall
be deemed to be included in the value-based fee tendered for normal services.

Construction monitoring

The construction monitoring requirements are as specified.

(a) If Level One, part time, monitoring has been specified then no separate payment shall
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C2.1.3.6.3

C2.1.3.6.4

C2.1.3.6.5

C21.36.6

C21.36.7

C2.1.3.6.8

be made for construction monitoring staff or for the transport of the monitoring staff. The
cost of providing construction monitoring staff and transport shall be deemed to be
included in the value-based fee tendered for normal services.

(b) If Level Two. full time, monitoring has been specified then provision shall be made in the
Activity Schedule for the envisaged site staffing requirements as specified. The unit of
measure shall be the rate per calendar month (pro.rata for part of a month). Payment
shall only be applicable for the period actually established on site and shall in no
instance be prior to the date of official handover of the Works to the Contractor or after

-the date of issue of the Certificate of Completion for the Works contract. The rates
tendered for the relevant site staff shall include full compensation for all costs including,
inter alia, the following:

e Salary

Additional allowances

Bonuses

Leave and sick leave

All company contributions such as provident fund, group life benefits, medical aid

etc.

Levies )

Office equipment

Relocation cost and accommodation

Travelling

e Handling cost and profit.

Payment for personnel shall exclude any periods of leave or sick leave. Time sheets for

staff shall be included in the monthly fee account submitted to the Employer for

payment. Replacement of staff as a result of any extended period of leave or sick leave
outside of the normal contractor’s year end break shall be to the approval of the

Employer.

No separate payment shall be made for the transport of the construction monitoring staff
and the cost of the transport shall be deemed to be included in the monthly rate
tendered for the provision of the staff.

Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)
No separate payment shall be made for the service specified. The cost of providing this
service shall be deemed to be included in the value-based fee tendered for normai services.

Quality Assurance System

No separate payment shall be made for the implementation of a quality management system
as specified. The cost of providing this service shall be deemed to be included in the value-
based fee tendered for normal services.

Lead Consuiting Engineer

No separate payment shall be made for assuming the leadership of an Employer specified
joint venture, consortium or team of consulting engineers as specified. The cost of providing
this service shall be deemed to be included in the value-based fee tendered for normal
services.

Principal Agent of the Client

No separate payment shall be made for assumlng the role of principal agent of the Employer if
specified. The cost of providing this service shall be deemed to be included in the value-based
fee tendered for normal services.

Environmental Impact Assessment
No separate payment shall be made for the service specified. The cost of providing this
service shall be deemed to be included in the value-based fee tendered for normal services.

Other unspecified services
The Employer may order duties that fail outside the scope of the project as tendered. Such
additional duties may involve, but not limited to:

¢  Additional design requirements

e Evaluation of alternative tenders
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C2.1.4

C2.1.4.1

C2.143

C21.5

Cc2.1.6

C2.1.6.1

C2.1.6.2

C2.1.6.3

o Additional investigations during the Defects and Liability Period
e Diverse other services

Any such additional services that may be required will be remunerated on a Time Basis as set
out. The level of expertise necessary for any such additional work shall be concomitant with

‘the issues to be addressed. The category of personnel necessary to undertake the work shall

be approved by the Employer. Any additional identified service shall be fully scheduled and
submitted to the Employer for approval prior to the commencement thereof.

Time-based fees

Fees for work done under a time based fee

“Where time-based fees are payable (if basis of remuneration has been set at “time basis”

according to the bid as per the NDPW Rates.

Work will be remunerated for at the category level in which it falls as defined above,
irrespective of whether the person who in fact executed the work functions at a higher
category of responsibility and competence.

Set off
The Employer reserves thé_right to set off against any amount payable to the Service Provider,
any sum which is owing by the Service Provider to the Employer in respect of this or any other
project.

Typing, printing and duplicating work and forwarding charges

Reimbursable rates

The costs of typing, printing and duplicating work in connection with the documentation which
must of necessity be done, except those which must in terms of the relevant Manual or other
instructions be provided free of charge, shall be reimbursable at rates applicable at the time of
the execution of such work. The document "Rates for Reimbursable Expenses" as amended
from time to time and referred to below, is obtainable on the Employer's Website:
htto:/fwww.publicworks.qov.za/ under “Documents”; “Consultants Guidelines”; item 1.

Typing and duplicating

If the Service Provider cannot undertake the work himself, he may have it done by another
service provider which specialises in this type of work and he shall be paid the actual costs
incurred upon submission of statements and receipts which have been endorsed by him
confirming that the tariff is the most economical for the locality concerned.

If the Service Provider undertakes the work himself, he shall be paid in respect of actual
expenses incurred subject to the maximum tariffs per A4 sheet as set out in Table 1 in the
“Rates for Reimbursable Expenses".

Typing and duplicating expenses shall only be refunded in respect of the final copies of the
following documents namely formal reports, formal soil investigation reports, specifications,
feasibility reports, bills of quantities, material lists, minutes of site meetings and final accounts.
The cost of printed hard covers shall only be paid in respect of documents which will be made

-available to the public such as bills of quantities and specifications or where provision of hard

covers is specifically approved.

The typing of correspondence, appendices and covering letters are deemed to be included in
the value-based fees and time based fees paid.

Drawing duplication

(a) Fordrawing duplication the standard rate as set out in Table 2 in the “Rates for
Reimbursable Expenses” may be claimed or may be claimed according to the
provisions as in (b) or (c) below.

(b)  If the Service Provider undertakes the duplication of drawings, using his own duplication
equipment, he shali be paid the actual cost incurred on condition that it is not higher
than the lowest of three quotations of local firms doing drawing duplication in his locality.
Such quotations must accompany his account.
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(c)  If the Service Provider does not undertake his own drawing duplication, he shall be paid
the lowest of three quotations of local firms doing plan printing in his locality. Such
quotations must accompany his account.

(d)  Should there not be three firms doing drawing duplication in his locality, it must be
mentioned on his account and the available quotation(s) must then accompany the
account.

(The cost of providing all polyester negative prints required to form part of the original set of
drawings, as-built drawings including computer assisted drawing records for all
facets/disciplines involved in the project are included in the tendered fees and will not be
reimbursed separately.)

C2.1.6.4 Forwarding charges
(a)  Only the charges in respect of the forwarding of parcels by courier or air freight on
special request by the Employer will be refunded, provided that such charges will not be
refunded if the request had been made as a result of a delay caused by the Service
Provider.

(b)  The cost of postage, facsimile transmissions, telephone calls, e-mails, etc, is deemed to
be included in the value-based fees and time-based fees paid.

C21.7 Travelling and subsistence arrangements and tariffs of charges
Notwithstanding the ruling in C2.1.2.4 above (regarding disbursements and travelling
expenses which will not be paid separately), when the Service Provider is requested in writing
by or obtained prior approval in writing from the Employer to attend specific meetings at any of
the Employer’s offices or any extraordinary meetings on site or elsewhere, he will be
remunerated according to the provisions under C2.1.7.1 to C2.1.7.5 herein.

C2.1.71 General
The most economical mode of transport is to be used taking into account the cost of transport,
subsistence and time. Accounts not rendered in accordance herewith may be reduced to an
amount determined by the Employer.

As the tariffs referred to hereunder are adjusted from time to time, accounts must be
calculated at the tariff applicable at the time of the expenditure.

Where journeys and resultant costs are in the Employer’s opinion related to a Service
Provider's malperformance or failure, in terms of this Contract, to properiy document or co-
ordinate the work or to manage the Contract, no claims for such costs will be considered. -

C2.1.7.2 Travelling time
Fees for travelling time are as set out in Table 8 in the "Rates for Reimbursable Expenses”.

Fees are payable for travelling time at the tariff, as set less 2 hours of each journey on time
charges for work done under a value-based fee. Travelling time will be fully reimbursed.

C21.73 Travelling costs
Fees for travelling costs are as set out in Table 3 in the "Rates for Reimbursable Expenses”..

Travelling costs will be refunded for the full distance covered per return trip measured from the
office of the Service Provider appointed.

Compensation for the use of private motor transport will be in accordance with the
Government tariff for the relevant engine swept volume, up to a maximum of 2100 cubic
centimetres, prescribed from time to time and as set out in Table 3 in the “Rates for
Reimbursable Expenses”.

C21.74 Hired vehicles.
In cases where use is made of hired vehicles, the most economical sized vehicle available is
to be used but compensation shall nevertheless be restricted to the cost of a hired car not
exceeding a capacity of 1600 cc. Where use of a special vehicle is essential (e.g., four track or
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C21.75

c2.2
C2.21

C2.211

C2.21.2

C2.2.13

C2.21.4

C2.21.5

C3

C3.1

C3.2

minibus to accommodate more people), prior approval in writing must be obtained from the
departmental project manager.

Subsistence allowance
The subsistence allowances are as set out in Tables 4 and 5 in the "Rates for Reimbursable
Expenses". :

Only actual costs are payable in respect of absence from office of less than 24 hours.

Should the daily tariff as set out in Table 4 be inadequate, substantiated actual costs plus a
special daily allowance as shown in Table 5 for incidental expenses, may be claimed. It must
be noted that claims may only be according to. Table 4 or Table 5. Accommodation should be
limited to the equivalent of a three star hotel and no alcoholic beverages or entertainment
costs may be claimed for.

Activity Schedule
Activities

The services as defined in the Scope of Services are required. The activity schedule below
lists the normal services as defined in the Government Gazetted as well as additional services
as defined in the Scope of Services, of this document.

The estimated normal fees have been calculated using the Government Gazetted Tariffs - by
applying the applicable fee scale given for a building project, to determine the basic fee and by
multiplying the basic fee by the applicable multiplication factor given respectively.

No allowance has been made in the estimated normal fees for the additional services that .
have been specified to be included in the normal fees. The tenderer shall make provision for
the cost of the additional services that are to be included under normal services by adjusting
the percentage tendered.

The services are to be provided in stages and the proportioning of the fee for normal services
over the various stages shall be as set out in the Government Gazetted Tariffs

The tenderer must make provision for all activities necessary for the execution of the service
as set out in the Scope of Services.

CIDB BUILD PROGRAMME

‘I terms of sections 5(2) of the Construction Industry Development Board Act, 2000 (Act no.38
-of 2000) (the Act), the Construction Industry Development Board is empowered to promote

best practice Standards. This best practice Standard for developing skills through
infrastructure contracts, establishes the minimum contract skills development goals to be
achieved in the performance of such contracts relating to the provision of workplace
opportunities, linked to or leading to:

a) a part--or full occupational qualification registered on the National Qualification Framework;
b) a trade qualification leading to a listed trade (GG No. 35625, 31 August 2012);

c) a national diploma registered on the National Qualification Framework; and

d) registration in a professional category by one of the professional bodies listed in the
standard

In the event'that the cost of PSP exceed R5 Mil, Skills development should apply as per Gazette
48491 of 28 April 2023.

Method 3 - To provide work integrated learning opportunities for; university of Technology; or
comprehensive University P1 & P2. Applicable to this project.

Method 4 - To provide structured workplace learning for; candidates for professional
registration with statutory council.

Contract Skills Development Goal (CSDG); Hours Professional Service Contract at 150
hours allocated for placement per R1 millions of contract value.
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APPENDIX E — PROFORMA FOR TRACEABLE REFERENCE LETTERS

Referee Full Name:

Project Role (indicate) or Project Client:

Contact No./s: (1) (2) (3)

Email Address: . Other Contact Details:

WIMS No. & Bid Description:

Has the project been completed? O ves O nNo % complete (if NO)

Provide a brief description of the project below:

Describe the service and nature or work the bidder provided to you below:

Criteria / Risks (mark with an X) BELOW MEETS EXCEEDS
expectations | expectations | expectations

Professionalism — did the service provider always behave in a professional
manner, while fuifilling their duties and providing the relevant service/s?

Delivery of services — was the service delivered timeously? Are services
currently being delivered timeously? ’

Delivery of services — was/is the service delivered/being delivered
satisfactorily to the specifications of the project?

Sourcing— did/has the service provider source/d all required materials,
equipment, and resources to ensure timeous delivery of the project?

Knowledge — did/does the service provider show satisfactory understanding
of the project?

Dealing with challenges — when challenges arouse was the service provider
able to satisfactorily address these challenges?
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1

Communication — was/is the service provider able to effectively
communicate to parties during the project?

Project management — wasf/is the service provider able to coordinate and
undertake multiple processes of the project concurrently and ensure
effective project management during the project?

Would you use the provider again? O YES 0 NO

Overall Impression:

Other Comments:

Approximate value of contract / Value for fee purposes: R
(strike off whichever is not applicable)

Completed by:

Signature:

Company Name:

Contact Telephone Number:

Date:

Note: If the space provided is insufficient, the comments may be included in an attachment (attached
document to follow the above format.
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1. Acronyms

AIDS
ART
CARMMA
CCMDD
CHC
CIDB

CPG
DT
DHIS
EPWP
FIDPM
GHS
Hep B
HIV
HTS

IC
ICRM
1ICSM
IDM
iMMR
IPC
IUSS
KZN
KZN-DOH
LTP
MDR
MEC
MNCWH
NDOH
NDP
NHI
0SS
PGDP
PHC
PLO

PN

PPE
PSP

SA
StatsSA
STl

TB
UNAIDS
WHO
XDR

Acquired Immune Deficiency Syndrome

Anti-retroviral Treatment

Campaign on Accelerated Reduction of Maternal and Child Mortality
Chronic Medication Dispensing and Supply Model

Community Health Centre

Construction Industry Development Board

Contract Participation Goal
Dichlorodiphenyltrichloroethane

District Health Information Software
Expanded Public Works Program
Framework for Delivery and Procurement Management
General Household Survey

Hepatitis B

Human Immunodeficiency Virus

Health Technological Services

Ideal Clinic

Ideal Clinic Realisation and Maintenance
integrated Clinical Services Management
Infrastructure Delivery Management
institutional Maternal Mortality Ratio
Infection Prevention Control
Infrastructure Unit Support Systems
KwaZulu-Natal

KwaZulu-Natal Department of Health
Long Term Plan

Multi Drug Resistant

Member of the Executive

Maternal, Newborn, Child and Women's Health
National Department of Heaith

National Development Plan

National Health Insurance

Operation Sukuma Sakhe

Provincial Growth and Development Plan
Primary Health Care

Project Liaison Officer

Professional Nurse

Personal Protective Equipment
Professional Service Providers

South Africa

Statistics South Africa

Sexually Transmitted Infection
Tuberculosis

Joint United Nations Programme on HIV/AIDS
World Health Organisation

Exireme Multi Drug Resistant
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2. Project Details

» The Facility

General Justice Gizenga Mpanza Regional Hospital
o Location

Province: KwaZulu-Natal

o The Project details

Project Name: General Justice Gezinga Mpanza: Modifications to the
Old Maternity Unit
KZN-DOH Project Number: TBC

. Project Details / Scope:
* Renovate Gynae and Post Natal Wards to
accommodate Male and Female to Wards

/i

= RARU Unit

= Conversion of Workshop to Kitchen

= OT, MMC, Urology — New building

= Refurbishment of mothers lodge
Project Type: Infrastructure Development — Projects
Budget Programme Number: Programme 8
Budget Programme Name: Health Facilities Management
Sub-programme: Sub-Programme 8.2: District hospital Services
Nature of Investment: Alterations and Additions

21. Project Background

214.1. A Short History

2.2, Situation today

The project was originally initiated as a COVID 19 response project. However, while decrease in COVID
19 response the needs of the Hospital have changed. The focus has shifted to the care of respiratory
desease, such as TB wards that were previously accommodated in parkhomes and paediatric care.
Also included in the parkhomes are MMC, Urology and Occupational Therapy, these are also to be
relocated in this project in rather than the COVID 19 response.

The upgrade to the kitchen has been a long-standing matter, with the increase in patient numbers
placing a great strain on the already fragile kitchen facility. Provision to outsource catering services
have been requested by the hospital, but has not been provided. Therefore with the re location of the
workshops in the New Road & bridge, Bulk Store, Archives and Fencing project, there is the opportunity
to renovate this building for a more suitable function.

The long term masterplan of the Hospital does not include the construction of a new Mother's Lodge.
Therefore it is recommended that the existing Mothers Lodge is refurbished to meet current standards.
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2.3. The Site:

The site is located along the R74 close to the N2 national road

b %

GJGM Regional Hospital !
Stanger Hospitel'

¢ m

a.

Company Pty Ltd
Somaym.

KwaDukuza

Image 1: Location of General Justice Gizenga Mpanza Regional Hospital
Source: Google Maps

Image 2: Location of General Justice Gizenga Mpanza Reglonal Hospital
Source: Google Maps
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F 2

P aloiss ©
£ ROEOGY

EXISTING
WARDS

P o]

EXISTING,

WORKSHOPS =

image 3: Te site Source: Google Maps

The Proposed site is the existing old maternity wards as well as the existing surgical and medical wards
(2 on site image) . At present the wards are being occupied by TB male and female wards due lo the
parkhome condtions. These parkhomes will be used for decanting during the project. The MMC, Urology
and OT will be a new structure constructed in the position indicated by relocating the current donor

parkhome.

The wards are located towards the south entrance and can be separated from the main flow of patients.
Ambulance entry may be accommodated through the secondary entrance, here again, avoiding
interaction with the main flow of patients. In this regard, the position of the proposed wards are found

to be suitable.
° Restrictions:
None noted

° Heritage components
No heritage components are noted at this stage

. Survey of the site
To be included in professional services

. Geo-technical information
To be included in professional services

. Traffic impact study
To be included in professional services
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. External circulation
o Access to the site is via existing roads and walkways
Access to Public transport will off the main entrance on King Shaka Street
Pedestrian routes is via existing roads and walkways
Roads are existing and no additional roads is required
Walkways are existing and no additional walkways are required
Parking is existing and no additional parking is required

[o30o B o B o B o ]

. Climatic conditions
o General Climate: The KwaDukuza lies on 60m above sea level
The climate here is mild, and generally warm and temperate. There is significant rainfall
throughout the year in KwaDukuza. Even the driest month still has a lot of rainfall. This
location is classified as Cfa by Képpen and Geiger. This is classified as a Humid subtropical
climate: coldest month averaging above 0 °C (32 °F) (or -3 °C (27 °F)), at least one
month's average temperature above 22 °C (71.6 °F), and at least four months averaging
above 10 °C (50 °F). No significant precipitation difference between seasons (neither
abovementioned set of conditions fulfilled). No dry months in the summer.
o Temperature: The average annual temperature is 21.0 °C in KwaDukuza
Rain fall: Precipitation averages 981 mm.
o Wind direction: Easterly
Source: climate.org

o}

. Aviation for emergency aircraft
Helipad on site

. Seismic activity

None known

e Radio towers

None on site

° Site orientation

North East

o Security and access control

The site is secured by fence and security guards at entry points

. Department orientation and positioning relative to entrances
o Maternity wards to be converted are located nearer to the secondary entrance/ exit point.
o Rapid Assessment Response Unit (RARU) is proposed to be located at the main entrance of the
hospital. This is relative to the primary point of entry.
o Kitchen is positioned at the nurses Home Complex

. Existing infrastructure
The existing wards which are to be utilised are masonry brick buildings with Asbestos Roofs.
Other structures of the existing hospital are a combination of red face brick and tiled roofs. The
new maternity building is a concrete frame building with masonry infill walls, plastered and
painted, with feature areas clad in aluminium silver grey cladding.

. Bulk services
o All bulk services are available on site, however investigations must be conducted to verify
that bulk infrastructure is sufficient for the additional design requirements
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3. Strategic Overview

3.1. Strategic Impact or Objective

The foliowing value chain are used:

PROJECT
OUTCOME

OUTRUTS ACGTIONS / INPUITS

3.2. Strategic Oufcome

~

3.21. KZN Department of Health’'s Outcome

3.2.2. Project Outcome
3.3. Project Output
3.3.1 The project aims to provide the following outputs:

1. The creation of a Rapid Assessment Respiratory Unit (RARU) for the assessment and
stabilisation of patients with respiratory symptoms, regardless of the nature of their
emergencies, ensuring that they are separated from the main flow of patients coming into the
emergency unit, thereby limiting nosocomial transmission

2. The conversion of the old maternity ward into the new male and female TB Wards ad Paediatric
Surgical wards.

3. Relocate the current Kitchen to increase its capacity in line with standards.

3.4. Project Actions
The various tasks that must be carried out in order to deliver planned results are the foliowing:

. Stakeholder engagement with facility, the district and provincial programmes
) Project Planning, designs, specifications, etc.

N Documentation

. Approval by Director: Infrastructure Planning

. Construction

. Handover

. Post Occupancy Evaluation

) Documentation of Project and Close Out Information
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3.5. Project Input

The resources that are needed in order to carry out the project tasks, including staff, skills and materials,

are as follows:

3.5.1. Project Team
3.5.1.1. Hospital Operations Team
Team Member Name
Acting Hospital CEQ Mrs EM Shabane
Medical Manager TBC
Nursing Manager Mrs EM Shabane
Systems Manager Mr S Goba i
Finance Manager Mr J.B. Naidoo
IPC Mrs Sarah Moonsamy
QA Mrs H Joroo
HR Manager Mr S. Govender
District Representative Mr D Sikhakane
3.5.1.2, KZN Department of Health - Infrastructure Development
Team Member | Name | Skilllevel required
Main members:
; Professional registration and post registration experience in
Project Leader TBC the health field
. . .. | Professional registration and post registration experience in
Architect Tia Katsikoyiannis the health field
. Professional registration post registration experience in the
Quantity Surveyor Mr P Chowthee health field
Quality Assurance Ms Y Thambiran 5 Years' Experience in Health environment
Health Technology Mr N Singh Director: HTS
Additional members:
. - Professional registration and post registration experience in
Electrical Engineer: TBC the health field
. . Professional registration and post registration experience in
Mechanical Engineer Kwenza Thabethe the health field
- ] . Professional registration and 6 years post registration
Civil/Structural Engineer Mr T Chiro experience in the health field
Occupational Health & Safely Ms S Ngcobo 5 Years' Experience in Infrastructure environment
Infection Prevention Control Ms R Misra 5 Years' Experience in Health environment
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3.5.1.3. KZN Department of Health ~ General

Team Member Name Skill level required

Specialised Services and Clinical ] e

Support Mrs P Msimango Acting: DDG

District Health Services Dr T D Moji Acting: DDG

IT Services V Magaqa 5 Years' Experience in Health environment

Security Services M Ndlazi 5 Years' Experience in Health environment

Wasle Management 1BC 5 Years' Experience in Health environment
3.5.2. Oversight Team

Team Member Name Skill level required

Provincial Champion Mr B G Geaba 4_Chief Director

Provincial Power User Ms M de Goede Director

Project Sponsor Mr B G Geaba Chief Director

Project Approver Mr B G Geaba Chief Director

Project Verifier Mrs Z Thwala Experience in Health environment

3.5.3. Additional resources required

Over and above the preceding, it is expected that the foliowing resources will be required, with
professional registration and post registration experience in the health field:

. Contracting Management staff

. Contracting Admin staff

. Contracting Supervisory staff

. Construction Artisans

. Construction workers

. Casual Labour

. Specialist sub-contractors

. Applicable construction materials

. Required construction equipment and machinery
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3.6. Legislative and Cther Mandates
3.6.1. Constitutional Mandates®

. The Constitution of the Republic of South Africa (Act No. 108 of 1996): In terms of the
Constitutional provisions, the Department is guided by amongst others the following sections and
schedules:

o Section 27(1): “Everyone has the right to have access to ... health care services, including

reproductive health care.”

o Section 27 (2): The State must take reasonable legislative and other measures, within its
available resources, to achieve the progressive realisation of each of these rights.

o Section 27(3): “No one may be refused emergency medical treatment.”

o Section 28(1): “Every child has the right to ...basic health care services..."

o Schedule 4 list health services as a concurrent national and provincial legislative
competence. X

3.6.2. Legislative Mandates

In carrying out its functions, the Department is governed mainly by the following national and provincial
legistated Acts and Regulations. Some of the legislation has a specific/ direct impact on the Department
whereas others have a more peripheral impact:

3.6.2.1. National Legislation

Source: www.gov.za

The infrastructure programme of the Department is largely governed by the following primary legislation
(including any subsequent amendments):

. National Health Act, Act No. 61,2003

. Public Finance Management Act, Act 1 of 1999

. Government Immovable Assets Management Act, Act 19 of 2007

. Division of Revenue Act, Act 10 of 2015

) Construction Industry Development Board Act, Act 5 of 2000:

. Spatial Planning and Land Use Management Act, Act 16 of 2013 and Regulations
. Medicines and Related Substances Act, 101 of 1965

o Hazardous Substances Act, 15 of 1973

. Occupational Diseases in Mines and Works Act, 78 of 1973

. Pharmacy Amendment Act, No. 1 of 2000 (as amended)

. Health Professions Act, Act 56 of 1974 (as amended)

. National Policy for Health Act, Act 116 of 1990

. Choice on Termination of Pregnancy Act, Act 92 of 1996 (as amended})

. Tobacco Products Control Amendment Act, Act 12 of 1999 (as amended)

. National Health Laboratories Services Act, Act 37 of 2000

. Mental Health Care Act, Act 17 of 2002

. Nursing Act, Act No. 33 OF 2005

. Child Care Act, Act No. 74 of 1983

. Occupational Health and Safety Amendment Act, Act No 85 of 1993

e National Archives and Records Service of South Africa Act, Act No 43 of 1996 (as amended)
. Public Service Act of 1994

1 KwaZulu-Natal Department of Health - STRATEGIC PLAN 2015-2019
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. Employment Equity Act, Act No 55 of 1998 (as amended)
. State Information Technology Act, Act no 88 of 1998
. Skills Development Act, Act no 97 of 1998

. Promotion of Access to Information Act, Act no 2 of 2000
. Promotion of Administrative Justice Act, Act No. 3 of 2000
° Promotion of Equality and Prevention of Unfair Discrimination Act, Act No 4 of 2000

. Broad-Based Black Economic Act No. 53 of 2003

] Council for the Build Environment Act, Act No 43 of 2000

] Architectural Profession Act, Act No 44 of 2000

. Engineering Profession Of South Africa Act, Act 46 of 2000

. Quantity Surveying Profession Of South Africa Act, Act 48 of 2000

. Project and Construction Management Professions Of South Africa Act, Act 48 of 2000

3.6.2.2. Regulations, Norms and Standards and Guidelines

. Regulations Regarding Communicable Diseases 2008

. Emergency Medica! Services Regulations 2015

. Construction Regulation 2014

e Infrastructure Unit Support Systems (IUSS) Health Facility Guides

. National Core Standards for Health Establishments in South Africa National Department of
Health 2011

. Ideal Facilities

. National Food Service Management Policy — Volume 1, National Guidelines for Food Service

Units in Hospitals and Health Institutions - Volume 2, National Food Ration Scales for Food
Service Units in Hospitals and Health Institutions - Volume 3, National Specification for
Perishable and Non-Perishable Foods, National Manual for the planning of a food service Unit
and Dining Hall for a Hospital and Heaith Institutions - Volume 5

. Cerlificate of Acceptability {(CoA) as per Regulation R962 governing general hygiene
requirements for food premises and the transport of food, 23 November 2012 under Foodstuffs,
Cosmetics and Disinfectant Act (Act 54 of 1972 as issued by the Local Municipality.
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4. Clinical Brief
4.1. Situational Analysis
4.1.1. Overview of the District

The iLembe District Municipality is a Category C municipality situated on the east coast of KwaZulu-
Natal, bordering the Indian Ocean. It is the smallest of the province’ district municipalities; making up a
mere 3% of its geographical area. ILembe consist of four local municipalities located between Durban
and Richard's Bay. Mandeni, KwaDukuza, Maphumulo and Ndwedwe, The seat of iLembe is
KwaDukuza (previously Stanger). The town straddles Tugela River; the traditional border between
former Colonial Natal and the Kingdom of Zululand, the site of historical and cultural events. The
majority of the rural inland areas are tribal authority areas, characterised by subsistence farming. At the
border of the district is the Unicity of Durban in the immediate south, which is linked by the coastal
% highway to Richards Bay in the north, giving it access to both~harbours for trade purposes. It is also a
leading place for the tourism industry because of its rich Zulu Kingdom heritage, as it was named in
recognition of King Shaka.

Source: iLembe District Health Plan 2019/20 = 2021/22

4.1.2 Demographic Profile

ILembe district settlement patterns are reflected in its geography with KwaDukuza and Ballito being
major economic spaces with massive infrastructure and opportunities for further development potential
along many fronts along major corridors and within urban centres. On the other side of the demography
there is Maphumuio, Ndwedwe and Bamshela areas isolated and lagging behind as pockets of poverty
and spatial, infrastructure marginalization. There is also Mandeni area which its historical rural trajectory
has been complemented by industrial production and this has been a source of inspiration and livelihood
for people of Mandeni.

Both KwaDukuza and Ballito continue to benefit from the population of rural areas of other small towns
of the district as people perpetually move to search for better life and economic opportunities. The
settlement patterns of the district are highly influenced by the high level existence of major commercial
agriculture in the east and investment opportunities on the coastline. Formal commercial and industrial
activities are concentrated in KwaDukuza, Ballito and Mandeni area.

The settlement patterns in iLembe’s four family local municipalities vary significantly,
e KwaDukuza (urbanised population and commercial agriculture).
e Mandeni (substantial urban areas, but with traditional seftlement areas and agriculture)
e Maphumulo (substantially traditional settlement) and
* Ndwedwe (substantially traditional settlement with some commercial farming)
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Figure 3: iLembe population demography
Source: Mid-Year Population Estimates 2016, Stats SA

41.3 Socic-economic Profile

The population increased from 2006 (233 628) to 2016 (318 376) for the age categories 20-54 years
old by 27% (84 748). There is an ageing female population. This requires additional PHC outreach
services for preventing and promoting health. The district population for the age category 10to 19 years
is more than that of the national average. This age category is a target focus area for reproductive
health services as evident and linked to the indicator “delivery 10 to 18 years in facility rate” which was
20.2% (target 9.5%) in the 2017/18 financial year.

The unemployment rate increased from 22.39% to 30.6% in 2011. While the employment dynamics
show a decrease in unemployment rate for all the four local municipalities from the year 2001 to 2011,
Maphumulo still has the highest unemployment rate, at 25% in 2011. The youth unemployment also
decreased for all the local municipalities in the same period. Youth unemployment at 37.2% is a cause
for concern as some areas in the district has a high teenage pregnancy rate. Ten schools were identified
that have high pregnancy rate; Maphumulo is the leading sub district, followed by KwaDukuza with the
highest teenage pregnancy. Activities to address this will be included in the operational plans.

The district has experienced a decline in the number of people with higher education. There was a
decline from 3.7% to 3.1% in 2011 pointing to a possible emigration of highly skilled workers. The
number of people with matric has however increased to 26.6% in 2011. There are some specific issues
to be addressed relating to education that include the quality of education facilities, the infrastructure
available at these facilities, inability to attract high quality educators and the uncoordinated and
untargeted adult education and literacy programmes. It should be noted in the district development
efforts that by enhancing the skills, knowledge and abilities of individuals, the human resource
development plan and initiatives seek to improve the productivity of people in their areas of work —
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whether they are in formal or informal settings. The increased productivity and improvements to the
skills base in the district aim to support economic and social development, with improved health
outcomes. Source: iLembe District Health Plan 2019/20 — 2021/22

441.4 Overview of General Justice Gizenga Mpanza Regional Hospital

General Justice Gizenga Mpanza Regional Hospital (GJGMRH) is located between Durban and
Empangeni. It is the only regional facility in the district of iLembe. The haspital has 500 beds and offers
among others the following package of services:
e Emergency medicine

s Internal Medicine

e Mental Health

e Paediatrics and Neonatology

s Obstetrics and Gynaecology

e General Surgery

s Orthopaedics

e Ophthalmology

e ENT

e Urology

e Family Medicine

e Dermatology

e Radiology
e Dental Services
e Phycology

e Physiotherapy

e Occupational Therapy

e Audiology and speech Therapy
e Other support services

Additionally, the facility receives referrals from three district hospital, two community health Centres and
nine PHC clinics.

41.2. Epidemiology

According to the KZN Hospital Survey 2011, 38% of patients admitted to public hospitals are admitted
for infectious diseases; 37.4% for non-communicable conditions; and 23.6% for injuries. Nearly one
third of female admissions are for normal vaginal delivery. Admissions with HIV as primary condition
are rare, with most patients admitted with infections such as TB and pneumonia as primary cause and
HIV as underlying cause. The burden of HIV is shared at District and Regional Hospital levels with
57.5% of HIV positive patients admitted in District Hospitals (25% of total admissions) and 42.5% in
Regional Hospitals (20% of total admissions).

(The above has been extracted from the KZN-DOH Strategic Plan 2015-2019 which contains more
detailed information.)
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4.2. Scope of the Project

42.1. Brief overview of the Project Scope

1) Master planned co-ordination of all required design components and buildings

2} External Works design and co-ordination of hospital planning reconfiguration such access
roads, entrances, relocation, landscaping and demolitions as required for the areas of
intervention

3) Site fire compliance for the Hospital.

4) The areas of intervention are as follows:

RENBVATE GYNAE AND POST NATAL WARDS TO ACCOMMSDATE MALE AND FEMALE TB
WARDS

o} Renovate all existing ablutions

o Replace asbestos roof

o replace floor finish

) Renovate ward to accommodate maternity patients and include service spaces.

PAEDIATRIC SURGICAL WARD: Renovate the existing gynae ward to accommodate a complaint
paediatric surgical ward.

RARU UNIT:

Convert area at ambulance emergency entry to accommodate for 4-6 x patient holding beds, 1x
anteroom adjoining Assessment/ treatment room- Design not to impede on ambulance flow. RARU unit
to remain as permanent structure.

KITCHEN: Workshop building to be converted to new kitchen. Kitchen to be located from current
position at the staff residences. New Workshop to be constructed as per New Road & Bridge, Bulk
Store, Archives and Fencing Project. Additional bullding area to added to be complaint

OT, MMC, UROLOGY: These services are currently operating from Parkhomes. It is required that that
all parkhomes are vacated and that this space is use more effectively. It is proposed that these services
are relocated to new position as indicated with donor parkhome relocated to new positon

REFURBISHMENT OF MOTHERS LODGE: This was originally a paediatric ward which was converted
to a Mothers Lodge 20 years ago. The infrastructure has not been well maintained and does not meet
the standards for a Mother’s Lodge. Therefore this space is to be upgraded
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4.2.2. Brief Conditional Assessment

The hospital consists of congested ad hoc placed structures. Any new

Image 3 Site location Source: Parkhomes (Google Earth Pro

Parkhome P1 ~ EX Paediatric Surgical Wards
The parkhome is in use as storage for OPD.

Parkhome P2 — Urology and Occupational therapy
The parkhome is in use.

Parkhome P3 — Male Medical Circumcision (MMC)
The parkhome is in use

Parkhome P4 — EX TB Male Ward

The parkhome is no longer in use due to its poor condition. The Male TB ward has been relocated to
the old maternity building.

Parkhome P5 - EX TB Female Ward

The parkhome is no longer in use due fo its poor condition. The Male TB ward has been relocated to
the old maternity building.

Parkhome P6 — Donor parkhome service
This parkhome dose not belong to the institution, but would have to be relocated with the new planning.

The parkhomes are in poor condition, with damage to the floors, ceilings and poor joinery fittings. The
rooms are not designed as per norms and standards for the clinical services offered with poor
wheelchair and accessible access. This is important since 1 of the parkhomes is occupied by
Occupational Therapy.
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Photo: poor floor: MMC Photo: close off area MMC

Kitchen
The hospital is currently utilising the kitchen designed for the staff residential component of the hospital

and is grossly inadequate for the use as a Kitchen servicing 2 500 bedded Regional Hospital.

There are space constraints as well as IPC issues noted in the flow and finishes of the kitchen.

;s & J s
Image 4, §, 6, 7 Indicating the current condition of the kitchen
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RARU UNIT:

Image 8, 9, 10 Proposed RARU unit area

The proposed area for the RARU (Rapid Assessment Respiratory Unit) is located at the entrance of the
hospital. Thig area is curently being utilised by the Ambulance Bays. Design of the RARU unit must
not compromise the route of the ambulance to the area, nor should it create an impediment to the main
entrance of the building.

Assessment of Workshops

The workshops are in a fair robust condition are not in need of upgrade. There is ineflicient use of space
however, with items that can be disposed of which would free more area.

However, when considering the overall planning of the Hospital in the context of other projects planned,
the workshop space could be used for urgent priorities.

The relocation of the the workshops are included in the bulk store project to take advantage of the new
service entrance and to delivery entrance. The Hospital will therefore benefit from proper zoning of units
and functionalities. )

It is therefore recommended that this area be converied into a kitchen as the current kitchen is
inappropriately located away from the wards.

[k .
Photo: External Area Workshops Photo: Internal Area workshops
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Labour, Post Natal and Gynaecology Wards

MOTHERS LODGE

The mothers lodge houses 32 people and there is no security or emergency exit in case of fire. There
is not sufficient ventilation, as the air conditioning does not work. New kitchen joinery to be installed as
there is no sink or adequate cupboard space. Toilets and ablutions require refurbishment and the whole
area requires repainting.

image 18 Mothers Lodge Image 19 Mothers Lodge
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4.2.3.

4.2.3.1.

The Proposed Service Profile

Division of Care

Division of care provides a differentiation between care in terms of type as well as well as applicable
security measures. See details in table below:

Table 1: Division of Care

Type of Service Service Area Security grading
In-patient care e
. Wards, Administration, Storage . .
wards Patient Care and Staff Facilities, dispensing Medium security
Rapid
Assessment " . : .
Response Unit :{Pahent Care Emergency, observation nggsecunty
(RARU) i
MG, Urclogy | patient Care Clinic, procedure Medium security
or Patient Care Rehabilitation Medium security
4.2.3.2, Functional Areas
Table 2: Clinic Functional Aroas
Chinkcalinpatient | pdministration area | Staff Area Service support area | Other areas
Waste, Sluice, finen,
y Equipment room,
Male TB Ward Office/ Duty room Staff room, kitchen Clean utiity, Dirty
utility, Kitchen
Waste, Sluice, linen,
. Equipment room,
Female TB Ward Office/ Duty room Staff room, kitchen Clean ufilty, Ditty
utility, Kitchen
Waste, Sluice, linen,
, d Equipment room,
MMC, Urology Clinic | Office/ Duty room Staff room, kitchen Clean utiity, Diry
utility, Kitchen
Waste, Sluice, linen,
| Equipment room,
oT Office/ Duty room Staff room, kitchen Clean utiity, Dity OT Gym
utility, Kitchen
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4.2.4. Phasing, Decanting and Incubation Strategies

. Phasing

Phasing is required to be considered as the ex Maternity wards are already occupied with Male and
female TB patients and the project has a dependency on the New bulk store project that is being
implemented at the same time. Therefore the project will be built in 2 construction phases.

The following sequence of works is recommended to integrate with the New Bulk Stores project
1. TB wards/Paediatric Surgical Ward — to be renovated in the first phase to facilitale the
removal of the existing parkhome used for decanting
5> Refurbishment Of Mothers Lodge — to be renovated with wards
3. OT, Urology and MMC — to be renovated in the first phase to facilitate the removal of the
existing parkhome used for decanting
RARU — this does not have phasing dependency
5. Kitchen (Workshops) — this should be implemented at the second phase to allow the bulk
stores project fo progress that will incorporate the new workshops. This phase has a
dependency on the first parkhome being removed.

A

. Decanting

The TB Patients and paediatric and mother loadge are o be moved back lo the parkhomes that they
vacated during the project. Thereafter, the parkhomes will be removed.

OT, Urology and MMC parkhomes will be required to be demolished for another project. In order to
avoid a dependency, additicnal parkhomes will have to rented in order house these units during
construction.

® Contingencies
Not applicable for this project

° Redundancies
The kitchen at the staff accommodation will continue during construction. When the new kitchen is
completed, the existing kitchen can remain to serve the staff accommodation hall.
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5.

5.1.

Technical Brief

Detail Scope of Work

The detail scope of works is as follows:

The Professional Service Provider Designer Team is to masterplan all elements required in this brief,
to be included in the Stage 2 Concept design to achieve general coherence at the Hospital. Planning
to consider other projects implemented at the Hospital currently.

51.1.

5.1.2.

5.1.3.

5.1.4.

5.1.5.

5.1.6.

Renovate maternity ward for TB ward use:

Reconfigure space for clinical compliance and iPC

Reconfigure mechanical ventilation required to establish air flow rates and scope of mechanical
ventilation reguired should natural ventilation X

Supply oxygen points to all beds, including medical gas and vacuum.

Replace Asbestos roof

Renovate Gynaecology/Post Natal for TE ward use:

Reconfigure space for clinical compliance and IPC

Reconfigure mechanical ventilation required to establish air flow rates and scope of mechanical
ventilation required should natural ventilation

Supply oxygen points to all beds, including medical gas and vacuum.

Replace Asbestos roof

Renovate Gynaecology/Post Natal for Surgical Paediatric use:

Reconfigure space for clinical compliance and IPC

Reconfigure mechanical ventilation required to establish air flow rates and scope of mechanical
ventilation required should natural ventilation

Supply oxygen points to all beds, including medical gas and vacuum.

Replace Asbestos roof

Creation of RARU Unit

Convert area at ambulance emergency entry to accommodate for 4-6 x Assessment beds-
Design not to impede on ambulance flow.

Portable services to beds are recommended

Provide WHB as required

Relocation of the Kitchen

Additions and alterations to convert existing workshops into a kitchen

OT, MMC, Urology:

These services are currently operating from Parkhomes. It is intended that all parkhomes are vacated
and that this space is use more effectively. These services to be relocated to a new location.
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5.4.7. Refurbishment of Mothers Lodge

« Digital access lock fo main door
e«  Compliant emergency exit

e New AVAC tiunit

¢ Telephone point to unit

e« Kifchen joinery

¢ Painting of the unit

* Renovations of the ablutions

e  HTS for this unit

51.8. Externalworks
Reconfiguration of parking, roads, entrances, landscaping to achieve planning coherence

L <

5.1.8. Orlentation and Rational Planning Principal

o Architectura! character of the building will not change as it is existing. Standard building materials
and building elements will be used.

. Space norms and room design are to be guided by current norms and standards; The IUSS
guidelines are to be followed where possible, but at a minimum R158 must be adhered to. Where
space is insufficient to meet the minimum standards due to buildings being of an existing nature,
this must be brought to the attention of KZN- DoH for consideration and approval.

. Where additional building elements were required, they were specified to match existing or
referred to KZN Department of Health's Specification documents.

. The design should balance requirements for clinical need and time within the constraints of an
existing building.

. Use of latest technology and innovations to aid in healing are to be considered and installed
where possible.

5.1.10. Building and Engineering Services
The following engineering systems are to be considered and further advised by :

Mechanical Services
« HVAC (loads and airflow rates to be confirmed by the Mechanical Engineers)
« Where additional oxygen points are required- this must be in accordance with the relevant
standards and are to be advised by DoH mechanical Engineers. Impact on existing systems
must be assessed and designed

Electrical Services
o Fire detection per cubicle— detector + fire panel + voice evacuation system.
e Signage
e Access control
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Civil Engineering

o Water
" Potable water- available
» Fire Water- to be confirmed

o Sewer- existing
o Storm water- existing
o Grey water- none

Other Bulk Services
o ICT - network and cabling
o Electronics - access contro!
o Telecommunications
o IT Communication
Fire ]
All buildings to comply with statutory or rational fire design
Site fire compliance

o O

KWAZULU-NATAL DEPARTMENT OF HEALTH e GENERAL JUSTICE GEZINGA MPANZA:-
MODIFICATIONS TO THE OLD MATERNITY UNIT

26 OF 53 PAGES




5.1.11. Unit Configuration Principals

TB WARDS
The figure below is the guide for a highly infectious diseases unit.

ACCESS TO

EXTERIOR
COURTYARD \ P
~ B

\ ACCESS TO
WASTE |<———> WwaAsTE
COLLECTION/
CENTRAL
WASTE AREA
—
AMBULANCE / - *-
PARKING STAFF
ENTRANGE
WARD —_—
; SUPPORT
CONNECTION
TO CENTRAL .
KITCHEN &
LAUNDRY

Figure 1: Flow of staff and patients and services

The unit is separated from other hospital wards and functions. However, the following considerations
ae to be made in relation to the servicing of this unit:

« Ambulance access for patient drop off is essential

« The unit needs to connect into the hospital's existing food services system

The unit produces a large volume of waste that needs to be collected directly from this unit
Exit point and connection to the mortuary is required

Within the unil access should be strictly controlied due to infectious desease.
For these reasons the following should be considered:
+ A series of access control points should be considered to allow for a layering of functional zones:
o The entrance
o Ward Support Services
o Ward
o Staff Area
¢ This allows for the ward support areas, including store rooms, ward kitchen etc. to be accessed
without entering the ward itself. While the inclusion of these rooms allows the unit to function as a
more general nursing unit at times.
e Staff should have suitable administration, meeting and rest space outside of the ward.
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PAEDIATRIC SURGICAL WARD

The use of colour and unintimidating décor is recommended. Artworks in these areas should aim to
distract children while creating a calm and homely atmosphere.

Paediatric wards should be flexible in order to accommodate the needs of all babies and young children,
adolescents and their families, regardless of ther health problems. Gender separalion is jmportant when
admitting adolescents.

The paediatric inpatient facilities in a hospital operate 24 hours a day, seven days a week. The
paediatric outpatient facilities operate during normal working hours (eight hours @ day), with the
emergency services being open for 24 hours a day, seven days a week.
Emergency admissions will be from the operating suite of external retrieval, which is why a 24-hour
readiness for admissions is ess_ential. .

- , N
Staff who are presentin the paediatric unit include unit-based nursing staff that provide continuous care
to children during shifts, visiting clinical staff who callinto provide periodic of specialised care to chiidren
(such as medical doctors and allied healthcare workers) and persons who provide support services
{such as cleaning 2nd maintenance staff). Visiting and teaching activities may also take place.
Staff numbers are dependent on the activities provided within the paediatric unit.

Accommodation for parents in a hospital is calculated depending on the hospital location {rural or urban)
and the type of hospital and services rendered, for example, a tertiary hospital will provide specialised
services, such as oncology, for which patients and their parents may have to travel from another area.
In this case, the parent may need to be accommodated.

Children up to seven years of age are more fikely to have a parent with them over a 24-hour period.

There are three distinct categories of direct activity that take place at the bedside. These include the
following:

Clinical treatment and care:

« Admitting patients, with the intimate discussion of personal matters
« Specific medical and nursing interventions and ohservation

« Rehabilitation

« Inform, discuss, listen and advise both patients and relatives

Personal care and maintenance:

« Sleeping and resting

« Eating, drinking, washing and using the toilet

« Entertainment/diversion, reading, watching TV
« Receiving visitors

Support activities:

» Preparing clinical procedures
« Maintaining records

«+ Holding stores

« Communicating

« Developing staff skills
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FUNCTIONAL ZONES

ZONE DESCRIPTION
Public zone Waiting area, reception and circulation
Patient zone Bed units, play areas, treatment areas,

counselling areas and ablutions

Administration zone

Nurses' station, office and clinical
workstation

Support services zone

Kitchen, stores, clean and dirty utility,
and waste areas

Staff zone

Staffroom, lockers and abiutions, and
doctors’ overnight accommodation

Training zone

Meeting rooms

;

ENTRANCE & EXIT
ACCESS CONTROLWITH INTERCOM  — — — . — — - - .
< 3+ TRAINING SPACE ¢
PUBLIC SPACES: oo -
WAITING AREA, RECEPTION
& GRCULATION
ADMINISTRATION SPACES
geesscssssscl NIRSESSTATION, OFFICE, CLINICAL
WORKSTATION
A __ SERVICERSUPPORT SPACES
] 1 sessvecansea Mm'(mmbmm
;;mrmrs | < : s, L
{CHILDREN :
(SRR ' : STAFF SPACES
jADOLESCENTSQ ‘ io..oo..ooool STAFF ROOM, LOCKERS, ABLUTIONS,
| DOCTORS’ OVERNIGHT
ISOLATION: B ACCOMMODATION
GASTRO & AIRBORNE I
PLAY AREAS o |
COUNSELING | '
TREATMENT

Figure 2 : Functional areas within the Paediatric Inpatient Ward

IUSS PAEDIATRIC AND NEONATAL FACILITIES
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KITCHEN

/i

SUPPORT
SERVICES

Figure 3: Kitchen Departmental Relationships (Source: IUSS Catering Services for Hospitals)

e  The kitchen shouid be on 1 level

e The kitchen is to be located centrally to supply patients needs within the shortest possible time
and have direct connection to hospital corridors

e  The kitchen should be on the same level on the same leve! of the wards to reduce transport
distance and the movement of people. Currently the kitchen is located at a much lower level to the
Hospital. There is direct access to the proposed new location of Patterson Street

« The transport corridors must be covered with an even surface snd ramps should be within the
design tolerance required by the food trolleys. Alternative routes should be available in emergency
situations

¢ Due to the nature of the activities taking place in the catering department it is a high fire risk area.
Fire fighting vehicles should therefore need to have immediate and easy access to the unit

« The unit should not be located where it may be exposed to airborne and waterbome contamination

s  There should be ground level access for delivery vehicles to delivery bay

« There should be sufficient space for manoeuvring service and other vehicles

e The unit should have easy access to a good road system to ensure access for deliveries of
supplies and refuse removai

¢ The removal of refuse form the refuse area to the central refuse removal must take place through
exit door with a ramp

s Itis noted that the current kitchen shares the building with laundry services. Laundry services to
remain and the kitchen to be designed as such as to have no cross flow with the laundry and to
be independent from the laundry activities for IPC control.
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Figure 3: Current and proposed. poslition of kitchen

Kitchen design to comply with requirements and workflow as per IUSS Catering for Hospital Services

Preparation

¥

ing to refuse

Cooking

Figure 4: General Workflow {Source: 1USS Catering Services for Hospitals)
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OT, MMC AND UROLOGY

Occupational therapy, MMC and Urology to be located close to clinical support services such as X-ray
and theatres, wards and Outpatients. Occupational Therapy to also be located close to workshops.

Therefore these services are to located centrally.

Itis imperative that the Occupational therapy building is accessible by levels for disabled patients.

Figure 5: Occupational Therapy Functional Relationship (Source: IUSS Catering Services for Hospitals)

MOTHERS LODGE

This is a unit where the mother is accommodated while her child is being cared for as an inpatient in

the hospital:
Minimum of two beds
En suite ablutions
Day room/lounge

Location
Access to the neonatal and paediatric wards
Within close walking distance of the neonatal ward

Bed accommodation

Maximum of six patients per cubicle
Minimum of 7.5 m2 per bed

Close to support area

Minimum of two beds

Ablutions
One bath/shower per six mothers
One toilet and hand-wash basin per six mothers

IUSS MATERNITY CARE FACILITIES
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RAPID ASSESSMENT RESPONSE UNIT (RARU)

The respiratory area is a short term treatment area for patients who present with respiratory conditions
that can be treated in the Emergency Centre and who are likely to be discharged after a few hours of
treatiment. The size of the area depends on the size of the facility.

This area is located adjacent o the majors area within sight of the central nurses station.

REQUIREMENTS
» Comfortable reclining chairs (not trolleys);
¢ Each chair area to have immediate access to:
* Piped oxygen
s Medical gas
¢ Suction .
e Atleast 4 power points. =~
¢ Equipment: Basic observations and oxygen saturation monitor;
s Shelving/Cupboards: For stationery, nebulisation medications and stock;
* Air conditioning: Should have windows that can be opened, natural light and TB lights.

IUSS EMERGENCY CENTRES
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51.12. Accommodation schedule

The accommodation schedule is to be derived from the scope of works.

All guidelines must be considered in determining the number of beds, which may be accommodated in
the spaces available. -

Below is the diagrammatic indication of the proposed division of space. Spatial layouts are to be
developed further. After use of the wards must be considered in the design, with minimal to no
changes required for proposed future use.

The following are renovated structures
¢ Male and Female TB wards
s Paediatric Surgical

» RARU Unit
*  Workshop to Kitchen . -
e Mothers Lodge = h

The following are new structures
¢ Occupational therapy

e MMC
e Urology

Req | No No of persons g-g-e :’ngtal Room/area

TEWARDS HALB, o . e el et e e~ Y e
PATIENT AREAS

o 1 2 27m? 27m? 2 bed Ward

v |2 8 44m? 88m? | 4 bed ward

v 1 15m? 15m? Male patient ablutions

o 1 15m? 15m? Female patient ablutions

v 1 10 40m? 40m? Patient day room

) 1 1 4m? 4m? Cough booth

) STAFF AREAS (SHARED)

J 1 1 16m?2 16m? Operational Managers Office

¥ 1 4 20m? 20m? Nurses station/duty room

v 1 1 12m? 12m? Dactors Office

V 1 1 15m?2 15m? Doctors Call room/WC/Shower
v 1 10 20m? 20m? Staff tea room/kitchenette

v 1 10m? 10m? Staff Ablutions

¥ 1 16m? 16m? Staff change with lockers

¥ SERVICE SUPPORT AREAS
V 1 2m2 2m? Bay Mobile Equipment

v 1 2m¢ 2mé Bay resuscitation troliey

v 1 12m? 12m? Clean utility room

¥ 1 12m? 12m? Cleaners room

o 1 12m? 12m? Sluice room

v 1 12m? 12m? Store — Clean linen
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Req | No No of persons ii_zze .;l"::ta! Room/area
v 1 12m? 12m? Store — Equipmert
v 1 12m? 12m? Store — Kit rocm
o 1 12m? 12m? Store Medicine
V 1 12m? 12m? Store - Consumable (surgical and medical)
v 1 12m? 12m? Store stationery
v 1 25m? 25m¢ Treatment room
N 1 15m? 15m? Inpatient kitchen
PUBLIC AREAS
v 1 70m? 70m?2 Inpatient unit corridor
v 1 2m? 2m? Entrance =
V 1 5 15m? 15m? Visitors waiting area

PATIENT AREAS
v 1 2 27m? 27m? 2 bed Ward
v |2 8 44m? 88m? | 4 bed ward
v 1 15m2 15m? Male patient ablutions
v 1 15m? 15m? Female patient ablutions
v 1 10 40m? 40m?2 Patient day room
v 1 1 4m? am? Cough booth
PUBLIC AREAS
v 1 70m? 70m? Inpatient unit corridor
v 1 2m? 2m? Entrance
v 1 5 16m? 15m? Visitors waiting area
e " =
M 1 10m? 10m? Entrance
v 1 20m? 20m? Waiting area
v 1 CLINICAL AREAS
v 1 20m? 20m? Nurses station
v 8 14m? 112m2 General Surgical Beds
N 2 14m? 28m? High Care surgical Beds
v 1 14m? 14m? Surgical Isolation Beds
v 8 25m2 112m? | General Orthopaedic Beds
v 2 14m? 28m? High Care Orthopedic Beds
vy 1 14m? 14m? Orthopedic Isolation Beds
v 8 10m? 60m? Transit beds
v 1 25m2 25m?2 Dressing room
v 2 14m? 28m? Burns cubicles
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Req | No No of persons i',z e ‘Tn«‘:‘a' Room/area
J 1 12m?2 12m? Treatment/procedure meeting
v 1 9m? 9m? Counselling room
i 1 14m? 14m? Consulting room
v 1 20m? 20m? Paediatric Ablutions
v 1 20m? 20m? Burns bath
v 1 75m? 75m? Qutside Play area
wl 1 30m? 30m? Interior play area with TV and play corner
v 1 SUPPORT
i 1 5m? 5m2 a:r;ﬁr::a:nz%);zi;c;om (with work surface and
¥ 1 5m2 5m? Linen room (Shelving)
| 1 5m?2 5m? Dirty utility room
i 1 12m2 12m? s::‘;r;\;zes;ltical room (shelves and medicine
1 5m? 5m? Kit room
v 1 6m? 6m? Ward Kitchen
v 1 12m? 12m? Equipment/beds storage
\ 1 15m?2 15m? Office
v 1 15m?2 15m? Tea room
v 1 15m2 15m?2 Staff ablutions
) y 1 5m? 5m? Clean utility room/cleaners room
v 1 32 201m? 201m2 | Mothers Lodge & Ablutions
v 1 6m? 6m? Entrance
y 1 2 15m? 15m? Duty Station central monitoring
v 1 6 A4 44m? 6 bedded unit
v 1 6m? Bm? Staff toilet
v 2 2 12m? 24m? Offices
v 1 10m? 10m?2 Sluice Room
v 1 10m? 10m? Store
v 1 17m? 17m? Circulation
SUB TOTAL ' 132m?
v 1 25m? 26m? | A. Loading Platform
N 1 25m? 25m? B1 . Preparation of Vegetables
M 1 20m? 20m? B2. Removal of Packaging
v 1 35m? 35m? C1. Grocery Store
v 1 10m? 10m2 | C2. Weighing Room
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Req | No No of persons :,z 2 ::;ta' Rooml/area
v 1 20m? 20m? C3. Bread Room
\ 1 20m? 20m? C4. General Cold Room
v 1 16m? 16m?2 C5. Milk Cold Room
v 1 10m? 10m? C6. Cold Room
N i 20m? 20m? C7. Veg & Fruit Cold Room
v 1 10m? 10m? C8. Deep Freeze
v 1 10m? 10m? C9. Veg & Fruit Store
) 1 10m? 10m? C10. Cleaner Equipment Store
Vv 1 12m? 12m? C11. Crockery, Cutlery, and linen store
\ 1 13m? <13m? C12. Cold room-refuse room
v 1 24m? 24m? D1. Veg Preparation
v 1 14m? 14m? D2. Fish & Chicken Preparation
v 1 12m? 12me D3. Meat Preparation
v 1 16m? 16m? D4. General Preparation
v 1 29m? 29m? D5. Bread & Sandwich
v 1 18m? 18m? D6. Therapeutic Preparation
v 1 18m?2 18m? D7. Tube Feed Preparation
\ 1 135m? 135m? E1. Cooking Area
\ 1 48m? 48m?2 F1. Dishing up and Garnishing
v 1 45m? 45m? K2. Wash up Crockery
v 1 30m? 30m? K3. Wash up Pots & Pans
v 1 10m? 10m? Kd4. Wash up Trolleys
M 1 30m? 30m? L1. Parking area, Crockery, and Tray Racks
v 1 112m? 112m2 | L2. Parking area Food Trolleys
M 1 25m? 25m? M1. Office Dietician
v 1 15m? 15m? M2. Office Food Service Manager
v 1 25m? 25m? M3. Office Food Service Supervisors
v 1 18m? 18m? M4. Office Clerk
v 1 120m?2 120m2 | NA1. Staff Facilities

$UB TOTAL 1000m?

OCCUPATIONAL THERAPY = e L
v 1 2m2 2m? Inpatient Entrance
y 1 2m? 2m? Outpatient Entrance
v 1 10 25m? 25m? Receiving/MWaiting Area
v 1 2 28m? 28m? Therapy room
M 1 150m? 150m? | Rehabilitation Gym
v 1 2 12m? 12m? Consulting Room
v 1 2 50m?2 50m? Daily living area
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Req | No No of persons zi!z 4 "::tal Room/area
v 1 2 12m?2 12m? ADL room
v 1 2 12m? 12m? Sewing room
v 1 2 12m? 12m? Ortho/hands room
¥ 1 2 12m? 12m? Sensory room
N 1 2 12m? 12m?2 Kitchen room
y 1 4 25m? 25m? Craft room/Workshop
v 1 5 20m? 20m? Family room
¥ 1 10 25m? 25m? Team meeting room
\l 1 16m? 16m? Patient toilets
¥ 1 10m? 1Bm? Staff toilets
+ 1 72m?2 72m? Storage
¥ 1 10 25m? 25m? Tea Kitchen/Staff room
\ 1 1 16m? 18m? Office Chief Occupational Therapist
¥ 1 1 12m? 12m? Office Occupational Therapist
ik P T e i
O O R U o e
95m? 96m? Circulation
SUB TOTAL 725m?
'MMC AND UROLOGY P e, b DS e ey
v 1 10 30m?2 30m? Waiting Area
¥ 1 12m?2 12m? Store room
v 1 12m? 12m? Stationery/general store
v 3 2 13,5m? 41m? Consulting Room
3 25m? 25m? Treatment Room
N 1 1 | 15m? 15m? Doctors office
\ 1 12m? 12m? Sluice room
M 1 15m? 15m?2 Tea Kitchen/Staff room
v 1 3 15m?2 15m? Ultrasound room
27m? 27m? Circulation
SUB TOTAL 204m?
TOTAL NEW BUILDING [ 929m? |

5.4.13. KZN-DOH Area requirement and related costing guidance
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6. Project Programme management and Cost control

6.1. Project Management

6.1.1. IDMS guidelines

NO PROJECT CAN PROCEED UNTIL THE IDMS STAGE HAS BEEN SIGNED OFF BY THE
APPROPRIATE PERSON — Please refer to Departmental Infrastructure Standard Operating
Procedures (SOPS)

Stage 1 PROJECT INITIATION

Stage 1 A

e Deliverable Initiation Report
Stage 1B )

e Deliverable Project brief approved BN
Stage 2 CONCEPT

o Deliverable Concept and viability report approved

Stage3&4  DESIGN DEVELOPMENT & DESIGN DOCUMENTATION (combined)
e Deliverable Design documents report approved

Stage 5 WORKS
e Deliverable Works completion report approved

Stage 6 HANDOVER
e Deliverable Record information report approved

Stage 7 CLOSE OUT
¢ Deliverable Close out report is accepted

6.1.2. Project Management Plan
The following Project Management plan is a guideline.

Table 3: Proposed Project Plan
ITEM ELEMENTS

Needs Assessment/Analysis: This project cannot be undertaken utilising only in-house skills due to insufficient
capacity. An Implementing Agent, ie KwaZulu-Natal Department of Public Works,
are to be appointed to manage the project. / This project is fo be undertaken
utilising only in-house skills due to the urgent nature of the project and sufficient
capacity. If resources are insufficient, professional service providers- consultants

are to appointed. -
Consuitancy Brief: The Consuliant team:-
(If applicable) Are to manage the project to successful complefion within time, cost and to the

required specification and to manage project associated risks for minimum impact.
Must develop, design, document, manage and close the project

May not proceed with any stage (IDMS) of the work until the KZN-DOH is satisfied
with the stage of the project.

Must clarify any uncertainties, discrepancies, etc o the satisfaction of KZN-DOH
Is expected to deliver a well-designed, cost effective, low maintenance facility that
will suit the needs of the iLembe community and KZN-DOH

Must adhere to the timeframes for the work to be completed as presented.
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ELEMENTS

Evaluation and Engagement;

Given that the project is on urgent nature, standard evaluation and engagement will
not be sufficient or achievable. It is proposed that engagement from DoH is
continuously engaged in order that input and relevant approvals are received
periodically for approval and evaluation

6.1.3. Qccupational Health and Safety Baseline plan

6.1.3.1.  The project must comply with the requirements of the Occupational Health & Safety Act 85
of 1993 and its regulations.

6.1.3.2. A Construction Work Pemit is not required as the intended work will:

/5

6.2. Project Milestones

The project will not exceed 365 days and WI|| not involve more than 3600 persons
days of construction work
The tender limit is grade 7GB or higher of the Construction Industry Development
Board (CIDB) grading.

rotcasional FIDPM | Milestone Date % Project Complete
PROJECT START DATE 2020/12/04 1%
Stage 1 Slage 1A | poE FEASIBILITY/ BRIEF 2024/08/31 1%
Stage 1B
TENDER 2024110731 25%
Stage 2 Slage 2 | FEASIBILITY/CONCEPT 2025/03/31
Stage 3 Stage3 | g DESIGN DEVELOPMENT
DESIGN DOCUMENTATION 20251215 31%
Stage 4 Stage 4
TENDER 2026/03/31
CONSTRUCTION START 2026/05/02
CONSTRUCTION 5%
Construction 0 - 25% 2026/05/02 53%
Stage 5 Construction 26 - 50% 2026/07/01 60%
Stage 5 Construction 51 - 75% 2026/09/01 66%
Construction 76 - 100% 2026/11/01 72%
PRACTICAL COMPLETION 73%
WORKS COMPLETION Cothle 73%
Stage6 | HANDED OVER 2026111/14 77%
RETENTION 202711114 94%
Slage 6 Stage 7 FINAL COMPLETION
Hose o 202711114 100%
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8. Commissioning

The purpose of commissioning of this project is to ensure that the health facility rehabilitation work is
completed according to the approved drawings and specifications, that the required equipment is in
place and the unit is operationally ready such that the buildings can function fully upon occupation by
the end user.

According to the IUSS document a commissioned building is one deemed ready for service, ie the
building may become fully operational for its intanded purpose.

Project commissioning is the process of assuring that all systems and components of a building
are:

. Designed
. Installed .
. Tested A

. Operated and
° Maintained, according to the operational requirements of the owner.

This process must involve all disciplines and must include systems validation and verification through
inspecting and testing every operational component of the identified building projects from the individual
functions, such as instruments and equipment — including complex, systems and sub-systems. The
process oversees:

e -

This process is to prepare the facility management and assist them to operate the facility once
construction is complete. Commissioning Systems Include:

. Fixed Equipment

. Loose Equipment and Furniture

. Human Resource / Staffing

. Consumables

. Facilities Management, which includes:
. Hospital Governance and the delegation of Authority
. Legal requirements and licensing

. Hospital Financial Management

. Organizational Development Strategy

. Hospital information Management

. Hospital Information Technology

. Patient Administration

. Communication Strategy

. Maintenance, guarantees and contracts

The 3 Major components of commissioning which will be considered in this projects include:
1. Building Component
2. Equipment Component

3. Operational Component

These are paraliel processes occurring throughout the project.
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Due to the nature of the project and stringent timetines, it is imperative that there are strong
communication lines between Infrastructure; the facility and the other major stakeholders IPC; District
Health Services; Hospital Services, etc. to ensure that all processors run smoothly and that the facility
would be ready to operationalize as soon as the construction is complete.

/"
a
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9. Organisational Development

The purpose of Organisational Development (OD) plan is to prepare a new facility or building for
occupation and to ensure that all internal personnel, where appropriate are appointed and trained to
operate the facility.

/
/"
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10. Procurement

.The Procurement Strategy has been prepared by the Department of Heaith. The project is not in the
current Infrastructure Programme Management Plan (IPMP) and has been identified as a new project.
It sets out the Delivery Management Strategy as well as the Procurement and Contracting
Arrangements proposed for each project requiring the procurement of Consultants (Professional
Services) or Contractors (Works).

10.1.  FIDPM Procurement gates
The FIDPM procurement gates must be implemented. The FIDPM states:

10.1.1.  Infrastructure procurement shall be undertaken in accordance with all applicable
Infrastrdtiure Procurement-related legislation and this Framework. 3

10.1.2  Infrastructure procurement shall be implemented in accordance with procurement gates
prescribed in clause 6.2 and the CIDB prescripts. If deemed necessary by the institution,
Accounting Officer or Accounting Authority can, over and above procurement gates
prescribed in clause 6.2, introduce additional procurement gates.

10.1.3  Procurement Gate 1 and 2 shall be informed by the Programme Management Control Point
Deliverables in terms of Section 5.2 above.

10.1.4  Given the peculiarity of the institution, the procurement of Professional Service Providers
{PSPs) and Contractors can occur at any points in the IDM Processes.

10.1.5 The Accounting Officer or Accounting Authority must ensure that a budget is available and
cash flow is sufficient to meet contractual obligations and pay contractors within the time
period provided for in the contract.

10.1.6  Procurement gates provided in 6.2 shall be used, as appropriate, to:

Infrastructure Procurement Requirements

a) Authorise commencement to the next control gate;

b} Confirm conformity with requirements; and/or

c) Provide information, which creates an opportunity for corrective action to be taken.

10.2. Formulation Process
10.2.1. Formulation Process

The 5-step process for the preparation of the Delivery Management Strategy and the Procurement and
Contracting Arrangements is summarised below.

10.2.1.1. Establish the Base Information

Step 1: Establish the project scope, the control budget, the implementation milestones, the
programme and the cash flow, as included in this document

. Procurement Gate 1 (PG 1 ): Obtain permission fto start with the procurement process.
*  General Justice Gezinga Mpanza — modifications to old maternity wards needs
to be procured
* The broad scope of work for procurement is contained in this document
* The estimate financial value is R 36 010 081,39

PG 1 will be complete once this Brief has been approved by the Health Infrastructure
approval Committee and the Head: Health,
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10.2.1.4. Identify an appropriate Procurement Strategy for Works (where Works are required)

Step 1: Develop the Procurement Procedure
Step 2: Prepare a procurement programme and establish the anticipated bid award date
Step 3: Identify the current stage of the project or activity

10.2.1.5. |dentify suitable Contracting Arrangements for Services

Step 1: The parameters for the procurement of technical and/or professional services and the
mechanism for appointment, will be based on the outcome of the needs analysis to be
performed by KZN-DOPW

Step 2: The most suitable Contracting Strategy is expanded on below

Step 3: The appropriate Form of Contract for the provision of these services are indicated below
o Procurement Gate 2 (PG2): Approval for procurement strategies that are to be adopted
Construttion: B
o KZN-DOPW procurement strategies will be followed- However, the project

must be noted as urgent and Prioritised as such.

The recommended procurement strategy for construction is Design by
Employer

It is recommended that a two stage tender evaluation be implemented for
tenderers to distinguish suitable contractors who may have the capacity and
technical background to conduct the works in the required time. Qualifying
Tenderers should then be evaluated on the mark-up to be implemented for a
cost plus contract,

Opportunities for promoting preferential procurement in line with legislative
provisions and the Construction Sector Code will be included in the project
documents.
The proposed contracting and pricing strategy are:

o Bill of Quantities

o NECS3 contract

Contractors are to be paid on a monthly value based on actual works completed a

PSP'S

(e}

It is proposed that PSP's are to form part of the contracting party, as part of the
design and build strategy

The proposed contracting and pricing strategy will be based on Standard
Services rendered by PSP as is contained in the various applicable gazettes
PSP’s are to be paid through the main contractor at the end of each approved
stage or on a proven monthly value based on a percentage of the cumrent stage

PG 2 is complete when procurement strategies that are to be adopted are approved.
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