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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

Maintenance of the milling plant At Hendrina Power Station for a period of 5 years
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply

	Options A 
	The offered total of the Prices exclusive of VAT is 
	

	
	Sub total
	

	
	Value Added Tax @ 15% is
	

	
	The offered total of the amount due inclusive of VAT is

	

	
	RATE BASED



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number: 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	
	No Deviations
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	

	Capacity


	
	
	

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	

	
	
	X1:

Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X17:
Low service damages

	
	
	X18:
Limitation of liability

	
	
	X19:
Task Order

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Term Service Contract (June 2005)

	Appendices – A (Policies, procedures, and standards) and B (Scope of work/service information)

	10.1
	The Employer is (name):
	Eskom Holdings SOC Limited (Reg No: 2002/015527/06), a juristic person incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	
	Tel No.
	

	
	Fax No.
	

	10.1
	The Service Manager is (name): 
	

	
	Address
	Hendrina Power Station

Private Bag X 1003

Pullenshope

1096

	
	Tel
	

	
	Fax
	

	
	e-mail
	

	11.2(2)
	The Affected Property is
	The Milling Plant – Hendrina Power Station

	11.2(13)
	The service is 
	Maintenance of the milling plant Unit 1-10 At Hendrina Power Station for a period of 5 years.

	11.2(14)
	The following matters will be included in the Risk Register
	1. Evacuation due to other safety concerns
2. Availability of the responsible person/supervisor as per the PSR
3. Changes on the baseline risk assessment- new station safety requirement to adhere to.
4. Delays due to plant Unavailability 
5. Any access issue due to force majeure such as protests, covid restrictions Evacuation due to other safety concerns
6. Availability of the responsible person/supervisor as per the PSR
7. Changes on the baseline risk assessment- new station safety requirement to adhere to.
8. Any matter that has cost implication outside the agreed terms 

9. Any matter that may delay the execution of work.
10. Any quality related issues

11. Any matter deviates from the specification

12. Any access issue due to force majeure such as protests, covid restrictions
13. Evacuation due to dust from other parts of the plant and other safety concerns.
14. Availability of the responsible person/ authorised supervisor as per PSR.

15. Changes on the base line risks assessment – new station safety requirement.

16. Plant unavailability due to outage schedule variances.

17. Delays due to weather conditions – mobile crane/forklift access to storage yards.
18. Delays due to labour relations instability.
19. Termination of the contract due to Power station closes down


	11.2(15)
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	24hours 

	2
	The Contractor’s main responsibilities
	

	21.1
	The Contractor submits a first plan for acceptance within
	As per the terms and conditions on TSC3

	3
	Time
	

	30.1
	The starting date is.
	TBC

	30.1
	The service period is
	5 years

	4
	Testing and defects
	

	41.1         
	The defect correction period is        
	The contractor attends to a defect within 24 hours of notification of such defect and corrects the defect in the period agreed between the parties i.e. 2 days. The maximum defects correction period is 1 week

	5
	Payment
	

	50.1
	The assessment interval is 
	On completion of each task order

	51.1
	The currency of this contract is the 
	South African Rand

	51.2
	The period within which payments are made is
	Maximum of 60 days after receiving the tax invoice

	51.4
	The interest rate is 


	(i) zero percent above the publicly quoted prime rate of interest (calculated on a 365 day year) charged by from time to time by the Standard Bank of South Africa (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 



	6
	Compensation events
	

	
	These are additional compensation events:
	As per the terms and conditions and Z9 clauses of NEC3 Term Service Contract


	
	
	
	

	7
	Use of Equipment Plant and Materials
	· Cranes and forklift will be supplied by the employer; request must be made 24hrs prior.

· Compressed air up to 6bar will be provided in the plant (contractors to bring their own moisture trap).

· 380 v and 220 V power points are provided in the plant.

· Scaffolding will be provided by the employer and must be requested 24hrs in advance

NB, the Service Provider provide everything else not state herein



	8
	Risks and insurance
	

	80.1
	These are additional Employer's risks  
	· Unavailability of plant opportunity i.e. PTW can’t be issued 
· Delayed access due to Outage start date or time movement
· Some Outages might be moved earlier than anticipated
· Delayed access due to Interface of work with others
· Required emergency Service due to operational needs
· Closing of the Power Station 

	83.1


	The Employer provides these insurances from the Insurance Table
	as stated for “Format TSC3” available on http://www.eskom.co.za/live/content.php?Item_ID=9248 

(See Annexure A for basic guidance).

	83.1  


	The Employer provides these additional insurances
	as stated for “Format TSC3” available on 

http://www.eskom.co.za/live/content.php?Item_ID=9248
(See Annexure A for basic guidance)

	83.1
	The minimum amount of cover for insurance against loss and damage caused by the Contractor to the Employer’s property is
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available on http://www.eskom.co.za/live/content.php?Item_ID=9248

	83.1
	The minimum amount of cover for loss of or damage to Plant and Materials provided by the Employer is:
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available on http://www.eskom.co.za/live/content.php?Item_ID=9248

	83.1
	The minimum amount of cover for insurance in respect of loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service for any one event is:
	Equal to the value of the damaged Material or equipment
whatever the Contractor deems necessary in addition to that provided by the Employer.


	83.1


	The minimum limit of indemnity for insurance in respect of death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract for any one event is: 
	As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 and the Contractor’s common law liability for people falling outside the scope of the Act with a limit of Indemnity of not less than R500 000 (Five hundred thousand Rands).

	9
	Termination
	As per the Z11 clauses of NEC3 Term Service Contract

	10
	Data for main Option clause
	

	A
	Priced contract with price list
	

	20.5
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	One week after being notified about the upcoming outage or within 24 hrs on emergency service required


	11
	Data for Option W1
	

	W1.1
	The Adjudicator is (Name)
	Will be appointed when a dispute arises, the person selected from the Eskom Panel of Adjudicators listed in Annexure B to this Contract Data by the Party intending to refer a dispute to him

	W1.2(3)
	The Adjudicator nominating body is: 
	the Chairman of the Joint Civils Division of the South African Institution of Civil Engineering. (See www.jointcivils.co.za)

	W1.4(2)
	The tribunal is: 
	arbitration

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or

· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	

	X1.1
	The base date for indices is 
	01 March 2026

	
	The proportions used to calculate the Price Adjustment Factor are:
	proportion
	linked to index for
	Index prepared by

	
	
	65.00
	Table C3- Labour
	Sefisa

	
	
	10.00
	Table L2(A)- Transport
	Sefisa

	
	
	10.00
	Table P2- Plant &

Equipment
	Sefisa

	
	
	
	
	

	
	
	
	
	

	
	
	15.00
	non-adjustable
	Hendrina P/S

	
	
	100.00


	
	

	X2
	Changes in the law
	As per the terms and conditions on the X2 of NEC3 TSC
The Service Provider may submit the cost impact for compensation to the Service Manager for assessment as a result of changes in the law



	X17
	Low service damages
	NCR/Early warnings to be issued for KPI’s noncompliance
The service table is in Annexure A

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to
	Will be assessed as per the event; the amount will not exceed the amount of the task order.



	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to
	the amount of the deductibles relevant to the event described in the “Format TSC3” insurance policy available on http://www.eskom.co.za/live/content.php?Item_ID=9248

	X18.3
	The Contractor’s liability for Defects due to his design of an item of Equipment is limited to
	The greater of 

· the total of the Prices at the Contract Date

and 

· the amounts excluded and unrecoverable from the Employer’s insurance (other than the resulting physical damage to the Employer’s property which is not excluded) plus the applicable deductibles in the Employer’s assets and works / maintenance policies available on http://www.eskom.co.za/live/content.php?Item_ID=9248

	X18.4
	The Contractor’s total liability to the Employer, for all matters arising under or in connection with this contract, other than the excluded matters, is limited to
	the total of the Prices other than for the additional excluded matters.

The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for

· Defects due to his design, plan and specification,

· Defects due to manufacture and fabrication outside the Affected Property, 

· loss of or damage to property (other than the Employer’s property, Plant and Materials),

· death of or injury to a person and

· Infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	12 (twelve) months after the end of the service period.

	X19
	Task Order
	

	X19.5
	The Contractor submits a Task Order programme to the Service Manager within 
	7 days of receiving the Task Order for the planned task and 24 hours for breakdowns.

	X20
	KPI
	Safety

	
	
	

	Z
	The additional conditions of contract are
	Z1 to Z11 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry and the Electricity Distribution Industry. 

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Works.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Ethics

	Z4.1
	Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement or reward for the award or in execution of this contract constitutes grounds for terminating the Contractor’s obligation to Provide the Service or taking any other action as appropriate against the Contractor (including civil or criminal action).

	Z4.2
	The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor (or any member of the Contractor where the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations) is found guilty by a competent court, administrative or regulatory body of participating in illegal or corrupt practices.   

Such practices include making of offers, payments, considerations, or benefits of any kind or otherwise, whether in connection with any procurement process or contract with the Employer or other people or organisations and including in circumstances where the Contractor or any such member is removed from the an approved vendor data base of the Employer as a consequence of such practice.

	Z4.3
	Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 as stated in core clause 93.

	
	

	Z5
	Confidentiality

	Z5.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z5.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Service Manager.

	Z5.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z5.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the end of the service period, requires the prior written consent of the Service Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z5.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z6
	Waiver and estoppel: Add to core clause 12.3:

	Z6.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z7
	Health, safety and the environment:  Add to core clause 27.4

	Z7.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2003 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

· undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z7.2
	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z8
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z8.1
	Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z8.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z8.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z9
	Notifying compensation events

	Z9.1
	Delete from the last sentence in core clause 61.3, “unless the Service Manager should have notified the event to the Contractor but did not”.

	
	

	Z10
	Employer’s limitation of liability

	Z10.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z10.2
	The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the Employer’s liability under the indemnity is limited to compensation as provided for under the compensation events stated in this contract.

	
	

	Z11
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z11.1
	   or had a judicial management order granted against it.

	
	


Annexure A:
Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided by the Employer. Details of the insurance itself are available from the internet web link given below. 

1. Services provided in a TSC3 contract could include some element of construction or refurbishment as well as a continuous maintenance or operational service activity.  If an event occurs which causes loss or damage, a claim could be made either against the Employer’s “works” type policy which may be in place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

2. The cover provided and the deductibles under the works policy are different to those under the assets policy.   Each policy has a range of applicable deductibles depending on the location of the Affected Property and the nature of the insurable event.   

3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in the insurance provided by the Employer.  This can be provided from his own resources on a ‘self insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, tendering contractors and their brokers should consult the internet web link given below and scroll to ‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in terms of this contract.

4. Tendering contractors should note that cover provided by the Employer is only per the policies available on the internet web link listed below and may not be the cover required by the tendering contractor or as intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer does not provide and in cases where the Employer does provide insurance the Contractor insures for the difference between what the Insurance Table requires and what the Employer provides.

5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s Marine Policies Procedures found at internet website given below.

6. Further information and full details of all Eskom provided policies and procedures may be obtained from: 

http://www.eskom.co.za/live/content.php?Item_ID=9248
Annexure B:
The Employer’s Panel of Adjudicators 

The following persons listed in alphabetical order of their surname have indicated their willingness to be included in the Eskom Panel of Adjudicators.  Their CV’s may be obtained by using the contact details provided.

	Name
	Location
	Contact details (phone & e mail)

	Nigel ANDREWS
	Gauteng
	+27 11 836-6760

nigela@quoin.net

	Andrew BAIRD
	Gauteng
	+27 11 803 3008

andrewbaird@ecsconsult.co.za

	Christopher BINNINGTON
	Gauteng
	+27 11 888-6141

cdb@bca.co.za

	Peter HIGGINS
	UK
	+44 1293 873 868

peterhiggins@pdconsult.co.uk

	Bruce LEECH
	Gauteng
	+27 11 290 4000

leech@counsel.co.za

	Nigel NILEN
	Gauteng
	+27 11 465 3601; nilences@global.co.za

	Peter THURLOW
	Gauteng
	+27 11 787 6226

info@thurlowassoc.com 


Information about the Panel and appointment of the selected Adjudicator is available from Eskom Supply Chain Operations management, by contacting Leighton Itholeng (Tel.: +27 (0)11 800 4031)

(Fax :+27 (0)86 668 0419) E-mail: Leighton.Itholeng@eskom.co.za 

C1.2 Contract Data

Part two - Data provided by the Contractor

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract (June 2005) and the relevant parts of its Guidance Notes (TSC3-GN)
 to understand the implications of this Data which the tenderer is required to complete.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	

	
	Address
	

	
	Tel No.
	

	
	Fax No.
	

	11.2(8)
	The direct fee percentage is
	:_____%

	
	The subcontracted fee percentage is
Corporate social Investment (CSI)
	:_____%
:______%



	11.2(14)
	The following matters will be included in the Risk Register
	1. Evacuation due to other safety concerns

2. Availability of the responsible person/supervisor as per the PSR

3. Changes on the baseline risk assessment- new station safety requirement to adhere to.

4. Delays due to plant Unavailability
5. Others will be included as and when identified



	11.2(15)
	The Service Information for the        Contractor’s plan is in:
	Part C3 Scope of Work: Service Information

	21.1
	The plan identified in the Contract Data is contained in:
	AGREEMENTS & CONTRACT DATA


	24.1
	The key persons are:
	

	
	Name:
	

	
	Job:
	

	
	Responsibilities:
	

	
	Qualifications:
	

	
	Experience:
	

	
	Name:
	

	
	Job
	

	
	Responsibilities:
	

	
	Qualifications:
	

	
	Experience:
	

	
	
	

	
	
	CV's (and further key person's data including CVs) are in.

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	Part: Pricing data

	11.2(19)
	The tendered total of the Prices is
	


C1.3 Forms of Securities 

Not applicable.
Part 2: Pricing Data

TSC3 Option A

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	2

	C2.2
	The price list 
	


C2.1 Pricing assumptions: Option A

The conditions of contract 

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract, June 2005 (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

· the Price for each lump sum item in the Price List which the Contractor has completed and

· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.



	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list

It will be assumed that the tendering contractor has read Pages 14, 15 and 73 of the TSC3 Guidance Notes before preparing the price list.  Items in the price list may have been inserted by the Employer and the tendering contractor should insert any additional items which he considers necessary.  Whichever party provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything necessary to Provide the Service as described at the time of entering into this contract. 

1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also include for the correction of Defects.

2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the price list in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that lump sum item of service later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the Prices is as a result of a compensation event. See Clause 60.1.

4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk. 

5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a compensation event.  It should be noted that the list of compensation events includes those arising as a result of an Employer's risk event listed in core clause 80.1.

Format of the price list

(From page 73 of the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the price list

	MAINTENANCE
	
	
	
	
	

	Normal time 
	
	
	
	
	

	 
	Human Resources
	Hours 
	unit 
	Qty 
	Rate
	Amount

	1
	Site Manager
	10380
	Hour 
	1
	 
	 

	2
	Mechanical Supervisors
	10380
	Hour 
	1
	 
	 

	3
	Riggers 
	10380
	Hour 
	4
	 
	 

	4
	Quality Officers 
	10380
	Hour 
	1
	 
	 

	5
	Safety Officers 
	10380
	Hour 
	1
	 
	 

	6
	Boiler maker
	10380
	Hour 
	4
	 
	 

	7
	Fitters
	10380
	Hour 
	10
	 
	 

	8
	Welders
	10380
	Hour 
	4
	 
	 

	9
	Semiskilled 
	10380
	Hour 
	20
	 
	 

	10
	Assistance supervisor 
	10380
	Hour 
	1
	 
	 

	11
	Assistance/ cleaner 
	10380
	Hour 
	2
	 
	 

	12
	Store man 
	10380
	Hour 
	1
	 
	 

	13
	Fire watcher
	10380
	Hour 
	4
	 
	 

	14
	Planner 
	10380
	Hour 
	1
	 
	 

	15
	Standby allowance 
	60
	Monthly 
	 
	 
	 

	16
	Shift allowance (All resources excluding Site Manager and Planner)-" As and when required "
	18
	Months
	 
	 
	 

	Sub-Total
	 R                                         -   

	Note: Shift allowance costs are provisional and will be assessed based on actual resources utilised and hours worked during scope execution.

	
	
	
	
	
	
	

	Overtime Saturdays and Weekdays
	
	
	
	
	

	 
	Human Resources
	Hours 
	Unit 
	Qty
	Rate
	Amount

	1
	Site Manager
	3114
	Hour 
	1
	 
	 

	2
	Mechanical Supervisors
	3114
	Hour 
	1
	 
	 

	3
	Riggers 
	3114
	Hour 
	4
	 
	 

	4
	Quality Officers 
	3114
	Hour 
	1
	 
	 

	5
	Safety Officers 
	3114
	Hour 
	1
	 
	 

	6
	Boiler maker
	3114
	Hour 
	4
	 
	 

	7
	Fitters
	3114
	Hour 
	8
	 
	 

	8
	Welders
	3114
	Hour 
	4
	 
	 

	9
	Semiskilled 
	3114
	Hour 
	20
	 
	 

	10
	Assistance supervisor 
	3114
	Hour 
	1
	 
	 

	11
	Assistance/ cleaner 
	3114
	Hour 
	2
	 
	 

	12
	Store man 
	3114
	Hour 
	1
	 
	 

	13
	Fire watcher
	3114
	Hour 
	4
	 
	 

	14
	Planner 
	3114
	Hour 
	1
	 
	 

	Sub-Total
	

	
	
	
	
	
	
	

	Overtime Sunday and public holidays
	
	
	
	
	

	 
	Human Resources
	Hours 
	 
	Expected quantity 
	Rate
	Amount

	1
	Site Manager
	3114
	Hour 
	1
	 
	 

	2
	Mechanical Supervisors
	3114
	Hour 
	1
	 
	 

	3
	Riggers 
	3114
	Hour 
	4
	 
	 

	4
	Quality Officers 
	3114
	Hour 
	1
	 
	 

	5
	Safety Officers 
	3114
	Hour 
	1
	 
	 

	6
	Boiler maker
	3114
	Hour 
	4
	 
	 

	7
	Fitters
	3114
	Hour 
	8
	 
	 

	8
	Welders
	3114
	Hour 
	4
	 
	 

	9
	Semiskilled 
	3114
	Hour 
	20
	 
	 

	10
	Assistance supervisor 
	3114
	Hour 
	1
	 
	 

	11
	Assistance/ cleaner 
	3114
	Hour 
	2
	 
	 

	12
	Store man 
	3114
	Hour 
	1
	 
	 

	13
	Fire watcher
	3114
	Hour 
	4
	 
	 

	14
	Planner 
	3114
	Hour 
	1
	 
	 

	Sub-Total
	 R                                           

	
	 
	
	
	
	
	

	 
	P&Gs
	 
	Unit 
	Qty 
	 Unit Rate  
	 Amount 

	 
	Site Establishment 
	 
	Once-off
	1
	 
	 

	 
	SHEQ requirements
	 
	 
	 
	 
	 

	 
	Medicals 
	5
	Annually
	55
	 
	 

	 
	PPE
	5
	Annually
	55
	 
	 

	 
	Police clearance 
	5
	Annually
	55
	 
	 

	 
	Transport 
	 
	Monthly 
	60
	 
	 

	 
	Plant and Equipment 
	 
	Monthly 
	60
	 
	 

	 
	Consumables 
	 
	Monthly 
	60
	 
	 

	 
	Site De-establishment 
	 
	Once-off
	1
	 
	 

	 
	 
	 
	 
	 
	 
	 

	Sub-total 
	R

	
	
	
	
	
	
	

	Total Maintenance
	 R

	
	
	
	
	
	
	

	Total Contract Cost
	 R

	
	
	
	
	
	


	Outages
	
	
	
	
	

	Normal time 
	
	
	
	
	

	 
	Human Resources
	Hours 
	unit 
	Qty 
	Rate
	Amount

	1
	Site Manager
	3114
	Hour 
	1
	 
	 

	2
	Mechanical Supervisors
	3114
	Hour 
	1
	 
	 

	3
	Riggers 
	3114
	Hour 
	4
	 
	 

	4
	Quality Officers 
	3114
	Hour 
	1
	 
	 

	5
	Safety Officers 
	3114
	Hour 
	1
	 
	 

	6
	Boiler maker
	3114
	Hour 
	4
	 
	 

	7
	Fitters
	3114
	Hour 
	10
	 
	 

	8
	Welders
	3114
	Hour 
	4
	 
	 

	9
	Semiskilled 
	3114
	Hour 
	20
	 
	 

	10
	Assistance supervisor 
	3114
	Hour 
	1
	 
	 

	11
	Assistance/ cleaner 
	3114
	Hour 
	2
	 
	 

	12
	Store man 
	3114
	Hour 
	1
	 
	 

	13
	Fire watcher
	3114
	Hour 
	4
	 
	 

	14
	Planner 
	3114
	Hour 
	1
	 
	 

	16
	Shift allowance ( All resources excluding Site Manager and Planner)-" As and when required "
	18
	Months
	 
	 
	 

	Sub-Total
	 R                                         -   

	Note: Shift allowance costs are provisional and will be assessed based on actual resources utilised and hours worked during scope execution.

	
	
	
	
	
	
	

	Overtime Saturdays and Weekdays
	
	
	
	
	

	 
	Human Resources
	Hours 
	Unit 
	Qty
	Rate
	Amount

	1
	Site Manager
	935
	Hour 
	1
	 
	 

	2
	Mechanical Supervisors
	935
	Hour 
	1
	 
	 

	3
	Riggers 
	935
	Hour 
	4
	 
	 

	4
	Quality Officers 
	935
	Hour 
	1
	 
	 

	5
	Safety Officers 
	935
	Hour 
	1
	 
	 

	6
	Boiler maker
	935
	Hour 
	4
	 
	 

	7
	Fitters
	935
	Hour 
	8
	 
	 

	8
	Welders
	935
	Hour 
	4
	 
	 

	9
	Semiskilled 
	935
	Hour 
	20
	 
	 

	10
	Assistance supervisor 
	935
	Hour 
	1
	 
	 

	11
	Assistance/ cleaner 
	935
	Hour 
	2
	 
	 

	12
	Store man 
	935
	Hour 
	1
	 
	 

	13
	Fire watcher
	935
	Hour 
	4
	 
	 

	14
	Planner 
	935
	Hour 
	1
	 
	 

	                                                                                                                                                                 Sub-Total
	

	
	
	
	
	
	
	

	Overtime Sunday and Public holidays
	
	
	
	

	 
	Human Resources
	Hours 
	 
	QTY
	Rate
	Amount

	1
	Site Manager
	935
	Hour 
	1
	 
	 

	2
	Mechanical Supervisors
	935
	Hour 
	1
	 
	 

	3
	Riggers 
	935
	Hour 
	4
	 
	 

	4
	Quality Officers 
	935
	Hour 
	1
	 
	 

	5
	Safety Officers 
	935
	Hour 
	1
	 
	 

	6
	Boiler maker
	935
	Hour 
	4
	 
	 

	7
	Fitters
	935
	Hour 
	10
	 
	 

	8
	Welders
	935
	Hour 
	4
	 
	 

	9
	Semiskilled 
	935
	Hour 
	20
	 
	 

	10
	Assistance supervisor 
	935
	Hour 
	1
	 
	 

	11
	Assistance/ cleaner 
	935
	Hour 
	2
	 
	 

	12
	Store man 
	935
	Hour 
	1
	 
	 

	13
	Fire watcher
	935
	Hour 
	4
	 
	 

	14
	Planner 
	935
	Hour 
	1
	 
	 

	                                                                                                                                                                 Sub-Total
	 R                                          

	
	
	
	
	
	
	

	Outage - GO's (95 Days)
	 
	 
	 
	 
	 

	 
	P&Gs
	 
	Unit 
	Qty 
	 Unit Rate  
	 Amount 

	 
	Site Establishment 
	5
	Per Outage
	1
	 
	 

	 
	SHEQ requirements
	 
	 
	 
	 
	 

	 
	Medicals 
	5
	Per Outage
	55
	 
	 

	 
	PPE
	5
	Per Outage
	55
	 
	 

	 
	Police clearance 
	5
	Per Outage
	55
	 
	 

	 
	Transport 
	15
	Monthly 
	1
	 
	 

	 
	Plant and Equipment 
	1
	Once-Off
	1
	 
	 

	 
	Consumables 
	5
	Per Outage
	1
	 
	 

	 
	Site De-establishment 
	5
	Once-off
	1
	 
	 

	 
	 
	 
	 
	 
	 
	 

	                                                                                                                                                                  Sub-Total 
	R

	
	
	
	
	
	
	

	IN & IR (30 days)
	
	
	
	
	

	 
	P&Gs
	 
	Unit 
	Qty 
	 Unit Rate  
	 Amount 

	 
	Site Establishment 
	7
	Per Outage
	1
	 
	 

	 
	SHEQ requirements
	 
	 
	 
	 
	 

	 
	Medicals 
	7
	Per Outage
	55
	 
	 

	 
	PPE
	7
	Per Outage
	55
	 
	 

	 
	Police clearance 
	7
	Per Outage
	55
	 
	 

	 
	Transport 
	7
	Monthly 
	1
	 
	 

	 
	Plant and Equipment 
	1
	Once-Off
	1
	 
	 

	 
	Consumables 
	7
	Per Outage
	1
	 
	 

	 
	Site De-establishment 
	7
	Once-off
	1
	 
	 

	 
	 
	 
	 
	 
	 
	 

	                                                                                                                                                                     Sub-Total 
	R

	
	
	
	
	
	
	

	                                                                                                                                                                   Total Outages
	 R


Part 3: Scope of Work

	Document reference
	Title
	No of pages

	
	This cover page
	1

	C3.1
	Employer’s Service Information
	

	C3.2
	Contractor’s Service Information

(insert at award stage or delete if not applicable)
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	Total number of pages
	


C3.1: Employer’s service Information

Contents

1Part 3: Scope of Work

C3.1: Employer’s service Information
2
1
Description of the service

1.1
Executive overview

2
Management strategy and start up.
6
2.1
The Service Provider's  plan for the service
6
2.2
Management meetings
6
2.3
Service Provider's management, supervision and key people
7
2.4
Provision of bonds and guarantees

2.5
Documentation control
7
2.6
Invoicing and payment
7
2.7
Contract change management
8
2.8
Records of Defined Cost to be kept by the Contractor
8
2.9
Insurance provided by the Employer

2.10
Training workshops and technology transfer
8
2.11
Design and supply of Equipment

Things provided at the end of the service period for the Employer’s use
8
2.12.1
Equipment
8
2.12.2
Information and other things
2.13
Management of work done by Task Order
9
3
Health and safety, the environment and quality assurance
10
3.1
Health and safety risk management
10
3.2
Environmental constraints and management
11
3.3
Quality assurance requirements
12
4.3
Plant and Materials
13
4.3.1
Specifications
13
4.3.2
Correction of defects
13
4.3.5
Plant & Materials provided “free issue” by the Employer
13
4.3.6
Cataloguing requirements

5
Working on the Affected Property
13
5.1
Employer’s site entry and security control, permits, and site regulations
13
5.2
People restrictions, hours of work, conduct and records
13
5.3
Health and safety facilities on the Affected Property
13
5.4
Environmental controls, fauna & flora
14
5.5
Cooperating with and obtaining acceptance of Others
14
5.6
Records of Service Provider's Equipment
14
5.7
Equipment provided by the Employer
14
5.8
Site services and facilities
14
5.8.1
Provided by the Employer
14
5.8.2
Provided by the Service Provider
15
5.9
Control of noise, dust, water and waste
15
5.10
Hook ups to existing works
15
5.11
Tests and inspections

5.11.1
Description of tests and inspections

5.11.2
Materials facilities and samples for tests and inspections

6
List of drawings
16
6.1
Drawings issued by the Employer
16


1 Description of the services

1.1 Executive overview

The purpose of this contract is to provide for the mechanical maintenance, management, and servicing of milling plant unit 1 to 10 for running, routine, planned, emergency maintenance and outages at Hendrina Power Stations as detailed in scope of work on appendix B.

The Parties are committed to the following:

· Continuous improvement of Plant performance

· Retention of critical skills

· Cost efficiency

· Safety (Zero harm policy)

Lifesaving rules

Lifesaving rules are non-negotiable health and safety rules which must not be broken under any circumstances.  It must be highlighted that Eskom takes a ZERO TOLERANCE stance to violation of these rules.  These 5 rules are applicable to any person entering Eskom sites.

Rule 1: Open, isolate, test, earth, bond and/or insulate before touch; 

Rule 2: Hook up at height; 

Rule 3: Buckle up; 

Rule 4: Be sober; 

Rule 5: Be sure you have a permit to work.

The Parties respond to changing needs whilst also pursuing the Parties’ long-term goals  

1.1 Employer’s requirements for the service
Detailed on part 3 and appendix B of this contract.

1.2 Interpretation and terminology

The following abbreviations are used in this Service Information:

	Abbreviation
	Meaning given to the abbreviation

	BLR
	Boiler

	C & I
	Control and Instrumentation

	COC
	Certificate Of Compliance

	EMD
	Electrical Maintenance Department

	ETC
	Etcetera

	LTIR
	Lost time Injury Rate

	MMD
	Mechanical Maintenance Department

	MW
	Mega Watts

	NDT
	Non-Destructive Test

	PCM
	Process Control Manual

	PF
	Pulverised Fuel

	PPD
	Plant Performance Department

	PSR
	Plant Safety Regulation

	QIP
	Quality Inspection Plan

	QCP
	Quality Control Plan

	SOW
	Scope Of Work

	TBA
	To Be Announced

	TSC
	Term Service Contract

	UCLF
	Unplanned Capability Load Factor

	UV
	Ultraviolet

	VAT
	Value Added Tax


2 Management strategy and start up.

2.1 The Contractor’s plan for the service
2.1.1 The Contractor submits a program for acceptance by the Service Manager within 24 hours after receipt of order prior to commencing with the work. The program will be updated on a weekly basis.

2.2.2 The program is in Microsoft Excel or MS Project and shall include the following:

· The hour duration of each activity,

· The working calendar (amount of work-hours per day, days per week),

· The exact quantity of people per day,

· All phases and interfaces

2.2.3 The Contractor’s program activities must fit in with the interface activities of other contractors and must be indicated. These interfaces must include activities such as scaffolding, lagging, electrical and instrumentation work.

2.2.4 Activities will only be recorded as complete when the quality inspection plan for the activity is returned to the employer’s representative with all the relevant signatures, including that of the quality controller.

2.2.5 The frequency of updating is listed on the task order. More regular updating may be required on the critical path activities.

2.2 Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Risk register and compensation events
	Weekly on Wednesday at 10:00
	Service Managers Office
	Employer, Contractor, Supervisor,

	Site (Kick Off) meeting
	First working day after official contract is placed at 11:00
	Service Managers Office
	Employer’s Service Team, Contractor

	Early Warning Meetings
	As required
	Service Managers Office
	Engineer, Contractor, Supervisor and Service Manager

	Overall contract progress and feedback
	Every second Tuesday of the Month at 10:30
	Service Managers Office
	Employer, Contractor, Supervisor, 

	Outage meeting
	Every day at 8H00 during outages
	Pit stop Boardroom
	All the stakeholders who are involved in a outage

	Toolbox talk 
	Everyday 7h00
	Milling plant contract building 
	Workers 

	Lockdown meeting 
	Every Thursday
	Communicated venue 
	Site manager and supervisor 

	Plant focus meeting 
	Every day 8h00 
	Communicates venue 
	Supervisor 

	Departmental meeting 
	Every day 9h00
	Communicated venue
	Site manager 

	Statutory safety meeting 
	Monthly 13h00
	Communicated venue 
	Site manager, supervisor safety office and she rep

	Executive SHEQ Meeting 
	Monthly 9h30
	Auditorium /MS teams 
	Site manager and safety officer 


Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.  Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

2.3 Contractor’s management, supervision, and key people

The Contractor ensures that qualified personnel are used onsite. The Contractor provides a site supervisor or project manager to supervise, monitor, control and coordinate all activities during the execution of the project.

2.4 Documentation control

At the site (Kick Off) meeting to be held, the documentation is identified with an alpha numeric, which indicates source, recipient, communication number, etc.

All contractual communications are in the form of properly compiled letters or forms attached to e-mails and as a message in the e-mail itself.

The routing of all written communications will be between the Employer and the Contractor only, any agreements between the Contractor and any other person representing the employer which has not been routed via the Project Manager is null and void.

Any instructions written or verbal resulting in any changes to the duration, quality, cost of the service may only be received from the Service Manager

2.5 Invoicing and payment

Within one week of receiving an assessment from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate. 
The Contractor shall address the tax invoice to: 

Eskom Holdings SOC Limited

Hendrina Power Station

Accounts Payable

PO Box X 1003

Pullenshope

1096

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager. 

The contract number and title.
Contractor’s VAT registration number.
The Employer’s VAT registration number 4740101508.
Description of service provided for each item invoiced based on the Price List.
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT.
Payments are done within 60 days after receipt of tax invoice.

2.6 Contract change management 

For any changes on the contract standard, NEC forms must be used.

· Assessment forms 

· Early warning forms

· Notification of defaults

2.7 Records of Defined Cost to be kept by the Service Provider

The Service Provider r keeps records of all equipment and people employed on site which the Employer has access to at any time to access compensation events for the period of this contract. 

2.8 Training workshops and technology transfer

The Service Provider will be required to attend Plant safety regulations refresher course and other courses related to his work.

2.9 Things provided at the end of the service period for the Employer’s use

Certificate of completion will be submitted at the end of the contract and is to be signed of both the employer and contractor.

Data packs – records of all the dimensions recorded during repairs, valves replaced and refurbished with correct specifications, the type and dimensions of packing used, and the torque values of the valves boxed up. Provide the detailed information of the repairs done on all valves. Quality inspection plans and quality control plans and quality control plans  to be submitted back to the services manager upon completion of the project, these documents must be signed off by Employer’s Quality control personnel

2.10 Management of work done by Task Order

The execution of works to be handled by the use of a task order according to the price listing stipulated on this contract and scope of work will only commence after the task order has been issued to the Service Provider. No work shall proceed without the task order issued by the service provider. X19 clause shall apply.

3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

The Contractor is to ensure that all his personnel attend a Health and Safety Induction Course presented by Employer daily from 09:00 to 11:00, free of charge prior to commencement of any works. This is a two (2) hour course and is valid for the duration of one (1) year at Hendrina Power Station.

(a) The Service Provider works strictly to regularly updated risk assessment.

(b) The Service Provider ensures supervised and authorised entry into the plant.

(c) The Service Provider barricades the entire perimeter of the site.

(d) The Service Provider ensures at all times compliance with the safety regulations imposed by any act of parliament, or any regulation or by law of any statutory authority.

(e) The Service Provider complies with the Occupational Health and Safety Act and Regulations, 1993 and all regulations made there under as well as the Employer’s safety and operating procedures.

(f) The Service Provider acknowledges that he is fully aware of the requirements of all the above and undertakes to employ people who have received sufficient training that they can comply therewith.

(g) The Service Provider undertakes not to do, or not to allow anything to be done which will contravene any provisions of the act, regulations or operating procedures.

(h) All employees of the Service Provider must attend a safety induction course before they are allowed to work on site. It is the responsibility of the Service Provider to ensure that all employees have attended the safety induction.

(i) The Service Provider holds a Toolbox Talk and inspects all PPE before any work commences and keep written proof of such actions.

(j) The Service Provider complies with all of the applicable procedures as required by the employer; procedures available from the Employers Documentation Centre on request.

(k) The Service Provider complies with the health and safety requirements contained in Appendix A, B, C and D to this Works Information.

(l) The Service Provider familiarizes himself with all permit requirements for work to be done on all plant systems and ensures that permits are applied for accordingly. The Consultant specifically addresses all risks related to work in any area by means of a written and approved risk assessment, which is compiled in liaison with the Employer

(m)  The following risks have been identified by the Employer, and the Service Provider shall include these in his risk assessment:

· Injury caused by hand tools

· High noise level

· Falling when working at heights

· Welding which may result in burning

· Movement of stairs while walking

· Falling into open trenches while walking

(n) Any tampering with the Employer’s fire equipment is strictly forbidden

(o) All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical distribution boards must be kept free of obstruction, and not be used for work or storage at any time. Firefighting equipment always remains accessible

(p) In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at extension 5555

(q) Take the necessary action to safeguard the area to prevent injury and spreading of the fire

(r) Employer provides the Contractor with the baseline risk assessment to use it as a minimum requirement to compile a risk assessment identifying all the risks before the implementation commences the risk assessment compiled by the Contractor will clearly show all the mitigating strategies in order to minimize all the possible risks.
The Contractor shall comply with the health and safety requirements contained above and additional safety requirements provided by Hendrina Power Station safety department. No work may commence without the approval of safety file.

3.2 Environmental constraints and management

The Contractor ensures that all equipment used in the designs conform to all applicable environmental legislation

The Contractor adheres to the Employer’s Environmental Management System that must meet the requirements for the Code of Practice for Environmental Management Systems (EMS), ISO 14001:2004

The EMS requirements are detailed in the latest revision of the following documents, which are available from the Project Manager on request, and include: 

· The Hendrina Power Station Environmental Policy (HSPPPIN005) 

· The Environmental Emergency Preparedness Procedure (HSPPIN032)

· The Prevention & Cleaning of Oil Spills Procedure (HSPPON003)

· The Waste Management Procedure (HSPPIN003)

· Roles and Responsibilities Procedure (HSPPIN028)

· The EMS Non-Conformance, Corrective and Preventative Action (HSPPIN034)

· The relevant Environmental Management Programmes (EMP’s) and Aspects on the  

· The Environmental Management System (EMS) database - this is continually changing and is available from the Employer’s Representative

· Compliance to all relevant environmental legislation, as detailed in the latest version of the Hendrina Power Station Legal Register available from the Employers Representative

· All operational procedures that include environmental requirements, relevant to the Works Information or Scope of this contract

· The Contractor is responsible to comply with any new environmental requirements, relevant to the Works Information or Scope that may come into effect as part of Employer’s EMS during the duration of this contract

· The Contractor is responsible to ensure representation at Environmental meetings that may require input for the updating of the EMS as well as training on an ad-hoc basis

· If there is uncertainty around any environmental issues, the Employer’s Environmental Department may be contacted on (013) 296 3011 or (013) 296 3910 or (013) 296 3013

· The Contractor shall comply with the environmental criteria and constraints stated in Annexure that will form part of the package sent during enquiry.

Quality assurance requirements

All Quality Control Documentation are submitted to the Project Manager within 14 days after contract date or on the start date, whichever is earlier, and the test certificates to be submitted from each relevant test

The Contractor obtains pre-approval from the Employer for all design drawings before installation

The Employer carries out random and scheduled inspections on the plant

The Contractor complies with the Employer’s Quality Requirements as specified in Eskom Generation Standard (GGS 0462) and the QM-58.

3.3 Plant and Materials

3.3.1 Specifications

3.3.2 Correction of defects

The contractor remains responsible for the defect corrections which resulted from him performing work on the specific plant area. The correction period is 52 weeks

3.3.3 Plant & Materials provided “free issue” by the Employer

· Forklift

· Scaffold

· Electricity

· Crane

· Station air

4 Working on the Affected Property

4.1 Employer’s site entry and security control, permits, and site regulations

Contractor appoints people to attend Employer’s Authorised Supervisor and Responsible Person Course. No work will commence without an accredited Authorised Supervisor and accredited Responsible Person on site. Allow a minimum of 4 weeks for authorisation. The Employer provides training free of charge

4.2 People restrictions, hours of work, conduct and records

Restrictions and hours of work may apply on some Sites.  It is very important that the Contractor keeps records of his people on Site, including those of his Subcontractors which the Project Manager or Supervisor have access to at any time.  These records may be needed when assessing compensation events.

4.3 Health and safety facilities on the Affected Property

The Contractor is provided with an on-site Medical Centre for 1st aid and minor injuries.

4.4 Environmental controls, fauna & flora

As per the Employer’s procedure: The Hendrina Power Station Environmental Policy (HSPPPIN005)

4.5 Cooperating with and obtaining acceptance of Others

Only the Employer will at times be part of the project work areas, no other Contractors will be involved

4.6 Records of Contractor’s Equipment

The Contractor keeps records of all equipment on site which the Employer has access to at any time in order to access compensation events for the period of this contract.

4.7 Equipment provided by the Employer

4.8 Site services and facilities

4.8.1 Provided by the Employer

Employer supplies, free of charge, reasonable quantities of potable water required for the purposes of this contract from the existing points. The Contractor provides, at his own cost, all connection fittings, pipe work, temporary plumbing, and pumps necessary to lead the water from the Employer’s points of supply to the various points where it is required.

Power is available at the existing points. The Contractor provides his own portable 380V electrical distribution boards, and supply cables to and from the boards, for all his power supply requirements to execute the works. The Contractors' Electrical Distribution Boards shall comply with OHSA as referred to in the Electrical Installation Regulations and the Electrical Machinery Regulations.  Each board brought onto site has a Certificate of Compliance issued by an accredited person. 

The Contractors' electrical distribution boards are installed at the works on a time negotiated with the Supervisor, prior to the possession date. The Employer connects distribution boards to a 380V three-phase AC power supply, only after the Contractor has submitted the valid Certificate of Compliance. All Contractors' electrical distribution boards are earthed to the steel structure of the plant.

The Employer provides the Contractor access to identified existing ablution facilities.

The Contractor maintains the site to meet the requirements of the health and safety requirements as per the requirements of the Project Manager. The Contractor restores the site to its original state i.e., clean and no rubble. Inspection is held by the Project Manager and signed off.

4.8.2 Provided by the Contractor

The Contractor to bring whatever deemed necessary to complete the works

4.9 Control of noise, dust, water and waste 

As per Employer’s Environmental procedure specified on section 2.4 

4.10 Hook ups to existing works

Service provider to adhere to hook up points provided by the employer. Service provider will be required to submit fall protection plan.

5 List of drawings

5.1 Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract.

	Drawing number
	Revision
	Title

	Not applicable
	
	

	
	
	

	
	
	


APPENDIX A
Milling Plant Maintenance Instructions and Procedures

	MILLING PLANT PROCEDURES AND INSTRUCTIONS:

	NUMBER
	DESCRIPTION
	PROC./INSTR.

	HSPPIM030
	BOILER 1 - 10 MILL BUNKER AND COAL PIPE INSPECTION/REPAIR
	PROCEDURE

	HSPPIM031
	MILL LUBRICATION SYSTEM INSPECTION AND REPAIR
	PROCEDURE

	HSIPMM303
	MILL OIL LUBRICATION SYSTEM INSPECTION AND CLEAN
	INSTRUCTION

	HSIPMM071
	FEEDER COAL GATE AND OVERHAUL: BOILERS 6-10
	INSTRUCTION

	HSIPMM061
	FEEDER COAL GATE CHANGE AND OVERHAUL - BOILER 1 - 5 MILLS
	INSTRUCTION

	HSIPIM227
	A TO F COAL BUNKERS INSPECTION AND REPAIRS - BOILERS 1 - 10
	INSTRUCTION

	HSIPIM089
	BOILERS 8 - 10 PEKRUM PHI MILL GEARBOX INTERNAL INSPECTION
	INSTRUCTION

	HSIPIM094
	MILL CLASSIFIER INSPECTION AND REPAIR: BOILERS 1 - 7
	INSTRUCTION

	HSIPIM084
	MILL INSPECTION AND REPAIRS BOILER 1 - 7
	INSTRUCTION

	HSIPIM091
	MILL GEARBOX INSPECTION BOILERS 1 - 7 MILLS
	INSTRUCTION

	HSIPIM080
	THRUST WEAR CHECK MILL GEARBOXES BOILERS 1 - 10
	INSTRUCTION

	HSIPI/027
	RIFFLE AND DISTRIBUTION BOX INSPECTION
	INSTRUCTION

	HSPPMM048
	RIFFLE BOX CHANGE AND REPAIR
	PROCEDURE

	HSPPMM041
	FEEDER AND GEARBOX REPAIR
	PROCEDURE

	HSIPIM382
	MILLS MOBILE EQUIPMENT FORKLIFTS - 3 MONTHLY INSPECTION
	INSTRUCTION

	HSIPMM046
	MOTOR UNCOUPLE AND RE-COUPLE MILL SECTION - BOILERS 1-10
	INSTRUCTION

	HSPPMM001
	FEEDER GEARBOXES (OIL LEVEL CHECK)
	PROCEDURE

	HSIPIM086
	BOILERS 1 - 10 MILL BUNKER & COAL PIPES INSPECTION & REPAIR
	INSTRUCTION

	HSIPMM543
	MILL GEARBOX PEKRUN CHANGE
	INSTRUCTION

	HSIPMM544
	PHI MILL TABLE CHANGE
	INSTRUCTION

	HSIPMM545
	ALIGNMENT AND TENSIONING OF THE PRESSURE RING MILLS 8 - 10
	INSTRUCTION

	HSIPMM546
	BALL SIZE CHECK BOILERS 1 - 7 MILLS
	INSTRUCTION

	HSIPMM547
	MILL GEARBOX OIL CHANGE
	INSTRUCTION

	HSIPMM548
	GEARBOX CHANGE BOILERS 1 - 7
	INSTRUCTION

	HSIPMM549
	MILLS 1 - 10 CLASSIFIERS INSPECTION AND REPAIR
	INSTRUCTION

	HSIPMM550
	FEEDER GEARBOX OIL CHANGE UNITS 1 - 10
	INSTRUCTION

	HSIPMM551
	BOILER 9 - MILL SPIRAL FEEDER
	INSTRUCTION

	HSIPMM553
	MILL GEARBOX BREATHER INSPECTION
	INSTRUCTION

	HSIPMM555
	PEKRUN GEARBOX OVERHAUL
	INSTRUCTION

	HSIPMM556
	HITACHI GEARBOX OVERHAUL
	INSTRUCTION

	HSIPMM557
	DAVID BROWN MILL GEARBOX MILLS 1 - 7
	INSTRUCTION

	HSIPIM394
	DUCTINGS AND DAMPERS
	INSTRUCTION

	HSIPMM558
	BALL CHANGE OR ADDITION BOILERS 1 - 7
	INSTRUCTION

	HSIPMM560
	MILL BASE REPAIR
	INSTRUCTION

	HSIPMM559
	PHI MILL ROLLER ASSEMBLY - OVERHAUL
	INSTRUCTION

	HSIPMM561
	BOILER 8 - 10 PHI MILLS ROLLER ASSEMBLIES BEARING CLEAN
	INSTRUCTION

	HSIPMM562
	MOTOR ALIGNMENT - MILLS 8 -10
	INSTRUCTION

	HSIPMM563
	MILL ALIGNMENT MILLS 1 - 7
	INSTRUCTION

	HSIPMM060
	FEEDER PLOUGH RENEWAL BOILERS 1 - 10
	INSTRUCTION

	HSIPMM074
	BABCOCK AND WILCOX MILL OVERHAUL
	INSTRUCTION

	HSIPMM051
	MILL FEEDER GEARBOX GREASE BOILERS 1-10
	INSTRUCTION

	HSIPMM064
	COAL FEEDER OVERHAUL 
	INSTRUCTION

	HSIPMM068
	NOZZLE RING CHANGE
	INSTRUCTION

	HSIPIM085
	PHI MILLS - SERVICE AND REPAIR
	INSTRUCTION

	HSIPIM082
	MILL BASE BOLTS CHECK
	INSTRUCTION

	HSIPIM380
	MILLS MOBILE EQUIPMENT FORKLIFTS DAILY INSPECTION
	INSTRUCTION

	HSIPIM087
	MILL LUBRICATION OIL SYSTEM BOILERS 1 - 7 AND 8 - 10
	INSTRUCTION

	HSIPMM066
	RIFFLE BOX CHANGE AND OVERHAUL - BOILERS 6 - 10
	INSTRUCTION

	HSIPMM048
	MOTOR UNCOUPLE AND RECOUPLE - BOILERS 1-10 
	INSTRUCTION

	HSIPMM057
	FENNER FLEX COUPLING INSTALLATION
	INSTRUCTION

	HSPPMM037
	MILL GROUP MOTOR UNCOUPLING AND RE-COUPLE
	PROCEDURE

	HSPPMM039
	MILL MOTOR ALIGNMENT BOILERS 1-7
	PROCEDURE

	HSPPMM040
	MILL MOTOR ALIGNMENT BOILERS 8-10
	PROCEDURE

	HSPPMM043
	MILL FEEDER COAL GATE CHANGE AND OVERHAUL
	PROCEDURE

	HSPPMM044
	MILL PARTS CHANGE
	PROCEDURE

	HSPPMM046
	MILL OIL LUBRICATION SYSTEMS
	PROCEDURE

	HSPPMM050
	MILL CLASSIFIER OVERHAUL - BOILERS 1-10
	PROCEDURE


APPENDIX B:

Mechanical fitter (Level 5) and semi-skilled minimum tool list.

	STANDARD ARTISAN & SEMI SKILLED MINIMUM TOOLS LIST

	NO.
	TOOL DESCRIPTION
	QUANTITY

	1
	Toolbox and pad lock
	1

	2
	Socket set 8- 32mm
	1

	3
	Combination spanners 10 - 32
	1

	4
	17mm combination spanner - Forms part of the combination set
	2

	5
	19mm combination spanner - Forms part of the combination set
	2

	6
	24mm combination spanner - Forms part of the combination set
	2

	7
	4 pounds hammer
	1

	8
	2 pounds hammer
	1

	9
	450mm pipe wrench
	1

	10
	Hack saw and blade
	1

	11
	Stanley knife
	1

	12
	Tin snip
	1

	12
	137mm vice grap
	1

	13
	300mm chisel
	1

	14
	450mm hand file - smooth
	1

	15
	Tommy bar
	1

	16
	Scrapper
	1

	17
	Punch (big)
	1

	18
	Punch (small)
	1

	19
	Packing extractor
	1

	20
	Torch
	1

	21
	Measuring tape (0 - 5 metre)
	1

	22
	150mm Venier
	1

	23
	Outside calliper - small
	1

	24
	Inside calliper - small
	1

	25
	Ellen keys - set
	1

	26
	Engineering square
	1


APPENDIX C:

	
	MAINTENANCE TACKLE SHOP ADDITIONAL LIFTING EQUIPMENT

	ITEM
	DESCRIPTION

	1
	SHACKLE-BOW 3.25 TON

	2
	AIRWINCH -3TON C/W WIRE ROPE 100 M

	3
	SHACKLE-BOW 25 TON

	4
	LIFT CHAIN BLOCK - 6 METRE,2 TON

	5
	CHAIN BLOCK 3 TON 15 METRE LIFT

	6
	CHAIN SLING 2 METRE LONG 8.2 TON

	7
	LIFT RATCHET LEVER HOIST/PULL LIFT 1.5 TON 1.5/3 METRE

	8
	WIRE ROPE SLING 13MM THICK x 2 MET

	9
	SHACKLE-BOW 12 TON

	10
	LIFT RATCHET LEVER HOIST/PULL LIFT 3 TON 1.5/3 METRE

	11
	WIRE ROPE SLING 20MM THICK x 3 MET

	12
	BEAM CLAMP 2 TON

	13
	WIRE ROPE SLING 13MM THICK x 1 MET

	14
	SAFETY HARNESS - DOUBLE LANYARD

	15
	CHAIN BLOCK 2 TON 8 METRE LIFT

	16
	SNATCH BLOCK 3 TON

	17
	WIRE ROPE TIRFOR  C/W 30 METRE 3 T

	18
	BEAM CLAMP 10 TON

	19
	LIFT RATCHET LEVER HOIST/PULL LIFT 6 TON 1.5/3METRE

	20
	CHAIN BLOCK 5 TON 10 METRE LIFT


APPENDIX G= CONTRACTOR TO PROVIDE 
	MILLING PLANT  ASSETS

	ITEM
	ASSET NUMBER
	ASSET CLASS
	COST CENTER
	ASSET DESCRIPTION

	1
	950001348417
	WE801505
	327250
	DRILLING MACHINE -MAGNETIC BASE 10

	2
	950001348418
	WE801505
	327250
	DRILLING MACHINE -MAGNETIC BASE 10

	3
	950001348860
	LV8000
	327250
	ELECTRICAL IMPACT WRENCH  1/2 INCH

	4
	950001348861
	LV8000
	327250
	ELECTRICAL IMPACT WRENCH  1/2 INCH

	5
	950001348862
	LV8000
	327250
	ELECTRICAL IMPACT WRENCH  1/2 INCH

	6
	950001348863
	LV8000
	327250
	ELECTRICAL IMPACT WRENCH  1/2 INCH

	7
	950001348891
	LV8000
	327250
	GRINDER ELECTRICAL ANGLE --115MM X

	9
	950001348892
	LV8000
	327250
	GRINDER ELECTRICAL ANGLE --115MM X

	10
	950001348893
	LV8000
	327250
	GRINDER ELECTRICAL ANGLE --115MM X

	11
	950001348894
	LV8000
	327250
	GRINDER ELECTRICAL ANGLE --115MM X

	12
	950001348895
	LV8000
	327250
	GRINDER ELECTRICAL ANGLE --115MM X

	13
	950001348896
	WE801505
	327250
	AIR COMPRESSOR 380 VOLT X 5.5KW x

	14
	950001348897
	WE801505
	327250
	AIR COMPRESSOR 380 VOLT X 5.5KW x

	15
	950001348898
	LV8000
	327250
	GRINDER ELECTRICAL ANGLE -- 230MM

	16
	950001348899
	LV8000
	327250
	GRINDER ELECTRICAL ANGLE -- 230MM

	17
	950001348900
	LV8000
	327250
	GRINDER ELECTRICAL ANGLE -- 230MM

	18
	950001348901
	LV8000
	327250
	GRINDER ELECTRICAL ANGLE -- 230MM

	19
	950001348902
	LV8000
	327250
	GRINDER ELECTRICAL ANGLE -- 230MM

	20
	950001348921
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	21
	950001348922
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	22
	950001348923
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	23
	950001348924
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	24
	950001348925
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	25
	950001348926
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	26
	950001348927
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	27
	950001348928
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	28
	950001348929
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	29
	950001348930
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	30
	950001348931
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	31
	950001348932
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	32
	950001348933
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	33
	950001348934
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	34
	950001348935
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	35
	950001348936
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	36
	950001348937
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	37
	950001348938
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	38
	950001348939
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	39
	950001348940
	LV8000
	327250
	LEAD LIGHT 32/220 VOLT x 5 METRE

	40
	950001348944
	LV8000
	327250
	CABLE SET HEAVY DUTY - 220 VOLT,3

	41
	950001348945
	LV8000
	327250
	CABLE SET HEAVY DUTY - 220 VOLT,3

	42
	950001348982
	WE801505
	327250
	INVERTER WELDER - MMA 300/400 AMP

	43
	950001348983
	WE801505
	327250
	INVERTER WELDER - MMA 300/400 AMP

	44
	950001349077
	WE801505
	327250
	ELECTRODE DRYING OVEN -55 LITREX 1

	45
	950001349222
	WE801505
	327250
	ELECTRODE BAKING OVEN-55 LITRE X10

	46
	950001349305
	LV8000
	327250
	WELDING CANOPIE/SCREEN

	47
	950001349306
	LV8000
	327250
	WELDING CANOPIE/SCREEN

	48
	950001349307
	LV8000
	327250
	WELDING CANOPIE/SCREEN

	49
	950001349308
	LV8000
	327250
	WELDING CANOPIE/SCREEN

	50
	950001349309
	LV8000
	327250
	WELDING CANOPIE/SCREEN

	51
	950001349310
	LV8000
	327250
	WELDING CANOPIE/SCREEN

	52
	950001349311
	LV8000
	327250
	WELDING CANOPIE/SCREEN

	53
	950001349312
	LV8000
	327250
	WELDING CANOPIE/SCREEN

	54
	950001349313
	LV8000
	327250
	WELDING CANOPIE/SCREEN

	55
	950001349314
	LV8000
	327250
	WELDING CANOPIE/SCREEN

	56
	950001349330
	LV8000
	327250
	ELECTRODE HOT BOX 220 VOLTS

	57
	950001349331
	LV8000
	327250
	ELECTRODE HOT BOX 220 VOLTS

	58
	950001349332
	LV8000
	327250
	ELECTRODE HOT BOX 220 VOLTS

	59
	950001349333
	LV8000
	327250
	ELECTRODE HOT BOX 220 VOLTS

	60
	950001349334
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	62
	950001349345
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	62
	950001349346
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	63
	950001349347
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	64
	950001349348
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	65
	950001349349
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	66
	950001349350
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	67
	950001349351
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	68
	950001349352
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	69
	950001349353
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	70
	950001349354
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	71
	950001349355
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	72
	950001349356
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	73
	950001349357
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	74
	950001349358
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	75
	950001349359
	LV8000
	327250
	EXTENSION REEL DOUBLE PLUG -1.5MM

	76
	950001349360
	LV8000
	327250
	DC INVERTER WELDER MMA 200 AMPS 22

	77
	950001349361
	LV8000
	327250
	DC INVERTER WELDER MMA 200 AMPS 22

	78
	950001349416
	LV8000
	327250
	PIGTAIL EARTH CLAMP

	79
	950001349417
	LV8000
	327250
	PIGTAIL EARTH CLAMP

	80
	950001349424
	LV8000
	327250
	SNATCH BLOCK 3 TON

	81
	950001349425
	LV8000
	327250
	SNATCH BLOCK 3 TON

	82
	950001349429
	LV8000
	327250
	PIGTAIL ELECTRODE HOLDER - 1 METRE

	83
	950001349430
	LV8000
	327250
	PIGTAIL ELECTRODE HOLDER - 1 METRE

	84
	950001349466
	LV8000
	327250
	WELDING CABLE EXTENSION SET-35MM X

	85
	950001349467
	LV8000
	327250
	WELDING CABLE EXTENSION SET-35MM X

	86
	950001349492
	LV8000
	327250
	GAS CYLINDER,S TROLLEY,DOUBLE TYPE

	87
	950001349493
	LV8000
	327250
	GAS CYLINDER,S TROLLEY,DOUBLE TYPE

	88
	950001349494
	LV8000
	327250
	GAS CYLINDER,S TROLLEY,DOUBLE TYPE

	89
	950001349495
	LV8000
	327250
	GAS CYLINDER,S TROLLEY,DOUBLE TYPE

	90
	950001349496
	LV8000
	327250
	GAS CYLINDER,S TROLLEY,DOUBLE TYPE

	91
	950001349498
	LV8000
	327250
	OXYGEN/ACETILYNE CUTTING TORCH SET

	92
	950001349499
	LV8000
	327250
	OXYGEN/ACETILYNE CUTTING TORCH SET

	93
	950001349500
	LV8000
	327250
	OXYGEN/ACETILYNE CUTTING TORCH SET

	94
	950001349501
	LV8000
	327250
	OXYGEN/ACETILYNE CUTTING TORCH SET

	95
	950001349502
	LV8000
	327250
	OXYGEN/ACETILYNE CUTTING TORCH SET

	96
	950001349521
	LV8000
	327250
	NECK DIE (PENCIL) GRONDER  -6MM LO

	97
	950001349522
	LV8000
	327250
	NECK DIE (PENCIL) GRONDER  -6MM LO

	98
	950001349530
	WE801505
	327250
	3/4 INCH DRIVE ELECTRICAL IMPACT W

	99
	950001349531
	WE801505
	327250
	3/4 INCH DRIVE ELECTRICAL IMPACT W

	100
	950001349532
	WE801505
	327250
	3/4 INCH DRIVE ELECTRICAL IMPACT W

	101
	950001349533
	WE801505
	327250
	3/4 INCH DRIVE ELECTRICAL IMPACT W

	102
	950001419941
	WE801505
	327250
	PUMP ENERPAC POWER ZE5310SW

	103
	950001419942
	WE801505
	327250
	PUMP ENERPAC POWER ZE5310SW

	104
	950001419946
	WE801505
	327250
	PUMP PNEUMATIC GREASE 20KG CAPACITY

	105
	950001419947
	WE801505
	327250
	PUMP PNEUMATIC GREASE 20KG CAPACITY

	106
	950001419950
	WE801505
	327250
	PUMP ULTIMA STEEL HAND p-80

	107
	950001419951
	WE801505
	327250
	PUMP ULTIMA STEEL HAND p-80


5.2 Records of Defined Cost to be kept by the Contractor

The Contractor provides the Employer with the written agreement of the records of people employed by the contractor during the agreed compensation event, the plant worked, material, work subcontracted by the Contractor (if any) and equipment used and /or hired. Hard copies of all the cost (Payment certificates) is kept in the contract file as a record.
5.3 Insurance provided by the Employer

Provide contact detail for persons capable of being able to answer any insurance related queries:
Name:
Phone number (Office):
To whom the information required by Marine Insurance (if any) may be addressed:

Name:

Phone number (Office):
5.4 Training workshops and technology transfer

The Contract shall provide necessary training to the Employer to rescue occupied lift.
5.5 Design and supply of Equipment

The Employer is responsible for the design, approval, supply, installation, supply, any documentation, monitoring and other processes of new technology and any plant modification implemented in the plant with installation assistance from the Contractor.
All the new designs, modifications, drawings, documentation, test results, relevant information remains an Eskom property.
5.6 Things provided at the end of the service period for the Employer’s use

5.6.1 Equipment

Maintenance spares, any equipment, accessories and special tools designed by the contractor in conjunction with the Employer for the maintenance of this plant is provided at the end of the service for the Employer’s use.
5.6.2 Information and other things

Maintenance spares, any equipment, accessories and special tools designed by the contractor in conjunction with the Employer for the maintenance of this plant is provided at the end of the service for the Employer’s use.

5.7 Management of work done by Task Order

In some cases only parts of the service may require to be handled by Task Order, for example a major repair which has become necessary during a continuous maintenance service contract.
A Task Order format will be provided as documents for the administration of this contract.
Many considerations can apply to Task Order, such as availability of resources, arrangements for emergency work, Task Order reporting (work carried out and service results), assessment of additional prices for service not included in the Price List etc.

Health and safety, the environment and quality assurance

5.8 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional requirements particular to the service and the Affected Property for this contract.  The text below provides for these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM with the above processes are as follows:

·         Generation: Roley McIntyre

·         Transmission: Tony Patterson

·         Distribution: Alex Stramrood

·         Enterprises: Jace Naidoo

·         Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in procedures, policies and standards on Annexure A to this Service Information.

5.9 Environmental constraints and management

The Contractor shall comply with the environmental criteria and constraints stated in this contract.

Detailed on and not limited to listed procedure, policies and standards on appendix A 

5.10 Quality assurance requirements

The Contractor complies with the Quality Plan, work procedure, witness and hold points identified as per ISO 14001 and as detailed on and not limited to listed procedures, policies and standards on appendix A.
6 Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service Information regarding procurement procedures.  
6.1.
People

6.1.1 Minimum requirements of people employed

Stated on evaluation criteria as total number of 42 resources
6.2 Supplier Development and Localization

6.2.1 BBBEE and preferencing scheme

The service provider is required to maintain it’s BBBEE level status of 1- 4

6.2.2 Skills Development 

The service provider must provide and maintain the skills development targets as stipulated below:

	Category
	Entrance 
	Exit
	number

	1. Fitters
	N3
	Trade Certificate
	6

	2. Welder class B
	N3
	Trade Certificate
	4

	3. Riggers
	N3
	Trade Certificate
	5

	4. Safety Officer
	N3
	Trade Certificate
	3

	2. Boiler Maker
	N3
	Trade Certificate
	4


 Local means radius of 0 to 50km from Hendrina power station.

6.2.3 SDL&I Penalty and Performance Security

Eskom will apply a penalty of 2.5% of the Contract Value for failure to meet SDL&I obligations.

One of the following options will apply for SDL&I performance security:

· For the duration of the contract, Eskom will retain 2.5% of every invoice (excluding VAT) as security for the fulfilment of all SDL&I Obligations. The retained amounts shall only be released to the Contractor upon fulfilment of all SDL&I obligations at the end of the contract.

· Alternatively, the Contractor shall submit a bond equivalent to 2.5% of the Contract Value and shall only be released to the Contractor upon fulfilment of all SDL&I Obligations.

Panels- Eskom will apply 2.5% retention on every invoice (excluding VAT) after all cumulative task orders awarded to the Contractor/Service Provider that have reached a stipulated threshold as security for the fulfilment of the SDL&I obligations.
6.3 Subcontracting
6.3.1 Preferred subcontractors

The service provider is expected to subcontract a minimum of 30% to EMEs or QSEs that are 51% owned by the following enterprises: 

(i) Black people 

(ii) Black people who are youth 

(iii) Black people who are women 

(iv) Black people with disabilities 

(v) Black people living in rural or underdeveloped areas or townships 

(vi) Co-operatives which are 51% owned by Black people 

(vii) Black people who are military veterans

6.3.2 Subcontract documentation, and assessment of subcontract tenders

•
The suppliers shall on a monthly/quarterly basis submit a report to Eskom in accordance with Data Collection Template on their compliance with the SDL&I obligations described above.

•
Eskom shall review the SDL&I reports submitted by the suppliers within 60 (sixty) days of receipt of the reports and notify the suppliers in writing if their SDL&I obligations have not been met.

•
Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the suppliers shall be required to implement corrective measures to meet those SDL&I obligations before the commencement of the following report, failing which Retention clauses shall be invoked.

•
Every contract shall be accompanied by the SDL&I Implementation Schedule which must be completed by the suppliers and returned to SDL&I representative for acceptance 30 days after contract award.

6.3.3 Limitations on subcontracting

Main contractors/ suppliers are discouraged from subcontracting with their subsidiary companies as this may be interpreted as subcontracting with themselves and / or using their subsidiaries for fronting. Where primary contractor subcontracts with a subsidiary this must be declared in tender documents.
6.3.4 Attendance on subcontractors

Not applicable

6.4 Plant and Materials

6.4.1 Specifications

Obtainable From the Drawing Office

6.4.2 Correction of defects

Detailed on the maintenance instructions, procedures and written safe working procedures including Seal Air Fans procedures.
6.4.3 Contractor’s procurement of Plant and Materials

Not applicable
6.4.4 Tests and inspections before delivery

Will be conducted on as and when required basis
6.4.5 Plant & Materials provided “free issue” by the Employer
             All other Plant and Materials are to be provided by the Employer’.

7. Working on the Affected Property

Outside plant-Hendrina Power Station
7.3 Employer’s site entry and security control, permits, and site regulations

Refer to the relevant policies, procedures and standards on appendix A of this contract including HSPHO/020 Protective Services – Access Control System Procedure
7.4 People restrictions, hours of work, conduct and records

The contractor keeps records of his people working on the affected property. The Service Manager shall have access to records at any time. These records may be needed when assessing compensation events.
7.5 Health and safety facilities on the Affected Property

Refer to relevant policies, procedures and standards of this contract
7.6 Environmental controls, fauna & flora

Refer to C3.1: EMPLOYER’S SERVICE INFORMATION above 

7.7 Cooperating with and obtaining acceptance of others
This sub-paragraph could be used to deal with two issues. 

1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the definition of others. 

2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies.

7.8 Records of Contractor’s Equipment

This sub-paragraph is intended to address how records are to be kept of Equipment on Site including whether it is owned or hired.  Include any constraints about scaffolding, rigs, heavy lifts and cranes, including removal from the Affected Property. 

All resources requested from the supply to be signed for by Contract manager each day on site.

7.9 Equipment provided by the Employer

Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out conditions relating thereto.

Forklift

Overhead crane
Mobile crane 

Scaffolding 

7.10 Site services and facilities

7.10.1 Provided by the Employer

Permit to work 
220V electrical power supply 
Portable water 

7.10.2 Provided by the Contractor

Note: The Contractor shall provide everything else necessary for providing the service e.g. Consumables, PPE, Tools, Gas Monitors etc..
7.11 Control of noise, dust, water and waste 

Noise – hearing protector

Dust – dust musk/respirator

Water – drainage system

Waste - bin
7.12 Hook ups to existing works

7.13 Tests and inspections

7.13.1 Description of tests and inspections

The employer will conduct quality inspection in every task that is completed.
7.13.2 Materials facilities and samples for tests and inspections 

The Service Manager shall indicate as advised or requested by the departmental system engineer which material the Contractor need to remove or cut samples for tests and inspection
8. List of drawings

8.3 Drawings issued by the Employer

Relevant drawings are issued by the Employer to the contractor after has been issued. These drawing will remain an Eskom property and contractor needs to have the correct revision.
	Drawing  number
	Revision
	Title

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009
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