
THE PROVISION OF THE PORT ROAD UPGRADE AND REHABILITATION PHASE 1: UPGRADE AND REHABILITATION OF 
URANIA, NEWARK, AND VENTURA CONCRETE ROADS WITHIN THE PORT OF RICHARDS BAY FOR A PERIOD OF 18 MONTHS 

CONTRACT NUMBER: TNPA/2025/06/0004/99874/RFP 
 
 

1 
 

No. Reference Date 
Received 

Clarification Required TNPA Response 

CLARIFICATION MEETING QUERIES 

01 Commercial 02/09/2025 Please provide the BOQ in Excel format for pricing 
purposes. 
 

The BOQ was uploaded on the 
02/02/2025 to assist with the pricing.  
However, the BOQ submitted with the 
tender is required to be completed on 
the original copy uploaded on e-
Tenders by hand and not typed-out. 
 
Refer to the National Treasury e-
Tender Publication Portal at 
www.etenders.gov.za for a copy to 
download. 
 

02 Commercial 09/09/2025 With reference to the above-mentioned tender, I 
would like to request an extension of time on the 
closing date which is currently the 30th September 
2025.  
 

After careful consideration, we regret 
to we are unable to accommodate an 
extension at this time. The current 
timelines have been set to ensure 
alignment with our internal project 
schedules. 
 
We encourage you to submit your 
response within the stipulated 
timeframe and reach out should you 
require any clarification during the 
submission process. 
 

http://www.etenders.gov.za/
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03 Commercial 09/09/2025 Please may you kindly upload the drawings for 
Newark Road. 
 
Urania & Ventura is only available on the website and 
on E-tenders. 
 
 
 
 
 

Newark Road drawings are uploaded 
there are two folders named: 

 

04 Commercial 09/09/2025 We respectfully request an extension of the closing 
date. 
 
Motivation for Request: 
 
1.The scope of works includes specialist 
rehabilitation processes within a live port 
environment, requiring additional time to coordinate 
supplier and subcontractor inputs (especially for 
long-lead materials and traffic management 
measures). 
 
2.Finalising a compliant submission, including all 
functionality elements (programme, SHEQ 
documentation, risk management, etc.), requires 
additional time to ensure accuracy and completeness. 
 
Granting this extension will enable us to submit a fully 

Refer #2. 
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compliant, competitive, and technically robust tender, 
aligned with TNPA’s requirements. 
 

05 Commercial 09/09/2025 Information well received and much appreciated, 
however the uploaded BOQ is in PDF and we are 
requesting for Excel copy which is editable and usually 
issued after briefing for the purposes of pricing 
without arithmetic errors. 
 
 

Please go through the documents 
uploaded carefully.  The excel version 
is uploaded. 

 
06 Commercial 12/09/2025 T2.2-03 Evaluation Schedule: Programme: 

 
It states: 
 
The Tenderer details the programme for evaluation 
and attaches it to this schedule. In addition, the 
Tenderer is to provide an electronic copy of the 
programme in Primavera or Microsoft Project. (NB: 
Transnet system only accept PDF documents, so 
document MUST all be in PDF). 
 
Question: 
 
Please confirm that the Tenderer will only submit a 
PDF copy of the programme as part of the submission 
and not an “native file/electronic” copy. 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
The Tenderer will only submit a PDF 
copy of the programme as part of the 
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Not all the drawings for Newark Road have been 
uploaded.  Please urgently issue the outstanding 
drawings. 
 

submission and not an “native 
file/electronic” copy. 
 
 
 
 
 
 
All the outstanding drawings have 
been uploaded and are now available 
on the portal. 

07 15/09/2025 Technical The RFP Documents refers to the following, but we 
can’t seem to find them in the documents that we 
downloaded. 
 
a) Transnet Integrated Management System (TIMS) 
Policy Commitment Statement. 
 
b) Transnet Standard Operating Procedure for 
Construction Environmental Management (SOP 
CEMP) 009-TCC-CLO-SUS-11386 Rev 1.0. 
 
c) Transnet Contractor Environmental and 
Sustainability Specification Guidelines (CESS) 
TRNIMS-GRP-GDL-014.4 Rev 3.0. 
 

Documents have been uploaded onto 
the portal 16/09/2025. 
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d) DFFE Environmental Maintenance Management 
Plan for the Maintenance Activities Port of Richards 
Bay. 
 

08 15/09/2025 Technical 

 
 
 

Yes, the Grade B steel, t=6mm pipe 
should be a flanged. The note should 
read "Grade B steel, t = 6 mm, 
including flanges on both ends with 
corresponding gaskets . Coated with 
heavy duty fusion bonded epoxy." 
 
 
Bolts shall be galvanized mild steel, 
diameter as per the table below. 
 
The table below, adopted from SANS 
1123:2017, gives the bolt sizes as per 
pipe diameter.  
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09 

H&S 15/09/2025 Kindly advise if a Director or Managing Director signs 
the Health & Safety Plan at tender stage, will this be 
sufficient enough ? 

Firstly it is the Safety, Health & 
Environmental Policy signed by the 
Chief Executive Officer.    
The person signing must be the 16.1. 
 

10 
 

Commercial 16/09/2025 Kindly advise if the presentation shared during the 
tender briefing can be made available. 
 

The presentation was uploaded on 
the portal, 10 September 2025. 

11 BoQ 
 
 

17/09/2025 Please could you clarify the following: 
 
On Addendum 1 amendments was made to items 
71.06 of SCHEDULE B : NEWARK ROAD, 
SCHEDULE C : VENTURA ROAD and SCHEDULE 
D : URANIA ROAD 
SECTION 7100: CONCRETE PAVEMENTS below, 
is this a now a pay item as previously in the BOQ it 
was a heading, and it now had a unit and quantity 
against it? 
 
Do we remove the installed in new concrete item or 
does it remain? 
 
The amended attached pages do not reflect the 
quantity 4600. 
 
Please advise if this is just an amendment to the 
description. 

Please note the quantity of dowels as 
shown in the table below are the total 
for all 3 roads (Schedules B, C and D). 
 
It is an amendment to the description 
only. 
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12 Technical 17/09/2025 Please confirm if the below item thickness is correct 
as our supplier states that this could cause structural 
complications. 
 
(d) Diamond dowels with pocket formers (mild steel), 
20 mm x 114 mm x 114 mm: 
 
 

TBA 

13 Commercial 17/09/2025 We allocated the BoQ from the portal, but there 
seems to be no VAT component on the  Final 
Summary page. 
 

Transfer the Total Amount excluding 
VAT from the Final Summary Page to 
the Form of Offer and Acceptance. 
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Should we keep it as is or we should include VAT on 
the summary? 
 
 

 Then, calculate and add the VAT to 
determine the Total Final Price 
inclusive of VAT. 

14 Commercial 18/09/2025 With regards to the information below you mention in 
Clarification 2 that the documents were uploaded on 
the portal on 16/09/2025.  I have been on the portal 
this morning and the only documents uploaded on the 
portal on 16/09/2025 were drawings. 
 
a) Transnet Integrated Management System (TIMS) 
Policy Commitment Statement. 
b) Transnet Standard Operating Procedure for 
Construction Environmental Management (SOP 
CEMP) 009-TCC-CLO-SUS-11386 Rev 1.0 
c) Transnet Contractor Environmental and 
Sustainability Specification Guidelines (CESS) TRN-
IMS- GRP-GDL-014.4 Rev 3.0 
d) DFFE Environmental Maintenance Management 
Plan for the Maintenance Activities Port of Richards 
Bay. 
 
 
Also mentioned in Clarification 2 that the BOQ must 
be handwritten, this is an electronic submission and 
having had a look at the PDF version of the BOQ in 
the RFP document, the rate column and amount 
columns are too narrow to actually write in them. 

Below is a screenshot of the four (4) 
documents that were uploaded with 
clarification #2. 
 

 
 
 
 
 
 
 
 
The Bill of Quantities (BoQ) may be 
submitted electronically to ensure 
clarity and legibility. No changes to 
the item descriptions or rates are 
permitted. 
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Please advise if we can complete the BOQ 
Electronically on the Excel provided as this will allow 
us to submit a legible BOQ. 
 
 
 

 


