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Department:

L Public Works and Infrastructure
‘-V REPUBLIC OF SOUTH AFRICA

DPW-05: (EC) CONTRACT DATA - GCC 2015: 3R° EDITION

Project title:

|
Kuruman and Surrounding Area: Maintenance, Repair and Levelling of Tarred

Road, Potholes, Gravel Road and Paved Area used as Roads and Repair and
Cleaning of Exposed Concrete and Brick Storm Water Channel for 24 months
term contract.

Insert

Tender no: 3162673 Number and | WCS no: Reference no: | 19/2/4/2/2/2023-2025

press "Tab"

The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil Engineering
Private Bag X200, Halfway House, 1685.

Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the
Contract Data [DPW-05 (EC)]

Specific data, which together with these General Conditions of Contract, collectively
describe the risks, liabilities and obligations of the contracting Parties and the procedures
for the administration of the Contract. Clauses as amended in the Contract Data amends or
replaces the corresponding clauses in the GCC Third Edition (2015).

Copies of these conditions of contract may be obtained through www.saice.org.za.

L

CONTRACT VARIABLES
THE SCHEDULE ( Contract Data [1.1.1.8])

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to GCC Third Edition (2015) documentation. It is
divided into part 1: contract data completed by the employer and part 2: contract data completed
by the contractor. Part 1 must be completed in full and included in the tender documents. Both
the part 1 and part 2 form part of this agreement

Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank.
Where choices are offered, the non-applicable items are to be deleted. Where insufficient space
is provided the information should be annexed hereto and cross referenced to the applicable clause
of the schedule. Key cross reference clauses are italicised in [ ] brackets

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:

A PROJECT INFORMATION

A10  Works [1.1.1.35]

Works description ~ Refer to document PG01.1 (EC) - Scope of Works for detailed description

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 32
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Tender / Quotation no: ID 3162673

A 20 Site[1.1.1.29]

Erf / stand number
Site address
Township / Suburb
City / Town
Province

Local authority

GPS Coordinates

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer: Department of Public Works

Official Name of Organ of Government of the Republic of South Africa in its Department of Public Works
State / Public Sector Body & Infrastructure

Business registration number | Not applicable VAT number Not applicable
E-mail Khaya.ntuli@dpw.gov.za Telephone 053 838 5241

21-22 Market Square
Old Magistrate
Kimberley

8301

21-22 Market Square
Old Magistrate
Kimberley

8301

Postal address

Physical address

A 3.2 Employer's Representative:

Name Khaya Ntuli Telephone number 053 838 5241
E-mail Khaya.ntuli@dpw.gov.za Mobile number 060 978 2559

21-22 Market Square
Old Magistrate
Kimberley

8301

21-22 Market Square
Old Magistrate
Physical address Kimberley

8301

Postal address

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 32
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Tender / Quotation no: ID 3162673

A 4.0 Employers Agent/s

A 41  Principal Agent [1.1.1.16] Discipline

Name

Legal entity of above

Practice number

Country

E-mail |
insert postal address
insert suburb

insert town
_ insert _postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

A42 Agent[1.1.1.16]  Discipline

Name

Legal entity of above

Practice number

Country

E-mail |
insert postal address
insert suburb

insert town
insert postal code

insert physical address
insert suburb

insert town

insert postal code

Postal address

Physical address

A43 Agent[1.1.1.16] Discipline

| Name
Legal entity of above
| Practice number
Country
E-mail |
insert postal address
insert suburb

insert town
insert.postal code

Postal address

| Contact person
| Telephone number

Mobile number

| Contact person _
| Telephone number

Mobile number

. Contact person

Telephone number |

| Mobile number

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender" or “Tenderer”.
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Physical address

Tender / Quotation no: Insert Number and press "Tab"

A 44  Agent[1.1.1.16]

Name
Legal entity of above
Practice number
. Country
E-mail

Postal address

Physical address

A 45 Agent[1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A46  Agent[1.1.1.16]

Name
Legal entity of above
. Practice number
Country
 E-mail

Postal address

insert physical address
insert suburb

insert town

insert postal code

Discipline

insert postal address
insert suburb

insert fown

insert postal code

insert physical address
insert suburb
insert town

~_insert postal code

Discipline

. insert postal address

insert suburb
insert town

|_insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

insert postal address
insert suburb

insert town

insert postal code

| Contact person

Telephone number
Mobile number

| Contact person _
| Telephone number |

Mobile number

Contact person

Telephone number |

Mobile number

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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e Department:
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V REPUBLIC OF SOUTH AFRICA

Physical address

Tender / Quotation no:

insert physical address
insert suburb

insert town

insert postal code

ID 3162673

A47 Agent [1.1.1.16] @ Discipline

Name
Legal entity of above
Practice number

' Country

| E-mail

Postal address

Physical address

A48 Agent [1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A49 Agent [1.1.1.16]

Name
Legal entity of above

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

' Contact person |
| Telephone number

Mobile number

| Contact person

Telephone number
Mobile number

. Contact person

Telephone number |
Mobile number

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date 4 August 2023

Page 5 of 32
Version: 2023/04



Postal address

Physical address

Depariment:
Public Works and Intrastruciura
REPUBLIC OF SOUTH AFRICA

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Tender / Quotation no: ID 3162673

B1.0

B 20

B 3.0

B 4.0

CONTRACT INFORMATION

Definitions [1.1.1.2]

Bills of quantities: System / Method of measurement SANS 1200
Law, regulations and notices [1.3.2]

Law applicable to the works [1.3.2] Law of the Republic of South Africa
Offer and acceptance [1.1.1.20]

Currency applicable to this agreement [1.1.1.20] South African Rand

Documents [1.1.1.7]

The original signed agreement is to be held by the principal agent
[1.1.1.7], if not, indicate by whom

Number of copies of construction information issued to the contractor at
no cost. (3 Copies of all relevant construction documentation — this to 3
includes 1 priced Bills of Quantities and 2 unpriced Bills of Quantities)

Employer

Documents comprlsmg the agreement Page numbers

' GCC GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS, THIRD EDITION (2015)

DPW-05: (EC): GCC 2015: 3RD EDITION

The GCC General Preliminaries for use with the GGG 2015- 3RD
EDITION

I ‘Contract participation goal ‘documentation as further defined in clause
1.1.1.37[CD] and B16 [CD]

| Drawings as per drawmg reglster |ssued wnth the tender

Specmcatlons issued with the tender

|_ O

Schedules issued W|th the tender

B||Is of Quantltles lssued with the tender

Addenda as issued during tender stage, if applicable As issued
,_ -

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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Tender / Quotation no: ID 3162673

B 5.0 Employer’s agents [3.0]

Authority is delegated to the following agents to issue contract instructions and perform
duties for specific aspects of the works [3.0] [3.2.3 [CD] ]
Principal Agent

Principal agent’s and agents’ interest or involvement in the works other than a professional
interest

B 6.0 Insurances [8.6]

{ Insurances by contractor

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).
Insured amounts to include VAT.

The Contract Price [8.6.1.1.1] New Works Contract sum

With a deductible not exceeding 5% of each and every lus 10% Select
claim [8.6.2] P °
i i The Contract Price [8.6.1.1.1]
! Works with alterations and additions (reinstatement value Contract sum
Or ! of existing structures / works without or including new lus 10% Select
works) with a deductible not exceeding 5% of each and P °
’ every claim [8.6.2]
' The Contract Price [8.6.1.1.1]
0 Works with practical completion in sections with a Contract sum Select
deductible not exceeding 5% of each and every claim plus 10%
[8.6.2]
Plant and materials supplied by the Employer [8.6.1.1.2] R Eng / PQS to Select

determine value |
R

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 7 of 32
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Department:
Public Works and Infrastructure
REPUBLIC OF SQUTH AFRICA

wls
)

B7.0

I Professional fees not included in the Contract Price, |
; payable in respect of the_ repair or relnstatement. of R Eng/ PQS to
i damage to the Works or said movables, plus Escalation d ; Select
v : . . etermine value
i thereon (if not included above). Minimum R1m unless
{ other amount indicated. [8.6.1.1.3]
‘ Direct contractc?rs [8.6.1.1.2] where aprable, to be | REng/PQSs to Select
i included in the contract works insurance determine value
- . . R Eng/PQS to
Special Risks Insurance issued by Sasria [8.6.1.2] determine value Select
Tender / Quotation no: ID 3162673
Public liability insurance [8.6.1.3] R 5 000 000 Applicable
Ground support insurance [8.6.1.4] R Eng/PQS to Select
_  _determine value
Subcontractors insurance [8.6.3] where applicable, if not R Eng/PQS to
: : . . Select
included in works insurance nor by sub-Contractors determine value
Other insurances [8.6.1.5]
Free issue where applicable, to be included in the contract R Eng/PQS to Select
works insurance determine value
Hi Risk Insurance when the project is being executed in a R Eng/PQs to Select
geological area classified as a “High Risk Area” [8.6.8[CD]] determine value
; . . S . R Eng/PQS to
Other insurances: If applicable, description 1: determine value Select
Other insurances; If applicable, description 2: ? Eng /PQS to Select
etermine value ;
Obligations of the employer
Existing premises will be in use and occupied [5.4.1 & 5.4.2] Select
If applicable, description:
Restriction of working hours [5.8] Select

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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Dapariment:
i i‘,l', Public Works and Infrastructure
. REPUBLIC OF SOUTH AFRICA

I applicable, description:

Natural features and known services to be preserved by the contractor [4.7] Select
If applicable, description:

Restrictions to the site or areas that the contractor may not occupy [5.4.1 & Select
54.2]

If applicable, description:

Tender / Quotation no: ID 3162673

Supply of free issue of material and
goods [8.6.1.1.2] Amount R Select

if applicable, description:

B 8.0 Subcontractors [4.4]
Select If applicable, description of specialisation

_ Specialisation 1
Specialisation 2
Specialisation 3
Specialisation 4
Specialisation 5

B 9.0 Description of different portions of the works, if applicable [5.14.7, B10.3 [CD]]

Select If applicable, description of sections

Section 1
Section 2
Section 3
Section 4

Section 5

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 32
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Deparimant:
tl} Public Works and Infrastructure
S Z REPUBLIC OF SOUTH AFRICA

A4
Section 6

Remainder of the works.

B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [5.4.1], Practical
Completion [1.1.1.14, 5.14.1], Completion (Final Approval Certificate) [5.16.1] and Penalties [5.13]

B 10.1 Contract Period

Contract period: Period in months as indicated, include the time from the date of award
(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health
& Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the
Construction Period and the Defect Liability Period up to and including Final Completion

Tender / Quotation no: ID 3162673

The contract period is determined as follows (Period/s indicated in months):

Period to submit contractual obligatory documents including submission and
approval of health and safety plan by the appointed Health & Safety Agent

Period to obtain Construction Permit from Department of Labour upon approval of
the Health & Safety Plan by the appointed Health & Safety Agent

Total construction period for the Works as a whole from date of Access to and .
Possession of the Site up to and including Practical Completion, as indicated
below [1.1.1.14, 5.4.1, 5.14.1]

Period to achieve Completion [5.14.4]

Defect liability period up to and including issuing Final Approval Certificate in Select
months [5.16.1]

Total Contract Period

B10.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a
whole [5.14.1] The time for achieving Practical Completion of the whole of the
Works is measured from the date of Access to and Possession of the site (5.4.1) Select
by the contractor inclusive of all public holidays, special non-working days and
builders’ holiday shut down periods.

insert
The date for practical completion for the works as a whole shall be the period in construction
months as indicated, starting from the date of Access to and Possession of the site ~ period as per
by the contractor inclusive of all special non-working days and builders’ holiday shut ~ B12.1 or N/A if

down periods [1.1.1.14, 5.4.1, 5.14.1] W:::z anu‘.)f:t;?ens

Notification period for inspection in working days by the principal agent.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of 32
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Penalty amount per calendar day for late submission of contractual obligatory
documents: Ten percent (10%) of the penalty amount per calendar day for late
Practical Completion, excluding VAT. [5.13]

Penalty amount per calendar day for late Practical Completion, excluding VAT.
[5.13].

Penalty amount per calendar day for late Completion [6.14.4, 5.13]: Thirty
percent (30%) of penalty amount per calendar day for late Practical Completion,
excluding VAT.

Penalty amount per calendar day for late Final Completion (Issuing of Final
Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per
calendar day for late Practical Completion, excluding VAT.

Tender / Quotation no: ID 3162673

B10.3 Construction Period for completion of the Works in portions

Construction period and Practical completion for portions of the Works
[5.14.7]
Portions of the Works in sections: 1 2 3 4

Notification period for inspection by the
principal agent in working days.

The date for practical completion shall be the
period in months as indicated from the date
of access and possession of the site by the
contractor [1.1.1.14, 5.4.1, 5.14.1]

The date for practical completion for the whole of the Works, if applicable shall
be the period in months as indicated from the date of Access to and Possession
of the Site by the contractor inclusive of all public holidays, special non-
working days and builders’ holiday shut down periods [5.4.1, 12.2.7; 24 1]

Select

insert
construction
period as per
B12.1 or N/A if
Works as a
whole is
applicable

Penaity for late Practical Completion, if completion in sections is required, excluding VAT [5.13]

The penalty amount per day for failing to complete section 1 of the Works is:
The penalty amount per day for failing to complete section 2 of the Works is:
The penalty amount per day for failing to complete section 3 of the Works is:
The penalty amount per day for failing to complete section 4 of the Works is:
The penalty amount per day for failing to complete section 5 of the Works is:

The penalty amount per day for failing to complete section 6 of the Works is:

R

A A0 XV A0 XA

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use Effective date 4 August 2023
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The penalty amount per day for failing to complete the whole of the Works, if R
applicable, is:

Penalty amount per calendar day for late submission of contractual obligatory documents: To be
calculated at Ten percent (10%) of penalty / calendar day to complete the whole of the Works as
indicated above, excluding VAT.

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: To be calculated at Thirty percent
(30%) of penalty / calendar day to complete Select , excluding VAT

Penalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate)
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty / calendar day to complete Select ,
excluding VAT

B 11.0 Criteria to achieve Practical Completion [1.1.1.14, 5.14.1]

Criteria to achieve Practical Completion not covered in the definition of practical completion

Obtain Occupation Certificate from the relevant authority prior to issuing the Practical

131 Completion certificate

13.2 All relevant CoCs

13.3 All guarantees

Tender / Quotation no: ID 3162673

13.4 Training on electrical, security and mechanical installations if contractually required

13.5 Maintenance / operating manuals

CPG and cidb BUILD programme achievement certificates submitted with substatiating

136 documentation

137
13.8
13.9

13.10

B12.0 Defects liability period [5.16]

Defects liability period: Refer B10.1

Select If applicable, description of applicable elements
141 All civil works (e.g. roads, storm water system, paving, sewer and water lines, etc.)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 12 of 32
For Intemal & External Use Effective date 4 August 2023 Version: 2023/04
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14.2 Mechanical equipment (e.g. pumps including switchgear, etc.)

14.3 Landscaping including automated systems (irrigation)

14.4 Electrical equipment (e.g. emergency generators, electronic switchgear,etc..)
14.5 Security system/s (e.g. Access control, Intruder alarm, etc.)

14.6 Air conditioning system and plant

147

14.8

149

14.10

Tender / Quotation no: ID 3162673

B 13.0 Payment[6.10]

Date of month for issue of regular payment
certificates Refer [6.10.1] __

Contract price adjustment / cost fluctuations [6.8.2]  Select

If yes, method to calculate [6.8.2 [CD]] B Contract price ad_justment factor
Employer shall pay the contractor within: Refer .
[6.10.4 [CD]] Thirty (30) calendar days
B 14.0 Dispute resolution [10.5 [CD]]
Mediation YES
Name of nominating body Assaciation of Arbitrators (Southern Africa)
Appointment of Mediator - State Attorney
Litigation Court with Jurisdiction

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 13 of 32
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Tender / Quotation no: ID 3162673

B15.0 SPECIFIC CHANGES MADE TO GCC 2015: 3RP EDITION

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third
Edition (2015) are applicable to this Contract:
CLAUSES | COMPULSORY DATA
1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows:
“Contract Data” means the specific data which, together with these General Conditions of Contract,
collectively describe the rights, risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract.
1.1.1.9 Add to Clause 1.1.1.9 the following:
“If the Contractor constitutes under the Law of the Republic of South Africa (B2.0) a joint venture,
consortium or other unincorporated grouping of two or more persons:
(a) these persons shall be deemed to be jointly and severally liable to the Employer for the
performance of the Contract;
(b) these persons shall notify the Employer of their leader who shall have authority to bind the
Contractor and each of these persons; and
(c) the Contractor shall not alter its composition or legal status without the prior consent of the
Employer.”
1.1.1.13 Amend Clause 1.1.1.13 as follows:
“Defects Liability Period” means the period stated in the Contract Data, commencing on the date
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in
the event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in the
materials, Plant and workmanship covered by the Contract.
Defects Liability Period is: 12 months.
The Defects Liability Period for the works shall commence on the calendar day foliowing the date
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event
of more than one Certificate of Completion is issued for different parts of the Works and end at
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the
Certificate of Completion.
1.1.1.14 Amend Clause 1.1.1.14 as follows:
“Due Completion Date” means the date of expiry of the time stated in the Contract Data for
achieving Practical Completion of the Works, calculated from the date of Access to and Possession
of Site date (5.4.1) and as adjusted by such extensions of time or acceleration as may be allowed
in terms of Contract (5.12).
1.1.1.15 The name of the Employer: Refer to A 3.1 [CD]
1.1.1.16 The name of the Employer’s Representative: Refer to A 3.2 [CD]
1.1.1.17 The name of the Employer’s Agent: Refer to A 4.0 and B 5.0 [CD]

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 14 of 32
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Tender / Quotation no: ID 3162673

1.1.1.20

Amend Clause 1.1.1.20 by inserting the following words at the end of this definition: “If the
Acceptance section of the Form or Offer and Acceptance” contains conditional statements or a
schedule of deviations is attached to the Form of Offer and Acceptance, then Form of Offer and
Acceptance means the Contract Agreement, that shall be substantially in accordance with the form
attached to the Scope of Works, and the date of signing the Contract Agreement shall be the date
of the Form of Offer and Acceptance”

111.21.A

Add new Clause 1.1.1.21.A

The interest rates applicable on this contract, whether specifically indicated in the relevant clauses
or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
as simple interest, in respect of debts owing to the State, and will be the rate as published by the
Minister of Justice and Correctional Services from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple
interest, in respect of debts owing by the State.

1.1.1.27

This Pricing Strategy is a: Re-measurement Contract.

1.1.1.31

Not applicable to this Contract.

1.1.1.35

Insert the definition of “Value of Works” as Clause 1.1.1.35:

“Value of Works” means the value of the Works certified by the Employer's Agent as having been
satisfactorily executed and shall include the value of the works done, the value of the materials
and/or plant and Contract Price Adjustments.

1.1.1.36

Insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:

A 'latent defect' is a material defect, which was not visible after 'reasonable’ inspection. The latent
defect period commences at the date of Final Approval Certificate and ends 5 years [after that date
[5.16.3].

A patent defect is a flaw that is not hidden and ought to be easily identified upon reasonable
inspection.

1.1.1.37

Add new Clause 1.1.1.37

Contract participation goals applicable to this Contract are as indicated in B16 [D] and described
in the following tender documents: DPW 03 (EC): TENDER DATA, PG 01.1 (EC) SCOPE OF
WORK and PG 02.1 (EC) PRICING ASSUMPTIONS.

1.2.3.

Replace Clause 1.2.3. with the following:

The Employer’'s Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf
of the employer as indicated in the contract document read with the contract data. [3.2.3].

1.2.6

Add new Clause 1.2.6

The priority of the documents shall be in accordance with the following sequence:
(a) The Form of Offer and Acceptance and the signed Schedule of Devia7ons,
(b) Contract Data,

(c) These General Conditions of Contract,

(e) Scope of Work, and

(f) Pricing Data

|

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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1.3.4

Not applicable to this Contract. |

Tender / Quotation no: ID 3162673

1.3.5

]

Replace Clause 1.3.5 with the following:

(a)

(b)

(c)

(d)

(e)

®

The Employer will become the owner of the information, documents, advice,
recommendation and reports collected, furnished and/or compiled by the Contractor during
the course of, and for the purposes of executing this Contract, all of which will be handed
over to the Employer on request during the contract, but in any event on completion of
contract, the termination and/or cancellation of this Contract for whatever reason. The
Contractor relinquishes its lien / retention or any other rights thereon to which it may be
entitied.

The copyright of all documents, recommendations and reports compiled by the Contractor
during the course of and for the purposes of finalizing the Works will vest in the Employer,
and may not be reproduced or distributed or made available to any person outside the
Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose
without the approval of information or payment to the Contractor.

The copyright of all electronic aids, software programmes etc. prepared or developed in
terms of the Contract shall vest in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs or like
material to the Employer, the development of which has not been at the expense of the
Employer, copyright shall not vest in the Employer. The Contractor shall be required to
indicate to which documents, electronic aids, software programs or like material this
provision applies.

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Employer on the grounds of an alleged infringement
of any copyright, patents or any other intellectual property right in connection with the Works
outlined in this Contract.

All information, documents, recommendations, programs and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer’s service and may not be published either during the currency
of this Contract or after termination thereof without the prior written consent of the Employer.

1.3.7

Replace Clause 1.3.7 with the following

By entering into this contract, the Contractor waives any lien that he may have or acquire,
notwithstanding any other condition/s in this contract.

3.2.3

Add to Clause 3.2.3 the following:

1.

The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or to
issue instructions are expressly excluded in respect of the following, unless same has been
approved by the employer:

(a) Appointment of Subcontractors — clause 4.4.4:

(b) Granting of an extension of time and/or ruling on claims associated with claims for
extension of time — clauses 5.12, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment of such
acceleration — clause 5.12.4; (c) Rulings on claims and disputes — clauses 10.1.5,
10.2.3 and 10.3.3;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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‘ (d) Suspension of the Works — clause 5.11.2;
| (e) Final Payment Certificate — clause 6.10.9; J

Tender / Quotation no: Insert Number and press "Tab"

—

(f) Issuing of mora notices to the Contractor — clauses 9.1.1, 9.1.2.1 and 9.2.1;

(g) Cancellation of the contract between the Employer and Contractor — clauses 9.1.1,
9.1.21and 9.2.1.

(h) Any variation orders — clause 6.3.1

2. In order to be legally binding and have legal bearing and consequence, any ruling in respect
of the above matters (a) to (h) must be on an official document, signed and issued by the
Employer to the Contractor.

3. The Contractor must submit claims, demands, notices, notifications, updated particulars and
reports in writing, as well as any other supporting documentation pertaining thereto, in
respect of any of the above listed matters (a) to (h), to the Employer’s Agent within the time
periods and in the format(s) as determined in the relevant clauses of the Conditions of
Contract. Failing to deliver such to the Employer’'s Agent and in the correct format will
invalidate any claim and the consequences of such failure will mutatis mutandis be as stated
in clause 10.1.4.

4, Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the
Employer’s Agent authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the
Contractor shall deliver to the Employer’s Agent a final statement claiming final settlement
of all moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to
10.11, and not yet resolved).

The Employer’s Agent shall within 14 days issue to the Contractor a Final Payment
Certificate the amount of which shall be paid to the Contractor within 30 days of the date of
such certificate, after which no further payments shall be due to the Contractor (save in
respect of matters in dispute, in terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 — Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the
Contractor has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2,
deliver to the Contractor his written and adequately reasoned ruling on the claim (referring
specifically to this Clause). The amount thereof, if any, allowed by the Employer shall be
included to the credit of the Contractor in the next payment certificate. If no ruling has been
made within the 28 days, as referred to in clause 10.1.5. or any extension thereof as agreed
to by the parties, the claim shall be regarded as rejected by the Employer.

5. Insert the following under 3.2.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer
shall have the right to reverse and, should it deem it necessary, to amend any certificate,
instruction, decision or valuation of the Employer’s Agent and to issue a new one, and such
certificate instruction, decisions or valuations shall for the purposes of the Contract be
deemed to be issued by the Employer's Agent, provided that the Contractor shall be
remunerated in the normal manner for work executed in good faith in terms of an instruction
issued by the Employer’s Agent and which has subsequently been rescinded.

3.3.21 Amend Clause 3.3.2.1 to insert the word “plant” to read as follows:

Observe how the Works are carried out, examine and test materials, plant and workmanship, and
receive from the Contractor such information as he shall reasonably require.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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3.3.223 Add to Clause 3.3.2.2.3 the following:

All oral communication must be reduced into writing to be binding on the parties.

3.3.2.24 Add to Clause 3.3.2.2.4 the following:
All oral communication must be reduced into writing to be binding on the parties.

3.3.3.2 Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3.4, failure by the E
Employer’s Agent’s Representative to disapprove of any work, workmanship, plant or materials
shall not prejudice the power of the Employer’s Agent's thereafter to disapprove thereof and
exercise any of his powers in terms of the Contract in respect of thereof.

444 Ref Clause 3.2.3.
446 Not applicable to this Contract.
48.2.1 Amend Clause 4.8.2.1 to include the word “person”, as follows:

Makes available to the Employer, or to any such contractor, person or authority, any roads or ways
for the maintenance of which the Contractor is responsible, or

48.2.2 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:

Provides any other facility or service of whatsoever nature to the Employer or to any of the said
contractors, persons or authorities,

412.3 Add to Clause 4.12.3 the following:

All oral communication must be reduced into writing to be binding on the parties.

5.3.1 Add to Clause 5.3.1:

The documentation required before commencement with Works execution are:

Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3)
Initial programme to be provided within 21 calendar days of handing over the site to the
contractor (Clause 5.6)

Security (C1.0, Clause 6.2)

Insurance/s (B6, Clause 8.6)

insert other requirements

insert other requirements

insert other requirements

5.3.2 Add to Clause 5.3.2:

The time to submit the documentation required before commencement with Works execution is: 21
calendar days.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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5.4.2

Add to Clause 5.4.2:

The access to, and possession of, the Site referred to in Clause 5.4.1 shall be enter "exclusive"
or "not exlcusive” to the Contractor. In the event of access to, and possession of, the Site is
not exclusive to the Contractor, the following limitations apply:

Insert an exposition of limitation or refer to separate attachement in specifications

Tender / Quotation no: ID 3162673

|

5.6.2.2 Replace Clause 5.6.2.2 with the following:
The sequence, timing of activities and resources for carrying out the Works.

5.6.2.7 Add the following to Clause 5.6.2.7:
Updated cash flows and construction programme/s to be submitted on a monthly basis to the
Employer’s Agent and the Employer.

5.8.1 Add the following to Clause 5.8.1:
The non-working days are: Saturdays and Sundays
The special non-working days are: Public Holidays and the year-end break annually published
by the BCCEI (Bargaining Council for the Civil Engineering Industry)

5.9.1 Amend Clause 5.9.1 as follows:
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no
cost to the Contractor, of the drawings and any instructions required for the commencement of the
Works. The cost of any additional copies of such drawings and/or instructions, as may be required
by the Contractor, will be for the account of the Contractor.

5.11.2 Ref Clause 3.2.3

5.12 Ref Clause 3.2.3

51222 Amend Clause 5.12.2.2 as following:
“Abnormal climatic conditions, therefore any weather conditions i.e. rain, wind (speed or dust),
snow, frost, temperature (cold or heat) that have an adverse effect on the progress of the Works
and during which no work is possible on site.”

5.13.1 Add the following to Clause 5.13.1:
The penalty for failing to complete the Works: Refer to B10 CD

5.141 Amend the second paragraph of Clause 5.14.1 as follows:
When the Works are about to reach the said stage, the Contractor shall, in writing, request a
Certificate of Practical Completion and the Employer's Agent shall, within 14 days after receiving
such request, issue to the Contractor a written list setting out the work to be completed to justify
Practical Completion. Should the Employer's Agent not issue such a list within the 14 days, the
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within
7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on

the 14th day after the contractor requested the Certificate of Practical Completion.
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5.14.4 Add the following to Clause 5.14.4:

Penalty for late Completion will be 30% of penalty applicable to late Practical Completion /
calendar day

Penalty for late Final Completion will be 15% of penalty applicable to late Practical Completion /
calendar day.

| 5.16.1

Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause.

Tender / Quotation no: ID 3162673

Amend Clause 5.16.2 as follows:

5.16.2
No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be deemed
to constitute approval of the Works or shall be taken as an admission of the due performance of
the Contract or any part thereof, nor of the accuracy of any claim made by the Contractor, nor shall
any other certificate exclude or prejudice any of the powers of the Employer's Agent and/or the
Employer.

5.16.3 The latent defect period for all works is: 5 years

6.2.1 The type of security for the due performance of the Contract, as selected by the Contractor in the
Contract Data, must be delivered to the Employer.

6.2.3 Amend Clause 6.2.3 as follows:
If the Contractor has selected a performance guarantee as security, he shall ensure that it remains
valid and enforceable as required in terms of the Contract.

6.3.1 Amend first paragraph to Clause 6.3.1 as follows:
If, at any time before the issue of the Practical Completion, the Employer's Agent shall require
any variation of the form, quality or quantity of the Works or any part thereof provided that such
Variation Order shall not substantially alter the Scope of Work, he shall have power to order the
Contractor to do any of the following subject to obtaining approval from the Employer (3.2.3):

6.5.1.2.3 The percentage allowance to cover overhead charges is 33%, except on material cost where the
percentage allowance is 10%.

6.8.2 When Contract Price Adjustment is applicable [B13] the value of payment certificates is to be

e adjusted by a Contract Price Adjustment Factor (CPAF):

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Factor with the following values:
The value of “x" is 0.15.
The values of the coefficients are:
a=0.25. (Labour)
b=0.3 (Contractor’s equipment)
¢c=0.3 (Material)
d=0.15 (Fuel)
The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are:
a=0.35 (Labour)

b=0.20 (Contractor's equipment)
c=0.35 (Material)

Any reference to words “Bid” or Bidder" herein andfor in any other documentation shall be construed to have the same meaning as the words
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d=0.10 (Fuel) ]

The urban area nearest the Site is Kuruman.
(Select urban area from Statistical News Release, P0141, Table A)

The applicable industry for the Construction Material Price index for materials / plant is insert name of
industry.
(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4, 5)

The area for the Producer Price Index for fuel is insert name of area.
(Select the area from Statistical News Release, P0142.1, Table 1.)

The base month is insert month insert year. (The month prior to the closing of the tender.)

Tender / Quotation no: ID 3162673

Price adjustments for variations in the costs of special materials are not allowed.

Replace Clause 6.9.1 with the following:

“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the
contractor. Once paid, material and goods shall become the property of the Employer and shall not
be removed from site without the written authority of the Employers Agent.

6.10.1

Add at end of Clause 6.10.1

The contractor shall provide the Employer's Agent every month, on dates as agreed between
parties / instructed by the Principal Agent, with the following information:

(a) Monthly Local content report,

(b) EPWP / NYS payment register, labour reports and certified ID document of
EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS
beneficiaries, attendance register. (if applicable)

(c) Tax Invoice

(d) Labour intensive report

(e) Contract participation goal reports

(f) Updated construction programme

(9) Revised cash flows

6.10.1.5

The percentage advance on materials not yet built into the Permanent Works is: 85 %.

6.10.3

The limit of retention money is dependent on the security to be provided by the Contractor in terms
of Clause 6.2.1.

6.10.4

Replace “28 days” with “30 days” provided all required documents including an invoice have been
submitted and are correct in all respects.

6.10.5

Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where the
Contractor elects a security by means of a 10% retention, 50% of the retention shall be released to
the Contractor when the Employer’s Agent issues the Certificate of Completion in terms of clause
5.14.4. The remaining 50% of the retention shall be released in accordance with the provisions of
the conditions of contract and will become due and payable when the Contractor becomes entitled,
in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million. where the Contractor elects a security by means of a cash
deposit or fixed quarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the Value
of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall be
| refunded to the Contractor or return to the guarantor, respectively, when the Employer’'s Agent
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issues the Certificate of Completion in terms of Clause 5.14.4. The 5% retention of the Value of
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in
terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash
deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or the
variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works (excl.
VAT) when the Employer's Agent issues the Certificate of Completion in terms of Clause 5.14.4.
The balance of the cash deposit shall become due and payable or the variable guarantee shall
expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final Approval
Certificate.

Tender / Quotation no: ID 3162673

6.10.6.2

Replace Clause 6.10.6.2 with the following:

“In the event of failure by the Employer to make the payment by the due date, he shall pay to the
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”.
(1.1.1.21.A).

6.10.9

Ref Clause 3.2.3.

7.21

The last sentence to read “Failing requirements or instructions, the Plant, workmanship and
materials of the respective kinds shall be suitable for the intended purpose provided that materials
procured for the works are from South African manufactures and suppliers. Imported materials shall
only be considered under exceptional circumstances, based on compelling technical justifications,
and subject to the approval by the DPWI. Failing to comply, unless specified or approval granted
will result in a ten percent (10%) penalty of the value of imported material used without approval.

7.5.3

Add the following to Clause 7.5.3

“Should the work inspected by the Employer's Agent be rejected, all consultant’s fees / costs
pertaining to the unsuccessful inspection shall be recovered from the contractor”.

7.91

Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the Employer,
such amount may be determined and deducted by the Employer from any amount due to or that
may become due to the Contractor under this or any other previous or su bsequent contract between
the Contractor and the Employer.

8.2.2.1

Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the Works,
failing which the Employer may cause same to be done and recover the reasonable costs
associated therewith from the Contractor.

8.3.1.10

Replace Clause 8.3.1.10 with the following:

“lonising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material / gases
{ corrosive liquids/chemicals, which are harmful to the environment and biological life, brought on
to site for installation or used in the Works prior to final approval”.

8.4.3

Add the following as Clause 8.4.3:

Any reference to words “Bid” or Bidder” herein and/or in an

“Tender” or “Tenderer”. Page 22 of 32

For Internal & External Use Effective date 4 August 2023 Version: 2023/04

y other documentation shall be construed to have the same meaning as the words



b ¥

Fa i Depariment:
(| § Public Works and Infrastructure
V—f REPUBLIC OF SQUTH AFRICA

Where the Contractor has caused damage to property (moveable and immovable), of any person, |
the Employer or third parties, the Contractor shall on receiving a written instruction from the
Employer’s Agent immediately proceed at his own cost to remove or dispose of any debris and to
rebuild, restore, replace and/or repair such property and to execute the Works.

8.6.1 Replace Clause 8.6.1 with the following:
Except if provided otherwise in the Contract Data, the Contractor, without limiting his
obligations in terms of the Contract, shall effect and keep the respective insurances [CD]in force,
in favour of the employer as beneficiary, from the date of possession of the site until the issue of
the certificate of practical completion and with an extension to cover the contractors obligations
after the date of practical completion [8.2.1]

8.6.1.1.1 Ref B6.0 CD for value of insurance.

86.1.1.2 Ref B6.0 CD for value of insurance.

Tender / Quotation no: ID 3162673

8.6.1.1.3

Ref B6.0 CD for value of insurance.

8.6.1.3

Amend Clause 8.6.1.3 as follows:

Liability insurance that covers the Contractor against liability for the death of, or injury to any person,
or loss of, or damage to any property (other than property while it is insured in terms of Clause
8.6.1.1) arising from or in the course of the fulfiiment of the Contract, from the Commencement
Date to the date of the end of the Defects Liability Period, if applicable, or otherwise to the issue of
the Certificate of Completion.

864

Not applicable to this Contract.

8.6.6

Replace Clause 8.6.6 with the following:

Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of
the works, submit to the employer all the policies by which the insurances are effected and due
proof of upfront payment of all premiums thereunder to keep the policies effective from the
Commencement Date to the date of the end of the Defects Liability Period, if applicabie, or
otherwise to the issue of the Certificate of Completion.

8.6.7

Replace Clause 8.6.7 with the following:

If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1,
the Employer may cancel the Contract in terms of Clause 9.2.

8.6.8

Add new Clause 8.6.8.
HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”, that
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic
ground movement evident by sinkhole or doline formation the following will apply:

(1) Damage to the Works

The Contractor shall, from the date of Commencement of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless
the Employer against any damage to and/or destruction of the Works consequent upon a
catastrophic ground movement as mentioned above. The Contractor shall take such
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precautions and security measures and other steps for the protection of the Works as he
may deem necessary.

When so instructed to do so by the Employer's Agent, the Contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s
own costs.

(2) Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer
against any liability, loss, claim or proceeding arising during the Contract Period whether
arising in common law or by Statute, consequent upon personal injuries to or the death of
any person whomsoever resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or

Tender / Quotation no: ID 3162673

Immovable or personal property or property contiguous to the Site, whether belonging tooT‘
under the control of the Employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during
the Contract Period.

(3)  ltis the responsibility of the Contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without limiting
his obligations in terms of the Contract, the Contractor shall, within 21 days of the
Commencement Date and before Commencement of the Works, submit to the Employer
proof of such insurance policy, if requested to do so.

(4)  The Employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the Contractor’s default of his obligations as set
out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on
demand not pay the amount of such costs to the Employer, such amount may be determined
and deducted by the Employer from any amount due to or that may become due to the
Contractor under this or any other existing or subsequent contract between the Contractor
and the Emplovyer.

9.1.1 Ref Clause 3.2.3

9.1.2.1 Ref Clause 3.2.3

9.1.4 Replace the first paragraph of Clause 9.1.4 with the following:
“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents), and whether
or not the Contract is terminated under the provisions of this Clause, the Contractor shall be entitled
on proof of payment of any increased cost of or incidental to the execution of the Works which is
specifically attributable to, or consequent upon the circumstances defined in Clauses 9.1 1,912
or9.1.3; ........ necessary changes”

9.1.5 Replace the first paragraph of Clause 9.1.5 with the following:

If the Contract is terminated on any account in terms of this Clause (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents) , the
Contractor shall be paid by the Employer (insofar as such amounts or items have not already been
covered by payments on account made to the Contractor) for all measured work executed prior to
the date of termination, the amount (without retention), payable in terms of the Contract and, in
addition: ”
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9.1.6.5 Not applicable to this Contract.

9.1.6 Not applicable to this Contract.

9.2.1 Ref Clause 3.2.3

921.39 Add new Clause 9.2.1.3.9:

Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1.

9.2.4 Add the following as Clause 9.2.4:

In the case where a contract is terminated by the Employer by no fault by any party, the contractor
shall be entitled to no other compensation than for work done and materials on site as certified by
the Principal Agent at the date of termination.

Tender / Quotation no: ID 3162673

9.3.2.2 Replace Clause 9.3.2.2 with the following:

All Plant and Construction Equipment, Temporary Works and unused materials brought onto the
Site by the Contractor, and where ownership has not been transferred to the Employer (see Clause
6.9.1), shall be removed from the Site on termination of the contract by any party.

9.3.2.3 Not applicable to this Contract.

9.3.3 Add the following at the end of Clause 9.3.3

After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of any
lien or a right of retention or on the grounds of any other right whatsoever.

Nothing in this Clause shall prejudice the right of the Contractor to exercise, either in lieu of or in
addition to the Contractor rights and remedies specified in this Clause, any other rights or
remedies to which the Contractor may be entitled under the Contract or common law.

10.1.3.1 Replace Clause 10.1.3.1 with the following:

All facts and circumstances relating to the claims shall be investigated as and when they occur or
arise. For this purpose, the Contractor shall deliver to the Employer’s Agent, records in a form
approved by the Employer’s Agent, of all the facts and circumstances which the Contractor
considers relevant and wishes to rely upon in support of his claims, including details of all
construction equipment, plant, labour, and materials relevant to each claim. Such records shall be
submitted promptly after the occurrence of the event giving rise to the claim.

10.1.3.6 Replace Clause 10.1.3.6 with the following:

The Employer, the Employer’'s Agent and the Contractor shall in any proceedings in accordance
with Clauses 10.3 and 10.11 be entitled to give or lead evidence of or rely on any fact or
circumstance not recorded in terms of this Clause, if other party to the dispute is prejudiced by such
non-recording of the facts.

10.1.4 Ref Clause 3.2.3.
10.1.5 Ref Clause 3.2.3.

10.1.6 | Add new Clause 10.1.6:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be
deemed to have given a ruling dismissing the claim.

10.1.3.6 Replace Clause 10.1.3.6 with the following:

The employer, the Employer’s Agent and the Contractor shall in any proceedings in accordance
with Clauses 10.3 and 10.11 be entitled to give or lead evidence oof or rely on any fact or
circumstance not recorded in terms of the Clause, if the other party to the dispute in prejudiced by
such nor-recording of the facts.

10.2.1 Replace Clause 10.2.1 with the following:

In respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction
claim to the Employer's Agent. This written claim shall be supported by particulars and
substantiated.

Tender / Quotation no: ID 3162673

10.2.2 Replace Clause 10.2.2 with the following:

If, in respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of
dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.

10.2.3 Ref clause 3.2.3.

10.3.2 Replace Clause 10.3.2 with the following:

If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be referred
immediately to mediation under Clause 10.5, unless amicable settlement is contemplated.

10.3.3 Replace Clause 10.3.3with the following::
In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until

otherwise agreed by both parties, or in terms of a mediation decision or court judgement.

10.4.2 Replace Clause 10.4.2 with the following:

If the other party rejects the invitation to amicable settlement in writing, or does not respond in
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to
mediation shall follow immediately. Should mediation be unsuccessful, the dispute shall be
resolved by Litigation.

10.4.4 Replace Clause 10.4.4 with the following:

Save for reference to any portion of any settlement, or decision which has been agreed to
be final and binding on the parties, no reference shall be made by or on behalf of either party in
any subsequent court proceedings, to any outcome of an amicable settiement, or to the fact that
any particular evidence was given, or to any submission, statement or admission made in the
course of the amicable settlement.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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105 Replace Clause 10.5 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in
which event:
10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.
10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning
the Mediation and equally share the costs of the mediator and related expenses.

10.6 Not applicable to this Contract.

10.7 Not applicable to this Contract.

10.10.3 Replace Clause 10.10.3 with the following:
The court shall have full power to open up, review and revise any ruling, decision, order, instruction,
certificate or valuation of the Employer’s Agent and Employer and neither party shall be limited in
such proceedings before such court to the evidence or arguments put before the Employer's Agent
or Employer for the purpose of obtaining his ruling.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 27 of 32
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



wles

- s Depsrtment:
i t Public Works end Infrastructure
. REPUBLIC OF SOUTH AFRICA

4

Tender / Quotation no: ID 3162673

B 16.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.I.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the Select
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

(a)

(b) Minimum Targeted Local Building Material Suppliers Contract Participation Goal in

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best | Select
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
(©) accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the Select
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

(d) cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 Government | Select
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment
Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
(e) | accordance with the cidb Standard for Developing Skills through Infrastructure Contracts
as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb | Select
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

(f) DPWI National Youth Service training and development programme (NYS) ~ Condition Select

of Contract.
(9) | Labour Intensive Works — Condition of Contract. Select
(h) Select
I i) Select

°
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Tender / Quotation no: ID 3162673

PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:
Cc TENDERER'’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the

employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor to
the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C, D or E

Option A cash deposit of 10 % of the contract sum (excluding VAT)

Option B variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

OptionC  payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

Obtion D cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the
P value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E  reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of the
Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 53
of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma
referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 30 of 32
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C 2.0 Payment of preliminaries [25.0]

Contractor’s selection
Select Option A or B

Where the contractor does not select an option, Option A shali apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply.
Provision of particulars
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his

selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A as defined for adjustment method Option A below, within fifteen (15) working days of the date
of acceptance of the tender

Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 31 of 32
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A detailed breakdown of the preliminaries amounts within fifteen (15) working days of

Option B possession of the site. Such breakdown shall include, intgr alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Tender / Quotation no: Insert Number and press "Tab"

Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preciude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works.

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. )
The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
Option B contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided. the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Obtion A Value-related - Fifteen per cent (15%)
P Time-related - Seventy-five per cent (75%)

Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
by the principal agent

. Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A
Option B shall apply

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Kuruman and Surrounding Area: Maintenance, Repair and Levelling of Tarred
Road, Potholes, Gravel Road and Paved Area used as Roads and Repair and
Cleaning of Exposed Concrete and Brick Storm Water Channel for 24 months term
contract

Tender / Quotation no: | 3162673 Reference no: 19/2/4/2/2/2023-2025

Project title:

OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Insert broad description of the works.

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (Al applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words):

Rand in figures: | R

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

’Empany or Close Corporation: ] Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) isfare:
----------------------------------------------------------------------------- OR ..--....---...-.--..-.-...----...--...---.-.-'--....----.--.-..-----..-.
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier number:.............ccooooevivieeiin, CSD supplier number:............c.oeeeveiiieiiiee s,

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer".

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 10of 4
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Tender / Quotation no: 3162673

AND WHO IS (if applicable):
Trading under the name and style of: .................. L L LT TR
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity must
.................................................................................................... accompany thls Offer, authorising the Representative to
In his/her capacity as: make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY: 4]
I Name of witness Signature | Date ]

This Of.fe.r is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The official docUmMents ................oooiiiie oo O Acceptance forms are to

The official alternative ....................ocooiiii O be completed for the
main and for each

Own alternative (only if documentation makes provision therefore) ...................... | alternative offer)
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
{excluding VAT) wiil be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No[]
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes[] No []

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [ ] No []

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No [

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4
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Tender / Quotation no: 3162673

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO............ccooviviiiiic i, Cellular Phone NO. ........ooooiiiiiii e

Registration No of Tenderer at Department of Labour ..................cocoeueoioooese oo
CIDB Registration NUMDET: ..ot e

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

[ Name of signatory Signature [ Date __|

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 0f 4
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REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: 3162673

Name of Organisation: Department of Public Works and Infrastructure
21-23 Market Square
Address of Organisation: O{d Magistrate Court Building
Kimberley
8300
WITNESSED BY:
Name of witness Signature Date
Schedule of Deviations
1.1.1. Subject: 1

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
“*Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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Puble Works and Invasnomy
REPUBLIC OF SOUTH AFRICA

DPW-10.2 (EC): VARIABLE CONSTRUCTION GUARANTEE
GCC 3 Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Department of Public Works and Infrastructure
Private Bag x 5002
Kimberley

8300

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN

TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

(hereinafter referred
to as the “contractor”) and the Government of the Republic of South Africa in its Department of Public
Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:3162673, for
the Kuruman and Surrounding Area: Maintenance, Repair and Levelling of Tarred Road,
Potholes, Gravel Road and Paved Area used as Roads and Repair and Cleaning of Exposed
Concrete and Brick Storm Water Channel for 24 months term contract (hereinafter referred to as
the “contract”) for the sum of (hereinafter referred to as the “contract sum”).

I/ We,
in my/our capacity as and hereby
Representing (hereinafter referred

to as the “guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R, (insert
amount in words) being 10% of the contract sum (excluding VAT), for the due fulfilment of the
contract.

| / We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(a) From and including the date on which this guarantee is issued and up to and including the day
before the date on which the last certificate of completion of works is issued, the guarantor will
be liable in terms of this guarantee to the maximum amount of 10% of the contract sum (excluding
VAT);

(b) The guarantor’s liability shall reduce to 5 % of the value of the works (excluding VAT) as
determined at the date of the last certificate of completion of works, subject to such amount not
exceeding 10% of the contract sum (excluding VAT);

(c) This guarantee shall expire on the date of the last final approval certificate.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti: excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof |/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 1 of 3
For internal & External Use Effective date: 10 July 2023 Version: 2023/01
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DPW-10.2 (EC): Variable Construction Guarantee - GCC
GCC (2010) 2nd Edition 2010

Tender no: /D: 3162673

(b) the contractor’s estate is sequestrated, liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

4. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6.  The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor's
obligation shall not affect the validity of this guarantee.

7. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor's liability ceases.

8. This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 5 above, or
(b) shall lapse in accordance with clause 2 (c) above.

9. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20
AS WITNESS

1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 2 of 3
For Internal & External Use Effective date: 10 July 2023 Version: 2023/01
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Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer” Page 3 of 3
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REPUBLIE OF SOUTH ATAICA

DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC 3 Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION
Department of public works
Private Bag x 5002
Kimberley

8300

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:
insert Contract / Tender No, for the Kuruman and Surrounding Area: Maintenance, Repair and
Levelling of Tarred Road, Potholes, Gravel Road and Paved Area used as Roads and Repair and
Cleaning of Exposed Concrete and Brick Storm Water Channel for 24 months term contract
(hereinafter referred to as the “contract”), for the sum of R insert amount, (insert amount in words),
(hereinafter referred to as the “contract sum”).

1/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R insert amount,
(insert amount in words) being 5% of the contract sum (excluding VAT), for the due fulfillment of the
contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(a) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

(b) the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For Internal & External Use Effective date 10 July 2023 Version: 2023/01
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Tender No: ID-3162673

5.  The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7. This guarantee is neither negotiable nor transferable, and
(@) mustbe surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 4 above, or
(b) shall lapse on the date of the last certificate of completion of works.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

2,

By and on behalf of
(insert the name and physical address of the guarantor)
NAME:
CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)
DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 20 September 2021 Version: 2021/01
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V REPUBLIC OF SOUTH AFRICA

DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

Project title:

Kuruman and Surrounding Area: Maintenance, Repair and Levelling of
Tarred Road, Potholes, Gravel Road and Paved Area used as Roads and
Repair and Cleaning of Exposed Concrete and Brick Storm Water Channel
for 24 months term contract.

Tender no:

ID-3162673

Reference no:

19/2/4/2/2/2023-2025

Closing date:

10/11/2023

This is to certify that |,

representing

in the company of

visited the site on:

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. 1 further
certify that | am satisfied with the description of the work and explanations given at the site inspection
meeting and that | understand perfectly the work to be done, as specified and implied, in the execution of this

contract.

Name of Tenderer

Signature

Date

Name of DPW Representative

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal Use

Effective date 20 September 2021

Page 1 of 1
Version: 1.2
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DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

Kuruman and Surrounding Area: Maintenance, Repair and Levelling of
Tarred Road, Potholes, Gravel Road and Paved Area used as Roads and
Repair and Cleaning of Exposed Concrete and Brick Storm Water Channel
for 24 months term contract.

Tender no:

ID: 3162673

Reference no:

19/2/4/2/2/2023-2025

1. | / We confirm that the following communications received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date

Title or Details

10.

1.

12.

13.

Name of Tenderer

Signature

Date |

2. 1/ We confirm that no communications were received from the Department of Public Works and
Infrastructure before the submission of this tender offer, amending the tender documents.

Effective date: 20 September 2021

Version: 1.2




Department:
Fubfic Works and Infrastructure
& REPUBLIC OF SOUTH AFRICA

&C

DPW-21 (EC): Record of addenda to tender
documents

Name of Tenderer Signature [ Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2

For Internal Use Effective date August 2021 Version: 2021/01
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i Tender No.:
W  REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

PG-01.1 (EC) SCOPE OF WORKS - GCC 3 Edition (2015)

Kuruman and Surrounding Area: Maintenance, Repair and Levelling of
Tarred Road, Potholes, Gravel Road and Paved Area used as Roads and
Repair and Cleaning of Exposed Concrete and Brick Storm Water Channel
for 24 months term contract.

Project title:

Tender no: 3162673 Reference no: 19/2/4/2/2023-2025

C3. Scope of Works

CONTENTS

C3.1 STANDARD SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS
A: GENERAL

PS-1  PROJECT DESCRIPTION
PS-2 DESCRIPTION OF SITE AND ACCESS
PS-3 DETAILS OF CONTRACT
PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
PS-5 CONSTRUCTION PROGRAMME
PS-6 SITE FACILITIES AVAILABLE
PS-7 SITE FACILITIES REQUIRED
PS-8 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC
PS-9 OCCUPATIONAL HEALTH AND SAFETY
PS-10 ADVERSE WEATHER CONDITIONS
NOTE: This is an example only. Compiler / Designer to provide the applicable contents.

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
Insert amendments to particular sepcifications

C3.3 PARTICULAR SPECIFICATIONS
List particular sepcifications

C3.4 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note to compiler. “SABS”
has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable future
by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract;

A - 1986 - GENERAL / D - (etc, to be provide by compiler)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 15
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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3.5

3.5.1

3.5.2

C3.5.3

C3.6

C3.61

C36.2
C3.6.3
C3.6.4
C3.6.5
C3.6.6

C3.6.7

——————— Tender No.:
Puble: Works

i ey W PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part1 A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the
work under the relevant item.

GENERAL
PS-1  PROJECT DESCRIPTION:

Insert project specification

AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

Insert amendments

PARTICULAR SPECIFICATIONS:

Insert particular specification

STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and promote
best practice standards, Standard Requirements and Guidelines which includes the following but not
limited to:

cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette,
23 August 2013

cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 15
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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W  REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC 3nd Edition (2015)
C3.6.8 cidb Standard for Developing Skills through Infrastructure Contracts, No 48491 Government Gazette,
23 April 2023

C3.7 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
respective CPGs. Prescribed Profit and Attendance percentages have been stipulated, all inclusive of
associated costs to the contractor for implementation and allowance for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved
with audited supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form
part of the final account.

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below:

C3.7.1 Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is insert "appliacble" or
"not applicable" to this project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal contractor

for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in insert
applicable Ward/s, Municipal District, Town, City, Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of the
prorate targeted value of materials not complied with unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shalt be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 15
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study
shall be included in the specifications. Guidelines for undertaking a feasibility study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE,10 November 2017 The above
example may be used if the project is located in a relatively small town. The percentage is determined
by introducing the project to the local community at least one year in advance whilst planning is
completed and then again at least two months prior to tender to establish the local capacity of suppliers
in conjunction with the local Business Forums, Coniractor Forums, Councillors and Community
Leaders. If the project is in a large city one could also specify the ward/s which must take preference
which is generally the ward or wards closest to where the project is being executed. The percentage
penally is project specific which must be guided by the value and complexity of the project, and should
be realistic. (Delete this instruction)

C3.7.2 Minimum Targeted-Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is insert “appliacble" or "not
applicable" to this project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME's) in executing this contract, irrespective whether
a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.
Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in the insert applicable
Ward/s, Municipal District, Town, City, Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of the
prorate targeted value of materials not complied with, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study

Any reference to words “Bid” or Bidder” herein and/for in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 15
For Intemal & External Use Effective date 5 September 2023 Version: 2023/05
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shall be included in the contract data. Guidelines for undertaking a feasibility study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE,10 November 2017 The above
example may be used if the project is located in a relatively small town. The percentage is determined
by introducing the project to the local communily at least one year in advance whilst planning is
completed and then again at least two months prior to tender to establish the local capacity of suppliers
in conjunction with the local Contractor Forums, Councillors and Community Leaders. If the project is
in a large city one could also specify the ward/s which must take preference which is generally the
ward or wards closest to where the project is being executed. The percentage penally is profect
specific which must be guided by the value and complexity of the project, and should be realistic.
{Delete this instruction)

C3.7.3 Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is insert "appliachle"” or "not
applicable” to this project.

Itis the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
No. 48491 of 28 April 2023 and the cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of the
target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not-
compromise worker health and safety. In the case of targeted Iabour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the insert applicable Ward/s, Municipal District, Town, City,
Province for the full duration of the Construction Period, employed by either the principal contractor,
sub-contractors or targeted enterprises. The total number of working days to complete the Works amount
to insert number of working days as determined by the Construction Period working days. The
minimum CPG participation for Targeted Local Labour Skills Development is insert applicable
percentage, both in words and figures, expressed as a percentage of the total number of working
days required to complete the Works. The contractor shall attain or exceed the CPG in the
performance of the contract. Failure to achieve the minimum Targeted Local Labour Skills
Development CPG will result in a payment reduction of R5 000 (Excluding VAT), per working day
which training has not been provided to the workforce in attendance, unless the contractor can prove
to the Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer's Representative.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study
shall be included in the contract data. Guidelines for undertaking a feasibility study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE,10 November 2017. The above
example may be used if the project is located in a relatively small town. The percentage is determined
by introducing the project to the local community at least one year in advance whilst planning is
completed and then again at least two months prior to tender to establish the local capacity of suppliers
in conjunction with the local Contractor Forums, Councillors and Community Leaders. If the project is
in a large city one could also specify the ward/s which must take preference which is generally the
ward or wards closest to where the project is being executed. The percentage penalty is project
Specific which must be guided by the value and complexity of the project and should be realistic.
(Delete this instruction)

CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development CPG is insert "appliacble"” or "not
applicable™ to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimum Contract Participation Goal (CPG) of insert percentage Min
5% and Max 30% of the contract amount as defined in the Standard (Tender amount, excluding
allowances and VAT) on selected contracts to be undertaken by joint-venture partners or to be sub-
contracted to developing contractors that are also to be beneficiaries of enterprise development
support from the main contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

The lead partner or main contractor shall dedicate a minimum insert percentage Min 5% and Max
30% of the tender value at the time of award, excluding allowances and VAT, to provide developmental
support to targeted subcontractor or joint venture partner applicable to contracts in Grades 7 to 9,
General Building and Civil Engineering contracts. Preference will be given to insert type of enterprises,
e.g. General Building, Electrical, Mechanical, Plumbing, etc. .It could be either or any combination of
all Enterprises.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent (30%)
penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

Note to PM: Specify preferred Enterprises based on discussions with the local contractor forums,
Community leaders and councillors. A feasibility study must be undertaken at project level to verify
that the contract participation goal can realistically be achieved within the targeted area. Such
feasibility study shall be included in the contract data. Guidelines for undertaking a feasibility study
are given in Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts No. 41237 GOVERNMENT GAZETTE,10 November
2017 (Delete this instruction)

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Em ployer's Representative.

C3.7.41 Criteria

The main or lead partner of the successful bidder shall:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed ta have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 15
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(@) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

(b)

(c)

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

The contractor shall appoint an enterprise development coordinator to:

perform needs analysis on the targeted enterprise to identify developmental goals

develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the
targeted enterprise/s

submit a project completion report to the Employer’s representative for each targeted
enterprise.

Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

Minimum experience of 2 years in training and development in Building or Construction; and
National Diploma or B Degree in the Built Environment or Business Management

Format of Communications

The contractor shall submit to the Employer’'s Representative:

Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer's
representative and the contractor:;

Project completion report in the specified format (ED101 P) to the Employer’s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value of
the CPG that was certified in accordance with the contract, cidb registration numbers of each and
every targeted enterprise, and the value of the subcontracted works or of the joint venture entered
into; and the participation parameter

Enterprise development declaration (ED104P).

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 15
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



“”, it Tender No.:
Wu” REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

C3.7.4.5 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.746 Management Meetings

The contractor shall report to the Employer’s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.7.4.7 Forms for contract administration

The contractor shall submit to the Employer's Representative the following proformas:
* Form ED 105P Project Interim Report
* Form ED 104P Enterprise Development Declaration
* Form ED 101P Project Completion Report
C3.748 Records

The contractor shall;

* keep records of the targeted enterprise development
*  keep records of the payments made to the targeted enterprises in relation to the CPG.

* ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.7409 Payment Certificates

The contractor shall:

* achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

* submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.7.4.10 Compliance requirements

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.

* Not including the requirements of the cidb standards in the conditions of tender
* Not registering the award of contract on the cidb Register of Projects (RoP)
* Not reporting practical completion on the cidb Register of Projects (RoP)

3.7.5 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)

The Minimum Targeted Contract Skills Development CPG is insert "appliachle” or "not
applicable” to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer’. Page 8 of 15
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Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

C3.7.51 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or acombination of any of
the following inrelation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of a
part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for University of Technology or
Comprehensive University students completing their national diplomas:

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Tabie 1 in the Standard for the applicable class of
construction works.

Table 1: Contracting skills development goals for different classes of engineering and construction
works contracts

Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 1 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 2 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

Table 2: Notional Cost of Training per Headcount
Source: cidb Standard for Skills Development

Provision for o
! . Provisions
Type of Training stipends Provisions for Total costs
Opportunity (Unemployed for additional Unemployed | Employed
learners mentorship * ploy ploy
costs learners learners
only)
Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candldates with @ 3'ysar R37 000 R20 000 R4 500 R61500 | R20000
diploma
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the beneficiaries
have been appointed and actual costs are known. The notional cost of providing training opportunities will increase by CPl on
an annual basis based on April CPI. Should the rates increase after bid award or during construction the rates will be adjusted
as a remeasuarble item.

(a) (@) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates (delete that which is not applicable)
directly or through a Skills Development Agency (SDA), (A1 - List of cidb accredited SDAs).

(b) The successful contractor must employ at least sixty percent (60%) of the learners from an FET /
TVET college should the contractor select to have part/full occupational qualification learners and
trade qualification learners contributing to the CSDG.

(c) The successful contractor shall employ at least insert applicable percentage, both in words and
figures from eligible part/full occupational qualification learners, trade qualification learners, work
integrated learners or candidates (delete that which is not applicable) in the employment of the
employer.

(d) The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

(e) The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

) The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

(9) One of the objectives of the project is to train insert applicable number, both in words and
figures Occupational qualifications, trade qualification, work integrated learners — P1 and P2
learners, professional candidates. (Delete that which is not applicable)

C3.7.5.2 Management
(a) The successful contractor must keep site records regarding the part/full occupational qualification

learners’, trade qualification learners’, work integrated learners’ or candidates’ (delete that which

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10 of 15
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is not applicable) progress, site attendance, hours worked and other relevant information as
required by the Standard.

The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates. (delete that which is not applicable)

The successful contractor shall submit to the employer’s representative a baseline training plan
in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates (delete that which is not
applicable)within 30 days of start of the contract.

The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate (delete that which is not
applicable) every three months.

The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete
that which is not applicable) within 30 days of start of the contract.

The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

The successful contractor shall submit to the employer's representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates (delete that which is not applicable) with the monthly
invoice for the payment certificate.

The successful contractor shall have health and safety inductions for all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete
that which is not applicable).

The successful contractor shall conduct entry and exit medical tests of all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete
that which is not applicable).

The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable) at the start of their employment on site.

Based on the agreed skills methods the contractor may employ part/full Occupational Qualification
Learners and /or Trade Qualification Learners and/or Work Integrated Learners and/or
Candidates (delete that which is not applicable) directly or through a Skills Development Agency
(SDA), training provider or skills development facilitator (Form A1 - List of cidb accredited SDAs).
The contractor shall ensure that no more than one Method shall be applied to any individual
concurrently in the calculation of the CSDG for the contract.

Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study
shall be included in the contract data. Guidelines for undertaking a feasibility study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE,10 November 2017

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the
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C3.7.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is insert "appliacble” or
“not applicable” to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities. Monthly reports are to be submitted to the Employer's Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the CPG
section within the Bills of quantities will result in a payment reduction as per bill of quantities per person,
excluding VAT unless the contractor can prove to the Employer’s satisfaction that the non-achievement
was beyond his/her control.

C3.7.7 LABOUR-INTENSIVE WORKS
Labour Intensive Works is insert "appliacble” or "not applicable” to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of Quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Emplover’s objectives:
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in
accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix
C) at NQF outlined in Table 1

C3.7.71 GENERIC LABOUR-INTENSIVE SPECIFICATION

Should labour-intensive works be applicable to the contract the following Generic Labour-intensive
Specification (informed by SANS 1921-5, Construction and management requirements for works
contracts - Part 5: Earthworks) which covers activities which are to be performed by hand, should be
inserted in the Scope of Works without amendment or modification as set out below. (Delete item in
total if labour-intensive works are not applicable to the contract)

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:
e trenches having a depth of less than 1.5 metres

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 12 of 15
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stormwater drainage

roads

sidewalks and non-motorised transport infrastructure

water and sanitation

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very loose, loose, medium
dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives
a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) into
the material being used.

Table 3: Consistency of materials when profiled
GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION

Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological
end of a geological pick can be pushed in 30-
pick. 40 mm; can be moulded

by fingers with some
pressure.

Medium dense Considerable Firm indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. very difficult to mould with

fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be

) for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail
repeated blows of a with  difficulty;  slight
geological pick. indentation produced by

blow of a geological pick
point. |
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Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to ninety percent (90%) Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than ten (10%) gravel of size less
than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. Where the mass of an element exceeds 55 kg, consideration should be given to the size
of the element relative to its total mass related to the number of workers who would be needed to lift
such mass

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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C3.8 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.

C.3.9 Submission of Monthly Local Material Utilisation Report (Local Content)

Submission of Monthly Local Material Utilisation Report (Local Content) is insert "applicable”
or "not applicable” to this project.

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account.

Failure by the contractors to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control. Allowance must be made for submitting monthly
reports illustrating the value of local material utilisation report.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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PG-02.1 (EC) PRICING ASSUMPTIONS — GCC 3" Edition (2015)

Kuruman and Surrounding Area: Maintenance, Repair and Levelling of
Tarred Road, Potholes, Gravel Road and Paved Area used as Roads and
Repair and Cleaning of Exposed Concrete and Brick Storm Water Channel
for 24 months term contract.

Project title:

Tender / Quotation no: | 3762673 Reference no: 19/2/4/2/2/2023-2025

C2.1 Pricing Assumptions

C2.1.1 GENERAL
The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the
Drawings.

C2.1.2 DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the
operations specified.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE
The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

C2.1.4 PROVISIONAL SUMS
Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

C2.1.5 PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and’ priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 9
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The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount,

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such

rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All'items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
‘Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected: and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 9
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For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled
by the Tenderer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 30of 9
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C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum =  Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
m2.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for the
full duration of the contract unless otherwise stated in the contract data or permission be granted by the
Employer.

Any reference to words "Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 9
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C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Submission of Local Material Utilisation Reports is insert “applicable” or "not applicable" to this
project.

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPW!I.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer's representative within 7 working
days of the beginning of the successive month, indicating the percentage targets achieved in terms of
DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the
tender document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account. Allowance must be made for submitting reports to the Employer's
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be
entertained

Monthly progressive reports to be submitted to the Employer's representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.161 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is insert "applicable” or "not
applicable” to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Manufacturers CPG in the execution of this project as described in PG-
01.1 (EC) SCOPE OF WORKS C3.7.1. Prescribed Profit and Attendance percentages have been
stipulated, all inclusive of associated costs to the contractor for implementation and allowance for
submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is insert "applicable™ or "not
applicable” to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Suppliers CPG in the execution of this project as described in PG-01.1
(EC) SCOPE OF WORKS C3.7.2. Prescribed Profit and Attendance percentages have been stipulated,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 50f 9
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all inclusive of associated costs to the contractor for implementation and allowance for submitting reports
to the Employer’'s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.16.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is insert "applicable"” or "not
applicable" to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Labour CPG in the execution of this project as described in PG-01.1 (EC) SCOPE OF
WORKS C3.7.3. T Prescribed Profit and Attendance percentages have been stipulated, all inclusive of
associated costs to the contractor for implementation and allowance for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved with
audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT: CONTRACT PARTICIPATION
GOALS (CPG)

The Minimum Targeted Enterprise Development Contract Participation Goal is insert "applicable”
or “not applicable" to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.4. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries and the appointment of the training coordinator, mentor, training service
providers of which the cost will be offset against the provisional amount allowed in the Bills of Quantities.

C2.1.16.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS
(CSDG)

The Minimum Targeted Contract Skills Development CPG is insert "applicable” or "not
applicable" to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.7.5. The provisional amount allowed is for:

e stipends payable to the beneficiaries
¢ appointment of training coordinator
¢ appointment of mentor (where applicable)
* appointment of training service providers
» other additional costs as per Table 3 of the Standard
Any reference to words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded tender
amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries. The CPG value to be achieved will be based on the actual contract amount
which will be offset against the provisional amount allowed for within the Contract Participation Goal
section in the Bill of Quantities.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed against
for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade

qualifications:

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Fuil Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

Table 1: Contracting skills development goals for different classes of engineering and

construction works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491

G,ﬂemment Gazefte, 23 April 2023 (Table 2. Page 7) —
Class of construction works as identified in terms of Regulation Constfluctlon
25 (3) of the Construction Industry Regulations 2004 d Al
evelopment
Designation Description goal (CSDG) (%)
CE Civil Engineering 0.25
CE and GB Civil engineering and General Building 0.375
EE Electrical Engineering works (buildings) 0.25
EP Electrical Engineering works (infrastructure) 0.25
GB General Building 0.5 i
ME Mechanical Engineering works 0.25
SB | Specialist l 0.25 ]

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 9
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(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration:

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (table 3, Page 9)

Tyge of Trai_ning :EEE%EE;?; Pm\;:’srions Prm;.i;ions Total costs
pportunity learfiers mentorship addmor:al Unemployed | Employed
only) costs learners learners

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
dci‘l’:"l‘;:':tes with a 3 year R37 000 R20 000 R4 500 R61500 | R20000
g::Icilfiii:tt?:nWith 4 year R47 000 R20 000 R4 500 R71500 | R20000

Note: The notional cost of providing training opportunities will increase by CP! on an annual basis based on April CPI,
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Any reference to words “Bid” or Bidder" herein and/for in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 9
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Notional Notional .
Skills Types Number of Cost/ cost/leamerfyear TCOt:,'[ Noélo;\gl
s 1yp learners Learner/ - r?thso(\;o:nra t
Quarter © c
Method 2:
Workplace learning
opportunities, with 1 R23 000 R92 000 R92 000
unemploved TVET graduates
Method 3:
Candidacy for an unemployed
learner with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000 |

C2.1.16.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME
The National Youth Service Training and Development Programme is applicable to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the Bills
of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C21.16.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is insert "applicable” or "not applicable" to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI" the contractor must
price for and include in rates. Contractors are expected to use their initiative to identify additional activities
that can be done labour-intensively to comply with the set minimum labour intensity target. Provision has
been made within the Contract Participation Goal section in the Bill of Quantities for the monthly reporting
illustrating the value of the works executed under Labour Intensive Works CPG in the execution of this
project as described in PG-01.1 (EC) SCOPE OF WORKS C3.7.7 and any other supplementary
specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and September
each year for the duration of the Service Contract period from the date of appointment up to and including
project closeout. This is to ensure that PMTE complies with the accounting framework GRAP, which
requires that PMTE disclose all its accruals as at the end of each reporting date. Alliowance must be made
for submitting reports to the Employer’'s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 9
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|
Project title:

Kuruman and Surrounding Area: Maintenance, Repair and Levelling of Tarred Road,
Potholes, Gravel Road and Paved Area used as Roads and Repair and Cleaning of
Exposed Concrete and Brick Storm Water Channel for 24 months term contract.

| Tender no:

3162673 WCS no: ’ Reference no: ’ 19/2/4/2/2023-2025

C4 Site Information

1. GENERAL (Note to departmental project manager/consultant(s): This item serves as a guideline
only and must be deleted)

(a) The Standard for Uniformity in Construction Procurement published in terms of the Construction
Industry Development Board (CIDB) Act, 2000 (Act no. 38 of 2000), the Standardized Construction
Procurement Documents for Engineering and Construction Works as issued by the CIDB and any
other relevant documentation pertaining thereto must be studied and all principles in this regard
must be applied to all procurement documentation, practices and procedures.

{b) The consultant(s)/project manager must acquaint themselves fully with all relevant matters
pertaining to this section in order to enable prospective tenderers to price for all eventualities.

2. The following serves as a guideline only with regard to the type of items to be included in the Site
information. (Delete this instruction and re-number the items as required)

{a) Describe nature of ground, surface conditions, water table as visible in test holes and other
indisputable facts that may affect construction. Provide available data and information.

{(b) Specific requirements must be described in clause 12.1 of the Schedule of Variables, Section B,
JBCC Preliminaries,

{c) Describe in detail herein any additional site information such as site location, improvements on
site, adjacent buildings, environmental issues, etc.

Delete second page if not required

Any reference to words “Bid” or Bidder” herein andfor in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
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