

Item No.	Payment Refers	Description	Unit	Qty	Rate	Amount
A		SECTION A: Scope of Services				
		Inception phase				
A1.1		Establishment of client requirements and preferences, refine user needs and options, define consultant scope of work, establish the project brief including project objectives, priorities, constraints, assumptions and strategies including	Hours	165		-
		Concept and Viability services				
A1.2		Prepare and finalise the project concept in accordance with the brief, including project scope, scale, character, form and function, plus preliminary programme, and facilitate approval of concept by client	Hours	330		-
		Design Development services				
A1.3		Prepare, co-ordinate, agree and monitor a detailed design and documentation programme.	Hours	495		-
		Documentation and Procurement				-
A1.4		Recommend and agree procurement strategy for contractors, subcontractors and suppliers with the client and the other consultants.	Hours	990		-
		Contract Administration services				-
A1.5		Monitor, review and approve the preparation of the construction programme by the contractor.	Hours	1155		-
		Close-Out services				-
A1.6		Fulfil and complete the project closeout including necessary documentation to facilitate effective completion, handover and operation of the project	Hours	165		-
SCHEDULE SUBTOTAL CARRIED FORWARD TO SUMMARY						-



Bid No.:RW10403297/23

Description: PROVISION TO APPOINT A PRINCIPAL CONSULTANT TO UNDERTAKE ENGINEERING MANAGEMENT SERVICES FOR EMFULENI SECTION 63 INTERVENTION FOR A PERIOD OF 20 MONTHS

Item No.	Payment Refers	Description	Unit	Qty	Rate	Amount
----------	----------------	-------------	------	-----	------	--------

Tender No.:RW10403297/23 PROVISION TO APPOINT A PRINCIPAL CONSULTANT TO UNDERTAKE ENGINEERING MANAGEMENT SERVICES FOR EMFULENI SECTION 63 INTERVENTION FOR A PERIOD OF 20 MONTHS

SUMMARY

SCHEDULE	Description	Amount
A	TOTAL TENDER SUM	-
B	VALUE ADDED TAX AT 15%	-
C	TOTAL TENDUR SUM	-
TOTAL CARRIED TO FORM C1.1, FORM OF OFFER		-