

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

PRELIMINARIES

The attached pro-forma Preliminaries which are to be inserted in the Bills of Quantities / Lump Sum Document, are to be dealt with as follows:

Section A

Section A lists the clauses of and refers directly to the JBCC Principal Building Agreement (Edition 6.2 - May 2018), as well as those clauses that have been changed in Clause B18.0 of the Contract Data for Organs of State and other Public Sector Bodies

Section B

Section B lists the clauses of and refers directly to the JBCC General Preliminaries (May 2018)

Section C

Section C contains specific preliminary items. All items must be scrutinised and any item which is not appropriate must be marked N/A (Not Applicable)

Any new items which may be necessary for a particular service must be inserted at the end of Section C

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

ITEM NO	DESCRIPTION	AMOUNT
	<p>SECTION 1</p> <p>PRELIMINARIES</p> <p>MEANING OF TERMS “TENDER / TENDERER”</p> <p>Any reference to the words “Tender” or “Tenderer” herein and/or in any other documentation shall be construed to have the same meaning as the words “Bid” or “Bidder”</p> <p>BUILDING AGREEMENT AND PRELIMINARIES</p> <p>The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by the Joint Building Contracts Committee shall be the applicable building agreement, amended as hereinafter described to be read in conjunction with the Contract Data issued with the tender.</p> <p>The JBCC General Preliminaries (May 2018) published by the Joint Building Contracts Committee for use with the JBCC Principal Building Agreement (Edition 6.2 - May 2018) shall be deemed to be incorporated in these bills of quantities / lump sum document, amended as hereinafter described</p> <p>The contractor is deemed to have referred to the abovementioned documents for the full intent and meaning of each clause</p> <p>The clauses in the abovementioned documents are hereinafter referred to by clause number and heading only</p> <p>Where any item is not relevant to this agreement such item is marked N/A signifying “not applicable”</p> <p>Where standard clauses or alternatives are not entirely applicable to this agreement such amendments, modifications, corrections or supplements as will apply are given under each relevant clause heading and such amendments, modifications, corrections or supplements shall take precedence notwithstanding anything to the contrary contained in the abovementioned documents</p> <p>TENDERER’S SELECTIONS</p> <p>Before submission of his tender the contractor is to complete the tenderer's selections in the contract data for organs of state and other public sector bodies</p> <p>STRUCTURE OF THIS PRELIMINARIES BILL</p> <p>Section A : A recital of the headings of the individual clauses in the aforementioned JBCC Principal Building Agreement</p> <p>Section B : A recital of the headings of the individual clauses in the aforementioned JBCC General Preliminaries</p> <p>Section C : Any special clauses to meet the particular circumstances of the project</p>	

PRICING OF PRELIMINARIES

Should the **contractor** select Option A in the **contract data for organs of state and other public sector bodies** for the adjustment of **preliminaries**, the amounts entered against the relevant items in these **preliminaries** are to be divided into one or more of the three categories provided namely fixed (F), value related (V) and time related (T)

PRICING OF BILLS OF QUANTITIES

The contractor is to allow opposite each item for all costs in connection therewith. All prices to include, unless otherwise stated, for all materials, fabrication, conveyance and delivery, unloading, storing, unpacking, hoisting, labour, setting, fitting and fixing in position, cutting and waste (except where to be measured in accordance with the standard system of measurement), patterns, models and templates, plant, temporary works, returning of packaging, duties, taxes (other than Value Added Tax), imposts, establishment charges, overheads, profit and all other obligations arising out of this **agreement**.

Items left unpriced will be deemed to be covered in prices against other items throughout these **bills of quantities** and no claim for any extras arising out of the contractor's omission to price any item will be entertained

Prices for all **construction equipment**, temporary works, services and other items shall include for the supply, maintenance, operating cost and subsequent removal and making good as necessary

VALUE ADDED TAX

Provision is made in the summary page of these **bills of quantities** / lump sum document for the inclusion of Value Added Tax (VAT)

SECTION A: PRINCIPAL BUILDING AGREEMENT

INTERPRETATION

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0

The following definitions replace corresponding definitions or are added to the definitions in the JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or heat) that are not in the norm for the area where the construction takes place and during which no work is possible on site

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building Agreement and contract data for organs of state and other public sector bodies, the contract drawings, the priced document and any other documents reduced to writing and signed by the authorised representative or representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the **contractor** and ending on the date of **practical completion**

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on the date of final completion

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of fluctuation in the cost of labour, plant, material and goods as stated in the schedule

DEFAULT INTEREST: No Clause

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI's Guarantee for Construction form/s, obtained by the contractor from an institution approved by the employer [CD]

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister of Justice and Correctional Services from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts owing by the State

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider's Tender / Bid, issued and signed by the Employer

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to the parties certifying the amount due and payable in terms of Clause 25.3

PRINCIPAL AGENT: The person or entity appointed by the **employer** and named in the **contract data for organs of state and other public sector bodies**. In the event of a **principal agent** not being appointed, then all the duties and obligations of a **principal agent** as detailed in the **agreement** shall be fulfilled by the employer's representative as named in the **contract data for organs of state and other public sector bodies**

TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a total of 30% or more of the contract sum, by the contractor, projects with a contract sum of the amount determined by the Minister in terms of the latest Preferential Procurement regulations, as may be amended from time to time.

F:..... V:..... T:..... Item

A2.0 LAW, REGULATIONS AND NOTICES

Clause 2.0

F:..... V:..... T:..... Item

A3.0 OFFER AND ACCEPTANCE

Replace Clause 3.3 with the following:

This **agreement** shall come into force on the date of **letter of acceptance** and continue to be of force and effect until the end of the **latent defects** liability period [22.0] notwithstanding termination [29.0] or the certification of **final completion** [21.0] and final payment [25.0]

F:..... V:..... T:..... Item

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

A4.0	<p>CESSION AND ASSIGNMENT Clause 4.0</p> <p>Ref Clause 6.7 [CD] - Clause 4.2</p> <p>Replace Clause 4.3 with the following: Where a contractor cedes any right or any monies due to or to become due under this agreement as security in favour of a financial institution, the prior written consent of the employer, which consent shall not be unreasonably withheld, must be obtained</p> <p>F:..... V:..... T:..... Item</p>
A5.0	<p>DOCUMENTS Clause 5.0</p> <p>Replace last sentence of Clause 5.2 with the following: The original signed agreement shall be held by the Employer</p> <p>Replace Clause 5.4 with the following: The Bills of Quantities shall not be used as a specification of material and goods or methods unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities for purpose of ordering material. All dimensions and quantities must be determined on site before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the drawings shall take preference</p> <p>Replace Clause 5.5 with the following: The parties may publish or disclose on any platform only the contract scope and contract amount</p> <p>F:..... V:..... T:..... Item</p>
A6.0	<p>EMPLOYER'S AGENTS Clause 6.0</p> <p>Replace Clause 6.5 with the following: Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the principal agent or an agent in terms of this agreement, the employer shall appoint another principal agent and/or an agent</p> <p>Add the following as Clause 6.7: In terms of the clauses listed hereunder, the employer has retained its authority and has not given a mandate to the principal agent, notwithstanding other provisions in the contract. The employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1, 14.6, 15.1.4, , 15.4.1, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12</p> <p>F:..... V:..... T:..... Item</p>
A7.0	<p>DESIGN RESPONSIBILITY Clause 7.0</p> <p>Replace first sentence of Clause 7.2 with the following: Any design responsibility undertaken by a subcontractor shall not devolve on the contractor except for items that require specific component design and or compatibility design and or shop drawings and or the assembly thereof</p> <p>F:..... V:..... T:..... Item</p>

INSURANCES AND SECURITIES

A8.0 WORKS RISK

Clause 8.0

Replace Clause 8.4 with the following:

The **contractor** shall bear the full risk of damage to and/or destruction of the works by whatever cause during construction of the works and hereby indemnifies and holds harmless the employer against any such damage. The **contractor** shall take such precautions and security measures and other steps for the protection and security of the works as the contractor may deem necessary.

F:..... V:..... T:..... Item

A9.0 INDEMNITIES

Clause 9.0

Add the following to the end of the first sentence of Clause 9.2.7:

“.... due to no fault of the **contractor**

9.2.9 No Clause

9.2.10 No Clause

Add the following as clause 9.3:

The employer's rights to claim damages for the contractor's omissions and actions will not be affected.

F:..... V:..... T:..... Item

A10.0 INSURANCES

Clause 10.0

Replace Clause 10.1 with the following:

The party responsible shall effect and keep the respective insurances [CD] in force, in favour of the employer as beneficiary , from the date of possession of the site until the issue of the certificate of practical completion and with an extension to cover the contractors obligations after the date of practical completion [8.2.2]

Add the following as Clause 10.1.5.1:

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the following will apply

Add the following as Clause 10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the **certificate of practical completion**, bear the full risk of and hereby indemnifies and holds harmless the **employer** against any damage to and/or destruction of the **works** consequent upon a catastrophic ground movement as mentioned above. The **contractor** shall take such precautions and security measures and other steps for the protection of the **works** as he may deem necessary

When so instructed to do so by the **principal agent**, the **contractor** shall proceed immediately to remove and/or dispose of any debris arising from damage to or destruction of the **works** and to rebuild, restore, replace and/or repair the **works**, at the **contractor's** own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The **contractor** shall be liable for and hereby indemnifies and holds harmless the **employer** against any liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon personal injuries to or the death of any person whomsoever resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The **contractor** shall be liable for and hereby indemnifies the **employer** against any and all liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or personal property, or property contiguous to the **site**, whether belonging to or under the control of the **employer** or any other body or person whomsoever arising out of or caused by a catastrophic ground movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3 Replace Clause with the following:

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the **contractor's** obligations in terms of the contract, the **contractor** shall, within twenty-one (21) **calendar days** of the date of letter of acceptance, but before commencement of the **works**, submit to the **employer** proof of such insurance policy.

10.1.5.1.4 Replace Clause with the following:

The **employer** shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent upon the **contractor's** default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from the **contractor** or by deducting the same from any amounts still due under this contract or under any other contract presently or hereafter existing between the **employer** and the contractor and for this purpose all these **contracts** shall be considered one indivisible whole

10.2 Replace Clause with the following:

Where practical completion in sections is required [20.0), or where the works is for alterations and additions, the contractor shall effect and keep in force contract works insurance [10.1.1], supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable, removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the employer as beneficiary

10.6 No Clause

Add the following as Clause 10.11

In the event that an insurer dispute the amount of the claim to be paid to the employer, the contractor shall be liable to the employer for the difference between the claim (as determined by the employers QS appointed on the project) made by the employer and the amount that the insurer is willing to pay

F:..... V:..... T:..... Item

A11.0 SECURITIES

Add the following as to the relevant related Clauses as follows:

Add the following to Clause 11.1:

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall have the right to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule. Such security shall be provided to the employer within fifteen (15) working days from commencement date. Should the contractor fail to select the security to be provided or should the contractor fail to provide the employer with the selected security within fifteen (15) working days from commencement date, the security in terms of C 1.0 Option C shall be deemed to have been selected.

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis in terms of 25.12.1 - 25.12.5

11.1.1 No Clause

11.1.2 No Clause

11.2.2 No Clause

11.3 No Clause

Replace Clause 11.4.1 with the following:

Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of each interim payment certificate until practical completion is achieved. The value certified shall be subject to the adjustments in terms of 25.12.6 to 25.12.10.

11.5 No Clause

11.6 No Clause

11.7 No Clause

11.8 No Clause

11.9 No Clause

11.10 No Clause

Add the following as Clause 11.11:

Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT) has been selected:

Add the following as Clause 11.11.1:

The contractor shall furnish the employer with a cash deposit equal in value to ten percent (10%) of the contract sum (excluding VAT) within fifteen (15) working days from commencement date. Failure to furnish the employer with a cash deposit within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.11.2:

The employer shall be entitled to recover expense and loss from the cash deposit in terms of Clause 27.0 provided that the employer notifies the Contractor in which event the employer's entitlement shall take precedence over his obligations to refund the cash deposit security or portions thereof to the contractor.

Add the following as Clause 11.11.3:

Within fifteen (15) working days of the date of practical completion of the works the employer shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value (excluding VAT) and refund the balance to the contractor

Add the following as Clause 11.11.4:

Within fifteen (15) working days of the date of final completion of the works the employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the contract value (excluding VAT) and refund the balance to the contractor.

Add the following as Clause 11.11.5:

On the date of payment of the amount in the final payment certificate, the employer shall refund the remainder of the cash deposit to the contractor.

Add the following as Clause 11.11.6:

The parties expressly agree that neither the employer nor the contractor shall be entitled to cede the rights to the deposit to any third party.

Add the following as Clause 11.12:

Where security as a variable construction guarantee of ten percent (10%) of the contract sum (excluding VAT) has been selected:

Add the following as Clause 11.12.1:

The contractor shall furnish the employer with an acceptable variable construction guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15) working days after issuance of the letter of acceptance. Failure to submit an acceptable variable construction guarantee within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.12.2:

The variable construction guarantee shall reduce and expire in terms of the Variable Construction Guarantee form included in the invitation to tender.

Add the following as Clause 11.12.3:

The employer shall return the variable construction guarantee to the contractor within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.12.4:

Where the employer has a right of recovery against the contractor in terms of 27.0, the employer shall issue a written demand in terms of the variable construction guarantee.

Add the following as Clause 11.13:

Where security as a fixed construction guarantee of five per cent (5%) of the contract sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.13.1:

The contractor shall furnish a fixed construction guarantee to the employer equal in value to five per cent (5%) of the contract sum (excluding VAT).

Add the following as Clause 11.13.2:

The fixed construction guarantee shall come into force on the date of issue and shall expire on the date of the last certificate of practical completion.

Add the following as Clause 11.13.3:

The employer shall return the fixed construction guarantee to the contractor within fourteen (14) calendar days of it expiring.

Add the following as Clause 11.13.4:

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.13.5:

Where the employer has a right of recovery against the contractor in terms of 27.0, the employer shall be entitled to issue a written demand in terms of the fixed construction guarantee or may recover from the payment reduction or from both.

Add the following as Clause 11.14.1:

Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT) and a payment reduction of five per cent (5%) of the value certified in the payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.14.2:

The contractor shall furnish the employer with a cash deposit equal in value to five per cent (5%) of the contract sum (excluding VAT) within fifteen (15) working days from commencement date. Failure to submit a cash deposit within fifteen (15) working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.14.3:

Within fifteen (15) working days of the date of practical completion of the works the employer shall refund the cash deposit in total to the contractor.

Add the following as Clause 11.14.4:

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.14.5:

Where the employer has a right of recovery against the contractor in terms of 27, the employer may recover from the payment reduction or cash deposit or from both.

Add the following as Clause 11.15:

Where security as a payment reduction of ten per cent (10%) of the value certified in the payment certificate (excluding VAT) has been selected.

Add the following as Clause 11.15.1:

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis in terms of 25.12.6 to 25.12.10.

Add the following as Clause 11.15.2:

The employer shall be entitled to recover expense and loss from the cash deposit in terms of 27.0 provided that the employer notifies the Contractor in which event the employer's entitlement shall take precedence over his obligations to refund the cash deposit security or portions thereof to the contractor.

Add the following as Clause 11.16:

Payments made by the guarantor to the employer in terms of the fixed or variable construction guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement.

Add the following as Clause 11.17:

Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole discretion, and without notification to the contractor, is entitled to change the contractor's selected form of security to that of a ten per cent (10%) payment reduction of the value certified in the payment certificate (excluding VAT).

F:..... V:..... T:..... Item

EXECUTION

A12.0 OBLIGATIONS OF THE PARTIES

Clause 12.0

12.1.1 No Clause

Replace Clause 12.1.5 with the following:

Give possession of the site to the contractor within ten (10) working days after approval of the Health and Safety Plan or the issue of a construction permit by the Department of Labour, if applicable, after the contractor complied with the terms of 12.2.22

12.1.6 No Clause

12.1.8 No Clause

Replace Clause 12.2.2 with the following:

The priced Bills must be submitted to the Employer within fourteen (14) calendar days from date of request. Where the priced document contains errors or discrepancies and/or prices considered by the employer or principal agent to be imbalanced or unreasonable the employer or principal agent and the contractor shall adjust such prices without any change to the contract sum

Replace Clause 12.2.5 with the following :

Effect and keep in force insurances in favour of the employer as beneficiary where the contractor is responsible for providing insurances [10.0) [CD]

Replace Clause 12.2.13 with the following:

Designate a competent person full time on site to continuously administer and control the works on site and to receive and implement notices and contract instructions on behalf of the contractor

Add the following as Clause 12.2.22:

Within fourteen (14) working days of the date of the letter of acceptance submit to the principal agent an acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

Add the following as Clause 12.2.23:

The contractor shall within reasonable time inform the agents regarding inspection of the works before covering / closing [B 12.0]

Offices

The contractor shall provide, maintain and remove on completion of the **works** an office for the exclusive use of the **principal agent**, minimum size 4 x 3 x 3m high internally, suitably insulated and ventilated, provided with electric lighting and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-up drawers for drawings. The office shall be kept clean and fit for use at all times [12.2.18]

F:..... V:..... T:..... Item

Main notice board

The **contractor** shall provide, erect where directed, maintain and remove on completion of the **works** a notice board size 3 x 3m as type Drawing GEN 063, constructed of suitable boarding with flat smooth surface and with edging bead 19mm thick round outer edges and projecting 12mm from face of boarding and rounded on front edge. The board shall be securely fixed to hoarding, where hoarding is provided, or fixed to and including a suitable supporting structure of timber or tubular posts and braces. The board is to be painted ivory white and the bead and 12mm wide dividing lines dark green. All wording shall be inscribed in dark green as per the coat of arms for SA. All wording shall be inscribed in dark green painted sans serif lettering [12.2.18]

F:..... V:..... T:..... Item

A13.0 SETTING OUT

Clause 13.0

F:..... V:..... T:..... Item

A14.0 NOMINATED SUBCONTRACTORS

Clause 14.0

Ref Clause 6.7 [CD] - Clause 14.1.4

14.1.5 No Clause

Replace “principal agent ” with “employer” [6.7 [CD]] in Clause 14.4.1

Ref Clause 6.7 [CD] - Clause 14.6

F:..... V:..... T:..... Item

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

A15.0 SELECTED SUBCONTRACTORS

Clause 15.0

Ref Clause 6.7 [CD] - Clause 15.1.4 & Clause 15.5

15.1.5 No Clause

Replace Clause 15.1.2 with the following:

The principal agent shall call for tenders from a list of tenderers agreed between the contractor and the employer

Replace "principal agent " with "employer" [6.7 [CD]] in Clause 15.4.1

F:..... V:..... T:..... Item

A16.0 DIRECT CONTRACTORS

Clause 16.0

F:..... V:..... T:..... Item

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Replace Clause 17.4 with the following:

The contractor shall comply with and duly execute all contract instructions except any contract instruction for additional work issued after the date of practical completion other than making good physical loss and repairing damage to the works in terms of 8.0 and 21

Add the following clause as Clause 17.6:

Minutes of meetings shall not constitute a site instruction unless reduced to a written contract instruction issued by the principal agent in terms of this contract / agreement.

F:..... V:..... T:..... Item

COMPLETION

A18.0 INTERIM COMPLETION

Clause 18.0

F:..... V:..... T:..... Item

A19.0 PRACTICAL COMPLETION

Clause 19.0

Replace Clause 19.5 with the following:

On issue of the only or last certificate of practical completion the employer shall be entitled to possession of the works and the site. On issue of the certificate of practical completion for a section, the employer shall be entitled to possession of such section

Add the following as Clause 19.8:

WORKS COMPLETION

(1) Within seven (7) calendar days of the date of practical completion the principal agent shall issue to the contractor a works completion list defining the outstanding work and defects apparent at the date of practical completion to be completed or rectified to achieve works completion.

(2) Where, in the opinion of the contractor, the works completion list has been completed the contractor shall notify the principal agent who shall inspect within seven (7) calendar days of receipt of such a notice. Where, in the opinion of the principal agent, the Works Completion list:

(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue a certificate of Works Completion to the contractor with a copy to the employer

(2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify the works completion list items that are not yet complete and inform the contractor thereof. The contractor shall repeat the procedure in terms of 19.8(2)

(3) Should the principal agent not issue a works completion list, in terms of 19.8 (1) or 19.8 (2)(b), within seven (7) calendar days from the end of the inspection period, the contractor shall notify the employer and principal agent. Should the principal agent not issue such Works Completion list within seven (7) calendar days of receipt of such notice, the employer may within seven (7) calendar days issue to the contractor a Works Completion list. Should the employer:

(3)(a) Not issue such works completion list within seven (7) calendar days, then the certificate of Works Completion shall be deemed to have been issued on the date of expiry of the initial notice period and works completion shall be deemed to have been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not have been completed or where further defects have become apparent, the employer shall forthwith identify such items on the updated works completion list and notify the contractor. The contractor shall repeat the procedure in terms of 19.8(2)(b) until such items have been completed to the satisfaction of the employer

(4) Should the works completion list not be completed to the satisfaction of the employer within a period of twenty one (21) working days of the issue first works completion list the contractor shall be liable to a daily penalty as described in B12.0

(5) The defects liability period in terms of 21.1 shall commence with the issue or deemed issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).

F:..... V:..... T:..... Item

A20.0 **COMPLETION IN SECTIONS**
Clause 20.0

Add the following as Clause 20.2.1.A

A certificate of Works Completion [19.8]

F:..... V:..... T:..... Item

A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION

Clause 21.0

Replace Clause 21.1 with the following:

The defects liability period for the works shall commence on the calendar day following the date of works completion and end at midnight (00:00) ninety (90) calendar days from the date of works completion [CD] or when work on the list for completion has been satisfactorily attended to [21.6), whichever is the later (if we use works completion)

Replace Clause 21.6 with the following:

On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not indicated as items with an extended liability as indicated in B14 and on receipt of the contractor's notice to the principal agent

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14 and on receipt of the contractor's notice to the principal agent, the principal agent shall:

- (1) inspect the works And within ten (10) working days either issue a list for final completion detailing all outstanding work or defects that must be attended to, or rectified to achieve final completion or
- (2) issue the certificate of final completion to the contractor with a copy to the employer for that part of the works where defects liability period has expired

21.6.1 Omit Clause

21.6.2 Omit Clause

Add the following as Clause 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with an extended defects liability period of three hundred and sixty-five (365) calendar days in respect of the listed applicable elements in B14

Add the following as Clause 21.14:

Penalties will be applied if the items on the completion list have not been attended to within a period of ninety (90) calendar days [21.1]. If additional defect items have being added to the list during this period, then the Principal Agent and Contractor will agree on a revised completion date. Failing in achieving the revised date will result in penalties being applied.[B12.0]

F:..... V:..... T:..... Item

A22.0 LATENT DEFECTS LIABILITY PERIOD

Clause 22.0

22.3.2 No Clause

F:..... V:..... T:..... Item

A23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION

Clause 23.0

Ref Clause 6.7 [CD] – Clause 23.1

Ref Clause 6.7 [CD] – Clause 23.2

23.2.13 No Clause

Replace Clause 23.3 with the following:

Further circumstances that delays practical completion due to any other cause beyond the contractor's reasonable control that could not have reasonably been anticipated and provided for which the contractor may be entitled to a revision of the date for practical completion, with or without an adjustment of the contract value as determined by the Employer [6.7 CD]

Ref Clause 6.7 [CD] - Clause 23.7

Ref Clause 6.7 [CD] - Clause 23.8

F:..... V:..... T:..... Item

A24.0 PENALTY FOR LATE OR NON-COMPLETION

Clause 24.0

Replace Clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or final- completion by the applicable completion date [CD], or the revised applicable completion date, the contractor shall be liable to the employer for the penalty [CD]

Replace Clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal agent on instruction from the employer, shall give notice thereof to the contractor. The principal agent shall determine the penalty due from the later of the date for practical- works-, or final- completion [CD], or the revised date for practical- works-, or final- completion, up to and including the earlier of:

Replace Clause 24.2.1 with the following:

The actual or deemed date of practical- works-, or final- completion, of the works, or a section thereof [23.7.1]

F:..... V:..... T:..... Item

PAYMENT

A25.0 PAYMENT

Clause 25.0

Replace Clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the contractor with a copy to the employer, up to and including practical completion. Interim Payment certificates may be issued to the contractor between practical completion and the final payment certificate. A payment certificate may be for a nil or negative amount

Add the following to Clause 25.3:

25.3.12 Monthly Local content report,

25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance register. (if applicable)

25.3.14 Tax Invoice

25.3.15 Labour intensive report

25.3.16 Contract participation goal reports

25.5 No Clause

Replace Clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full payment to the supplier and proof of transfer of ownership from the supplier to the contractor by the contractor. Once paid, material and goods shall become the property of the employer and shall not be removed from site without the written authority of the Employer.

25.7.5 No clause.

Replace Clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued payment certificate, correct in all material respects, within thirty (30) calendar days from the date of receiving the payment certificate, invoice and all other substantiating documentation for items certified in the payment certificate

Replace Clauses 25.12 to 25.12.3 with the following:

The value certified shall be subject to the following percentage adjustments :

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the event of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0]) Clauses 25.12.1 to 25.12.5 shall be applicable)

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHABAPELO PRIMARY SCHOOL

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0], the value of the works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be certified in full. The value certified shall be subject to the following percentage adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date of practical completion

25.12.3 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of practical completion and up to but excluding the date of final completion

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final completion and up to but excluding the final payment certificate in terms of 26

25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms of 26 except where the amount certified is in favour of the employer. In such an event the payment reduction shall remain at the adjustment level applicable to the final payment certificate.

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of C 1.0 Option C, value of the works in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full. The value certified shall be subject to the following percentage adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the date of practical completion

25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of practical completion and up to but excluding the date of final completion

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final completion and up to but excluding the final payment certificate in terms of 26

25.12.10 One hundred per cent (100%) of such value in the final payment certificate in terms of 26 except where the amount certified is in favour of the employer. In such an event the payment reduction shall remain at the adjustment level applicable to the final payment certificate

F:..... V:..... T:..... Item

A26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT

Clause 26.0

Ref Clause 6.7 [CD] – Clause 26.1

Omit Clause 26.4.3

Ref Clause 6.7 [CD] – Clause 26.7

Replace Clause 26.10 with the following:

The principal agent shall prepare the final account in consultation with the employer and issue the final account, to the contractor within sixty (60) working days of the date of practical completion

Ref Clause 6.7 [CD] – Clause 26.12

F:..... V:..... T:..... Item

A27.0 RECOVERY OF EXPENSE AND/OR LOSS

Clause 27.0

Replace Clause 27.1.2 with the following:

Interest due to late payment only

Replace Clause 27.1.4 with the following:

Interest due to late payment only

27.1.5 No Clause

Replace Clause 27.5 with the following:

Where the employer decides to recover an amount due in terms of 27.2 from a construction guarantee, cash deposit or retention money held as security, the employer shall issue a written demand to the contractor before recovering the amount. Should such amount not be paid to the employer within fourteen (14) calendar days of the date of notice by the employer, the employer may recover such an amount from the security.

Add the following as Clause 27.6:

Where a provisional sequestration or provisional liquidation order has been granted or where an order has been granted which commences sequestration, liquidation, bankruptcy, receivership, winding-up or any similar effect, against the contractor or this agreement is cancelled in terms of 29, the employer may issue a demand to the guarantor in terms of the construction guarantee or advance payment guarantee held as security

F:..... V:..... T:..... Item

SUSPENSION AND TERMINATION

A28.0 SUSPENSION BY THE CONTRACTOR

Clause 28.0

28 No Clause

28.1 No Clause

28.1.1 No Clause

28.1.2 No Clause

28.1.3 No Clause

28.1.4 No Clause

28.1.5 No Clause

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

28.2 No Clause

28.3 No Clause

28.4 No Clause

F:..... V:..... T:..... Item

A29.0 **TERMINATION**

Clause 29.0

Add the following as Clause 29.1.4:

The contractor's estate has been sequestrated, liquidated or surrendered in terms of the insolvency laws in force within the Republic of South Africa

Add the following as Clause 29.1.5:

The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract

Add the following as Clause 29.1.6:

Honour his obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub Clauses 5, 6, 8, 9, 10, 11, 12, 13, 15, 16, 19, 20, 22.

Replace Clause 29.7 with the following:

The employer, on notice to the contractor, may recover damages from the contractor from the date of termination including, but not limited to, additional costs incurred in the completion, consultant cost, rental of alternative accommodation, invitation of completion tenders, salaries of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3]

Replace Clause 29.9 with the following:

The employer has the right of recovery against the contractor, where applicable, [CD] from:

The guarantee for construction (variable) until the final payment has been made;

or

The guarantee for construction (fixed) until the date of practical completion;

or

The payment reduction until the final payment is made;

or

The cash deposit made as security until the final payment is made

29.14.1 No Clause

29.14.3 No Clause

29.14.4 No Clause

29.14.5 No Clause

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

29.14.6 No Clause
29.14.7 No Clause
29.15 No Clause
29.16 No Clause
29.17.3 No Clause
29.17.6 No Clause
29.21.5 No Clause
29.22 No Clause
29.23 No Clause
29.25.3 No Clause
29.25.4 No Clause
29.27 No Clause

F:..... V:..... T:..... Item

DISPUTE RESOLUTION

A30.0 DISPUTE RESOLUTION

Clause 30.0

Replace Clause 30.2 with the following:

Where such disagreement is not resolved within ten (10) working days of receipt of such notice it shall be deemed to be a dispute and shall be submitted to Mediation as a first method of dispute resolution failing which the parties will resort to Litigation

30.3 to 30.7.7 No Clauses

Replace Clause 30.8 with the following:

The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in which event:

30.8.1 No Clause

Replace Clause 30.8.2 with the following:

The appointment of a mediator, the procedure, and the status of the outcome shall be agreed between the parties

Replace Clause 30.8.3 with the following:

Regardless of the outcome of a mediation the parties shall bear their own costs concerning the Mediation and equally share the costs of the mediator and related expenses

Replace Clause 30.9 with the following:

Institution of Litigation shall be commenced and process served within three (3) year from the date of existence of the dispute, failing which the dispute shall lapse

30.10 No Clause

30.12 No Clause

F:..... V:..... T:..... Item

SECTION B: GENERAL PRELIMINARIES

B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions

F:..... V:..... T:..... Item

B1.2 Interpretation

F:..... V:..... T:..... Item

B2.0 DOCUMENTS

B2.1 Checking of documents

F:..... V:..... T:..... Item

B2.2 Provisional bills of quantities

F:..... V:..... T:..... Item

B2.3 Availability of construction information

F:..... V:..... T:..... Item

B2.4 Ordering of materials and goods

F:..... V:..... T:..... Item

B3.0 PREVIOUS WORK AND ADJOINING PROPERTIES

B3.1 Previous work - dimensional accuracy

F:..... V:..... T:..... Item

B3.2 Previous work - defects

F:..... V:..... T:..... Item

B3.3 Inspection of adjoining properties

F:..... V:..... T:..... Item

B4.0 THE SITE

B4.1 Handover of site in stages

F:..... V:..... T:..... Item

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

B4.2	Enclosure of the works		
	F:..... V:..... T:.....	Item	
B4.3	Geotechnical and other investigations		
	F:..... V:..... T:.....	Item	
B4.4	Encroachments		
	F:..... V:..... T:.....	Item	
B4.5	Existing premises occupied		
	F:..... V:..... T:.....	Item	
B4.6	Services - known		
	F:..... V:..... T:.....	Item	
B5.0	MANAGEMENT OF CONTRACT		
B5.1	Management of the works		
	F:..... V:..... T:.....	Item	
B5.2	Progress meetings		
	F:..... V:..... T:.....	Item	
B5.3	Technical meetings		
	F:..... V:..... T:.....	Item	
B6.0	SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S INSTRUCTIONS		
B6.1	Samples of materials		
	F:..... V:..... T:.....	Item	
B6.2	Workmanship samples		
	F:..... V:..... T:.....	Item	
B6.3	Shop drawings		
	F:..... V:..... T:.....	Item	

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

B6.4 Compliance with manufacturer's instructions

F:..... V:..... T:..... Item

B7.0 DEPOSITS AND FEES

B7.1 Deposits and fees

F:..... V:..... T:..... Item

B8.0 TEMPORARY SERVICES

B8.1 Water

F:..... V:..... T:..... Item

B8.2 Electricity

F:..... V:..... T:..... Item

B8.3 Ablution and welfare facilities

F:..... V:..... T:..... Item

B8.4 Communication facilities

F:..... V:..... T:..... Item

B9.0 PRIME COST AMOUNTS

B9.1 Responsibility for prime cost amounts

F:..... V:..... T:..... Item

B10.0 ATTENDANCE ON SUBCONTRACTORS

B10.1 General attendance

The **contractor** shall at his own expense provide the following general attendance on the **subcontractors**:

Access to the **site** and places where the subcontract work is to be carried out, including the reasonable use of any temporary personnel hoists erected by the **contractor**

The provision of water and lighting and single phase electric power to a position within 50 metres of the place where the subcontract work is to be carried out but excluding water, fuel and power for commissioning of any installation

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

The provision of an area for the **subcontractor** to establish temporary office accommodation and workshops and for the storage of plant and materials

The use of erected scaffolding belonging to the **contractor**, in common with others having the like right, while it remains erected on the **site**

The use, at reasonable times by arrangement of the **contractor's** erected hoisting equipment

F:..... V:..... T:..... Item

B10.2 **Special attendance**

F:..... V:..... T:..... Item

B11.0 **GENERAL**

B11.1 **Protection of the works**

F:..... V:..... T:..... Item

B11.2 **Protection/isolation of existing works and works occupied in sections**

F:..... V:..... T:..... Item

B11.3 **Security of the works**

F:..... V:..... T:..... Item

B11.4 **Notice before covering work**

F:..... V:..... T:..... Item

B11.5 **Disturbance**

The **contractor** shall keep the site, structures, etc well watered during operations to prevent dust and shall provide and erect and remove on completion of the **works** all necessary temporary dust screens all to the satisfaction of the **principal agent**

F:..... V:..... T:..... Item

B11.6 **Environmental disturbance**

F:..... V:..... T:..... Item

B11.7 **Works cleaning and clearing**

F:..... V:..... T:..... Item

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

B11.8	Vermin		
	F:..... V:..... T:.....	Item	
B11.9	Overhand work		
	F:..... V:..... T:.....	Item	
B11.10	Tenant installations		
	F:..... V:..... T:.....	Item	
B11.11	Advertising		
	F:..... V:..... T:.....	Item	

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where N/A (Not Applicable) appears against an item

C1.0 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable depending on whether the contract is based on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not comprise the complete set but serve as a guide only for tendering purposes and for indicating the scope of the work to enable the tenderer to acquaint himself with the nature and extent of the works and the manner in which they are to be executed

* A full set of drawings is issued with the tender documents indicating the full scope of the work to enable the tenderer to acquaint himself with the nature and extent of the works and the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before submitting his tender, obtain clarification in writing from the principal agent

F:..... V:..... T:..... Item

C2.0 PREAMBLES

The document "Construction Works: Specifications: General Specification (PW371-A) Edition 2.1" is obtainable on the Department's website (<http://www.publicworks.gov.za/> under "Consultants Guidelines"), and shall be read in conjunction with the **bills of quantities** / lump sum document and be referred to for the full descriptions of work to be done and materials to be used

The document "Construction Works: Specifications: Particular Specification (PW371-B) Edition 2.2" is issued together with the drawings and shall be read in conjunction with the drawings and the **bills of quantities** / lump sum document

F:..... V:..... T:..... Item

C3.0 TRADE NAMES

Wherever a trade name for any product has been described in the **bills of quantities** / lump sum document, the tenderer's attention is drawn to the fact that any other product of equal quality may be used subject to the written approval of the **principal agent** being obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described shall be deemed to have been tendered for

F:..... V:..... T:..... Item

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all the information called for, failing which the price of any such item, materials or equipment shall be excluded from currency fluctuations. (refer to Schedule of Imported Materials and Equipment DPW-23(EC) to be completed by tenderer)

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price of any item, material or equipment listed in terms of this clause shall be excluded from the Contract Price Adjustment Provisions (if applicable)

F:..... V:..... T:..... Item

C5.0 VIEWING THE SITE IN SECURITY AREAS

The **site** is situated in a security area and the tenderer must arrange with the unit commander or other responsible officer to obtain permission to enter the **site** for tendering purposes

F:..... V:..... T:..... Item

C6.0 COMMENCEMENT OF WORKS IN SECURITY AREAS

As the **works** falls within a security area the **contractor** must give the unit commander or other responsible officer notice before commencement of the **works**. Should the contractor fail to make such arrangements, admission to the **site** may be refused and any additional costs will be for the **contractor's** account

F:..... V:..... T:..... Item

C7.0 ENTRANCE PERMITS TO SECURITY AREAS

As the **works** falls within a security area the **contractor** shall obtain entrance permits for his personnel and workmen entering the area and shall comply with all regulations and instructions which may be issued from time to time regarding the protection of persons and property under the control of the Defence Force, Police or chief security officer

F:..... V:..... T:..... Item

C8.0 SECURITY CHECK OF PERSONNEL

The **principal agent** may require the **contractor** to have his personnel and workmen, or a certain number of them, security classified

In the event of the **principal agent** requesting the removal of a person or persons from the **works** for security reasons, the **contractor** shall do so forthwith and shall thereafter ensure that such person or persons are denied access to the **works** and the **site** and/or to any document or information relating to the **works**

F:..... V:..... T:..... Item

C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take photographs of any military site or installation or any building or civil works thereon or to be in possession of a camera or other apparatus used for taking of photographs except when authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions in terms of article 44.1(e) of the Correctional Services Act 8 of 1959

F:..... V:..... T:..... Item

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

C10.0 HIV/AIDS AWARENESS

It is required of the **contractor** to thoroughly study the HIV/AIDS Specification (PW 1544) of the Department that must be read together with and is deemed to be incorporated under this Section of the **bills of quantities** / lump sum document. Provision for pricing of HIV/AIDS awareness is made under items C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of the aforementioned specification are deemed to be priced hereunder, as the said items represent the only method of measurement and no additional items or extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification is compulsory. In the event of partial or total non-compliance, the **principal agent**, notwithstanding the provisions of Clause A 25.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any progress **payment certificate** until the **contractor** provides satisfactory proof of compliance. The contractor shall not be entitled to any compensation of whatsoever nature, including **interest**, due to such delay of payment

C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness Champion including provision of all relevant services, all in accordance with the HIV/AIDS Specification

F:..... V:..... T:..... Item

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the **principal agent**, provision of a Service Provider Workshop Plan and a suitable venue, conducting of awareness workshops by means of traditional and/or modern multi-media techniques, including follow-up courses, making available all tuition material and performing assessment procedures, all in accordance with the HIV/AIDS Specification

F:..... V:..... T:..... Item

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic laminated posters, booklets and educational videos, etc. for the duration of the **construction period**, all in accordance with the HIV/AIDS Specification

F:..... V:..... T:..... Item

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including male and female condoms, replenishing male and female condoms on a daily basis as required for the duration of the **construction period**, all in accordance with the HIV/AIDS Specification

F:..... V:..... T:..... Item

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the **principal agent** with access to information including making available all reports, thoroughly completed and reflecting the correct information, for the duration of the **construction period** and close out, all in accordance with the HIV/AIDS Specification

F:..... V:..... T:..... Item

C11.0 OCCUPATIONAL HEALTH AND SAFETY ACT

The **contractor** shall comply with all the requirements as set out in the Construction Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of 1993)

It is required of the **contractor** to thoroughly study the Health and Safety Specification that must be read together with and is deemed to be incorporated under this Section of the **bills of quantities** / lump sum document

The **contractor** must take note that compliance with the Occupational Health and Safety Act, Construction Regulations and Health and Safety Specification is compulsory. In the event of partial or total non-compliance, the **principal agent**, notwithstanding the provisions of Clause A25.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any progress **payment certificate** until the **contractor** provides satisfactory proof of compliance. The **contractor** shall not be entitled to any compensation of whatsoever nature, including **interest**, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and Health and Safety Specification is made under this clause and it is explicitly pointed out that all requirements of the aforementioned are deemed to be priced hereunder and no additional claims in this regard shall be entertained

F:..... V:..... T:..... Item

C12.0 EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP) INFRASTRUCTURE PROJECTS: NATIONAL YOUTH SERVICE (NYS)

The **contractor** shall comply with all the requirements as set out in the "Additional Specification SL: Employment and Training of Youth Workers on the Expanded Public Works Programme (EPWP) Infrastructure Projects: National Youth Service (NYS)" as attached to these **bills of quantities** / lump sum document

The **contractor** shall identify a minimum number of youth workers from a priority list, and shall employ them at the statutory labour rates for a minimum period and train them, all as per the aforementioned specification and as elsewhere measured in these **bills of quantities** / lump sum document

The **contractor** shall liaise and co-ordinate with the **employer** and the EPWP Training Service Provider with regard to the priority list, the selection of youth workers, and the employment and training of the identified youth workers

The **contractor** shall avail the services of an adequately qualified foreman specifically for the EPWP-NYS youth workers, to act as their construction supervisor. The foreman will be responsible for continually monitoring the progress of the youth workers and for addressing questions and issues that may arise from the youth workers

Separate items which will be subject to remeasurement have been included elsewhere in these **bills of quantities** / lump sum document to cover the direct costs associated with the employment and training of the youth workers. Any additional requirements in respect of the aforementioned specification are deemed to be priced hereunder and no additional claims in this regard shall be entertained

F:..... V:..... T:..... Item

C13.0 IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

The **contractor** shall comply with all the requirements of the “Code of Good Practice for Employment and Conditions of Work for Special Public Works Programmes” issued in terms of the “Basic Conditions of Employment Act, 1997 (Act No 75 of 1997)” and the related “Ministerial Determination”, for the employment of locally employed temporary workers on a labour-intensive infrastructure project under the Expanded Public Works Programme (EPWP)

The **contractor** shall maintain daily records with regard to the workers employed and shall, on a monthly basis, submit a report to the **principal agent** in the prescribed format. Compulsory indicators such as the project budget, actual project expenditure, number of job opportunities created, demographic characteristics of workers employed, minimum daily wage rate, number of person-days of employment created and number of training person-days, shall be included in said report, all as defined in the “Guidelines for the Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public Works Programme (EPWP)”

Provision for pricing of compliance with the aforementioned is made under this clause and it is explicitly pointed out that all requirements in respect of the aforementioned are deemed to be priced hereunder and no additional claims in this regard shall be entertained

F:..... V:..... T:..... Item

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

	SECTION 1	
	PRELIMINARIES	
	COLLECTION	
Item		Page
	SECTION A: PRINCIPAL BUILDING AGREEMENT	
	Interpretation	
A1.0	Definitions and interpretation	4
A2.0	Law, regulations and notices	4
A3.0	Offer and acceptance	4
A4.0	Cession and assignment	5
A5.0	Documents	5
A6.0	Employer's agents	5
A7.0	Design responsibility	5
	Insurances and securities	
A8.0	Works risk	6
A9.0	Indemnities	6
A10.0	Insurances	7
A11.0	Securities	11
	Execution	
A12.0	Obligations of the parties	12
A13.0	Setting out	12
A14.0	Nominated subcontractors	12
A15.0	Selected subcontractors	13
A16.0	Direct contractors	13
A17.0	Contract instructions	13
	Completion	
A18.0	Interim completion	13
	Amount Carried Forward	

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

	Amount Brought Forward	
A19.0	Practical completion	14
A20.0	Completion in sections	14
A21.0	Defects liability period and final completion	15
A22.0	Latent defects liability period	15
A23.0	Revision of the date for practical completion	16
A24.0	Penalty for late and non-completion	16
	Payment	
A25.0	Payment	18
A26.0	Adjustment of the contract value and final account	19
A27.0	Recovery of expense and/or loss	19
	Suspension and termination	
A28.0	Suspension by the contractor	20
A29.0	Termination	21
	Dispute resolution	
A30.0	Dispute resolution	21
	SECTION B: GENERAL PRELIMINARIES	
B1.0	Definitions and interpretation	
B1.1	Definitions	22
B1.2	Interpretation	22
B2.0	Documents	
B2.1	Checking of documents	22
B2.2	Provisional bills of quantities	22
B2.3	Availability of construction information	22
	Amount Carried Forward	

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

		Amount Brought Forward
B2.4	Ordering of materials and goods	22
B3.0	Previous work and adjoining properties	
B3.1	Previous work - dimensional accuracy	22
B3.2	Previous work - defects	22
B3.3	Inspection of adjoining properties	22
B4.0	The site	
B4.1	Handover of site in stages	22
B4.2	Enclosure of the works	23
B4.3	Geotechnical and other investigations	23
B4.4	Encroachments	23
B4.5	Existing premises occupied	23
B4.6	Services - known	23
B5.0	Management of contract	
B5.1	Management of the works	23
B5.2	Progress meetings	23
B5.3	Technical meetings	23
B6.0	Samples, shop drawings and manufacturer's instructions	
B6.1	Samples of materials	23
B6.2	Workmanship samples	23
B6.3	Shop drawings	23
B6.4	Compliance with manufacturer's instructions	24
	Amount Carried Forward	

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

	Amount Brought Forward	
B7.0	Deposits and fees	
B7.1	Deposits and fees	24
B8.0	Temporary services	
B8.1	Water	24
B8.2	Electricity	24
B8.3	Ablution and welfare facilities	24
B8.4	Communication facilities	24
B9.0	Prime cost amounts	
B9.1	Responsibility for prime cost amounts	24
B10.0	Attendance on subcontractors	
B10.1	General attendance	25
B10.2	Special attendance	25
B11.0	General	
B11.1	Protection of the works	25
B11.2	Protection/isolation of existing works and works occupied in sections	25
B11.3	Security of the works	25
B11.4	Notice before covering work	25
B11.5	Disturbance	25
B11.6	Environmental disturbance	25
B11.7	Works cleaning and clearing	25
B11.8	Vermin	26
	Amount Carried Forward	

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

		Amount Brought Forward
B11.9	Overhand work	26
B11.10	Tenant installations	26
B11.11	Advertising	26
	SECTION C: SPECIFIC PRELIMINARIES	
C1.0	Contract drawings	27
C2.0	Preambles	27
C3.0	Trade names	27
C4.0	Imported materials and equipment	28
C5.0	Viewing the site in security areas	28
C6.0	Commencement of works in security areas	28
C7.0	Entrance permits to security areas	28
C8.0	Security check of personnel	28
C9.0	Prohibition on taking of photographs	28
C10.0	HIV/AIDS awareness	
C10.1	Awareness champion	29
C10.2	Awareness workshops	29
C10.3	Posters, booklets, videos, etc	29
C10.4	Access to condoms	29
C10.5	Monitoring	30
C11.0	Occupational Health and Safety Act	30
C12.0	Employment and Training of Youth Workers on the Expanded Public Works Programme (EPWP) Infrastructure Projects: National Youth Service (NYS)	31
	Amount Carried Forward	

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

		Amount Brought Forward	
C13.0	Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public Works Programme (EPWP)	31	
	SECTION 1		
	PRELIMINARIES		
		CARRIED TO FINAL SUMMARY	
		SUB-TOTALS:	AMOUNT
		Category: Fixed	
		Category: Value	
		Category: Time	

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

ITEM NO	DESCRIPTION	UNIT	QUAN-TITY	RATE	AMOUNT
	<u>PART A</u>				
	<u>SECTION 2</u>				
	<u>GENERAL</u>				
	<u>NOTE:</u>				
1	Tenders are advised to attend a compulsory site briefing session to acquaint themselves fully with site conditions, nature and full extent of the work involved prior to submitting their tender. No claims on ground of insufficient information in such respect or otherwise will be entertained by the Department.				
2	Only competent workmen under constant competent supervision will be allowed on site.				
3	All shavings, cuttings and rubbish shall be cleaned out and be deposited away from site as they accumulate during the working process.				
4	Contract period: 9 Months				
5	Penalty for late completion is 3,75 cents per hundred rand per day.				
6	Contactor must note that there will be re-measurement on Site to verify the quantities after completion of work and payment will be made according to what is done on site, measured quantities.				

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

ITEM NO	DESCRIPTION	UNIT	QUAN-TITY	RATE	AMOUNT
	<u>Bill No.1</u> <u>EARTHWORKS</u> <u>SITE CLEARANCE ETC</u>				
1	Digging up and removing rubbish, debris, vegetation, hedges, shrubs, bush, etc. and trees not exceeding 200mm girth, 500mm on both sides of the parameter line.	m2	735		
	<u>DEMOLITIONS ETC</u> <u>Taking down and removing</u>				
2	Steel diamond mesh security fence with steel posts and droppers and 45 degree barbed wire overhang, 2,3m high overall. Holes to be filled and level, and cart-away from site.	m	700		
3	Steel Devils forks security fence with steel post, 1,8 m overall high, and cart-away from site.	m	27		
	<u>EXCAVATIONS, FILLING, ECT.</u> <u>Excavation in earth not exceeding 2m deep, with compacted and level holes base</u>				
4	400mm x 400mm x 600mm deep holes	No	246		
5	450mm x 500mm deep trenches in 11m length	m³	4,95		
6	200mm x 300mm deep trenches in 3305mm lengths	m³	43,44		
	<u>Extra over bulk excavations in earth for excavation in</u>				
7	Soft Rock	m³	3,6		
8	Hard Rock	m³	3,6		
	<u>SOIL POISONING</u> <u>Soil insecticide in accordance with SANS 5859</u>				
9	To bottoms and sides of trenches etc	m²	523,02		
	<u>Total Carried To Summary</u>				
	Bill No. 1 Earthworks				

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
	<u>Bill No. 2</u> <u>FENCING</u> <u>Steel Security fence coating galvanized panel high density mesh panel aperture size (centres) 76.2x 12.7mm high x 3mm diameter wire with deep each primer and epoxy enamel finish/ PVC coat all as per manufacturers specification (Clear-Vu or similar approved by Department Project Manager/Agent).</u>				
1	Security fence high density mesh panel complete security fencing system in panels 3305 x 2400mm high from NGL, including taper locking post 2400mm space high from NGL at 3.305m c/c, with concrete footings (measure elsewhere) etc. complete with shark-teeth spikes fixed on top of mesh panels and 45° three strands 2,5mm galvanized steel double strand barbed wire on top of the fence fixed to post. Colour: Black	m	724		
	<u>GATES</u>				
2	Security mesh fence Sliding gate size 5,5m x 2.4m high, including sliding rail cast in concrete(measure elsewhere), complete with wheels, shark-teeth spikes on top, extra large lock, etc. for sliding gate. Colour: Black	No	2		
3	Security mesh fence Pedestrian swing gate size 1.2 X 2.4m high, hung with 3 barrel hinges, shark-teeth spikes, large ultra lock and key set, complete. Colour: Black	No	2		
	<u>Total Carried To Summary</u>				
	Bill No. 2 Fence				

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

ITEM NO	DESCRIPTION	UNIT	QUAN-TITY	RATE	AMOUNT
	<u>Bill No. 3</u> <u>CONCRETE</u>				
	<u>Concrete Footings:</u>				
1	400 X 400 X 600mm deep @25MPa	m ³	23,62		
	<u>Concrete Strip at Sliding Gate:</u>				
2	11000 X 250 X 250mm deep @ 25MPa	m ³	4,95		
	<u>Concrete Strip underneath steel mesh fence:</u>				
3	3305 X 250 X 250mm deep @ 25MPa	m ³	43,44		
	<u>TEST CUBES</u>				
4	Making and testing 150 x 150 x 150mm concrete strength test cube (Provisional)	No	3		
	<u>User Notes</u>				
	In lieu of the above the requirements in respect of quality control can be described and the total volume of concrete subject to control given in cubic meters (normally the reinforced concrete only). There are specialist companies who offer a control service based on a rate per cubic meter				
	<u>Total Carried To Summary</u>				
	Bill No. 3				
	Concrete				

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

[illegible]

BOTSHABELO: UPGRADE OF SECURITY FENCE AT BOTHOBAPELO PRIMARY SCHOOL

ITEM NO	DESCRIPTION				AMOUNT
	<div>FINAL SUMMARY</div> <div>SECTION 1</div> <div>Preliminaries</div> <div>SECTION 2</div> <div>Total brought forward from page no.</div> <div>PART A- Building Works</div> <div>10% Contingency</div> <div>Sub-Total</div> <div>15% VAT</div>	Page 37 42			
	TOTAL CARRIED TO TENDER (Incl. VAT)				