REQUEST FOR QUOTATIONS (RFQ)

You are hereby invited to submit Quotation for the requirements of

SAFCOL SOCLTD

RFQ number: RFQ/110/316/2023

RFQ Issue Date 23 January 2024

Closing date and Time 09 February 2024 At 12:00PM (Late submissions will NOT be
accepted)

Compu|sory Briefing D.ate: 02 February 2024

) Time: 11:00AM

session Venue: Mayflower, Magate near MP Magagula High school

RFQ validity period: 60 days (commencing from the RFQ Closing Date)

RFQ Description: CONSTRUCTION OF MAYFLOWER MULTIPURPOSE CENTRE (TIMBER
FRAME STRUCTURE)

Contact Person: Sibongiseni Mgushelo

013 754 2700 Ext 2870
Cell: 0664790612

Enquiries for Specification For enquiries ONLY send email to
sibongiseni.mgushelo@safcol.co.za

RFQ responses must be emailed to: RFEQHighveld@safcol.co.za

Please use the RFQ Number on the subject of the
email when responding to this RFQ
Submissions/quotations not sent to

RFOHighveld @safcol.co.za will not be considered.

NAME OF SERVICE PROVIDER:

TOTAL PRICE (INCL VAT):



mailto:sibongiseni.mgushelo@safcol.co.za
mailto:RFQHighveld@safcol.co.za
mailto:RFQHighveld@safcol.co.za

CONDITIONS OF THIS RFQ

Service providers must complete in full the RFQ document and ensure that quotation is
on the company letterhead.

Quotations must be e-mailed to the address provided herein All service providers must
submit their B-BBEE Verification Certificates from Verification Agencies accredited by the
South African Accreditation System (SANAS) OR an EME/ QSE sworn affidavit signed
by the EME representative and attested by a Commissioner of Oaths

Late and incomplete submissions will not be accepted.

Any bidder who has reasons to believe that the RFQ specification is based on a specific
brand must inform SAFCOL before RFQ closing date.

All SBD documents must be always signed and sent back with the quotation.

Service Providers bidding as a Joint Venture - Consolidated BEE certificate in cases of

Joint Venture

SPECIAL CONDITIONS OF THIS RFO

Accepted RFQ’s will be communicated by way of an official purchase order or a promisory
note signed by a duly authorised official. Accordingly, no goods; services or works must
be prepared or delivered before an official purchase order or a promissory note is received
by the respondent.

All prices quoted must be firm and be inclusive of Value Added Tax (VAT), where
applicable.

The lowest or any offer will not necessarily be accepted and SAFCOL reserves the right
to accept any offer either in full or in part.

The offer shall remain binding and open for acceptance by SAFCOL during the validity
period indicated and calculated from the closing time and date of this RFQ.

Safcol reserves the right not to make an appointment for this RFQ.

Bids will only be accepted if the tenderer is actively registered with the Construction
Industry Development Board in an appropriate contractor grading designation.

This RFQ is based on the NEC4 Engineering and Construction Short Contract.

The financial offer will be reduced to a comparative basis using the Bid Assessment
Schedule.

Failure to tender a reasonable Fee Percentage may compromise the competitiveness of
the Bidder.

PROTECTION OF PERSONAL INFORMATION

In responding to this RFQ, SAFCOL acknowledges that it may obtain and have access to
personal data of the respondents. SAFCOL agrees that is shall only process the
information disclosed by bidders in their response to this RFQ for the purpose of evaluating
and subsequent award of business and in accordance with any applicable law.

Furthermore, SAFCOL will not otherwise modify, amend or alter any personal data
submitted by Respondents or disclose or permit the disclosure of any personal data to any
Third Party without the prior written consent from the Respondents. Similarly, SAFCOL
requires Respondents to process any process any personal information disclosed by
SAFCOL in the bidding process in the same manner.



REASONS FOR DISQUALIFICATION

Service providers will be disqualified for the following:

1.

No o

Non-compliance tax status at the time of award, verification of tax compliance status will
be verified with Central Supplier Database (CSD) or through SARS’s e-Filing. Service
providers will be given 7 working days to rectify their tax compliance status with SARS. If
the tax status is still non-compliant after 7 working days, the service provider will be
disqualified from further evaluation.

Submitted information that is fraudulent; factually untrue or inaccurate for example
membership that do not exist; B-BBEE credentials; experience etc.

Service providers who made false declarations on the Standard Bidding Documents or
misrepresented facts and or;

Service providers who are listed on the National Treasury’s Database of restricted
suppliers and defaulters.

Failure to quote in line with the specification.

Failure to sign the form of offer and acceptance.

The Bidder’s attention is drawn to Part 2 of the Contract Data which requires the Bidder
to tender a Fee Percentage. Failure to tender the Fee Percentage will render the bid non-
responsive.

| hereby accept the above-mentioned conditions.

NAME OF BIDDER_ (COMPANY NAME) .......ccvrueeuieeeeeeesesseesenenens SIGNATURE........ceeeeerereeeennn.

CAPACITY ..o DATE.......coiiiieen e,



THE SCOPE OF WORK

The Scope is in Part C3: Scope of Work

RETURNABLE DOCUMENTS

Returnable Schedules required for tender evaluation purposes:

Fully completed and signed RFQ.

Latest/Valid BBBEE certificate- SANAS Accredited or sworn affidavit for EME/QSE
Company CK documents

Full CSD Registration Report or (MAAA number)

ID copies of company directors

Returnable documents that will be used for tender evaluation purposes and be
incorporated into the contract:

e C1.1: Offer portion of Form of Offer and Acceptance (Failure to sign the form of offer and
acceptance will render the tender “non-responsive”)

C1.2: Contract Data (Part 2)

C2.2: the Price List

Proposed Construction Programme for the works (to become the accepted programme)
CV and qualifications of the proposed key person: Construction Manager (Site Agent)

The Bill of Quantities

e The Bill of Quantities is provided to tenderers in Excel format solely to assist bidders in
preparing their bid prices. Tender submissions of the Bill of Quantities must be
presented as follows:

— ascanned PDF copy of the handwritten Bill of Quantities included in the RFQ
documents, or a PDF printout from the unedited attached spreadsheets AND

— the original completed Bill of Quantities unedited save for the rates that are to
be submitted.

e These spreadsheets are provided for the tenderer's convenience and to facilitate the bid
evaluation process.

o The Client does not warrant that the spreadsheet calculations will be accurate or correct.

e The Bidder is advised to undertake their own checking of sums. The Bidder remains
responsible for the accuracy of all information that is submitted.

I, the undersigned, for and on behalf of the Service Provider, hereby confirm that l/we
understand the information as stated above and that I/'we will comply with all of the
above.

Capacity Date



Bid Assessment Schedule (NEC4 ECSC - Price List)

This schedule is for information only and does not need to be completed. The
evaluators will apply this schedule to arrive at a comparative offer in the evaluation
of tenders

The parameters tendered in the Contract Data by the Contractor are to be reduced to a
common base for comparative purposes as follows:

Tendered total of the Prices (from the Price List / Summary to Bill of Quantities) ............. o
Client’s assumed value of compensation events for tender evaluation purposes:

Assumed value of compensation.

= 5% of Tendered total of the Prices
=5%/100x@=....... 2]

Tendered Fee for assumed compensation events.
®xF

where F = The tendered direct fee percentage

Total cost of percentages in assumed compensation events ©




Evaluation Criteria

Quotations will be evaluated in accordance with SAFCOL Supply Chain Management Policy &
Preferential Procurement Policy Framework Regulations of 2022; the bid evaluation process
shall be carried out in the following phases namely:

Phase 1: Administrative Compliance Evaluation

Phase 2: Mandatory requirements

Phase 3: Functionality evaluation

Phase 4: Price and Specific Goals Evaluation

Phase 1: Administrative Compliance requirements

1. Completion in full of the Request for Proposal document

2. Completion of all SBD Forms (Declaration Forms)

3. Proof that tax matters with SARS are in order (SARS Pin Number/ Tax Clearance
Certificate)
Proof of company registration documents (e.g. Pty; Trust; CC etc)
Original or copy of B-BBEE Level of contribution Certificate or Sworn Affidavit signed by
the deponent and the Commissioner of Oath (Failure to attach certificate will lead to non-
allocation of points)

6. Registration with National Treasury Central Supplier Database (CSD), if not registered
on CSD, successful bidder must register within 7 working days of award.

7. ID copies of company directors

Phase 2: Mandatory Requirements

Bidders who have failed to submit the below documents will not be evaluated further.

Description Comply Not
Complying

Only bidders who are registered with the CIDB in a contractor
grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or
a value determined in accordance with Regulation 25(1B) or
25(7A) of the Construction Industry Development
Regulations, for a CIDB 2GB or higher OR 2SM or higher
class of construction work, are eligible to have their bids
evaluated.

A valid letter of good standing from the Compensation Fund or a
licensed compensation insurer as contemplated in the
Compensation for Occupational Injuries and Disease Act, 1993
(Act No. 130 of 1993).

NB: Bidders who have met the mandatory requirements will be evaluated on functionality.



Phase 3: Functionality evaluation

DESCRIPTION OF CRITERIA METHOD OF EVALUATION POINTS
ALLOCATION
Record of completion of Timber frame structure | Documentation 40
(40). substantiating the
The bidder is required to demonstrate that they have | completion of each project
experience in the construction of timber frame | is as follows:
structure similar to the scope of work. Proof of A) One award letter from
completion of at least one project for such buildings the client who
must be substantiated by a signed completion commissioned the
certificate, containing information as detailed below. works.
Acceptable projects that the bidder has B) Completion certificate
Cﬁmpleteq must have the following for the works.
characteristics:
a. The scope of work must be for timber frame C) Atleast two-colour
photographs of the
structures. leted building to
b. thevalue of each project was at least R130 comple 9
. demonstrate the
000 (Incl. VAT); and f K
c. The project was completed in the last eight Scope orwork.
years (i.e., completion after November 2015)
Experience Points
Key Person nstruction Man [/ Site Agen 2 or more years’ experience in 10
(20) similar projects
The experience of the key person (Construction | gssthan 2years’ experience 0
Manager / Site Agent) who will be responsible for the | (z¢rg)
management of the physical construction processes Qualifications Points
and the coordination, administration, and
management of resources on the Site will be | Diploma, Degree / BTech or 5
evaluated in relation to the scope of work from two | higher in-Built Environment
different points of view: _ _ _
Registration as Built 5

a. Overall career experience (total duration of
work activity) and positions held which are
pertinent to the scope of work.

Environment Professional




b.  The education, training, skills, and
knowledge of issues which are pertinent to
the scope of work.

A detailed CV of the key person of not more than 3
pages should be attached to this schedule and will
be incorporated into the contract. The CV should be
structured under the following headings:
a. Personal particulars
b.  Qualifications and professional registrations
(Attach copies of each)
c. Overview of work experience (year,
organization, and position)
d. Outline of recent experience that has a
bearing on the scope of work.

Safety Officer (10) Experience Points
The bidder has a Safety Officer who has the , _ .
following current qualifications, and who has 2 or more years’ experience in | 5
experience and knowledge of the requirements of same or similar projects
the Works: Safety Management, Training Course ; .
(SAMTRAC) or Registration with the South I(.;sfo’;han 2years’ experience
African Council for the Project and Construction Qualifications Points
Management Professions (SACPCMP) as
Construction Health and Safety (CHS) Diploma, Degree / BTech or 3
Practitioner. higher in Safety Management
, _ Training Course (SAMTRAC)| 2
A detailed CV of the Safety Offlc_er of not more tha_n or registration with
3 pages should l:_)e attached to this schedule and will | gacpcMmP
be incorporated into the contract. The CV should be
structured under the following headings:
a. Personal particulars
b.  Qualifications (Attach copies of each)
c.  Overview of work experience
Proposed Construction Programme (30) Preliminary Programme Points
Bidder must attach their proposed programme to this
schedule. It should be noted that if the bidder is
awarded the contract, the programme will | Bidder has submitted 0
become the accepted programme. insufficient  information  to
a. The programme should be logical, feasible, score the schedule. The
reasonable, and comprehensive. The programme is vague, weak in
Contractor shows on each programme which | important —areas, or the
he submits for acceptance: schedule is inconsistent with
b. the starting date, Key Dates and Completion | the timing of the most
Date and planned Completion, Important project de'llverqb'les.
o . . There is insufficient
c. the order and timing of the operations which b -
: . reakdown of activities.
the Contractor plans to do in order to Provide The programme is complete 20

the Works,

and detailed (representing all




the order and timing of the work of the Client
and Others as last agreed with them by the
Contractor or, if not so agreed, as stated in
the Scope of Works,

the dates when the Contractor plans to meet
each Condition stated for the Key Dates and
to complete other work needed to allow the
Client and Others to do their work.

provisions for:

() float,

(ii) time risk allowances,

(iii) health and safety requirements and

(iv) the procedures set out in this contract,
(v) the dates when, in order to Provide the

activities involved), the
technical level and
composition of the programme
is adequate and is consistent
with both the project timing
and the required deliverables.

The programme is well
detailed, clearly indicating and
defining deliverables. Major
Milestones are represented in
the programme.

25

The proposed programme is
very detailed, clearly
indicating and defining
deliverables.

30

Works in accordance with his
programme, the Contractor will need
acceptances, information from Others,
g. for each operation, a statement of how the
Contractor plans to do the work identifying the
principal Equipment and other resources
which he plans to use and
h. other information which the Works
Information requires the Contractor to show
on a programme submitted for acceptance.

Total Points 100

Quiality shall be scored by not less than three evaluators in accordance with the above. |65
The minimum number of evaluation points for quality is 65

NB: Only bidder who has scored a minimum of 65 points on functionality will be
evaluated further.

Phase 4: Price and Specific Goals Evaluation

Only bids that meet the requirement will be evaluated further in terms of price and specific goals
evaluation, as follows:

CRITERIA POINTS
Price 80
Specific Goals 20
TOTAL 100 points




SPECIFIC GOALS FOR THIS RFQ AND POINTS THAT MAY BE
CLAIMED ARE INDICATED AS PER TABLE BELOW:

Criteria | Points
(80/20 system)
Implementation of RDP goals (Locality)
Points 20
Total Points 20

DOCUMENTS REQUIREMENT FOR VERIFICATION OF POINTS ALLOCATION: -

No. | Procurement Required Proof Documents
Requirement
2.1 | Atleast 51% Black e CIPC registration documents and,
Ownership e A Valid B-BBEE certificate/sworn affidavit and,
e A South African Identification Document
2.2 | Atleast 51% Black e CIPC registration documents and,
Women Owned e A Valid B-BBEE certificate/sworn affidavit and,

e A South African Identification Document
2.3 | Atleast 51% Owned by e Letter from the Doctor confirming Disability and

People with Disabilities e A South African Identification Document
2.4 | Atleast 51% Black Youth e CIPC registration documents and
Owned e AValid B-BBEE certificate/sworn affidavit and,

e A South African Identification Document

2.5 | Implementation of RDP e Proof of residence in a form of a Municipal Bill or

goals (Locality) Points letter from recognized council confirming business
address of the bidder and,

e A South African ldentification Document

SAFCOL SUPPLIER CODE OF CONDUCT

Click on the following link to access the SAFCOL Supplier Code of Conduct and
confirm as indicated below:

chrome-extension://efaidnbmnnnibpcajpcglclefindmkaj/https://www.safcol.co.za/wp-
content/uploads/2023/12/SCM-DOC-001-SUPPLIER-CODE-OF-CONDUCT.pdf

| confirm that | have read and understood SAFCOL supplier code conduct and that
| will adhere to all the conditions contained therein.

NAME OF BIDDER_ (COMPANY NAME)........ccccieiurereereeeeesiessessennns SIGNATURE........coccveeueererreereennns

10



CAPACITY ..o, DATE.....coo e,

SBD4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and
ethics as enshrined in the Constitution of the Republic of South Africa and further
expressed in various pieces of legislation, it is required for the bidder to make this
declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List
of Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1

2.1.1

2.2

221

Is the bidder, or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest! in the enterprise,

employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if
applicable, state employee numbers of sole proprietor/ directors / trustees /
shareholders / members/ partners or any person having a controlling interest in the
enterprise, in table below.

Full Name Identity Number Name of State
institution

Do you, or any person connected with the bidder, have a relationship with any
person who is employed by the procuring institution? YES/NO

If so, furnish particulars:

"the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the deciding
vote or power to influence or to direct the course and decisions of the enterprise.

11



2.3

Does the bidder or any of its directors / trustees / shareholders / members /
partners or any person having a controlling interest in the enterprise have any
interest in any other related enterprise whether or not they are bidding for this
contract? YES/NO

2.3.1 If so, furnish particulars:

3.1

3.2

3.3

3.4

3.4

3.5

3.6

l, the undersigned,
(MAIME) . e in submitting
the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

| have read, and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is
found not to be true and complete in every respect.

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium? will
not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with
the intention not to win the bid and conditions or delivery particulars of the products
or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by
the bidder, directly or indirectly, to any competitor, prior to the date and time of the
official bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the
bidder was not involved in the drafting of the specifications or terms of reference
for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are
suspicious will be reported to the Competition Commission for investigation and

' Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and
knowledge in an activity for the execution of a contract.

12



possible imposition of administrative penalties in terms of section 59 of the
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms
of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any
other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and
3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

13



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL

PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general
information and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

GENERAL CONDITIONS

1.1  The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000
(all applicable taxes included); and

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference
point system.

b) The 80/20 preference point system will be applicable in this tender. The lowest/
highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating
contracts) shall be awarded for:

(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total Points for PRICE and SPECIFIC GOALS

1.5

Failure on the part of a tenderer to submit proof or documentation required in terms

14



1.6

3.

3.1.

3.1

3.2.

of this tender to claim points for specific goals with the tender, will be interpreted
to mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender
is adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that
produces revenue for the organ of state, and includes, but is not limited to, leasing
and disposal of assets and concession contracts, excluding direct sales and
disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act
No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

80/20

Ps=80(1-
Where
Ps

Pt
Pmin

Pt—P min )
P min

Points scored for price of tender under consideration
Price of tender under consideration

Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND

15



INCOME GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 points is allocated for price on the following basis:

80/20
Ps=80(1+2 ")
P max
Where
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmax =  Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the
tender. For the purposes of this tender the tenderer will be allocated points based
on the goals stated in table 1 below as may be supported by proof/ documentation
stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations,
which states that, if it is unclear whether the 80/20 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the
80/20 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system;
or

(b) any other invitation for tender, that either the 80/20 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both
the 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table
below.

(Note to organs of state: Where the 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

16



Number of points Number of points claimed

allocated (80/20 system)
The specific goals allocated (To be completed by the
points in terms of this tender (80/20 system) tenderer)

(To be completed by
the organ of state)

Implementation of RDP goals 20
(Locality) Points
Total Points 20

4.3.

4.4.

4.5.

4.6.

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of
COMPANY/ TN e
Company registration number:

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

1 State Owned Company

[TICK APPLICABLE BOX]

N Y Oy A B

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the
tender, qualifies the company/ firm for the preference(s) shown and |
acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions
as indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as
shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish
documentary proof to the satisfaction of the organ of state that the claims are
correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilled, the organ of state

17




may, in addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as
a result of that person’s conduct;

(c) cancel the contract and claim any damages which it has
suffered as a result of having to make less favourable
arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders
and directors, or only the shareholders and directors who acted
on a fraudulent basis, be restricted from obtaining business
from any organ of state for a period not exceeding 10 years,
after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed
necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: e
DA T e

ADDRESS:

C1.1 Form of Offer and Acceptance

18



Offer

The Client, identified in the Acceptance signature block, has solicited offers to enter into a contract
for the procurement of: The construction of the Mayflower Multipurpose Centre (timber frame structure)

The tenderer, identified in the Offer signature block, has examined the documents listed in the
Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of
Tender. By the representative of the tenderer, deemed to be duly authorised, signing this part of this
Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of
the Contractor under the contract including compliance with all its terms and conditions according
to their true intent and meaning for an amount to be determined in accordance with the conditions
of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is* R
(in words)

This Offer may be accepted by the Client by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to
the tenderer before the end of the period of validity stated in the Tender Data, or other period as
agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of
contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the

tenderer: L
(Insert name and address of organisation)

Witness (s)

Signature(s)

Name(s)

" This total is required by the Client for budgeting purposes only. Actual amounts due will be assessed in terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Client identified below accepts the
tenderer’s Offer. In consideration thereof, the Client shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the
tenderer’s Offer shall form an agreement between the Client and the tenderer upon the terms and
conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the
above listed Parts. Deviations from and amendments to the documents listed in the Tender Data and
any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the
Offer agreed by the tenderer and the Client during this process of offer and acceptance, are
contained in the Schedule of Deviations attached to and forming part of this Form of Offer and
Acceptance. No amendments to or deviations from said documents are valid unless contained in
this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the
Schedule of Deviations (if any), contact the Client’s agent (whose details are given in the Contract
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the Contract Data
at, or just after, the date this agreement comes into effect. Failure to fulfil any of these obligations
in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the tenderer (now Contractor) within five working days of the date of such
receipt notifies the Client in writing of any reason why it cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the Parties.

Signature

Name(s)

Capacity

for the South African Forestry Company SOC Limited, Pretoria Office, 209 Aramist
Client Avenue, Menlyn Maine, Pretoria, 0081

Witness Name(s)

Signature
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Schedule of Deviations.

Insert particulars in place of this symbol [®] and delete rows not required.

1  Subject
Details
2  Subject
Details
3  Subject
Details
4  Subject
Details

By the duly authorised representatives signing this Schedule of Deviations below, the Client and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer
agreed by the tenderer and the Client during this process of Offer and Acceptance. It is expressly
agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Form shall have any meaning or effect in the contract between the parties arising from
this Agreement.

For the tenderer: For the Client

Signature

Name

Capacity

On behalf  (Insert name and address of South African Forestry Company SOC

of organisation) Limited, Pretoria Office, 209 Aramist
Avenue, Menlyn Maine, Pretoria,
0081

Name &

signature

of witness

Date
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C1.2 ECC4 Contract Data

Part one - Data provided by the Client.

The Contractor is advised to read the NEC4 Engineering and Construction Short Contract, June 2017
with amendments January 2019 and the relevant Guidance Notes and Flow Charts, published by
the Institution of Civil Engineers, in order to understand the implications of this Data which is
required. Copies of these documents may be obtained from Engineering Contract Strategies
(telephone (27) 011 803 3008). Each item of data given below is cross-referenced to the clause in
the NEC4 Engineering and Construction Short Contract which requires it.

1 General

General

10.1

Z1.1

11.2(14)

11.2(15)

11.2(16)

13.1

12.2

13.3

The conditions of contract are the core clauses of the NEC4 Engineering
and Construction Short Contract, June 2017 with amendments January

2019.
The Client is

The Project
Manager is

Address for communications Pretoria Office, 209 Aramist Avenue,

Telephone Number
Cell Number
Email Address

The works are

The Scope is in

The Site
Information is in

The language of this contract is English

The law of the contract is the law of | the Republic of South Africa subject

South Africa.
The period for reply is 7 Days except that
e The period for reply for Electrical Defects | is 24 Hours
e The period for reply for Plumbing Defects | is 24 Hours

South African Forestry Company SOC Limited

Mr Bobson Nxumalo

Menlyn Maine, Pretoria, 0081

+2713 754 2700

TBA

bobson@safcol.co.za

The Construction of the Mayflower Multipurpose
Centre

Part C3: Scope of Work

Part C4: Site Information

to the jurisdiction of the Courts of
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2 The Contractor’s main responsibilities

There is no reference to Contract Data in this section of the core clauses
and terms in italics used in this section are identified elsewhere in this
Contract Data. [Defined in the Conditions of Contract]

3 Time

30.1 The starting date is Two weeks (2) after the Contractor receives one
fully completed original copy of this contract,
including the schedule of deviations (if any) as
contained in the Form of Offer and Acceptance.

11.2(2) The completion date for the whole of the works is | Twelve weeks (12)

after the starting
date.

31.1 The Contractor is to submit a programme for acceptance together with
their tender submission. Upon award, the tender programme will become
the accepted programme.

31.1 The Contractor submits revised programmes at intervals | 5 Weeks

no longer than

Quality management

40.1 The defects date is

Eight (8) weeks after Completion of the whole of the works.

42.3 The defect correction period is Two Weeks except that

The defect correction period for | Electrical workis | Two days

The defect correction period for | Plumbing work is | Two days

5 Payment
51.1 The currency of the contract is the South African Rand (ZAR)
50.1 The assessment day is The first day of each month
51.2 The interest rate is is the prime lending rate of the ABSA Bank.
51.2 The period within which payments are made is | 30 days after
submission of invoices.
50.6 Delay damages for Completion of the whole of | R2500.00 per day
the works are
50.7 The retention percentage is 5%

23



6 Compensation events

7 Title

There is no reference to Contract Data in this section of the core clauses
and terms in italics used in this section are identified elsewhere in this
Contract Data. [Defined in the Conditions of Contract]

There is no reference to Contract Data in this section of the core clauses
and terms in italics used in this section are identified elsewhere in this
Contract Data. [Defined in the Conditions of Contract]

8 Liabilities and Insurance

If there are additional Client Liabilities:

80.1

83.3 Insurance
Table row 3

83.3 Insurance
Table row 4

There are no additional Client’s Liabilities

The minimum amount of cover for insurance against loss of or damage to
property (except the works, Plant, Materials and Equipment) and liability
for bodily injury to or death of a person (not an employee of the Contractor)
arising from or in connection with the Contractor Providing the Works for
any one event is: whatever the Contractor deems necessary in addition to
that provided by the Client.

The minimum amount of cover for insurance against death of or bodily
injury to employees of the Contractor arising out of and in the course of
their employment in connection with the contract for any one event is: as
prescribed by the Compensation for Occupational Injuries and Diseases
Act No. 130 of 1993 as amended and whatever the Contractor deems
desirable in addition.

9 Termination and Resolving Disputes

90. Termination

There is no reference to Contract Data in this section of the core clauses
and terms in italics used in this section are identified elsewhere in this
Contract Data. [Defined in the Conditions of Contract]

93. Dispute Resolution

93.2(1) The
Adjudicator

Within 2 weeks after declaring a dispute and if the Adjudicator was not
yet appointed with a previous dispute, the notifying Party notifies the
other Party of the names of two persons he has chosen from the Panel
of NEC Adjudicators set up by ICE-SA, a joint division of the Institution
of Civil Engineers and the South African Institution of Civil Engineering
(see www.ice-sa.org.za), whose availability to act as the adjudicator the
notifying Party has confirmed. The other Party selects one of the two
persons chosen to be the adjudicator within four days of receiving the
notice, failing which the person chosen by the notifying Party will be
the adjudicator for the Contract.
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93.2(2) The
Adjudicator
nominating body is:

93.4 The tribunal is

The Parties promptly appoint the selected adjudicator under the NEC4
Dispute Resolution Service Contract, June 2017 (with amendments
January 2019). The adjudicator becomes the Adjudicator following the
last signature of a party to such contract. (see www.ice-sa.org.za). If
the Parties do not agree on an Adjudicator the Adjudicator will be
appointed by the Arbitration Foundation of Southern Africa (AFSA).

the Chairman of ICE-SA a joint Division of the South African Institution
of Civil Engineering and the Institution of Civil Engineers (see www.ice-
sa.org.za ) or its successor body.

Arbitration

a) The arbitration procedure is the latest edition of Rules for the
Conduct of Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor body.

b) The place where arbitration is to be held is Pretoria, South
Africa.

c) The person or organisation who will choose an arbitrator if the
Parties cannot agree a choice or if the arbitration procedure
does not state who selects an arbitrator, is the Chairman for
the time being or his nominee of the Association of Arbitrators
(Southern Africa) or its successor body.

Z: Additional conditions of contract

Z1 Key Persons

Z2 Tax invoices

Z3 Retention

The additional conditions of contract are:

Z1.1 The Client shall appoint a Project Manager/ Supervisor who acts as the
Client’s representative during the implementation of the Project.

Z.1.2 The Contractor shall appoint a Site Agent who acts as the Contractor’s
representative during the implementation of the Project.

Z2.1 The Contractor’s invoice.

Invoices submitted by the Contractor to the Client include:

o the details stated in the Scope to show how the amount due has been
assessed, and the details required by the Client for a valid tax invoice.

Z2.2 Delete the first sentence of core clause 51.1 and replace by: Each

payment is made by the Client within 30 days of receiving the Contractor’s

invoice showing the details which this contract requires or, if a different

period is stated in the Contract Data, within the period stated.

Z3.1 The amount retained remains at this amount until the Defects
Certificate has been issued for works other than the electrical and
mechanical systems of the works. This amount is halved in the next
assessment after the issuing of such Defects Certificate and remains the
same until the Defects Certificate for the identified electrical, wet services
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Z4 Acts or
omissions by
mandatories

Z5 Single value for
the
percentage.

direct fee

26 Contractual
obligations to be
met prior to the
starting date

Z7 Cession and
assignment

Z8 Joint ventures

and mechanical systems has been issued. No amount is retained in the
assessments made after the last Defects Certificate has been issued.

Z4.1 In terms of Section 37(2) of the Occupational health and Safety Act of
1993 (Act 85 of 1993), the Contractor hereby agrees that the Client is
relieved of any and all of its liabilities in terms of Section 37(1) of this Actin
respect of any acts or omissions of the Contractor and his employees to the
extent permitted by this Act, and that this contract comprises the written
agreement between the Contractor and the Contractor contemplated in
section 37(2).

Z5.1 The direct fee percentage and the subcontracted fee percentage are
equal.

Z6.1 The following suspensive criteria are to be met prior to the Contractor

establishing themselves on site:
(1) finalisation of the Accepted Programme, based upon the
programme submitted at tender stage.

(2) conclusion of employment contracts with local labourers to be
employed in the performance of the contract.

(3) dentification of the individuals who will be the recipients of skills
training programmes.

(4) conclusion of the subcontract agreements with the Targeted
Enterprises to be engaged in the performance of the contract.

(5) identification of the individuals who will be the recipients of skills
training programmes.

(6) letter of good standing from the Compensation Fund and SARS

Certificate - showing UIF and COID.

Z7.1 Neither party may cede or assign this Agreement or any of its rights
and/or obligations hereunder without the prior written consent of the
other party first having been had and obtained, which consent will not be
unreasonably withheld. Any assignment or cession without such written
consent shall be null and void.

Z7.2 Notwithstanding the above, the Client may on written notice to the
Contractor cede and delegate its rights and obligations under this contract
to any of its subsidiaries or any of its present divisions or operations.

Z7.3 A Cession shall only be applicable to the transfer of right to payment
for services rendered by a service provider to a Financial Service Provider
(FSP) or State Institutions.

Z8.1 If the Contractor constitutes a joint venture, consortium or other
unincorporated grouping of two or more persons or organisations then
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79 Waiver and
estoppel

Z10 Health, safety
and the
environment

Z11 Reporting

these persons or organisations are deemed to be jointly and severally liable
to the Client for the performance of this contract.

Z8.2 Unless already notified to the Client, the persons or organisations shall
notify the Client within two weeks of the Contract Date of the key person
who has the authority to bind the Contractor on their behalf.

Z8.3 The Contractor does not alter the composition of the joint venture,
consortium or other unincorporated grouping of two or more persons
without the consent of the Client having been given to the Contractor in
writing.

Add to core clause 12.3.

Z9.1 Any extension, concession, waiver or relaxation of any action stated in
this contract by the Parties, the Representatives or the Adjudicator does
not constitute a waiver of rights and does not give rise to an estoppel unless
the Parties agree otherwise and confirm such agreement in writing.

Z210.1 The Contractor undertakes to take all reasonable precautions to
maintain the health and safety of persons in and about the execution of
the service. Without limitation the Contractor:

e accepts that the Client may appoint him as the “Principal
Contractor” (as defined and provided for under the
Construction Regulations 2014 (promulgated under the
Occupational Health & Safety Act 85 of 1993) (“the
Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date
includes a sufficient amount for proper compliance with the
Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and
procedures provided for in this contract and generally for the
proper maintenance of health & safety in and about the
execution of the works; and

undertakes, in and about the execution of the works, to comply with the
Construction Regulations and with all applicable health & safety laws and
regulations and rules, guidelines and procedures otherwise provided for
under this contract and ensures that his Subcontractors, employees and
others under the Contractor’s direction and control, likewise observe and
comply with the foregoing.

Z10.2 The Contractor, in and about the execution of the service, complies
with all applicable environmental laws and regulations and rules, guidelines
and procedures otherwise provided for under this contract and ensures
that his Subcontractors, employees and others under the Contractor’s
direction and control, likewise observe and comply with the foregoing.

Z11.1. The Contractor shall attend project progress meetings to be held at
the reasonable instance and request of the Client to discuss matters
indicated in the Contract Data.

Z8.2.0The Contractor will report directly to the Client’s Project Manager or
to their nominees/successors-in-title on all indicated in the Contract Data.
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Z12 Confidentiality

Z12.1. The Contractor acknowledges that during the execution of this
Agreement and meetings with the Client, and for the purpose of carrying
out its obligations in terms of this agreement, the Contractor will gain
access to Confidential Information that may be of a secret and confidential
nature, which is not available in the public domain.

Z12.2. The Contractor hereby agrees to hold and retain such Confidential
Information in the strictest confidence without limiting the aforegoing,
whether orally, visually or in computer language or by reason of inspection
of documentation or other matter, to prevent any copying thereof by
whatever method and not to make use thereof other than for the purpose
of the execution of this agreement and to release it only to such properly
authorised directors, employees or third parties requiring such information
for the purpose of the execution of this agreement.

Z12.3. The Contractor further agrees not:

(1) to disclose such Confidential Information to any person
whomsoever, other than as may be required by law or to their
employees (which shall include any directors) agents, professional
advisors and/or service providers.

(2) Before revealing such Confidential Information to any such
employees, agents, professional advisors and/or service providers,
the Contractor undertakes to procure that the employees, agents,
professional advisors and/or Service providers sign a similar
undertaking in favour of the designated person and that they are
aware of the confidential nature of the information being made
available to them.

(3) The Contractor undertakes to ensure that its employees will
observe and comply with their obligations in respect thereof,
whether or not they remain employees; and

(4) todirectly or indirectly use for their benefit or for the benefit of any
other person, such Confidential Information other than for the
purposes contemplated in this Agreement.

(5) The Contractor acknowledges that the aforesaid Confidential
Information is being made available solely for the purpose of this
agreement and for no other purpose whatsoever, and that such
information would not have been made available but for this
undertaking; and

(6) For purposes of this undertaking “Confidential Information” shall
without detracting from the general meaning include employment
contracts, letters, telexes, telefaxes, agreements, formulae,
processes and manufacturing methods, inventions or patents
whether actual or proposed and whether in writing or otherwise or
any information that is or may be of value to any of us whether
directly or indirectly. This undertaking shall remain valid for a
period of 5 (five) years after the termination of this agreement for
whatever reason.
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713 Restriction of
Supplier

Z13.1 In accordance with National Treasury Regulations, the Client may
restrict suppliers, shareholders, and directors from future business with all
organs of state. Grounds for such restriction include but are not limited to:

(1)

(2)

(3)
(4)
(5)
(6)

(7)
(8)
(9)

Failure to honour an awarded contract, even after being notified of
the acceptance of his Bid, failed or refused to sign a contract when
called upon to do so in terms of any condition forming part of the
bid documents;

Failure to execute or perform the deliverables (in whole or
partially) according to the agreed scope or specification (Poor
Performance) or for breaching a condition of the contract;
Collusive bidding;

Acting in a fraudulent manner;

Misrepresentation of facts;

Fronting or providing false information regarding B-BBEE status
level of contributor, local production and content, or any other
matter required in terms of the Preferential Procurement
Regulations;

Failure to declare sub-contracting arrangements;

Failure to comply with the Suppliers Code of Conduct of the Client.
Causing the Client damage, or to incur costs in order to meet the
contractor’s requirements and which could not be recovered from
the contractor; and/or

(10)Litigating against the Client in bad faith.
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Part 2 — Data provided by the Contractor.

Completion of the data in full, according to the Options chosen, is essential to create a complete
contract.

1 General
10.1 The Contractor is [®]
Contact person [e]
Address for communications [o]
Address for electronic [o]
communications
Telephone No: [e]
11.2(8) The fee percentage is [0]%
11.2(13) The Price List is in Part 2 Pricing Data Section
11.2(13) The tendered total of the Prices R (ZAR)
including VAT is

FAILURE TO TENDER THE FEE PERCENTAGE IN THE CONTRACT DATA WILL RESULT IN THE TENDER
SUBMISSION BEING REJECTED AS NON- RESPONSIVE.

2.1.2 The Contractor’s key persons are
The key person [e]
Job tittle Construction Manager (Site Agent)
Responsibilities The management of the physical construction

processes and the coordination, administration,
and management of resources on the Site
including the programming and sequencing of
activities.

Qualifications

ID Number

CV's (and further key persons data including CVs) are to be appended to the RFQ Schedule of
returnable documents and will be included in the contract.
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Part C2 Pricing Data

(i) C2.1 Pricing assumptions

How work is priced and assessed for payment

Clause 11 in NEC4 Engineering and Construction Short Contract, (ECSC4) states:

Identified and 11
defined terms 11.2 (12) The Price for Work Done to Date is the total of

- the Price for each lump sum item in the Price List which the
Contractor has completed and

- where a quantity is stated for an item in the Price List, an
amount is calculated by multiplying the quantity which the
Contractor has completed by the rate.

(13) The Prices are the amounts stated in the Price column of the Price
List. Where a quantity is stated for an item in the Price List, the Price is
calculated by multiplying the quantity by the rate.
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| C2.2 the Price List (Bill of Quantities)

Item Number Description

A Preliminaries

B Earth works

C Soil Poisoning

D Concrete, Formworks, and reinforcement

E CCA Treated Timber Structure, and cladding

F Roof coverings, trusses, etc.

G Windows and Cupboards

H Ceiling

| Tiling

J Glazing

K Paint work

L Provisional Sums

The total of the prices R
Vat @ 15%

The Tendered total of the prices is R
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| Part C3 Scope of Work

Project objectives SAFCOL is a state-owned forestry company listed as Schedule 2 major public
entity in terms of the Public Finance Management Act 1 of 1999. It was
established in 1992 following the promulgation of the Management of State
Forest Act 128 of 1992 to promote the development in the long term of the
forestry industry according to accepted commercial management practice in
South Africa. The construction of a multipurpose centre is part of SAFCOL’s
CSl interventions and contributes towards the Shareholder compact targets
for CSI. A Multipurpose Centre will be a game changer for the community as
it provides impact in the following areas:

1. Social: Provides a central gathering place for community members to
come together and socialise, building a sense of community and
promoting social cohesion.

2. Economic: Serves as a hub for economic activities such as small-scale
entrepreneurship, craft making, or food processing, providing
opportunities for employment and income generation for community
members.

3. Educational: Used as a learning centre, providing access to
educational resources, and serving as a venue for workshops,
seminars, and training sessions. Helps to improve educational
outcomes in the community and build capacity in various areas.

4. Health: The centre may also be used as a health centre, providing
access to basic health care services, such as first aid, immunisations,
and health education.

5. Cultural: The centre may serve as a space to promote and preserve
local culture and traditions, showcasing art, music, dance, and other
forms of cultural expression.

The Client’s objective with this procurement is to secure the services of a
competent main contractor with appropriate and relevant experience in the
construction of timber frame buildings to successfully construct, equip and
commission the Mayflower Multipurpose Centre.

Description of the SAFCOL require the services of a competent Contractor for the construction
works(general only) of the Mayflower Multipurpose Centre (timber frame structure) structure
with the size of 148, 718m?.

The project deliverable and the extent of the Works will include:
e Site preparation including excavation, levelling, and laying of
foundation.
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e Erection of structural framework — columns, and slabs.

e Timber work for walls, partitions, and other defined spaces.
e Roofing and flooring works.

e Installation of electrical, and plumbing.

e Exterior and interior finishes including plastering, painting.
e |[nstallation of doors, windows, and other fixtures.

e Exterior development like thorough site clearance.

2. Drawings

Drawing Number Revision Tittle

Plan No: May001 Rev0 Mayflower Multipurpose Centre Building Plan

3. Transformation and Enterprise Development Requirements

Item Descripton |

a. Local Content requirements (South African products)

(i) Only locally produced goods, services or works or locally manufactured goods, with a
stipulated minimum threshold for local production and content will be considered. The DTI
has designated and determined the stipulated minimum threshold for various products
requiring different levels of local production and content. The stipulated minimum threshold
percentage for local production and content as published on this website
(http://www.dti.gov.za/industrial_development/ip.jsp) must be complied with for all items
appearing there that are required to be incorporated into the works.

b. Participation of target groups

The Client wishes to ensure that the local community participates meaningfully in the delivery of

the project.

(i) The Contractor shall achieve or exceed a contract local direct employment goal of 100% in
the performance of the contract.

(ii) The local direct employment goal for women and youth (persons under the age of 35 on
the contract commencement date) shall be 25% and 25% respectively. The Local Direct
Employment Goal applies to persons living within the boundaries of the Chief Albert Luthuli
Municipality (Mpuluzi) area as defined by the Municipal Demarcation Board as at the
contract commencement date.

(iii) The Contractor will be required to provide proof of residence at the starting date by means
of proof of ownership or a valid current lease agreement for the premises at which they
have permanent residence. For persons who do not have proof of ownership or rental
agreements in their name are required to provide alternative proof of permanent residence
such as affidavits from community leaders or Traditional Council.

(iv) Employees of the Contractor shall be remunerated in accordance with the minimum hourly
rate as published for a General Worker in Appendix A of the Wage and Task Grade Collective
Agreement entered into with the Bargaining Council for the Civil Engineering Industry, and
published on this website:
https://bccei.co.za/agreements/?tax%5Bwpdmcategory%5D=collective-agreements-

updated#
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C.

f.

Promotion of other secondary procurement objectives

(i) Inthe execution of the contract, the Contractor shall report on the achievements of key
performance indicators which promote a range of secondary procurement objectives
including those relating to local economic development, Broad-based Black Economic
Empowerment, local labour, skills development and community development.

(i) The Contractor shall provide monthly data (in a format acceptable to the Project
Manager) which facilitates the reporting on key performance indicators relating to
secondary procurement objectives to a wide range of stakeholders.

Form and format of subcontract agreements

(i) All subcontractors shall be appointed in accordance with either the requirements of the
NEC4 Engineering and construction Subcontract (ECS). Templates for the Contract Data
may be obtained from the Project Manager. The Project Manager and the Client must be
consulted prior to the Contractor entering into any subcontract agreement.

(ii) The Contractor submits the name of each proposed subcontractor to the Project
Manager for acceptance. A reason for not accepting the subcontractor is that his
appointment will not allow the Contractor to Provide the Works or the subcontractor
does not comply with transformation requirements. The Contractor does not appoint a
proposed subcontractor until the Project Manager has accepted him.

Engagement with targeted enterprises for subcontracting

(i) Targeted Enterprises have been defined in this contact as:
— black women owned entities (51% ownership and above);
— youth owned entities (at least 51% owned by youth);
— entities owned by persons with disabilities (at least 51% owned by PWD),
— land claimants whose status has been verified by the relevant Land Claims

Commission, and

— operate from premises within the Chief Albert Luthuli Municipality boundaries.

(ii) The Contractor is advised to make use of the following equipment from Targeted
Enterprises operating from within the Chief Albert Luthuli Municipality (Mpuluzi)
boundaries:

— Tractor Loader Backhoe (TLB)
— Roller Compactor

— Water tankers

— 10m?3 tipper trucks

(iii) Equipment on this list may not be brought to site from outside the Chief Albert Luthuli
Municipality boundaries.

(iv) Contractors will be required to identify which items they intend to subcontract to
Targeted Enterprises, and to provide the breakdown of rates which will be applicable to
these Targeted Enterprise subcontractors to the Project Manager. The rates for Targeted
Enterprises are to be broken down into materials, labour and equipment categories.

Attendance and coordination of subcontractors, suppliers and other parties
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(i) The Contractor is required to coordinate activities with all contractors doing work in the
same area and on the same site. This applies to subcontractors, suppliers and other
parties that are required to perform any works on the site.

4. Constraints on how the Contractor Provides the Works

Title Description

General constraints (i) Tight project implementation timelines.
(ii) Adhering to any environmental guidelines or standards.
(iii) Construction activities must be confined to the allocated site, without
encroaching on neighbouring properties.
(iv) Stakeholder engagement and activism.
(v) Safety and security of the site.
Engagement of (i) Proposed subcontractors for shall comply with the following:
subcontractors — For Electrical Installations - Registration with the Electrical
Contractors Associations of South Africa or Certified copy of
the Qualification of a registered 3 phase electrician /
electricians. (3 phase wireman’s license).
— For Building works — CIDB Grading 1GB or Higher.

5. Planning and programming

Site establishment

a. Key personnel (i) Site agent (Contraction Manager)

(ii) Health and Safety Officer

b. Requirements: (i) A programme is required for the construction of the multipurpose
centre. The programme is essential for planning, coordinating,
monitoring, and reporting on the project's progress.

c. Development (i) The anticipated construction period for the works is as stated in the
Contract Data. The Contractor will arrange for the procurement of
material, fittings and specials immediately after commencement date.
All contractual obligations stated in the Contract Data must be
complied with prior to the starting date (establishment on site).

(iii) The Contractor shall programme his work as per the provisions
contained in the contract. Detailed coordination shall be undertaken
with other contractors, subcontractors and suppliers that are engaged
in the scope of works.

d. Format (i) The programme should be presented in a Gantt Chart format using
project management software like Microsoft Project, Microsoft Excel,
or similar platforms. This allows for clear visualization of tasks, their
durations, dependencies, and milestones.

e. Information to (i) The programme should, at a minimum, display the following high-level

be Displayed activities:
— Pre-construction phase: Site preparation, and Mobilization of
resources.
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— Construction phase: Foundation and substructure works,
Superstructure construction, roofing and external works,
internal finishes, and installations (electrical and plumbing).

— Testing & commissioning phase: System testing (e.g.,
electrical, plumbing), rectification of defects, and final
inspections and certifications.

— Handover & closeout: Client walkthrough and handover,
documentation submission (e.g., warranties), project
closeout and demobilization.

Submission (i) The initial programme should be submitted within two weeks of the

timelines contract award date. This allows the project team to review, make
necessary adjustments, and approve it before major works
commence.

Updates: (i) The programme is to be updated bi-weekly or prior to each project

progress meeting. This ensures that the project team is always
working with the most current information. Significant changes or
deviations from the original programme should be highlighted and
communicated immediately.

Project Progress (i) Fortnightly progress meetings will be scheduled during the

Meetings construction period. The Contractor’s representative on site shall be
present at all scheduled progress meetings and shall furthermore
make themselves available for ad hoc meetings when called by the
Project Manager.

(ii) The Contractor and the Project Manager use the requirements of the
early warning processes described in core clause 15, to in addition
manage the progress of the works inclusive of

— reviewing the progress of the Contractor in achieving the
objectives of the project,

— allowing the Contractor to demonstrate from the current
Accepted Programme its progress and planned activities for
the coming 4 weeks,

— acting as a combined management team by discussing
reviewing and making decisions required in terms of the
contract, and in doing so

— cultivate a spirit of co-operation and mutual trust for the
benefit of both Parties and all who attend and

— attending to any other issues considered relevant by either
Party and the Project Manager.

(iii) Early warning meetings may be convened at either Party’s premises
on an alternating basis as agreed between the Contractor and the
Project Manager or otherwise all meetings are held at the Site. The
Project Manager chairs the meeting.

(iv) Informal reviews or meetings may be held at the premises of either
Party throughout the duration of the contract on a non-interference
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basis. These informal reviews require no additional preparation and
are intended to support communication between the Project
Manager and the Contractor.

6. Testing, completion, commissioning and correction of defects.

(i) The Contractor shall develop a testing, completion and commissioning strategy to minimise
the correction of defects after Completion and to achieve Completion on or before the
Completion Date. Such a strategy shall include a systematic approach to ensuring that
employees and subcontractors search for defects as the work progresses, programme their
work in such a manner that defects are corrected ahead of Completion and sufficient time is
allowed for commissioning.

(ii) The testing, completion and commissioning strategy should be framed around the
systematic acceptance and / or testing of materials, plant, workmanship and subsystems as
the works proceed in order to address issues ahead of completion and the allocation of tasks
to ensure satisfactory completion.

7. Other requirements

Item Date by which it will be provided

a. Electronic
payments

b. Daily records

c. Payment
certificates

(i)

(ii)

(iii)

(i)

(ii)

(i)

The Client makes all payments electronically, via EFT directly to the
nominated bank account of the Contractor. Prior to the first
payment certificate, the Contractor shall provide the Project
Manager with the

stipulated bank account details into which all payments under this
contract will be made, complete with suitable verification from the
bank concerned. No changes will be made to this bank account
unless

requested in writing by the Contractor’s signatory to the contract,
stating the reasons why the account has been changed, and what
the new banking details should be, complete with suitable
verification from the bank concerned.

Detailed daily records pertaining to the labour employed,
equipment on site (and its purpose) meetings and other activities
and events must be maintained in a format acceptable to the
Project Manager.

The Project Manager may identify additional data and records that
are to be kept on a daily basis and captured on the reporting
formats stipulated by the Project Manager.

The Project Manager will provide the Contractor with a format for
the preparation of payment certificates. This format must be
adhered to in order to comply with SAFCOL’s payment procedures
and reporting.




d.

Compliance with (i) The onus lies on the Contractor to keep and maintain proof of

the law

8. SHE requirements

a.

Occupational
Health and Safety

compliance with any of the laws applicable to the role they play in
the delivery of the project.

(ii) The onus lies on the Project Manager and Client to keep and
maintain proof of compliance with any of the laws applicable to
their roles in the delivery of the project.

(i) All personnel performing work on site/s as part of this contract are
required to obtain safety induction.

(ii) Over and above the obligations provided by the Occupational
Health and Safety Act (OHS Act No 85 of 1993 and its Regulations,
known as ‘the Act’), the Contractor meets with all relevant health
and safety instructions as given to them by site safety personnel,
where relevant. Personal protection equipment including closed
safety shoes, hard hats, height safety equipment, and high visibility
vests are worn at all times while on the Site. All personnel are to
obey the relevant instructions, including signage related to
restricted access on sites.

(iii) The Contractor, from the starting date until the Defects Certificate
has been issued, is responsible for itself, its employees, and those
people affected by its operations in terms of the Act and the
regulations promulgated in terms thereof. The Contractor
performs all work and uses Equipment on Site complying with the
provisions of the Act.

(iv) To this end, the Contractor shall make available to SAFCOL a valid
Letter of Good Standing in terms of the COID Act and ensure its
validity does not expire while executing this contract, where
applicable. The Contractor furnishes its registration number with
the office of the Compensation Commissioner.

(v) The Contractor maintains a health and safety file complying with
the requirements of The Act at the work Site during the period that
contracted work takes place on the Site.

(vi) The file is submitted to the Project Manager for acceptance before
any work is carried out on the Site.

(vii) The Client manages the Contractor in its capacity for the execution
of this contract to meet the provisions of the said Act and the
regulations promulgated in terms thereof. The Contractor accepts
liability for any contraventions to the Act. Each member of the
Contractor’s team (including sub-contracted personnel), submit a
signed indemnity form prior to entering the Site and kept in the
Contractor’s health and safety file”
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9. Project related annexures.

Item Description

Annexure 1 Supplier Code of Conduct
Annexure 2 SHE Standard

Part C4 Site Information

1. Site Information

Location: Mayflower Gate

Size and Shape: The stand size covers an area of 35m x 45m roughly rectangular in shape

Ground Conditions: The predominant soil type is clayey with patches of sandy soil.

Topography: The site has slightly steep terrain

Vegetation: The site has sparse vegetation, with a few shrubs and small trees scattered throughout.
Access: The primary site access is from the southern side via the main road

Adjacent Structure: To the East: Primary School, approximately 50 meters from the site boundary.

Site Information for Multipurpose Centre Construction:




