



27 July 2026

NOTICE TO TENDERERS NO: 3

TENDER NUMBER: 276C/2025/26

DESCRIPTION: PROVISION OF PROFESSIONAL SERVICES: DESIGN AND CONSTRUCTION MONITORING OF SUBSTATIONS/SWITCHING STATIONS AND BUILDING ADDITIONS, ALTERATIONS AND RENOVATIONS AND OTHER DESIGN/IMPLEMENTATION/MANAGEMENT OF WORKS PROJECTS INCLUDING FEASIBILITY STUDIES FOR THE INSTALLATION AND REPLACEMENT OF ELECTRICAL EQUIPMENT AND INFRASTRUCTURE

**ORIGINAL CLOSING DATE OF TENDER: 16 JULY 2026
EXTENDED CLOSING DATE OF TENDER: 03 AUGUST 2026**

BOX NUMBER: 237

Dear Sir/Madam

Your attention is specifically drawn to the amendments which are to be made to the Contract Document for the above Tender, the Tenderer will be deemed to have made any allowances necessary to provide for these amendments in your tender offer.

**PAGE 71, 72, 73, 75, 76, 77, 78, 80, 81, 83, 84, 85, 86, 88, 89, 91, 92, 93 and 94 of PART C2.2
ACTIVITY SCHEDULE**

Pages 71, 72, 73, 75, 76, 77, 78, 80, 81, 83, 84, 85, 86, 88, 89, 91, 93 and 94 are amended as follows and replaced with the attached pages.

Section A and Section B of Part C2.2 Activity Schedule item 6 has been amended as follows:

6	LAND SURVEYING SERVICES	Unit	Amount (Excl. VAT) R
6.1	Registered Professional Land Surveyor	R/hr	
6.2	Qualified Land Surveyor	R/hr	
6.3	Salaried Support: Staff performing work of an engineering surveys under direction and control	R/hr	

Section A and Section B of Part C2.2 Activity Schedule item 11.5 has been amended as follows:

11.5	Provision of Onsite Geotechnical Testing Resources and Equipment		
11.5.1	Direct Cost for TLB (should be able to reach maximum depth of 3m with >90HP) (all-inclusive rate i.e equipment hire, operator, Health and Safety etc)	Per day	
11.5.2	Direct Cost for Excavator (should be able to reach maximum depth of 6m with >150HP) (all-inclusive rate i.e equipment hire, operator, Health and Safety etc)	Per day	
11.5.3	Actual Cost for Laboratory tests % Markup on Actual cost for Laboratory tests	%	

Section C: disbursements and other services of the Activity Schedule has been amended to include testing and issuing of COC rates (items 1.21.2 to 1.21.5).

1.21	Geotechnical Investigation		
1.21.2	DCP test, to refusal or 1.0 m	each	
1.21.3	DCP test, to refusal or 2.0 m	each	
1.21.4	Establishment of DPSH equipment	per site	
1.21.5	DPSH test, per metre penetrated to refusal or the instructed termination depth	m	

Section C: disbursements and other services of the Activity Schedule items 1.2 and 1.5 unit has amended to R/hr.

1	DISBURSEMENTS AND OTHER SERVICES	Unit	Cost (Excl. VAT) R
Other Services			
1.2	Civil Survey & CAD drawing – new buildings where no plans exist or in pdf only	R/hr	
1.5	Environmental Consultant Service; EMP or EIA	R/hr	

Section C: disbursements and other services of the Activity Schedule has been amended to include testing and issuing of COC rates (items 1.28.1 to 1.28.4).

1.28	Testing and issuing of Certificate of Compliance (COC)		
1.28.1	Testing and issuing of COC – Ready-board or similar installation	each	
1.28.2	Testing and issuing of COC – Single phase electrical installation (all sizes)	each	
1.28.3	Testing and issuing of COC – Three phase electrical installation (all sizes)	each	
1.28.4	Testing and issuing of COC – Specialised electrical installation	each	

PAGE 115, 116, 117 and 118 OF PART C3: SCOPE OF WORK

Clause 10 of the Scope of Work has been amended by replacing the word *registration* with the word *qualification*.

PAGES 155, 156 and 157 OF PART C4: RETURNABLE DOCUMENTS

Schedule 12 of the Returnable Documents has been amended to read as follows:

PROJECT MANAGERS – ELECTRICAL/CONSTRUCTION/MECHANICAL (SACPCMP / PMSA or PMI), 5 Years Post Registration Experience)

PAGES 157A, 157B and 157C OF PART C4: RETURNABLE DOCUMENTS

Schedule 12 of the Returnable Documents has been amended to include returnable pages for Geotechnical Engineer.

Replace all the above-mentioned pages with the attached pages.

Tenderers are to return a signed copy of this notice/addendum with the submission of their Tender. Failure to return a signed copy of the Addendum may result in the Tender being declared Non-Responsive.

Yours faithfully,



.....
For: Director: Supply Chain Management

WRITTEN ACKNOWLEDGEMENT OF RECEIPT OF NOTICE 3 – 276C/2025/26

Signature **Date**

Legal and full name of tendering entity:

.....