Foag /72 £ x

PARKS & TOURISM AGENTCY

BID NUMBER: 10/FY/26

REHABILITATION AND UPGRADING OF THE 5KM INTERNAL
ACCESS ROAD AT GROENDAL/ISLAND NATURE RESERVE

Closing Date & Time : 215t of October 2025 @ 11h00am.

A Tender for Category : 3CE or Higher

Compulsory Briefing : 2" of October 2025 @ 12h00 noon.

Venue : Groendal/lsland Nature Reserve

GPS Co-ordinates : Latitude: 33°43'12.92"S Longitude: 25°18'52.98"E

Bidders are advised to use a high clearance (4X4) vehicle when
attending the briefing meeting.

Name of Tenderer

Total Bid Price

CSD Number

CIDB CRS Number

URGENT ALERT REPORT

CRIMINAL CALLS TARGETING BIDDERS Whistle Blowers
NO PAY-OFFS TO SUBMIT OR SECURE TENDERS
STAY VIGILANT - REPORT FRAUD ecpta@whistieblowing.co.za

*ECPTA will not ask any bidder for any monies www.whistleblowing.co.za

0800611085
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TENDER SUMMARY PAGE

NAME OF TENDERER
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TELEPHONE NUMBER
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CONSTRUCTION PERIOD OFFERED 6 MONTHS

*(Measured from date of official Site Hand-Over)

DATE OF TENDER

TENDERER 'S SIGNATURE

(Person authorized to sign the TENDER)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

iv



1: TENDER

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



PART T1:  TENDERING PROCEDURES

PART T1: TENDERING PROCEDURES
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T1.1 TENDER NOTICE AND INVITATION TO TENDER

BID NO.:10/FY/26 THE REHABILITATION AND UPGRADING OF THE 5KM INTERNAL ACCESS
ROAD AT GROENDAL/ISLAND NATURE RESERVE

Tenderers should have a CIDB contractor grading designation 3CE or Higher. Bidders with

designated grading lower or higher than 3CE will not be considered.

A four (4) Stage Evaluation process will be employed. In Stage one (1), all bids received will be
evaluated based on administrative compliance. Only bidders who meet all the criteria for
administrative compliance will proceed to Stage Two (2) where bids will be evaluated on technical
compliance. Bidders who comply with all the technical compliance requirements will proceed to
Stage 3 evaluation on Price and Specific goals in accordance with the Preferential Procurement
Regulations of 2022 utilizing 80/20 preference points system. The highest points scorer in terms of
price and specific goals will proceed to Stage four (4) where the bidder will undergo a risk

assessment.

The Tender documents will only be obtainable as from the 19" of September 2025 and should

downloaded from the following websites: www.visiteasterncape.co.za/tenders; or

www.etenders.qov.za;

A COMPULSORY TENDER CLARIFICATION MEETING will be held on the 2" of October 2025
@ 12h00 noon at Groendal Nature Reserve GPS coordinates: Latitude: 33° 71979"S

Longitude: 25° 31480"E. Tenderers should already be in possession of the tender document and

be familiar with the contents thereof.

The lowest or any tender will not necessarily be accepted, and the agency reserves the right to
accept the Tender as a whole or in part. Bids must remain valid for a period of 150 days after the
closing date for the submission of bids, during which period a tender may not be amended or
withdrawn and may be accepted at any time by the entity. The closing date and time for receipt of
bids is 215t of October 2025 @ 11h00.

Bids must be enclosed in a sealed envelope bearing the name of the Tenderer as well as the
applicable tender heading, reference number, closing time and due date and must be addressed to,
The Chief Executive Officer, and must be submitted in the tender box located at, 17-25 Oxford

Street, Corner Oxford and Fleet Street East London, before the closing time and date.

TECHNICAL ENQUIRIES

1. Ms M. Lawana, Project Manager: Tel: 043 492 0845, E-mail: tenders@ecpta.co.za
2. Ms. Unathi Zinganto, Supply Chain Management: Tel: 043 492 0871, E-mail: tenders@ecpta.co.za
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T1.2 TENDER DATA

The conditions of bid are the Standard Conditions of Bid as contained in Annex F of Board Notice
136 of 2015 in Government Gazette No. 30960 of 10 July 2015, Construction Industry Development
Board (CIDB) Standard for Uniformity in Construction Procurement as is available from the CIDB

website (see www.cidb.co.za

The Standard Conditions of Tender makes several references to the Tender Data. The Tender Data
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the

Standard Conditions of Tender to which it mainly applies.

F.1.1 Actions

The Employer for this Contract will be the instance named in the Contract Data.

F.1.2 Tender Documents
(a) The Tender Document issued by the Employer comprises of the following:

THE TENDER

Part T1 . [Tender Procedures

T1.1 . [Tender Notice and Invitation to Tender

T1.2 . [Tender Data

IAppendix . |Standard Conditions to Tender

Part T2 Returnable Documents

T2.1 Forms, Certificates and Schedules required for Evaluation of
Tender Responsiveness

T2.2 Other Forms, Certificates and Schedules that will be Incorporated into
the Contract

T2.3 Documentation, Forms and Schedules Required for Tender Evaluation
Purposes

T2.4 Other Documentation, Forms and Schedules required for Tender
Evaluation Purposes
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THE CONTRACT (Part3)

Part C1 Agreements and Contract Data
C1.1 Form of Offer and Acceptance
C1.2 Contract Data

Part C2 Pricing Data

C2.1 Pricing Instructions

C2.2 Provisional Bills of Quantities
C2.3 Amendments, Qualifications and Alternatives by Tenderer
Part C3 Scope of Work

C3.1 Standard Specifications

C3.2 Project Specifications

C3.3 Particular Specifications

C.4 Drawings

Part C4 Site Information

C4.1 Geotechnical Information of Site

The Tender Document and the drawings shall be obtained from the Employer or his authorized

representative at the physical address stated in the Tender Notice.

The following documents are relevant to this Tender and Tenderers are advised to obtain their own
copies thereof:
(a) “General Conditions of Contract for Construction Works, Third Edition (2015)’ issued by
the South African Institution of Civil Engineering (abbreviated title ‘General Conditions
of Contract 2015’ — ‘GCC 2015’).”
(b) “Code of Practice for the application of the National Building Regulations “SABS

0400-1990
(c) The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and
the Construction Regulations 2003 (Government Gazette) No 25207 of 18

July 2003, Notice No R1010).

(d) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the
following acts, regulations and standards referred to in this document as they are essential
for the Tenderer to get acquainted with the basics of construction management, the

implementation of preferential construction procurement policies and participation of
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targeted enterprise and labour.
(i) The Construction Industry Development Board Act No 38 of 2000 and the
Regulations in terms of the CIDB Act 38/2000, Government Gazette Notice No
33239 of 28 May 2010,
(i) SANS 1921:2004 Construction and Management

Part 1: General Engineering and Construction Works.
Part 2: Accommodation of Traffic on Public Roads occupied by the Contractor Part 3: Structural
Steelwork.

Part 5: Earthworks Activities which are to be performed by hand.
(iiif) Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000) and its
Regulations as published in the Government Gazette No. 34350 of 8 June 2011.

F1.4 Communication and Employer’s Agent
The Employer’s agent is . Ms. Mandilakhe Lawana
Address : 17 -25 Oxford Street
Southernwood
East London
Contact Number : (043) 492 0845
F.2.1 Eligibility

A Tenderer will not be eligible to submit a Tender if:
(a) the Contractor submitting the Tender is under restrictions or has principals who are under

restriction to participate in the Employer’s procurement due to corrupt of fraudulent practices;

(b) the Tenderer does not have the legal capacity to enter into the contract;

(c) the Contractor submitting the Tender is insolvent, in receivership, bankrupt or being
wound up, has his affairs administered by a court or a judicial officer, has suspended his
business activities, or is subject to legal proceedings in respect of the foregoing;

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s
procurement policy;

(e) The Tenderer cannot demonstrate that he possesses the necessary professional and technical
qualifications and competent, financial resources, equipment and other physical facilities, managerial
capability, personnel, experience and reputation to perform the contract.

(f) The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, levies
and contributions required in terms of legislation applicable to the work in the contract.

The following Tenderers who are registered with the CIDB, or are capable of being so registered prior to the

evaluation of submissions, are eligible to have their Bids evaluated:
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Joint ventures are eligible to submit Bids provided that:

(a) every member of the joint venture is registered with the CIDB

F.2.7 Site visit and clarification meeting
The arrangements for the clarification meeting and site inspection, which is compulsory for this contract,
are as follows: Compulsory Meeting

Location/venue: Groendal Nature Reserve

Date: 02 October 2025 @ 12h00 noon

GPS Co- ordinates: Latitude: 33°71979"S Longitude: 25°31480"E

Alternative Tender offers

No alternative offers will be considered, but the original tender document needs to be completed and
submitted as well.

F.2.12. Submitting a Tender Offer

Tender offers shall be submitted as the original only. All three volumes of the tender document must be
printed and neatly ring bound. All three documents must be submitted on the tender closing date with all the
relevant information completed and pages signed. All the required information and documentation required
for the evaluation of the tender must be bound into the document. The Provisional Bills of Quantities

must be completed by hand.

F.2.13.1. Delivery of Tender

The Employer’s address for delivery of Tender offers and identification details to be shown on each Tender
offer package are:

Location of Tender boxes: At Reception in the offices of Eastern Cape Parks & Tourism, East London

Physical address: 17-25 Oxford Street, Corner Oxford and Fleet, East London

Identification Details: BID 10/FY/26: REHABILITATION AND UPGRADING OF THE 5KM INTERNAL
ACCESS ROAD AT GROENDALI/ISLAND NATURE RESERVE.

F.2.15. Closing time
The closing time for submission of Tender Offers is Tuesday, 215t of October 2025 11h00 am.

Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Bids will not be accepted.

F.2.15. Tender offer validity

The Tender offer validity period is 150 days from the closing time for submission of Bids.

F.2.15. Clarification of Tender Offer after submission

For this contract the employer may, after clarification with the Tenderer, agree to amend the total of the
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prices stated by the Tenderer in his Tender offer.

F.2.19. Inspections, tests and analyses

Access shall be provided for inspections and testing by personnel acting on behalf of the Employer.

F.2.22. Return of Tender Documents
Where a Tenderer who received a Tender document does not submit a Tender, the Tender documents issued

to him must be returned to the Employer within 14 days after the closing date for submission of Bids.

F2.23. Certificates

The following documentation must be provided with the Tender:
1. A Copy of the Central Supplier Database (CSD) FULL Report for the month of October 2025

Proof of Contractor Registration with the CIDB (CRS number to be provided).
A Valid Copy of the Tenderer's Workmen’s Compensation Certificate, Act 4 of 2002.
A Valid Copy of the Tenderer's Unemployment Insurance Certificate, Act 4 of 2002.

Al S A

A signed Joint Venture Agreement (if Tenderer is a Joint Venture)

F.3.4. Opening of Tender Submissions

Bids will be opened in public at the date and time stipulated in the tender advert.

F.3.4. One -envelope system

The one envelope system will be followed for this Tender.

F.3.9. Arithmetical Errors, omissions and discrepancies

. Add to clause F.3.9.1 the following:

“If it is found obvious that a bona-fide mistake was made in writing out the Tender amount, or if the total
Tender amount is corrected according to the prescripts of F.3.9.2 to F3.9.4 below, the amount in words shall
be amended”.

° Replace clauses F.3.9.2, F3.9.3 and F3.9.4 with the following:
“Check responsive Tender offers for arithmetical errors, correcting them in the following manner:

(a) If a Bills of Quantities (or schedule of quantities or schedule of rates) applies and there is a
discrepancy between the unit rate and the line-item total resulting from multiplying the unit rate
by the quantity, the unit rate as quoted shall govern and the line-item total shall be
corrected.

However, in exceptional cases where, in the opinion of the Employer, there is an obviously gross
misplacement of the decimal point in either the unit rate or line total, or where the error was obviously not a
result of incorrect arithmetic but rather the result of a writing error, the Employer reserves the right to correct
either the Tendered rate or the line total as the case may be, subject to clarification in terms of Clause
F.2.17.

(b) Where there is an error in the total of the prices, either as a result of corrections required by
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this checking process or in the Tenderer's addition of prices, the total of the prices shall be

adjusted to obtain the correct Tender value.”

F.3.11. Evaluation of Tender Offers

The Bids will be in accordance with Method 2 of the CIDB Standard Tender Evaluation in four stages,

namely:
. Stage 1: Administrative Compliance
° Stage 2: Technical Compliance

° Stage 3: Price and Specific Goals

° Stage 4: Risk Assessment

Stage 1: Administrative Compliance

Bidders must comply with the set of administrative compliance requirements listed below. Failure to
comply with any of the below requirements will lead to immediate rejection of the bid.

(i) Compulsory Briefing: Bidders must attend the compulsory briefing meeting on site.

(i) CIDB: Bidders must be registered with CIDB with a minimum grading equal to 3CE or Higher.
Contractors with designations lower than 3CE will not be considered. It is the responsibility of the
service provider to ensure that the status of CIDB grading is active for the duration of the
bidding process until award. Should the status of the bidder be inactive or suspended during

the evaluation process the bidder will be disqualified.

Stage 2: Technical Compliance
Bidders must comply with the set of technical compliance requirements listed below. Failure to

comply with any of the below requirements will lead to immediate rejection of the bid.

1. Company Experience: Bidders MUST provide evidence of completion of at least two (2) roads
construction/upgrades/rehabilitation projects with a rand value of R1,400,000.00 and above for each

project.

The following evidence is required for company experience:

a) Appointment letters plus practical completion certificates and or final completion certificate
(including evidence for completed works in a form of pictures, project coordinates,
project sign boards etc). The completion certificates for completed works should indicate
the Client/Employer, project number (i.e., reference number) and financial year it was

implemented and completed.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

T1.2.7



b) Appointment letter plus project reference form completed by the Employer/Client of the

completed works (including evidence for completed works in a form of pictures, project
coordinates, project sign boards etc.). The reference forms for completed works should
indicate the Client/Employer, project number (i.e., reference number) and financial year it was

implemented and completed.

The bidder must note that Appointment letters, Purchase Orders (POs) and Sub-contracting

Agreements without supporting completion certificates and pictures will not be accepted as evidence

of company experience.

ECPTA reserves the right to verify the authenticity of the evidence submitted. Should the

evidence submitted be found to be misrepresented, the bidder would be disqualified and

reported to the National Treasury Database of restricted service providers.

2. Methodology: The bidder shall submit a project proposal highlighting the methodology to be used

in the project. The proposal submitted must demonstrate the bidder’s level of understanding of the

project scope and should include the following sections.

Preliminary program,

Methodology and approach of not more than 5 pages,
Project Organogram,

Quality Plan and approach,

Occupational Health and Safety Plan for the project,
Environmental Management Plan for the project,

Cash-flow projections.

Bidders must take note of the following factors which will be used in evaluating responsiveness of

submissions.

a)

The Preliminary Programme submitted must include the full scope of works as described in
the work specification and schedule of quantities. It should highlight all the planned activities,
the sequence of executing the works and the completion timeframes of the activities. The logic
of the sequencing of construction activities and correlation with the cash flow shall be
considered together with practicality of the completion timeframes provided for the respective
activities.

The Methodology submitted must demonstrate the approach to be used in carrying out
construction activities and must be inclusive of the methodology for construction work in line
with the scope of work. This must be in compliance with the "Rhino tile" conversion standards
as well as COTO specifications.

The Occupational Health & Safety Plan and Environmental Management Plan submitted must

be project specific and should highlight the bidder's awareness and commitment to
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compliance with all relevant regulations i.e. (Construction Regulations, 2014; OHS ACT 1993;

National Environmental Management Act, 1998; Environmental Conservation Act, 1989 etc.).

3. Team Capability: Bidders must submit CV’s and valid copies of professional registrations and
qualifications (where applicable) for the following team members. Failure to submit both the CV and
valid copies of qualifications/certificates/ proof of professional registration will result in immediate

rejection of the bid.

Resources Qualifications No of years’
Experience
Contracts Manager e National Diploma or higher in Civil | 8 or Higher
Engineering
Site Agent e National Diploma or higher in Civil | 5or Higher
Engineering
Foreman Not Applicable 10 or Higher
Fulltime Occupational e NOSA Certification or any other NQF 5 | 2 or Higher
Health and Safety qualification or higher in Health and Safety
Officer Management or
e Valid registration with SACPCMP as a
Construction Health and Safety Officer
Fulltime e National Diploma or higher in Environmental | 2 or Higher in
Environmental Site Science environmental
Officer management

4. Plant and Equipment:
The following plant and equipment have been identified at minimal as critical to have or hire for

execution of the project. Bidders must submit evidence of availability of plants as per the schedule

below:
Equipment Evidence required
Motor Grader e Proof of ownership, or
e Proof of purchase, or
o Lease agreement with the owner
Tipper truck e Proof of ownership, or
e Proof of purchase, or
e Lease agreement with the owner
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Equipment Evidence required

Bulldozer e Proof of ownership, or
e Proof of purchase, or

o |ease agreement with the owner

TLB e Proof of ownership, or
e Proof of purchase, or

e Lease agreement with the owner

Excavator e Proof of ownership, or
e Proof of purchase, or

o |ease agreement with the owner

Heavy Duty Drum Roller ¢ Proof of ownership, or
e Proof of purchase, or

o |ease agreement with the owner

Water Tank Truck e Proof of ownership, or
e Proof of purchase, or

e Lease agreement with the owner

Bidders who comply with all the above requirements will proceed to Stage 3 for evaluation on
Price and Specific Goals. Bidders who fail to comply with any of the above requirements will

be disqualified from the bidding process.

Stage 3: Price and Specific Goals

Criteria Points
Price 80
Specific Goals 20
Total 100

Price and specific goals points will be calculated as described in the Preferential Procurement
Regulations of 2022. SBD 6.1 form must be used to claim points for specific goals for the company.
A copy of CSD report, Medical Certificate and Proof of Address must be submitted as proof of specific
goals. When the above documentation is not provided as proof the company will automatically score

zero points for specific goals.
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Specific Goals Category Weighting Number Acceptable evidence

(Of 20 of points
Points)
>51% Youth Ownership 25% 5 CSD Report
. CIPRO Certificate
10-50% Youth Ownership ID Copies
25
<10% Youth Ownership
Local Production and Content 20% 4 e DTl Local Content
Declaration Form
(SBD 6.2) and
* DTl Local Content
Declaration Form
(Annexure C)
Locality (Enterprises located in the Eastern Cape Province) 15% 3 Municipal Account,
or
Enterprise located outside the Eastern Cape 15 Ward Councillor
0 Confirmation letter, or
Statement of Account
>51% Historically  Disadvantaged Individuals 15% 3 CSD Report
Ownership CIPRO Certificate
(South African citizen - who, had no franchise in national ID Copies
elections prior to the introduction of the Constitution of the 15
Republic of South Africa, 1983 (Act 110 of 1983) or the
Constitution of the Republic of South Africa, 1993, (Act 200 of
1993))
10-50% HDI Ownership
<10% HDI Ownership
>51% Women Ownership 15% 3 e CSD Report
10-50% W o hi *  CIPRO Certificate
-50% Women Ownership 15 - ID Copies
<10% Women Ownership
>51% Disability Ownership 10% 2 . Medical Certificate
10-50% Disability Ownership 1
<10% Disability Ownership 0
TOTAL 100% 20

Stage 4: Risk Assessment
In addition to the evaluation of Responsiveness, a risk analysis will be performed on the Tenderers
having the highest ranking / number of points to ascertain if any of the following, as relevant, present
an unacceptable commercial risk to the employer in terms of:
a) Clause F.3.13 of the Standard Conditions of Tender
b)  Unduly high or unduly low Tendered rates or amounts in the Tender offer. In this
regard, a financial risk analysis will be performed to verify that the rates entered in the

Bill of Quantities are reasonable and balanced. Bids may be disqualified if Tendered
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rates are found to be distorted. Such evaluation will include “Rate Only” items.
c) Contract data provided by the contractor; and

d) The contents of the Tender Returnable which are to be included in the contract.

BIDDERS SHALL TAKE NOTE OF THE FOLLOWING BID CONDITIONS:

a) Service providers may submit bids for all the roads projects currently on advert; however,
no service provider will be awarded for more than one (1) project. Should a service provider
score the highest points on all bids, they will be required to select only one project. The
bid not selected will then be deemed non-responsive. The ECPTA reserves the right to
negotiate pricing with the successful bidder or any bidder eligible for award. This measure
is intended to unbundile the projects and mitigate delivery risks.

b) Service providers who are currently engaged on ECPTA projects and have not achieved at
least 70% completion of their existing contracts at the time of bid closure will be
disqualified from further evaluation.

c) The Eastern Cape Parks & Tourism Agency Supply Chain Management Policy will apply.

d) Bidders must be registered with the National Treasury Central Supplier Database (CSD)
and provide a copy of CSD full report for the month of September 2025.

e) Eastern Cape Parks & Tourism Agency does not bind itself to accept the highest bid or any other
bid and reserves the right to accept the whole or part of the bid.

f)  Bids which are late, incomplete, unsigned, or submitted by facsimile or electronically, will not be
accepted.

g) Bids submitted are to hold good for a period of 150 days

h) A service level agreement shall be signed with the successful service provider.

i) ECPTA reserves the right to terminate the contract if not satisfied with the work produced by the
service provider. Only bidders that have met the requirements of the proposal / specification shall
be considered during the adjudication process.

j) Companies that bid as joint venture must submit an official signed business agreement by both
parties. If the service provider does not meet this requirement, it will be automatically disqualified.

k) The ECPTA Bid Committee and the Supply Chain Management Unit may, before a bid is
adjudicated or at any time during the bidding process, oblige a bidder to substantiate any claims
it may have made in its bid documents.

[) No bids will be considered if the bidder did not fully complete and sign all the relevant pages
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Cancellation and re-invitation of Bids

The employer may, prior to the award of a Tender, cancel the Tender if —

(@)

(b)
(c)
(d)

due to changed circumstances, there is no longer a need for the goods or services
specified in the invitation

funds are no longer available to cover the total envisaged expenditure;

no acceptable Bids are received; or

there is material irregularity in the tender process.

If the Tender is cancelled, it shall be published in the Government Tender Bulletin or the media in

which the original Tender invitation was advertised, and all invited tenderers will be informed.

The following conditions shall apply:

(i)
(iv)

Any discounts offered unconditionally shall be taken into account when calculating
comparative prices.

Although discounts offered conditionally shall not be taken into account for evaluation
purposes, such discounts shall be implemented when payment is affected (should the
Tender prove to be successful).

Points scored shall be rounded off to the nearest 2 decimal places.

In the event that two or more Bids score equal total points, the successful Tender must
be the one scoring the highest number of preference points for Specific Goals. However,
when functionality is part of the valuation process and two or more Bids have scored equal
points including equal preference points for Specific Goals, the successful Tender must be
the one scoring the highest score for functionality. Should two or more Bids be equal in

all respects, the award shall be decided by the drawing of lots.

Declarations

A Tender must, in the manner stipulated in the Tender document, declare that:

(@)
(b)
(c)

the information provided is true and correct;
the signatory to the Tender document is duly authorized; and
documentary proof regarding any Tendering issue will, when required, be submitted to the

satisfaction of the relevant organ of state.

If it is detected that —

(@)
(b)

Specific Goals been claimed or obtained on a fraudulent basis; or

any of the conditions of the contract have not been fulfilled.
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The employer shall act against the Tenderer or person guilty of such misconduct.

In addition to any other remedy the employer may have against such person(s), the employer
may also:
(a) disqualify the person from the Tendering process;

(b) recover all costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having to
make less favorable arrangements due to such cancellation;

(d) restrict the Tenderer or contractor, its shareholders and directors, or only the shareholders
and directors who acted on a fraudulent basis, from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(e) forward the matter for criminal prosecution.

Tax Clearance
a) It essential to ensure that persons conducting business with the State are tax compliant at

the awarding of bids as no bid may be awarded to persons who are not tax compliant.

b) In order to comply with the provisions of tax, bidders must utilize the Standard Bidding
Document (SBD1) issued with this bid.

c) Bidders must submit their tax compliance status PIN together with the bid.

d) The Central Supplier Database and tax compliance PIN are the approved methods that will
be utilized to verify tax compliance as the South African Revenue Services does not issue
Tax Clearance Certificates but has made an online provision available, via e-Filling, for

bidders to print their own Tax Clearance Certificates which they can submit with their bids.

F.3.13.1. Acceptance of Tender Offer

Tender offers will only be accepted if:
(a) the Tenderer has submitted with his Offer all relevant documentation as stated in

F2.23

(b) the Tenderer is registered with the Construction Industry Development Board in an
appropriate contractor grading designation;

(c) the Tenderer or any of its directors is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector; and

(d) the Tenderer has not:
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(i) abused the Employer's Supply Chain Management System or
(i) failed to perform on any previous contract.
(e) The Tenderer has achieved the minimum score for quality as stated in F.3.11.

F.3.17. Copies of contract

The number of paper copies of the signed contract to be provided by the Employer is ONE.

The Standard Conditions of Tender to follow is obtained from Annexure F of CIDB Standard
for Uniformity in Construction Procurement (28 May 2010), which contains references to the

Tender Data for details that apply specifically to the Tender
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T1.3 STANDARD CONDITIONS OF TENDER
F.1 General
F.1.1 Actions

F1.1.1  The employer and each tenderer submitting a tender offer shall comply with these conditions
of tender. In their dealings with each other, they shall discharge their duties and obligations as set
out in F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently,

comply with all legal obligations and not engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender
process shall avoid conflicts of interest and where a conflict of interest is perceived or known,
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall
declare any potential conflict of interest in their tender submissions. Employees, agents and advisors
of the employer shall declare any conflict of interest to whoever is responsible for overseeing
the procurement process at the start of any deliberations relating to the procurement process or as
soon as they become aware of such conflict and abstain from any decisions where such conflict exists

or recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide
an incentive for improper acts in some circumstances. A conflict of interest
can create an appearance of impropriety that can undermine confidence in
the ability of that person to act properly in his or her position even if no
improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process
include direct, indirect or family interests in the tender or outcome of the
procurement process and any personal bias, inclination, obligation, allegiance

or loyalty which would in any way affect any decisions taken.

F.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm
intention and the capacity to proceed with the contract.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are

included in the returnable documents are deemed to be part of these conditions of tender.
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F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required

for tender evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

(a)

conflict of interest means any situation in which:

someone in a position of trust has competing professional or personal interests which make
it difficult to fulfil his or her duties impartially;

an individual or organisation is in a position to exploit a professional or official capacity in
some way for their personal or corporate benefit; or

incompatibility or contradictory interests exist between an employee and the organisation

which employs that employee.

comparative offer means the tenderer’s financial offer after all tendered parameters that
will affect the value of the financial offer have been taken into consideration in order to
enable comparisons to be made between offers on a comparative basis

corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process; and
fraudulent practice means the misrepresentation of the facts in order to influence the
tender process or the award of a contract arising from a tender offer to the detriment of the
employer, including collusive practices intended to establish prices at artificial levels
organization means a company, firm, enterprise, association or other legal entity, whether
incorporated or not, or a public body

quality (functionality) means the totality of features and characteristics of a product or

service that bear on its ability to satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent

only, and in a form that can be read, copied and recorded. Writing shall be in the English language.

The employer shall not take any responsibility for non-receipt of communications from or by a

tenderer. The name and contact details of the employer’s agent are stated in the tender data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative

tender offer, and may cancel the tender process and reject all tender offers at any time before the

formation of a contract. The employer shall not accept or incur any liability to a tenderer for such

cancellation and rejection but will give reasons for such action upon written request to do so.
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F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process
or the rejection of all tender offers re-issue a tender covering substantially the same scope of work
within a period of six months unless only one tender was received and such tender was returned

unopened to the tenderer.

F.1.6 Procurement procedures
F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of
tender evaluation points, as relevant, based on the tender submissions that are received at the closing

time for bids.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only the
names of the tenderers who make a submission. The requirements of F.3.8 relating to the material

deviations or qualifications which affect the competitive position of tenderers shall not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked
in terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in
each round to enter into competitive negotiations, based on the principle of equal treatment and
keeping confidential the proposed solutions and associated information. Notwithstanding the
provisions of F.2.17, the employer may request that bids be clarified, specified and fine-tuned in order
to improve a tenderer’s competitive position provided that such clarification, specification, fine-tuning
or additional information does not alter any fundamental aspects of the offers or impose substantial

new requirements which restrict or distort competition or have a discriminatory effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer
to make a fresh tender offer, based on the same evaluation criteria, with or without adjusted

weightings. Tenderers shall be advised when they are to submit their best and final offer.

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after

tenderers have been requested to submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system
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F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around
which a contract may be negotiated. The employer shall evaluate each responsive submission in
terms of the method of evaluation stated in the tender data, and in the second stage negotiate a
contract with the tenderer scoring the highest number of evaluation points and award the contract in

terms of these conditions of tender.

F.1.6.3.2 Option 2

F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall
invite all responsive tenderers to submit tender offers in the second stage, following the issuing of

procurement documents.

F.1.6.3.2.2 The employer shall evaluate bids received during the second stage in terms of the method
of evaluation stated in the tender data and award the contract in terms of these conditions of tender.
F.2 TENDERER’S OBLIGATIONS

F.2.1 Eligibility

F.2.1.1 Submit a tender offer only if the tenderer complies with the criteria stated in the tender data

and the tenderer, or any of his principals, is not under any restriction to do business with employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used
by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and

obtain the employer’s written approval to do so prior to the closing time for bids.

F.2.2 Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer
for any costs incurred in the preparation and submission of a tender offer, including the costs of any

testing necessary to demonstrate that aspects of the offer complies with requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy

or omission.
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F.2.4 Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents

issued by the employer only for the purpose of preparing and submitting a tender offer in response

to the invitation.

F.2.5 Reference documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,

specifications, conditions of contract and other publications, which are not attached but which are

incorporated into the tender documents by reference.

F.2.6 Acknowledge addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if

necessary, apply for an extension to the closing time stated in the tender data, in order to take the

addenda into account.

F.2.7 Site visit and clarification meeting
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with

aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are

stated in the tender data.

F.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five

working days before the closing time stated in the tender data.

F.2.9 Insurance
Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full

cover required in terms of the conditions of contract identified in the contract data. The tenderer is

advised to seek qualified advice regarding insurance.

F.2.10 Pricing the tender offer
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes

(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties,

taxes and levies being those applicable 14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to

adjustment except as provided for in the conditions of contract identified in the contract data.
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F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The

conditions of contract identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents
Not make any alterations or additions to the tender documents, except to comply with instructions

issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the

tender offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main

tender offer, strictly in accordance with all the requirements of the tender documents, is also submitted
as well as a schedule that compares the requirements of the tender documents with the alternative

requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender

data or criteria otherwise acceptable to the employer.

F.2.13 Submitting a tender offer
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint

venture to provide the whole of the works, services or supply identified in the contract data and

described in the scope of works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety,

either electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number
of copies stated in the tender data, with an English translation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were issued

by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data.
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner

whom the employer shall hold liable for the purpose of the tender offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's
address and identification details stated in the tender data, as well as the tenderer's name and contact

address.
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F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal” and place
the remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall
state on the outside the employer’s address and identification details stated in the tender data, as

well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states

on the outside only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or

premature opening of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer,
unless stated otherwise in the tender data.

F.2.14. Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and,

in the form, required, may be regarded by the employer as non-responsive.

F.2.15. Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender
data not later than the closing time stated in the tender data. Accept the proof of posting shall not be

accepted as proof of delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason,

the requirements of these conditions of tender apply equally to the extended deadline.

F.2.16. Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity

period stated in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data

for an agreed additional period with or without any conditions attached to such extension.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer’s agent written notice before the closing time for bids

that a tender is to be withdrawn or substituted.
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F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance

with the requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.

F.2.15. Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction
of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the

competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a

preferred tenderer following a competitive selection process, should the Employer elect to do so.

F.2.18. Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender
offer, the tenderer’'s commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of a
full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason
as to why it cannot be provided, by the time for submission stated in the employer’s request, the

employer may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.15. Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for

in the tender data.

F.2.20. Submit securities, bonds, policies, etc.
If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of

contract identified in the contract data.

F.2.21. Check final draft
Check the final draft of the contract provided by the employer within the time available for the

employer to issue the contract.
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F.2.22. Return of other tender documents
If so instructed by the employer, return all retained tender documents within 28 days after the expiry

of the validity period stated in the tender data.

F.2.23. Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender

data.

F.3. THE EMPLOYER’S UNDERTAKINGS

F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the Tender Data, respond to a request for clarification received
up to five working days before the tender closing time stated in the Tender Data and notify all

tenderers who drew procurement documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used
to prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny

any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual
firms or as another joint venture; or

c¢) in the opinion of the Employer, acceptance of the material change would compromise the

outcome of the prequalification process.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during
the period from the date of the Tender Notice until seven days before the tender closing time stated
in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the
Tender Data, the Employer may grant such extension and, will then notify it to all tenderers who drew

documents.

F.3.3 Return late tender offers
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it

is necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.
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F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the tender data.
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be

opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is opened, and
where applicable, the total of his prices, preferences claimed and time for completion for the main

tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.

F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid bids in the presence of tenderers’ agents who choose to attend at the time
and place stated in the tender data and announce the name of each tenderer whose technical

proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers
who remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the quality
evaluation above the minimum number of points for quality stated in the tender data, and announce
the score obtained for the technical proposals and the total price and any preferences claimed. Return
unopened financial proposals to tenderers whose technical proposals failed to achieve the minimum

number of points for quality.

F.3.6 non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price and
recommendations for the award of a contract, until after the award of the contract to the successful

tenderer.
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F.3.7 Grounds for rejection and disqualification
Determine whether there has been any effort by a tenderer to influence the processing of tender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in

corrupt or fraudulent practices.

F.3.8 Test for responsiveness
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender,

b)has been properly and fully completed and signed, and

c)is responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of
the tender documents without material deviation or qualification. A material deviation or qualification

is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive bids, if it were to be

rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by

correction or withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies
F.3.9.1 Check responsive bids for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount

in words shall govern.

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation

points after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or

c) arithmetic errors in:
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i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or
schedules of prices; or

i) the summation of the prices.

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either

confirm the tender offer as tendered or accept the corrected total of prices.

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as

follows:

a) Ifbills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern, and the rate
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the

unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required
by this checking process or in the tenderer's addition of prices, the total of the prices shall
govern and the tenderer will be asked to revise selected item prices (and their rates if bills of

quantities apply) to achieve the tendered total of the prices.

F.3.10 Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising

from the tender offer.

F.3.11 Evaluation of tender offers

F3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to
a comparative offer and evaluate it using the tender evaluation methods and associated evaluation

criteria and weightings that are specified in the Tender Data.

F.3.11.2 Method 1: Financial offer
In the case of a financial offer:

a) Rank tender offers from the most favourable to the least favourable comparative offer.
b) Recommend the highest ranked tenderer for the award of the contract, unless there are

compelling and justifiable reasons not to do so.
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c)

Re-rank all tenderers should there be compelling and justifiable reasons not to recommend
the highest ranked tenderer and recommend the highest ranked tenderer, unless there are
compelling and justifiable reasons not to do so and the process set out in this subclause is

repeated.

F.3.11.3 Method 2: Financial offer and preference
In the case of a financial offer and preferences:

a)

b)

Score each tender in respect of the financial offer made and preferences claimed, if any, in
accordance with the provisions of F.3.11.7 and F.3.11.8.
Calculate the total number of tender evaluation points (T EV ) in accordance with the following
formula:
Tev = Nro + Np
where: Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;
Np is the number of tender evaluation points awarded for preferences claimed in
accordance with F.3.11.8.
Rank tender offers from the highest number of tender evaluation points to the lowest.
Recommend the tenderer with the highest number of tender evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.
Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points, and recommend
the tenderer with the highest number of tender evaluation points, unless there are compelling

and justifiable reasons not to do so and the process set out in this sub clause is repeated.

F.3.11.4 Method 3: Financial offer and quality
In the case of a financial offer and quality:

a)

c)

Score each tender in respect of the financial offer made and the quality offered in accordance

with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the

minimum number of points for quality stated in the tender data, if any.

Calculate the total number of tender evaluation points (T EV) in accordance with the following

formula:

Tev = Nro + Na

where: Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;

Nq is the number of tender evaluation points awarded for quality offered in accordance
with F.3.11.9.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Contractor
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d)

Recommend tenderer with the highest number of tender evaluation points for the award of the
contract, unless there are compelling and justifiable reasons not to do so. Rescore and re-
rank all tenderers should there be compelling and justifiable reasons not to recommend the
tenderer with the highest number of tender evaluation points and recommend the tenderer
with the highest number of tender evaluation points, unless there are compelling and justifiable

reasons not to do so and the process set out in this subclause is repeated.

F.3.11.5 Method 4: Financial offer, quality and preferences

In the case of a financial offer, quality and preferences:

a)

Score each tender in respect of the financial offer made, preference claimed, if any, and the
quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender
offers that fail to score the minimum number of points for quality stated in the tender data, if
any.

Calculate the total number of tender evaluation points (Tev) in accordance with the following

formula, unless otherwise stated in the Tender Data:

Tev = Nro + Np + Ng

where: Nro is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.7;
Ne is the number of tender evaluation points awarded for preferences claimed in
accordance with F.3.11.8.
Nq is the number of tender evaluation points awarded for quality offered in accordance
with F.3.11.9.

Rank tender offers from the highest number of tender evaluation points to the lowest.

Recommend the tenderer with the highest number of tender evaluation points for the award
of the contract, unless there are compelling and justifiable reasons not to do so.

Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to
recommend the tenderer with the highest number of tender evaluation points and recommend
the tenderer with the highest number of tender evaluation points, unless there are compelling

and justifiable reasons not to do so and the process set out in this sub clause is repeated.

F.3.11.6 Decimal places

Score financial offers, preferences and quality, as relevant, to two decimal places.

F.3.11.7 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

Nro

=W1XA

Contractor
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where:  Nro is the number of tender evaluation points awarded for the financial offer.
Wi is the maximum possible number of tender evaluation points awarded for the
financial offer as stated in the Tender Data.
A is a number calculated using the formula and option described in Table F.1 as
stated in the Tender Data.
Table F.1: Formulae for calculating the value of A

Formula Comparison aimed at achieving Option 1° Option 22
1 Highest price or discount A=(1+(P—=Pnw)) A=P/Pn
Pm
2 Lowest price or percentage commission / fee A=(1-(P=Pn)) A=Pn/P
Pm
a Pm is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of
the tender data and reject all claims for preferences where tenderers are not eligible for such
preferences. Calculate the total number of tender evaluation points for preferences claimed in

accordance with the provisions of the tender data.

F.3.11.9 Scoring quality

Score each of the criteria and sub-criteria for quality in accordance with the provisions of the Tender
Data.

Calculate the total number of tender evaluation points for quality using the following formula:
NQ = W2 X So/MS

where: S, is the score for quality allocated to the submission under consideration;
Ms is the maximum possible score for quality in respect of a submission; and
W; is the maximum possible number of tender evaluation points awarded for the quality as
stated in the Tender data.
F.3.12 Insurance provided by the employer
If requested by the proposed successful tenderer, submit for the tenderer's information the policies
and / or certificates of insurance which the conditions of contract identified in the contract data, require

the employer to provide.

F.3.13 Acceptance of tender offer
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable

commercial risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating

in the employer’s procurement,
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b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform the
contract,

c) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by
a court or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.
F.3.14 Prepare contract documents
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by

the employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and

c) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.15 Complete adjudicator's contract
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange
for both parties to complete formalities for appointing the selected adjudicator at the same time as

the main contract is signed.

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing
and returning one copy of the form of offer and acceptance before the expiry of the validity period

stated in the tender data or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender,

notify other tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts
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Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy

of the contract as soon as possible after completion and signing of the form of offer and acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged, which
is considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair

competition between tenderers.
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PARKS & TOURISM AGENTCY

EASTERN CAPE PARKS & TOURISM AGENCY

BID NUMBER: 10/FY/26

REHABILITATION AND UPGRADING OF THE 5KM INTERNAL
ACCESS ROAD AT GROENDAL NATURE RESERVE

PART T2: RETURNABLE DOCUMENTS
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RETURNABLE DOCUMENT CHECKLIST

Tenderers complete this checklist to ensure that all information in the Tender Document is completed

included and read by the Tenderer.

Complet
Page Ref | Description ed/
Included

All pages requiring signatures signed by the Tenderer
(Authorized Person)

1 Correct Tender Offer Amount on BoQ carried forward to
Tender Summary (Page iv) and Form of Offer (Page C1.3)
T2.1i T2.1 Forms, Certificates and Schedules required for evaluation of

Tenderresponsiveness

T2.1.1 T2.1.1 Tender Briefing / Site Inspection Certificate

T21.2- | T2.1.2 Certificate of Authority for Signatory
T2.1.6
T2.1.7 T2.1.3 Registration Certificates / Agreements / Identity Documents

T2.1.8- | T2.1.4|Joint Venture / Consortium Disclosure Form
2117
T2.1.18 | T2.1.5 Central Supplier Database / Compliance PIN

T2.119 | T2.1.6 Proof of Registration with CIDB

T2.1.20 | T2.1.7 Proof of Workmen’s Compensation Registration

T2.1.21-| T2.1.8| Bidder's/Tender’s Reference Evaluation Form 1
T2.1.22

T2.1.23-| T2.1.9 Bidder’s/Tender’s Reference Evaluation Form 2
T2.1.24
T2.1.27 | T2.1.10 Tenderer’s Team Capability

Other Forms, Certificates and Schedules that will be
T2.21 T2.2 |, .
incorporated into the contract

T2.2.1 T2.2.1 Record of Addenda to Tender Documents

T2.2.2 T2.2.2 Local Employment Generation

T2.2.3 T2.2.3 Unemployment Insurance Fund (UIF) — Registration

Certificate (Act 4 of 2002)
T1224- | T2.24 Form Cc_mcerning Fulfilment of the Construction
T2 9 £ Regulations, 2003

T2.2.6 T2.2.5 Form of Required Information
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T227- | T2.26 Bidders Disclosure (SBD 4)
T2.2.10
T2.2.18-1 T2.2.7 Preference Points Claim Form in Terms of the Preferential
" """ | Procurement Regulations 2017 (SBD 6.1)
T2.2.22
T2.2.18-| T2.2.8 Local Content Declaration (SBD 6.2)
T2.2.21
T2.37 T2.3 Documentation_, Forms and Schedules required for
Tender evaluation purposes
T2.3.1- .
T2.3.2 T2.3.1 | Related Experience of Tenderer
T2.3.2- .
T2.3.5 T2.3.2 | List of Key Personnel
T2.3.6- .
T2.3.7 T2.3.3 | Schedule of Plant and Equipment
T2.38- | 13 3.4 | Schedule of P d Sub-C
T2.3.9 3. chedule of Proposed Sub-Contractors
T2.3.10 | T2.3.5 | Provisional Programme and Method Statement
T1.2.6 | F.3.11 |Compliance requirements
e Proof of CIDB contractor grading designation
equal to 3CE or Higher
e Evidence of execution or completion of at least
two (2) road related projects (CE)
e Methodology
e Team Capability
e Plant and Equipment
Other Documentation, Forms and Schedules
T2.60 T2.4 . .
required for Tender evaluation purposes
Cc1.18 | c1.2.2 Part 2 Data Provided by the Contractor (Contract
Specific Data)
C2.5 C2.2 | Pricing Data (Provisional Bill of Quantities)
BOQ’s | C2.2 | Sign and date Final Summary
BOQ's | C2.2 Completed in BLACK PEN INK only and corrections
crossed out and initialed
C2.6 C2.3 | Amendments, Qualifications and Alternatives by Tenderer

Contractor
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PART T2: RETURNABLE DOCUMENTS

Notes:

The Tender Document must be submitted as a whole. All forms must be properly completed as required
and the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in black pen ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and company

specific certificates and information pages to be attached, comprise the following:

TABLE OF CONTENTS Page

T2.1 Forms, Certificates and Schedules required for evaluation of

Tender responsiveness 12.1.1-T2.1.25
T2.2 Other forms, certificates and schedules that will be incorporated into

the contract T2.2.1-T2.2.17
T2.3 Documentation, forms and schedules required for Tender

evaluation purposes T2.3.1-T2.3.13
T2.4 Other documentation, forms and schedules required for Tender

evaluation purposes T2.4.1-T2.4.1
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T2.1 FORMS, CERTIFICATES AND SCHEDULES REQUIRED FOR EVALUATION OF TENDER

T2.1.1
T2.1.2
T2.1.3
1214
T2.1.5
T2.1.6
1217

Tender Briefing / Site Inspection Attendance Certificate
Certificate of Authority for Signatory

Registration Certificates/Agreements/ldentity Documents
Joint Venture/Consortium Disclosure Form

Central Supplier Database

Proof of Registration with CIDB

Proof of Workmen’s Compensation Registration

Page No.
T2.1.1
T2.1.2-T2.1.6
T2.1.7
T2.1.8-T2.1.17
T2.1.18
T2.1.19
T2.1.20

Contractor
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T2.1.1 TENDER BRIEFING / SITE INSPECTION ATTENDANCE CERTIFICATE

This is to certify that (Tenderer)........ ..o of
L6 (6 =T TP PP
JIC=1 1= o o =T a1 q] o= Fax
T 0 4] = PP E-mail
AAAIESS ...t e

Was represented by the person(s) named below at the compulsory meetings held for all Tenderers
as per the Tender Data (T1.2 - F.2.7)

I/We hereby acknowledge that I/We visited the site and acquainted ourselves with the conditions
likely to influence the work and all aspects that could influence either the cost or the construction of
the services prior to determining our rates and prices.

I/We further certify that I/we are satisfied with the description of the work and explanations given at the
meeting and that I/We understand perfectly the work to be done, as specified and implied, in the
documentation and information provided.

TENDERER’S REPRESENTATIVE(S):

Name: ..o Signature ...
L0720 = o7 PP
Name: ... Signature ...
(01 o7 1] | 1Y PR

EMPLOYER’S REPRESENTATIVE:

Name: ... Signature ...
Capacity: oo Date.....oiii
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T2.1.2 CERTIFICATE OF AUTHORITY FOR SIGNATORY

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must
complete the certificate set out below for the relevant category.

|(I) COMPANY (I1) CLOSE (111) (V) (V)
CORPORATION |PARTNERSHIP [JOINT SOLE
VENTURE PROPRIETOR

Signatories for Companies, Close Corporations, Partnerships, Joint Ventures or Sole
Proprietors must establish their authority thereto by attaching a copy of the relevant
resolution of their Board of Directors, Members or Partners duly signed and dated.
Examples are shown below.

()] CERTIFICATE FOR COMPANY

b chairperson of the Board of Directors of

.......................................................... hereby confirm that by resolution of the Board (copy
attached) taken on ........................ 20........ , MriMs , acting in the
capacity Of ... , was authorized to sign all documents in
connection with the tender for Tender No.10/FY/26 and any contract resulting from it, on

behalf of the company.

ChaImMaAN: .
CaIMNaAN e
As Witness: 1 [
2
DAt
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() CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business trading as
......................................................................... hereby authorise Mr/Ms
........................................................................... ,acting in the capacity of
................................................................................................... to sign all documents in
connection with the tender for Tender No. 10/FY/26 and any contract resulting from it, on our
behalf.

NAME ADDRESS SIGNATURE DATE

Note: this certificate is to be completed and signed by all of the key members upon whom
rests the directions of the affairs of the Close Corporation as a whole.
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() CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key partners in the business trading as,
......................................................................................... hereby authorize Mr/Ms
........................................................................................ acting in the capacity of

, o sign all documents in connection with the tender
for Tender No. 10/FY/26 and any contract resulting from it, on our behalf.

NAME ADDRESS SIGNATURE DATE

Lead partner

Note: This certificate is to be completed and signed by all of the key members upon whom
rests the direction of the affairs of Partnership as a whole.

Contractor Witness 1 Witness 2
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(IV) CERTIFICATE JOINT VENTURE

We, the undersigned, are submitting this Tender offer in Joint Venture and hereby authorize Mr/Ms

................................................ ,  authorized signatory of the
(o70] a1 071 0 ) 7/Z%0 acting in the capacity of lead partner, to sign all
documents in connection with the tender for Tender No. 10/FY/26 and any contract resulting from
it, on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized
signatories of all the partners to the Joint Venture.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead Partner Signature
Name

CIDB Registration No. Designation

Lead Partner Signature
Name

CIDB Registration No. Designation

Lead Partner Signature
Name

CIDB Registration No. Designation

Note: This certificate is to be completed and signed by all the key partners upon whom
rests the direction of the affairs of the Partnership as a whole.
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(V) CERTIFICATE FOR SOLE PROPRIETOR

Signature of Sole OWner: ...

As Witnesses:
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T2.1.3 REGISTRATION CERTIFICATES/AGREEMENTS & IDENTITY DOCUMENTS

Attach hereto certified copies of Registration Certificates for Companies and Closed Corporations and
certified copies of Identity Documents for Partnerships and Sole proprietors as well as signed Agreements

and Powers of Attorney for Joint Venture / Consortium if applicable.
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T2.1.4 JOINT VENTURE/CONSORTIUM DISCLOSURE FORM

TO BE COMPLETED ONLY IF TENDER IS SUBMITTED IN A JOINT VENTURE OR
CONSORTIUM

GENERAL

i) All the information requested must be filled in the spaces provided. [f additional space is
required, additional sheets may be used and attached to the original documents.

ii) A copy of the joint venture agreement must be attached to this form, in order to
demonstrate the Affirmable, Joint Venture Partner’s share in the ownership, control,
management responsibilities, risks and profits of the joint venture, the proposed joint

venture agreement must include specific details relating to:

a) the contributions of capital and equipment

b) work items to be performed by the Affirmable Joint Venture Partner's own
forces

c) work items to be performed under the supervision of the Affirmable Joint

Venture Partner.

iii) Copies of all written agreements between partners concerning the contract must be
attached to this form including those which relate to ownership options and to
restrictions/limits regarding ownership and control.

iv) ABE partners must complete ABE Declaration Affidavits.

V) The joint venture must be formalized. All pages of the joint venture agreement must be
signed by all the parties concerned. A letter/ notice of intention to formalize a joint
venture once the contract has been awarded will not be considered.

vi) Should any of the above not be complied with, the joint venture will be deemed null and

void and will be considered non-responsive.

1. JOINT VENTURE PARTICULARS

a) V=TT

b) POSTal @AAIESS. . ...t

............................................................................................. c) Physical address

d) TelePONE
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e) FaX

2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER

2.1(a) Name Of Firm e
Postal Address
Physical Address s
TelepPONE

FaX s

Contact person for matters pertaining to Joint Venture Participation Goal requirements

2.2(@) Name Of Firm

Postal AdAress e
PhysiCal AQAresSS

JLIC=11= o 1 o 2 =

= G

Contact person for matters pertaining to Joint Venture Participation Goal requirements

(Continue as required for further non-Affirmable Joint Venture Partners)

3. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER

3.4(a) Name Of Firm
Postal AdAress
PhysiCal AdAress
B I=11Y 0] 70 2 =

FaX

Contact person for matters pertaining to Joint Venture Participation Goal requirements
3.2(a) Name Of Firm
Postal AdAress
Physical Address e

JLIC=11= 1 o o =
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= Contact person for matters

3.3(a) Name of Firm
Postal Address
PhysiCal AdAress e Telephone

FaX

(Continue as required for further Affirmable Joint Venture Partners)

4, BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE PARTNERS IN
THE JOINT VENTURE

5. OWNERSHIP OF THE JOINT VENTURE

a) Affirmable Joint Venture Partner ownership percentage(s) ..................... %
b) Non-Affirmable Joint Venture Partner ownership percentage(s)  ........c.cooveenee. %
c) Affirmable Joint Venture Partner percentages in respect of: *

(1) Profit and [0SS Sharing..........oooiiiiiii e

(ii) Initial capital contribution in RANAS. ...

(*Brief descriptions and further particulars should be provided to clarify percentages).
(iii) Anticipated on-going capital contributions in Rands ..................cccoeieeiin
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(iv) Contributions of equipment (specify types, quality, and quantities of equipment) to be

provided by each partner.

6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS PRIME
CONTRACTORS OR AS PARTNERS IN OTHER JOINT VENTURES

NON-AFFIRMABLE JOINT VENTURE

PARTNERS PARTNER NAME

AFFIRMABLE JOINT VENTURE

PARTNERS PARTNER NAME

7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE
(Identify by name and firm those individuals who are, or will be, responsible for, and have authority

to engage in the relevant management functions and policy and decision making,
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indicating any limitations in their authority e.g. co-signature requirements and Rand limits).

(a) Joint Venture cheque signing

8. MANAGEMENT OF CONTRACT PERFORMANCE

(Fill in the name and firm of the responsible person).
(a) Supervision of field operations

Contractor Witness 1 Witness 2 Employer Witness 1
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(b) Major purchasing

9. MANAGEMENT AND CONTROL OF JOINT VENTURE
(a) Identify the “managing partner”, if any,

(b) What authority does each partner have to commit or obligate the other to
financial institutions, insurance companies, suppliers, subcontractors and/or

other parties participating in the execution of the contemplated works?

(c) Describe the management structure for the Joint Venture’s work under the

contract

|MANAGEMENT FUNCTION / DESIGNATION NAME PARTNER*

* Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”.
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10. PERSONNEL
(a) State the approximate number of operative personnel (by trade/function/discipline) needed

to perform the Joint Venture work under the Contract.

NUMBER EX NUMBER EX  NON-
AFFIRMABLE JOINT |AFFIRMABLE JOINT
VENTURE PARTNERS |VENTURE PARTNERS

TRADE/FUNCTION/ DISCIPLINE

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”).

(b) Number of operative personnel to be employed on the Contract who are currently in the
employ of partners.

(i) Number currently employed by Affirmable Joint Venture Partners

(c) Number of operative personnel who are not currently in the employ of the respective

partner and will be engaged on the project by the Joint Venture
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(e) Name of partner who will be responsible for the preparation of Joint Venture payrolls

11. CONTROL AND STRUCTURE OF THE JOINT VENTURE

Briefly describe the manner in which the Joint Venture is structured and controlled.

The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and
affirms that the foregoing statements are true and correct and include all material information necessary
to identify and explain the terms and operations of the Joint Venture and the intended participation of each
partner in the undertaking.

The undersigned further covenants and agrees to provide the Employer with complete and accurate
information regarding actual Joint Venture work and the payment therefore, and any proposed changes
in any provisions of the Joint Venture agreement, and to permit the audit and examination of the books,
records and files of the Joint Venture, or those of each partner relevant to the Joint Venture, by duly

authorised representatives of the Employer.

T =1 0 =SSR

Duly authorised to sign on behalf Of ... ...

ST o = 0 = SRS PSRTPRR

Duly authorised to sign on behalf
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ST (o ] 0= 0 = PSPPI

Duly authorised to sign on behalf of.............coooi Name

ST (o ] 0= 0 = PP PRI

Duly authorised to sign on behalf of.............coiii Name
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T2.1.5 CENTRAL SUPPLIER DATABASE AND TAX COMPLIANCE PIN

It is a condition of Tender that the taxes of the successful Tenderer must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the Tenderer’s

tax obligations.
Tenderers’ Full CSD report for the month of October 2025 and Tax compliance PIN must be attached hereto.
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T2.1.6 CIDB CERTIFICATE

The Tenderer shall attach hereto the Contractors proof of valid registration certificate with CIDB. CRS
number(s) also to be provided.

In the case of Consortium/Joint Venture Bids, a consolidated CIDB Grading must be utilized through a

CIDB Joint Venture Calculator. Each partner shall also provide their own valid CIDB registration certificate.
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T2.1.7 PROOF OF WORKMEN’S COMPENSATION REGISTRATION

The Tenderer shall attach hereto valid proof of workmen’s compensation registration or proof of payment

of contributions in terms of the compensation of occupational injuries and diseases (Act No. 4 of 2002.
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T2.1.8 BIDDER’S/ITENDERER’S REFERENCE EVALUATION FORM 1

Tenderer shall complete the tender reference evaluation form below. Failure to complete the form will result

in the disqualification of the tender application.

Name of Client/Department

Tender Number

Tender Description

GPS Co-ordinates

Name of Bidder (tenderer)

Value of project R

Commencement Date

Contractual Completion Date

Bidder’s Completion Date

1.2 Please score the performance of the above-mentioned company by ticking the relevant box

Performance Rating Comments (Attach additional sheets if
necessary)

Work performed in compliance | Excellent
with contract terms. Good

Fair

Poor
Very Poor
Materials, supplies and equipment | Excellent
provided as required? Good

Fair
Poor
Very Poor

= INW| O =N~ O

Have timelines been met? Excellent
Good

Fair

Poor
Very Poor

=N WA~ O

Financial Capacity Excellent
Good

Fair

Poor

Very Poor
Quality of work Excellent

QD =INW|A~| O
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Good 4
Fair 3
Poor 2
Very Poor 1
Communication and accessibility | Excellent 5
Good 4
Fair 3
Poor 2
Very Poor 1
Would you recommend using this If no, provide reasons:
service provider in future? Yes No
OVERALL PERFORMANCE
Excellent Good Fair Poor Very Poor

CLIENT / DEPARTMENT:

Name of Evaluator/ Project
Manager
Designation:

Signature:

Date:

Official Stamp:

NB: This form must be duly completed by an authorized person and be submitted with the bid. Incomplete,

unsigned or forms not stamped will not be considered for evaluation of the bid.
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T2.1.9 BIDDER’S/TENDERER’S REFERENCE EVALUATION FORM 2

Tenderer shall complete the tender reference evaluation form below. Failure to complete the form will result

in the disqualification of the tender application.

Name of Client/Department

Tender Number

Tender Description

GPS Co-ordinates

Name of Bidder (tenderer)

Value of project R

Commencement Date

Contractual Completion Date

Bidder’s Completion Date

1.2 Please score the performance of the above-mentioned company by ticking the relevant box.

Performance Rating Comments (Attach additional sheets if
necessary)

Work performed in compliance | Excellent
with contract terms. Good

Fair

Poor
Very Poor
Materials, supplies and equipment | Excellent
provided as required? Good

Fair
Poor
Very Poor

= INW| OO =N~ O

Have timelines been met? Excellent
Good

Fair

Poor
Very Poor

= IN|WI~O

Financial Capacity Excellent
Good

Fair

Poor

Very Poor
Quality of work Excellent

A= NWH~ O
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Good 4
Fair 3
Poor 2
Very Poor 1
Communication and accessibility | Excellent 5
Good 4
Fair 3
Poor 2
Very Poor 1
Would you recommend using this If no, provide reasons:
service provider in future? Yes No
OVERALL PERFORMANCE
Excellent Good Fair Poor Very Poor

CLIENT / DEPARTMENT:

Name of Evaluator/ Project
Manager
Designation:

Signature:

Date:

Official Stamp:

NB: This form must be duly completed by an authorized person and be submitted with the bid.

Incomplete, unsigned or forms not stamped will not be considered for evaluation of the bid.
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T2.1.9 TENDERER’S TEAM CAPABILITY

Bidders to submit comprehensive Curriculum Vitae’s (CVs) of the following including certificates of

qualifications, trade test certificates:

Resources Qualifications No of years’
Experience
Contracts Manager National Diploma or higher in Civil Engineering 8 or Higher
Site Agent National Diploma or higher in Civil Engineering 5 or Higher
Foreman Not Applicable 10 or Higher

Fulltime Occupational NOSA Certification or any other NQF 5 qualification or 2 or Higher
g?f?c!ter:' and Safety higher in Health and Safety Management or
Valid registration with SACPCMP as a Construction

Health and Safety Officer

Fulltime Environmental | National Diploma or higher in Environmental Science 2 or Higher in
Site Officer environmental
management
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.2 OTHER FORMS, CERTIFICATES AND SCHEDULES THAT
WILL BE INCORPORATED INTO THE CONTRACT

Page No.

T2.2.1 Record of Addenda to Tender documents T2.2.1
T2.2.2 Local Employment Generation T2.2.2
T2.2.3 Unemployment Insurance Fund (UIF) — Registration Certificate T2.2.3

(Act 4 of 2002)
T2.2.4 Form Concerning Fulfilment of the Construction Regulations, 2003 T2.2.4-T2.2.5
T2.2.5 Form of Required Information T2.2.6
T2.2.6 Bidders Disclosure (SBD 4) T2.2.7-T2.2.10

T2.2.9 Preference Points Clam Form in Terms of the Preferential Procurement T2.2.18-T2.2.22
Regulations 2022 (SBD 6.1)
T2.2. Local Content Declaration (SBD 6.2) T2.2.23-T2.2.30
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T2.2.1 RECORD OF ADDENDA TO TENDER DOCUMENTS

I/We confirm that the following communications amending the Tender documents, received from the
Employer or his representative before the closing date of submission of this Tender offer, have been taken

into account in this Tender offer.

ADD NO. |DATE TITLE OR DETAILS

SIGNATURE: DATE:
(Authorised Person)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.2.2 LOCAL EMPLOYMENT GENERATION

The Contractor must submit with his Tender, on the table below, his anticipated component of local
personnel that will be employed on the Contract both in terms of number of persons and total person days
for each category provided. The number of local personnel should include the local personnel employed

by subcontractors.

The contractor will not be allowed to import skilled personnel if the required skills exist within the local
community. The contractor will however be allowed to make use of his own permanently employed machine

operators and drivers.

Current policy requires that the female and youth labour components be maximized and that

females should take up not less than 5% of the employment generated.

The specific employment goals, which are to be met for this project, are as follows:

a) A minimum of 6% local labour employment (residing in the area of the Silaka Nature Reserve.)

b) A minimum of 5% of the local labour employed on the project is required to be females.

¢) A minimum of 20% of the local labour employed on the project is required to be youth (18 — 35
years of age); and

d) A minimum of 1% of the local labour employed on the project is required to be disabled persons.

e) Non-compliance with the above requirements could be grounds for disqualifying the Tender.

Number of persons planned to be employed

Adult Youth Disabled
Total
Occupational
Category Female Male Female Male Female Male

Persons |Person Persons |Person |Persons |Person |Persons |Person |Persons Person |Persons |Person Persons |Person
Days Days Days Days Days Days Days

Clerical
Labourer
Managerial
Semi-skilled
Skilled
Supervisor

Total

Please note: - The definition of youth is any person under the age of 35 years. (18-35 Years)
Each person may only be counted once. If a person falls into more than one category, disabled persons take preference, then youth, then adults.
Must include all occupational categories (Clerical, Labourer, Managerial, Semi skilled, Skilled and Supervisor).

SIGNATURE: DATE:
(Authorised Person)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.2.3 UNEMPLOYMENT INSURANCE FUND (UIF) REGISTRATION CERTIFICATE (ACT 4 OF
2002).

A valid Tenderer's Unemployment Insurance Fund (UIF) Registration Certificate to be inserted here.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.2.4 FORM CONCERNING FULFILMENT OF THE CONSTRUCTION
REGULATIONS, 2003

In terms of regulation 4(3) of the Construction Regulations, 2003 (hereinafter referred to as the

Regulations), promulgated on 18 July 2003 in terms of Section 43 of the Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993) the Employer shall not appoint a contractor to perform construction
work unless the Contractor can satisfy the Employer that his/her firm has the necessary competencies
and resources to carry out the work safely and has allowed adequately in his/her Tender for the due

fulfilment of all the applicable requirements of the Act and the Regulations.

1. | confirm that | am fully conversant with the Regulations and that my company has (or will
acquire/procure) the necessary competencies and resources to comply with all of the requirements

of the Regulations timeously, safely, and successfully.

YES
NO
2. Proposed approach to achieve compliance with the Regulations (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist sub-contract resources (competent) - specify:

3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part

of the Contract team as specified in the Regulations (CV’s to be attached).

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Potential key risks identified and measures for addressing risks:

| have fully included in my Tendered rates and prices (in the appropriate payment items provided in the
Schedule of Quantities) for all resources, actions, training and any other costs required for the due fulfilment
of the Regulations for the duration of the construction and defects repair period.

(Tick).

YES
NO
SIGNATURE OF PERSON(S) AUTHORISED TO SIGN THIS TENDER:
1 D= (R
2 D= £
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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FORM OF REQUIRED INFORMATION

THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO MAY RESULT IN YOUR TENDER BEING DISQUALIFIED)

NAME OF TENDERER ..ot
POSTAL ADDRESS ... e e
STREET ADDRESS ... e s
TELEPHONE NUMBER CODE ..................... NUMBER. ...
NUMBER e

NUMBER CODE ... ............ NUMBER .., VAT

NUMBER ... e e e n e se e e ene

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR
THE GOODS/SERVICES/WORKS OFFERED?
(IF YES ENCLOSE PROOF)

SIGNATURE OF TENDERER: ... oo

DA T . e

CAPACITY INWHICH THIS TENDER IS SIGNED: ...,

CELLPHONE
FACSIMILE
REGISTRATION

YES/NO

Contractor Witness 1 Witness 2 Employer Witness 1
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T2.2.6 SBD4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise, employed by the state?
YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Name of State
Number institution

2.1.2 If the bidder or any of its directors/trustees/shareholders/members/partners or any person
having a controlling interest in the enterprise are employed by the state, is there any approval to
conduct business with the state, signed by the accounting officer/authority attached?

YES/NO or N/A

Please attach letter of approval signed by the Accounting Officer/ Accounting Authority.

Failure to submit proof of approval from the Accounting Officer/ Accounting Authority will lead
to immediate rejection of the bid/quotation.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO
2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAME)........o.iuiuiii e in
submitting the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium1 will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

34 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by
the bidder with any official of the procuring institution in relation to this procurement process
prior to and during the bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in the drafting of the
specifications or terms of reference for this bid.

" Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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3.6

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE
IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.2.7 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017 (SBD 6.1)

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

S

GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point
system.

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are
received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(@) Price; and

(b)  Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but
is not limited to, leasing and disposal of assets and concession contracts, excluding direct
sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 PREFERENCE POINT SYSTEMS

A maximum of 80 points is allocated for price on the following basis:

80/20
Pt—P mi
Ps=80(1-2"" )
P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20
Pt—P max
Ps =80 (1 + —)
P max
Where
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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4,

4.1.

4.2.

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) aninvitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be
used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

Number of points Number of points
allocated claimed (80/20
m
(80/20 system) LY,
g . . T mpl
The specific goals allocated points in (To be completed by (bo :)heei:n dpet:;t:)d
terms of this tender the organ of state) y
>51% Youth Ownership
10-50% Youth Ownership 2.5
<10% Youth Ownership 0
Local Production and Content
>51% Historically Disadvantaged 3
Individuals Ownership
(South African citizen - who, had no franchise in
national elections prior to the introduction of the
Constitution of the Republic of South Africa,
1983 (Act 110 of 1983) or the Constitution of
the Republic of South Africa, 1993, (Act 200 of
1993))
10-50% HDI Ownership 15
<10% HDI Ownership 0
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Locality (Enterprises located in the Eastern 3
Cape Province)

Enterprise located outside the Eastern Cape
>51% Women Ownership 3

10-50% Women Ownership 1.5

<10% Women Ownership 0

>51% Disability Ownership 2
10-50% Disability Ownership

<10% Disability Ownership 0

Total 20

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of ComMPaNY/firm. .. ... e
4.4, Company registration NUMDEr: ... ...
4.5. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
O One-person business/sole propriety

O Close corporation

O Public Company

O Personal Liability Company

O (Pty) Limited

0 Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]

4.6. [, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm
for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in

paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction

of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other

remedy it may have —
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(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that

person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result

of having to make less favourable arrangements due to such cancellation.

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule

has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ...

DATE:

ADDRESS:

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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SBD 6.2 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content are
used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the South African Bureau of Standards (SABS)
approved technical specification number SATS 1286:2011 (Edition 1) and the Guidance on the
Calculation of Local Content together with the Local Content Declaration Templates [Annex C (Local
Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]

1. General Conditions

1.1. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to below

the stipulated minimum threshold.

1.2. The local content (LC) as a percentage of the bid price must be calculated in accordance with the
SABS approved technical specification number SATS 1286: 2011 as follows:

LC=1~ g l100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of
the bid as indicated in paragraph 4.1 below.

2. A bid may be disqualified if this Declaration certificate and the Annex C (Local Content Declaration:
Summary Schedule) are not submitted as part of the bid documentation. The stipulated minimum
threshold(s) for local production (refer to Annex A of SATS 1286:2011) for this bid is/are as
follows.

Description of goods Stipulated minimum threshold
Concrete pipe culverts Class 75D 100%

Cement 100%
Galvanised gabion baskets (2.7 mm dia.) 100%

Welded steel fabric (High-tensile steel ref. 100%

311)

See annexure C for breakdown of components

3. Does any portion of the services, works or goods offered.

have any imported content? YES / NO
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3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific

currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below:
(refer to Annex A of SATS 1286:2011)

Currency Rates of exchange

US Dollar

Pound Sterling

Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where after the award of a bid, challenges are experienced in meeting the stipulated minimum

threshold for local content the DTl must be informed accordingly in order for the dti to verify and in

consultation with the AO/AA provide directives in this regard.

LOCAL CONTENT DECLARATION

(REFER TO ANNEX B OF SATS 1286:2011

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,

PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ...ttt e
ISSUED BY: (Procurement Authority / Name of Institution):

1.

[, the UNdersigned. ... ..o (full names),
do hereby declare, in my capacity @s ...........c.cooiiiiiiii e

of ....
the following:

The obligation to complete, duly sign and submit this declaration cannot be transferred to
an external authorized representative, auditor or any other third party acting on behalf of
the bidder.

Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on
(http://www.dti.gov.za/industrial _development/ip.jsp). Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration E and
the consolidate the information on Declaration C. Declaration C should be submitted
with the bid documentation at the closing date and time of the bid in order to
substantiate the declaration made in paragraph (c) below. Declarations D and E
should be kept by the bidders for verification purposes for a period of at least 5 years. The
successful bidder is required to continuously update Declarations C,D and E with the
actual values for the duration of the contract.
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(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:
i. the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid, and
as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above
and the information contained in Declaration D and E which has been consolidated in Declaration
C:

Bid price, excluding VAT (y) R
Imported content (x) as calculated in Terms of SATS 1286:2011 R
Stipulated minimum threshold for Local content (paragraph 3 above)
Local content % , as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1
above and the information contained in Declaration D and E

(d) 1 accept that the Procurement Authority / Institution has the right to request that the local
content be verified in terms of the requirements of SATS 1286:2011

(e) I understand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data

that are not verifiable as described in SATS 1286:2011, may result in the Procurement
Authority / Institution imposing any or all of the remedies as provided for under the Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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Annex C

Local Content Declaration - Summary Schedule
Bid No.  10/FY/26

THE REHABILITATION AND Note: VAT to be excluded from all
Bid description: UPGRADING OF THE 5KM INTERNAL calculations

ACCESS ROAD AT GROENDAL

NATURE RESERVE

Concrete pipe culverts (Class 75D),

Cement, Galvanised gabion baskets,

Welded steel fabric (High-tensile

steel ref. 311)

Designated
product(s)

Tender Authority: ECPTA
Bid Entity name:

Bid Exchange Rate: Pula |:| EU |:| GBP |:|
Specified local
Calculation of local content

content %

Bid .
. Bid value
price Local
- Exempted net of Total
Bid item . . - . Imported | Local | content . . Total exempted
\ List of items imported | exempted Bid Qty Total Bid value . Imported
no's each . value value | % (per imported content
value imported . content
(excl content item)
VAT)
Concrete pipe
2200 (a) | culverts (Class 69.90
75D
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Galvanised

5200
. abion baskets 0.0
@ |®
Cement for
2300 Concrete Works 432
Welded steel
fabric (High-
2300(c) | tensile steel ref. 960.0
311)
Total bid
R
value

Signature of Bidder

Date:

Total Exempt imported content

Total bid value net of exempt
imported content

Total Imported
content

Total local content

Average local content
% of tender

%

Employer

Witness 1 Witness 2




T2.3 DOCUMENTATION, FORMS AND SCHEDULES REQUIRED FOR

TENDER EVALUATION PURPOSES

T2.3.1 Related Experience of Tenderer
T2.3.2 List of Key Personnel

T2.3.3 Schedule of Plant and Equipment
T2.3.4 Schedule of Proposed Sub-Contractors
T2.3.5 Construction Programme

Refer Section F.3.11 — Stage 1: Compliance Requirements

Page No.
T2.3.1-T2.3.2

T2.3.3-T2.3.5

T2.3.6 -T2.3.7

T2.3.8-T2.3.9

T2.3.10.-T2.3.11
T1.2.6

Contractor Witness 1 Witness 2
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T2.3.1 RELATED EXPERIENCE OF TENDERER

The Tenderer shall list below or in a separate schedule a statement of those works/services of similar
nature which they have satisfactorily completed in the past five years. Information must be provided in
the format provided below. It is essential that telephone contact details of references be supplied.
Present commitments and their due dates for completion shall also be listed. Where applicable, the
project value can be adjusted to reflect the impact of inflation, using the Consumer Price Index (CPI)

with the completion date being taken as the base date for the calculation (Refer Section F.3.11 — Stage

1: Compliance requirements.

1. PREVIOUS PROJECTS UNDERTAKEN:

EMPLOYER
EMPLOYER/ CONSULTING
CONTACT ENGINEER/
PERSON/ TEL. NO. CONTACT
PERSON/ TEL.
NO.

DESCRIPTION AND
NATURE OF WORKS/
SERVICES

VALUE
OF WORK
(INCL.
VAT)

DATE
COMPLE-
TED

Contractor

Witness 1 Witness 2

Employer

T2.3.1

Witness 1

Witness 2




2. CURRENT PROJECTS UNDERTAKEN:

EMPLOYER
VALUE OF

EMPLOYER/ CONSULTING DESCRIPTION AND WORK DATE
NATURE OF WORKS/ COMPLE-

CONTACT ENGINEER/ e, (INCL. MES

PERSON/TEL.  |CONTACT PERSON/ VAT)
NO. TEL. NO.
DATE: SIGNATURE OF TENDERER:

(Authorised Person)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

T2.3.2




T2.3.2 LIST OF KEY PERSONNEL

For purpose of evaluating functionality, the Tenderer shall attach hereto a shortened CV for each key

member available to work on the project in the Categories Project Manager, Site Foreman and Plant
Operators/Artisans personnel (using the template provided). (Refer Section
F.3.11 — Stage 2: Technical Compliance

The Tenderer shall list below the key personnel to be used on this project.

NAME RESPONSIBILITIES AND QUALIFICATIONS |[EXPERIENCE
AVAILABILITY TO PROJECT (ATTACHED
COPY)

Contract’s Manager

Site Agent

Foreman

Occupational Health and Safety
Representative

Fulltime Environmental Site Officer

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CURRICULUM VITAE OF KEY PERSONNEL

NB: BIDDERS MUST SUBMIT CV’s OF KEY PERSONNEL

This form should be completed for each key person listed in the table in section T 2.3.2.

Responsibility or role on the project (as per Contracts Manager
table T2.3.2)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional membership:

Name of employer (firm):

Current position: Years’ experience:

Employment record: (List of chronological order starting with earliest work
experience)

Experience records pertinent to required service:

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly|
describes me, my qualifications, and my experience and that | will be available to execute

the work for which | have been nominated.

(Signature of Person named in schedule) Date

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Responsibility or role on the project (as per Site Agent
table T2.3.2)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional membership:

Name of employer (firm):

Current position: Years’ experience:

Employment record: (List of chronological order starting with earliest work
experience)

Experience records pertinent to required service:

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly
describes me, my qualifications, and my experience and that | will be available to execute the

work for which | have been nominated.

(Signature of Person named in schedule) Date

Attach additional pages if more space is required.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

T2.3.5



Responsibility or role on the project (as per Foreman
table T2.3.2)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional membership:

Name of employer (firm):

Current position: Years’ experience:

Employment record: (List of chronological order starting with earliest work
experience)

Experience records pertinent to required service:

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly
describes me, my qualifications, and my experience and that | will be available to execute|

the work for which | have been nominated.

(Signature of Person named in schedule) Date

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Responsibility or role on the project (as per Occupational Health and Safety
table T2.3.2) Representative

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional membership:

Name of employer (firm):

Current position: Years’ experience:

Employment record: (List of chronological order starting with earliest work
experience)

Experience records pertinent to required service:

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly
describes me, my qualifications, and my experience and that | will be available to execute

the work for which | have been nominated.

(Signature of Person named in schedule) Date

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Responsibility or role on the project (as per Environmental Officer
table T2.3.2)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional membership:

Name of employer (firm):

Current position: Years’ experience:

Employment record: (List of chronological order starting with earliest work
experience)

Experience records pertinent to required service:

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this data correctly
describes me, my qualifications, and my experience and that | will be available to execute

the work for which | have been nominated.

(Signature of Person named in schedule) Date

SUPPLEMENTARY INFORMATION

Please attach any supporting documentation, supplementary information and Curriculum Vitae to this page.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.3 SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that the Tenderer presently own or lease and

will have available for this contract or will acquire or hire for this contract if my/our Tender is accepted.

(a) Details of major equipment that is owned and immediately available for this
contract.
|DESCRIPTION (type, size, capacity etc) QUANTITY YEAR OF MANUFACTURE

Attach additional pages if more space is required.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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(b) Details of major equipment that will be hired or acquired for this contract if

Tender is accepted. Contact details of plant hire company to be provided.

HOW ACQUIRED

IDESCRIPTION (type, size, capacity, etc.) QUANTITYHIRE | BUY SOURCE

Attach additional pages if more space is required.

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant

not listed but which may be necessary to complete the contract within the specified contract period.

DATE: .. SIGNATURE

(Authorised Person)

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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T2.3.4 SCHEDULE OF PROPOSED SUB-CONTRACTORS

In terms of Clause 4.4 of the Conditions of Contract for Construction, the Tenderer shall enter below the

names of sub-contractors he intends to employ for work on this contract, as well as the portion and value
of the work to be executed by such sub-contractors.
Based on the definition of SMME provided below the Tenderer should indicate in which category, i.e.

Medium, Small, Very Small or Micro, the intended sub-contractor is categorized if applicable.

SMME
APPROX. | NAME,ADDRESS |gyume | CATEGOR % HDI
DESCRIPTIONOF | VALUE | AND TELEPHONE Y'SV'I\"IE'A?I'_LI’_'/V” °V(‘;I":ESRCJSBH'P
PORTION OF YES/ i
WORK (5,’,(\% pLtulziisol el o2 Lo) VERY | CONTRAC-
CONTRACTOR/SMME SMALL/ e
MICRO

* According to the national Small Business Amendment Act, 2003 (Act No. 26 of 2003) small business
(i.e., SMME) is defined as follows:

A separate and distinct business entity, including co-operative enterprises and non- governmental
organizations, managed by one owner or more which, including its branches or subsidiaries, if any, is
predominantly carried on in any sector or sub-sector of the economy as mentioned in column 1 of the
Schedule and which can be classified as a micro, a very small, a small or a medium enterprise by
satisfying the criteria mentioned in columns 3, 4 and 5 of the Schedule opposite the smallest relevant size
or class as mentioned in column 2 of the Schedule.

(Schedule for Construction Sector given on the following page).

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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SCHEDULE (ONLY CONSTRUCTION SECTOR SHOWN)

|COLUMN 1 COLUMN 2 |[COLUMN 3 COLUMN 4 COLUMN 5
Sector or Sub- Total full-time Total gross asset
. . Total annual .
sectors in . equivalent of value (fixed
. Size or . turnover:
accordance with the Class paid Less than: property
Standard Industrial employees: ' excluded):
Classification Less than: Less than:
Medium 200 R 26 million R 5 million
Small Very 50 R 6 milion [R 1 million R0O,50
Construction
Small Micro 20 R 3 million million RO0,10
5 R0,20 million million

It is to be noted that an entity awarded a contract may not sub-contract more than 25% of the value of
the contract to any other enterprise that does not have an equal or higher BBB-EE status level than
the entity concerned, unless the contract is sub-contracted to an exempted micro enterprise that has

the capability and ability to execute the sub-contract.

DATE: SIGNATURE OF TENDERER:

(Authorised Person)

Witness 2 Witness 1 Witness 2
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T2.3.5 CONSTRUCTION METHODOLOGY AND PROGRAMME

Eligibility criteria: The respondent should be able to demonstrate its capability to bring a contract

to a satisfactory conclusion by describing the methodology of approach and programme to
accomplish the project’s required outcomes.

The respondent must explain its understanding of the requirements for successful planning and

implementation of an accelerated infrastructure development programme.

The approach paper should explain the methodologies which are to be adopted under these conditions
and demonstrate the compatibility.

The approach should further include a top-quality project plan which outlines processes, procedures and
associated resources, applied by whom and when with relevant reporting systems, indicate how risks
will be managed, what quality assurance measures are to be put in place. Special emphasis should be
placed on key performance indicators as well as innovative procedures to be used.

The successful Tenderer shall submit a detailed programme within 14 days after the commencement
date. The Tenderer need to submit a high-level programme in the table provided below to illustrate
a comprehensive understanding of the work required as well as a pragmatic approach in performing the

work required:

DESCRIPTION OF PHASE AND EDNJ'S‘#%END STARTING  [FINISHING WEEK
SECTION OF THE WORKS WEEK NO.*  |NO.
(WEEKS)
Site handover 1 1 1
Site establishment
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

T2.3.13



DESCRIPTION OF PHASE AND
SECTION OF THE WORKS

ENVISAGED
DURATION
(WEEKS)

STARTING
WEEK NO.*

FINISHING WEEK
NO.

* The execution of the Works should start within 14 days from the Site Handover Date.

DATE:

SIGNATURE OF TENDERER

(Authorised Person)

Contractor Witness 1

Witness 2 Employer

T2.3.14
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PARKS & TOURISM AGENTCY

EASTERN CAPE PARKS & TOURISM AGENCY

BID NUMBER: 10/FY/26

REHABILITATION AND UPGRADING OF THE 5KM INTERNAL ACCESS ROAD
AT GROENDAL/ISLAND NATURE RESERVE

PORTION 2: CONTRACT
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PARKS & TDURISM A

EASTERN CAPE PARKS & TOURISM AGENCY

BID NUMBER: 10/FY/26

REHABILITATION AND UPGRADING OF THE 5KM INTERNAL
ACCESS ROAD AT GROENDAL/ISLAND NATURE RESERVE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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Notes:

PART C1: THE CONTRACT

The Tender Document must be submitted as a whole. All forms must be properly completed as required

and the document shall not be taken apart or altered in any way whatsoever.
All forms must be duly completed in black pen ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and company

specific certificates and information pages to be attached, comprise the following:

TABLE OF CONTENTS Page

C1: AGREEMENT AND CONTRACT DATA C1.1

C1.1 FORM OF OFFER AND ACCEPTANCE C1.1-C1.8
C1.2.1: CONDITIONS OF CONTRACT C1.9-C1.14
C1.22 : CONTRACT SPECIFIC DATA C1.15-C1.18
C1.23: PRO-FORMA PERFORMANCE GUARANTEE C1.19-C1.22
C1.24: ADJUDICATOR APPOINTMENT C1.23-C1.25
C2: PRICING DATA C2.1

C2.1: PRICING INSTRUCTIONS C2.1-C2.2
C2.2: PROVISIONAL BILLS OF QUANTITIES C23

C3: SCOPE OF WORK C3.1

C3.1: PROJECT SPECIFICATIONS C3.1-C3.11
C3.2: PARTICULAR SPECIFICATIONS C3.12-C3.58
C3.3: TENDER DRAWINGS C3.59

C34 CONTRACT BOARD LAYOUT DETAIL C3.60

C4: SITE INFORMATION C41

C4.1: GEOTECHNICAL INFORMATION OF SITE C4.1

C5: ANNEXURES C5.1
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C1. AGREEMENT AND CONTRACT DATA
c1.1 FORM OF OFFER AND ACCEPTANCE

A. OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract in respect of the following works:

TENDER No. 10/FY/26
THE REHABILITATION AND UPGRADING OF THE 5KM INTERNAL ACCESS ROAD AT GROENDAL

NATURE RESERVE

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda hereto as listed in the Tender Schedules, and by submitting this Offer
has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing of this part of this Form of
Offer and Acceptance, the Tenderer offers to perform all the obligations and liabilities of the Contractor
under the Contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the Conditions of Contract identified in

the Contract Data.

The offered total of the prices inclusive of Value Added Tax is:

R (in words)

)
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and

Acceptance and returning one copy of this document to the Tenderer before the end of the period of
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in

the Conditions of Contract identified in the Contract Data.

Signature: (of person authorized to sign the Tender):

Name: (of signatory in capitals:

Capacity: (of Signatory):

Name of Tenderer: (organization):

Contractor Witness1 Witness2 Employer Witness1 Witness2
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Address:

Telephone number:

Witness:

Signature:

Fax number:

Name:

(in capitals :

Date:

(Failure of a Tenderer to sign this form will invalidate the Tender)

Contractor

Witness 1

Witness 2

C1.2
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Witness 1
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A. ACCEPTANCE
By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the

Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Condition of Contract as set out in the general and Special Conditions of Contract
and identified in the Contract Data. Acceptance of the Tenderer upon the terms and conditions and
contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in -

Part 1 Agreement, and Contract Data, (which include this Agreement) Part 2 Pricing Data, including the bill
of Quantities

Part 3 Scope of Work Part 4 Site Information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by
reference into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the
Tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be duly signed by the authorized
representatives of both parties.

The Tenderer shall deliver the security in terms of Clause of the GCC 2015 within the period stated in
the contract Data, and he shall, immediately after receiving a completed copy of this Agreement,
including the Schedule of Deviations (if any), contract the Employer’'s agent (whose details are given in
the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any
other documentation to be provided in terms of the Conditions of Contract identified in the Contract Data,
within 14 days of the date on which this Agreement comes into effect. Failure to fulfill any of these
obligations in accordance with those terms shall constitute a repudiation of this Agreement.
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the Schedule of Deviations
(if any). Unless the Tenderer (now Contractor) within five days of the date of such receipt notified the
Employer in writing of any reason why he cannot accept the contents of this Agreement, this Agreement

shall constitute a binding contract within parties.

Signature:

Name: (in capitals)

Contractor Witness1 Witness2 Employer Witness1 Witness2
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Capacity:

Name of Employer: (organization)

Address:

Witness:

Signature: Name:

Date:

Contractor Witness1 Witness2 Employer Witness1 Witness2

C14



C. SCHEDULE OF DEVIATIONS
The extent of deviations from the Tender documents issued by the Employer prior to the Tender

closing date is limited to those permitted in terms of the Tender Data and the Conditions of Tender.
A Tenderer's covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded
here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification
or change to the Tender documents and which it is agreed by the Parties becomes and obligation
of the contract shall also be recorded here.

Any change or addition to the Tender documents arising from the above agreements and recorded

here shall also be incorporated into the final draft of the Contract.

1. Subject:
Details:
2. Subject:
Details:
3. Subject:
Details:
4. Subject:
Details:
5. Subject:
Details:
6. Subject:
Details:
Contractor Witness1 Witness2 Employer Witness1 Witness2
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By the duly authorized representatives signing this Schedule of Deviations, the Employer and the
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from the
amendments to the documents listed in the Tender Data and addend thereto as listed in the Tender
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the
Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the Tender documents and the receipt by the Tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from

this Agreement.

FOR THE TENDERER:

Signature:

Name:

Capacity:

Tenderer (Name and address of organization):

Witness:

Signature:

Name:

Date:

FOR THE TENDERER:

Signature:

Name:

Contractor Witness1 Witness2 Employer Witness1 Witness2
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Capacity:

Witness:

Signature:

Name:

Date:

Contractor Witness1 Witness2 Employer Witness1 Witness2

C1.7



C1.2 CONTRACT DATA — CONDITIONS OF CONTRACT

Part 1: General Conditions of Contract Cc1.9

Part 2: Special Conditions of Contract C1.9

1. General C1.9

2. Amendments to the General Conditions of Contract Cc1.9
Contractor Witness1 Witness2 Employer Witness1 Witness2
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PART 1: GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract make several references to the Contract Data for specific data, which together
with these conditions collectively describe the risks, liabilities and obligations of the contracting parties
and the procedures for the administration of the Contract. The Contract Specific Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of
Contract or the Special Conditions of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over
the Drawings, Scope of Work and Standardized Specifications in the interpretation of any ambiguity or

inconsistency.

PART 2: SPECIAL CONDITIONS OF CONTRACT

1.  GENERAL
These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special

Conditions of Contract shall amplify, modify, or supersede, as the case may be, the GCC 2015 to the
extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number
of the applicable clause or sub clause in the GCC 2015, and the applicable heading, or (where a new
special condition that has no relation to the existing clauses is introduced) by a number that follows after

the last clause number in the Conditions, and an appropriate heading.

Contractor Witness1 Witness2 Employer Witness1 Witness2
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2. AMENDMENTS TO THE GCC 2015 CONDITIONS OF CONTRACT
SCC 1.1 Definitions

SCC 1.1 “Bills of Quantities”

Add the following:

“For this Contract “Schedule of Quantities” will have the same meaning as “Bills of Quantities” and will form

part of the Pricing Data as defined in the General Conditions of Contract.”

SCC 1.1 “Drawings” means all drawings, calculations and technical information forming part of the
Contract Documents and any modifications thereof or additions thereto from time to time approved in

writing by the Engineer or delivered to the Contractor by the Engineer.

SCC 1.1 “Letter of Notification” means the letters of formal notification, signed by the Employer, of the
decision of the Supply Chain Management Tender Adjudication Committee sent to all Tenderers. The
notification of the decision does not form part of the Employer’s Acceptance of the successful Tenderer's
Offer and no rights shall accrue.”

SCC 1.9 Add the following new Clause:

“SCC 1.9 The copyright in all documents, drawing and records (prepared by the Engineer) related in any
manner to the Works shall vest in the Employer or the Engineer or both (according to the details of the
Contract that has been entered into by the Engineer and the Employer for the Works), and the Contractor
shall not furnish any information in connection with the Works to any person or organization without the

prior approval of the Employer to this effect.”

Contractor Witness1 Witness2 Employer Witness1 Witness2
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SCC 2 Law, Regulations and Notices

Add the following:

“2.5 The Occupational Health and Safety Act No. 85 and Amendment Act No. 181 of 1993 and the

Construction Regulations 2003 will in all respects be applicable to this contract.”

2.5.1 Contractor’s liability as mandatory

“Notwithstanding any actions which the Employer may take, the Contractor accepts sole liability for due
compliance with the relevant duties, obligations, prohibitions, arrangements and procedures imposed by
the Occupational Health and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the
Construction Regulations, 2003, for which he is liable as mandatory. By entering into this Contract it shall
be deemed that the parties have agreed in writing to the above provisions in terms of Section 37 (2) of the
Act.”

Contractor to notify Employer

“The Employer retains an interest in all inquiries conducted under this Contract in terms of Section 31
and/or 32 of the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and its Regulations following
any incident involving the Contractor and/or Sub-Contractor and/or their employees. The Contractor shall
notify the Employer in writing of all investigations, complaints or criminal charges which may arise pursuant
to work performed under this Contract in terms of the Occupational Health and Safety Act, 1993 (Act 85 of
1993) and Regulations.”

Contractor’s Designer

“The Contractor and his designer shall accept full responsibility and liability to comply with the Occupational
Health and Safety Act, 1993 (Act 85 of 1993) and the Construction Regulations, 2003 for the design of the
Temporary Works and those parts of the Permanent Works which the Contractor is responsible to design

in terms of the Contract.”
SCC 4 Add sub-clause 4.4

“The contractor may not subcontract the whole of the work without the written instruction or approval of the
employer and principal agent. In such event the employer may require the contractor to cede the contract

to the subcontractor.”

SCC 15 Replace sub-clause 15.1.2 to 15.1.4 and 15.2 to 15.6 with the following:
“The contractor and principal agent shall appoint a selected subcontractor in accordance with the provisions
of the Scope of Work.”

Contractor Witness1 Witness2 Employer Witness1 Witness2
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SCC 30.0(41) Delete in the Substitute Provisions (30.0 State Clauses) clause 30.1, 30.2 and 30.3/4/5 and

replace with the following:

30.1# Should any dispute between the employer, his agents or principal agent on the one hand
and the contractor on the other arise out of this agreement, such dispute shall be referred to

adjudication.

30.2# Adjudication shall be conducted in accordance with the edition of the GCC Rules for
Adjudication current at the time when the dispute is declared. The party, which raises the
dispute, shall select three adjudicators from the panel of adjudicators published by the South
African Institution of Civil Engineering or Association of Arbitrators (Southern Africa), determine
their hourly fees and confirm that these adjudicators are available to adjudicate the dispute in
question. The other party shall then select within 7 days one of the three nominated adjudicators,
failing which the chairman for the time being of the Association of Arbitrators (Southern Africa)
shall nominate an adjudicator. The adjudicator shall be appointed in terms of the Adjudicators

Agreement set out in C1.4 .

30.3# If provided in the schedule, a dispute shall be finally settled by a single arbitrator to be
agreed on between the parties or, failing such agreement within 28 days after referring the
dispute to Arbitration, an Arbitrator nominated by the chairman for the time being of the
Association of Arbitrators (Southern Africa). Any such reference shall be deemed to be a
submission to the arbitration of a single arbitrator in terms of the Arbitration Act (Act No 42 of
1965, as amended), or any legislation passed in substitution, therefore. In the absence of any
other agreed procedure, the arbitration shall take place in accordance with the Rules for the
Conduct of Arbitrations issued by the Association of Arbitrators (Southern Africa) which are
current at the time of the referral to arbitration. The Arbitrator shall, in his award, set out the facts
and the provisions of the contract on which his award is based.

40.4# If the schedule provides for court proceedings to finally resolve disputes, disputes shall

Contractor

Witness1 Witness2 Employer Witness1 Witness2
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C1.2.2 CONTRACT SPECIFIC DATA

A. DATA TO BE PROVIDED BY THE EMPLOYER

PART 1: DATA PROVIDED BY THE EMPLOYER

1.1 The Employer is the Eastern Cape Parks & Tourism Agency
Telephone: (043) 492 0881
Facsimile: (043) 742 5566
Address (postal): 17- 25 Oxford Street, East London, 5201

Contractor Witness1 Witness2 Employer Witness1 Witness2
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42.2.3 The Employer is an organ of State
. The interest rate as determined by the Minister of Finance, from time to
time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999
(Act No 1 of 1999) will apply.
. Lateral support insurance is to be affected by the contractor
° Payment will be made for materials and goods
° Extended defects liability period will apply to the following elements:

Not applicable

12.1.5 Possession of the site is to be given within seven days of the contractor providing
the employer with construction guarantees in accordance with the provisions of

14.0 and the Contract has been signed by both parties.

42.2.5 The period for the commencement of the works after the contractor takes
possession of the site is 7 working days.

Completion:
For the works as a whole:

The date for practical completionis ............c.coiiiiiiinn. (Contractor to complete)

The penalty per calendar day is R 3000 up to a maximum of 10% of the contract value there after the
employer shall have a right during the identified delay period to step- in and accelerate the work or
appoint a third party to assist or complete the works to reach practical completion at the planned

period. The appointed third-party work shall be at the cost of the contractor.
21 The law applicable to the agreement shall be that of the Republic of South Africa.

10 Contract works insurance (construction guarantee)is to be affected by the contractor

for a sum not less than the contract sum plus 10%.

The supplementary insurance is required. Such insurance shall comprise a Coupon Policy for

Special Risks issued by the South African Special Risk

Insurance Association. (SASRIA)

Contractor Witness1 Witness2 Employer Witness1 Witness2
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42.3.3

42.3.4

42.4.1

42.4.2

42.4.5

42.4.6

25.3

11.5

Public liability insurance to be effected by the contractor for the sum of R 10
000 000.00 with a deductible in an amount that the contractor deems appropriate.

Support insurance: Deemed Not Applicable

A waiver of the contractor’s lien or right of continuing possession is required.

Three copies of the construction document are to be supplied to the contractor free
of charge.

Engineering General Conditions are not to be included in the contract document.

CPAP shall only be applicable to works that progress to later than twelve (12) months
from commencement date. Where the period is prolonged beyond the first twelve
months due to the delay or non- performance by the employer, the CPAP shall be
applicable; however, where the period is extended

due contractor’s failure to perform or delay caused by the contractor CPAP shall not be
applicable. CPAP is not applicable to this Project.

The value of the certificates issued shall be adjusted in accordance with the GCC
Contract Price Adjustment Schedules.

The issue of an interim payment certificates shall be done no later than the 25" of

each month.

The employer will not provide advanced payments against an advanced

Contractor

Witness1 Witness2 Employer Witness1 Witness2
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11.2 andThe construction guarantee is to be a fixed guarantee in accordance with the
14.4 2015 GCC.

30.0 Dispute resolution shall be by adjudication. If a dispute is unresolved by adjudication

the dispute shall be finally settled by an arbitrator to be agreed between the

nartiac

PART 2: DATA PROVIDED BY THE CONTRACTOR

Clause 42.5.1:

The name of the Contractor is

The legal name of the Contractor.

Clause 42.5.1 [1.2]:

The address of the Contractor is

The physical address, postal address, e-mail address and/or fax number where the
Contractor will receive notices.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C1.2.3 CONSTRUCTION GUARANTEE

GUARANTOR DETAILS AND DEFINITIONS

GUAraNtor MEBANS. . . . . e e .
Physical address. . ... ... e e
Guarantor’'s signatory 1 .......... .. ... .. . L Capacity. . ...............
Guarantor’'s signatory 1 .......... .. ... .. . L. Capacity . . ..............

Employer means The Eastern Cape Parks and Tourism Agency

Contractor MEaNS . . .. o

AQENt MEANS ..o e
WOrKS MEBANS . .

S MEANS . . . . o e,

Agreement means the 2015 GCC Agreement

Contract Sum i.e. the total of prices in the Form of Offer and Acceptance inclusive of VAT Amount in figures

R,
AMOUNE N WIS . . . ..o
(Rand)
Guaranteed Sum means the maximum aggregate amountof R. . . .................... Amount in
WOTAS oo e (Rand)
1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as
follows:
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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GUARANTOR'’S LIABILITY PERIOD OF LIABILITY

Maximum Guaranteed Sum (not exceeding 10 % of the From and including the date of
contract sum) in the amount of: issue of this Construction
Guarantee and up to and
including the date of the only
practical completion certificate or
................................................. the IaSt praCtlcal Completlon
"""" certificate where there are

2 The Guarantor hereby acknowledges that:

21 Any reference in this Guarantee to the Agreement is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an
accessory obligation or any intention whatsoever to create a suretyship.

2.2 Its obligation under this Guarantee is restricted to the payment of money.

3 Subject to the Guarantor's maximum liability referred to in clauses 1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified in
sub-clauses 3.1 to 3.3:

3.1 A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Principal Agent in an interim or final payment certificate
has not been made in terms of the Agreement and failing such payment within seven (7)
calendar days, the Employer intends to call upon the Guarantor to make payment in terms
of sub-clause 3.2

3.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s
physical address with a copy to the Contractor stating that a period of seven (7)
calendar days has elapsed since the first written demand in terms of sub-clause 4.1 and
that the sum certified has still not been paid therefore the Employer calls up this Guarantee
and demands payment of the sum certified from the Guarantor.

3.3 A copy of the said payment certificate which entitles the Employer to receive payment in
terms of the Agreement of the sum certified in clause 3.

4 Subject to the Guarantor's maximum liability referred to in clause 1, the Guarantor undertakes
to pay the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a
first written demand from the Employer to the Guarantor at the Guarantor's physical address
calling up this Guarantee stating that:

41 The Agreement has been cancelled due to the Contractor's default and that the Guarantee
is called up in terms of clause 4. The demand shall enclose a copy of the notice of
cancellation; or

4.2 A provisional sequestration or liquidation court order has been granted against the
Contractor and that the Guarantee is called up in terms of clause 4. The demand shall

enclose a copy of the court order

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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5 It is recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of clauses 3 and 4 shall not exceed the Guarantor's maximum liability in terms of clause
1.

6 Where the Guarantor is a registered insurer and has made payment in terms of clause 4, the
Employer shall upon the date of issue of the final payment certificate submit an expense account
to the Guarantor showing how all monies received in terms of the Guarantee have been
expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Guarantee shall bear interest at the prime overdraft rate of the
Employer’s bank compounded monthly and calculated from the date payment was made by the
Guarantor to the Employer until the date of refund.

7 Payment by the Guarantor in terms of clause 3 or 4 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer deems fit and the Guarantor shall not have the right to claim his release
from this Guarantee on account of any conduct alleged to be prejudicial to the Guarantor

9 The Guarantor chooses the physical address as stated above for all purposes in connection
herewith.

10 This Guarantee is neither negotiable nor transferable and shall expire in terms of clause 1, or
payment in full of the Guaranteed Sum or on the Guarantee expiry date, whichever is the earlier,
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired

11 This Guarantee, with the required demand notices in terms of clauses 3 or 4, shall be regarded
as a liquid document for the purpose of obtaining a court order.

12 Where this Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrate's Courts Act No 32 of
1944, as amended, to the jurisdiction of the Magistrate's Court of any district having

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of
the claim may exceed the jurisdiction of the Magistrate's Court.

Signedat.......... ... .. Date .......... ... ... ... .. ... ...
Guarantor’s Guarantor’s

Signatory 1 . ... ... .. Signatory2 .......... .. .. ...
Witness 1 . Witness 2 .. ... .. . ... .. ...

Guarantor’s seal or stamp

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C1.24 ADJUDICATOR APPOINTMENT

This agreement is made on the day of between:

(Name of company / organization)

of
(address)
and
(Name of company / organization)
of
(address)
(The Parties) and
(name)
of
(address)

(The Adjudicator).

Disputes or differences may arise/have arisen* between the Parties under a Contract dated
and known as

and these disputes or differences shall be/have been* referred to adjudication in accordance with
the GCC Adjudication Rules, (hereinafter called "the Procedure") and the Adjudicator may be or has
been requested to act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in
the GCC Adjudication Rules.
2 The Adjudicator hereby accepts the appointment and agrees to conduct

the adjudication in accordance with the GCC Adjudication Rules.
3 The Parties bind themselves jointly and severally to pay the Adjudicator's fees and

expenses as set out in the Contract Data.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the
adjudication and shall endeavor to ensure that anyone acting on their behalf or
through them will do likewise, save with the consent of the other Parties which
consent shall not be unreasonably refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents
which have been sent to him in relation to the adjudication and he shall retain
documents for a further period at the request of either Party.

SIGNED by: SIGNED by: __ SIGNED by:
Name: Name: Name:
who warrants that he / she is who warrants that he / she is the Adjudicator in
duly authorised to sign for and duly authorised to sign for and the presence of
on behalf of the first Party in behalf of the second Party in
the presence of the presence of
Witness Witness: Witness:
Name: Name Name:
Address: Address: Address:
Date: Date: Date:
Contractor Witness1 Witness2 Employer Witness1 Witness2
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Contract Data

1

The Adjudicator shall be paid at the hourly rate of R. . ... .... ... in respect of all time
spent upon, or in connection with, the adjudication including time spent travelling.

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made

including, but not restricted to:
(a) Printing, reproduction and purchase of documents, drawings, maps, records
and photographs.

(b) Telegrams, telex, faxes, and telephone calls.

(c) Postage and similar delivery charges.

(d) Travelling, hotel expenses and other similar disbursements.

(e) Room charges.

(f) Charges for legal or technical advice obtained in accordance with the

Procedure.

3 The Adjudicator shall be paid an appointmentfeeof R............. This fee shall
become payable in equal amounts by each Party within 14 days of the appointment of
the Adjudicator, subject to an Invoice being provided. This fee will be deducted from
the final statement of any sums which shall become payable under item 1 and/or item
2 of the Contract Data. If the final statement is less than the appointment fee the
balance shall be refunded to the Parties.

4 The Adjudicator is/is not* currently registered for VAT.

5 Where the Adjudicator is registered for VAT it shall be charged additionally in
accordance with the rates current at the date of invoice.

6 All payments, other than the appointment fee (item 3) shall become due 7 days after
receipt of invoice, thereafter interest shall be payable at 5% per annum above the
Reserve Bank base rate for every day the amount remains outstanding.

Contractor Witness1 Witness2 Employer Witness1 Witness2
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C.2

C.21

PRICING DATA

PRICING INSTRUCTIONS

1  The Provisional Bills of Quantities have been drawn up in accordance with the Standard

System of Measuring Building Work (as amended) published and issued by the
Association of South African Quantity Surveyors (Seven Edition), 2015. Where
applicable the:

a) civil engineering work has been drawn up in accordance with the provisions
of the latest edition of SABS 1200 Standardized Specifications for Civil
Engineering Works.

The agreement is based on the GCC 2015 Agreement, prepared by the Joint
Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions
and alterations to the GCC Principal Agreement as well as the contract specific
variables are as stated in the Contract Data. Only the headings and clause numbers
for which allowance must be made in the Provisional Bills of Quantities are recited.

It will be assumed that prices included in the Provisional Bills of Quantities are
based on Acts, Ordinances, Regulations, By-laws, International Standards and
National Standards that were published 28 days before the closing date for bids.
(Refer to www.stanza.org.za or www.iso.org for information on standards).

The drawings listed in the Scope of Works used for the setting up of these Provisional
Bills of Quantities are kept by the Principal Agent or Engineer and can be viewed
at any time during office hours up until the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or
producer is purely to establish a standard for requirements. Products or articles of
an equivalent standard may be substituted.

Where any item is not relevant to this specific contract, such item is marked N/A
(signifying “not applicable”)

Contractor

Witness1 Witness2 Employer Witness1 Witness2
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10

11

12

13

The Contract Data and the standard form of contract referenced therein must be
studied for the full extent and meaning of each and every clause set out in Section 1
(Preliminaries) of the Provisional Bills of Quantities

The Provisional Bills of Quantities is not intended for the ordering of materials. Any
ordering of materials, based on the Provisional Bills of Quantities, is at the
Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate
shall be assessed as an amount prorated to the value of the work duly executed in
the same ratio as the preliminaries bears to the total of prices excluding any
contingency sum, the amount for the Preliminaries and any amount in respect of
contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated
on the basis as set out in 10 but taking into account the revised period for completing
the works.

The amount or items of the Preliminaries shall be adjusted to take account of the
theoretical financial effect which changes in time or value (or both) have on this
section. Such adjustments shall be based on adjustments in the following categories
as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely
Value Related (V); and

c) an amount which is to be varied in proportion to the contract period as
compared to the initial construction period excluding revisions to the
construction period for which no adjustment to the contractor is not entitled
to in terms of the contract, namely Time Related (T).

Where no provision is made in the Bills of Quantities to indicate which of the three
categories in 12 apply or where no selection is made, the adjustments shall be
based on the following breakdown:

a) 10 percent is Fixed;
b) 15 percent is Value Related
c) 75 percent is Time Related.

The adjustment of the Preliminaries shall apply notwithstanding the actual
employment of resources in the execution of the works. The contract value used for
the adjustment of the Preliminaries shall exclude any contingency sum, the amount
for the Preliminaries and any amount in respect of contract price adjustment provided
for in the contract. Adjustments in respect of any staged or sectional completion
shall be prorated to the value of each section.

Contractor
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C2.2




C2.2 BILLS OF QUANTITIES

1. The priced Provisional Bill of Quantities (BoQs), following hereafter will form an integral
part of the “Contract” between the successfully appointed Contractor and the Employer. The
Contractor is to note the separate Bills of Quantities for printing, completion and attachment
hereto for submission of the bid.

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PARKS & TOURISM AGENCY

CONTRACT NO.: 10/FY/26

REHABILITATION AND UPGRADING OF THE 5KM
INTERNAL ACCESS ROAD AT GROENDAL/ISLAND
NATURE RESERVE.

PART A: BILLS OF QUANTITIES

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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PART A
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PARKS & TOURISM AGENTCY

EASTERN CAPE PARKS &TOURISM AGENCY

BILL OF QUANTITIES

REHABILITATION AND UPGRADING OF THE 5KM INTERNAL ACCESS ROAD AT GROENDAL NATURE
RESERVE

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No: 10/FY/26
THE REHABILITATION AND UPGRADING OF THE 5KM INTERNAL ACCESS ROAD AT

GROENDAL NATURE RESERVE

ECPTA
Rehabilitation and Upgrading of Gorendal and Island Gravel Access SECTION 1200
Item Description Unit Quantity Rate Amount
1200 |GENERAL REQUIREMENTS AND PROVISIONS
B12.01(a) |Allow a provisional sum for existing services to be relocated
and/or protected as ordered by the engineer Prov sum 1,00 -
(b) Handling costs and profit in respect of sub-item B12.01(a) above
% 0,00 -
B12.02 |[Provision for a Community Liaison Officer
(a) Provisional sum for the payment of the Community Liaison Officer
and PSC Members Prov sum 1,00 -
(b) Handling costs and profit in respect of sub-item B12.02 (a) % 0,00 10% -
E12.03 |Provision for EPWP Employment
(a) Security Prov sum 1,00 -
(b) Local Labourers Prov sum 1,00 -
E12.04 [PROVISIONAL SUM STATED BY THE ENGINEERS
a) Engineering Resident Technician on Behalf of Employer Prov sum 1,00 -
b) Occupational Health & Safety duties on behalf of the Employer | Prov sum 1,00 -
c) Environmental Management on behalf of the employer Prov sum 1,00 -
d) Testing of borrow pit on behalf of the employer Prov sum 1,00 -
e) Handling costs and profit in respect of sub-item E12.04(a), (b),
(c)and (d) above % 0,00 10% )
E12.05 [PROVISIONAL SUM FOR SIGNAGE
a) Road signs Prov sum 1,00 0,00 -
b)Handling costs and profit in respect of sub-item B12.05 (a) % 0,00 10% -
SECTION 1200 TOTAL CARRIED TO SUMMARY -
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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CONTRACT No: 10/FY/26

THE REHABILITATION AND UPGRADING OF THE 5KM INTERNAL ACCESS ROAD AT
GROENDAL NATURE RESERVE

ECPTA
Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road SECTION 1300
Item Description Unit Quantity Rate Amount
13.00 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL
OBLIGATIONS
13,01 The contractor's general obligations
(a)|Fixed obligations Lump Sum 1 -
(b)[Valued-related obligations Lump Sum 1 -
(c)| Time-related obligation Month 4 -
B.13.02 [Occupational Health & Safety
(a) Preparation of Health & Safety Plan Lump Sum 1 -
(b) Compilation of a Risk Assessment prior to commencement of Lump Sum 1 -
Construction.
(c) Health & safety induction training of employees Lump Sum 1 -
(d) Compilation and keeping up with date the Health & Safety file
which shall include all documentation required in terms of the Act. Month 3 )
Implementation of the health and Safety plan over the entire
construction period
B.13.03 [Supply and erect one contract nameboard Lump Sum 1 -
Carried forward to summary of bill of quantities R -
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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ECPTA

Rehabilitation and Upgrading of Gorendal and Island Gravel Access R

SECTION 1500

Item Description Unit Quantity Rate Amount
15.00 |ACCOMODATION OF TRAFFIC
15,01 |Accommodating traffic and maintaning temporary
deviations
15,03 |Temporary traffic-control facilities
a) |Flagmen man-days - Rate only
b) [Portable STOP and GO-RY signs No 5 -
c) [Road signs R- and TR- series (600mm) No 5 -
d) |Road signs and TW- series (600mm) No 4 -
e) |Amber flicker lights for use by the Engineer No 2 -
and his staff
f)  |Delineators (DTG50J) (600mm high )x 200mm wide: No 10 -
i) [Mounted back-to-back No 10 -
i) |Moveable barricade/road sign combination (6m wide) No 4 -
g) |Traffic cones (750mm high) No 40 -
Carried forward to summary of bill of quantities -
3
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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ECPTA
Rehabilitation and Upgrading of Gorendal and Island Gravel Acc SECTION 1600

Item Description Unit | Quantity Rate Amount

16.00 |OVERHAUL

16,01 [Overhaul on material hauled in excess of 0.5 km,
for haul of up to or through 1 km (restricted

overhaul) m3 700 _
16,02 |Overhaul on material halued in excess of 1 km
(ordinary overhaul) m3-km 350 _
Carried forward to summary of bill of quantities R -
ECPTA
Rehabilitation and Upgrading of Gorendal and Island Gravel SECTION 1700
Item Description Unit | Quantity Rate Amount

17.00 |CLEARING AND GRUBBING
17,01 |Clearing and grubbing ha 0,17 -

17,02 |Removal and grubbing of large trees and tree
stumps

(a)|Girth exceeding 1 mup to 2 m No 2,00 -

(b)|Girth exceeding 2 mup to 3 m No - - Rate Only

Carried forward to summary of bill of quantities R -

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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ECPTA

Rehabilitation and Upgrading of Gorendal and Island Gravel Acces

SECTION 2100

Item

Description

Unit

Quantity

Rate

Amount

21.00 |DRAINS

21,01

Excavation for open drains:

(a)

(

=

Excavating soft material situated within the following
depth ranges below the surface level:

Omupto1.5m

300

Carried

forward to summary of bill of quantities

Contractor Witness 1 Witness 2
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ECPTA

Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road

SECTION 2200

Item

Description

Unit

Quantity

Rate

Amount

22.00
22,01
(a)

(i)
(ii)
(b)

22,02
a)
b)

22,03
(a)

)

i)
i)

22,06

ii)

PREFABRICATED CULVERTS
Excavation

Excavating soft material situated within the following
depth ranges below the surface level:

Omupto1.5m
exceeding 1.5mand upto 3.0 m

Extra over subitem 22.01(a) for excavation in hard
material, irrespective of depth

Backfilling

using the excavated material
using imported material
Concrete pipe culverts

On Class C bedding:

450 mm diameter Class 75D

600mm diameter Class 75D
900mm diameter Class 75D

Extra-over items 22.03 and 22.04 for the construction of
inclined culverts

Concrete pipe culverts

Manholes, catchpits, inlet and outlet structures complete

Catchpits, construction complete
1,0 mto 1,5 m deep

1,5 mto 2,0 m deep

m3

m3

No

No

81,78
54,52

7,00

22,53
63,95

69,90
0,00

10,00

6,00

Rate Only

Rate Only

Carried forward to summary of bill of quantities

Contractor Witness 1 Witness 2
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ECPTA

Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road

SECTION 2300

Item Description Unit Quantity Rate Amount
23.00 |CONCRETE SLAB/STRIP SECTION FOR STABILISING STEEP
23,08 [Concrete Slab Section for Steep Section
() Cast in situ concrete slab class 30MPA 19mm stone for all types of slab m? 43,2 R -
surfaces
Formwork to cast in situ concrete lining for open drains (class F2 surface
23,09 finish):
(a) |To sides with formwork on the internal face only m? 192 R -
23,10 |Expansion joints every 4m interval
(d) |Soft Board expansion m 0,45 R -
23,12 |Steel reinforcement:

(c) |Welded steel fabric (High-tensile steel ref. 311) kg 960,00 -
Carried forward to summary of bill of quantities -
ECPTA
Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road SECTION 3100

Item Decription Unit Quantity Rate Amount
31.00 |BORROW MATERIALS
31,01 |Excess overbudden m’ 100 -
31,03 [Finishing-off borrow areas in:

(a)|Hard material ha 0,01 -
(b)|Intermediate material ha 0,01 -
(c)[Soft material ha 0,01 -
Carried forward to summary of bill of quantities R -
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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ECPTA

Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road 'ECTION 3200
Item Decription Unit | Quantity Rate Amount

32.00 [SELECTION, STOCKPILING AND

BREAKING DOWN THE MATERIAL FROM BORROW

PITS, CUTTINGS AND EXISTING PAVEMENT LAYERS,

AND PLACING AND COMPACTING THE GRAVEL LAYERS
32,04 |Removal of oversize pavement material m?3 - -
32,05 |Additional normal grid rolling m? - Rate Only
32,06 |Stockpiling of material m? 700,00 -

Carried forward to summary of bill of quantities

Contractor Witness 1 Witness 2
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ECPTA
Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road

SECTION 3300

Item Description Unit | Quantity Rate Amount
33.00 [MASS EARTHWORKS
33,01 |Cut and borrow to fill, including free-haul up to 0.5 km
a) [Material in compacted layers of 200 mm thickness and
less:

i) |Compacted to 90% of modified AASHTO density m? Rate Only

ii)| Compacted to 93% of modified AASHTO density m? Rate Only
33,03 |Extra-over item 33.01 for excavating and breaking down materials in:

(a) [intermediate excavation m? - Rate Only

(b) |hard excavation m? - Rate Only
33,04 |Cut to spoil, including free-haul up to 0,5 km. Material

obtained from:

a) |soft excavation m? - Rate Only

b) |intermediate excavation m? - Rate Only

c) |hard excavation m? - Rate Only
33,07 |Removal of unsuitable material (including free-haul of 0.5km):

a) |Inlayer thickness of 150 mm and less:

i)|Stable material m? - Rate Only

b) |Inlayer thickness exceeding 150 mm:

i) |Stable material m? - Rate Only
33,09 |Material bladed to windrow m? - Rate Only
33,10 |Roadbed preparation and compaction of material

(a) |Ripping and Compaction to 90% of modified AASHTO density m? 1 000 R -
(b) |Compaction to 95% of modified AASHTO density m? 700 R -
33,12 |In situ treatment of roadbed:
a) |In situ treatment by ripping m? - Rate Only
Carried forward to summary of bill of quantities R -
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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ECPTA

Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road

SECTION 3400

Item

Description

Unit | Quantity

Rate

Amount

34.00 |PAVEMENT LAYERS OF GRAVEL

34,01 |Pavement layers constructed from gravel taken from cut or

borrow, including free haul up to 1 km

(ii)|95% of modified AASHTO density

(h) |200 mm thick gravel wearing course compacted to:

Pavement layers constructed from boulders taken from cut or

m? 5000

34,02 |borrow, including free haul up to 1 km

90% of modified AASHTO density

200 mm thick course ripped and compacted to:

m? 0

Carried forward to summary of bill of quantities

ECPTA

Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road

SECTION 5100

Item

Description

Unit | Quantity

Rate

Amount

51.00

51,01

PITCHING, STONEWORK AND PROTECTION

AGAINST EROSION
Stone pitching:
Grouted stone pitching

Stone mansory walls:

Cement-mortared stone walls

m’ 300,00

Rate Only

Carried forward to summary of bill of quantities
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ECPTA

Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road

SECTION 5200

Item Description Unit | Quantity Rate Amount
52.00 |GABIONS
52,01 |Foundation trench excavation and backfilling

(a) |Insolid rock (material requiring blasting) m’ - Rate Only

(b) |In all other classes of material m® - Rate Only
52,02 |Surface preparation for bedding the gabions m? - Rate Only
52,03 |Gabions (Class A):

(@) |Galvanised gabion baskets (2.7 mm dia.)

(i)]2 m wide x 1 m deep x 1m thick m® - Rate Only
(b) [Galvanised reno mattresses (2.5 mm)
MH2mx1mx0.3m m® - Rate Only

52,05 |Filter fabric

(@) |Bidim U24 or similar m? - Rate Only
Carried forward to summary of bill of quantities -
ECPTA
Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road SECTION 5900

Item Description Unit | Quantity Rate Amount
59.00 |FINISHING THE ROAD AND ROAD RESERVE
AND TREATING OLD ROADS

59,01 |Finishing the road and road reserve:

b) |Single carriageway road km 5,0 -
Carried forward to summary of bill of quantities R -

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C2.17




ECPTA
Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road SECTION 8100
ltem Description Unit | Quantity Rate Amount
81.00 [TESTING MATERIALS AND WORKMANSHIP
81,02 |[Other special tests requested by the engineer Prov Sum 1 10 000,00 10 000,00
Carried forward to summary of bill of quantities R 10 000,00
Rehabilitation and Upgrading of Gorendal and Island Gravel Access Road
SUMMARY OF BILL OF QUANTITIES
SECTION DESCRIPTION AMOUNT
1200 |General Requirements and Provisions
1300 |Contractor's Establishment on Site and General Obligations
1500 |Accommodation of Traffic
1600 |Overhaul
1700 |Clearing and Grubbing
2100 |Drains
2200 |Prefabricated Culverts
Concrete Kerbing, Channelling, Chutes & Down Pipes and Concrete
2300 L .
Lining for Open Drains
3100 [Borrow Material
3200 |[Selection & Stockpiling
3300 |Mass Earthworks
3400 |Pavement Layers of Gravel Material
5100 |Pitching, Stonework & Protection Against Erosion
5200 |Gabions Rate only
5900 |Finishing
8100 |Testing Material & Workmanship R 10 000,00
Sub-Total A
Contingencies at 10%
Sub-Total B
VAT at 15%
Total Construction Cost

Contractor

Witness 1 Witness 2

Employer Witness 1
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PARKS & TDURISM A

EASTERN CAPE PARKS & TOURISM AGENCY

CONTRACT NO.: 10/FY/26

REHABILITATION AND UPGRADING OF THE 5KM INTERNAL
ACCESS ROAD AT GROENDALI/ISLAND NATURE RESERVE

PART C3: SCOPE OF THE WORKS

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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C3 SCOPE OF WORK

THE REHABILITATION AND UPGRADING OF THE 5KM INTERNAL ACCESS ROAD AT
GROENDAL NATURE RESERVE

The Works comprise of the Rehabilitation of the following at Groendal Nature Reserve:

() Rehabilitation of a damaged access road
(i) Installation of 5 2100x2100mm Portal Culverts

C.3.1 PROJECT SPECIFICATIONS
1 DESCRIPTION OF THE WORKS
11 Employer’s objectives

The ECPTA seeks to appoint a service provider for the rehabilitation and upgrade of an
internal road at Groendal Nature Reserve.

1.2 Overview of the works

The works comprise of:

The scope of work comprises of the following:

i) Rehabilitation and Upgrading of the 5km sections of internal road network at Island and Groendal
Nature Reserve,

i) Earthworks including excavation for open drains

ii) Construction of pavement layers,

iv) Maintenance upgrading: and,

v) Cleaning of stormwater structures/drainage.

vi) Hauling of gravel material from borrow areas and/or commercial sources.

vii) Construction and/or repair of culvert structures.

viii) Cleaning out of existing hydraulic structures.

ix) Repairing of existing drainage inlet and outlet

1.3 Location of the work

The proposed project sites are located at the following co-ordinates reference points within Groendal
Nature Reserve:

Groendal Nature Reserve lies in a forested valley 7km south of Uitenhage in the Eastern Cape.
The locality map of project sites and coordinates Groendal Nature Reserve is shown in Figure 1

below respectively:

GPS Co- ordinates: Latitude: 33°71979"S Longitude: 25°31480"E

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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1.4 Temporary work
Not applicable

1.5 Occupational Health and Safety
The contractor needs to study the following documents:
i)  Occupational Health and Safety Act, 199
i) Construction Regulations,2003
i) SITE OHS Doc

2 DRAWINGS

The drawings used for setting up the Provisional Bills of Quantities are as follows:

As per Engineers’ Drawing Schedules As per Engineers’ and Architects’ Drawing Schedules
3 PROCUREMENT

3.1 Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences

granted in accordance with the preferencing schedule.
3.2 Scope of mandatory subcontract work

Competitive bids shall be invited in respect of each of the above portions of the works in
accordance with the relevant provisions of the latest edition of the CIDB Standard for Uniformity
in Construction Procurement. The Contract Data in the associated procurement documents
shall be based on the use of BIFSA Non- Nominated Subcontract for use with the GCC 2015
/ CIDB Standard subcontract (labour only / Selected Subcontract Agreement / SAFCEC
General conditions of subcontract (2003 edition) (select appropriate option) / NEC Engineering
and Construction Subcontract / NEC Engineering and Construction Short Subcontract with

minimal project specific variations and amendments that do not change their intended usage.

The Employer together with the Contractor shall evaluate the bids received in accordance with
the provisions of the Standard Conditions of Tender contained in Annex F of Standard for
Uniformity in Construction Procurement. The evaluation panel shall comprise equal

representatives from the Employer and from the Contractor.

The Contractor shall without delay enter into contract with the successful tendering

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C2.21



subcontractor based on their accepted tender submission. The Contractor shall remain
responsible for providing the subcontracted portion of the works as if the work had not been

subcontracted.

The Contractor shall indicate within the list of proposed sub-contractors the names and copies
of the registration documents of the proposed sub-contractor registered with the necessary

council to be an approved asbestos removal specialist
4 CONSTRUCTION
4.1 General Clause

4.1.1 The Contractor shall endeavor to ensure that the expenditure on the employment of

temporary workers (local) is in the following proportions:

i) 6 % local labour;

ii) 5% local labour to be females.

iii) 20% of local labour to be youth who are between the ages of 18 and 25;
and

iv) 1% on persons with disabilities.

4.2 Certification by recognized bodies.
Not Applicable
4.3 Services and facilities provided by the employer.

Not Applicable

44 Plant and equipment

The plant and equipment used on the site shall not be inferior to that described in the Schedule

of Plant and Equipment.

4.5 Plant and materials provided by the employer
Not Applicable
5 Management
Additional
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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clauses

1 Site meetings and procedures

The Employer’s Representative and the Contractor shall hold meetings relating to the progress
of the works at regular intervals and at other such times as may be necessary. The Contractor
shall attend all site meetings and shall ensure that all persons under his jurisdiction are notified
timeously of all site meetings should the Employer's Representative require their attendance at

such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources
(people and equipment employed), a site instruction book, a complete set of contracts working
drawings and a copy of the procurement document and make these available at all reasonable

times to all persons concerned with the contract.

2 Water and electricity

The Employer does not warrant that any water supply or electricity supply that may exist is
adequate for the proper execution of the works. The responsibility strategies in terms of the
tabulation below that will apply to the contract is:

a) water CA
b) electricity: A
i Option
Service P
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2
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A

Contractor
responsibility

B

Employer
responsibility

to provide, and
remove and make
good upon
completion, all the
necessary
temporary
electrical
connections and
installations and
purchase electricity
from the local
authority / ESKOM
for the works at his
own cost.

make, and upon
completion remove,
all the necessary
electrical
connections to the
Employer’s electrical
supply at designated
points and make use
of electricity free of
charge for
construction
purposes only.

Water The Contractor is to | The Contractor shall | The Contractor shall
provide, and remove | make, and upon make, and upon
and make good completion remove, | completion remove, all
upon completion, all | all the necessary the necessary
the necessary connections to the connections and water
temporary plumbing | Employer’s water meters to the Employer’s
connections and supply at designated | water supply at
purchase water from | points and make designated points and be
the local authority use of water free of | responsible for costs
for the works at his | charge for associated with all water
own cost. construction consumed.

purposes only.
Electricity The Contractor is The Contractor shall | The Contractor shall

make, and upon
completion remove, all
the necessary
connections and meters
to the Employer’s
electrical supply
and be responsible for
cost associated with all
electricity consumed.

The following temporary services is the responsibility and will be supplied by the Contractor:

e Security

e Sewer services in the form of temporary toilets

Waste disposal facility

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2
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5.1 Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall
figures in a book. Such a book shall be handed to the employer’s representative for his

signature no later than 1 day after rain that is considered to justify an extension of time occurs.
5.2 Unauthorized persons

The Contractor shall keep unauthorized persons from the works at all times. Under no

circumstances will any person except guards be allowed to sleep on the building site.
5.3 Management meetings

A schedule of meetings will be agreed with the contractor.

54 Daily records

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating

to EPWP requirements.
5.5 Payment certificates

Monthly valuations of completed work, including materials on site is to be completed and
presented by to the client representative by no later than the 15th of each month to be
assessed for payments. The payment certificate will be issued no later than the 25th of each
month (Including Contractor’s tax invoice) to the Principal Agent for payment within 30 calendar

days.
C3.2 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular

Specifications shall apply to this contract and are bound in hereafter.
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PART B: MATTERS RELATING TO THE COLTO STANDARD SPECIFICATIONS

B0000 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND
OTHER ADDITIONAL SPECIFICATIONS

The standard specifications on which this contract is based are the COLTO - Standard Specifications for

Civil Engineering Construction (1998 edition). The following SANS specifications are also referred to in

this document and the Contractor is advised to obtain them from Standards South Africa (a division of SABS)

in Pretoria.

SANS 10396: 2003:  Implementing Preferential Construction Procurement Policies using Targeted
Procurement Procedures
SANS 1914-1 to 6 (2002): Targeted Construction Procurement

SANS 1921 — 1 (2004): Construction and Management Requirements for Works Contracts
Part 1: General Engineering and Construction Works and where accommodation of traffic is involved.
SANS 1921-2 (2004): Construction and Management Requirements for Works Contracts; and Part 2:

Accommodation of Traffic on Public Roads Occupied by the Contractor.
This portion of the Project Specifications deals with matters relating to the Standard Specifications.

Where reference is made in the Standard Specifications to the Project Specifications, this portion shall include
the relevant information pertaining thereto, (e.g. the requirements where a choice of materials or construction
methods is provided for in the Standard Specifications).

In certain clauses the Standard Specifications allow a choice to be specified in the Project Specifications
between alternative materials or methods of construction, and for additional requirements to be specified to
suit a particular contract. Details of such alternatives or additional requirements applicable to this contract are
contained in this portion of the Project Specifications. It also contains some additional specifications and
amendments to the Standard Specifications required for this particular contract.

The number of each clause and each payment item in this portion of the Project Specifications consists of
the prefix B, followed by a number corresponding to the number of the relevant clause or payment item in the
Standard Specifications. The item number of any new clause or payment item (that does not form part of an
existing clause or a payment item in the Standard Specifications) is also prefixed by “B or H or G” followed
by a new number. The new numbers follow on the last clause or item number used in the relevant section of
the Standard Specifications. Where, in the Schedule of Quantities, an item from a particular section of the
Standard Specifications is used in another section, the item number of the source section is retained but
prefixed by the number of the section where the item is used. This applies to new items introduced in the
Project Specifications for a specific section but used in another section.
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SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B1202

B1203

B1205

B1206

SERVICES
Add the following at the end of clause 1202:

“A provisional sum is included in the schedule of quantities to cover the costs of relocating services
should such work become necessary."

ROAD INTERSECTIONS AND JUNCTIONS

Add the following to the end of clause 1203:

"Over and above the requirements of clause 1203 of the standard specifications, no additional payment
shall be made for the construction of limited lengths and/or widths of roadworks, irrespective of whether
it is shown on the drawings, carried out on instruction of the engineer or requiring the use of restricted
small plant. Where no specific reference is made in the schedule of quantities, the requirements of this
clause shall apply".

WORKMANSHIP AND QUALITY CONTROL
Add the following:

“Quality control (Scheme 1) as detailed in Section 8200 will be used for determining the acceptance
levels with respect to the properties of the materials and workmanship executed by the contractor.”

THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS
Add the following at the end of clause 1206:
"It may become necessary to construct level and coordinate new survey beacons during the course of

the contract, or to protect existing survey beacons. A provisional sum is included in the schedule of
guantities to cover the costs of such work."

Item Unit
B12.01 Relocation and protection of existing services
(a) Provisional sum for existing services to be relocated and / or

protected during construction Prov Sum
(b) Handling cost and profit in respect of sub item B12.01 (a)

above Percentage (%)

Expenditure under this item shall be made in accordance with clause 48 of the General Conditions of
Contract.

The tendered percentage is a percentage of the amount actually spent under sub item B12.01 (a), which
shall include full compensation for the handling costs of the Contractor, and the profit in connection with
the relocation and / or protection of the relevant services.

Contractor
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Item Unit

B12.02 Construction of new survey beacons and protection of
existing survey beacons

(a) Provisional sum for new survey beacons to be constructed

or for existing survey beacons to be protected during

construction Prov Sum
(b) Handling cost and profit in respect of sub item B12.02 (a)

above percentage

(%)
Expenditure under this item shall be made in accordance with clause 48 of the General Conditions of
Contract.
The tendered percentage is a percentage of the amount actually spent under sub item B12.02 (a), which

shall include full compensation for the handling costs of the Contractor, and the profit in connection with
the construction of new survey beacons or the protection of existing survey beacons.

Item Unit
B12.03 Provision of a Community Liaison Officer (CLO):

(a) Wages, salary and allowancCes. ............eieiiiiiiiiiiiiie et provisional sum
(b) Handling costs and profit in respect of subitem B12.03(a) above................... percentage (%)

Expenditure under this item shall be made in accordance with clause 6.6 of the General Conditions of
Contract 2015.

The tendered percentage is a percentage of the amount of expenditure approved by the engineer
under subitem B12.03(a), and shall include full compensation for the handling costs of the contractor
and the profit in connection with the provision of a Community Liaison Officer (CLO).”

Item Unit
B12.04 Compensation for Project Liaison Committee:

(a) Provision for project liaison committee.  provisional sum (Prov Sum)
(b) Handling costs and profit in respect of subitem B12.04(a) above  percentage (%)

Expenditure under this item shall be made in accordance with clause 6.6 of the General Conditions of
Contract 2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Employer’s
Agent under subitem B12.04(a), and shall include full compensation for the handling costs of the
Contractor and the profit in connection with the provision of a Project Liaison Committee.”
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Item Unit
B12.05 As Built Topographic Survey:

(a) Provisional Sum for as built survey. provisional sum (Prov Sum)

(b) Handling costs and profit in respect of subitem B12.05(a) above  percentage (%)

The tendered percentage is a percentage of the amount of expenditure approved by the Employer’s
Agent under subitem B12.05(a), and shall include full compensation for the handling costs of the
Contractor and the profit in connection with the provision of a As Built Survey.”

Item Unit

B12.06 Health and Safety

a) Fixed obligations for the preparation of risk assessments,
safe work procedures, the project H & S file, the H & S
plan and any other H & S matters that the contractor

deems necessary. Lump Sum
b) Fixed obligations for completing and checking the Project

H & S file and handing over to the Client on completion

of the works. Lump Sum
c) Time related obligations for updating and amending the

risk assessments, safe work procedures, the project H &

S file, the H & S plan and full compliance with allH & S

matters during the construction of the works under the

contract. Month

Payment of the lump sums tendered under sub item (a) and (b) and the rate per month for sub item (c)
shall, for the three sub items together, include full compensation for all the contractors charges in
respect of compliance with the OHS Act and Construction Regulations.

Payment of the lump sums tendered under sub item (a) and (b) will be made in three instalments as
specified by the Engineer.

SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

B13.02 PAYMENT

Item Unit
B13.02 Provision for Survey:
(a) Survey and assistant. provisional sum (Prov Sum)
(b) Handling costs and profit in respect of subitem B13.02(a) above  percentage (%)
The tendered percentage is a percentage of the amount of expenditure approved by the Employer’s
Agent under subitem B13.02(a), and shall include full compensation for the handling costs of the
Contractor and the profit in connection with the provision of Survey.”
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SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL

B3407

MEASUREMENT AND PAYMENT

Add the following to the end of the first paragraph at the start of clause 3407:

“No extra payment shall be made in terms of items 34.08, 34.09 and 34.13 for work that has to be executed in such

restricted areas. Allowance for all such extra over costs arising from work executed in restricted areas shall

therefore instead be included in the rates tendered for the other items scheduled with reference to Section 3400.”

Delete items 34.08, 34.09 and 34.13 which shall not apply to the work required under this contract.

“Item

B34.14

(@)
(i)

(c)
)

The unit of

Unit
Pavement layers constructed from gravel obtained from
commercial sources, including for hauling the material over an
unlimited free-haul distance:
Gravel selected layer compacted to:
98% of modified AASHTO density (150 mm compacted layer
thickness, G5 quality material to upper selected subgrade layer)..................... cubic metre (m?)
Gravel subbase (stabilized gravel) compacted to:
97% of modified AASHTO density (compacted in layers of maximum
thickness 150 mm, G7 quality material)...........cccceiiiiiiiiiiii e cubic metre (m?)

measurement shall be the cubic metre of compacted pavement layer, and the quantity shall be

calculated from the authorised dimensions of the completed layer.

The tendered rates shall include full compensation for procuring and furnishing suitable approved material of the
specified quality from commercial sources, including all excavation costs irrespective of classification, for hauling

the material to the site over an unlimited free-haul distance, for breaking down, placing and compacting the

material, and for the protection and maintenance of the layer and the conducting of control tests, all as specified.
No additional payment shall be made for the removal of oversize material from the road after processing or for the
disposal thereof to spoil, including the transport thereof over an unlimited free-haul distance, regardless of the

volume of such oversize material.”
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PARTICULAR SPECIFICATION PAGE NO.

POHS: HEALTH AND SAFETY SPECIFICATIONS C

Occupational Health and Safety Specification
For
THE REHABILITATION AND UPGRADING OF THE 5KM
INTERNAL ACCESS ROAD AT GROENDAL/ISLAND
NATURE RESERVE
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1
1.1

SCOPE

Preamble

Without derogating from the Occupational Health and Safety Act 85 of 1993 and the
Regulations, the tenderer shall take into consideration the following in preparation of the
Health and Safety Plan for this project.

Due to the wide scope and definition of construction work, every construction activity and
site will be different, and circumstances and conditions may change even on a daily basis.
Therefore, due caution is to be taken by the Principal Contractor when drafting the Health
and Safety Plan based on this Health and Safety Specification. Prior to drafting the Health
and Safety Plan, and in consideration of the information contained herein, the contractor
shall set up a Risk Assessment Program to identify and determine the scope and details
of any risk associated with any hazard at the construction site, in order to identify the
steps needed to be taken to remove, reduce or control such hazard. This Risk
Assessment and the steps identified will be the basis or point of departure for the Health
and Safety Plan.

The Health and Safety Plan shall include documented ‘Methods of Statement’ (see
definitions under Construction Regulations) detailing the key activities to be performed in
order to reduce as far as practicable, the hazards identified in the Risk Assessment.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may not
be considered as grounds for claims under the contract for additional reimbursement or
extension of time, or relieve the Principal Contractor from his responsibilities and
accountability in respect of the project to which this specification document pertains. Any
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to
the attention of the Agent and/or Client.

1.2 Scope of Health and Safety Specification Document

The Health and Safety Specifications pertaining to the project is intended to outline any
special requirements pertaining to the health and safety matters (including the
environment) applicable to the project in question. These Specifications should be read
in conjunction with the Act, the Construction Regulations and all other Regulations and
Safety Standards which were or will be promulgated under the Act or incorporated into
the Act and be in force or come into force during the effective duration of the project. The
stipulations in this specification, as well as those contained in all other documentation
pertaining to the project, including contract documentation and technical specifications
shall not be interpreted, in any way whatsoever, to countermand or nullify any stipulation
of the Act, Regulations and Safety Standards which are promulgated under, or
incorporated into the Act.

1.3 Purpose

The Client/ Agent is obligated to implement measures to ensure the health and safety of
all people and properties affected under its custodianship or contractual commitments
and is further obligated to monitor that these measures are structured and applied
according to the requirements of these Health and Safety Specifications.
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The purpose of this specification document is to provide the relevant Principal Contractor
(and his/her subcontractor) with any information other than the standard conditions
pertaining to construction sites which might affect the health and safety of persons at work
and the health and safety of persons in connection with the use of infrastructure; and to
protect persons other than persons at work against hazards to health and safety arising
out of or in connection with the activities of persons at work during the carrying out of
construction work for the Chris Hani District Municipality. The Principal Contractor (and
his/her subcontractor) is to be briefed on the significant health and safety aspects of the
project and to be provided with information and requirements on inter alia:

a) safety considerations affecting the site of the project and its environment;
b) safety considerations affecting the persons occupying the site;

c) health and safety aspects of the associated structures and equipment;
d) submissions on health and safety matters required from the Principal Contractor
(and his /her contractor); and

e) the Principal Contractor’s (and his/her contractor) health & safety plan.

2 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
2.1 Structure and Organisation of OH&S Responsibilities
2.1.1. Overall Supervision and Responsibility for OH&S

The Chris Hani District Municipality and/or its Agent on its behalf to ensure that the
Principal Contractor, appointed in terms of Construction Regulation 5(1)(h), implements
and maintains the agreed and approved H&S Plan. Failure on the part of the Client or
Agent to comply with this requirement will not relieve the Principal Contractor from any
one or more of his/her duties under the Act and Regulations.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act
to ensure that the Employer (as defined in the Act) complies with the Act.

All OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health
and safety per routine and ad hoc inspections and on any deviations as soon as observed,
regardless of whether the observation was made during any routine or ad hoc inspection
and to ensure that the reports are made available to the principal Contractor to become
part of site records (Health & Safety File).

The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms
of Construction Regulation 8 to regularly, in writing, report to their principals on matters
of health and safety per routine and ad hoc inspections and on any deviations as soon as
observed, regardless of whether the observation was made during any routine or ad hoc
inspection and to ensure that the reports are made available to the principal Contractor
to become part of site records (Health & Safety File).

All Safety officers must be appointed in writing with competence and experience in
construction site as per Construction Regulations 2014.
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All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18
of the Act.

2.1.2 Further (Specific) Supervision Responsibilities for OH&S

Several appointments or designations of responsible and /or competent people in specific
areas of construction work are required by the Act and Regulations.

2.1.3 Communication & Liaison

OHA&S Liaison between the Employer, the Principal Contractor, the other Contractors, the
Designer and other concerned parties shall be through the Principal Agent.

In addition to the above, communication may be directly to the Client or his appointed
Agent, verbally but followed up in writing, as and when the need arises.

The Principal Contractor will be responsible for the dissemination of all relevant OH&S
information to the other Contractors e.g. design changes agreed with the Client and/or its
Agent on its behalf and the Designer, instructions by the Client and/or his/her agent,
exchange of information between Contractors, the reporting of hazardous/dangerous
conditions/situations etc.

3 RESPONSIBILITIES
3.1 Client

a) The Client or his appointed Agent on his behalf will appoint each Principal
Contractor for this project or phase/section of the project in writing for assuming the
role of Principal Contractor as intended by the Construction Regulations and
determined by the Bills of Quantities.

b) The Client or his appointed Agent on his behalf shall discuss and negotiate with the
Principal Contractor the contents of the health and safety plan of both Principal
Contractor and Contractor for approval.

c) The Client or his appointed Agent on his behalf, will take reasonable steps to ensure
that the health and safety plan of both the Principal Contractor and Contractor is
implemented and maintained. The steps taken will include periodic audits at intervals
of at least once every month.

d) The Client or his appointed Agent on his behalf, will prevent the Principal Contractor
and/or the Contractor from commencing or continuing with construction work should
the Principal Contractor and/or the Contractor at any stage in the execution of the
works be found to:

o have failed to have complied with any of the administrative measures required
by the Construction Regulations in preparation for the construction project or any
physical preparations necessary in terms of the Act;

o have failed to implement or maintain their health and safety plan; o o have
executed construction work which is not in accordance with their health and safety
plan; or
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o act in any way which may pose a threat to the health and safety of any
person(s) present on the site of the works or in its vicinity, irrespective of him/them
being employed or legitimately on the site of the works or in its vicinity.

3.2 Principal Contractor

a) The Principal Contractor shall accept the appointment under the terms and
Conditions of Contract. The Principal Contractor shall sign and agree to those terms
and conditions and shall, before commencing work, notify the Department of Labour
of the intended construction work in terms of Regulation 4 of the Construction
Regulations.

Annexure 2 of this Specification contains a “Notification of Construction

Work” form. The Principal Contractor shall submit the notification in writing prior to
commencement of work and inform the Client or his Agent accordingly.

b)The Principal Contractor shall ensure that he is fully conversant with the
requirements of this Specification and all relevant health and safety legislation. This
Specification is not intended to supersede the Act nor the Construction Regulations
or any part of either. Those sections of the Act and the Construction Regulations
which apply to the scope of work to be performed by the Principal Contractor in terms
of this contract (entirely or in part) will continue to be legally required of the Principal
Contractor to comply with. The Principal Contractor will in no manner or means be
absolved from the responsibility to comply with all applicable sections of the Act, the
Construction Regulations or any Regulations proclaimed under the Act or which may
perceivable be applicable to this contract.

c) The Principal Contractor shall provide and demonstrate to the Client a suitable and
sufficiently documented health and safety plan based on this Specification, the Act
and the Construction Regulations, which shall be applied from the date of
commencement of and for the duration of execution of the works. This plan shall, as
appendices, include the health and safety plans of all Sub-contractors for which he
has to take responsibility in terms of this contract.

d) The Principal Contractor shall provide proof of his registration and good standing
with the Compensation Fund or with a licensed compensation insurer prior to
commencement with the works.

e) The Potential Principal Contractor shall, in submitting his tender, demonstrate that
he has made provision for the cost of compliance with the specified health and safety
requirements, the Act and Construction Regulations. (Note: This shall have to be
contained in the conditions of tender upon which a tenderer’s offer is based.)

f) The Principal Contractor shall consistently demonstrate his competence and the
adequacy of his resources to perform the duties imposed on the Principal Contractor
in terms of this Specification, the Act and the Construction Regulations.

g) The Principal Contractor shall ensure that a copy of his health and safety plan is
available on site and is presented upon request to the Client, an Inspector, Employee
or Sub-contractor.

Contractor

Witness1 Witness2 Employer Witness1 Witness2
C3.35




h) The Principal Contractor shall ensure that a health and safety file, which shall
include all documentation required in terms of the provisions of this Specification, the
Act and the Construction Regulations, is opened and kept on site and made available
to the Client or Inspector upon request. Upon completion of the works, the Principal
Contractor shall hand over a consolidated health and safety file to the Client.

i) The Principal Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the Construction
Regulations are complied with as if they were the Principal Contractor.

j) The Principal Contractor shall from time to time evaluate the relevance of the Health
and Safety Plan and revise the same as required, following which revised plan shall
be submitted to the Client and/or his/her Agent for approval.

4 GENERAL REQUIREMENTS OF HEALTH AND SAFETY PLAN

41 General

It will be expected from the Contractor to include in his safety plan method statements on
how to accomplish the requirements relating to the Construction Regulations, 2014 and
related incorporated standards and regulations.

Contractors should describe how their safety management systems will work and what
control procedures they plan on using to ensure safety on the construction site

The following aspects should be covered in their safety plan

i)  What administrative procedures the Contractor envisages to use in the
implementation and maintenance of the safety plan with reference to the

construction site

i) How continuous assessment of the safety plan will be assessed and implemented

with respect to construction site

i)  What control systems the Contractor envisages to implement on site to support

his safety program

iv) How the Contractor will ensure that he adheres to the construction regulations in

respect of competent persons

Depending upon the acceptance of the Contractor's Health and Safety Management Plan
by the Employer. The Contractor's Health and Safety Plan should include, but not be
limited to, those sections indicated in Section 3.2 of this specification.

4.2 Outline of Health and Safety Plan The Contractor's Health and Safety Plan prepared in
accordance with this specification shall consist of at least the following sections and sub-
sections:

1. Aim and Scope of Plan,
2. Risk Assessment,

a. Alternative Forms of Risk Assessment,
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b. Methodology of Risk Assessment,
c. Elements of Risk Assessment,

Scope of assessment, Risks |dentified, Risk Analysis, Risk Evaluation, Risk
Treatment, Monitoring and reviewing,

3. Resources,

Health and Safety Staffing Organogram, Supervisors, Inspectors and Issuers,
Employees, Subcontractors inclusive of their scope of work and their core resources,
Training, Plant, Vehicles, Equipment

4. Materials,
Temporary Materials, Permanent Materials

5. Categories of Work
6. Implementation of Health and Safety Plan,
Administrative systems, Training, Reporting, Monitoring, Inspections

7. Auditing,
Internal audits of subcontractors and follow-up audits

8. Emergency procedures and response
9. Trainings
HIV/Aids, Induction of employees and Visitors

5 RISK ASSESSMENT

5.1 General

This section of the specification provides guidelines for the Contractor in preparation of
risk assessments in order to ensure compliance with Regulation 9 of the Construction
Regulations, 2014. This section highlights the principles related to the preparation of
suitable and sufficient risk assessments. Contractor Staff intending to prepare risk
assessments should be trained and suitably experienced in the application envisaged.
The Contractor is to take into consideration the scope of works when compiling the risk
assessment.

5.2 Updating of Risk Assessment

The Contractor is to update his risk assessment in accordance with any design changes
and/or when he becomes aware of any issues that will affect the health and safety of his
employees and others.

6 RESOURCES

6.1 General

In this section of his Health and Safety Plan, the Contractor will be required to state how
he intends to comply with the requirements of the Occupational Health and Safety Act,
1993 and all its Regulations and related incorporated standards with regards to the
resources and facilities intended for use on the temporary and permanent Works.
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6.2 Legal appointments
6.2.1 Inspectors, supervisors and Issuers

The Contractor shall provide in his Health and Safety Plan his intended Staffing
Organogram for the Works. The organogram should include those inspectors,
supervisors and issuers as envisaged in the Construction Regulations, 2014 required for
the Works and any additional supervisory staff members as the Contractor (having taken
the scope of the Works into account) considers necessary.

Copies of the supervisory staffs’ curriculum vitae or portfolio of evidence and their
appointment letters should be appended to the Contractor’'s Health and Safety Plan.
The Contractor’'s Health and Safety Plan should in addition cover at least the following
aspects:

a) The number of unskilled, semi-skilled and skilled (including Foreman, Charge
hands, Artisans, Operators, Drivers, Clerks, Store man and Team Leaders)
employees he intends employing on the Works,

b) The health and safety training to be provided to the Contractor's employees,
c) The programme of the health and safety training,
d) Systems for the review of the effectiveness of the training provided, and

e) Systems to determine further training requirements throughout the construction
period.

The Contractor shall ensure that he includes in his Health and Safety Plan the
appointment letters for all his inspectors, supervisors and issuers appointed for the
Works.

6.2.2 Subcontractors

The Contractor shall with reference to the use of subcontractors on the Works and without
limiting his obligations, cover at least the following matters in his Health and Safety Plan:

a) The steps intended to ensure that his Subcontractors prepare, implement and maintain
Health and Safety Plans,

b) How health and safety information will be made available to his Subcontractors when
changes are brought about to the design,

c) How he intends determining that his Subcontractors are registered and in good standing
with the compensation fund or with a licensed compensation insurer prior to the
commencement of the Works,

d) How he intends determining if his Subcontractors have made provision in their tenders for
the cost of health and safety measures during the construction of the Works,

e) How he intends satisfying himself on the competencies and resources of
Subcontractors he intends appointing, and

f) How he intends ensuring that his Subcontractors perform risk assessments prior to
commencing their respective portions of the Works.
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6.2.3 Competencies

The Contractor shall establish if a person is competent to perform a certain duty or be
appointed in a certain capacity by requesting all candidates to supply the required certificates
of competency. Where certificates of competencies cannot be delivered, the Contractor shall
request a portfolio of evidence from the respective candidates.

Contractors should do enquiries at the South African Qualifications Authority (SAQA) relating
to the qualifications required for appointment of competent persons.

6.3 Plant, Vehicles and Equipment
The following plant, vehicles and equipment is relevant:

i) Construction vehicles and mobile plant and Machinery
on construction sites, Ladders, Personal Safety
Equipment and Facilities, First Aid, Emergency
Equipment and Procedures

The Contractor shall cover at least the following matters in his Health and Safety Plan:

i) How he intends complying, o What systems he
intends using to ensure the safety, o What tests will
be performed to establish the safety, o How he
intends maintaining plant, vehicles and equipment,
and o How he will document compliance.

7 MATERIALS

7.1 General

In this section of his Health and Safety Plan, the Contractor will be required to state how
he intends to comply with the requirements of the Occupational Health and Safety Act,
1993 and all its regulations and related incorporated standards with regards to the design,
supply, storage and erection of materials used for the temporary and permanent Works.

The following shall be discussed in detailed:

i) Use and temporary storage of flammable liquids on
construction sites Stacking and storage

8 CATEGORIES OF WORK

In this section of his Health and Safety Plan, the Contractor will be required to state how
he intends to comply with the requirements of the Occupational Health and Safety Act,
1993 and all its regulations and related incorporated standards with regards to the
execution of the following categories of work.

The Contractor shall, without limiting his obligations, cover at least the following matters in
his Health and Safety Plan under this category of work:

8.1 Construction welfare facilities

Contractors will be required to adhere to Regulation 28: Construction Welfare Facilities.
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This regulation must be read in conjunction with the provisions of the Facilities Regulations,
1990 (as amended) and SANS 0400.

The Contractor must discuss the following in detail in his safety plan:

i) How will the Contractor establish the number of facilities required for employees
to shower, change, eat and attend to sanitary needs
i) What measures will the employer take to house employees on site who lives far
from their residences or for the provision of transport
8.2 Environmental regulations for workplaces

The Contractor shall comply with the Environmental Regulations for Workplaces, 1987,
and shall address the following aspects as described in the regulations in his Health and
Safety plan:

i) Thermal requirements, Lighting, Windows, Ventilation, Housekeeping, Noise and
hearing conservation and Fire precautions and means of egress.

8.3 Housekeeping on construction sites

Contractors will be required to adhere to Construction Regulation 27: Housekeeping on
construction sites.

This regulation must be read in conjunction with the provisions of the Environmental
Regulations for Workplaces, 1987 (as amended).

The Contractor must discuss the following in detail in his safety plan:

o How will contractors ensure the neatness of construction sites?

o What measures does the Contractor envisage to Store and/or stack materials,
remove debris from site, prevent unauthorized entrance to the site, protect
employees or passers-by from falling objects

8.4 Fire precaution on construction sites

Contractors will be required to adhere to Construction Regulation 29: Fire precautions on
construction sites.

This regulation must be read in conjunction with the provisions of the Environmental
Regulations for Workplaces, 1987 (as amended).
The Contractor must discuss the following in detail in his safety plan:

o How the Contractor will minimize the risk of fire on the site 0 How
the Contractor will identify potential fire hazards

o What prohibitions the Contractor will implement to manage risk
areas o How many employees the Contractor will train in fire fighting o
What organization the Contractor envisage to combat fires on sites

o What precautions and procedures will be followed to evacuate
employees in the case of a fire
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8.5 Watching, barricading and lighting

The Contractor must discuss the following in detail in his safety plan in respect of any
excavation or other dangerous activity adjacent to public roads and thoroughfares:

o High visibility snow netting shall be used at all times, o Type and spacing of warning
lights and warning signs, flagmen and o Control systems and personnel, he intends
employing to ensure that the above items are maintained.

9 IMPLEMENTATION OF CONTRACTOR’S HEALTH AND SAFETY PLAN
9.1 General

The Contractor shall describe in his Health and Safety Plan how he intends implementing
his plan.

The Contractor shall indicate the methods he intends using to ensure accurate record
keeping of all critical elements identified in his risk assessment and covered in his Health
and Safety Plan.

The Contractor shall indicate how internal audits will be carried out, how shortcomings
will be addressed, how he intends to review the safety plans, how he would train staff and
how he would implement the findings and recommendations of internal audits or inputs
of employees.

9.2 Administrative Systems

The Contractor shall comply with Section 9 of the General Administrative Regulations,
1996. The Contractor’s administrative system shall without limiting his obligations, cover
the following:

i) Upkeep of a safety file on site,

i) Maintenance of his Health and Safety plan,

iii) Procedures to follow for the appointment of competent persons,
iv) Application for notification,

v)  Procedures to follow for notifications,

vi)  Injury on duty [IOD] administration,

vii) Recording of minutes of safety meetings,

viii) Recording of checklists,

ix) Safe keeping of checklists, and

X) Internal audits.

The Contractor shall in particular ensure that at least one copy of the Occupational Health
and Safety Act, 1993.
9.3 Reporting Systems

The Contractor shall comply with Section 9 of the General Administrative Regulations,
1996 and shall in particular (in accordance with section 12) furnish an inspector with
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information relating to health and safety on the construction site, when requested to do
SO.

The Contractor shall notify the Employer of any investigations, complaint or criminal
charge which may arise as a consequence of the provision of the Occupational Health
and Safety Act, 1993 and its Regulations, pursuant to work performed in terms of this
Contract.

9.4 Training

The Contractor shall train all his employees in accordance with the requirements of
section 13 of the Occupational Health and Safety Act, 1993. The Contractor shall ensure
that every employee is informed of the following:

i) The hazards of any work he has to perform or plant machinery
or equipment he is permitted to use,

ii) Training (toolbox talks) shall be conducted weekly, and/or
HIV/Training shall be conducted

iii) The precautionary measures which should be taken regarding
the above.

The Contractor shall, without limiting his obligations, indicate in his Health and Safety
Plan how he intends: o Identifying the training needs of the personnel he intends
employing, and o Implementing the training identified.

9.5 Inspections and Monitoring

The Contractor shall be required to inspect each workplace prior to works commencing
to ensure that all protective equipment is in place and that by entering the workplace no
person will be exposed to any hazard which could affect his health or safety. The
Contractor shall without limiting his obligations, indicate the following in his Health and
Safety Plan:

i) The inspection and monitoring procedures he intends employing to determine
the safety of workplaces, and

i) Who will be responsible for the checking of each workplace at the
commencement of each shift?

The Contractor shall include in his Health and safety Plan all the checklists he intends
using during the inspection and monitoring of the implementation of his Health and Safety
Plan.

The Contractor can expect inspections of the works by any of the following parties: o The
Employer or his Safety Agent, or o The designated officer serving in the Department of
Labour and appointed by the Minister as chief inspector or his representative.

In addition to site inspections performed by the Employer or his safety agent they shall
also do audits and asses the safety situation at the works and investigate incidents.
Follow-up inspections will be performed to ensure compliance to recommendations done.
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10 AUDITING
10.1 Internal Audits

The audits contemplated in regulation 5(1)(d) of the Construction Regulations,2014 will be
carried out by the Employer or his appointed Safety Agent.

The intervals for the audits shall be agreed between the Contractor and the Employer or
his Safety Agent during the preparation of the Contractor’s Health and Safety Plan, but
shall be carried out at least once every month or at such shorter interval that an inspector
may require. The Employer or his Safety Agent shall provide at least 24 hours notice prior
to the conducting of an audit.

The findings of each audit will be made known to the Contractor and the Employer in a
report prepared by the Employer or his Safety Agent and will be submitted to all parties
within seven working days of the respective audit being completed. Any shortfalls
identified will be documented in the audit report together with the Contractor’s proposals
to rectify the same. All audit reports will be filed in the Health and Safety File.

A date for a follow up audit will be negotiated with the Contractor to verify the
implementation of all actions to rectify shortfalls as identified in the audit report.

The Principal Contractor will ensure that the same arrangement detailed above be
implemented with his Contractors to ensure his compliance with the Construction
Regulations.

10.2 Audits by Employer or Safety Agent

The Employer or Safety Agent will be entitled to carry out additional audits or follow-up
audits, as the case may be, at any time during the construction period provided that: o
The audit or follow-up audit are carried out during ordinary working hours, and o The
Employer or Safety Agent gives the Contractor at least 24 hours’ notice of his intention to
carry out such audits.

The Principal Contractor’'s employees indicated in Section 9.1 will be present during any audit
carried out by the Employer or his Safety Agent.

11 MEASUREMENT AND PAYMENT
11.1 Measurement and Payment

The scheduled items for health and safety will be included in the preliminary and general
section of the schedule of quantities.

The Principal Contractor shall price all items scheduled in this section of the schedule of
quantities to enable the Employer to comply with Construction Regulations, 2014. Failure
by the Contractor to price these items will force the Employer to reject the Contractor’s
tender in term of the Construction Regulations, 2014.

Payment for the scheduled items will be in terms of clause 8.2 of SABS 1200 A.
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11.2 Scheduled Items
11.2.1 General

The maintenance of safe work practice at all times and in all sections of the execution of
the works is embedded in the day to day site activities of all the Contractor's management,
staff and workforce on the contract.

However, the introduction of the Construction Regulations in 2014 requires from the
Employer to ensure that the Principal Contractor has made adequate provision for the
execution of the works within the specifications of said regulations. The following
minimum pricing is taken into consideration:

i) It must be noted that the lists below are not exhaustive and that many items
have been traditionally priced by the Contractor as an integral part of his
Preliminary and General items or as part of the overhead costs of other items.
The tender document, although not detailed with regards the Construction
Regulations, requires that the Contractor ensures adherence to the
Occupational Health and Safety Act (Act 85 of 1993) the Construction
Regulations, 2014.

11.2.2 Fixed-Charge Items

a) Compliance with the Occupational Health and Safety Act (Act 85 of 1993) and its
requlations and with the Employer’s Health and Safety Specification

Allowance for Contractor's initial obligations in respect of the OHS Act and Construction
Regulations ...
Sum

Allowance for Compilation and Submission of the Health and Safety File ...................
Sum

Personal protective clothing and equipment ...
Sum

Fences, signs and DarriCades ..o
Sum

Medical Certification of EMPIOYEES ........oooiiiiiiiiiiiiiiie e
Item

11.2.3 Time-related Items

a) Compliance with the Occupational Health and Safety Act (Act 85 of 1993) and its
requlations and with the Employer’s Health and Safety Specification

Allowance for Contractor's time related obligations in respect of the OHS Act and
Construction Regulations ..............oooiiiiiiiiiii e
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Sum

Allowance for provision of full time Construction Safety Officer............ccccoeiiiiiiiiiiinnnn,
Sum

Allowance for provision of a Level 2 First Aider per construction site ...........ccccvvvvvneeeee.
Sum

Allowance for the upkeep of the Health and Safety File ..........cccccooiiiiiiiiiiiiiiiee
Sum

Health and Safety training as requIred .............ccccccuiieeiiiiiiiiii e
Sum

The time related item shall include but shall not be limited to the following:

i) The employment cost of all health and safety personnel including
consultants, health and safety officers, inspectors, supervisors
and issuers required in terms of the Contractor's Health and
Safety Plan,

i) Updating the Health and Safety Plan as needed,

iii) Carrying out of periodic own audits and follow-up audits,

iv) Compiling ongoing risk assessments and risk assessment reports
as required by the Works,

v) Convening of regular safety meetings with the Safety
Representatives,

vi) Accompanying and supporting the Employer or his Safety Agent
during ad hoc audits,

vii) Compilation of monthly safety reports and statistics for the
Employer or his Safety Agent,

viii) Implementation and maintenance of Training

ix) Maintenance of personal protective clothing and equipment

x) Maintenance of fences, signs and barricades

xi) Implementation and maintenance of safety administration

xii) Other Health and Safety Time-related Obligations
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ANNEXURE A1: IDENTIFIED HEALTH AND SAFETY HAZARDS

In terms of Regulation 5 of the Construction Regulations 2014 the hazards with the scope of work must
be identified.

NOTE:

It remains the responsibility of the Contractor to identify all possible hazards with regards to his scope
of work and to put measures in place to mitigate, reduce or control these hazards. The table below
shall be used;

ACTIVITY/TASK POTENTIAL HAZARD
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ANNEXURE A2: NON-CONFORMANCES AND PENALTIES

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or noncompliance
with the Clients specifications or PCs H&S Plan; neither the Principal Contractor nor any other
Contractor shall have a claim for extension of time or any other compensation.

The following constitute the types of non-conformances that will attract penalties:

Minor: Fine: Medium: Severe
R100/count Fine: R500/count and a Fine: R5000/count, a
nonconformance nonconformance and/or
activity
stoppage

Non-use of PPE supplied Toilets not supplied or Contractors working without
regularly serviced; lack of Health and Safety Plan
drinking water approval

Non-completion of registers | Contractors not audited Workers transported in

for plant and equipment on contravention of the OHS

site plan or legal requirements

Lack of H&S signage at work | Working without training or the| Invalid Letters of Good

areas appropriate H&S method Standing
statements

Tools and equipment Legal non-conformances| Noncompliance with traffic

identified in poor condition identified during the previous| accommodation

during inspections audit and not addressed within| requirements: layout or
the agreed time frame physical conditions
No monthly OHS report at site| Fall protection harness not
meeting to report on tied off/ not worn
No certificates of fitness for| Any breach of legal
workers as required requirements
Working  without approved
method statements
ltem not attended to as | Item not attended to as
identified in audit report — first | identified in the audit report —
transgression second transgression

Failure or refusal on the part of the contractor to take the necessary steps to ensure the safety of workers and
other person involved in accordance with these specifications, the OHS Act and the regulations shall be
sufficient cause to apply the above penalties.
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BASELINE HAZARD IDENTIFICATION AND RISK ASSESSMENT

Project /

Construction Site
& Exact Location

THE REHABILITATION OF COLLAPSED CULVERT BRIDGE AND SECTIONS OF 4KM INTERNAL ROAD AT

SILAKA NATURE RESERVE

of the Work
Perfomed
Next Review Date Approved by
Use the Standard Risk Matrix to determine the Raw and Residual Risk Ratings.
Consequential Risk/Possible
S/N Work Activity Hazard Accident/ill health to persons,for Existing Risk Control Severity Likehood RPN
fire or property loss
Proper layout of site by
Construction Manager,taking
into consideration all transport
Restricted access to Dan_1ages to private_ plant and material movements
1 Gaining access to site | site Parking and or veh!cles ! Constructl_o n a_nd storage on 3 3
delivery areas vehicles and or mobile site.Construction Manager to
plant ,delivery vehicles check layout Drawing to
compare with the requirements
of the OHS Act and other
relevant regulations.
Diesel tanks to be a distance of
10 meters away from any
. Risk of fire,explosions structure and parking areas.A
Lack of or failure to Iting to burns to the | slab with a bund wall capable of
implement fire Lesu Ing to burns | . u p
N ody or even multiple carrying 110% of the tank
2 Builk diesel storage prevention . fatalities. Fire spreading | capacities must be constructed | 5 10
measures.Uninforme -
to adjacent for the tanks to stand
d workers and . . .
visitors structures.Serious u?.I_nductlon of wor!(_ers an
damages to property visitors HCS superviisor /
Controller to be designated in
writing
Risk of fire , explosions Flammable store to be well
resulting to burns to the | ventilated and fitted with a roof
Unsafe storage of body or even multiple to protect from direct exposure
3 Storage of flammable fl bi fatalities. Fire spreading to sunlight HCS Supervisor / 5 10
ammables . . .
to adjacent structures. controller to be designated in
Serious damages to writing. Induction of workers
property and visitors
C3.48
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i:izn}g::f: ¢/ Electrocution, fires Installation to be done by a
gis! . ! compentent registered
Temporary electrical electricians. serious dama_ges to electrician or electrical
4 . L Incorrect /unsafe property. Serious . . 4 2 8
installations installations iniuries. possible contractor.Electrical installation
) juries, p inspector to be designated in
Damaged fatalities o
. writing.
cables.Exposed wires
Security guards to be appointed
Lack or absence of Uncontrolled access to to keep watch.Security fencing
5 Site security and access control. construction site.Injury to be a minimum height of 1.8 3 a 12
security fencing Inadequate security to persons,theft / meter around site area together
fence. property loss. with two double gates.
Symbolic safety signage.
Services to be available during
Availability of basic . Worsening of first aid site establishment.
L Not having the Lo - . . .
facilities and . - injuries.Detreatment Fire extinguisher equipment
6 . essential services at - - 4 3 12
emergency services / h health to employees First aid boxes
~ and. ) s
equipment. spread of fires. Drinking water
Tolilets
Not informing Injuries to persons and /
. employees and public - Induction of workers and
7 Public Safety what the site rules the_ public liability / court visitors 4 4 18
claims
are.
With mad_equate Unstable stacks of !.ayfiowr_l areas to be sufficient
space various . in size.Timber poles and / other
. . . . materials msy fall onto . .
Designation of materials will be L suitable base material to be
8 persons resulting in . . 5 3 15
laydown areas stacked on top of . P available to stack materials
! serious injuries / even "
each other causing fatality on.Laydown areas to be firm
unstable stacks level ground.
Unclean ablution Possible health oroblems Tolilets are to be well ventilated
9 Condition of ablution | facilities.Non — due to bropa atli;‘on of and kept clean at all 3 3 °
facilities ventilated ablution erms propag times.Water for washing of
facilities 9 hands to be readilly availlable
Not adhering to written
Not having or evr::s?:;r:: i:}:‘:i;is::t N | Construction Supervisor are to
10 | Emeeney vyt | evendesthelayed | beSterestenerner s T
P gency arrival of amblunce on P !
procedures are. . A and when requred.
site could cause injuries
to die.
11 Personal Protective Tools and flying Injury to hands,feet and | Always use the correct personal 3 4 12
Equipment foreign other parts of the body. protective equipment suitable
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objects,Employees for the type of tool being used
not wearing suitable or job being done.Construction
PPE. Manager and Safety Officer to
ensure contiuned availabilty of
PPE.
. Always use the right tool for
12 | Use of Hand Tools Incorrect use of hand ;:J:;'::etopg?;‘::;f:ﬁ: the job.All employees are to be 3 6
tool b properly trained on safe use of
ody. h
and tools.
Induct all employees to take
Working in close Workers hiting each ca:le ol;‘thelr hez!th ?ndhs afety
13 | Use of Hand Tools proximity to each other with tools resulting and ot Iel rs w?r ing in the 3 6
other. in serious injuries. areas.A employees are to be
properly trained on safe use of
hand tools .
Substandard tolols Tools must be maintained on a
. mushroom heads . regular basis,Supervisor must
14 tC:;gltlon of hand (chisel) Broken z'::‘:';yp? rtr:s a:fd ;’:ﬁ:’:;d ensure all tools are kept safe. 3 12
handles,blunt Hand tools inspector to be
ends,etc designated in writing
Excessive dirt on tools
may cause damage to Always keep tools clean and
Care and storage of Incorrect storage of property.Tools lying store safely afteruse
15 h hand tools not being | around causing tripping .Employees to be inducted 2 6
and tools O .
cleaned. hazards resulting in regarding care and safe storage
injuries to hands and of hand tools
other part of the body
Induct employees on a safe
Using a pick and a Unsafe use of pick or . working procedures.Supervisor
16 shovel to excavate a shovel Injury to employees. and charge hand to control 2 6
.Toolbox talks
All tools to be inspected before
Using a pick and a use and defective tools are to
17 Defective tools Injury to employees. be quarantined or 2 6
shovel to excavate . .
discarded.Hand tool inspector
to be designated in writing
Implementation of dust control
Using a pick and a Prolong exposure may measures such as water
18 Excessive dust cause chest irritation and | spraying area. Employees to 3 6
shovel to excavate . ? ! .
/ lung disease wear suitable PPE including
dust mask.
C3.50
Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2




Check sides of excavation
. . Unstable/ loose . Supervisor to inspect sides on
19 glf:;gelatoplgl;cz':l::e material may cause :II;JI:;V :; i::;ggg:i::d regular basis. Supervisor and 2 1 2
unsafe condition 9 charge hand to control and
monitor
Excavated material to be placed
away from sides of
Material falling onto excavation.Employees to be
Using pick and a Materials placed on employees when working | instructed not to place loose
20 . . P . ! 3 2 6
shovel to excavate sides of excavations inside the excavation soil on edge of the
causing serious injuries excavation.Supervisor and
charge hand to control and
monitor
Emplovees not able to All excavations deeper than
ployees | 1.5m must have an access
enter or exit the .
. ladder or access ramp available
. excavation safely !
Not proving a ladder - for employees to get into and
. . resulting muscle d
Using a pick and a or access ramp for N out of the excavation
21 strais.Employees not able . 4 1 4
shovel to excavate easy access and / or . .. safely.supervisors to ensure
to exit the excavation in .
egree employees are given safe and
case of emergency . £
resulting into serious convenlgnt means of access to
Lo . excavatiion.Toolbox talks to be
injuries or even fatality
conducted
Sides collapsing and Sides of excavation to be
No shoring of causing serious injuries shored and barricaded
Using a pick and a Ing or even fatality. Persons immediately.Put adequate
22 excavatios.Unprotect . - . 5 2 10
shovel to excavate . falling into unprotected shoring and strong physical
ed excavation N - . . : .
excavations resulting barricades in place immediately
into serious injuries. ,if needed
In open areas of low pedestrian
Safeguarding ofn Unprotected open Pedestrians falling into traffic,wire/ fence with hazard
23 | open trenches 0-1.0 p R P excavations may cause tape to be used for 3 2 6
excavations L P . ! .
m Depth serious injuries barricading.Supervisor to
monitor daily
Vehicles driving into In open areas of low vehicle
Unprotected open excavatiions resulting in traffic wire/fence with hazard
24 excavations damagie to property and tape to be used for 3 2 6
or sergi,ious irI:'UIl"ies y barricading.Supervisor to
] monitor daily.
. L In open areas of low pedestrian
2 e o o e ancang || amimal trafficire/ fence | 3 2 e
9 9 9 with hazard tape to be used for
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serious injuries to barricading.Supervisor to
livestock monitor daily
. . Batch plant operator to use
26 z?:i':tlo:;:: bulk g&:;;fgrpg‘;t wearing Injury to employee suitable personal protective 2 3 6
9p equipment.
Prolonged exposure to Check licencers.Barrier walls to
Excessive noise noise exceeding 85dBA be created where deemed
27 defective silencer for an 8 hour long shift necessary.Noise survey to be 4 3 12
may cause damage to conducted and noise zones
ears or impaired hearing. | established
Batch plant operator to be in
Not able to stop charge at all times and should
production process in . keep an eye on his whole
28 time during an Injury to workers team.Advise all concerned 3 3 9
emergency when going to start or stop
production.
Daily checklist must be used to
conduct inspection before
. . commencing with production
Not inspecting bulk :::::ir: o;:laac::ne parts everyday. Operator to be
mixing plant before 9 y trained how to do inspection of 6
29 production . 2 3
use. the plant from a mechanical
process.Damages to the d health & saf . P
roperty and hea t « sa ety point o
P view.Checklist to be counter
signed daily by the construction
Supervisor.
. . Put system in place to prevent
Starting of the 2‘:’:;%5::;%:f T:ﬂ:::s starting machine while being
30 machine while being injury cleaned. Operator to clear 5 2 10
or arms.Injury to .
cleaned . b . around machine area before
workers,possible fatality R I
starting the ingine
Exposed movin Serious injuries to parts
31 afts of machinge of the body and / Safeguarding of machinery 3 2 6
P v amputations.
Training on safe use of hand
. tools to be provided to
32 ra'::':g of concrete by :Jorz)sl:fe use of hand Injury to employees team.Supervisor to monitor and | 2 2 4
control.Employees to use
suitable PPE.
All tools to be inspected before
33 Defective Tools Injury to employees use and defective tools are to 2 3 6
be quarantined or disarded.
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Hand tool inspector to be
designated in writing.
Coming into contact . .
34 with cement /wet Skin irritation Use of suitable PPE e.i Safety 2 4
gloves,overalls.
concrete
Implementation of dust control
Prolonged exposure may | measures such as water
35 Excessive dust cause chest irritation and | spraying the area.Employees to | 3 6
/ lung diseases wear suitable PPE including
dust mask.
Only the bankman or spotter to
Placing concret_e Conrete bucket Injry t_o e[nployet_e d!rect crane at loading and
36 | from bucket hoisted hitting the employee resulting in lost time discharge.Workers to be 5 15
by crane 9 ploy injury or even fatality adviced to stand clear of the
path of the bucket.
Opening and closing of
. . concrete bucket causing Use safety gloves,Ensure the
37 Handling of concrete | Unsafe handling of spillages of bucket is properly closed after 4 12
bucket concrete bucket o h
concrete.injury to hands | each placing.
and the body
Concrete splash from A Safety goggles
38 | Vibrating concrete vibrating,operating :E:_(Eul‘::]:rles,hand ,safety gloves,Operator self 3 6
the poker ] ' check for PPE.
Workers faalling due
to insufficient
. scaffold . . . . .
Casting concrete for Injury to body, disabling | Use correct scaffolding ,provide
39 planks,workers . 5 15
the walls P and even fatal planks and handrails on rebar.
recieving concrete
whilst standing on
rebar.
. L . Wear long ruber boots and
40 Casting concrete for Concrete coming in Injury to the feet and safety gloves .Operator self 2 6
the floors contact with the skin | legs .
check , supervisor to control
a1 Mixing of building Faulty hand tools Injuries to parts of the Use of correct PPE .Inspection 2 8
mortar body of hand tools
Stacks may fall over . .
Stacking or placing Unsafe stacks of resulting into serious Stacku!g of bricks must be
42 N . . Lo supervised by a competent 3 9
bricks at works site bricks injuries and damage to erson
property P
Positioning profile . Straight profiles and strong
43 fishline Incorrect levels Poor quality of work tight fishlines 3 9
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44 Supply mortar to Faulty hand tools Injuries to parts of the Use of correct PPE,inspection of 2 8
bricklayers body hand tools
Faulty hand tool,poor .
. . standard of Poor quality of Use of correct PPE.Good
Laying of bricks to . work.Scaffold colapse .
45 scaffolding or P N standard of scaffolding 4 12
wall . resulting into serious . .
trestless.not using iniuries Falli f brick trestles,tools in good condition
correct PPE injuries .Falling of bricks
People could trip and fall
. Rubble ,bricks and resulting into bruises .
46 g:i;'}':guzz ﬁfe;v?:‘k) tools lying around ,cuts scratches and :\IIIO trll:"";ﬁ areas to be deaned at 3 12
ping site working areas fractures when falling
over object
. Falling scaffold
Unsafe handling of
47 | Erecting scaffolding scaffolding b'(:)ards, ledger, sta|_1dards ' | See RA for scaffolding 3 12
components etc may cause serious
injuries to persons
Falling objects may cause
serious injuries to Traini £ I
. workers below,workers ralnldn_g o e;n P oytle(es d
48 | Working at heights W?rklng unsafely at may also fall from regar Ing sa e wc_)r procedure 5 15
heights A L for working at heights adequate
heights resulting into supervision
serious injuries or even P
death
Induction on how to behave
around animals,daily riek
assessment
trainings,emergency
procedures training on how to
Wild animals Employees may handle and working
49 | Wild animals roamima about encounter wild animals cautiouslyaround the 5 12
9 moving around areas.Signage of all animals
that are in the nature
reserve,also to be pasted in the
construction vehicles on
site.First aid box and traing on
how to render first aid.
Emplovees may be at risk Workers to be inducted
Snakes may be of bpeirr bittenyb snakes regarding snake bites.Sgnage 15
50 | Snakes prevalent as the area eing =N by in construction vehicles.First 5
: which sometimes may be s . ! .
is a nature reserve aid kit and a qugqlified first aider
venomous. . .
on site for emergencies.
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Information must be obtained
from workers regarding
51 | Bees :ﬁsz:;:e:??:::ture Workers may be allergic allergies.First aider should be 5 a 12
to bee stings available on site at all time for
reserve . . c s
emergencies.First aid kit should
be on site always.
COMPILED BY APPROVED BY AUTHORISED BY (Client Agent)
Name:Mantombi Mneno Name: Name:
Signature Signature Signature
Date Date Date
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C3.3.1 LOCALITY PLAN

Groendal Nature Reserve lies in a forested valley 7km south of Uitenhage in the Eastern Cape. The locality
map of project sites and coordinates Groendal Nature Reserve is shown in Figure 1 &Table 1 below

respectively:

Figure 1: Map showing Project Sites at Groendal Nature Reserve

Table 1: Coordinates of Project Sites at Groendal Nature Reserve

GPS Co- ordinates: Latitude: 33°71979"S Longitude: 25°31480"E

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2

C3.56



C3.3.2 TENDER DRAWINGS

Not attached.
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C3.3.3 CONTRACT BOARD LAYOUT DETAIL

Contract Board layout details to be provided after awarding of contract.
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C4 SITE INFORMATION
C4.1 GEOTECHNICAL INFORMATION OF SITE

There were no geotechnical investigation done for this project.
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