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Part T1:  Tendering Procedures



Description Consulting Engineering Services for the Dualling on National Route N2
Section 10 from Jeffreys Bay I/C (km 39.20) to Gamtoos River (km 54.00).

Location This project is in the province of the Eastern Cape, and in the Sarah
Baartman District Municipality and Kouga Local Municipality.

Duration The approximate programme is for design and construction
documentation to be completed by July 2026, followed by supervision of
33 months, commencing January 2027.

T1.1:  TENDER NOTICE AND INVITATION TO TENDER



Tender Documents Tender documents are available from 19 Mary 2023 at no cost in
electronic format downloadable from the SANRAL’s website by
following the link: https://www.nra.co.za/sanral-
tenders/status?region_id=national. Tenderers must have access
to Microsoft © Office 2013 and Acrobat Adobe © 9.0 or similar
compatible software.

Form A1.1 Tenderers must submit, via email, the duly completed Form A1.1
Certificate of Intention to Submit a Tender prior to Friday, 26 May
2023. Failure to submit this certificate would result in the tenderer
not receiving addenda or additional issued information and may
result in the tenderer being non-responsive.

Clarification
Briefing
Presentation

A tender clarification briefing presentation is available to be
downloaded from the SANRAL website at the following link
https://www.nra.co.za/sanral-tenders/status?region_id=national.

T1.1:  TENDER NOTICE AND INVITATION TO TENDER

https://www.nra.co.za/sanral-tenders/status?region_id=national
https://www.nra.co.za/sanral-tenders/status?region_id=national
https://www.nra.co.za/sanral-tenders/status?region_id=national


Closing Time The closing time and date for receipt of tenders is 11:00 on Friday, 30
June 2023.

Completion and
Delivery

Telegraphic, telephonic, telex, e-mail, facsimile and late tenders will not
be accepted.
Tenders may only be submitted in the format as stated in the Tender
Data.
Requirements for completing, sealing, addressing, delivery, opening and
assessment of tenders are stated in the Tender Data.

Tender Queries Queries relating to issues arising from these documents may be 
addressed to:  e-mail: ProcurementSR4@sanral.co.za

T1.1:  TENDER NOTICE AND INVITATION TO TENDER

mailto:ProcurementSR2@sanral.co.za


Conditions of
Tender

The conditions of tender are the standard conditions of tender as
contained in Annexure C of the CIDB STANDARD FOR UNIFORMITY IN
ENGINEERING AND CONSTRUCTION WORKS CONTRACTS as per
Government Notice No. 423 published in Government Gazette No. 42622
of 08 AUGUST 2019 and as amended from time to time. (see
www.cidb.org.za).

Available from https://www.cidb.org.za/wp-content/uploads/2021/07/Standard-for-
Uniformity-August-2019.pdf

T1.2:  CONDITIONS OF TENDER

https://www.cidb.org.za/wp-content/uploads/2021/07/Standard-for-Uniformity-August-2019.pdf
https://www.cidb.org.za/wp-content/uploads/2021/07/Standard-for-Uniformity-August-2019.pdf


C.2.13.6 A two-envelope procedure will apply.

C.2.15.1 Submission in Tender box:
Electronic submissions will not be accepted. The Employer’s address for
delivery of tender offers and identification details to be shown on each
tender offer package are:

Location of tender box: Reception
Physical address: 20 Shoreward Drive

Bay West
6025

Tenders must be submitted during office hours (09:00 to 16:00)
Monday to Friday at the Employer’s address.

It is in the tenderer’s interest to ensure that the delivery of the tender
offer is recorded in the Employer’s tenders received register and
deposited in the tender box.

T1.3:  TENDER DATA



C.2.15.2 The closing time for submission of tender offers is 11:00 on Friday, 30
June 2023.

Where closing date was extended, documents that were valid at the
original closing date, remain valid for the extended closing date.

C.3.1
C.3.1.1

Respond to requests from the tenderer
The Employer shall respond to clarifications received up to 12 (twelve)
working days before tender closing date.

The Employer shall respond to any clarifications from the tenderers
emanating from the addenda until 3 working days before tender closing
date.

C.3.2 Issue Addenda
The employer shall issue addenda until 10 (ten) working days before
tender closing date.

C.3.4
C.3.4.1

Opening of tender submissions
The time for opening of the technical offer via live streaming are:
11h00 on Friday, 30 June 2023.

T1.3:  TENDER DATA



C.3.11 Evaluation of tender offers
The quality criteria and maximum score (including the relevant
returnable schedule to calculate the score) in respect of each of the
criteria are as follows:

T1.3:  TENDER DATA

Description of quality criteria 
Max.
points

Technical Knowledge: technical experience comparable projects 
(Form B1)

30

Management Knowledge: managerial ability in comparable projects 
(Form B2)

15

Workplan Appropriateness (WA) to the size and nature of the work 
(Form C2.4)

30

Quality assurance systems which ensure conformance to Employer’s 
stated requirements (Form B4)

10

Past performance experience on reference projects (Form B6) 15

Total evaluation points for quality (MS) 100



C.3.11 The minimum number of evaluation points for quality is not less than
85.

An explanation of the evaluation methodology is provided as part of
Returnable Schedule Form B2.

C.3.11 As part of the quality criteria as specified above, key persons shall be
used to calculate the technical experience and managerial ability score.
The following key persons shall form part of the quality criteria:
• Project Leader shall be a permanent staff member of the tenderer.
• Design Specialist: Pavement and Materials Engineer

Additional required resources (Design Specialist(s)) other than Key
Persons for this project is as follows:
• Design Specialist: Structural Engineer
• Design Specialist: Geometric Engineer
• Design Specialist: Geotechnical Engineer

T1.3:  TENDER DATA
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Part  C1:  Agreements and 
Contract Data



7.2 The Key Persons required for this project are:

• Project Leader
• Design Specialist (Pavement and Materials Engineer)

The additional design specialists and assistants to the Project Leader
and Design Specialists other than Key Persons for this project are:

• Design Specialist (Structural Engineer)
• Design Specialist (Geometric Engineer)
• Design Specialist (Geotechnical Engineer)

C1.2.2:  CONTRACT DATA - EMPLOYER



B: Key Persons

*Attach letter confirming permanent or contract employment or signed
letter of consent.

C: Subcontracting to 
Targeted 
Enterprises 
(Form B7)

The amount of work expressed as a percentage of the Contract Price
(excluding provisional and prime cost sums and the respective tendered
mark-up (if any), but including provision made for site supervision staff
(payment items 3.7.4(a) and (b)) that will be undertaken by a Targeted
Enterprise(s) selected by the Service Provider shall be ……%*.

* Note to tenderer: insert percentage as tendered in Form B7.

C1.2.3:  CONTRACT DATA - TENDERER

Key Persons Name
Indicate permanent 
or not permanent *

Project Leader

Alternate to Project Leader 
(if applicable)
Design Specialist   (Pavement and 
Materials Engineer)
Alternate to Design Specialist  
(Pavement and Materials Engineer)
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Part  C3:  Scope of Works



C3.1.3 New Facilities: The Employer’s AMS currently indicates that
additional capacity is required that may take the form of
upgrading the existing single carriageway to a dual carriageway
and the construction of new grade-separated interchanges
indicating the closing off of existing access for public roads.

Services Required: are divided into the following stages:
• Project Assessment.
• Investigations for Design Development.
• Design Development which shall include the following phases:

• Concept
• Preliminary
• Detailed design

• Tender Documentation.
• Clarification Meeting, Tender Period and Tender Evaluation.
• Administration and Monitoring of the Works Contract.
• Additional duties, Special Services and Specialist Advice.
• Quality Control: Works Contract.
• Close Out.

C3.1.3:  DESCRIPTION OF THE PROJECT



C3.1.5 For the purposes of this project, the current budget for the Works is
based on DNURT.

The estimated costs of the different construction work types with a
construction start date of January 2027 are provided below:

Road works R 600 000 000.00
Structures R 84 000 000.00
Est Total project value R 684 000 000.00
(excluding contingencies, CPA during the construction period and VAT)

The final cost of the Works will, however, depend on the strategy
selected by the Employer based on the most appropriate and cost-
effective options identified by the Service Provider during the project
assessment and design phases.

C3.1.5:  EMPLOYER’S COST ESTIMATE



C3.1.9:  PROJECT PROGRAMME

Project Stage/Phase
Stage/Phase 
Completion Date

A Submission of Tenders / Proposals 30 June 2023

B Appointment of Service Provider
October 2023

C Project Hand-over meeting
December 2023

D First Progress meeting
November 2023

E Submission of draft Assessment Report
February 2024

F Submission of draft Concept Design Report
June 2024

G Submission of draft Preliminary Design Report
October 2024

H Submission of Gateway Review Report (if applicable)
February 2025

I Submission of Road Safety Audit Report: Stage 1 Feasibility and Preliminary Design 
June 2024

J Submission of draft Detailed Design Report including Structures, Drainage & Geotechnical Reports 
August 2025

K Submission of Road Safety Audit Report: Stage 3: Detail Design 
August 2025

L
Submission of design information to SANRAL’s Property Service Provider for land acquisition 
purposes 

August 2025



C3.1.9:  PROJECT PROGRAMME

Project Stage/Phase
Stage/Phase 
Completion Date

M Submission of Basic Assessment Report or full EIA report January 2025

P Submission of WULA to approving authority
August 2025

Q Submission of EMP's to approving authority
August 2025

R Submission of Draft Tender Documents for the Works and final Detailed Design Reports
February 2026

S Tender Advertisement
April 2026

T Submission of Final Tender Documents for the Works
March 2026

U Clarification Meeting
May 2026

V Tender Closure
June 2026

W Submission of Tender Evaluation Report
N/A

X Works Contract Handover
January 2027

Y Submission of draft Contract Report & as-built data 3 months of TOC

Z Submission of final Contract Reports and as-built data 1 month of PC



C3.1.11:  PERSONNEL REQUIREMENTS

Position
Minimum

Qualification/Registration

Min. Relevant
Experience

(years)3

Other
Requirements

Project Leader Pr Eng or Pr Tech Eng1 10

Assistant Project Leader Pr Eng or Pr Tech Eng1 <10
Permanent employed by
tendering entity or TE.

Design Specialist Pr Eng or Pr Tech Eng1 10

Assistant Design Specialist Pr Eng or Pr Tech Eng1 <10
Permanent employed by
tendering entity or TE.

Surveyor
Registered Professional Surveyors,
Technologist Surveyors, Technician
Surveyors

5 Member of SAGC7

Engineering Geologist Pr Sci.Nat5 5 SAIEG4

Environmental Practitioner Refer to sub-service procurement document

OHS Specialist

Design Phase:
SACPCMP6 registration as a Professional
Construction HSE Agent
Construction Phase:
SACPCMP6 registration as a Professional
Construction HSE Agent or Manager

As required by 
SACPCMP6



C3.1.11:  PERSONNEL REQUIREMENTS

Position
Minimum
Qualification/Registration

Min. Relevant
Experience
(years)3

Other
Requirements

Road Safety Audit Team
Leader

Pr Eng or Pr Tech Eng1 10
Road safety course (5 CPD)
Minimum 2 (two) audits within 3
(three) years

Contract Engineer
Pr Eng1

10

Assistant Contract Engineer Pr Eng or Pr Tech Eng1 <10
Permanent employed by
tendering entity or TE.

Engineer’s Representative
(RE)

Pr Eng or Pr Tech Eng1 12

Assistant RE Pr Eng or Pr Tech Eng1 5

Senior Materials Technician

None specified 20

National Diploma in civil engineering 10

Pr Techni Eng1 5

Materials Technician

None specified 10

National Diploma in civil engineering 5

Pr Techni Eng1 2

Trainee Technician Candidate Technician 0



C3.1.19 The Service Provider’s Targeted Enterprise(s) become a contractual
commitment upon award.

The Targeted Enterprise(s) shall be involved throughout the project
stages and the percentage tendered in the Contract Data shall be
applicable to actual work split (excluding all provisional and prime cost
sums but including site staff salaries) amongst the following stages:
• Project Assessment stage
• Investigation for Design Development
• Design Development stage
• Tender Documentation
• Clarification Meeting, Tender Period & Tender Evaluation
• Administration and Monitoring of the Works
• Additional duties, special services and specialist advice
• Quality control
• Close out

The use of Targeted Enterprise personnel as site staff during the
administration and monitoring of the Works phase is included as part of
the percentage tendered in the Contract Data.

C3.1.19:  PARTICIPATION OF TARGETED 
ENTERPRISE(S)



LOCALITY MAP



LOCALITY MAP



ANY QUESTIONS?

SEND QUESTIONS TO :

PROCUREMENTSR4@SANRAL.CO.ZA SUBJECT:  N.002-100-2024/1F

(QUESTIONS MUST REACH SANRAL 12 WORKING DAYS BEFORE THE CLOSING 
DATE)

mailto:PROCUREMENTSR4@SANRAL.CO.ZA
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