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C1.1 Form of Offer & Acceptance 
 
Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of:  
 
ASH DAM REHABILITATION TOPSOIL AT DUVHA POWER STATION FOR A DURATION OF  
36 MONTHS 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  
 

The offered total of the Prices exclusive of VAT is  R  

 Sub total R  

 Value Added Tax @ 15% is R  

 The offered total of the amount due inclusive of VAT is1 R  

  
 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 

Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 
 
 
 
 

Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date: 

 

Tenderer’s CIDB registration number:   

Acceptance 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 
 
 
 
 
 
 

Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by 
negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender 
closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter 
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during 
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and 
the final draft of the contract documents shall be revised to incorporate the effect of it. 

 

No. Subject Details 

   

   

   

   

   

   

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 

 For the tenderer: 
 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 
 
 
 
 
 
 

 (Insert name and address of organisation) 
 

Name & 
signature 
of witness 

   

 
Date: 
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C1.2 TSC3 Contract Data 
 
Part one - Data provided by the Employer 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of the 
Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name):  TBA 

 Address PO Box 2199 WITBANK 1035 

 Tel TBA 

 Fax  

 e-mail TBA 

11.2(2) The Affected Property is Duvha Power Station 

11.2(13) The service is  Ash dam rehabilitation topsoil at Duvha Power 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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Station for a duration of 36 months 

11.2(14) The following matters will be included in 
the Risk Register 

 
All risk will be identified, addressed and 
registered during Risk Reduction meetings that 
will take place as agreed between the parties 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 14 days 

2 The Contractor’s main responsibilities Data required by this section of the core clauses 
is also provided by the Contractor in Part 2 and 
terms in italics used in this section are identified 
elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
1 week of the Contract Date 

3 Time  

30.1 The starting date is.  

30.1 The service period is  

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  At the completion of each task order 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
14 days 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South Africa 
Limited (as certified, in the event of any dispute, 
by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 6 
month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if no 
rate is quoted for the currency in question then 
the rate for United States Dollars, and  if no such 
rate appears in The Wall Street Journal then the 
rate as quoted by the Reuters Monitor Money 
Rates Service (or such service as may replace the 
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Reuters Monitor Money Rates Service) on the due 
date for the payment in question, adjusted mutatis 
mutandis every 6 months thereafter (and as 
certified, in the event of any dispute, by any 
manager employed in the foreign exchange 
department of The Standard Bank of South Africa 
Limited, whose appointment it shall not be 
necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and Materials There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  
 

80.1 These are additional Employer's risks   1. Late deliveries 
2. Non conformance to specification 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data  

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
6 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering and 
the Institution of Civil Engineers (London) (see 
www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is South Africa, Johannesburg 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee of 
the Association of Arbitrators (Southern Africa) or 
its successor body. 

12 Data for secondary Option clauses  

X1 Price adjustment for inflation  

X1.1 The base date for indices is  Price is fixed and firm for a year 

 The proportions used to calculate the 
Price Adjustment Factor are: 

Component 
size% 

linked to index for Index prepared by 

  65% Material Seifsa 

  20% Transport Seifsa 

  15% non-adjustable  

  
 

100% 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X17 Low service damages  

X17.1 The low service are 
The contractor is liable for compliance 
to ALL Environmental, Safety and 
Related Regulations associated with 
the scope of work. Should the 
contractor contravene any of such 
Regulations resulting to penalties by a 
Regulation Body, the contractor shall 
be liable for such penalties 
 
 
Safety as a result of contractor negligence 
incident 

 
 
Unavailability of material upon task order 
issuing 
 

 
 
 
 
 
 
. 
 
 
 

 
R25 000 per event 
 
 
 
R10 000 per event 
 

 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
The replacement costs 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event  
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X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than the 
resulting physical damage to the Employer’s 
property which is not excluded) plus the 
applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the additional 
excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts for 
which the Contractor is liable under this contract 
for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than the 
Employer’s property, Plant and Materials), 

• death of or injury to a person and 

• infringement of an intellectual property right. 

X18.5 The end of liability date is  6 months after each activity 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
5 days of receiving the Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
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the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
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Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  
 
 

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 



ESKOM HOLDINGS SOC Ltd   CONTRACT NO. _________ 
 
ASH DAM REHABILITATION TOPSOIL AT DUVHA POWER STATION FOR 36 MONTHS   
   
 

 
PART C2: PRICING DATA PAGE 13 C2 TSC3 COVER 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt 
Action 

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
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Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
 
 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 

The amount required by the applicable law 
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in connection with this contract 
  

   

   

Z __12.2 Replace core clause 86 with the following: 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
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replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
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control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 

 

 

 
 
 



ESKOM HOLDINGS SOC Ltd   CONTRACT NO. _________ 
 
ASH DAM REHABILITATION TOPSOIL AT DUVHA POWER STATION FOR 36 MONTHS   
   
 

 
PART C2: PRICING DATA PAGE 18 C2 TSC3 COVER 

 

C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address:  

 Tel No.:  

 Fax No.:  

11.2(8) The direct fee percentage is _____% 

 The subcontracted fee percentage is _____% 

11.2(14) The following matters will be included in 
the Risk Register 

 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 

21.1 The plan identified in the Contract Data is 
contained in: 

 

24.1 The key people are:  

 1  Name:  

   Job:  

   Responsibilities:  

   Qualifications:  

   Experience:  

 2  Name:  

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Job  

   Responsibilities:  

   Qualifications:  

   Experience:  

   

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in  

11.2(19) The tendered total of the Prices is R      
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 21-22 

C2.2 The price list  23  
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C2.1 Pricing assumptions: Option A 
 
How work is priced and assessed for payment 
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 

Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 

  (19) The Prices are the amounts stated in the Price column of the Price List. 
Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 
Function of the Price List 
Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   
Link to the Contractor’s plan 
Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  
Preparing the price list 
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
 
 
It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
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Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 
Format of the price list 
(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 

Item Description Unit Quantity  Rate   Price  

A Preliminary and General         

A1 Preliminary and General Sum 1     

A2 Topsoil Ton 200000     
 

  Total of prices     
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PART 3: SCOPE OF WORK 
 
 

Document 
reference 

Title No of 
pages 

 This cover page  

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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1 Description of the service 

1.1 Executive overview 

The service is for the supply and delivery of topsoil at the ash dam facility, at Duvha Power 
Station. 

1.2 Employer’s requirements for the service 

 

• The Employer’s requirements of the service are to ensure statutory and mandatory 

compliance to all applicable safety standards at Duvha Power Station 

• The Contractor shall work within the parameter of the job description and scope of work. 
To keep all instructions/ procedures on hand and supply Eskom power station with 
reference to be included in this document and supply record and history requirements. 

• The Contractor is liable and fully accountable for the supply and delivery of the topsoil. 

• The Contractor interacts with others through the Service Manager, to ensure seamless 
integration of the various works. 

• Supply and deliver as per the employer’s specification. 

• The Contractor provides resources, plant and equipment required for the delivery of the topsoil.. 

 

 

2. Scope of work 
 

2.1 Description of the works 
 
Duvha Power Station is currently producing approximately 225 000 tons per month of ash. The total area of 
the ash dam complex is about 450ha. The final elevation is approximately 80m above the current height. The 
rate of rise of the ash dam complex is approximately 1.68m per year. The design life is approximately 47 
years. The station has about 20 years until it closes and this about 34m of ash above the current level. The 
step in is executed every 8m of vertical height and the step-in width of each bench is 4m. All the ashed areas 
below the current level of ashing require rehabilitation as well as the stepped in areas. The last step in which 
was executed was more than the design step in due to the missed step in therefore rehabilitation on these 
areas will be more than the normal bench rehabilitation. 

 

2.2 Detailed scope 

The ash dam requires step ins when certain elevations are reached as per operation and maintenance 
manual. The stepped in areas produce lots of dust which poses a health issue. Dust suppression by water or 
chemical spraying is a short-term measure, however, a permanent solution is required for dust suppression. 
The Power Station uses rehabilitation which is defined as covering of the ash dams with fertile soil or topsoil 
and the planting of grass and trees as a permanent dust suppression method. A contractor is required to 
supply and deliver the rehabilitation topsoil for the ash dams. 

• Only topsoil with up to but not exceeding 30% of coarse particles and stone shall be acceptable. The 
stone or coarse particles shall also not exceed 250 mm in diameter. Where stripping takes place 
from areas which will not be ashed upon in the future the areas shall be contoured after stripping as 
to blend in smoothly with the existing levels. The areas shall be left without any slacks or hollows 
where water and contours can accumulate. 

• Unless it is used immediately, the topsoil shall be stored in positions as indicated or approved by the 
employer, in the following manner: 

• Store the soil in heaps of maximum height 1500 mm 
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3 Interpretation and terminology 
 

Abbreviation Description 

ISO International Organisation of Standards  

SANS South African National Standards 

SHEQ Safety, Health, Environmental & Quality 

SE System Engineer 

QA Quality Assurance 

QC Quality Control 

QCP Quality Control Plan 

PPE Personal Protective Equipment 

 
 
 

4 Management strategy and start up. 
 

4.1 The Contractor’s plan for the service 
 
Provision is made in Contract Data 
 
 

4.2 Management meetings 
 
None  

 
 

4.3 Contractor’s management, supervision, and key people 
 

a) The Employer reserves the right to verify qualifications and criminal records of all personnel 
employed under this contract. Furthermore, the Employer reserves the right to order personnel that 
are not adequately qualified or suited for this contract to be removed from the site. 

b) The Contractor submits an organogram to the Service Manager indicating the Contractor’s 
Management, Supervisor and other key personnel assigned on the project. The organogram must be 
submitted on the first day of starting the works for acceptance and revised if there are changes that 
arise due to personnel movements.  

c) The Contractor appoints qualified and competent personnel for the work. 

 

 

5 Documentation control 
 

a) All contractual communications will be in the form of properly compiled letters or forms. If the letters 

or forms are sent via email, the letter or form must be attached to the e-mail/s and not as a message 

in the e-mail itself. 
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b) Formal and informal communications will be in writing between the Service Manager and the 

Contractor only, any agreements between the Contractor and any other person representing the 

Employer which has not been delegated by the Service Manager will be invalid. Any instructions 

written or verbal resulting in any changes to the duration, quality, cost of the project may only be 

received from the Service Manager.  

 
6 Invoicing and payment 
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
_________________________  
and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
 
 
 

7 Records of Defined Cost to be kept by the Contractor 

The Contractor keeps accurate and complete books of accounts, records and other evidence relating to the 

Defined Cost.  These are open to audit.  All documentation is kept by the Contractor for a period of three 

years following Completion of this contract. 

 

The Contractor may be requested to submit to the Service Manager proof of costs incurred, which may 

include the following: 

• Cost allocation 

• Work subcontracted by the Contractor 

• Plant and Material 

• Schedule of Equipment 

• Any other information the Service Manager reasonably requires. 

• This information is kept up to date at all times. 

 

8 Information and other things 

 
Data packages must be submitted upon completion of each task order. 
 
 

9 Management of work done by Task Order 
 
The service manager will issue a task order for the material to be delivered. 
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10 Health and safety, the environment and quality assurance 
 
10.1 Health and safety risk management 
 

The Contractor shall ensure the following: 

• The Contractor shall comply with the health and safety requirements contained in the SAS0012: 
Duvha Power Station Contractors safety manual (latest revision obtainable from the Service 

Manager. 
• SHE projects documents are compiled and completed by the Contractor and submitted to the 

Employer before taking possession of the works.  

• SHE file documents are valid for the duration of the works. 

• The Contractor and all his personnel attend a Health and Safety Induction Course prior to starting 

with the works.  

• The induction course is presented by the Safety Risk Department at Duvha Power Station.   

• The Contractor makes arrangements with Safety Risk Management at telephone number 013-690-

0143.  

• The Contractor submits all the documents as indicated in the Safety, Health & Environmental 

Specifications relevant to the work to Safety Risk Management before the induction course. 

• Training and Competency Records with regard to the skills he uses to carry out the works or any 

other works in the Employers premises. 

• Compensation Commissioner record and proof of registration shall be submitted. 

• Records and documentation with regard to any sub-contractor or labour-only contracts he places or 

uses to carry out the works or any other works in Employers premises. 

• Personal Protective Equipment and Safety Equipment Inspection, training and competency records 

and documentation. 

• Employment contracts for all sub-contractor or labour-only contracts. 

• Compliance to a Safety System, such as NOSA or any other system that is similar in nature. 

• Records of all incidents or accidents, and vehicle accidents, incurred during execution of this   works 

or any other works in the Employers premises.  

• Records of all man-hours, including sub-contractors or labour-only contracts, the Contractor spends 

on the Employers premises. 

• Written Safe Work Procedures for all hazardous tasks the Contractor executes on the Employers 

premises. 

• Environmental Plan and awareness training. 

• Induction training records of his staff by himself/herself. 

• Minimum wage compliance for the different skills and to which Bargaining Council compliance is 

made to and proof of membership, if any. 

• Compliance with all requirements of the Occupational Health and Safety Act no 85 of 1993 and its 

regulations and all other relevant health and safety legislation to ensure the health and safety of 

persons carrying out works. This shall also be applicable to sub-contractors.  

• A health and safety plan, based on the employer's health and safety specification is provided to the 

employer. This shall be applied from the date of commencement and duration of works. Contents of 
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the health and safety plan shall also be discussed and negotiated with sub-Contractors. The health 

and safety plan shall be implemented and maintained on site.  

• Compliance with Eskom's SHE policy, procedures, standards, guidelines, specifications, and site 

regulations.  

• All employees undergo safety induction training on-site.  

• All employees or agents, visitors of the Contractor are medically, physical, and psychologically fit to 

enter the Power Station and carry out works. Employees shall also have a valid medical certificate of 

fitness specific to the work to be performed.  

• Sub-Contractor(s) is in good standing with the compensation fund or any licensed compensation 

insurer as contemplated in the compensation for occupational injuries and diseases act, before work 

commencing work on site.  

• Safeguard all employees by maintaining a safe and hygiene working environment and culture.  

• A safety profile is kept for tracking and auditing purposes.  

• All safety and health related incidents around site or working areas and threats that pose a danger to 

one's life or health are immediately reported.  

• Sufficient health and safety information as well as resources are made available to the Contractor, 

where changes are brought about.  

• The Contractor shall also ensure that ergonomic related hazards are evaluated and addressed in the 

risk assessment.  

• The Contractor's employees and/or sub-Contractors are notified promptly of situations which may 

affect the health and safety of any person carrying out works on site  

• The Contractor shall wear the full PPE as displayed at different plant areas. The provision of the 

PPE to the Contractors' Employees is the responsibility of the Contractor. 

• Employees/agents are supervised. Full responsibility and accountability shall be taken to ensure that 

all employees are competent and aware of all requirements needed to execute works safely.  

• Perform quality control and risk assessments on all on-site inspection activities or works. These shall 

be performed by a competent person appointed in writing. The risk assessment shall form part of the 

health and safety plan to be applied on the site and shall include at least:  

o The identification of the risks and hazards to which persons may be exposed to.  

o The analysis and evaluation of the risks and hazards identified.  

o A documented plan of safe work procedures to mitigate, reduce or control the risks and 

hazards that have been identified;  

o A monitoring plan; and  

o A review plan  

• Compliance with all applicable environmental laws and regulations, guidelines, and procedures 

during the execution of maintenance services. Subcontractors and others under the Contractor's 

direction and control shall observe and comply with the latter.  

• The Contractor's employees or agent shall abide to Eskom's Life Saving Rules. If found to have 

violated any of the Eskom Life Saving Rules, they may face disciplinary action.  

o Open, isolate, test, earth, bond, and/or insulate before touch.  

o Hook up at heights.  
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o Buckle up.  

o Be sober.  

o Ensure that you have a permit to work.  

o Wear correct PPE at all times 

o Report all incidents 

 

11 Environmental constraints and management 
 
. 

• The Contractor ensures that all workers under his control strictly adhere to the correct use of  refuse 

bins: 

❖ Maroon bins: - Scrap metal only 

❖ White bins:  - Lagging and general household rubbish 

❖ Yellow bins:  - Ash, dust, coal dust and sand 

• For the full duration of the Works, the Contractor is responsible to keep the work area clean of any 

rubble, and to place all refuse into the bins provided.  

 
 
 

12 Quality assurance requirements 
 
The Contractor’s ISO 9001:2015 Certificate of compliance or equivalent must be supplied with tender 
documents. If the Contractor is not certified, the objective evidence of a developed and fully implemented 
Quality Management System that complies with ISO 9001:2015 requirements shall be submitted. 

The Contractor shall comply with the Employer's Quality Requirements as specified in the Supplier Quality 
Management Specification 240 – 105658000 (QM-58). Form A (Tender and contract quality requirements for 
QM 58 and Quality Requirements for ISO 9001 standard) of this Specification indicates the specific 
application thereof. 

All Quality Control documentation must be submitted to the Employer at least one month before project start 
for pre-approval. Quality Control Plans must include hold and witness points, must clearly state 3rd party 
interventions and quality/test specifications where applicable. 

The Quality Control documentation that will be handed over within 30 days of contract placement by the 
successful Contractor to the Employer and shall consist of the following: 

 

12.1 Quality Control Plan 

The Quality Control Plan shall consist of the following as a minimum and shall be accepted by the Quality 
representative of the Contractor prior to commencement of work and shall be sent to Eskom for approval.  

A covering page, table of contents and QCP which includes and makes provision for the following but not 
limited to:- 

* QCP unique number. 

* Revision number. 

* Page number 

* Provision for QCP approval signatures by the Contractor (Supervisor and Quality Controller) and 
Eskom QC. 

* Provision to incorporate all inspection reports or any form of records to prove conformity to 
requirements. 
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* High level description of work in execution including Item/ component/ system/ sub-system. 

* Provision for nomination of intervention points for each activity as per SOW. 

* Provision for review and approval signatures and dates by the Contractor (Supervisor and Quality 
Controller) and Eskom QC. 

* Provision for final acceptance/ releases approval signatures by the Contractor (Supervisor and 
Quality Controller) and Eskom QC. 

 

12.2 Test Reports 

Where tests were performed, they shall be recorded and submitted to the Employer for approval. The 
Contractor will submit all test reports that has been performed in the form of data packs. 

 

12.2 Procedures 

Contractor to submit all work procedures/instructions before any work commences. These must be submitted 
together with QCP for approval. 

 

13 Minimum requirements of people employed 

As per the contract SDL&I requirements 
 
 

14 BBBEE and preferencing scheme 

As per the contract SDL&I requirements.  
 
 

15 Specifications 

15.2 General Specifications:    

• Occupational Health and Safety Act 85 of 1993 and its regulations 

• Contract and Contractor OHS Management 32-726 

• Basic Conditions of Employment Act 

• National Key Point Act (Act No 102 of 1980)  

• Safety, Health and Environmental Specifications for Contractors (SAS 0012) Rev 8 or the latest 
revision 

• Generation Plant Safety Regulations 240-150642762 

• NERSA License for Duvha Power Station and supportive codes 

• 240-133087117 Environmental Incident Management Procedure 

• OHSAS 18001: 2007 Occupational Health and Safety Management Systems, Specification 

• 240-105658000 Supply Quality Management Specification (QM58) Rev 2 

• ISO 9001 Quality Management Systems. 
 

 
15.3 Technical Specifications 
 

• SANS 10286:1998 The deposition practice of all mine residue in South Africa Construction 
Regulations 2014 
 

 

16 Correction of defects 

• Where supplied material is not conforming to specifications, the material shall be rejected and 

correct material shall be supplied at the Contractor's cost, within 7 days. 
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17 Contractor’s procurement of Plant and Materials 

• The Contractor shall provide all plant required for the execution of service. 
 
 

18 Plant & Materials provided “free issue” by the Employer 

 None  
 
 

19 Working on the Affected Property 
 
 
20.1 Employer’s site entry and security control, permits, and site regulations 
 
 
Duvha Power Station is a National Key Point and the right of admission is reserved.  The Contractor has to 
comply with following requirements; 

a) The Contractor applies for access permits for all works exceeding four (4) weeks via the Project 
Manager, who will co-ordinate this. 

b) The Contractor applies for Contractor’s Permits for all his employees and/or subcontractors at the 
Security gate, at least 24 hours prior to entry of the Duvha Power Station National Key Point Area.   

c) The Contractor completes the specific form in the Duvha Power Station Safety, Health and 
Environmental Requirements, listing all of the personnel that he intends using on site.  

d) The completed list, identified with the Contractor’s name, contains the following information: 

• Employee Name 

• Employee ID Number 

• Eskom Safety Co-ordinator signature 

• Eskom Project Manager signature 

• Validity Date 

e) No permits are issued to personnel who have not attended safety induction. 

f) The Contractor employee list together with the photocopies of the ID books (first page of the ID book 
of every one of his employees; reduced to the size 65%) is delivered to Duvha Protective Services 
for the preparation of the Contractor’s Permits.  

g) The Contractor allows at least 24 hours for the preparation of the security permits, before he collects 
the permits from the Duvha Protective Services offices. 

h) The Contractor’s personnel are required to be in possession of a Contractor’s Permit at all times 
inside Duvha Power Station. 

i) All Contractors’ permits are submitted back to Duvha PS Protective Services when the workers leave 
the site after completion of the works.  Failure to return the permits will result in a R30.00 penalty for 
each non-returned permit. 

j) The Contractor compiles detailed Tool Lists (obtainable from Protective Services) of all tools and 
equipment to be taken on site before arriving at Duvha Power Station.   

k) Authorised copies of these lists are retained to be used again when the tools and equipment is 
removed from site. 

l) The Contractor's visitors and all personnel conform to the security arrangements that are in force at 
Duvha Power Station.   
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m) Application forms for visitors are filled in by the Contractor's Site Manager and approved by the 
Project Manager, and submitted to the Employer’s Protective Services office one day prior to the 
visit.  

n) Visitors will not be allowed on site if the necessary forms are not in the possession of security staff. 

o) The Chief Security Officer may, with valid cause, remove any of the Contractor's personnel from site, 
either temporarily or permanently.  He may deny access to site any person whom, in the opinion of 
the said Chief Security Officer, constitutes a security risk. 

p) No unauthorised vehicles will be allowed on site.  Only Contractor’s vehicles with displayed Contract 
Vehicle Permits disks will be allowed on site.  Contract Vehicle Applications are directed to the 
Project Manager for consideration and approval. 

q) The Contractor is restricted to the Site.  The Contractor is forbidden to enter any other areas, and 
ensures that his employees abide by these regulations. 

r) Parking inside the power station is strictly forbidden, except for loading purposes. 

s) No recruiting of casual labour may be done on Eskom premises, including the area outside the 
Power Station Security Gate. 

t) Security personnel may search any premises, property or person within the security area of Duvha 
Power Station 

u) No Photographic equipment will be allowed within the security area of the Power Station without 
obtaining permission.  

v) Application forms for such permission is available from Duvha PS Protective Services offices.  

w) Any person found in possession of such equipment will be prosecuted in terms of the National Key 
Point Act 

x) The Contractor’s personnel are required to wear face masks/cloths and keep 1.5m social distancing 
at all times when entering Duvha Power Station to adhere to the nCovid-19 guidelines. 

y) All personnel coming into Duvha Power Station are subjected takings of their body temperatures and 
hands being sanitized. 

z) All people entering Duvha Power Station premises are subjected to alcohol and drug tests at the 
Main Security Gate. No person intoxicated or under the influence of drugs is allowed to site. 

  The maximum travelling speed inside Duvha Power Station is 40 km/h 
 
 

20 People restrictions, hours of work, conduct and records 
 

• The Contractor is restricted to the site. The Contractor is forbidden to enter any other areas except 

the area they will be working at, and ensures that his employees abide by these regulations.  

• The Contractor personnel to work the same working hours as Eskom personnel to allow the Service 

Manager or her/his representative to oversee the works: from Mondays to Thursday’s between 

7:00am – 16:15pm, and on Fridays between 07:00am – 12:00am. In case of emergency a call-out 

will be made after working hours but the Service Manager needs to approve for such work 

arrangement 

 

21 Cooperating with and obtaining acceptance of Others 
 

Core Clauses 25.1 The contractor co-operates with Others in obtaining and providing information which they 
need in connection with the service. He co-operates with Others and shares the Affected Property with them 
as stated in the Service Information. 
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22 Equipment provided by the Employer 
 

• No equipment shall be provided by the Employer 
 
 

23 Control of noise, dust, water and waste  
 

• The Contractor shall take all responsible measures to minimise any nuisance, pollution of and 
inconvenience to or interference with public as a result of the delivery of material.    

• The Contractor must put safety signs and barricade the working area to prevent people coming near 
the working area to minimise exposure to noise and dust and hazardous substances.  

• The Contractor shall remove all waste and dispose it to the allocated waste bins as according Duvha 
Waste Management Procedure (EVP0005). 
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PART 4: SITE INFORMATION 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C4 Site Information 2 

   

   

   

   

   

   

   

   

 Total number of pages  
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PART 4: SITE INFORMATION 
 

1. Description of the Site and its Surroundings 

 

1.1. Topographical 
 

• Duvha Power Station is situated in the Mpumalanga Province, on the Bethal road, off Johannesburg 
– Witbank N12 motorway. 

• Weather data can be obtained from the EOD at Duvha Power Station, telephone number (013) 690-
2235. 

• The Contractor conforms to the requirements set out in the document called “Safety, Health and 
Environmental Specifications for Contractors” (SAS 0012) Rev 8 or the latest revision 

 

1.2. Plant Area  
  

The material will be delivered at the Ash Dam facility. 
 

The Contractor is not allowed to temper with the existing structures and machinery on  
the site during the period of this contract.  
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Task Order 

 
 

 
Task Order form for use when work within the service is instructed to be carried out 
within a stated period of time on a Task by Task basis 

 

Task Order No. [●] service .[●] 

To: [●]....................................................................................................................................................... 
.......................................................................................................................... (Contractor) 

 

I propose to instruct you to carry out the following task: 

Description [●] 

  

  

Starting date [●] 

Completion Date [●] 

Delay damages per week [●] 

  

Please submit your price and programme proposals below. 

Signed: 
 

Date 

(for Employer)  

  

Total of Prices for items of work on the Price List 
(details attached) 

 
R.___________________________________ 

Total of Prices for items of work not on the Price List 
(details attached). 

 
R.___________________________________ 

Total of the Prices for this Task Order R ___________________________________ 

  

The programme for the Task is   ........................................... [ref] (attached) 

Signed: 
 

Date 

(for Contractor)  

  

 
 


