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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Purchaser, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Supply and delivery of Bucket elevator and JPC belts on an as and when required 
basis for a five-year period for Stock Replenishment at Lethabo Power Station. 
 
The tenderer, identified in the Offer signature block, has 
 

either examined the documents listed in the Tender Data and addenda thereto as listed in the 
Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

or examined the draft contract as listed in the Acceptance section and agreed to provide this Offer. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Supplier under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 
 

 The offered total of the Prices exclusive of VAT is   

 Value Added Tax @ 15% is  

 The offered total of the amount due inclusive of VAT is1  

 (in words)  

 
This Offer may be accepted by the Purchaser by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Supplier in the conditions of contract identified in 
the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

  

 

 
1 This total is required by the Purchaser for budgeting purposes only.  Actual amounts due will be assessed 
in terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Purchaser identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Purchaser shall pay the Supplier the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Purchaser and the tenderer upon the terms and conditions contained 
in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work:  Goods Information including Supply Requirements 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Purchaser during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Purchaser’s agent (whose details are given in the Contract Data) to 
arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to 
be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Purchaser 
 

 
Eskom Holdings SOC Ltd, Megawatt Park, Maxwell Drive, Sandton, Johannesburg, 
2199 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Purchaser prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Purchaser prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 N/A N/A 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Purchaser and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Purchaser 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Purchaser 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 Eskom Holdings SOC Ltd, Megawatt 
Park, Maxwell Drive, Sandton, 
Johannesburg, 2199 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 SC3 Contract Data 
 

Part one - Data provided by the Purchaser 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for Options  

 

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X7:  Delay damages 

   

  Z:  Additional conditions of contract 

 of the NEC3 Supply Contract (April 2013) 2 (If the December 2009 edition is to be used delete April 2013 
and replace by December 2013) 

10.1 The Purchaser is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Supply Manager is (name):   

 Address  

 Tel  

 Fax  

 e-mail  

11.2(13) The goods are  Supply and delivery of Bucket elevator and 
JPC belts on an as and when required basis for 
a five-year period for Stock Replenishment at 
Lethabo Power Station as stated on C3.1 
“Purchaser’s Goods Information” 

11.2(14) The following matters will be included in 
the Risk Register 

1. Delay on delivery date  
2. Community Unrest. 
3. Safe offloading by Eskom 
4. Improper storage and use of goods upon 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902, www.ecs.co.za. 
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delivery 
  5.     Non-conformance to specification 

11.2(15) The Goods Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

11.2(15) The Supply Requirements as part of the 
Goods Information is in  

Annexure A to this Contract Data 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 working days 

2 The Supplier’s main 
responsibilities 

Data required by this section of the core 
clauses is provided by the Supplier in Part 
2 and terms in italics used in this section 
are identified elsewhere in this Contract 
Data. 

3 Time The contract expiry shall be based on 
either the contract term of 5 (five) years 
and/or the total contract value, whichever 
occurs first will determine and give effect 
to the contract expiry, unless otherwise 
agreed 

30.1 The starting date is.  
 

30.1 The delivery date of the goods is: goods  delivery date 

   Supply and delivery of 
Bucket elevator and JPC 
belts as and when required 
basis for a five-year period 
for Stock Replenishment 
at Lethabo Power Station  
 
Supplier to keep minimum 
spares (consignment 
stock).  
The minimum quantities 
will be as agreed by both 
parties 

As per the 
Purchase 
Order 

30.2 The Supplier does not bring the goods to 
the Delivery Place more than 4 weeks 
before the Delivery Date. 

Unless agreed in writing by both parties 

31.1 The Supplier is to submit a first 
programme for acceptance within  

 
1 week of the Contract Date. 

32.2 The Supplier submits revised programmes 
at intervals no longer than  

 
2 weeks. 

4 Testing and defects  

42 The defects date is  52 weeks from the date of delivery. 
In the event of a defect, the repaired goods 
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shall be re-warranted for a period of 12 months 
from the date of repair or replacement. Repairs 
or replacement shall be the sole and exclusive 
remedy for defects 

43.2 The defect correction period is  2 weeks – To address the defect at hand and to 
determine the corrective action and timelines 
that will be required 

42.2 The defects access period is   5 days 

5 Payment  

50.1 The assessment interval is  As per Task order 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
Fourteen days (14) days after receipt of valid 
tax invoice 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and if 
no such rate appears in The Wall Street 
Journal then the rate as quoted by the Reuters 
Monitor Money Rates Service (or such service 
as may replace the Reuters Monitor Money 
Rates Service) on the due date for the payment 
in question, adjusted mutatis mutandis every 6 
months thereafter and as certified, in the event 
of any dispute, by any manager employed in 
the foreign exchange department of The 
Standard Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

7 Title There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

8 Risks, liabilities, indemnities and 
insurance 

 



ESKOM HOLDINGS SOC LTD  CONTRACT NO. _________ 
SUPPLY AND DELIVERY OF BUCKET ELEVATOR AND JPC BELTS ON AN AS AND WHEN REQUIRED BASIS FOR A FIVE-YEAR 
PERIOD FOR STOCK REPLENISHMENT AT LETHABO POWER STATION 
 

 
PART C2: PRICING DATA PAGE ix C2 SC3 COVER 

80.1 These are additional Purchaser’s risks   1. Delay on delivery date 

  2. Community Unrest 
 
3. Safe offloading by Eskom 
 
4. Improper storage and use of goods upon 

delivery 
5. Non-conformance to specification 

 

88.1 The Supplier’s liability to the Purchaser for 
indirect or consequential loss, including 
loss of profit, revenue and goodwill is 
limited to 

 
 
 
R0.0 (zero Rand) 

88.2 For any one event, the Supplier’s liability 
to the Purchaser for loss of or damage to 
the Purchaser’s property is limited to 

(1) for the Purchaser’s existing and 
surrounding property in the care, custody and 
control of the Supplier the amount of the 
deductible (first amount payable) relevant to 
the event  
and 
 
(2) for all other existing Purchaser’s property 
the applicable deductible as at contract date  
 
 
 

88.3 The Supplier’s liability for Defects due to his 
design which are not notified before the last 
defects date is limited to: 

N/A 

88.4 The Supplier’s total liability to the 
Purchaser, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

N/A 

88.5 The end of liability date is  5 years after Delivery of the whole of the 
goods. From start of the contract until the last 
date of the contract 
 
Defects to which this definition applies are 
defects in design, workmanship, or material 
which a reasonable examination would not 
have disclosed before end of warranty period, 
having a significant effect on plant 
performance and which are due to or arise in 
consequence of any “wilful act or omission” of 
the Supplier responsible and which within said 
period are notified in writing stating the nature 
of the defects. The burden of proof of the 
aforesaid shall rest with the Purchaser 

9 Termination and dispute 
resolution 

 

94.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
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Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

   

94.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA, a Division of the 
South African Institution of Civil Engineering, 
or its successor body (See www.ice-sa.org.za) 

94.4(2) The tribunal is:  arbitration 

94.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

94.4(5) The place where arbitration is to be held is South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

10 Data for Option clauses  

X1 Price adjustment for inflation The prices shall be fixed and firm for the first 
12 months of the contract and thereafter 
Contract price Adjustment (CPA) will apply as 
per formular below 

X1.1 The base date for indices is  TBA 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  [●] non-adjustable  

  1.00 
 

  

X2 Changes in the law is a compensation event if it occurs after the 
Contract Date 

X2.1 A change in the law of  
 

The Republic of South Africa is a 
compensation event if it occurs after the 
Contract Date 

X7 Delay damages Delay damages of 2% per day up to a maximum 
of 15 % of the order value for late deliveries will 
apply. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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Z The additional conditions of contract 
are 

 
Z1 to Z15 always apply for Eskom 

  

Z1 Cession delegation and assignment 

Z1.1 The Supplier does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Purchaser. 

Z1.2 Notwithstanding the above, the Purchaser may on written notice to the Supplier cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Supplier constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Purchaser for the performance of this contract. 

Z2.2 Unless already notified to the Purchaser, the persons or organisations notify the Supply 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Supplier on their behalf. 

Z2.3 The Supplier does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Purchaser having 
been given to the Supplier in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Supplier’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Supplier’s B-BBEE status, the 
Supplier notifies the Purchaser within seven days of the change. 

Z3.2 The Supplier is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Supply Manager within thirty 
days of the notification or as otherwise instructed by the Supply Manager. 

Z3.3 Where, as a result, the Supplier’s B-BBEE status has decreased since the Contract Date the 
Purchaser may either re-negotiate this contract or alternatively, terminate the Supplier’s 
obligation to Provide the Goods and Services. 

Z3.4 Failure by the Supplier to notify the Purchaser of a change in its B-BBEE status may constitute 
a reason for termination. If the Purchaser terminates in terms of this clause, the procedures on 
termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 and A3 as 
stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Supplier does not disclose or make any information arising from or in connection with this 
contract available to Others. This undertaking does not, however, apply to information which at 
the time of disclosure or thereafter, without default on the part of the Supplier, enters the public 
domain or to information which was already in the possession of the Supplier at the time of 
disclosure (evidenced by written records in existence at that time).  Should the Supplier 
disclose information to Others in terms of clause 23.1, the Supplier ensures that the provisions 
of this clause are complied with by the recipient. 
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Z4.2 If the Supplier is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Supply Manager. 

Z4.3 In the event that the Supplier is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Supplier, to the extent permitted by law prior to 
disclosure, notifies the Purchaser so that an appropriate protection order and/or any other 
action can be taken if possible, prior to any disclosure.  In the event that such protective order is 
not, or cannot, be obtained, then the Supplier may disclose that portion of the information which 
it is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the goods or any 
portion thereof, in the course of Providing the Goods and Services and after Delivery, requires 
the prior written consent of the Supply Manager.  All rights in and to all such images vests 
exclusively in the Purchaser.   

Z4.5 The Supplier ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Supply Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 25.4 

Z6.1 The Supplier undertakes to take all reasonable precautions to maintain the health and safety of 
persons in and about the provision of the goods and execution of the services.  
 
Without limitation the Supplier: 
 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with all applicable health & safety laws and regulations and the health 
and safety rules, guidelines and procedures provided for in this contract and generally for 
the proper maintenance of health & safety in and about the execution of supply and 

• undertakes, in and about the execution of the supply, to comply with all applicable health & 
safety laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Supplier’s direction and control, likewise observe and comply with the foregoing. 

Z6.2 The Supplier, in and about the execution of the supply, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Supplier’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Supply Manager in terms of core 
clause 51.1, the Supplier provides the Purchaser with a tax invoice in accordance with the 
Purchaser's procedures stated in the Goods Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Supplier does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Purchaser is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Purchaser in 
terms of core clause 51.2 is then calculated from the delayed date by when payment is to be 
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made. 

Z7.3 The Supplier (if registered in South Africa in terms of the companies Act) is required to comply 
with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include 
the Purchaser’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete from the last sentence in core clause 61.3 the words, “unless the event arises from the 
Supply Manager giving an instruction, changing an earlier decision or correcting an 
assumption”. 

  

Z9 Purchaser’s limitation of liability 

Z9.1 The Purchaser’s liability to the Supplier for the Supplier’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Supplier’s entitlement under the indemnity in 83.1 is provided for in 60.1(12) and the 
Purchaser’s liability under the indemnity is limited. 

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Addition to secondary Option X7 Delay damages (if applicable in this contract) 

Z11.1 If the amount due for the Supplier’s payment of delay damages reaches the limits stated in this 
Contract Data for Option X7, the Purchaser may terminate the Supplier’s obligation to Provide 
the Goods and Services using the same procedures and payment on termination as those 
applied for reasons R1 to R15 or R18 stated in the Termination Table. 

  

Z12 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Supplier or 
a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Supplier, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or attempts 
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Action to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z12.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z12.2 The Purchaser may terminate the Supplier’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Supplier did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Purchaser has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Purchaser can 
terminate the Supplier’s obligation to Provide the Services for this reason. 

Z12.3 If the Purchaser terminates the Supplier’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z12.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Purchaser does not have a contractual bond with the Committing Party, the 
Supplier ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z13 Insurance 
 
Z __13.1 Replace core clause 84 with the following: 

Insurance cover 84  

 84.1 When requested by a Party, the other Party provides certificates from 
his insurer or broker stating that the insurances required by this 
contract are in force.  

 84.2 The Supplier provides the insurances stated in the Insurance Table A 
for events which are at the Supplier’s risk from the starting date until 
the last defects date or a termination certificate has been issued. 
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INSURANCE TABLE A 

 

Insurance against Minimum amount of cover or minimum limit 
of indemnity 

Loss of or damage to the 
goods, plant and materials 

The replacement cost where not covered by the 
Purchaser’s insurance. 
 
The Purchaser’s policy deductible as at 
Contract Date, where covered by the 
Purchaser’s insurance. 

Liability for loss of or 
damage to property 
(except the goods, plant 
and materials and 
equipment) and liability for 
bodily injury to or death of 
a person (not an employee 
of the Supplier) caused by 
activity in connection with 
this contract 

Loss of or damage to property 
Purchaser’s property 
The replacement cost where not covered by the 
Purchaser’s insurance. 
 
The Purchaser’s policy deductible as at 
Contract Date, where covered by the 
Purchaser’s insurance. 
 
Other property 
The replacement cost 
 
Death of or bodily injury 
The amount required by the applicable law. 

Liability for death of or 
bodily injury to employees 
of the Supplier arising out 
of and in the course of 
their employment in 
connection with this 
contract 

The amount required by the applicable law  

 
Z _13.2  Replace core clause 87 with the following: 

 

Insurance by 

the Purchaser 

 87  

  87.1 The Purchaser provides the insurances stated in the Insurance Table B 

   INSURANCE TABLE B 

 

Insurance against or name 
of policy 

Minimum amount of cover or minimum limit 
of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 



ESKOM HOLDINGS SOC LTD  CONTRACT NO. _________ 
SUPPLY AND DELIVERY OF BUCKET ELEVATOR AND JPC BELTS ON AN AS AND WHEN REQUIRED BASIS FOR A FIVE-YEAR 
PERIOD FOR STOCK REPLENISHMENT AT LETHABO POWER STATION 
 

 
PART C2: PRICING DATA PAGE xvi C2 SC3 COVER 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

 

 

Z14 Nuclear Liability 

Z14.1 The Purchaser is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear 
installation, as designated by the National Nuclear Regulator of the Republic of South Africa, 
and is the holder of a nuclear licence in respect of the KNPS. 

Z14.2 The Purchaser is solely responsible for and indemnifies the Supplier or any other person 
against any and all liabilities which the Supplier or any person may incur arising out of or 
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any 
liabilities are incurred due to the unlawful intent of the Supplier or any other person or the 
presence of the Supplier or that person or any property of the Supplier or such person at or in 
the KNPS or on the KNPS site, without the permission of the Purchaser or of a person acting 
on behalf of the Purchaser. 

Z14.3 Subject to clause Z14.4 below, the Purchaser waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to 
the unlawful intent of the Supplier or any other person, or the presence of the Supplier or that 
person or any property of the Supplier or such person at or in the KNPS or on the KNPS site, 
without the permission of the Purchaser or of a person acting on behalf of the Purchaser. 

Z14.4 The Purchaser does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z14.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z15 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos 
fibres per ml of air measured over a 4 hour period. The value at which proactive 
actions is required in order to control asbestos exposure to prevent exceeding the 
OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, 
which is defined to be a virtual area within a radius of approximately 30cm from the 
nose inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure 
of workers to regulated asbestos fibres is in compliance with the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 
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Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

Standard means the Purchaser’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos 
Containing Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos 
fibres, normalised to the baseline of a 4 hour continuous period, also applicable to 
short term exposures, i.e. 10-minute TWA. 

Z15.1 The Purchaser ensures that the Ambient Air in the area where the Supplier will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per 
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous 
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per 
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance 
with HSG248 and monitored according to HSG173 and OESSM. 

Z15.2 Upon written request by the Supplier, the Purchaser certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of 
Employment and Labour approved AAIA. The Supplier may perform Parallel Measurements 
and related control measures at the Supplier’s expense. For the purposes of compliance the 
results generated from Parallel Measurements are evaluated only against South African 
statutory limits as detailed in clause Z15.1. Control measures conform to the requirements 
stipulated in the AAIA-approved asbestos work plan. 

Z15.3 The Purchaser manages asbestos and ACM according to the Standard. 

Z15.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration 
of above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z15.5 The Supplier’s personnel are entitled to stop working and leave the contaminated area 
forthwith until such time that the area of concern is declared safe by either Compliance 
Monitoring or an AAIA approved control measure intervention, for example, per the 
emergency asbestos work plan, if applicable. 

Z15.6 The Supplier continues to Provide the Services, without additional control measures 
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the 
Services, including the Completion Date, are adjusted accordingly. The contractually agreed 
dates are extended by the notification periods required by regulations 3 and 21 of the 
Asbestos Regulations. 

Z15.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Purchaser at the Purchaser’s expense, and 
conducted in line with South African legislation. 

 

 

SDL&I undertakings 

 
Note: The undertakings shall be sourced from previously disadvantaged Communities 
around Sedibeng and Fezile Dabi District Municipalities.  
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Enterprise Development (ED) 
 
The main contractor will be required to propose development in the following above mentioned 
district Municipalities: 
 

Support Description Tenderer Proposal 

     

 
In addition, they will be expected to draft an ED proposal within eight weeks of contract award 
stage. ED agreement must be signed with the beneficiary and sent to Eskom for review and 
acceptance. Progress will be monitored throughout the duration of the contract.  A detailed ED plan 
that shows impact to the beneficiary should be submitted to the employer for approval prior to 
contract award.  The ED implementation plan should include the following: 
 

 Clear objective. 
 Priority interventions 
 Key performance indicators; and 
 A concise implementation plan with clearly articulated milestones 

 
Job creation 
 
N/A 
 
Skills development 
N/A 

 
Annexure A: Supply Requirements 
 
[Notes: The example given in the NEC3 Supply Contract Guidance Notes pages 15 to 20 inclusive is based 
on Incoterms 2000.   However users will probably wish to use Incoterms 2010 which the details below are 
based on.    Users may need to adjust the information to comply with actual requirements. First decide 
whether Incoterms will be used or not, then delete the arrangement below which does not apply and delete 
these notes] 
 

The Supply Requirements for this contract are based on the use of INCOTERMS: 
 
The Supplier supplies the goods in accordance with INCOTERMS 20103 as follows: 
 
[Select the group and then term within the group which applies and state the applicable delivery place.  Delete all the other groups and 
this note] 

 

Group Category Term Delivery Place 

E departure EXW  

F main carriage unpaid FCA, FAS, FOB  

C main carriage paid CFR, CIF, CPT, CIP  

D arrival DAT, DAP, DDP  

 
The Parties obligations described in Incoterms for the category and term selected are now incorporated into 
this contract as part of the Supply Requirements and hence the Goods Information.   
 
The obligations of seller and buyer for the selected Incoterm determine each Party's costs, risks and 
insurance requirements incidental to the supply and transport of the goods from Supplier to Purchaser. 

 
3 International Chamber of Commerce, Incoterms 2010, Paris, January 2011 
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For each of the thirteen terms, Incoterms set out obligations of the seller (the Supplier) in ten paragraphs 
identified as A1 to A10 and the corresponding obligations of the buyer (the Purchaser) in paragraphs B1 to 
B10.  These obligations cover the following subjects: 
 

A The Supplier’s obligations B The Purchaser’s obligations 

A1 Provision of goods in conformity with 
contract 

B1 Payment of the price 

A2 Licences, authorisations and formalities B2 Licences, authorisations and formalities 

A3  Contracts of carriage and insurance B3 Contracts of carriage and insurance 

A4 Delivery B4 Taking delivery 

A5 Transfer of risks B5 Transfer of risks 

A6  Division of costs B6 Division of costs 

A7 Notice to the buyer  B7 Notice to the seller 

A8 Proof of delivery, transport document or 
equivalent electronic message 

B8 Proof of delivery, transport document or 
equivalent electronic message 

A9 Checking - packing - marking B9 Inspection of goods 

A10 Other obligations B10 Other obligations 

 
[Should there be a need to amplify any of the published obligations listed above for the chosen INCOTERM, 
add them here.] 
 
All other information NOT pertinent to the above is given in the balance of the Goods Information 
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The Supply Requirements for this contract are as follows: 
[Use these when INCOTERMS do not apply].   

 

1. The requirements for the supply 
are 

None 

2. The requirements for transport 
are  

It is the suppliers responsibility to ensure that the goods are 
delivered without defects 

3. The delivery place is Lethabo Power Station Main Stores (Receiving) 

4. Actions of the Parties during 
supply 

Action Party which does it 

 Giving notice of Delivery Supplier 

 Checking packing and marking before 
dispatch 

Supplier 

 Contracting for transport Supplier 

 Pay costs of transport Supplier 

 Arrange access to delivery place Purchaser 

 Loading the goods Supplier 

 Unloading the goods Purchaser 

For international procurement Undertake export requirements Supplier 

 Undertake import requirements Supplier 

5. Information to be provided by the 
Supplier  

Title of document 

 Packing lists for cases and their contents 

 Copy of invoice for the goods 

 Delivery Note 

 Test results and maintenance manuals 

For  international procurement Licences, authorisations and other formalities associated with 
export of the goods  

 Air Waybill or Bill of Lading with associated landing, delivery and 
forwarding order  

 The Bill of Entry endorsed by the importation authority 

 Customs work sheets, showing tax, duties and surcharges which 
the law of the country into which the goods are being imported 
requires the importer to pay 

 Invoice from the importation clearing agent showing airline fees, 
landing charges, wharfage and dock dues as applicable 

 Specify other import documents required by authorised officials.  

 
All other information NOT pertinent to the above is given in the balance of the Goods Information 
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C1.2 Contract Data 
 

Part two - Data provided by the Supplier 
 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Supplier is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The Goods Information for the Supplier’s 
design is in: 

 
 

11.2(11) The tendered total of the Prices is  

11.2(12) The price schedule is in:  

11.2(14) The following matters will be included in 
the Risk Register 

 
      

25.2 The restrictions to access for the Supply 
Manager and Others to work being done 
for this contract are 

 
 
      

30.1 The delivery date of the goods and 
services is: 

 
goods  

 
delivery date 

  1   

     

31.1 The programme identified in the Contract 
Data is contained in: 

 
 

63.2 The percentage for overheads and profit 
added to the Defined Cost is 

 
% 
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PART 2: PRICING DATA 
NEC3 Supply Contract 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions 2 

C2.2 The price schedule  [●] 
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C2.1 Pricing assumptions 
 

1. How goods and services are priced and assessed for payment 

Clause 11 in NEC3 Supply Contract, (SC3) core clauses states: 
 
Identified and 
defined terms 

11 
11.2 

 
(11) The Prices are the amounts stated in the price column of the Price 
Schedule.  Where a quantity is stated for an item in the Price Schedule, the 
Price is calculated by multiplying the quantity by the rate. 
 

  (12) The Price Schedule is the price schedule unless later changed in 
accordance with this contract. 
 

Assessing the 
amount due 

50.2 The amount due is 
 

• the Price for each lump sum item in the Price Schedule which the Supplier 
has completed,  

• where a quantity is stated for an item in the Price Schedule, an amount 
calculated by multiplying the quantity which the Supplier has completed by 
the rate, 

• plus other amounts to be paid to the Supplier, 

• less amounts to be paid by or retained from the Supplier. 
 
Any tax which the law requires the Purchaser to pay to the Supplier is included 
in the amount due. 
 

 
This confirms that the Supply Contract is a priced contract where the Prices are derived from a list of items of 
goods and services which can be priced as lump sums or as expected quantities of goods and services 
multiplied by a rate, or a mix of both. 

2. Function of the Price Schedule 

Clause 53.1 states: “Information in the Price Schedule is not Goods Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price Schedule but in the Goods 
Information.  This is further confirmed by Clause 20.1 which states, “The Supplier Provides the Goods and 
Services in accordance with the Goods Information”. Hence the Supplier does not Provide the Goods and 
Services in accordance with the Price Schedule.   The Price Schedule is only a pricing document.   

3. Preparing the price schedule 

Items in the price schedule may have been inserted by the Purchaser and the tendering supplier should 
insert any additional items which he considers necessary.  Whichever party provides the items in the price 
schedule the total of the Prices is assumed to be fully inclusive of everything necessary to Provide the 
Goods and Services as described at the time of entering into this contract. 
 
It will be assumed that the tendering supplier has  
 

• Read Pages 8, 11, 12 and Appendix 5 of the SC3 Guidance Notes before preparing the price 
schedule; 

• Included in his Prices and rates for correction of Defects (core clause 43.1) as there is no 
compensation event for this unless the Defect is due to a Supplier’s risk; 
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• Spread the cost of doing work he chooses not to list as separate items in the price schedule 
across other Prices and rates in order to fulfil the obligation to Provide the Goods and Services for 
the tendered total of the Prices;  

• Understood that there is no adjustment to lump sum prices in the price schedule if the amount, or 
quantity, of work within that lump sum item later turns out to be different to that which the Supplier 
estimated at time of tender. The only basis for a change to the Prices is as a result of a 
compensation event per clause 60.1; 

• Understood that the Supplier does not have to allow in his Prices and rates for matters that may 
arise as a result of a compensation event. 

 

3.1. Format of the price schedule 

Entries in the first four columns in the price schedule in section C2.2 are made either by the Purchaser or the 
tendering supplier.  
 
If the Supplier is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering supplier enters the amount in the Price column only, the Unit, Quantity and Rate 
columns being left blank. 
 
If the Supplier is to be paid an amount for the item which is the rate for the item multiplied by the quantity 
completed, the tendering Supplier enters the rate which is then multiplied by the Quantity to produce the 
Price, which is also entered. 
 
If the Supplier is to be paid an amount for an item proportional to the length of time for which the goods and 
services are provided, a unit of time is stated in the Unit column and the length of time (as a quantity of the 
stated units of time) is stated in the Quantity column. 
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C2.2 the price schedule 
 
 
BUCKET ELEVATORS  
 

 
Material 

 
Description  

Unit of 
measure  

Rate Lead time 

0053191 BUCKET: TYPE: ELEVATOR; MATERIAL: MS; 
DRAWING NO: 063/ 23.63/55043 REV 2; SIZE WD 
390MM X LG 295MM X HT 300MM X THK 4MM, 
WITH 3 MOUNTING HOLES DIA 12.5MM 

EA   

 
 
 
 
 

 
Material 

 
Text 

 
Base Unit 
of Measure 

Rate Lead time 
 

0028589 

BELT, CONVEYOR: WIDTH: 1.1 M; LENGTH: 166 
M; CLASS: 0/400/2; PLY: 2; MATERIAL: RUBBER; 
BOTTOM COVER THICKNESS: 1.6 MM; TOP 
COVER THICKNESS: 5 MM; OVERALL 
THICKNESS: 12 MM; REFERENCE NO: 6740; 
STYLE, HEAT RESISTANT, FOR JAPANESE 
PIPE 

M   
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Purchaser’s Goods Information  

C3.2 Supplier’s Goods Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: PURCHASER’S GOODS INFORMATION 
 
 

Contents 
 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Reference, → Table of Contents.  
Three levels and the title (but not the subtitle) may be shown if the formats used in this template are retained.   
Alternatively just update the table below when the drafting of the Goods Information is complete by clicking on 
‘References’ then ‘Update Table’ then ‘Update entire table’ 

 
 
Part 3: Scope of Work iv 
C3.1: Purchaser’s Goods Information 5 
1 Overview and purpose of the goods and services 6 
2 Specification and description of the goods 6 

2.1 Purchaser’s design .............................................................................Error! Bookmark not defined. 
2.2 Procedure for submission and acceptance of Supplier’s design .......Error! Bookmark not defined. 
2.3 Other requirements of the Supplier’s design ......................................Error! Bookmark not defined. 
2.4 Use of Supplier’s design .....................................................................Error! Bookmark not defined. 
2.5 Manufacture & fabrication ..................................................................Error! Bookmark not defined. 
2.6 Factory acceptance testing (FAT) ......................................................Error! Bookmark not defined. 
2.7 Other tests and inspections and commissioning in place of use .......Error! Bookmark not defined. 
2.8 Operating manuals and maintenance schedules ...............................Error! Bookmark not defined. 

3 Supply Requirements Error! Bookmark not defined. 
4 Specification of the services to be provided Error! Bookmark not defined. 
5 Constraints on how the Supplier Provides the Goods Error! Bookmark not defined. 

5.1 Programming constraints ...................................................................Error! Bookmark not defined. 
5.2 Work to be done by the Delivery Date ...............................................Error! Bookmark not defined. 
5.3 Marking the goods ..............................................................................Error! Bookmark not defined. 
5.4 Constraints at the delivery place and place of use.............................Error! Bookmark not defined. 
5.5 Cooperating with Others .....................................................................Error! Bookmark not defined. 
5.6 Services & other things to be provided by the Purchaser or SupplierError! Bookmark not defined. 
5.7 Management meetings .......................................................................Error! Bookmark not defined. 
5.8 Documentation control .......................................................................Error! Bookmark not defined. 
5.9 Health and safety risk management ...................................................Error! Bookmark not defined. 
5.10 Environmental constraints and management .....................................Error! Bookmark not defined. 
5.11 Quality ................................................................................................Error! Bookmark not defined. 
5.12 Invoicing and payment .......................................................................Error! Bookmark not defined. 
5.13 Insurance provided by the Purchaser ................................................Error! Bookmark not defined. 
5.14 Contract change management ...........................................................Error! Bookmark not defined. 
5.15 Provision of bonds and guarantees ....................................................Error! Bookmark not defined. 
5.16 Records of Defined Cost, payments & assessments of compensation events to be kept by the Supplier
 Error! Bookmark not defined. 

6 Procurement Error! Bookmark not defined. 
6.1 Subcontracting....................................................................................Error! Bookmark not defined. 

6.1.1 Preferred subcontractors Error! Bookmark not defined. 
6.1.2 Limitations on subcontracting Error! Bookmark not defined. 
6.1.3 Spares and consumables Error! Bookmark not defined. 
6.1.4 Other requirements related to procurement Error! Bookmark not defined. 
6.1.5 Cataloguing requirements Error! Bookmark not defined. 

7 List of drawings Error! Bookmark not defined. 
7.1 Drawings issued by the Purchaser .....................................................Error! Bookmark not defined. 

C3.2 Supplier’s Goods Information Error! Bookmark not defined. 
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1 Overview and purpose of the goods and services 

Supply and delivery of Bucket elevator and JPC belts as and when required basis for a five-year period 
for Stock Replenishment at Lethabo Power Station. 

2 Specification and description of the goods 

Supply and delivery of Bucket elevator and JPC belts as and when required basis for a five-year period 
for Stock Replenishment at Lethabo Power Station. 
 
 

 
Material 

 
Description  

Unit 
Of 
measure 

Rate Lead time 

0053191 BUCKET: TYPE: ELEVATOR; MATERIAL: MS; 
DRAWING NO: 063/ 23.63/55043 REV 2; SIZE 
WD 390MM X LG 295MM X HT 300MM X THK 
4MM, WITH 3 MOUNTING HOLES DIA 12.5MM 

EA   

 
 
JPC BELTS 
 

 
Material 

 
Text 

 
Base Unit 
of 
Measure 

 
Rate 

 
Lead time 

0028589 

BELT, CONVEYOR: WIDTH: 1.1 M; LENGTH: 
166 M; CLASS: 0/400/2; PLY: 2; MATERIAL: 
RUBBER; BOTTOM COVER THICKNESS: 1.6 
MM; TOP COVER THICKNESS: 5 MM; 
OVERALL THICKNESS: 12 MM; REFERENCE 
NO: 6740; STYLE, HEAT RESISTANT, FOR 
JAPANESE PIPE 

M   

 
 

1 Supply Requirements 

The supplier shall be responsible to provide the following: 

 
• Provide data sheets per item supplied 

 
2 Specification of the goods to be provided 

• Supply of the goods must be on time of required order date 

• Transported by road on supplier’s costs and transport 

• End user to be informed when delivery will be done at least 2 days upfront 

• No deliveries to be done on a Friday, Weekend or public holiday (Unless otherwise agreed upon) 
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3 Constraints on how the Supplier Provides the Goods 

3.1 Programming constraints 

 
• Supply of the goods must be on time of required order date 

 

3.2 Work to be done by the Delivery Date 

 
Ensure that the goods meet the specifications described in section 2. 

 
3.3 Marking the goods 

 
goods to be clearly marked, labelled and packed according to the required specifications 

 
3.4 Constraints at the delivery place and place of use 

 
• End user will determine the offloading point at the time of delivery 

• Offloading will be done by the supplier. 
 
 

3.5 Cooperating with Others 

N/A 

 
3.6 Services & other things to be provided by the Purchaser or Supplier 

N/A 

 
3.7 Management meetings 

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 

 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

Weekly on  at   

Overall contract progress 
and feedback 

Monthly on  at    Purchaser, Supplier, 
and   

    

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Goods Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
manufacture of the goods. Records of these meetings shall be submitted to the Supply Manager by the 
person convening the meeting within five days of the meeting. 

 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions. 
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3.8 Documentation control 

• Each instruction, test certificate, acceptance, notification, reply and other communication which this 
contract requires is to be communicated in a form which can be read, copied and recorded. 

• Writing is in the Language of this contract. 
• All reports to be discussed, compiled and handed over to Eskom 
• All method statements to be discussed compiled and handed over to Eskom where applicable. 
• All communications, Certificates, Method Statements must be printed and filed in the Purchaser’s 

Data file 

 
3.9 Health and safety risk management 

 
The Supplier shall comply with the Occupational Health and Safety Act and relevant regulations, Eskom 
Contractor Health and Safety Requirements, Eskom Lifesaving rules, National Road Traffic Act and Eskom 
Vehicle Safety Specifications. The supplier shall submit its internal offloading safe-work procedures to the 
client prior contract awarding. It is also necessary for the supplier to be in Good Standing with COIDA 

 
3.10 Environmental constraints and management 

The Supplier shall comply with the environmental regulations as well as the following: 
 

• Contractor to be familiarised with Environmental Statement of Commitment. 
• Delivery schedule to be strictly followed to avoid unnecessary delays. 
• Contractor shall report all incidents or risks whilst on site to the Eskom Project leader who will inform 

the environmental department. 

 
3.11 Quality 

To ensure compliance to Quality Management System requirements, the following requirements shall be 
adhered to: 

 

• 240-68099512 Form A: The tenderer must complete and sign this form to acknowledge and accept 
Eskom Supplier Quality Requirements as per QM 58 Specification and ISO 9001 Standard 

 

• Category 3 - Quality Assessment Criteria:  Stipulated documented information to be provided for 
evaluation purposes 

 

• QM 58_240-105658000 – Supplier Quality Management Specifications 
 

• Documented information that permits the Supplier to provide highest level of quality assurance to 
confidentially state that the method used on the product are accurate, documented and validated. 

 

• Documented information which allows the Supplier to legally transport hazardous goods 
 

• Documented information on determining the knowledge, skill and competency required for the 
achieved conformity of product/ service (Driver, handling of hazardous goods…) 

 
3.12 Invoicing and payment 

Within one week of receiving a payment certificate from the Supply Manager in terms of core clause 51.1, 
the Supplier provides the Purchaser with a tax invoice showing the amount due for payment equal to that 
stated in the Supply Manager’s certificate. 

 
The Supplier shall address the tax invoice to Purchaser and include on each invoice the following 
information: 

 

• Name and address of the Supplier and the Supply Manager; 

• The contract number and title; 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
SUPPLY AND DELIVERY OF BUCKET ELEVATOR AND JPC BELTS ON AN AS AND WHEN REQUIRED BASIS FOR A 
FIVE-YEAR PERIOD FOR STOCK REPLENISHMENT AT LETHABO POWER STATION 
   

 
PART C3: SCOPE OF WORK 9 C3 SC3 COVER PAGE 
   

• Supplier’s VAT registration number; 

• The Purchaser’s VAT registration number. 

• Description of goods and services provided for each item invoiced based on the Price Schedule; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

 
3.13 Insurance provided by the Purchaser 

N/A 

 
3.14 Contract change management 

N/A 

 
3.15 Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Supplier is given in Part 1 Agreements and Contract Data, document C1.3, Sureties. 

 
The Purchaser may withhold payment of amounts due to the Supplier until the bond or guarantee required in 
terms of this contract has been received and accepted by the person notified to the Supplier by the Supply 
Manager to receive and accept such bond or guarantee. Such withholding of payment due to the Supplier 
does not affect the Purchaser’s right to termination stated in this contract. 

 
3.16 Records of Defined Cost, payments & assessments of compensation events to 

be kept by the Supplier 
 

Shall be provided to Supply Manager in hard copy or electronically. 
 
 

4 Procurement 

4.1 Subcontracting 

 
 

6.1.1 Supplier Development, Localisation and Industrialisation (SDL&I) 
 

 

5 List of drawings 

5.1 Drawings issued by the Purchaser 

 
Datasheet to be provided 
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This section of the Goods Information will always be contract specific depending on the nature of the goods 

and services. 
It is most likely to be required for supply contracts where the tendering supplier will have proposed 
specifications and schedules for the goods and services, which once accepted by the Purchaser prior to 
award of contract now become obligations of the Supplier per core clause 20.1. 

 

C3.2 SUPPLIER’S GOODS INFORMATION 
 

 

 
 

C4 Site Information 
 

C4.1: Information about the site at time of tender which may affect the work in 
this contract: 
 

1.  Site Procedures and Regulations 
 

1.1 Health and Safety Requirements 
 

The Contractor and his sub-Contractors ensure at all times compliance with safety regulations 
imposed by any Act of Parliament, ordinance or any regulation or by-law of any local or statutory 
authority. 

• The Contractor acts in accordance with the health and safety requirements stated in the Works 
Information.  

• In carrying out its obligations to the Employer in terms of this contract; in providing the Works; in 
using Plant, Materials and Equipment; and while at the Site for any reason, the Contractor complies 
and procures and ensures the compliance by its employees, agents, Sub-Contractors and 
mandataries with: 

• the provisions of the Occupational Health and Safety Act 85 of 1993 (as amended) and all 
regulations in force from time to time in terms of that Act (“the OHSA”); and the Eskom “Health, 
Safety and Environmental specifications for Contractors” document attached to the Works 
Information (as amended from time to time) and such other Eskom Safety Regulations as are 
applicable to the Works and are provided in writing to the Contractor (collectively “the Eskom 
Regulations”). The Eskom Regulations may be amended from time to time by the Employer and all 
amendments will be provided in writing to the Contractor. The Contractor complies with the 
provisions of the latest written version of the Eskom Regulations with which it has been provided; 
and the health and safety plan prepared by the Contractor in accordance with the SHEQ 
Requirements 
(The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ Requirements”.) 

• The Contractor, at all times, considers itself to be the “Employer” for the purposes of the OHSA and 
shall not consider itself under the supervision or management of the Employer with regard to 
compliance with the SHEQ Requirements, the Contractor shall furthermore not consider itself to be a 
subordinate or under the supervision of the Employer in respect of these matters. The Contractor is 
at all times responsible for the supervision of its employees, agents, Sub-Contractors and 
mandataries and takes full responsibility and accountability for ensuring they are competent, aware 
of the SHEQ Requirements and execute the Works in accordance with the SHEQ Requirements 

• The Contractor acknowledges that it is fully aware of the requirements of all the above and 
undertakes to employ only people who have been duly authorized in terms thereof and who have 
received sufficient training to ensure that they can comply therewith. 

• The Contractor ensures that all statutory appointments and appointments required by any Eskom 
Regulations are made and that all appointees fully understand their responsibilities and are trained 
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and competent to execute their duties. The Contractor supervises the execution of their duties by all 
such appointees. 

• The Contractor shall appoint a person who will liaise with the Eskom Safety Officer responsible for 
the premises relevant to this contract. The person so appointed shall, on request: supply the Eskom 
Safety Officer with copies of minutes of all Health And Safety Committee meetings, whenever he is 
required to do so; supply the Eskom Safety Officer with copies of all appointments in respect of 
employees employed on this contract, in terms of the Act and Regulations and shall advise the 
Eskom Safety Officer of any changes thereto. 

 
The Employer, or any person appointed by the Employer, may, at any stage during the duration of 
this contract: 
 

• conduct health and safety audits regarding all aspects of compliance with the SHEQ 
Requirements, at any off-site place of work, or the site establishment of the Contractor; 

• refuse any employee, Sub Contractor or agent of the Contractor access to the premises 
if such person has been found to commit an unsafe act or any unsafe working practice or 
is found not to be qualified or authorised in terms of the SHEQ Requirements; 

• issue the Contractor with a stop order should the Employer become aware of any unsafe 
working procedure or condition or any non-compliance with any provision of the SHEQ 
Requirements. 

• The Contractor immediately reports any disabling injury as well as any threat to health or 
safety of which it becomes aware at the Works or on the Site to the Employer’s 
Representative. 
 

• The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the 
provisions of the Act, Regulations or Safety and Operating Procedures. 

• The Contractor appoints a person, qualified in accordance with the SHEQ Requirements, as the liaison 
with the Eskom Safety Officer for all matters related to health and safety, this person shall be reachable 
24 hours a day. 

• The Contractor confirms that it has been provided with sufficient written information regarding the health 
and safety arrangements and procedures applicable to the Works to ensure compliance by it and all 
employees, agents, Sub-Contractors or mandataries with the SHEQ Requirements while providing the 
Works in terms of this contract. As such, the Contractor confirms that this contract and the relevant 
Eskom Regulations referred to in this contract constitute written arrangements and procedures between 
the Contractor and the Employer regarding health and safety for the purposes of section 37(2) of the 
OHSA. 

• The Contractor agrees that the Employer is relieved of any and all of its responsibilities and liabilities in 
terms of Section 37(1) of OHSA in respect of any acts or omissions of the Contractor, and the 
Contractor’s employees, agents or Sub-Contractors, to the extent permitted by the OHSA. 

• The Contractor hereby indemnifies the Employer and holds the Employer harmless in respect of any and 
all loss, costs, claims, demands, liabilities, damage, penalties or expense that may be made against the 
Employer and/or suffered or incurred by the Employer (as the case may be) as a result of, any failure of 
the Contractor, its employees, agents, Sub-Contractors and/or mandataries to comply with their 
obligations in terms of clause 16, and/or the failure of the Employer to procure the compliance by the 
Contractor , its employees, agents, Sub Contractors and/or mandataries with their responsibilities and/or 
obligations in terms of or arising from the OHSA. 
 

• In carrying out his obligation as the mandatory to the Employer for this contract in terms of the 
National Environmental Management Act No.107 of 1998, the Contractor ensures that he complies 
with the Act when Providing the Services or using plant, materials or equipment.  

 
1.2 Permit to Work System 
 

• NO work shall be carried out without a "PERMIT TO WORK" 

• The Contractor’s Responsible Person must satisfy himself that all sources of possible danger are 
isolated. Details of the Permit to Work system can be found in the Plant Safety Regulations for 
Lethabo Power Station, Eskom OPR 3305. The Contractor must also make provision for a Authorise 
supervisor that is trained according to the procedure mentioned above. 

• A Master Permit to Work is used on declared major outages, details can be found in local procedure 
LBA 00085. Permit changes are made during the dead time, if it is required by the Contractor that a 
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certain supply be made available or plant tested than this can be applied for at the Outage 
Management Meeting at least 1 day in advance.  

• Plant with a prohibitive sign attached may only be operated by appointed Eskom personnel. Any 
Contractor employee found tampering with such plant will be permanently removed from Site. 

 
 

1.3 Safety Induction Course 
 

• All the employees of the Contractor must attend a safety induction course before they will be allowed 
to work on the Site. It is the responsibility of the Contractor to ensure that all employees have 
attended the safety induction.  

• A list of employees requiring safety induction must be submitted at least 2 days in advance of arrival 
on site with the date and time of arrival so that the safety induction can be arranged.  

 
1.4 IBI Awareness Techniques 

 

• “To prevent incidents and ensure continuous improvement of Lethabo Power Stations business 
performance in all areas affecting safety, reliability and production, it is expected of all 
CONTRACTORS service personnel, to attend a three(3) hour training session on Integrated 
Business Improvement  Awareness, which has to be done as soon as work has commenced; This is 
to ensure familiarisation and use of error-prevention tools/techniques inclusive of, Pre and Post-job 
briefs, Risk Assessments, Self-checks(STAR principle), Job observations, Effective communications 
e.g.3- way, Questioning attitude, Procedural adherence, Hand overs and other related topics.  

• A monthly IBI scorecard to be completed indicating the use of error prevention tools/ techniques; 
The assigned employee fulfilling the role of IBI representative has to attend the IBI representative's 
forum fortnightly, on Tuesdays, duration one hour. 

• An IBI representative appointed by the Contractor/Supplier/Consultant to attend the IBI 
Representative Forum One (1) hour every Tuesday (forth nightly). 

• IBI Awareness training will be provided by Lethabo Power Station personnel, free of charge, course 
bookings can be arranged by contacting Rabie Heymans on extension 5094".   

 
1.5 Transportation of passengers: open LDV’s: 

 
No Eskom employee or Contractor would be allowed to transport passengers on the back of open 
light delivery vehicles (LDV’s). 
It is a legal requirement to provide safe transportation of Eskom and Contractor employees – 
therefore the following will be enforced: 
 

• All passengers must be transported in a closed vehicle with proper and adequate  
seating, fitted with safety belt for the number of passengers to be transported.  NO passengers 
may be transported on the back of a light delivery vehicle (LDV) whether open or closed. 

• Tools and equipment must be properly secured. 

• Only authorised drivers may transport passengers. 

• Proof must be submitted on request in terms of valid roadworthiness of the vehicle/s. 

• The above must apply to on site and off site transportation of passengers. 
 
1.6 Eskom Cardinal Rules: 

 
 Five Cardinal Rules have been developed that will apply to all Eskom employees, agents, 

consultants and Contractors. 
 

• Rule 1: Open, Isolate, Test, Earth, Bond, and/Or Insulate before touch - that is any plant 
operating above 1 000 V. 

• Rule 2: Hook up at heights - no person may work at height where there is a risk of falling. 

• Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or on Eskom 
premises: unless the driver and all passengers are wearing seat belts. 

• Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol. 

• Rule 5: Use a permit to work – where an authorization limitations exists, no person shall 
work without the required permit to work. 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _________ 
CONTRACT TITLE   

 

 
CONTRACT - xiii - SC3 COVER PAGES 

 
1.7 Local Safety Procedures 
 

• The Contractor adheres to all local procedures. A list of local procedures are available on request 
from the Employer. 

 
1.8  Incidents / Accidents 

 

• Incidents and accidents must be reported and investigated as detailed in LBA 00030. All incidents 
must also be reported to the Employer within 24 hours.  

• First aid must be made available either by the Contractor or use can be made of the Lethabo 
medical centre at a fee. The availability of the Contractor’s own first aid does not relieve the 
Contractor of his obligation to report and investigate the incident in accordance with Lethabo 
Procedure. 

 
1.9 Fire Prevention 

 

• Fire prevention and protection requirements to which Contractors must comply are detailed in LBA 
00030. 

 
1.10 Protective Equipment and Clothing 

 

• The Contractor supplies his own personal protective equipment necessary to carry out the works and 
the Contractor shall ensure that all overalls for his staff have clearly identifying company LOGO's 

• The Contractor is also responsible to inspect and maintain such equipment as required in terms of 
the OHS Act and local procedures. 

 
1.11 Inspection of Equipment 

 

• The Contractor’s equipment is inspected by an authorised Eskom employee on arrival at the site.  

• The following documentation is required to accompany the equipment where applicable: copies of all 
test certificates and maintenance records.  

• Lifting equipment and electrical equipment must be marked with a unique number, code or colour 
code for identification. If the equipment is found to be in an unsatisfactory condition or if insufficient 
maintenance has been carried out on the equipment then it will not be approved for use on Site. A 
list of all lifting equipment and electrical equipment must be submitted to the Employer at least 2 
days prior to the occupation date. This list must indicate the unique number and description of the 
equipment. 

 
1.12 Documentation 

 
The Contractor is responsible to have the following documentation available on site in accordance 
with LBA 00030: 

 

• A copy of the OHS Act. 

• Copies of all site accident report forms as required by the OHS Act. 

• Copies of minutes of health and safety meetings held on site. 

• Copies of inspection reports produced by the accident prevention officer 
 

1.13 Environmental Policy and Waste Handling 
 

Lethabo Environmental Statement of commitment must be adhered to. 
The contractor shall submit to Eskom an EMP to be reviewed and approved by Eskom 
environmental officer, one week before the commencement of works. 

 
1.14 Disposal of Waste 

 
       Waste shall be removed promptly to the designated disposal area. No stockpiling will be permitted.  

 

• Domestic waste to the white waste bins 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _________ 
CONTRACT TITLE   

 

 
CONTRACT - xiv - SC3 COVER PAGES 

• Production waste in the marked bins i.e. coal and ash only 

• Paper and cans to their respective recycling bins 

• Contact Civil Engineering for the disposal of building rubble 

• Scrap metal, Wood & Rubber, Redundant Valves, Pipes, Equipment etc. to be placed in the 
marked bins in the new Salvage Yard. Solvents and cloths used to the Cleaning Bay. 

 

 
 
1.15 Hazardous Waste Disposal and Handling 
 

• Hazardous / toxic waste includes all waste which contains elements or compounds listed as 
hazardous substances in terms of the Hazardous Substances Act No. 15 of 1973. 

• Any Contractor who produces hazardous waste on site will be responsible for the safe removal 
of such waste to a registered Class I site by a waste removal and disposal body. 

• The Contractor is required to produce a certificate of safe disposal in accordance with LBA 
00054.  

• The Contractor must ensure that persons handling hazardous waste have undergone suitable 
training and are acquainted with cleaning methods in case of a spillage.  

• The Contractor is also responsible for the safe removal of their hazardous waste to Lethabo’s 
Hazardous Waste Store. Other requirements for hazardous waste are detailed in LBA 00030. 

• In order to ensure effective hazardous waste management, a copy of the Contractors’ hazardous 
waste inventory must be supplied to the Employer at least 2 days prior to the occupation date.  
 

Abbreviated list of Hazardous Materials 
 

Acids and alkalis  Hydrocarbons Pesticides & insecticides 

Antimony and its compounds Inorganic cyanides Pharmaceuticals 

Arsenic compounds Inorganic compounds 
containing halogens 

Phosphorus and its 
compounds 

 

HIGH  VOLTAGE  YARD 

  STORES & WORKSHOPS 

CT 4 

CT 5 

CT 6 

CT 1 

CT 2 

CT 3 Plan of Lethabo Power 
Station 

Hazardous Waste 
Transfer Storage Site 

Solvent Cleaning 
Bay 

STATION : UNITS  1 - 6 

Salvage Yard 

Contractors Yard 

 Stacks 

 Admin 1  Admin 2 

EMS – Fluorescent 

Tube Crushing Area 

 Paper Recycling Skip  Oil Recycling Depot 
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Asbestos Inorganic compounds 
containing sulphur 

Selenium and its compounds 

Barium compounds Laboratory chemicals Silver compounds 

Beryllium compounds Lead compounds Tarry & petroleum products 

Biocides & 
phytopharmaceutics 

Medical wastes Tellurium and its compounds 

Boron compounds Mercury compounds Thallium and its compounds 

Cadmium and its compounds Nickel and its compounds Vanadium compounds 

Chromium compounds Organic halogen 
compounds 

Zinc compounds 

Copper compounds 
 

Paints and paint sludges Waste with flash point < 60°C 

Heterocyclic organic 
compounds 

Peroxides, chlorates  

 
1.16 Plant & Materials 
 

• The Employer may at his own discretion, supply any Plant and Materials as may be required by the 
Contractor to Provide the Works. 

• The Contractor is to notify the Employer in writing, 48 hrs in advance, of such Plant and Materials 
required. 

 
 

1.17 Access to and Departure from the Site: 
 

• The Site is at Lethabo Power Station situated ± 18 km South of Vereeniging on the Viljoensdrift - 
Deneysville Road, Free State. Access to the site will be via the main security gate only. The 
Employer informs the Contractor of the access procedures, and it should be expected that such 
procedures may change depending on the prevailing security situation.  

• The Contractor allows in his price and program for delays at the security gate. 
The Employer reserves the right for its Security personnel to search persons or vehicles entering or 
leaving the premises. This includes, but is not limited to briefcases and toolboxes. 

 
1.18 Temporary Gate Permits 

 

• The Contractor provides the Employer with the personal details of their staff at least two days 
prior to the occupation date. All names and details to be submitted to the Employer who 
arranges for all gate permits.  

 
1.19 Equipment or Material Access and Removal 
 

Access 

• The Contractor ensures that all equipment and materials brought through the security gate is 
signed in at the main security gate on an OV18 form.  

Removal 

• The Contractor is not allowed to remove any equipment or materials from site without producing 
the relevant OV18 forms or the equipment lists. 

• If the equipment or material is to be removed the same day, on which they were brought on to 
site, then the OV18 form will need to be produced at the gate when leaving the site.  

• If the equipment or material is removed after this time then a Non-Returnable Gate Release will 
be provided by the Employer’s Representative, on receipt of the original OV18, with which the 
Contractor brought the equipment on site. 

 
1.20 Site or Area Establishment and Evacuation 
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Application for Site Establishment: 

• Sites are allocated according to availability, the period for which the Contractor is going to be on 
site, or if special circumstances warrant the allocation of a site. Documentation to support this 
application can be submitted. 

• The location of the site or area is indicated during the site or area take-over inspection. 
 

Site Establishment: 
 

• The Contractor does not occupy any site or area other than that allocated to him.  

• The Contractor does not occupy the site or area prior to the take-over inspection.  

• The Contractor maintains the site or area provided to him to the satisfaction of the Employer.  

• The Employer subjects the Contractor’s site or area to periodic inspection. 
 

Site Evacuation: 
 

• The Contractor advises the Employer in writing, five (5) days in advance of evacuation in 
accordance with LBA 00030. Immediately prior to evacuation the necessary take-over inspection 
must take place. 

 

1.21 Electrical Equipment / Appliances, Lighting and Power: 
 

• Any electrical equipment or appliances used by the Contractor must comply with all relevant safety 
regulations and requirements as detailed in LBA 00030, and be maintained in safe and proper 
working condition.  

• The Employer has the right to stop the Contractor's use of any electrical equipment or appliance, 
which in the Employer’s opinion does not conform to the foregoing. 

• The Contractor provides at his own expense any temporary local lighting, and ensures that it is in 
accordance with the requirements of the Factories Inspector. 

• The Contractor provides at his own expense, all temporary wiring and cabling to route power from 
the point of supply to the various points where it is required, maintain same and remove on 
completion. 
 

1.22 Water 

• The Contractor provides at his own cost, all connection fittings, pipe-work, temporary plumbing, and 
pumps necessary to lead the water from the point of supply to the various points where it is required, 
maintain same and remove on completion. 

• Such fittings must be compatible with the Employer’s fittings so that galvanic corrosion of pipe-work is 
prevented 

• Water wastage due to un-maintained pipe work or fittings provided by the Contractor will be calculated 
and will be for the cost of the Contractor. 
 

1.23 Compressed Air 

• The Contractor provides at his own cost, all connection fittings and pipe-work necessary to lead the 
compressed air from the point of supply to the various points where it is required, maintain same and 
remove on completion. Such fittings must be compatible with the Employer’s fittings so that galvanic 
corrosion of pipe-work is prevented 

• Compressed air wastage due to un-maintained pipe work or fittings provided by the Contractor will be 
calculated and will be for the cost of the Contractor. 
 

 
1.24 Ventilation 

• The Contractor is responsible for adequate ventilation of the works. 
 

1.25 Security 

• The Contractor is responsible for all security on site, fencing off, night watch and access control in 
order to secure all plant, materials and the works itself. All these measures must be in accordance 
with any relevant regulations and standards and subject to the Employer's approval.  
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• It is also the Contractors responsibility to ensure the security of all completed portions of the works 
prior to Completion. 

 
1.26 Offices, Workshops and Stores 

• The Contractor shall provide, erect and maintain for his own use, any additional office 
accommodation and stores he requires, together with drainage, lighting, heating, and hot and cold-
water services as required. 

• The Contractor’s site establishment price includes all treatment of the site that he considers 
necessary for his entire operation throughout his period of occupation and under all weather 
conditions.  

• The Contractor also includes for all security and access arrangements that he considers necessary. 
 
1.27 Sanitary Facilities 

 

• The Contractor shall provide service, maintain and remove on completion any additional facilities 
required and allow for it in his Price. 

• The Contractor’s employees who work with asbestos are not allowed to use the Employer’s ablution 
or messing facilities at the workplace during and after stripping of lagging materials, for fibres that 
may be attached to workers clothing, or to any other article. 

 
 

 
 


