Technical Evaluation Criteria for JPC belt
Gatekeepers
> 1SO 9001 accreditation.

» Compliance with technical specification

» Must be sized to exactly fit/match the current infrastructure

Supply of JPC

Criteria Returnable Score
Has the Tenderer supplied JPC belts to one of Eskoms P.S 10 or more belts =45%
before?

7-9 belts =25%

3 -6 belts =20%
Tenderer/Contractor to supply a reference list which will
. . . . . 1-2 belts =10 %
include details of previous belts supplied, dates, and location)

No orders = 0% 45%
The bidder shall provide a provisional Quality Control (QC) plan | Meets all requirements =
indicating all critical steps in the acquisition(A), 20%
manufacturing(B), assembling(C)and delivery(D) of the BELTS
with hold points.
The provisional QC plan will have realistic dates (bearing in Meets some requirements 20%

. . . =10%

mind the delivery lead-time) and resources.
Attach QC plan to returnable schedule Provisional QC plan
indicating all critical steps in the acquisition(A),
manufacturing(B), assembling(C) and delivery(D) of the BELTS
with realistic dates. Does not meet the

requirements= 0%
What time frame will be expected for the BELT to be supplied? Less than 3 MONTHS = 15

%
Tenderer/Contractor to supply breakdown of when BELT can ’
be expected. 3 -4 MONTHS=10%

Longer than 4 MONTHS but

20%

less than 5 MONTHS =5 %

Longer than 5 MONTHS =
0%

Has the Tenderer supplied all the data sheets to ensure that the
correct BELT is supplied.

Test Report

Confirmation that Eskom representative can attend an
inspection of the belt before accepting delivery to site

All requirements = 15%

Some requirements = 5%




No requirements= 0% 15%
100%
TOTAL

Any tenderer that does not meet the gatekeepers or obtains a score below 75% will be
deemed unacceptable.

TECHNICAL EVALUATION OF TENDERS

No. Name of Supplier Technically Reason
Acceptable Unacceptable




