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PART T1: TENDERING PROCEDURE

Bidder's initials




REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG
DISTRICT FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20379

T1.1 Tender Notice and Invitation to Tender

The Limpopo Department of Public Works, Roads and Infrastructure invites tenderers from contractors
appointed on the framework agreement on category C for REPAIRS AND MAINTENANCE OF
LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG DISTRICT
for a period of 3 months. It is estimated that tenderers must have a CIDB contractor grading designation of 3

GB or higher.

The conditions of the CIDB Standard for for Indirect Targeting for Enterprise Development through
Construction Works Contracts Gazette Notice No. 36190 of 25 February 2013 will be applicable on this

project

Project Name

REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG
LIBRARY, PHAGAMENG LIBRARY IN WATERBERG DISTRICT for a
period of 03 months.

Tender Number

LDPWRI- B/20379

Tender documents
availability

Limpopo Department of Public Works, Roads and Infrastructure website

Address for submission
of tenders

DEPARTMENT OF PUBLIC WORKS, ROADS & INFRASTRUCTURE.

Physical address: Corner River and Blaauwberg Streets, Ladanna, 0699.

Closing date of the
tender

As per Tender invite

Closing time of the
tender

As per Tender invite

Compulsory briefing
meeting (Tenderers must
sign the attendance register
in the name of the tendering
entity. Addenda (if any) will

Yes [ No

Meeting venue As per Tender invite

be issued only to those Date As per Tender invite

tendering entities appearing | Time: As per Tender invite

on the attendance register)

Evaluation criteria 1. Compliance with mandatory or compulsory requirements
2. Risk assessment on current projects
3. Price

4. Preference

Mandatory or
Compulsory
Requirements (failure to
submit or comply with these
requirements will lead to
automatic disqualification)

Only tenderers who are appointed on category C registered with the
Construction Industry Development Board (CIDB) with designation of 3 GB or
higher than a contractor grading designation determined in accordance with
the sum tendered, or a value determined in accordance with Regulation 25
(1B) or 25(7A) of the Construction Industry Development Regulations are
eligible to have their tenders evaluated

Completed and signed Form of Offer

Bidder's initials
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T1.2 Tender Data

Clause
number

Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Board
Notice 423 of 2019 in Government Gazette No. 42622 of 08 August 2019, Construction Industry
Development Board (CIDB) Standard for Uniformity in Construction Procurement. (See
www.cidb.org.za) which are reproduced without amendment or alteration for the convenience of
tenderers as an Annex to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the standard conditions of tender. Each item of data given
below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly
applies.

The contractor shall achieve in the performance of the contract the Contract Participation Goals
(CPG) relating to the engagement of targeted enterprises as established in the CIDB Standard for
Indirect Targeting for Enterprise Development through Construction Works Contracts Gazette Notice
No. 36190 of 25 February 2013. In this case, contractor shall provide a minimum Coniract
Participation Goal (CPG) of 5% of the total project value and develop targeted enterprises
stated under C3 of this document.

The following variations, amendments and additions to the Standard Conditions of Tender as set out
in the Tender Data below shall apply to this tender. Add the following to clauses in Standard
Conditions of Tender:

C.1:1

The Employer is the Department of Public Works, Roads and Infrastructure

Fa o "
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG
DISTRICT FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

c.1.2

The Tender

Part T1: Tendering procedures

T1.1 Tender notice and invitation to tender
T1.2 Tender data

Part T2: Returnable documents
T2.1 List of returnable documents
T2.2 Returnable schedules

The Contract Part C1: Agreements and contract data
C1.1 Form of offer and acceptance

C1.2 Contract data

C1.8 Joint Venture Agreement (If Applicable)

The Contract Part C2: Pricing data
C2.1 Pricing instructions
C2.2 Bills of Quantities

Part 3: Scope of work
C3.1 Special Notes to Bidders
C3.2 OHS Specifications

Part 4: Site information
C4 Drawings

C.1.4

The employer's representative is :

Name : Mr. ZV Maluluke
Tel No. 1015284 7219
Email : malulekeZV @ dpw.limpopo.gov.za

However, all communications related to this bid should be directed to the persons indicated under
Enquires on this tender document.

Attention is also drawn to the fact that verbal information, given by the Employer's agent during site
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded
as binding on the Employer. Only information issued formally by the Employer in writing to Tenderers
will be regarded as amending the Tender Documents.

C.1.5

The employer reserve to cancel the tender prior to the award of the tender.

C1.6.2

A competitive negotiation procedure will not be followed.

C1.6.3

A two-stage system will not be followed.

c.21

Eligibility in respect of CIDB grading

Only tenderers who are appointed on framework agreement category C and registered with the
Construction Industry Development Board (CIDB) with designation of 3 GB or higher than a
contractor grading designation determined in accordance with the sum tendered, or a value
determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Indusiry
Development Regulations, are eligible to have their tenders evaluated.

caz2

Cost of tendering

The tenderer accept that, unless otherwise stated in the tender data, the employer will not
compensate the tenderer for any costs incurred in the preparation and submission of a tender offer,
including the costs of any testing necessary to demonstrate that aspects of the offer complies with
requirements

Bidder’s initials -




REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY N WATERBERG
DISTRICT FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWHI-B/20378

c27 Compulsory site briefing
A compulsory briefing meeting will be held as per Tender invite
Tenderers must sign the attendance list in the name of the tendering entity. Addenda {if any) will be
issued only to those tendering entities appearing on the attendance list.

C.2.11 Alterations to the documents
Bidders are required to not make any alterations or additions to the tender documents, except to
comply with instructions issued by the employer, or necessary to correct errors made by the tenderer.
All signatories to the tender offer shall initial all such alterations

c.21i2 Alternative tender offer
No alternative tender offer is permitted in this tender.

C.2.13.2 | Replace sub-clause C.2.13.2 with the following;

Return all returnable documents to the employer after completing them in their entirety by writing in
non-erasable black ink

C.2.13.3 | Parts of each tender offer communicated on paper shall be submitted as an original

C.2.13.4 | The tender shall be signed by a person duly authorized to do so.

C.213.5 | The employer’'s details ahd address for delivery of tender offers and identification details that are to
be shown on each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS, ROADS & INFRASTRUCTURE.
Physical address: Corner River and Blaauwberg Streets, Ladanna, 0699

Identification details: Sealed Tender with Tender reference numbar, Title of Tender and the
closing date and time of the tender.

C.2.16.1 | The closing time for submission of tender offers is as stated in the Tender Notice and invitation to
Tender. Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

C.2.16.1 | The tender offer validity period is 12 weeks or 90 days.

C.2.16.2 | The tender accepts that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer's agent written notice before the closing time for
tenders that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses
before the employer evaluating tender, the contractor reserves the right to review the price based
on CGonsumer Price Index (CP1).

C.31 The tenderer is required to indicate how they claim points for each preference point system and

attached relevant supporting documents. The specific goals for claiming of preference points
include the following:

- Persons who had no franchise in national elections prior to 1983 and 1993
- Women

- Disabled persons

- Promotion of SMMEs

- Enterprise located in Limpopo Province

- Promotion of youth

Bidder's initials
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG
DISTRICT FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

CIDB Grading Certificate

Tenders are required to provide proof of registration with the CIDB register of contractors indicating
the category of registration, grading as well as the CRS number of the tenderer.

Letier of Good Standing

Tender are required to submit, bound with the tender submission, a letter of good from the
compensation commissioner indicating that the bidder is in good standing.

C3.2 Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be
deemed to have received such addenda if the employer can show proof of transmission thereof (or
a notice in respect thereof) via electronic mall, facsimile or registered post.

C.34.1 Tenders will not be opened immediately after the closing time for tenders.

C.3n The tenderers will be evaluated in four stages

()] Stage 1: Compliance with mandatory requirements as stated in Part T1.1
(ii) Stage 2: Risk assessment on current projects

{iif) Stage 3: Price

{iv) Stage 4: Preference

The technical capacity (functionality) of the contractors will not be evaluated any further during
evaluation of the RFQ. However, the contractors will be required to declare the status of their key
staff and any administrative compliance. In cases where there are changes in the key staff, the
contractor should provide CVs and qualifications of the new staff to LDPWRA&!. The new staff should
have similar skills, qualifications and experience as the staff submitted during tender. Similarly, the
contractors will be expected to provide an update on any changes in their administrative compliances
- and should submit the required SBD document in such cases.

The award will only be issued to coniractors with valid Tax Clearance certificates, active CIDB
grading and the contractor who meets all the legislative requirement — this shall be verified by SCM
in line with the departmental SCM Policy.

The total véllue of current projects for a contractor under consideration cannot exceed the twice the
maximum value of their relevant CIDB grads.!

a) Stage 1: Administrative Compllance: The Compliance or compulsory documents and
refurnables are detailed in Section T.2.1 of this tender document. Failure to submit,
complste or comply with these requiremants will lead to automatic disqualification.

b) Stage 2: Risk assessment on current projects

The total value of current projects for a contractor under consideration cannot exceed
the twice the maximum value of their relevant CIDB grade.

Bidder's initiafs
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG
DISTRICT FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

Stage 3 and 4:

The procedure for final evaluation of responsive tenders is Method 2 (Financial offer and preference).
The total number of tender evaluation points {Tgzy) shall be determined in accordance with the
following formula.

Tev=Nro+ Np

a) Nrois the number of tender evaluation points awarded for the financial offer made. The score for
financial offer is calculated using the following formula:

P=Ax(1- i)

Py
Where:

A is 80 since the estimated financial value of works inclusive of VAT is equals or is less than
R 50,000,000.00.

Ps the points awarded to the bid under consideration
P, is the lowest Comparative bid price
P, I8 the comparative price under consideration

b) Neis the number of tender evaluation points awarded for preferences claimed in accordance with
the Preferencing Schedule in 3.18

Bidder's initiails
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PART T2: RETURNABLE DOCUMENTS

Bidder's initials
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25 LIMPOPO

PROVINCIAL GOVERNMENT

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

T2.1: LIST OF RETURNABLE DOCUMENTS

The following documents will form part of the documents submitted to the Contractors as part of the Request
for Proposals:

2.1 Fully completed Form of Offer

2.2 Bills of Quantities

2.3 Proof of specific goal for award of the preference points as determined on the Request for Proposal
2.4 SBD 6.1.

2.5 Declaration on the status of key personnel

2.6 Declaration on the status of Administration compliance.

2.7 CIDB grading certificate

2.8 CSD Report

2.9 Tax clearance certificate

2.10 Declaration of current projects

Failure by the service provider to submit or complete item 2.1 or 2.2 will render their proposal not responsive
and will not be considered.

The bidder should also not appear on the National Treasury's list of black listed entities
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s LIMPOPO
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REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

T 2.2 :
RETURNABLE SCHEDULE
Returnable
Document Name document
1. Referencing schedule: OYes O No
2. Proposed amendments and qualifications (if applicable) CYes O No
3. SBD 1: Invitation to tender OYes 0O No
4 SBD 6.1: Reference Points claim form in terms of the Preferential 0y 0N
' Procurement Regulations 2017 or amended es 0
5. Form of offer OYes [ No
6. CSD summary report OYes [ No
7. Original tax clearance certificate or tax pin OYes [ No
8. Priced bills of quantities LYes [ No
9. Proof of CIDB class grading: 3GB or higher. UYes [ No
10. Declaration with regard to current projects OYes [ No
10
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG
DISTRICT FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

LIMPOPO

PROVINCIAL GOVERNMENT
HEPUBLIC OF SOUTHAFRICA

DEPARTHENT OF

PUBLIC WORKS, ROADS
AND INFRASTRICTIRE

Declaration on the status of administrative compliance

Please indicate, by circling either Yes or No, whether the administrative information submitted with the original
framework tender documents has changed or not. If yes, kindly provide the particulars below and any

supporting documents.

Signed Date
Name Position
Enterprise

11
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; LIMPOPO
PROVINCIAL GOVERNMENT
- REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer:

Date

Title or Details

10.

Attach additional pages if more space is required.

Signed

Name

Tenderer

Position

12
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG DISTRICT
FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

REPUDLIC OF SOUTH AFRICA

DEPARTMENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

Proposed amendments and qualifications

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this Returnable
Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his tender and reference such
letter in this schedule.

Page Clause oritem | Proposal
Signed Date
Name Position
Tenderer

The Tenderer's attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer's handling of material deviations and
qualifications.

13
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG DISTRICT

FOR THE LIMPOPO DEPARTMENT (
CONTRACT No. LDPWRI-B/20378

- LIMPOPO

PROVINCIAL GOVERNMENT

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

SBD 1
PART A: INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE LIMPOPO DEPARTMENT OF PUBLIC WORKS, ROADS AND

INFRASTRUCTURE
CLOSING DATE As per
Tender
BID NUMBER: | LDPWRI-B/20378 Advert CLOSING TIME: 11:00am

DESCRIPTION

REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY,
PHAGAMENG LIBRARY IN WATERBERG DISTRICT

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

DEPARTMENT OF PUBLIC WORKS, ROADS & INFRASTRUCTURE.

Physical address: Corner River and Blaauwberg Streets, Ladanna, 0699.

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

CONTACT PERSON

Mr. NJ Motsopye

TELEPHONE NUMBER

0152847126 | E-MAIL ADDRESS l

motsopyen@dpw.limpopo.gov.za

CONTACT PERSON (TECHNICAL)

Mr. ZV Maluleke / Ms M Ramugondo

082 337 2583 /

TELEPHONE NUMBER 067 410 2890 E-MAIL ADDRESS mramugondo@dpw.limpopo.qov.za
' SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER COMPLIANCE STATUS | TAX
COMPLIANCE
SYSTEM PIN:
OR

CENTRAL

SUPPLIER

DATABASE No: | MAAA
ARE YOU THE ACCREDITED ARE YOU A FOREIGN
REPRESENTATIVE IN Oy O BASED SUPPLIER FOR THE [Yes CINo
SOUTH AFRICA FOR THE o ° | GOODS ISERVICES /WORKS OF YES, ANSWER THE
8?}9[)8 JSERWCES /WORKS | [iF YES ENCLOSE PROOF] | OFFERED? QUESTIONNAIRE BELOW |

ERED?

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

14
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG DISTRICT
FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

I8 THE ENTITY A RESIDENT OF THE REPUBLIC OF SCUTH AFRICA (RSA)? L] YEs [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? L] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [JNO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME [N THE RSA? ] yES [NO
ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [1YES [INO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SQUTH AFRICAN REVENUE SERVICE (SARS) AND [F NOT REGISTER AS PER 2.3 BELOW.,

PART B: TERMS AND CONDITIONS FOR BIDDING

1. BIDSUBMISSION: 3 _ R - - _
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TQ THE CORRECT ADDRESS, LATE BIDS WILL NOT BE ACCEPTED

FOR CONSIDERATION.

1.2, ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED iN THE BID DOCUMENT.

15
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG DISTRICT
FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

1.3.

14.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2

TAX COMPLIANCE REQUIREMENTS

2.1
2.2

2.3

24
2.5

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN/ CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE
OF THE STATE."

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e

CAPACITY UNDER WHICH THIS BID IS SIGNED:
(Proof of authority must be submitted e.g. company resolution)

DATE:

i LMIOL0

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

SBD 6.1

16
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG DISTRICT
FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point system.
b) The applicable preference point system for this tender is the 80/20 preference point system.

c) Either the 90/10 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(a) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE | 80
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG DISTRICT
FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

1.5

1.6

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an

invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all

applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid

invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an

organ of state in response to an invitation for the origination of income-generating contracts through
any method envisaged in legislation that will result in a legal agreement between the organ of state
and a third party that produces revenue for the organ of state, and includes, but is not limited to,
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of
assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3.

3:1:

3.1.1

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

18
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG DISTRICT
FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

3.2.

3.2.1.

Where

4.1.

A maximum of 80 or 80 points is allocated for price on the following basis:

80/20 or 9010

Pt—-Pmi Pt—Pmi

Ps =80 (1 -2 or Ps=90(1-222 )
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin =  Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 20/10
Pi—P Pt-P
Ps =80(1+220% ) o Ps=90(1+20% )
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax =  Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

19
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG DISTRICT
FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that,
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must,
in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

Number of points
allocated
(80/20 system)

(To be completed by the organ of
state)

franchise in national
elections prior to 1983
and 1993 (Attach
certified copy of South
African ID as proof)

Women (Attach 3
Director’s certified
copy of South African
ID as proof + company
registration
documents)

Disabled persons 2
(Attach letter from
Health Professional as
proof)

Promotion of SMMEs 2
(Attach financial
statement as proof)
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY !N WATERBERG DISTRICT
FOR THE LIMPOPQ DEPARTMENT OF SPORTS, ARTS AND CULTURE

CONTRACT No. LDPWRI-B/20378

Enterprises located in
Limpopo Province
(Attach proof of
address / Lease

agreement)

Promotion of enterprises
located in the relevant
District (Attach proof of
address / Lease
agreement)

Promotion of youth
(Attach Director's
certified copy of South
African 1D as proof)

Promotion of enterprises
located in rural areas
(Attach letter from
Traditional Council/
Chief}

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm

0.
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGANMENG LIBRARY IN WATERBERG DISTRICT
FOR THE LIMPOPO DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B20378

4.4, Company registration NUMBEI: ... ..ot e
4.5. TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium
O  One-person business/sole propriety

0 Close corporation

0  Public Company

0 Personal Liability Company

0 (Pty) Limited

T  Non-Profit Company

0 State Owned Company

[TICK APPLICABLE BOX]

4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm
for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other
remedy it may have -

22
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REPAIRS AND MAINTENANCE OF LEPHALALE LIBRARY, BAKENBERG LIBRARY, PHAGAMENG LIBRARY IN WATERBERG DISTRICT
FOR THE LIMPOPOQ DEPARTMENT OF SPORTS, ARTS AND CULTURE
CONTRACT No. LDPWRI-B/20378

(a)
(b)

()
(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

forward the matter for criminal prosecution, if deemed necessary.

DATE:
ADDRESS:

SURNAME AND NAME:

SIGNATURE(S) OF TENDERER(S)
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s, LIMPOPO

'PROVINCIAL GOVERNMENT

REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF

PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

THE CONTRACT
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-fi_ s LIMPOPO

PROVINCIAL GOVERNMENT
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

PART C1: AGREEMENT AND CONTRACT DATA
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PROVINCIAL GOVERNMENT
REPUBLIC OF SOUTH AFRICA

EPARTMENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

C1.1. FORM OF OFFER AND ACCEPTANCE

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

CONSTRUCTION OF NEW GA-MAMPANE LIBRARY IN SEKHUKHUNE DISTRICT IN THE VHEMBE
DISTRICT

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the tender schedules, and by submitting this offer has accepted the conditions of
tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of the Form of Offer and
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS (CONTRACT PRICE)

FRANE (I ORASY; TRt ei i 55 are s s tasssns anpis o 2 R i e S £ S

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the tenderer before the end of the period of validity stated in the
tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract
identified in the contract data.

Signature(s)
Name(s)
Capacily
For the
L ie =1 i
Name &
signature of
witness Date
Contract 31 C1.1
Part C1: Agreement and Contract Data Form of Offer and Acceptance

m “ o
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Acceptance (To be completed by the employer — not the bidder)

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer's Offer. In
consideration thereof, the Employershall pay the Consultant the amount due in accordances with the conditions of contract
identified in the Contract Data. Acceptance of the tenderer's Offer shall form an agreement between the Employer and
the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this
agreement,

The terms of the contract, are contained in:

Pait C1 Agreemants and Gontract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part G3 Scope of Work

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Pars.

Deviaticns from and amendments o the documents listed in the Tender Data and any addenda thereto listed in the
Retumable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this
Form of Offer and Acceptance. No amendments to or deviations from said documents are valid unless contained in this
Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations
(if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the defivery of any
securities, bonds, guarantses, proof of insurance and any other documentation to be provided in terms of the conditions
of contract identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one
fully complsted original copy of this document, including the Schedule of Deviations (if any). Unless the tenderer (now
Consultart) within five working days of the date of such receipt notifies the Employer in writing of any reason why he
cannot accept the contents of this agreement, this agreement shall constitute a binding contract betwesn the Parties.

For the Employer

SIONALUIE et s e e e e et eb e st b e st s b st s ete smeeoneeseebeeseentas et et e tentenseaseataneetesesoearens
NAIME i e et e et e e s sessee e e s e eme st en e et e sbshobob e sas e sE st smeeme et e erar s e sensaen senaeesneameatenees

CaPACIHY e e e L bbb et a e e nen et een e e

Name and address of organization

Signature and Name of Withess

SIQNATUIE oo e e reere v ira it e saae et e sesmsanbeesessre s eeEbeeseeae 4 e besmeemernenereeamtesmtensmneensent e sensen oo
L1 = 111 OOy SO U OOV

Capacity ..............................................................................................................................................




Schedule of Deviations

TBUbjeCt. .
Details . ...

2 8UbJBCT . . . e
Detalls ...

BOUDJBCL. . .
Details ... ...

4 BUbJECE . . .
Detalls .. ...

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agres to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and
addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the
offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the pefiod between the
issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any
meaning or effect in the contract between the parties arising from this agresment.

9 - Qu33




REPUBLIC OF SOUTH AFRICA

DEPARTHENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

C2.1 CONTRACT DATA

The Conditions of Contract are clauses 1 to 41 of the JBCC Series 2000 Principal Building
Agreement (Edition 4.1 of March 2005) published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057- 3526269) South African
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-
4474909, 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific
data, which together with these conditions collectively describe the risks, liabilities, and obligations of
the contracting parties and the procedures for the administration of the Contract. The Contract Data
shall have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC
Principal Building Agreement.

The contractor shall achieve in the performance of the contract the Contract Participation Goals (CPG)
relating to the engagement of targeted enterprises as established in the CIDB Standard for Indirect
Targeting for Enterprise Development through Construction Works Contracts Gazette Notice
No. 36190 of 25 February 2013.”
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s LIMPOPO

PROVINCIAL GOVERNMENT
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

PART C2: PRICING DATA

C2.1 Pricing instruction

- The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work in accordance with the provisions of the Model Bills of Quantities or Electrical Work,
published by the South African Association of Quantity Surveyors, (July, 2005).

- The agreement is under the JBCC N/S Subcontractor Agreement for use with the JBCC PBA (Edition
4.1 code 2101 March 2005) form of contract with Preliminaries (Code 2103 May 2005) incorporating the
State Provisions of ¢l 41.0.

- It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for tenders.

- The prices and rates in these Bills of Quantities are fully inclusive prices for the work described under
the items. Such prices and rates cover all costs and expenses that may be required in and for the
execution of the work described in accordance with the provisions of the Scope of Work, and shall cover
the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, as well
as overhead charges and profit. These prices will be used as a basis for assessment of payment for
additional work that may have to be carried out.

- Anitem against which no price is entered will be considered to be covered by the other prices or rates
in the Bills of Quantities. A single lump sum will apply should a number of items be grouped together
for pricing purposes.

- The Contract Data and the standard form of contract referenced therein must be studied for the full
extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills of
Quantities.

- The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on
the Bills of Quantities, is at the Contractor's risk.

The shall set a minimum of 5 % of the project value for sub-contractor determine the amount to be paid
for the Contract Participation Goal (CPG).

7

£ r

15195
Via3



LIMPOPO

PROVINCIAL GOVERNMENT

REPUBLIC OF SOUTH AFRICA

DEPARTHENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

PART C2.2: BILLS OF QUANTITIES
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WEPURRLIC OF SO0 TH AFRICA

et LIMPOPO
PROVINCIAL GOVERNMENT

OEPARTMENT OF
PUBLIC WORKS, ROADS
AND INFRASTRUCTURE

PART C3.1: SPECIAL NOTES TO BIDDERS

The following special conditions are for compliance and attention to bidders:
1.1.LDPWR&I reserve the right to call interviews with short-listed bidders before final selection.

1.2.LDPWR&I reserve the right to conduct supplier due diligence prior to final award or at any time
during the contract period. This may include surprise site visits.

1.3.LDPWR&lI reserve the right to appoint the bidder that proves to be fully capable and qualified to
handle and execute the job.

1.4.The proposals submitted must be in line with the detailed specification.

1.5. LDPWR&I reserve the right to cancel or withdraw this bid if:

i. Due to changed circumstances, there is no longer a need for this services; or

ii. Funds are no longer available to cover the total envisaged expenditure; or

ii. No acceptable bids are received; or

v. There is a material irregularity in the Bid process.

1.6.In the case of sub-contracting or joint venture agreement, LDPWR&I will enter into a single contract
with the principal bidder.

1.7.Bidders who are not registered on Central Supplier Database (CSD) must register before
submission of bids.

1.8.This entire document must be completed in black ink (pen), any completion of the bid document in
pencil or erasable ink will not be acceptable and will automatically disqualify the submitted bid.

1.9. Successful bidder will be required to sign and enter into a formal contract upon the award.

1.10.  Notwithstanding shortcomings and/or inconsistencies, if any, in this specification, which is only
a minimum specification, a bidder shall make provision for a complete solution that will deliver
the required service efficiently and cost-effectively.

1.11.  Bid documents must be submitted physically to the closing address as reflected on the Request
for Quotations.

1.12.  Quotations received after the closing date and time will not be accepted for consideration.

1.13.  This request for bid document contains confidential information about LDPWR&I, which has
been provided to supply potential bidders with the data necessary to provide a holistic
response.

1.14.  No part of the contents may be used, copied, disclosed or conveyed in whole or in part to any
party, in any manner whatsoever without the prior written permission of LDPWR&I.

1.15.  Any reproduction or transmission of information contained in this document except for the sole
purpose of responding to this bid is strictly prohibited.

1.16. References to LDPWR&I must not be made in any literature, promotional material, and

brochures or sales presentations without the express written consent of LDPWR&I.
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LIMPOPO
PROVINCIAL GOVERNMENT
REPUBLIC OF SOUTH AFRICA

DEPARTMENT OF
PUBLIC WORKS, ROADS & INFRASTRUCTURE

MAINTENANCE AND REPAIRS OF THE FOLLOWING LIBRARIES
1. LEPHALALE COMMUNITY LIBRARY
2. BANKENBERG COMMUNITY LIBRARY
3. PHAGAMENG COMMUNITY LIBRARY
IN

WATERBERG DISTRICT

e B e R TR PR M T PR sy

43 Church Street. Polokwane, 0699, Private Bag X9490, POLOKWANE, 0700
Tel: (015) 284 7000. (015) 284 7030 website hitp/ /www.dpw.limpopo.gov.za




1.PRELIMINARIES FOR ALL LIBRARIES(Pages from 1 to 45 & summary page for

P&Gs 01 to 02)

2.BoQ FOR LEPHALALE COMMUNITY LIBRARY (Pages from 1 to 32)

3.BoQ FOR BANKENBERG COMMUNITY LIBRARY(Pages from 01 to 35)

4.BoQ FOR PHAGAMENG COMMUNITY LIBRARY(Pages from 1 to20)

N.B - PLEASE VERYFY ALL YOUR PAGES NUMBER BEFORE FILLING
THE BoQS.




1. PRELIMINARIES FOR ALL LIBRARIES

(Pages from 1 to 45 & 01 to 02)
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-

DISCRIPTIONS
SECTION NO 1

BILL NO. 1

PRELIMINARIES

All pricesfrates to ba net, excluding Value Added Tax
Ganeral

1) The agreement is to be the JBCC Serfes 2000 Principal
Building Agreement (Edition 4.1) prepared by the Joint
Building Contracts Committee, March 2005

Iiy The preliminaries are o be the JBCC Series 2000
Praliminarias prapared by the Joint Building Gontracts
Committes, March 2005 edition and shall be deemed to be
incorporated herein

iv) Whera standard ciauses or alternatives are not entirely
applicable to this centract such modifications, corrections
or supplements as will apply are given under each relevant
clause heading

iliy Tendsrers are referred te the abovementioned
decuments for the full intent and meaning of each clausa
thereof (hereinafter referred to by heading and clause
number only) for which such allowance must be made as
may be considered necessary

v) Where any item is nof relevant to this spscific contract
such ftam is marked N/A {signifying "not applicable”)

vi) If Alternative A as sat out in clause B10.3 hereinafter is
to be used for the adjustment of tha preliminaries each
tem priced is to be allocated to one or more of the three
categorias, where "F" denotes a fixed amount {amount not
to ke varied), "V" denotes an amount variable In proporticn
to value and "T" denotes an amount in propartion to time

vii) Any referanca to the words "Tender" or "Tenderer"
hersin andfor in any other documentation shall be
sorstrued te have the same meaning as the words "Bid" or
"Bidder"

SECTION A: JBGC PRINCIPAL BUILDING
AGREEMENT

Definttions (A1)
Definiticns and interpretation (clause 1)

Fixed

Value Related

Time Related

Carried to Collection

SECTION No.)1

BILL Ne.01
PRELIMINARIES
WATERBERG LIBRARIES

BILL OF QUANTITIES

Page 1

Uom

[tem

ltem

Item

WATERBERG DISTRICT LIBRARIES MAINTANANCE

Quantity

Rate

BANKENBERG LIBRARY

LEPHALALE LIBRARY

PHAGAMENG LIBRARY
Amount




BILL OF QUANTITIES

Clause 1.1 Definition of "Agreement” is amended by replacing
it with tha following:

Agreement means the agresment arising from the signing of
the Form of Offar and Acceptance by the parties.

Clause 1.1 Definillon of "Bills of Quantities” Is amended by
adding the following:

...and the Pricing Instructions contained in the Pricing Data
after the word measuring systam.

Ciause 1.1 Definition of “Centract Documents” is amended
by adding the following:

...... this Agreement and all other documents referenced
therein.." after the word this document”

Clause 1.1 Definition of "Contract Drawings" is amended by
replacing it with the following:

Contract Drawings means the drawings upon which tha
tender was accepted and used i preparing the bills of
quantities and are availatla for viewing at the coffices of the
Frincipal Agent at the time of tender

Clause 1.1 Definition of "Contract Sum" is amended by
replacing it with tha following:

Contract Sum means tha tatal of prices in the Form of Qffer
and Acceptance.

Clause 1.1 Definition of "Scheduls" is amended by adding
the following:

...... and in the Contract Data, af the end on the sentence
ending with agresmant

Clause 1.1 Definition of "Commencement Date" is added:

Commencement date means the date that the agresment,
made in terms of the Form of Offer and Acceptance, comes
into effect

Clause 1.1 Definition of *Construction Guarantss” is
amandsd by replacing it with the following:

Construction guaraniee means guarantee at call obtained

by the cantractor from an instilution approved by the employer
in terms of the employar's construction guarantee form as
selactad In the schedule

Clause 1.1 Definition of "Construction Perlod" Is amended by
replacing it with the following:

Construction perlod means the period commencing on the
commencament date and snding on the date of practical
completion

Clause: 1,1 Definition of "Corrupt Practice” is added:

Carrupt Practice means the offering , giving, receiving or
soliiting of anything of value to influence the action of a public
official in tha procurement process or in contrast execution

Garriad to Collection

SEGTION No.01

BILL No.01
PRELIMINARIES
WATERBERG LIBRARIES

Paga 2

WATERBERG DISTRICT LIBRARIES MAINTANANCE
BANKENBERG LIBRARY

LEPHALALE LIBRARY

PHAGAMENG LIBRARY

<
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BILL OF QUANTITIES

Clause 1.1 Definition of "Fraudulent Practice" is added:

Fraudulent Practice means a misrepresentation of facts in
order to influence a procurement process or the execution of a
contract to the detriment of any tandsrer and includes collusive
practice among tendarers {prier to or after the tender
submission) designed {o establish tender prices at artificial
non-competitive levels and to daprive the tenderer of the
benefits of free and open competition,

Clause 1.1 Definition of "Interast” is amended by replacing it
with the following:

Interast moaans the interest rates apelicable on this contract,
whather specifically indicated in the relevant clauses or not, will
bes the rate as determined by the Minister of Finance, from time
to tims, in terms of section BD{1)(b) of the Public Finance
Management Act, 1999 (Act No. 1 of 1998).

Clause 1.1 Definition of "Principal Agent” is amended by
replacing it with the following:

Principal Agent means the person or entity appointad by the
employer and named in the schadule. In the event of a
principal agent nct being appointad, then all the duties and
obligations of a principal agent as detailed in the agresmant
shal! be fulfiled by a representative of the employer as named
in the schedule.

Clause 1.1 Definition of "Security” is amended by replacing it
with the following:

Security" means the form of security previded by the
employer or contracior, as stated In the scheduls, from which
the zontractor or employer may recover expense or loss
Objective and Praparation (A2 - A14)

Offar, acceptance and parformance (clause 2)

Flxed

Value Rolated

Time Related

Documants (clause 3)

Clause 3.2.1 is amended by replacing "14.1" with "14.0"
Clause 3.7 ls amended by the addltion of the following:

The contractor shall supply and kesp a copy of the JBCC
Series 2000 Principal Building Agreement and Preliminaries

applicable to this contract on the site, to which the employer,
principal agent and agents shall have access at all times.
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BILL OF QUANTITIES

Clause 3,10 is amended by replacing the second referance to "
principal agent” with the word "employer”

Flxed
Value Related

Time Related

$a

Deslgn responsibility [clause 4)
Fixed
Value Related

Time Realated

o

Employer's agents {clause 5)

Flxed

Value Related

Time Related

B|Contractor's site roprasentative {clause )
Fixed

Value Related

Time Related

==

Compliance with laws and regulations {clause 7)
Nate: A separate clause has been included in Section C;
Specific Preliminaries of the hills of quantities for the
contractor to have the opporturity to price for all the
raquirements of the Cccupatlonal Health and Safety Act,
Construction Regulations and Health and Safsty Specification
Fixed

Value Related

Time Related

8|Works risk (clause 8)

Fixed

Value Related

Time Related
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Indermnitles (clauss )
Clause 9.0 Is amended by sdding Clause 9.1.4:

The contractor indemnifies and holds harmless the employer
against all liabllity, lcsses, claims, damages, penalties, actions,
proceedings or judgments (collectively referred fo as Losses)
arising from any infringement of letters, patent design,
trademark, name, copyright or other protected rights in respect
of any machine, plant, work, materials, thing, system or method
of using, fixing, working or arrangement used or fixed or
supplied by the contractor, but such indemnity shall not cover
any use of the equipment of part thereof otharwiss than in
acsordance with the provisions of the spesification, Al
payments and royaltles payable in cne sum or by installments
or otherwise shall be included by the contractor in the price
and shall be pald by him to those to whom they may be
payable. The contractor shall reimburse the employer for all
legal and other costs and expenses, including without limitation
attorneys fees on attorney-client scale incurred by the
emgloyer In connection with investigation, defending or seltling
any Losses in connaection with pending or threatening litigation
in which the employer is a party.

Fixed

Valus Related

Time Related

10|Works Insurances (clause 10)

Clauss 10.0 Is amended by the addition of the following clauses
10.5 Damage to the Works

(a) Without in any way limiting the contractors
cbligations in terms of the contract, the contractor
shall bear the full risk of damage fo andfor desiruction
of the works by whatever cause during construction of
the works and hereby indemnifies and holds harmless
the employer against any such damage, The
ceniractor shall take such precautions and security
measures and other steps for the pratection and
security of the works as the contractor may deem
hecessary

b} The contracter shall at all times progeed
immediately to remove cr dispose of any debris arising
from damage to or destruction of the works and to
rebuild, restors, replace andfor repair the works

{c) Tha employer shall carry the risk of damage to or
destruction of the works and material paid for by the
employer that is the result of the excepled risks as set
out in 10.8

(d) Where the employer bears the risk In terms of this
contract, the contractor shall, if requested o do so,
reinstate any damage or destroyed portions of the
works and tha costs of such reinstatement shall be
measured and valued in terms of 32.0 horecf
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10.8 Injury to Parsons cr loss of or damags to Propertias
{a) The contractor shall be liable for and hersby
Indemnifiss the employer against any liability, loss,

claim or proceeding whether arising In common law or
by statute, consequent ugon perscnal injuries to or the
death of any person whomsoever arising out of or In

tha colirse of or caused &y the execution of the works
uniess due to any act or neglect of any person for
whose actions the employer is legally liable

(b} The coniractor shall be liable for and hereby
Indemrifies the employar against any liability, loss,
clalm or procesding consequent upon loss of or
damage to any moveable or immovable or personal
proparty or property contiguous to tha site, whether
belonging to or under the contrel of the emplover or
any other bedy or person, arising cut of or in the course
of or by reason of the execution of the works Lnless
due fo any act or neglect of any person for whose
aclions the employer is legally llable

¢} The confractor shall, upon receiving a contract
instructicn from the principal agent, cause the same

to be made good in a perfect and workmarlike manner
at his cwn cost and in default thereof the employer
shall be entitled to cause it to be made good and to
recover the cost thereof from the contractor or to
deduct the same from amounts due to the contractor

{d) The contractor shall be responsible for the
protection and safety of such portions of the premises
placed under his control by the empleyer for the
purpose of executing the woris until the issue of the
certificate of practical completion

(8) Whera the execufion of the works involves the risk
of removal of or Inferference with support to adjoling
properties including fand or structures or any structures
to be altered or added to, the contractor shall ogtain
adequata insurance and will remain adequatsly insured
or insured te the specific limit stated in tha contract
against the death of or injury ta parsons or damage to
such property consequent on such removal or
Interferance with the support until such portion of the
works has been completed

(f) The contractor shall at all times proceed
immediately af his own cost to remove or dispose of
any debris and o rebuild, restore, replace andfor repair
such property and to sxecute the works

10.7 High risk insurance

In the svent of the project being executed In a geological area
classified as a "High Risk Area", that is an area which s subjact
to highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkfole or doline
formatlon the following will apply:
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10.7.1 Damage to the works

The contractor shall, from the commencement date of the
works until the date of the certificate of practical comgletion
bear the full risk of and hareby indemnifies and holds harmless
the employer against any damage to andfor destruction of the
warks consequent upen a catastrophic ground movement as
mentionad above. The contracter shall take such precautions
and security measures and other steps for the protection of the
works as he may deem necessary

When so instructed to do so by the principal agent, the
contractor shall proceed immediately to remove andfor dispose
of any debris arising from damage to or destruction of the
works and fo rebuild, restors, reglace andfor repair the works,
at the contractor

10.7.2 Injury to persons or less of or damage to progerty

The contractor shall ke fable for and heraby indemnifiss and
helds harmlass the employer against any liability, loss, claim or
proceeding arising at any time during the period of the contract
whether arising in common law cr by statute, consequent upon
personal Injuries te or the death of any person whomsoever
rasulting from, arising out of or caused by a catastrophlc
ground movament as menticned above

The contractor shall be llable for and heraby indemnifies the
employer against any and all liability, loss, claim or proceeding
censequant upon loss of or damage to any moveable or
Immavable or personal property or properly contiguous to the
site, whether belonging to or under the cortrol of the employer
or any other body or person whomsoever arising out of or
caused hy a catastrophic ground movement, as mentioned
above, which occurred during the pericd of the contract

10.7.3 It is the respensibility of the contractor to ensure that he
has adequate insurance to cover his risk and llability as
menticned in 10.7.1 and 10.7.2, Without limiting the
contractars obfigations in terms of the contract, tha contractor
shall, within twenty-one (21) calendar days of the
commencement date but before commencament of the works
, submit to the employer proof of such Insurance policy, if
requestad to do so

10.7.4 The emgloyer shall be entitled to recover any and all
losses and/or damages of whatever nature suffered or incurred
consequent upon the contractors default of his cbligations as
set outin 10.7.1; 10.7.2 and 10.7.3. Such losses or damages
may he recovared from the contractor or by deduciing the
same from any amounts still due under this contract or under
any other contract presently or hereafter existing between the
employer and the contractor and for this purpose all thase
contracts shall ba considered one indivisible whole

Fixed Item
Value Related ltem
Time Related ltem
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14

15
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Liability insurances {clause 11}
Fixed
Value Related
Time Related
Effecting insurances (clause 12}
Fixed
Value Related
Time Related
No clause {clause 13)
Security (clause 14}
Clause 14.0 is amendad by:-
i) The addition of the following ¢clauses.-
Clause 14.7.3
Hand the site over to the contractor subject to
agreement that shall be made betwean the employer
and the contractor”
Fixed
Value Related
Time Related
Execution {A16 - A23}
Preparation for and executlon of the works {clause 15}
Clause 15.1.1 Is amended by replacing it with:
No clause
Clause 15.1.2 Is amended by replacing it with:
The security sefected In terms of 14.0
Clause 15.1 is amended by the addition of the foliowing clause:
15.1.4 An acceptable health and safety plan, required in terms
of tha Occupational Health and Safety Act, 1983 {Act 85 of
1993) or latast edition, revision and ammendments, within

twenty-one (21) calendar days of commencement date

Clause 15.2.1 Is amended by replacing it with the following
clause:
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18

19

Give the contractor possession of the site within ten (10)
waorking days of the contractor complying with the terms of

Fixed

Value Relatad

Tlme Related

Access to the works (clause 16)
Fixed

Value Related

Tima Related

Contract instrustions {slause 17)

Fixed

Value Related

Time Related

Setting out of the works (clause 18)

The contractor shall notify the principal agent if any
ancreachmants of adjeining foundations, buildings,
structures, pavements, boundarias, etc. exist in order that
the necessary arrangements may be made for the
rectification of any such encroachments

The centractor shall paerform tolerance controi checks
regularly throughout the contract period and repert on this
at regular interval ta the Principal Agent in the approved
format. Should the contractor fail o comply with this
requirement to the safisfaction of the the Principal Agent,
prograssively as the structure is being construsted, the

| Empicyer will commission a Registered Land Surveyor {o
| do-soon the Contractor's behalf and at the Contractor's

Expense,

Fixed

Valus Related

Time Refated
Assignment (clause 18}
Fixed

Value Related

Time Related
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22

23

24

Nominated sub-contractors {clause 20)

Clause 20.0

Clause 20.1.3 is amanded by raplacing it with the following:
No Clausa

Fixed

Vaiue Related

Time Related

Salected sub-contractors (clause 21)

Fixed

Value Related

Time Related

Employer's direct contractors (clause 22}

The Contractor shall allow the direct cortractars and
employers agents access to the work, allocato reasonable
space in the building for storage of their materials, tools
and squipment, all to the satisfaction of the Principal
Agent. The contractor shall alsc allow the direct
contractors, ete. free of charge, use of their abluticn
facilities and water and power supply to the and shall in no
way hinder or pravent the execution of their works.
Attendance may be priced against the relevant specified
itemns in the bilis of quantities,

Fixed

Value Related

Time Refated

Contractor's domestic sub-contractors (Clausa 23)
Fixed

Value Related

Time Related

COMPLETION

Complation (A24-A30)

Practical completion (clause 24)

Fixed

Value Rslated

Time Reolated
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25|Works completion {clause 25)
Flxed

Valuz Related

Time Related

2

[=2]

Flnal completion {clause 26)

Flxad

Valus Related

Time Related

27|Latent defects liability pericd (clause 27}
Fixed

Value Related

Time Related

2

o

Sectional complation {clause 28)
Fixed
Value Related

Time Related

29| Revision of date of practical complation (clause 29}

©o

Clause 29.1.1 shall be deemed to be omiited and replaced by
the following:

Inclement waather shall be deflned as weather in excess of the

average rainfall (volume and period} for each calender month

ovar the past ten (10) years as recorded by the nearest

commenly recognised weather bureau in the region of the
project

8 It shali ba deamed that the contracter has adequately allowed in
his programme and tendered rates for expenses which might
result from delays due to average or below rainfall as described
above

Add Clause 29.9 as follows:

Rewvision to the date for practical complation shall only
be considered whon work on the critical path of the
agreed programme for the works is delayed.

Add Clause 28,10 as follows:

Clause 29.10 - Acceleration

Carriad to Collection

SECTION No.01

BILL No.b1
PRELIMIMARIES
WATERBERG LIBRARIES

Page 11

ltem

Itam

Item

Item

ltem

ltem

Item

Itarm

ltem

ltem

Item

Itam

o,

S
Ly

&

]

r




Clavse 29,101

{rrespective of whether or not the principal agent rules
that the contractor is antitled to an axtension of time or
a revision of the date for practical completion, the
principal agent shall nevertheless, at any time, be
antitled to instruct the contractor in writing to accelerate
the prograss of tha remaining works to ensure that the
works are completed by the criginal date for practical
completion or revised date as the ¢ase may be,

Clause 28.10.2

Upon recalpt of such insfruction, the contractor shall
take all necessary stops to ensure that the works are
completed timeously including the provision by him of
additlonal resources, plant, mangower, ete and the
working overtime or additicnal overtime beyond that
contemplated at the time of tendar (at all tmes adhering
to the regulations and requirements of all authorities)
and by all ather adequate and proper means and
methods. The contractor shall prove that such steps
ara being taken if called upon to do so.

Clause 29.10.3

The contractors entitlement to compensation arising
out of or in respect of any revision to the date for
practical completion that may have been granted by
the principal agsnt or alternatively whera the principal
agent has instructed the contractor to accelerate, shall
be adjudicated strictly Interms of clausa 32.

Fixed

Value Relatad

Time Related

Panalty for non-complation {clause 30)

Clause 30 Is amended by replacing reference to 36.3 at end of
sentance with 36.0

Flxed
Value Related
Time: Related

Payment (A31 - A35)
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BILL OF QUANTITIES

31|Interim payment to the contractor (clause 31)

Clause 31.9 is amended by replacing "sevan (7) calender

days” with "thirty (30) calender days" and by deleting the words

"subject to the contracter giving the smployer a tax invoice

for the amount dua

Clause 31.12 is amended by deleting the following

Payment shall be subject ta the employer giving the

contractor a tax Invoice for the amount dug

Fixed

Value Related

Time Related
32]| Adjustment to the contract value {clause 32)

Clause 32.0

Clauses 32,5.1, 32.5.4 and 32.5.7 are amendad by the addition

of the following at the end of the sentence:

duse to no fault of the cantractor

Fixed

Value Related

Time Related
33|Racovery of expense and loss {¢lause 33)

Fixed

Valuae Related

Time Related
34|Final aceount and final payment (clause 34)

| Clause 34.0

Clauss 34.2 is amended by Inserting # next fo 34.2

Clause 34.13 Is amendad by replacing “sevan (7) calendar

days" with “thirty (30} calendar days" and delating the words

"subject to the employer giving the contractor a tax lnvelce for

the amount due"

Fixed

Value Related

Time Related
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Payment to other partles [clause 35)

Fixed

Value Related

Time Related

Canceliation {A36-A39)

Cancellation by employer - contractor’s default {clause 36)

Clause 36.1 Is amended by the additions of the following
dlauses;

_|36.1.3 refusss or neglects to camply strictly with any of the
conditions of contract

36.1.4 estate being sequestrated, liquidated or surrerdered in
terms of ths insolvancy laws in force within the Republic of
South Africa

38.1.5 in the judgement of the employar, has engaged in
corrupt or fraudulent practices in competing for cr in
executing the contract

Clause 36.3 is amended by removing the reference to "No
clause" and replacing the words "principal agent” with "
empioyer"

Clause 36.0 is amanded by the addition of the following clatse:

38.7 Notwithstanding any clause to the contrary, on cancellation
of this agreement sither by the employar or the contractor; or
for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and
withdraw himself from the site. The contractor shall not be
entitled to refuse to withdraw from the worlks cn the grounds of
any lien or right of retention or on the greunds of any other right
whatscaver

Fixed

Value Related

Time Related

Cancellation by employer - loss and damage {clause 37)

Clause 37.3.5 is amended by replacing "ninety (90)" with
“one-hundred and twenty (120)"
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Clause 37.0 is amended by the addition of the following clause:
37.5 Notwithstanding any clause to the confrary, on cancellation
of this agreement eithar by the employer or the contractor; or
for any reason whatsoaver, the contractor shall on writtor
Instruction, discontinue with the works on a dats stated and
withdraw himself from the site. The contractor shall not be
entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right
whatsoever

Fixed Item
Value Related ltern
Time Related ltem

Cancellation by contractor - employer's default (clausa 38)
Clause 38.5.4 is amended by replacing "ninety (90) with
"one-hundred and twenty (120)"

Clause 38.0 is amended by the addllion of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation
of this agreement either by the employer or the contractor; or
for any reascn whatsoever, the contractor shali on written
Instruction, discontinue with the works on a date stated and
withdraw himself from the site. The contractor shall not be
antifled to refuse to withdraw from the works on the grounds of
ary lien or right of retention or on tha grounds of any other right
whatsosver

Fixed Itam
Value Related ltem
Time Related ltem
|Cancellation - cassatlon of the works (clause 39)

Clause 39.3.5 Is amended by the addifion of the following at the
end of tha senfence: "withln one-hundrad and twenty (120)
werking days of completion of such report”

Fixed Itam
Value Related lHem
Time Related ltem
Dispute Setflement (A40)

Disputes Settlamant [clause 40)

Clause 40.2.2 is amanded by replacing "one (1) year" with
"three (3) years"
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Clause 40.8 is amendad by ramoving the reference to:
Na clause

Clause 40.7.1 is amended by replacing "(10)" with "{15)" and by
the addition of the fellowing:

Whether or not mediation resclves the dispute, the parties shall
bear thelr awn cost concerning the mediation and equally share
the costs of the mediater and related costs.

Fixed

Valua Related

Time Related

State Provision (Ad1)

State Substitutlons (clause 41)

Delets in the Substilute Provisions (41.0 State Clauses)
clauses 40.2.1, 40.2.2, 40.3, 40.4, 40.5 and 40.6 and replace
with the following:

40.1  Should any dispute between the employer, his agents
or principal agent on the one hand and the contractors

on tha other arise out of this agreement, such dispute

shall be refarred to adjudication.

40.2  Adjudication shall be conductad in accordance with the
edition of the JBCC Rulss for Adjucication current at the
time when the dispute is declared. The party, which
raises the dispute, shall select three adjudicators from
the panel of adjudicators published by the South African
Institution of Civil Engineering or Association of
Arbifrators (Southern Africa), determine thelr hourly fees
and confirm that these adjudicators are available to
adjudicata the disputs in question. The other party shall
then select within 7 days cne of the three nominated
adjudicators, failing which the chairman for the time
being of the Asscoiation of Arbitrators (Southern Africa)
shall nominate an adjudicator. The adjudicator shall be
appointed In terms of the Adjudicators Agreement set
outinCi.4.

40.3  If provided in the schedule, a dispute shall be finally
seltled by a single Arbilrater to be agreed on betwessn
the partles or, falling such agreement within 28 days
after referring the dispute to Arbitratlon, an Arbitrator
nominated by the chairman for the tima being of the
Association of Arbitrators {Southern Africa).Any such
reference shall be deemed {0 be a submission to the
arbifration of a single arblirator in terms of the Arbitration
Act (Act No 42 of 1885, as amended), or any lagislation
passad in substitution therefore. In the absencs of any
other agreed procedure, the arbitration shall take place
in accordance with the Rules for the Conduct of
Arbitrations issued by the Asscclation of Arbitrators
{Southern Africa) which are current at the time of the
referrel to arbitration. The Arbitrator shall, In his award,
set out the facts and the provisions of the contract on
which his award Is based,
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BILL GF QUANTITIES

40.4 If the schedule provides for court proceadings to finally
resolve disputes, disputes shall be determined by court
proceedings.

Fixed

Value Related

Time Related

Contract Variables {A41)

The Schadule {clause 42}

Tenderers are referred to the Contract Data and Notes to
Tenderes for varlable pariaining fo this contract

Fixed

Value Related

Time Related

SECTION B: PRELIMINARIES
Definition and intarpretation (B1}
Definition and Inferpretation

Seo also clause A1.0 of Section A for additional and/or
amended definitions which shall apply equally to this Section

Fixed

Value Related

Time Related

Documanis (B2)

Checking of documents (B2.1)}
Thesea hills of quantitios:

1) sontain pages and annexes as indexed, and;

Carried fo Codlection
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Fixed

Value Related

Time Related

Fixed

Value Related

Time Ralated

2) ara in multiple procurement format, i.e. all trades
are fully measured with minor budgetary allowances

ltems In these bilis of quantities are 1o be read and priced
in conjunction with and the descriptions regarded as
amlified by the Model Preambles for Trades, 2008 edition,
as recommended and published by the Asscciation of
South African Quantity Surveyors and no claim arising
from brevity of description of items fully described In the
said Model Preambles for Trades will be entertained

46| Availabflity of construction documentation (B2.3)

construction period

Fixed

Value Related

Time Related
47|Interests of agents (B2.4)
Fixed

Value Relatad

Time Related

48(Priced documents (B2,6}

Fixed
Value Related

Time Related

SECTICN No.01

BiLL No.01
PRELIMINARIES
WATERBERG LIBRARIES

The minor budgetary allowances included in this
document will be separatsly procured, based on multiple
procurement of selected sub-contractors during the

Carrlad to Collaction
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Tender submlssion (B2.5)

Notwithstanding anything contained In this clause tenders
shall be valid for a period of ninaty (80) days from the
closing date of tanders
Clause 2.6 is amended by replacing "JBCC Form of
Tender” with "Form of Offer and Accaptance C1.1"
Fixed

Value Related

Time Related

The site (B3}

Defined works area (B3.1)

Fixed

Value Related

Time Related

Gsotechnical investigation (B3.2)

Flxed

Value Related

Time Related
Inspection of the slte (B3.3)

Tenderers are instructed to familiarise themself before
submissicn of their tender with regard to the relevant local
site conditions, site accessibllity, the nature of aparations
required, availability of labour and any conditions
pertaining therete, togother with conditions relating to
unleading, carting and storage of materials, equipment
and tools required for the works.

No claims for extras arising from the contractor having
failed to comply with this clause will be entertained
Flxed

Value Related

Time Related
Exlsting premises occupled (B3.4)

Fixed

Value Related

Time Related

Carrled to Collaction
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Previous work - dimensional accuracy (B3.5)
Work executed under a previous contract and the extent

theraof will be pointed cut to the contractor by the
principal agent on handing over of the site

Flxad ltem
Value Related ltem
Time Related Item

Previous work - defects {B3.6)

Fixed ltem
Value Related ftem
Time Related Itam
Sarvicos - known (B3.7}

Fixed ltam
Vzlue Related liem
Time Related Item

Services - unknown (B3.8)

Fixed ltem
Valua Related liem
Time Related ltem
Protection of trees, atc (B3.9)

Fixed Item
Value Related item
Time Related Item
Carried to Collection R
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59| Artlcles of valua (B3.10)

Fixed

value Related

60|Inspection of adjoining properties,

Management of contract {B4}

61 Managemant of the works (B4.1)

Flxed

.Va\ue Related

Time Related

Programming for the works (B4.2)

SECTION No.01

BILL No.01
PRELIMINARIES
WATERBERG LIBRARLES

ate (B3.11)

Carried to Collection
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Clause B4.2 is hereby amended by the addition of the following:

Programme:

The contracter and the principal agent shall agree tv a Conlract
Programme for the control of the Works,

Tha contractor shall submit a draft of the Contract Programme
and method statement te the principal agent for approval
together with the tendes.

The gontractor shall ensure that the contract programma:

1} Shall be prapared and drawn up to comply in &l
respects with the requiremenis of this Agreament.

2 shall be drawn up using logic developed during the
tender period and complies with the planning
raguirements of the Client.

ajshall be in accordance with the detes given hersin for
possesslon and practical completion; and

4) shall ke In sufficient and approved detall to ensure
sifective control of the work, including all tems
necessary to enable calculations to be made for the
distribution of finance during the cashflow analysis.

5) shall be accompanied by & full written method
statement

The principal agent shall examine and comment on the contract
prograrame and method statement within iwo weeks of its
submlssion.

Following on these comments the contractor shali amend the
coniract pragramme and mathod statement as may be
necessary and submit the final coniract programme and
method statemeant to the principal agent for approval within a
further two weeks thereafter.

The contract programme shall be processed by computer and
be presented to the principal agent in the form of logic charts
and bar charts in such a way as to determine the eriiical path
and the float en non-critical activitios. All supporting printouts
must be availabla to the principal agent an demand.

Carried to Collaction

SECTION No.01

BILL No.01
PRELIMINARIES
WATERBERG LIBRARIES

Page 22

WATERBERG DISTRICY LIBRARIES MAINTANANCE
BANKENBERG LIBRARY

LEPHALALE LIBRARY

PHAGAMENG LIBRARY




BILL OF QUANTITIES WATERBERG DISTRICT LIBRARIES MAINTANANCE
BANKENBERG LIBRARY

LEPHALALE LIBRARY

PHAGAMENG LIBRARY

The acceptance by the principal agent of the contract
programme, or any revision thereof, does not necessarily
sanctlon the acsuracy of validity of the network legle, the
correctness of individual activities in terms of description or
duration, the comprehensiveness of networks or the
discrepancies bstween drawings and any cther documents
presentad by the centractor, and in no way relievas the
responsibllity of the contractor to comply with the requirements
of the Agreement.

Mo pelicy decisions other than the planning requirements,
procadures and policies provided, will be anforced on the
contractor regarding construction of the project and the
contractor shail be responsible at al mas for ensuring the
accuracy, validity and reascnableness of programming
Information.

Documertation will nat be avalable in complete detall af the
date of award of the contract. Nonr-avallability of informaticn
will not be deamed an excuss for non-presentation of
programmas. In the avent of inadeguate information, the
contracter shall estimate the predicted time appllcations an
available information and quality the submission accordingly.

Davelopmant of the contract pragramme angd method statement

Within two weeks of award of the contract, the contracter shall
submit an updated confract programme and written method
statement which shall include the [atest information In sufficient
detail to permit comprehansive monitoring.

Pregress of the works will ke monitored by the principal agent.
The contractor shall liaise with the principal agent in order to
provide whatever information is required to facilitate such
monitoring.

Revislons to the contracl programme

Revisions to the contract programme may be introduced
periodically by the contractor subject fo compliance with the
contract completion and handever dates.

Providing the reguired consultation betwean the relevant parties
has highlighted the implications of the required changes, the
programming strategy on the project may be changed and the
changes noted and specified on logic charts delivered o the
principal agent. The changes to the pragramme will be
recorded as firm and binding once the pringipal agent has
sanctioned the saild changes.

Carrled to Collaciion R
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A revision tc the programme will not invalidata the contractual
completion datas and applications for extensions of time will be
processed by the principal agent In accordance with the
condifions of contract,

Should the contractor fail to submit a request for revision to the
construction programmes , progress monitoring shall be based
on the latest revised programma sanctioned by the principal
agent.

The conlracter shall make all his necessary revisions on tha
approved natwork sheets clearly marking, inter-alia, the logic
changes and duration changes. Thesea will then be processed
by the necessary parties and then sppraved in the normai
manner,

Progress Monitoring

The contractor shall provide regular progress reports showing
actual and expacted progress against the latest coniract
programme. Prograess reports shall be submitted at esach site
prograss meeting and shall outline the progress against key
target dates and deviation which has occurred against the most
recently updated control programma due to the pregress
reflected in the as-built construction programme.

The status of each activity must also be reported as follows:

Target - If the activity is not complete, the latest predicted
completion date shall ke supplied.

Start - If the activity has commanced, the actual date shall be
supplled.

Finish - If the activity is complete, the actua! completion date
shall be supplled.

Problems which may cccur during execution of the contract
must ba specifically idertfled in progress reports under a
soparate section of the conlractors report.

Should problems cccur during the execution of the cordract or
the scope of work be increased or decreased, the contractor
may be requested te increase the extent or the detall of the
programme.

Carried to Coilection
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The principal agent may recommend action to be taken by the
contractor, including the revision of resource levels, but this
Infermation will not be binding on the contractor unless the
recommendations are enforced in terms of the conditions of
contract by the principal agent and will in na way relieve the
contractors responsitility to comply with the requirements of the
Agreement.

Extension of fime

Any extension of time which is granted by the principal agent
will be annctated to affect selected activities in the programme
and the associated activities will ba incorporated by revisions to
the programme by the contractor. Should the additional
aclivitios or the extension of time on existing activities fall on a
nanscritical arsa of the programma, extension will be limited to
the activities affected by the sald additionai activities or
extensions and the contract dates shall not be affected, If,
however, the additional activities fail on the critical patn, the
principal agent shall taks thls into account when granting any
axtension of time In terms of the conditions of contract,

The conlractor agrees that the contract completion date (Le, the
date for practical completion} has been stipulated in the
contract for the benefit of the employer, so that, without
derogating from the generality of the afcregoing principle it is
provide that:

1) The cantractor shall not be entitled to deliver the site
and the works to the employer prior to the contract
completion date and

2} Should there for any reason be any float period
indicated in the contract programma prior to the
contraciual completion date then this float period shall
be wtilized to absorb any delays or extensions of time
| without affecting the contract completion date.

3} The confractor shall, at all fimes, ensure that,
notwithstanding the approval or sanctioring, raviewing
or inspection of a programma or any revision of a
programme by the principal agent in the aforegoing
terms, practical completion and gomplation of the
woris shall take place strictly in accordance with this
Agresmant.

A defectiva or faulty programme, even if so sancticned,
approved, reviewad or inspacted by the principal agent, shall
therafore not censtitute a cause for granting an extension of
fime for completion of the works or for antitfing the contractor to
the payment by the employer in terms of the contract of any
loss, compensation or damage whatsosvar,

Carried to Collactlon
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The contractor acknowledges that the principal agents
afaregoing participation in the approval of development of,
revisions to and updating of the Contract Programme shall take
place in consultation with the principal agent. The contractor
shall therefora provide the principal agent with such
co-operatian and/or Information andfor access as they may
reasonably requlre for such purposas.

Fixed

Valus Relatad

Time Related

Progress meetings {(B4.3)

Fixed

Vaiua Related

Time Related

Tachnlcal meetings (B4.4)

Fixed

Value Related

Time Related

Labour and plant records {B4.5)
Fixed

Value Related

Time Related

Samples, shop drawings and manufacturer's instructions
(BG)

Samples of materlals (B5.1)

Fixed

Value Related

Time Related

Carried to Collection
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67 Workmanship samples (B5.2)
Fixad

Valua Refated

Time Related

668|Shop drawings (B5.3}

Fixed

Valua Related

Time Related

69| Compliance with manufacturer's instructions {B5.4)
Fixed

Value Related

Tima Related

Temporary works and plant (B8}
70| Deposits and faes (lBG.1)

Fixed

Value Related

Time Related

Carried to Coliection
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71|Enclosure of the works {BG.2}

Flxed

Value Reiated

Time Ralated

72| Advertising {B6.3)

Fixed

Valug Related

Tlme Relatad

73| Plant, equipment, sheds and offlces (B6.4)

Fixed

Value Related

Time Related

74|Main notice board {B6.5)

Fixed

Value Related

Time Related

Carrled to Collaction
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Subcontractors notice board {B6.6)

Fixed ltem

alue Related Item

Time Related Item

Temporary services [B7)

Location (B7.1)

Fixed ltem

Value Related ltemn

Time Relaled Itam

Water (B7.2)

Fixed Item

Value Related Item

Time Related tem

Electricity (B7.3)

Fixed tem

Valua Relaied Item

Tima Related Item

Carried to Collection R

SECTION No.01

BILL No.01

PRELIMINARIES

WATERBERG LIBRARIES

Page 29

o \ R
T W F: il
Wy ‘Q

&




BILL OF QUANTITIES WATERBERG DISTRICT LIBRARIES MAINTANANCE
BANKENBERG LIBRARY

LEPHA| ALE LIBRARY
PHAGAMENG LIBRARY

79| Telecommunication facilitles (B7.4)

Fixed Itam

Vaiue Related ltem

Time Refated Itern
80;Ablutlon facllfties (B7.5)

Fixed ltem

Value Related Item

Time Related ltem

Prima gost amounts (B8)
81| Responsibility for prime cost amounts (88.1)

Fixed Item

Valis Relatad ltem

| Time Related ltem

Attendance on nominated and sefacted subcontractors

(B9)
82| General attendance (B9.1)

Carried to Collection R
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The schadule rates providing for attendance on nominated

tha scope of tha work has changed

Fixad

Value Related

Time Related

83|Special attendanca (B9.2}

Fixed

Valug Related

Time Related

&4|Commissioning - Fuel, water and alectricity (B9.3)

Fixed

Valus Related

Time Related

Financial aspects (B10)

85] Statutory taxes, duties and levies (B10.1)

Carriad to Collection
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Provisicn is made In the summary of these bills of
quantities for the inclusion of Value Added Tax (VAT)

Fixed

Valie Related

Time Related

8

[=33

Payment of preliminarles (B10.2)

Fixed

Value Related

Time Related

89| Adjustment of preliminaries (B10.3)

"whan submitting his priced bills of quartities”

Fixed

Value Related

Time Related

Carried to Collaction
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88|Payment certificate cash flow {B10.4}

Fixed

Value Related

Time Related

Geoneral (B11)

89)Protection of works (B11.1)

Fixad

Value Related

Time Related

20| Protection/lsolation of existing/sectionally eccupled
works{B11.2)

|Fixed

Value Related

Time Related

Carried to Collection
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91|8ite sacurity (B11.3}

Fixed

Valve Ralated

Time Related

92|Notlice befora covering work (B11,4)

Fixad

Value Reiated

Time Relatad

93| Disturbance (B11.5)

Fixed

Value Related

Time Related

Carried to Collection
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94 Enviromental disturbance (B11.6)

Fixed

Time Related

Value Related

95| Works cleaning and ¢learing (B11.7)

Fixed

Value Related

Time Related

96| Yermin (B11.8)

Fixed

Value Related

Time Related

97| Cvarhand work (B11.9)

Fixed

Valua Related

Time Related

98(Insfruction manuals and guarantess {B11.10)
Flxed |

Value Related

Time Related

Carrled to Gotlection

SECTION No.01

BILL No.01
PRELIMINARIES
WATERBERG LIBRARIES

BlLL OF QUANTITIES

Page 35

Item

Item

ltem

item

Item

ltem

Item

ltem

Item

Item

ftem

ltem

Item

ltem

Item

WATERBERG DISTRICT LIBRARIES MAINTANANCE
BANKENBERG LIBRARY

LEFHALALE LIBRARY

PHAGAMENG LIBRARY

- ¥y

b




BILL OF QUANTITIES WATERBERG DISTRICT LIBRARIES MAINTANANCE
BANKENBERG LIBRARY

LEPHALALE LIBRARY

PHAGAMENG LIBRARY

99{As bullt information (B11.11}
Fixed Item

Value Related Item

Time Related Itarn

100|Tenant installations (B11.12)

Fixed Item

Value Related | ftam

Time Related Item

Schedule of varlablas (B12)

101|Pre-tender information (B12.1)

This schedule contains all variables referrad te In this
document and is divided into pretendsr and post-tender
categories. The pre-tonder category must be complated in full
and Included in the tender documents. Both the pre-tender and
post-tender categories form part of these Prelimingries.

Fixed Item

Value Related ftem

Time Related ltem
12.1.1 Provisional bills of quantities (B12.1.1)

The quantities are provisional.

Yes

12.1.2 Avaliabilty of construction documentation (B12.
1.2)

-Construction documentation is complets:

Yes

12.1.3 Interest of agents (B12.1.3)

No

The area of the works to be occupied by the
contractor, any restriction on the area and the limit
of access or exit will be pointed out to the
contractor by the principal agent on handing over

of the site

12.1.5 Geotechnical investigation (B12.1.5)

Yes

12.1.8 Existing premises occupied (B12.1.6)

Carrled to Collection R
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[3.4] SpecHic requirameants:

The contractor shall axecuts the works with as little
noise and disturbance as possible

12,1.6 Existing premlsss occupied
[3.4] Specific requirements:

The centractor shall exacute the works with s litlle
noise and disturbance as possible

12.1.7 Previous work - Dimensional accuracy (B12.1.7)

[3.5] Details;

No additional details

No

12.1.8 Pravious work - defects

[3.6} Detalls:

No additichal details

12,1.9 Services - known (B12.1.9)

Exlsting services and points of connection are

shown on the site plan and/cr will be pointad out

on site by the principal agent

12.1.10 Protection of trees

[3.9] Specific requirements:

No trees to be damaged or remeved except those
specifically designated In writing by the Architect

12.1.11 Inspaction of adjoining properties

{3.11] Specific requirements:

None

12.1.12 Enclosure of the works

[6.2} Specific requiremeants:

Argas whera work is taking place shall at all times ba
blocked off by appropriate means

12.1.13 Diffiges

Carrled to Collection R
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[6.4.3] Specific requirements;

The contractor shall provide, maintain and remove on
completion of the works an cffice for the exclusive use
of the principal agent, minimum size 4 x 3 x 3m high
internally, suitably insulated and ventilated, provided
with electric lighting and fitted with bearded floor, desk,
chair, drawing stool, drawing board and lock-up
drawers for drawings. Tha office shaill be kept clean
and fit for use at all times.

12.1.14 Main notice board

[6.5] Specific requiraments:

The contractor shall provide, erect where directed,
maintain and remove on completion of the works a

notice board size 3 x 3m constructed of suitable

boarding with flat smocth surface and with edglng bead
19mm thick round outer edges and projecting 12mm

from face of boarding and rounded on front edge. The
board shall be securely fixed to hoarding, where

hoarding Is provided, or fixed to and including a

suitable supperting strusture of timber or tubular posts
and braces, The board is fo ba painted Ivory whits and
tha bead and 12mm wide dividing lines dark green, Al
wording shall be inscribed in dark green as per the coat
of arms for SA. All wording shali ba inscribed in dark
green painted sans seril lettering.

12,1.15 Subcontractors' notlce board

[6.8] A notice board is required {yes/no) NO
Specific requirements:

12.1.16 Water

[7.2] Cption A (by contractor) (yes/no) YES
12.1.17 Electricity

[7.3) Option A {by conirastor) {yes/no} YES
12.1.18 Telecommunications

[7.4] Telephcne {yasino) YES
Facsimile (yesino) YES
E-mail {yes/no) YES
12.1.19 Ablution facilities

[7.5} Option A {by contractor) (yesino) YES

Option B (by employer) (yesino} NO

Carried to Collection
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12.1.20 Protection of existing/sectionally occupiad works
[11.2] Protection is requirad (yes/no) YES
12,1.21 Special attendance

The contractor must cbtaln Infarmation from all
subcentractors at tander stage regarding special
attendance that might be required and make allowanca
for each and every subcentract that requires special
attendance
[.2] Subgontractor (1) Details:

Subcontracter (2) Details;

Subcontractor (3) Datails:
12.1.22 Protection of the works
[11.1} Speciflc requiremenits:
Al work that requires proteation during construction
must be adequatsly protected up to practical
complstion by the contractor
12.1.23 Disturbance
[11.5] Specific raquirements:
Tha contracter shail keep the site, siructures, atc well
watered during operaticns to prevent dust and shall
provide and srect and remove on completion of the
warks all necessary temporary dust screens all to the
satisfaction of the principal agent
12.1.24 Environmental disturbance
[11.6] Spacific renuirernents:
None

[Post-tender information (B12.2)

All pest-tender information for this section will be
determined once tender is awarded

Fixed

Value Related

Time Related

12.2.1 Payment of preliminaries

[10.2] Option A {prorated)  {yssino) YES

Option B (calculated) (yes/no) NO

Carriad to Collaction
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BILL OF QUANTITIES

12.2.2 Adjustment of preliminaries

{10.3] Option A (three categories) (yasino) YES
Qption B (detalled breakdown) {yes/nc) NQ
12.2.3 Additional agreed praliminaries ltems

None

Other peost tender Infornation (B12.3)

All post-tender information for this section will be
determined once tender is awarded

Fixad

Value Related

Timea Ralated

SECTION C: SPECIFIC PRELIMINARIES

Section C centains specific preliminary itlems which apply to
this contract except where N/A (Not Applicable) appears
against an item

Clause C1 - Contract drawings

The drawings Issued with tha tender documents do not
comprise the complate sot but serve as a guide only for
tendering purpesas and for Indicating the scopa of the work to
enable the tenderer to acquaint himself with the nature and
extent of the works and the manner in which they are to be
exacuted

Should any part of the drawings not be clearly understood by
the tha tenderer he shall, befora submitting His terder, obtain
clarfication in writing from the principal agent

Fixed

Valua Refated

Time Related

Clause C2 - General Preambles

The "Model Preambles for Trades (2008 Edition)” and
Supplemantary preambles as specified In the trades is deemed
to be Included herain and shall be read in conjuction with the
bills of quantities and be referred to for the full decriptions of

work to be done and materials {o be used,

Fixed

. |Value Related

Time Related
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BILL OF QUANTITIES WATERBERG DHSTRICT LIBRARIES MAINTANANCE
BANKENBERG LIBRARY
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106]|Clause C3 - Site instructions

All site Instructions ssued on site shall be recorded In writing
within seven (7) calendar days in site nstruction book (A4 size
and fripicate carbon format), which is to be provided and
maintained by the contractor. The said site Instruction book
shall be kept on sita at all times for the exclusive use of
recording site Instructions oniy

Site instructions may be Issued by the architect or any of tha
consutants only. Coples of the site instructions are to be
submitted to the architect and quantity surveyor within seven (7)
calendar days of such recording In the site Instruction book
Fixed ltem
Value Related Itam
Time Refated Item
107|Clause C4 - Trade Names

Wheraver a trade name for any product has been described in
the hills of quantitias, the tenderers attention is drawn 1o the
fact that any other product of equal quality may be used sublect
to the written appraval of the principal agent being chtained
prior to the ¢losing date for submission of tenders

if prior writtan apgroval for an alternative product is not
obtalned, the product described shall bs deemed to have bean
tendered for

Fixed . Item
Value Related ltem
Time Related Item
108|Clause C5 - Overtime

Sheuld overtime be required to be worked for any reason
whatsosver, the costs of such cvertime are to be borne by the
contractar unless the principal agent has specifically authorized
and Indicated In wriling, pricr to the execution thereof, that
costs for such overtime will to be borne by the employer

Fixad ltam
Value Related ltem
Time Related Item
108(Clause C6 - As-huilt drawings

The position of canstruction breaks and the extent of individual
concrete pours are to be recorded by the contracter on the

slructural enginesr's drawings and are to be submitted to the
principal agent and the struciural engineer for thelr records

Carried to Collection R

SECTICN No.01

BILL No.01
PRELIMINARIES
WATERBERG LIBRARIES

Page 41




Fixed
Value Related

Time Related

110|Clause C5 - Labour record

At the end of each week the contractor shall provide the
principal agent with a written record, in schedule form, reflecting
the number and description of tradesmen and labourers
employed by him and all subcontractors on the works each day
Fixed

Value Related

Time Related

Clause C6 - Plant record

At the end of each calendar week the contractor shall provide
the principal agent with a wrilten record, In schedule form,
reflecting the number, type and capacity of all plant, excluding
hand tools, currently used on the works

Fixed

Valus Related

Time Related

112/ Clausa C7 - Non-cesslon of monies

The coniractar shall not ceds nor assign his rights or claims to
any monies due or t¢ become due fo him under this contract

Fixed

Value Related

|Time Related

113|Glause C8 - Occupational Health and Safety Act

The contractor shall comply with all the requirements set out in
the Consiruction Regulations, 2003 Issusd under the
Occupational Health and Safety Act, 1993 {Act No 85 of 1993).
Itz required of the contractor to thoroughly study the latest
Heallh and Safety Specification that must be read fogether with

and is desmed to be incerporated under this Section of the bills
of quantities / lump sum document.

Carried to Collection
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BILL OF QUANTITIES

The contractor must take noto that compliance with the
Qceupational Health and Safety Act, Construction Regulations
and Heaith and Safety Specification is compulsory. In the event
of partial or total non-compliance, the principal agent,
notwithstanding the provisions of clause A37.0 of Section A or
any other clause to the contrary, reservas the right to delay
issuing any progress payment cerfificate until the contractor
provides satlsfactory proof of compliance. The contracter shall
not be entitied o any compansalion of whatsoever nature,
Including Interest, due to such delay of payment.

Pravision fer pricing of the Occupational Health and Safsty Act,
Construction Regulations and Health and Safety Specification
is made under this clause and it is explicity pointed out that all
requirements of the aforementioned are deemed to be priced
hareunder and no additional claims in this regard shall be
entertained,

Flxed
Value Related

Time Related

Clausa C12 - Security Check of Personnel

The princlpal agent may require the contractor to have his
persornel and workmen, or a certain number of them, security
classified

In the event of the principal agent requesting the removal of a
person or persons from

the works for security reasons, the contractor shall do so
forthwith and shafl thereafter ensure that such person or
persons are denled access to the works and the site and/or (o
any dogumant or information relating 1o the works

Fixed

Value Related

Time Related

Clause C13 - HIV/Aids Awareness

It is required of the contractor to thoroughly study the
HIVIAIDS Specification (PW 1544} of the Depariment that must
be read together with and is deemed to be

incorporaied under this Section of the bifls of quantities.
Provision for pricing of HIV/AIDS awarenass Is made under
ftems C10.1 to G10.5 hereafler and it is explicitly pointed out
that all requirements of the aforementioned specification are
deamed to be priced hersunder, as the said items represent the
anly methed of measurement and no additional items cr extras
{0 the contract in this regard shall be entertained

Carried to Collection
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BILL OF QUANTITIES WATERBERG DISTRICT LIBRARIES MAINTANANCE
BANKENBERG LIBRARY

LEPHALALE LIBRARY

PHAGAMENG LIBRARY

The contractor must take note that compliance with the
HIV/AIDS Specification Is compulsory. In the avent of partial or
total non-compllance, the principal agent,

notwithstanding the provislons of Clause A 31.0 of Sectlon A or
any cther clause to the contrary, resarves ths right to delay
Issuing any progress payment certificate until the contractor
provides satisfactory proof of compliance. The contracior shall
rot be entitled to any compensation of whatsoever nature,
including inferest, due to such delay of payment

Fixed ltem
Value Related Item
Time Related Item

116|Clause C13.1 - Awarensss Champion

Selection, apsolntmart, briefing and making available of an
Awarangss Champion Including provision of all relevant
services, &l in accordance with the HIVIAIDS Spacification

Fixed ltam
Value Related Item
Time Related ltem

117 [Clause C13.2 - Awarenass Workshop

Selectlon and appointrment of a competent Service Provider
approved by the principal agent, provislon of a Service
Provider Workshop Plan and a suitable venus, corducting of
awarensss worlshops by means of traditional anafor modern
mufti-media techniques, including follow-up courses, making
-avallable all tuition material and psrforming assessment
procedures, all in accordance with the HIV/AIDS Specification

Flxed ltem
Value Related ltem
Time Related Itam

118|Glause G13.3 - Posters, booklets, videos, stc.

Pravision, displaying, maintaining and replacing when
necessary of four plastic laminated posters, bocklets and
educationa! videos, etc. for the duration of the construction
period, al' In accordance with the HIVIAIDS Specification

Fixed Item
Value Related ltem
Time Relaied ltem
Carriad to Collection R
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PHAGAMENG LIBRARY
119|Clause C13.4 - Access to Condoms
Provision and malntenance of condom dispensers fixed in
position, including male and female condoms, replenishing
male and female condoms on a daily basis as required for the
duration of the censtruction period, all In accordancs with the
HIV/AIDS Specification
Fixed itam
Value Related ltem
Time Related ltem
120(Clause G13.5- Monitoring
Monitoring HIVIAIDS awareness of workers, providing the
principal agent with access to information Including making
availabie all reports, thoroughly completed and reflecting the
worrect information, for the duration of the construction period
and close out, all in accardance with the HIVIAIDS Specification
‘ Fixed ftem
Value Related ltem
Time Related ltem
Carried to Collection R
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WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

itenrz Description Unit Qty Rate Amount

SECTION No.02
BILL No.01
ALTERATIONS

NOTES

Tenderers are advised to study the "Model Preambles for
Trades 1999" before pricing this schedule.

Site inspection

Contractors are required to inspect the site and acquaint
themsefves with all aspects of the works to be executed
under this contract prior to the submission of their tender.
No claim whatsoever will be entertained in the event of any
unforeseen difficulties arising during the exscution of the
contract that could have been foreseen by a thorough
investigation of the site, drawings and specifications.

General

The contractor shall carry out the whole of the The Works
with as litle mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
Henants/occupants. He/She shall provide proper protection
and provide, erect and maintain in position proper
temporary tarpaulins that may be necessary to protect
existing fixtures, fittings and furniture during the progress
of the works and remove on completion or when directed,
all to the satisfaction of the Project Manager/Principal

Agent
Carried to Collection R
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Bill No.01
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WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before re-fixing,
including taking off, easing and re-hanging, cramping up,
re-wedging as required and making good cramps, dowels,
etc, and easing, oiling, adjusting and repairing ironmongery
as necessary, replacing any glass damaged in removal or,
subsequently and stopping up all nail and screw holes with
tinted plastic wood to match timber, unfess otherwise
described. Re-painting or re-vanishing is given separately

Prices for taking out doors, windows, etc. shail include for
removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames shall
include for removing door stops, cabin hooks, etc. and
making good floor and wall finishes to match existing

With regards to building up of openings in existing walls,
cement screeds and paving, granolithic, tops of walls, etc.
shall be levelled and prepared for raising of bricwork

Making good finishes shall include making good of the
brick and concrete surfaces onto which the new finishes
are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(Doors, windows, fittings, etc)

Carried to Collection R
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WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

REMOVAL OF EXISTING WORK

Taking out and removing doors, windows, etc.

1] Timber single door No 3

Refixing of existing doors, windows, etc. {removal and
setting aside elsewhere)

2| Timber single door No 2

Refixing/servicing of existing doors, windows, etc.
{removal and setting aside elsewhere)

3|Double alluminium door 1600x2032mm high No 1

Taking down and removing roofs, floors, panelling,

ceilings, partitions, etc.

4{Suspended Ceiling panels 1200mm x 600mm ne 40

Hacking up/off and removing ceramic tile floor and
wall finishers including removing mortar bed or
backing and preparing concrete or brick surfaces for
new screed, plaster or tile finishers

5|Tiles to floors m2 100
6| Tiles to walls m2 50

Taking_out and removing piping, sanitary fittings, etc
including disconnecting piping from fittings and
making good floor and wall finishes (making good
tiling and paintwork glsewhers)

25mm Galvanised steel piping including fittings and
brackets

8| Vitreous china WC pan and high level cistemn No 2

91Vitreous china wash hand basin No 2

Taking out and removing glass and mirrors

Glass from timber windows with beads including cleaning m2 6

10 out rebates and preparing for new glass

Carried to collection R
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PREPARATORY WORK TO EXISTING SURFAGES

Preparatory work to existing surfaces

Making good defects in existing screeded floors with
"Pavelite”

MAKING GOOD OF FINISHES ETC.

Making good screed and 300x300x2,0mm floor tiles

Floors in patches

Making good internal cement plaster including chicken
mesh spiked to (bases) walls.

Walls in patches

Making good "Nutec” fibre-cement board ceiling and
brandering.

Ceilings in patches

Carried to collection
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Item
no|Description Unit Qty Rate Amount

Section No.02
Bill No.02

WATERPROOQOFING

Tenderers are advised to study the "Model Preambles for
Trades 1999" before pricing this schedule.

SUPPLEMENTARY PREAMBLES

Waterproofing to roofs, basements, etc shall be laid under
a ten year guarantee. Waterproofing to roofs shall be laid
to even falls to outlets etc with necessary ridges, hips and
valleys. Description of sheet or membrane waterproofing
shall be deemed to Include additional labour to turn-ups
and turndowns

Fibre Flex membrane free "Duram Rubberfiex

Waterproofing™ or equally approved waterproofing

On flat roofs m? 480

—

Carried to collection
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item
no

Description
Section No.)2
Bill No.03

ROOF COVERINGS ETC.

Tenderers are advised to study the "Model Preambles for
Trades 1999" before pricing this schedule.

SUPPLEMENTARY PREAMBLES

Straight cutting

Description of all roof coverings are deemed to include for
all straight cutting

PROFILED METAL SHEETING AND ACCESSORIES

0,58mm corrugated profile roll-formed Z275 speiter
galvanised steel sheeting, in single lengths, fixed to
timber/steel purlins or rails and 0,58mm galvanised
sheet steel accessories

SUNDRIES

Making good roof sheeting by screwing and sealing of
loose or missing screws /nails. Sealing using
waterproofing

Carried to Collection
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Item
no|Description Unit Qty Rate Amount

Section No.02
Bill No.04

CARPENTRY AND JOINERY

Tenderers are advised to study the "Model Preambles for
Trades 1999" before pricing this schedule.

SUPPLEMENTARY PREAMBLES

Particle board

Particle board shall comply with the following
specifications:
a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Joinery

Description of frames shall be deemed to include frames,
transoms, mullions, rails, etc

Description of hardwood joinery shall be deemed to include
pelleting of bolt holes

Fixings

ltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete.

Decorative laminated finish

Laminated finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent similar
finish

Carried to Collection R
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Bill No.04
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LEPHALALE LIBRARY
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DCORS, ETC
Wrought Meranti doors hung to steel frames
44mm Framed batten door 813 x 2032mm high of 44 x
100mm top rail and stiles, 44 x 100mm middle ledge and
braces and 44 x 100mm bottom rail filled in with 70mm V- no 4
jointed one side boarding and covered on other side with
3.2mm plywood with veneer to match door let into and
including rebates all round
Carried to Collection R
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WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

ltem
no(Description Unit Qty Rate Amount

Section No.02

Bill No.05

CEILINGS, PARTITIONS AND ACCESS FLOORING

Tenderers are advised to study the "Model Preambles for
Trades 1999" before pricing this schedule.

SUPPLEMENTARY PREAMBLES

Descriptions

ltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

ltems described as "plugged" shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
600mm centres, and where described as "bolted" the balts
have been given elsewhere

CEILINGS ETC

"Isoctherm" insulation

50mm insulation closely fitted and laid on top of brandering

2
between roof trusses m 44

—

SUSPENDED CEILINGS

Electrical light fittings, diffusers, panels, etc generally are
"lay in" units of the same dimensions as the suspension
grid described and allowance must be made
accordingly for their support inclusive of any

Carried to Collection R
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BPB Gypsum DonnCeil Gyprex White vinyl finished
gypsum ceiling tiles size 1200 x 800mm x 12,5mm_
thick laid on and including SQ/T38 galvanised main
tees, cross tees, hold-down clips, wedges, etc. all
suspended with galvanised hangers at hanger centres
nof exceeding 1200mm
Ceiling suspended not exceeding 1m below concrete 2
) m 50
soffits
Sloping ceiling suspended not exceeding 1m below R
m 24
concrete soffits
Horizontal bulkhead including 38 x 50mm sawn softwood 2
i m 1
brandering at 400mm centres
Extra over ceiling for opening for 75mm diameter
. no 1
downlighter
Extra over ceiling for 600 x 600mm trap door of 38 x 50mm
wrought softwood rebated framing with one 38 x 38mm
6(sawn softwood cross brander covered with ceiling board no 1
and fitted flush in opening on 20 x 20mm pressed steel
angle
Wrought softwood
720 x 65mm cornice m 60
Carried to Collection R
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Item

no|Description
Section No.02
Bill No.06

IRONMONGERY

Tenderers are advised to study the "Model Preambles for
Trades 1999" hefore pricing this schedule.

LOCKS

"Union" or equal and approved fixed to timber

Four lever lockset (2 Keys) with striking plate fixed to metal
Ref. CZ682-24-61CH. Lockset with lock, handles and
keys, complete

—

Door stopper

2|Rubber door stopper

LETTERS, NAMEPLATES, ETC,

"Union"

100 x 450 x 3mm aluminium plate anodised silver with
Name Tags not exceeding 20 letters

Carried to Collection
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Item
no|Description Unit Qty Rate Amount

Section No.02

Bill No.07

METALWORK

Tenderers are advised to study the "Model Preambles for
Trades 1999" before accepting and signing for this
Schedule.

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts and
washers

Descriptions of expansion anchors and bolts an chemical
anchors and bolts shall be deemed to include nuts,
washers and mortises in brickwork or concrete

Metalwork described as "holed for bolts(s)" shall be
deemed to exclude the bolts unless otherwise described

TRELLIDOR or equally approved installed by a
Trellidor installer for a 5-year warranty on
workmarnship and hardware

—_—

Security "slamlock™ gate size 900 x 2032mm high no 4

Carried to Collection R
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ltem

no|Description
Section No.02

Bill No.09
PLASTERING

NOTE : Tenderers are advised to study the "Model
Preambles for Trades" before pricing this schedule.

SUPPLEMENTARY PREAMBLES

SCREEDS

Cement screeds wood floated on concrete

1125mm. thick on floors and landings

Repairing cracks in cement screeds on concrete or
brick surfaces exceeding 1mm wide by hacking up/off
screeds 150mm wide on both sides of crack, preparing

existing surface and laying new screeds on and_
including chicken mesh spiked to base finishing flush
with existing surface to match existing

2[0On horizontal top surfaces
GRANOLITHIC

Untinted granolithic on concrete
3{25mm. thick on floors and landings
4|Average 40mm thick on floors to falls

5125mm thick on narrow widths

Carried to Collection

Section No.02

Bill No.09
PLASTERING
LEPHALALE LIBRARY

Page 20

Unit

Qty

20

48

WATERBERG DISTRICT LIBRARIES

Rate

LEPHALALE LIBRARY

Amount

- 0193




-l

INTERNAL PLASTER

Cement plaster steel trowelled on brickwork/concrete

On walls

Repairing cracks in internal cement plaster on
concrete or brick surfaces exceeding 1mm wide by
hacking off plaster 150mm wide on both sides of
crack, preparing existing surface and applying new

plaster on and including chicken mesh spiked to base
finishing flush with existing surface (painting

measured elsewhere)

On vertical surfaces

On vertical surfaces circular

Carried to Collection

Section No.02

Bill No.09
PLASTERING
LEPHALALE LIBRARY

Page 21

20

30

10

WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

- 0il0




Collection

Section No.02
Bill No.09
PLASTERING

Total brought forward from page no

Carried to building works summary

LLEPHALALE LIBRARY

Page 22

Page
20

21

WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

Amounts




Item
no!Description

Section No.02
Bill No.10

TILING

NOTE : Tenderers are advised to study the "Model
Preambles for Trades" before pricing this schedule.

SUPPLEMENTARY PREAMBLES

Unless described as "fixed with adhesive to plaster (plaster
elsewhere)" descriptions of tiling on brick or concrete walls,
columns, etc shall be deemed to include 1:4 cement
plaster backing and descriptions of tiling an concrete floors
etc shall be deemed to include 1:3 plaster bedding

WALL TILING
210n walls

FLOOR TILING

—_

On floors

Carried to Collection

Section No.02

Bill No.10

TILING

LEPHALALE LIBRARY

Page 23

Unit

m2

Qty

50

100

WATERBERG DISTRICT LIBRARIES

Rate

LEPHALALE LIBRARY

Amount

- 012




WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

Collection Page Amounts
Total brought forward from page no 27
Carried to building works summary R
Section No,02
Bill No.10
TILING
LEPHALALE LIBRARY

Page 24




Item
ho

—_

Description
Section No.02
Bill No.11
PAINTING

NOTE : Tenderers are advised to study the "Model
Preambles for Trades" before pricing this schedule.

SUPPLEMENTARY PREAMBLES

Descriptions

Description of paintwork shall be deemed to include for all
cutting in

Paint Specifications

All painting shall be carried out in strict accordance with
"Plascon” or equally approved specifications

PAINTWORK, ETC. TO NEW WORK

ON FLOATED PLASTER

On external walls

One coat alkaline resistant plaster primer and two
coats superior acrylic PYA emulsion paint

On fascia and barge boards not exceeding 300mm girth

Carried to collection

Section No.02

Bili No.11

PAINTING
LEPHALALE LIBRARY

Page 25

Unit

m2

Qty

120

12

WATERBERG DISTRICT LIBRARIES

Rate

LEPHALALE LIBRARY

Amount




ON METAL

Spot prime defects in pre-primed surfaces with zinc
chromate primer and apply one universal alkyd based
undercoat and two coats alkyd based high gloss

enamel paint

310n door frames
4|On window frames

On gates, grlles, burglar screens, balustrades, steel
palisads, stc (both sides measured over full flat area)

ON WOOD

PAINTWORK, ETC. TO PREVIOUSLY PAINTED WORK

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed to
dry completely before any paint is applied. Blistered or
peeling paint shall be completely removed and cracks shall
be opened, filled with suitable filler and finished smooth

Previously painted metal surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed down to bare
metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks and
crevices shall be primed, filled with suitable filler and
finished smoaoth

Carried to Collection

Section No.02

Bill No.11

PAINTING
LEPHALALE LIBRARY

Page 26

m2

m2

20

WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

- 0LiE




-J

WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

ON FLOATED PLASTER

One coat alkaline resistant plaster primer, one coat
universal alkyd based undercoat and one coats alkyd
based egashell enamel paint on work in poor condition

On internal walls m? 280

On ceilings m? 160

Carried to Collection R
Section No.02
Bill No.11
PAINTING
LEPHALALE LIBRARY
Page 27

Py

- 0iie




Collection

Section No.02
Bill No.11
PAINTING

Total brought forward from page no

Carried to building works summary

LEPHALALE LIBRARY

Page 28

Page
25
26

27

WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

Amounts

e 1




WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

Item
no|Description Unit Qty Rate Amount

Section No.03
Bill No.01

PROVISIONALSUMS

All prime cost amount amounts and provisional sums are
net and include for delivery to site of all articles concerned

Sub contractors will be treated as domestic sub contractors
for the purpose of this contract.

Profit and Attendance

Where stated,the contractor may allow for profit and
attendance

ELECTRICAL INSTALLATION

. |Provide sum of R 40 000.00 (Fourty thousand rands) For
1jthe fault finding ,repairreplace of any/all electrical| item 1 40,000.00
accesories including light fittings and issuing of COC e.t.c

Allow for profit %
Allow for attendance %

AIR CONDITIONING

Provide sum of R 80 000.00 (Eighty thousand rands)For

2 the supply and installation of new air conditioning ftem 1 80,000.00
Allow for profit %
Allow for attendance %
Carried to Collection R

Section No.02

Bill No.01
PROVISIONAL SUMS
LEPHALALE LIBRARY

Page 29

R ¢




WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

PARAPLEGIC TOILETS
Provide sum of R 50 000.00 (Fifty thousand rands)Far the
3|supply and installation of two new disable/paraplegic toilet| item 1 50,000.00
complete

Allow for profit %

Allow for attendance %

Carried to Collection R

Section No.02

Bill No.01
PROVISIONAL SUMS
LEPHALALE LIBRARY

Page 30

S T




Collection

Section No.03
Bill No.01

Total brought forward from page no

Carried to building works summary

PROVISIONAL SUMS
LEPHALALE LIBRARY

Page 31

Page
29

30

WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

Amounts

-~ 0120




WATERBERG DISTRICT LIBRARIES
LEPHALALE LIBRARY

S:' FINAL SUMMARY BUILDING WORKS Pages Amount
SECTION NO.02
1|Alterations Page 5 R
2|Water Proofing Page 7 R
3|Roof coverings, claddings, etc Page 9 R
4|Capentry and Joinery Page 12 R
5|Ceiling, Partitioning etc Page 15 R
6|lranmongery Page 17 R
8| Metalwork Page 19 R
9|Plastering Page 22 R
10| Tiling Page 24 R
11| Paintwork Page 32 R

SECTION NO.03

-_—

Provisional sums Page 31 R

Sub-total for net building works for LEPHALALE
LIBRARY R

Page 32

LS 3
~ Wi,




3.BoQ FOR BANKENBERG COMMUNITY LIBRARY

(P'ages from 01 to 35)




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

item

no Description : Unit Qty Rate . Amount

SECTION No.02
BILL No.01
ALTERATIONS
NOTES

Tenderers are advised to study the "Model Preambles for
Trades 1999" before pricing this schedule.

Site inspection

Contractors are required to inspect the site and acquaint
themselves with all aspects of the works to be executed
under this contract prior to the submission of their tender.
No claim whatsoever will be entertained in the event of any
unforeseen difflculties arising during the execution of the
confract that could have been foreseen by a thorough
investigation of the site, drawings and specifications.

General

The contractor shall carry out the whole of the The Works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants/occupants. He/She shall provide proper protection
‘|and provide, erect and maintain In position proper
temporary tarpaulins that may be necessary to protect
existing fixtures, fittings and furniture during the progress
of the works and remove on completion or when directed,
all to the satisfaction of the Project Manager/Principal
Agent

Carried to Collection R
Section No.02
Bill No.01
ALTERATION
BANKENBERG LIBRARY
- Gla23

Page 1




Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before re-fixing,
including taking off, easing and re-hanging, cramping up,
re-wedging as required and making good cramps, dowels,
etc, and easing, oiling, adjusting and repairing ironmongery
as necessary, replacing any glass damaged in removal or
subsequently and stopping up all nail and screw holes with
tinted plastic wood to match timber, unless otherwise
described. Re-painting or re-vanishing is given separately

Prices for taking out doors, windows, etc. shall include for
removal of all beads, architraves, fronmongery, etc

Prices for taking out and removing doors and frames shall
include for removing door stops, cabin hooks, etc. and
making good floor and wall finishes to match existing

With regards to building up of openings in existing walls,
cement screeds and paving, granolithic, tops of walls, etc.
shall be levelled and prepared for raising of bricwork

Making good finishes shall include making good of the
brick and concrete surfaces onto which the new finishes
are applied, where necessary

The confractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(Doars, windows, fittings, etc)

Carried to Collection

Section No.02

Bill No.01

ALTERATION
BANKENBERG LIBRARY

Page 2

WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY




REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete,
including cutting off and removing reinforcement and
prepare the suiface to receive hew apron

Apron

Taking out doors, windows, etc. including thresholds,

sills, etc. and setting aside for re-use (refixing and

building up openings elsewhere)

Steel double door and steel frame exceeding 2,5m? and
not exceeding 5,0m? from one brick wall

Refixing of existing doors, windows, etc. {removal and
setting aside elsewhere)

Seiting up and building in timber door frame 813x2032mm
high in brickwork, rehanging single door on new 100mm
brass hinges and replacing lock with four lever mortice lock

Taking down and removing roofs, floors, panelling,
ceilings, partitions, efc.

Corrugate sheet iron roof covering, valley linings, ridge
flashings and timber purlins

Hacking up/off and removing granolithic, screeds,
plaster, etc from concrete or brickwork and preparing

surfaces for new screeds, plaster, etc

30mm Granolithic from floors

Scraping off paint in bad/old conditions and prepare
for hew paint

On plastered walls inside
On Wood

On steel

Carried to collection

Section No.02

Bill No.01

ALTERATION
BANKENBERG LIBRARY

Page 3

m3

noe

no

m2

m2

m2

m2

10

36

10

250

18

WATERBERG DISTRICT LEBRARIES
BANKENBURG LIBRARY

-« ULdo
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WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Taking out and removing sundry joinery work

Fascias and barge boards m 24

Making good "Nutec" fibre-cement board ceiling and
brandering.

Caeilings in patches m? 20
Making good untinted granolithic
Floors in patches m? 10

OPENINGS THROUGH EXISTING WALLS, ETC.

Altering opening in one brick wall where Steel double door
and steel frame exceeding 2,5m? and not exceeding 5,0m?
removed to form opening for new Aluminium double door
and frame exceeding 2,5m? and not exceeding 5,0m? and no 1
making good plaster on both sides and into reveals with
concrete threshold with steel trowelled finish (new door and
frame and making good paintwork elsewhere)

Carried to collection

Section No.02

Bill No.01

ALTERATION
BANKENBERG LIBRARY

CBide

Page 4




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Collection : Page Amounts
Total brought forward from page no 1
2
3
4
Carried to final summary R
Section No.02
Bill No.01
ALTERATION
BANKENBERG LIBRARY

Page 5




SECTION No.02
BILL No.02

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

Cost of tests

Formwork

Descriptions of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent”}, for fitting together in the required forms,
wedging, plumbing and fixing to true angles and surfaces
as necessary to ensure easy release during stripping and
for reconditioning as necessary before re-use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the required
support without damage and shall remain in position until
the newly constructed work is able to support itself

Formwork to soffits of solid slabs etc shall be deemed to
be to slabs not exceeding 250mm thick unless otherwise
described

Formworl to soffits of slabs, beams, etc shall be deemed
to be propped up exceeding 1,5m and not exceeding 3,5m
high unless otherwise described

Formwork to sides of bases, pile caps, ground beams, etc
will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to he
included in the allowance for taking the risk of collapse of
the sides of the excavations, provision for which is made in
"Earthworks"

Carried to collection
Section No.02
Bill No.02
CONCRETE, FORMWORK AND REINFORCEMENT

BANKENBERG LIBRARY

Page 6

WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY




—

o

UNREINFORCED CONCRETE CAST ON/N

FORMWORK

20MPa/19mm concrete

Aprons cast in panels
Ramps

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood

float
Aprons to falls
Ramps to falls

ROUGH FORMWORK

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm

high or wide

Section No.02
Bill No.02

Carried to collection

CONCRETE, FORMWORK AND REINFORCEMENT

BANKENBERG LIBRARY

Page 7

m3

m3

m2

m2

10

98

98

WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

TR




Collection

Total brought forward from page no

Section No.02
Bill No.02

BANKENBERG LIBRARY

Carried to building work summary

CONCRETE, FORMWORK AND REINFORCEMENT

Page 8

Page

WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Amounts

W‘I -{‘ f., ‘;-,
Gl




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Item
no|Description Unit Qty Rate Amount

Section No.02
Bill No.03

WATERPROOFING

Tenderers are advised to study the "Mode! Preambles for
Trades 1999" before pricing this schedule.

SUPPLEMENTARY PREAMBLES

Waterproofing to roofs, basements, eic shall be laid under
a ten year guarantee. Waterproofing to roofs shall be laid
to even falls to outlets etc with necessary ridges, hips and
valleys. Description of sheet or membrane waterproofing
shall be deemed to include additional labour to tum-ups
and turndowns

Fibre Flex membrane free "Duram Rubberflex

Waterproofing" or equally approved waterproofing

On sloping roofs m? 264

-

Carried to collection

Section No.02

Bill NO.03
WATERPROOQOFING
BANKENBERG LIBRARY

- Gi3d

Page 9




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Collection Page Amounts

Total brought forward from page no 9

Carried to building works summary R

Section No.02

Bill No.03
WATERPROOFING
BANKENBERG LIBRARY

- 0i32
Page 10




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Item
no|Description Unit Gty Rate Amount

Section No.02
Bill No.04

ROOF COVERINGS ETC.

Tenderers are advised to study the "Model Preambles for
Trades 1999" hefore pricing this schedule.

SUPPLEMENTARY PREAMBLES

Straight cutting

Description of all roof coverings are deemed to include for
all straight cutting

PROFILED METAL SHEETING AND ACCESSORIES

0,58mm corrugated profile roll-formed Z275 spelter
galvanised steel sheeting, in single lengths, fixed to

timber/steel purlins or rails and 0,58mm galvanised

sheet steel accessories

1| Roof covering with pitch not exceeding 50 degrees m? 22
2[Ridge capping 462mm girth m 12
SUNDRIES

3|Making good roof sheeting by screwing and sealing of
loose or missing screws /nails. Sealing using
waterproofing m2 264

Carried to Collection R

Section No.02

Bill No.04

ROOF COVERING
BANKENBERG LIBRARY

“ (433

Page 11




Collection

Total brought forward from page no

Section No.02

Bill No.04

ROOF COVERING
BANKENBERG LIBRARY

Carried to building works summary

Page 12

Page

11

WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Amounts

© Gide




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Item
ne|Description Unit Qty Rate Amount

Section No.02
Bill No.05

CARPENTRY AND JOINERY

Tenderers are advised to study the "Model Preambles for
Trades 1999" before pricing this schedule.

SUPPLEMENTARY PREAMBLES

Particle board

Particle board shall comply with the following
specifications:
a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Joinery

Description of frames shall be deemed to include frames,
transoms, mullions, rails, etc

Description of hardwood joinery shall be deemed to include
pelleting of balt holes

Fixings

ltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
congcrete,

Decorative laminated finish
Laminated finish shall be glued under pressure. Edge

strips shall be butt jointed at junctions with adjacent similar
finish

Carried to Collection R

Section No.02

Bill No.05

CARPENTRY AND JOINERY
BANKENBERG LIBRARY

© o Gady
Page 13




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Sundries

Two coats creosote on sawn timbers m? 5

—

2.5 mm diameter galvanised wire tie 2m girth wrapped

around rafter and purlin with ends tied together no L

EAVES, VERGES, ETC

Sawn softwood

76 x 162mm Rafters in lengths exceeding 3,9m and not
exceading 6,6m

76 x 76mm Purlins in lengths exceeding 3,9m and not

exceeding 6,6m m 132

"Everite" high density plain Pressed Nutec-cement

12 x 225mm fascias and barge boards including
galvanised steel H-profile jointing strips

DQORS. ETC

|Semi-solid flush door with 3,2mm. hardboard covering
on both sides hung to steel frames

7]40mm Door 900 x 2032mm, high no 2

Carried to Collection R

Section No.02

Bill No.05

CARPENTRY AND JOINERY
BANKENBERG L.IBRARY

Page 14




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

FITTINGS
General

The following cupboards fittings have been measured as
complete units l.e. the components of the units have not
been separately measured. The descriptions, therefore, of
such units shall be deemed to include all components,
assembling, housing, notching, glueing, blocking, planting
on and screwing with countersunk screws, edge strips,
decorative plastic finish, glass, ironmongery, metalwork,
paint

Kitchen cupboards etc with approved hinges, handies
and telescopic drawer sliders

Wall cupboard Type W1200 - 1200 x 300 x 720mm high
8|with top, sides, bottom, division, shelf, back and double no 1
hinged doors

32mm thick post formed (on one side) wood top

9|600mm wide m 1

10| Extra over for edge strip m 1

111Extra over for splay cutting m 1
Carried to Collection R

Section No.02

Bill No.05

CARPENTRY AND JOINERY
BANKENBERG LIBRARY

Page 15




Collection

Total brought forward from page no

Carried to building works summary

Section No.02

Bill No.05

CARPENTRY AND JOINERY
BANKENBERG LIBRARY

Page 16

Page
13
14

15

WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Amounts

- 0138




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

ltem .
no|Description Unit Qty Rate Amount

Section No.02

Bill No.06

CEILINGS, PARTITIONS AND ACCESS FLOCRING

Tenderers are advised to study the "Mode! Preambles for
Trades 1999" before pricing this schedule.

SUPPLEMENTARY PREAMBLES

Descriptions

ltems described as "nailed” shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

ltems described as "plugged” shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
600mm centres, and where described as "bolted" the bolts
have been given elsewhere

CEILINGS ETC

"Isotherm" insulation

50mm Insulation closely fitted and laid on top of brandering

2
1 between roof trusses m 44
NAILED UP CEILINGS
émm Flbre cement boards with standard H-type
pressed steel jointing strips
Ceilings including 38 x 50mm sawn softwood brandering at 5
2 m 50
400mm centres
Sloping ceilings including 38 x 50mm sawn softwood "
. m 24
brandering at 400mm centres
Carried to Collection R

Section No.02
Bill No.06
CEILINGS, PARTITIONS AND ACCESS FLOORING

BANKENBERG LIBRARY

0139

Page 17




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Horizontal bulkhead including 38 x 50mm sawn softwood 5
. m 1
brandering at 400mm centres
Extra over ceiling for opening for 75mm diameter
5 . no 1
downlighter
Extra over ceiling for 600 x 600mm trap door of 38 x 50mm
wrought softwood rebated framing with one 38 x 38mm
6|sawn softwood cross brander covered with ceiling board| no 1
and fitted flush in opening on 20 x 20mm pressed steel
angle
Wrought softwood
720 x 65mm cornice m 60
Carried to Collection R
Section No.02
Bill No.06
CEILINGS, PARTITIONS AND ACCESS FLOORING
BANKENBERG LIBRARY

0440

4

Page 18




Collection

Total brought forward from page no

Carried to building works summary

Section No.02
Bill No.06
CEILINGS, PARTITIONS AND ACCESS FLOORING

BANKENBERG LIBRARY

Page 19

Page
17

18

WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Amounts




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

ltem
no|Description Unit Qty Rate Amount

Section No.02

Bill No.07
IRONMONGERY

Tenderers are advised to study the "Model Preambies for
Trades 1999" before pricing this schedule.

LOCKS

"Union" or equal and approved fixed to timber

Four lever lockset (2 Keys) with striking plate fixed to metal
Ref. CZ682-24-61CH. Lockset with lock, handles and no 2
keys, complete

—

Door stopper

[x*)

Rubber door stopper no 2

LETTERS, NAMEPLATES, ETC. -

"Union"

100 x 450 x 3mm aluminium plate anodised silver with

Name Tags not exceeding 20 letters no 2

Carried to Collection R

Section No.02

Bill No.07
IRONMONGERY
BANKENBERG LIBRARY
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Page 20




Collection

Total brought forward from page no

Section No.02

Bill No.07
IRONMONGERY
BANKENBERG LIBRARY

Carried to building works summary

Page 21

Page

20

WATERBERG DISTRICT LIBRARIES

BANKENBURG LIBRARY
Amounts
R
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WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

ltem :
no|Description Unit Qty Rate Amount

Section No.02

Biil No.08

METALWORK

Tenderers are advised to study the "Model Preambles for
Trades 1999" before accepting and signing for this

Schedule.

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of boits shall be deemed to include nuts and
washers

Descriptions of expansion anchors and bolts an chemical
anchors and bolts shall be deemed to include nuts,
washers and mortises in brickwork or concrete

Metalwork described as "holed for bolts(s)" shall be
deemed to exclude the bolts unless otherwise described

ALUMINIUMSHOPFRONTS COMPLETE ITH
GLAZING, HANDLES AND ALL ACCESSORIES

Aluminium shopfrants complete with glazing,handles and

. no 1
all accessories

Carried to Collection R

Section No.02

Bill No.08

METALWORK
BANKENBERG LIBRARY

- gidda
Page 22 Ui@4




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Collection Page Amounts
Total brought forward from page no 22
Carried to building works summary R
Section No.02
Bill No.08
METALWORK
BANKENBERG LIBRARY

[l ]
Ex
o

Page 23 -




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

ltem _
no|Description Unit Qty Rate Amount
Section No.02
Bill No.08

PLASTERING

NOTE : Tenderers are advised to study the "Model
Preambles for Trades" before pricing this schedule.

SUPPLEMENTARY PREAMBLES
SCREEDS .

Cement screeds wood floated on concrete

1125mm. thick on floors and landings m? 98

Repairing cracks in cement screeds on concrete or

brick surfaces exceeding 1mm wide by hacking up/off

screeds 150mm wide on both sides of crack, preparing

existing surface and laying new screeds on and

including chicken mesh spiked to base finishing flush
with existing surface to match existing

2|0On horizontal top surfaces m 3
GRANOLITHIC

Untinted granolithic on concrete

3[25mm. thick on floors and landings m? 48

41 Average 40mm thick on floors to falls m? 1
5[25mm thick on narrow widths m? 1
Carried to Collection R|
Section No.02
Bill No.09
PLASTERING

BANKENBERG LIBRARY

Page 24 b 6146




INTERNAL PLASTER

Cement plaster steel trowelled on brickwork/concrete

On walls

Repairing cracks in internal cement plaster on
concrete or brick surfaces exceeding 1mm wide by
hacking off plaster 150mm wide on both sides of

crack, preparing existing surface and appiying new

plaster on and including chicken mesh spiked to base

finishing flush with existing surface {painting
measured elsewhere)

6(On vertical surfaces

-'.4

On vertical surfaces circular

EXTERNAL PLASTER

Cement plaster on brickwork/concrete

8{0n walls

Repairing cracks in external cement plaster on
concrete or brick surfaces exceeding 1mm wide by
hacking off plaster 150mm wide on both sides of

crack, preparing existing surface and applying new

plaster on and including chicken mesh spiked to base

finishing flush with existing surface (painting
measured elsewhere)

910n vertical surfaces

SPECIALIST PLASTER WALL COVERINGS

All specialist plaster wall coverings are to be executed in
strict accordance with the manufacturer's instructions

Carried to Collection

Section No.02

Bill No.09

PLASTERING
BANKENBERG LIBRARY

Page 25
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WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY
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Collection

Total brought forward from page no

Carried to building works summary

Section No.02

Bill No.09

PLASTERING
BANKENBERG LIBRARY

Page 26

Page
25

26

WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Amounts
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WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

ltem
no|Description Unit Qty Rate Amount

Section No.02
Bill No.10

JILING

NOTE : Tenderers are advised to study the "Model
Preambtes for Trades" before pricing this scheduje.

SUPPLEMENTARY PREAMBLES
=== ENIARY FREAMBLES

Unless described as "fixed with adhesive to plaster (plaster
elsewhere)" descriptions of tiling on brick or concrete walls,
columns, etc shall be deemed to include 1:4 cement
plaster backing and descriptions of tiling on concrete floors
etc shall be deemed to include 1:3 plaster bedding

WALL TILING
FLOOR TILING

—

On floors m? 240

Carried to Collection R

Section No.02

Biil No.10

TILING

BANKENBERG LIBRARY

Page 27 - ‘{;’i%}é@




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Collection Page Amounts
Total brought forward from page no 27
Carried to building works summary R
Section No.02
Bill N6.10
TILING
BANKENBERG LIBRARY

Ty Bty
N A RN
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WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

ltem
no|Description Unit Qty Rate Amount

Section No.02
Bill No.11
PAINTING

NOTE : Tenderers are advised to study the "Model
Preambles for Trades" before pricing this schedule.

SUPPLEMENTARY PREAMBLES

Descriptions

Description of paintwork shall be deemed to include for all
cutting in

Paint Specifications

All painting shall be carried out in strict accordance with
"Plascon” or equally approved spegifications

PAINTWORK, ETC. TO NEW WORK

ON FLOATED PLASTER

2|0n external walls m? 280

One coat alkaline resistant plaster primer and two
coats superior acrylic PYA emulsion paint

(53]

On fascia and barge bbards not exceeding 300mm girth m 68

Carried to collection R

Section No.02

Bill No.T1

PAINTING
BANKENBERG LIBRARY

o
LU ]
Page 29




ON METAL

Spot prime defects in pre-primed surfaces with zinc
chromate primer and apply one universal alkyd based
undercoat and two coats alkyd based high gloss

enamel paint

410n door frames
5{0n window frames

On gates, grilles, burglar screens, balustrades, steel
palisade, etc {both sides measured over full flat area)

ON WOOD
One coat wood primer, one universal alkyd based

undercoat and two coats alkyd based eggshell enamel
paint

7|0On doors
8]0n roof timbers at eves and verges

PAINTWORK, ETC. TO PREVIOUSLY PAINTED WORK

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed to
dry completely before any paint is applied. Blistered or
peeling paint shall be completely removed and cracks shall
be opened, filled with suitabls filler and finished smooth

Previously painted metal surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peseling paint shall be completely removed down to bare
metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks and
crevices shall be primed, filled with suitable filler and
finished smooth

Carried to collection

Page 30
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WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY
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WATERBERG DISTRICT EIBRARIES
BANKENBURG LIBRARY

ON FLOATED PLASTER
One coat alkaline resistant plaster primer, one coat
universal alkyd based undercoat and one coats alkyd
based eggshell enamel paint on work in poor condition
9|0n internal walls m? 1
11]0n ceilings m? 1
Carried to Collection R
Section No.02
Bill No.11
PAINTING
BANKENBERG LIBRARY
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Collection

Total brought forward from page no

Carried to building works summary

Section No.02

Bill No.11

PAINTING
BANKENBERG LIBRARY

Page 32

Page
30
31

32

WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Amounts
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WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Iltem ,
no(Description Unit Qty Rate Amount

Section No.03
Bill No.01

PROVISIONALSUMS

All prime cost amount amounts and provisional sums are
net and include for delivery to site of all articles concerned

Sub contractors will be treated as domestic sub contractors
for the purpose of this confract.
Profit and Attendance

Where stated,the contractor may allow for profit and
attendance

ELECTRICAL INSTALLATION

Provide sum of R 15 000.00 (Fifteen thousand rands) For
11the supply, delivery to site of the electrical reticulation| item 1 15,000.00
including light fittings, etc and installed
|Allow for profit %

Allow for attendance %

AIR CONDITIONING

Provide sum of R 60 000.00 (Fifty thousand rands)For the

2 supply and installation of new air conditioning Item 1 50,000.00
Allow for profit %
Allow for attendance %
Carried to Collection R

Section No.02

Bill No.01

PRCVISIONAL SUMS
BANKENBERG LIBRARY

Page 33




WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

Collection . Page Amounts

Total brought forward from page no 33

Carried to building works summary R

Section No.03

Bill No.01

PROVISIONAL SUMS
BANKENBERG LIBRARY

a~,
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WATERBERG DISTRICT LIBRARIES
BANKENBURG LIBRARY

l‘?cl::l FINAL SUMMARY BUILDING WORKS Pages Amount
SECTION NO.02

1|Alterations Page 5 R
2|CONCRETE, FORMWORK AND REINFORCEMENT Page 8 R
J3|Water Proofing Page 10 R
4|Roof coverings, claddings, etc Page 12 R
5|Capentry and Joinery Page 16 R
6|Ceiling, Partitioning etc Page 19 R
7|ironmongery Page 21 R
8| Metalwork Page 23 R
9|Plastering Page 26 R

10|Tiling Page 28 R

11 |Paintwork Page 32 R

SECTION NO.03

—_

Provisional sums Page 34 R

Sub-total for net building works for BANKENBERG
LIBRARY R

oo
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4.BoQ FOR PHAGAMENG COMMUNITY LIBRARY

(Pages from 1 to 20)
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item
no

Description

SECTION No.02
BILL No.01
ALTERATIONS

NOTES

Tenderers are advised to study the "Model Preambles for
Trades 1999" before pricing this schedule.

Site inspection

Contractors are required to inspect the site and acquaint
themselves with all aspects of the works to be executed
under this contract prior to the submission of their tender.
No claim whatsoever will be entertained in the event of any
unforeseen difficulties arising during the execution of the
contract that could have been foreseen by a thorough
investigation of the site, drawings and specifications.

General

The contractor shall carry out the whole of the The Works
with as litle mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants/occupants. He/She shall provide proper protection
and provide, erect and maintain in position proper
temporary tarpaulins that may be necessary to protect
existing fixtures, fittings and furniture during the progress
of the works and remove on completion or when directed,
all to the satisfaction of the Project Manager/Principal
Agent

Carried to Collection

Section No.02

Bill No.01

ALTERATION
PHAGAMENG LIBRARY

Page 1

Unit

Qty

WATERBERG DISTRICT LIBRARIES

Rate

PHAGAMENG LIBRARY

Amount




WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before re-fixing,
Including taking off, easing and re-hanging, cramping up,
|re-wedging as required and making good cramps, dowels,|
etc, and easing, oiling, adjusting and repairing ironmongery
as necessary, replacing any glass damaged in removal or
subsequently and stopping up all nail and screw holes with
tinted plastic wood to match timber, unless otherwise
described. Re-painting or re-vanishing is given separately

Prices for taking out doors, windows, etc. shall include for
removal of all beads, architraves, ironmongery, stc

Prices for taking out and removing doors and frames shall
include for removing door stops, cabin hooks, etc. and
making good floor and wall finishes to match existing

With regards to building up of openings Iin existing walls,
cement screeds and paving, granolithic, tops of walls, etc.
shall be levelled and prepared for raising of bricwork

Making good finishes shall include making good of the
brick and concrete surfaces onto which the new finishes
are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
{Doors, windows, fittings, etc)

Carried to Collection R
Section No.02
Bill No.01
ALTERATION
PHAGAMENG LIBRARY
Page 2
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REMOVAL OF EXISTING WORK

REMOVAL OF METAL WORK

-_—

unit point

Removal of plumbing works

2(50mm pvc pipe

Removal of electrical works

3|Fluorescent 2D tube 2 pin globe

In

Energy savers

Section No.02

Bill No.01

ALTERATION
PHAGAMENG LIBRARY

Cut and remove metal shesting closing the window wall

Carried to collection

Page 3
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WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY
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Collection

Section No.02

Bill No.01

ALTERATION
PHAGAMENG LIBRARY

Total brought forward from page no

Carried to final summary

Page 4

Page

WATERBERG DISTRICT LIBRARIES
PHAGAIMENG LIBRARY

Amounts

G142




SECTION No.02
BILL No.02

CONCRETE, FORMWORK AND REINFORCEMENT

SUPPLEMENTARY PREAMBLES

Cost of tests

Formwork

Descriptions of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and surfaces
as nacessary to ensure easy release during stripping and
for reconditioning as necessary before re-use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the required
support without damage and shail remain in position until
the newly constructed work is able to support itself

Formwork to soffits of solid slabs efc shall be deemed to
be to slabs not exceeding 250mm thick unless otherwise
described

{Formwork to soffits of slabs, beams, etc shall be deemed
to be propped up exceeding 1,5m and not exceeding 3,5m
high unless otherwise described

Formwork to sides of bases, pile caps, ground beams, etc
will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse of
the sides of the excavations, provision for which is made in
"Earthworks"

Carried to collection

Section No.02
Bill No.02
|CONCRETE, FORMWORK AND REINFORCEMENT

PHAGAMENG LIBRARY

Page 5

WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY




REINFORCED CONCRETE CAST ON/IN FORMWORK

20MPa/19mm concrete

Slab
Footings

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
wood float

Surface beds,slab,etc

SMOOTH FORMWORK (DEGREE OF ACCURACY)

Smooth formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

REINFORCEMENT

Fabric reinforcement

Ref 395 mesh steel reinfocement in foundation,etc

Ref 395 mesh steel reinfocement in surface beds,etc

Carried to collection

Section No.02

Bill No.02

CONCRETE, FORMWORK AND REINFORCEMENT
PHAGAMENG LIBRARY

Page &
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WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

Collection Page Amounts

Total brought forward from page no 6

Carried to building works summary R

Section No.02
Bill No.02
CONCRETE, FORMWORK AND REINFORCEMENT

PHAGAMENG LIBRARY

Page 7
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WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

Item
no|Description Unit Qty Rate Amount

Section No.02
Bill No.03

PLUMBING AND DRAINAGE

SUPPLEMENTARY PREAMBLES

For preambles see "Model Preambles for Trades (2008
Edition)" and Supplementary preambles as specified in the
Trades

Polycop polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with "Fast
fuse" heat welded thermoplastic or brass compression
fittings as designed for use with copper pipes as stated

Pipes shall be firmly fixed to walls etc with coloured nylon
snap-in pipe clips with provision for accommodating
thermal movement and jointed and fixed strictly in
accordance with the manufacturer's instructions

|All'pipe diameters are nominal extemal

Polylink polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be
class 12 pipes jointed with cast iron "Supraclamp" running
joints

Fusion welded bends, once or twice mitred as necessary,
and tees shall be factory manufactured

Fusion welded bends and tees shall include jointing to
pipes with PVC rubber ring double Z joint couplers

Carried to building works summary R

Section No.02
Bill No.03
PLUMBING AND DRAINAGE

PHAGAMENG LIBRARY

Page 8




WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

Branch tees shall include flanged and bolted joints to
"Polycop" branch pipes in addition and for brass
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber
fing double Z joint couplers and reducers shall be of
sufficient overall length to accommodate same

- |All pipes shall be jointed and fixed strictly in accordance
with the manufacturer's instructions

All pipe diameters are nominal external
Concrete pipes:

Pipes shall be jointed with oges joints with rubber collars or
socket and spigot joints with rubber rings

Vitrified clay pipes:

Pipes shall rest on solid ground and, where hecessary,
pockets of sufficient size shall be cut around joints to
enable the jointing to be properly performed or,
alternatively, pipes shall be bedded full length on and
including unreinforced concrete laid in a semi-dry state
immediately before pipes are laid

Sewer and drainage pipes and fittings shall be jointed and
sealed with butyl rubber rings

JuPVC pipes and fittings:

| Soll, waste and vent pipes and fittings shall be solvent
weld jointed

uPVC pressure pipes and fittings:

Carried to building works suimmary R

Section No.02
Bill No.03
PLUMBING AND DRAINAGE

PHAGAMENG LIBRARY

Page 9




WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

Pipes for water supply shall be of the class stated

Pipes of 40mm diameter and smaller shall be plain ended
with soivent welded uPVC loose sockets and fittings

Pipes of 50mm diameter and greater shail have sockets
and spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

Copper pipes:

Pipes shall be hard drawn and half-hard pipes of the class
stated. Class 0 (thin walled hard drawn) pipes shall not be
bent. Class 1 (thin walled half-hard), class 2 (half-hard)
and class 3 (heavy walled half-hard) pipes shall only be
bent with benders with inner and outer formers. Fittings to
copper waste, vent and anti-syphen pipes, capillary solder
fittings and compression fittings shall be "Cobra
Watertech" type. Capillary solder fittings shall comply with
SO 2016. Only compression fittings shall be used in walls
or in ground

Fixing of pipes

Unless specifically otherwise stated, descriptions of pipes
shall be deemed to include fixing to walls etc, casting in,
building in or suspending not exceeding 1m below

Jsuspension level

Lead pipes and fittings

Carried to building works summary R

Section No.02
Bill No.03
PLUMBING AND DRAINAGE

PHAGAMENG LIBRARY
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WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

All soldered joints shall be wiped and brass unions shall be
used for jointing lead to steel

Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing”. In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on the
understanding that no claim in this regard will be
entertained. In the case of pipes with diameters exceeding
80mm all sizes are given and no claim for extra bushes,
reducers, etc will be entertained

Wire gratings

Descriptions of gutter outlets etc shall be deemed to
include wire balloon gratings

Septic tanks

Descriptions of septic tanks shall be deemed to include
excavation, bedding and jointing, concrete base slabs,
Jointing to drains and backfilling, compaction, etc all in
accordance with the manufacturer's instructions

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels, cover
slabs, inspection eye marker slabs, gulley tops, cleaning
eye tops, catchpits, inspection chambers, stc shall be
finished smoath with plaster

Carried to building works summary R

Section No.02
Bill No.03
PLUMBING AND DRAINAGE

PHAGAMENG LIBRARY

Page 11




WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

Excavations

No claim for rock excavation will be entertained unless the
contractor has timeously notified the quantity surveyor
thereof prior to backfilling

Soft rock and "hard rock” shall be as defined in
"Earthworks"

Laying, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers’
instructions

Where no manufacturers' instructions exist pipes shall be
laid in accordance with clauses 5.1 and 5.2 of each of the
following: SABS 1200 L : Medium-pressure pipelines LD :
Sewers LE : Stormwater drainage Pipe trenches etc shall
be backfilled in accordance with clauses 3, 5.5, 5.6, 5.7
and 7 of SABS 1200 DB : Earthworks (Pipe trenches)
Pipes shall be bedded in accordance with clauses 3.1 to
3.4.1, 5.1 t0 5.3 and 7 of SABS 1200 LB : Bedding (Pipes).
Unless otherwise described bedding of rigid pipes shail be
class B bedding

Flush pans

Flush pans shall have straight or side outlets and "P" or "S"
traps as necessary

Stainless steelbasins, sinks, wash troughs, urinals, etc.

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Carried to building works summary R
Section No.02
Bill No.03
PLUMBING AND DRAINAGE

PHAGAMENG LIBRARY

Page 12
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Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

Steel sectional water tanks
Tanks shall comply with SABS CKS 114

Densyl petrolatum anti-corrosion tape as manufactured by
Denso SA {Pty) Ltd.

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied with minimum 15mm
lap per spiral unless otherwise describad

Couplings and fittings to pipes shall be taped in strict
accordance with the manufacturer's instructions including
all mastic, tape, "Layflat" sheeting, securing of same, etc

Carried to building works summary

Section No.02
Bill No.03
PLUMBING AND DRAINAGE

PHAGAMENG LIBRARY
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WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

WATER SUPPLIES

Steel galvanized pipes

22mm Pipe connected underneath the container m 6
22mm rittings no 2
SUBSOIL DRAINAGE
uPVC pipes

50mm Pipes fixed to walls, etc. m 6

Extra over uPVC pipes for fittings

50mm Bend no 2

50mm Access bend no 1

Carried to building works summary R

Section No.(2
Bill No.03
PLUMBING AND DRAINAGE

PHAGAMENG LIBRARY
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Collection

Total brought forward from page no

Section No.02

Bill No.03

PLUMBING AND DRAINAGE
PHAGAMENG LIBRARY

Carried to building works summary

Page 15

Page

14

WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

Amounts
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Item
no|Description

Section No.02
Biil No.04

MECHANICAL WORKS

HVAC

Supply, delivery, installation, commissioning and
testing of Split units airconditioners, Ventilation

System and Ducting complete with all air terminals.

12 000 BTU heating/Cocling Wall type unit
airconditioner

—_

[yl

Testing and Commissioning

FIRE PROTECTION

Supply, delivery, installation, commissioning and

testing of Fire Hydrants and Hose Reels complete

with all the Pipework, Fittings, and Valves. All
flanges and fittings to SANS 1123 and PN 10.

3|4.5kg Dry Chemical Powder Portable Fire Extinguisher

Carried to Collection

Section No.02

Bill No.04
MECHANICAL WORKS
PHAGAMENG LIBRARY

Page 16
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no
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no

Qty

WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY
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Amount
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WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

Collection Page Amounts

Total brought forward from page no 16

Carried to building works summary R

Section No.02

Bill No.04
MECHANICAL WORKS
PHAGAMENG LIBRARY

Page 17




WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

ltem
no|Description Unit Qty Rate Amount

Section No.02

Bill No.05
ELECTRICAL WORKS
LUMINAIRES
1|Floodlights 400w no 2
2|Flourescent tube 2x36w no 4
3|Energy saving globes no 5
4] Flucrescent 2D tube 2 pin globe no 4
5|Single 16A 3 pin Socket no 1
One lever switch no 1
CABLING
m 70
6|6rm 3 core cable
Excavations
Excavation on earth not exceeding 2m deep below m3 1
7|ground level
: 4
8|Risk of collapse
9|compaction to the bottom of excavations m2 4
10|Soil poisoning to the bottom and sides of excavations m2 8
11{Keeping excavation free from water Item 1
12| Backfilling m3 1
Carried to Collection R

Section No.02
Bill No.05
ELECTRICAL WORKS

PHAGAMENG LIBRARY
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WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

Coliection Page Amounts

Total brought forward from page no 18

Carried to building works summary R

Section No.02
Bill No.05
ELECTRICAL WORKS

PHAGAMENG LIBRARY

Page 19
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WATERBERG DISTRICT LIBRARIES
PHAGAMENG LIBRARY

Bill
No. FINAL SUMMARY BUILDING WORKS Pages Amount
SECTION NO.02

1}Alterations Page 4 R
2|Concrete Page 7 R
3|Plumbing Page 15 R
4|Mechanical Works Page 17 R
5|Electrical works Page 19 R

Sub-total for net building works for PHAGAMENG
LIBRARY R

Page 20
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TFINAL SUNVIARY FOR WATERBERG DISTRICT TIBRARES

i\/lAINTENANCE

1| PRELIMINARIES

NAMES OF LIBRARIES T

2|LEPHALALE LIBRARY
3| BANKENBERG LIBRARY

4 PHAGAMENG LIBRARY

SUB-TOTAL A

CONTIGENCIES

»

ALLOW AN AMOUNT OF R100 C00.00{ONE

TO BE USED DIRECTED BY CLIENT/IMPLEMENTING
AGENT REPRESENTATIVE/PROIECT MANAGER AND
TO BE DEDUCTED IN FULL IF NOT USED.

SUB-TOTAL B

ADD VAT @15%

CARRIED TO FORM OF TENDEZR

HUNDRED THOUSAND RANDS)FOR CONTIGENCIES |

FROM BoQS
PAGES

35

20

AMOUNTS

R 100 000.00

BANKENBERG, LEPHALALE LIBRARY AND PHAGAMENG BOQ
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