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ESKOM HOLDINGS SOC LIMITED CONTRACT NO.

C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Duvha Gate Access Control System

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R
B,CorD
Option E The first forecast of the total Defined Cost plus the Fee R
orF exclusive of VAT is
Sub total R
Value Added Tax @ 15% is R
The offered total of the amount due inclusive of VAT is? R
(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in
the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
witness

Tenderer’s CIDB registration number:

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data

Part C3 Scope of Work: Works Information

Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties
and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate
the effect of it.

No. Subject Details

N~ o o0~ W N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during
this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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C1l.2 ECC3 Contract Data

Part one - Data provided by the Employer

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option

Option A A: Priced contract with Activity
Schedule

dispute resolution Option W1: Dispute resolution procedure

and secondary Options X1: Price adjustment for inflation

X2: Change in the law
X5 Section Completion

X7: Delay damages

X16: Retention
X17: Low Performance damages

[always used by Eskom] X18:  Limitation of liability
Z: Additional conditions of contract

of the NEC3 Engineering and
Construction Contract, June 2005
(ECC3) (with amendments June 2006)

10.1 The Employer is (Name): Eskom Holdings Limited (reg no:
2002/015527/06), a juristic person
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
Represented by: Precious Mahlangu
Tel No. [e]
Fax No. [e]
10.1 The Project Manager is: (Name) Mduduzi Kunene
Address Duvha Power Station
Tel +27
Fax +27
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ESKOM HOLDINGS SOC LIMITED

CONTRACT NO.

e-mail kunenemt@eskom.co.za
10.1 The Supervisor is: (Name) Precious Mahlangu
Address [e]
Tel No. [e]
Fax No. [e]
e-mail [e]
11.2(13)  The works are Duvha Main Gate Access Control
System
11.2(14) The following matters will be included in
the Risk Register 1. Access
2. Traffic in the morning during reporting in
to work and in the afternoon during nock
off time
3. Slippery
4. Electric shock
5. Falling
6. System Failure due to network
11.2(15) The boundaries of the site are Duvha Main Power Station, Gate Security
11.2(16) The Site Information is in Part 4 of the scope of work
11.2(19) The Works Information is in See Appendix 1
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is 3 working days
2 The Contractor's main Data required by this section of the core
responsibilities clauses is provided by the Contractor in Part
2 and terms in italics used in this section are
identified elsewhere in this Contract Data.
3 Time
11.2(3) The completion date for the whole of the : 30 March 2025
works is
11.2(9) The key dates and the conditions to be Condition to be met key date
met are:
1 | Start date As per the
accepted
2 | Sectional Completion key | programme
date will be clarified
during clarification
meeting depending on
the availability and lead
time for the instruments
NEC ECC PAGE 7 NEC ECC
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CONTRACT NO.

30.1 The access dates are: Part of the Site Date
1 Duvha Power Station After the
i i contract
{ awarded
31.1 The Contractor is to submit a first
programme for acceptance within 2 weeks of the signed Contract Date.
31.2 The starting date is : 10 March 2024
32.2 The Contractor submits revised
programmes at intervals no longer than 1 week when there are changes of the key
dates and other events
4 Testing and Defects
42.2 The defects date is 52 weeks after Completion of each section
and sectional completion certificate will be
issued
43.2 The defect correction period is As per the accepted program depending on
the availability of the instruments
5 Payment
50.1 The assessment interval is between the 25 day of each successive
month.
51.1 The currency of this contract is the South African Rand.
51.2 The period within which payments are
made is 5 weeks.
51.4 The interest rate is (i) zero percent above the publicly quoted

prime rate of interest (calculated on a 365-day
year) charged from time to time by the
Standard Bank of South Africa (as certified, in
the event of any dispute, by any manager of
such bank, whose appointment it shall not be
necessary to prove) for amounts due in Rands
and

(if) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is
the 6 month London Interbank Offered Rate
quoted under the caption “Money Rates” in
The Wall Street Journal for the applicable
currency or if no rate is quoted for the
currency in question then the rate for United
States Dollars, and if no such rate appears in
The Wall Street Journal then the rate as
quoted by the Reuters Monitor Money Rates
Service (or such service as may replace the
Reuters Monitor Money Rates Service) on the
due date for the payment in question, adjusted
mutatis mutandis every 6 months thereafter
and as certified, in the event of any dispute, by
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ESKOM HOLDINGS SOC LIMITED CONTRACT NO.

any manager employed in the foreign
exchange department of The Standard Bank
of South Africa Limited, whose appointment it
shall not be necessary to prove.

6 Compensation events

60.1(13) The place where weather is to be
recorded is: Duvha Power Station main security area

The weather measurements to be
recorded for each calendar month are, the cumulative rainfall (mm)

the number of days with rainfall more than 10
mm

the number of days with minimum air
temperature less than 0 degrees Celsius

the number of days with minimum air
temperature more than 35 degrees Celsius

The weather measurements are The Contractor
recorded by

The weather data are the records of past
weather measurements for each
calendar month which were recorded at: Emalahleni Duvha Power Station

and which are available from: the South African Weather Bureau and
included in Annexure A to this Contract Data
provided by the Employer

7 Title There is no reference to Contract Data in this
section of the core clauses and terms in
italics used in this section are identified
elsewhere in this Contract Data.

8 Risks and insurance
80.1 These are additional Employer's risks 1. Material and Access Unavailabilty due to
strike or road blocks
84.1 The Employer provides these insurances as stated for “Format A” / “Format B” /
from the Insurance Table “Format Dx” {choose the applicable format then
delete the others and delete this note} available on
http://www.eskom.co.za/live/content.php?ltem_|
D=9248
(See Annexure B for basic guidance)
84.1 The Employer provides these additional  as stated for “Format A” / “Format B” /
insurances “Format Dx” {choose the applicable format, then
delete the others and delete this note} available on
http://www.eskom.co.za/live/content.php?ltem_|
D=9248
(See Annexure B for basic guidance)
84.2 The minimum limit of indemnity for

insurance in respect of loss of or

NEC ECC PAGE 9 NEC ECC


http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248

ESKOM HOLDINGS SOC LIMITED CONTRACT NO.

damage to property (except the works,
Plant, Materials and Equipment) and
liability for bodily injury to or death of a
person (not an employee of the

Contractor) caused by activity in whatever the Contractor deems necessary in
connection with this contract for any one addition to that provided by the Employer.
event is

84.2 The minimum limit of indemnity for As prescribed by the Compensation for
insurance in respect of death of or bodily Occupational Injuries and Diseases Act No.
injury to employees of the Contractor 130 of 1993 and the Contractor’s common
arising out of and in the course of their law liability for people falling outside the
employment in connection with this scope of the Act with a limit of Indemnity of
contract for any one event is not less than R500 000 (Five hundred

thousand Rands).

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in
italics used in this section are identified
elsewhere in this Contract Data.

10 Data for main Option clause
B Priced contract with Activity Schedule
60.6 The method of measurement is As stated in Part C2.1, Pricing Assumptions.
11 Data for Option W1
wi1.1 The Adjudicator is (Name) The person selected from the Eskom Panel of
Adjudicators listed in Annexure C to this
Contract Data by the Party intending to refer
a dispute to him.
Address TBA
Tel No. [e]
Fax No. [e]
e-mail [e]
W1.2(3) The Adjudicator nominating body is: the Chairman of the Joint Civils Division of
the South African Institution of Civil
Engineering. (See www.jointcivils.co.za)
W1.4(2)  The tribunal is: arbitration.
W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held Johannesburg South Africa
is

The person or organisation who will
choose an arbitrator
- if the Parties cannot agree a choice  the Chairman for the time being or his
or nominee of the Association of Arbitrators
(Southern Africa) or its successor body.
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- if the arbitration procedure does not
state who selects an arbitrator, is

CONTRACT NO.

12 Data for secondary Option
clauses

X7 Delay damages (but not if Option X5
is also used)

X7.1 Delay damages for Completion of the
whole of the works are 0.10% of the total contract value per week

limited to 5% of the contract.

X16 Retention (not used with Option F)

The retention percentage is 5% of the total contract value

X18 Limitation of liability

X18.1 The Contractor’s liability to the Employer RO0.0 (zero Rand)
for indirect or consequential loss is
limited to:

X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event described in the insurance policy
damage to the Employer’s property is format selected in the data for clause 84.1
limited to: above, which policy is available on

http://www.eskom.co.za/live/content.php?item |
D=9248

X18.3 The Contractor’s liability for Defects due  The greater of
to his design which are not listed on the  the total of the Prices at the Contract Date
Defects Certificate is limited to and

the amounts excluded and unrecoverable
from the Employer’s assets policy for
correcting the Defect (other than the
resulting physical damage which is not
excluded) plus R15M first amount
payable in terms of the Employer’s assets
policy.

X18.4 The Contractor’s total liability to the The Contractor’s total liability to the
Employer for all matters arising under or employer for all matters arising under or
in connection with this contract, other in connection with this contract, other
than excluded matters, is limited to: than excluded matters, is limited to:

The total of the prices other than for the
additional excluded matters.
The contractor’s total liability for the
additional excluded matters is not limited.
The additional excluded matters are for the
additional excluded matters are not
limited.
e Loss of or damage to property(other
than the work, Plant and Material)
e Death of or injury to person and
¢ Infringement of an intellectual
property right.
NEC ECC PAGE 11 NEC ECC


http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248

ESKOM HOLDINGS SOC LIMITED CONTRACT NO.

X18.5

The end of liability date is (i) 1 year after the defects date for latent
defects

(if) the date on which the liability in question
prescribes in  accordance with the
Prescription Act No. 68 of 1969 (as amended
or in terms of any replacement legislation) for
any other matter.

A latent Defect is a Defect which would not
have been discovered on reasonable
inspection by the Employer or the Supervisor
before the defects date, without requiring any
inspection not ordinarily carried out by the
Employer or the Supervisor during that
period.

If the Employer or the Supervisor do
undertake any inspection over and above the
reasonable inspection, this does not place a
greater responsibility on the Employer or the
Supervisor to have discovered the Defect.

The Additional conditions of contract
are Z1to Z12 always apply.

Z1
Z1.1

Z1.2

Z2
Z2.1

22.2

Z2.3

Z3
Z3.1

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a
result of the restructuring of the Electricity Supply Industry and the Electricity Distribution
Industry.

Joint ventures (Not applicable for this contract)

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of
two or more persons or organisations then these persons or organisations are deemed to be
jointly and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Project
Manager within two weeks of the Contract Date of the key person who has the authority to
bind the Contractor on their behalf.

The Contractor does not substantially alter the composition of the joint venture, consortium
or other unincorporated grouping of two or more persons without the consent of the
Employer having been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his
business composition or business dealings results in a change to the Contractor’'s B-BBEE
status, the Contractor notifies the Employer within seven days of the change.

NEC ECC
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Z3.2 The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Project
Manager within thirty days of the notification or as otherwise instructed by the Project
Manager.

Z3.3 Where, as aresult, the Contractor’s B-BBEE status has decreased since the Contract Date
the Employer may either re-negotiate this contract or alternatively, terminate the
Contractor’s obligation to Provide the Works.

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is
Al and A3 as stated in clause 93.

Z4 Ethics

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice,
as an inducement or reward for the award or in execution of this contract constitutes
grounds for terminating the Contractor’s obligation to Provide the Works or taking any other
action as appropriate against the Contractor (including civil or criminal action).

(The provision of this clause shall apply equally where Employee or person acting on behalf
of the Employer offers bribes or solicits payment from the contractor)

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Works if the
Contractor (or any member of the Contractor where the Contractor constitutes a joint
venture, consortium or other unincorporated grouping of two or more persons or
organisations) is found guilty by a competent court, administrative or regulatory body of
participating in illegal or corrupt practices.

(The provision of this clause shall apply equally where Employee or person acting on behalf
of the Employer offers bribes or solicits payment from the contractor)

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the
Employer or other people or organisations and including in circumstances where the
Contractor or any such member is removed from the an approved vendor data base of the
Employer as a consequence of such practice.

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms
of this clause are P1, P2 and P3 as stated in the core clause 92 and the amount due is A1
and A3 as stated in core clause 93.
(The provision of this clause shall apply equally where Employee or person acting on behalf
of the Employer offers bribes or solicits payment from the contractor)

Z5 Confidentiality

Z5.1 The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor,
enters the public domain or to information which was already in the possession of the
Contractor at the time of disclosure (evidenced by written records in existence at that time).
Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor
ensures that the provisions of this clause are complied with by the recipient.

(The provision of this clause shall apply equally where Employee or person acting on behalf
of the Employer offers bribes or solicits payment from the contractor)

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Project Manager.
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Z5.3

Z5.4

Z5.5

Z6
Z6.1

z7
Z7.1

Z7.2

(The provision of this clause shall apply equally where Employee or person acting on behalf
of the Employer offers bribes or solicits payment from the contractor)

In the event that the Contractor is, at any time, required by law to disclose any such
information which is required to be kept confidential, the Contractor, to the extent permitted
by law prior to disclosure, notifies the Employer so that an appropriate protection order
and/or any other action can be taken if possible, prior to any disclosure. In the event that
such protective order is not, or cannot, be obtained, then the Contractor may disclose that
portion of the information which it is required to be disclosed by law and uses reasonable
efforts to obtain assurances that confidential treatment will be afforded to the information so
disclosed.

(The provision of this clause shall apply equally where Employee or person acting on behalf
of the Employer offers bribes or solicits payment from the contractor)

The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Project Manager. All rights in and to all such images vests exclusively
in the Employer.

(The provision of this clause shall apply equally where Employee or person acting on behalf
of the Employer offers bribes or solicits payment from the contractor)

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.
(The provision of this clause shall apply equally where Employee or person acting on behalf
of the Employer offers bribes or solicits payment from the contractor)

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver
of rights and does not give rise to an estoppel unless the Parties agree otherwise and
confirm such agreement in writing.

Health, safety, and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and

safety of persons in and about the execution of the works. Without limitation the Contractor:

accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2003 (promulgated under the
Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the
Site; warrants that the total of the Prices as at the Contract Date includes a sufficient
amount for proper compliance with the Construction Regulations, all applicable health &
safety laws and regulations and the health and safety rules, guidelines and procedures
provided for in this contract and generally for the proper maintenance of health & safety
in and about the execution of works; and undertakes, in and about the execution of the
works, to comply with the Construction Regulations and with all applicable health &
safety laws and regulations and rules, guidelines and procedures otherwise provided for
under this contract and ensures that his Subcontractors, employees and others under
the Contractor’s direction and control, likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.
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Z8 Provision of a Tax Invoice and interest. Add to core clause 51

Z8.1 Within one week of receiving a payment certificate from the Project Manager in terms of
core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance
with the Employer’s procedures stated in the Works Information, showing the amount due
for payment equal to that stated in the payment certificate.

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period
equal in time to the delayed submission of the correct tax invoice. Interest due by the
Employer in terms of core clause 51.2 is then calculated from the delayed date by when
payment is to be made.

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and
to include the Employer’'s VAT number 4740101508 on each invoice he submits for
payment.

Z9 Notifying compensation events

Z9.1 Delete from the last sentence in core clause 61.3, “unless the Project Manager should have
notified the event to the Contractor but did not”.

Z10 Employer’s limitation of liability

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss
is limited to R0.00 (zero Rand)

Z10.2 The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the
Employer’s liability under the indemnity is limited to compensation as provided for under the
compensation events stated in this contract.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet

211 point, after the words "against it":

Z11.1  or had a judicial management order granted against it.

Z12 Addition to secondary Option X7 Delay damages (if applicable in this contract)

Z12.1 |If the amount due for the Contractor's payment of delay damages reaches the limits stated in
this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may
terminate the Contractor’s obligation to Provide the Works using the same procedures and
payment on termination as those applied for reasons R1 to R15 or R18 stated in the
Termination Table.
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Annexure A: One-in-ten-year-return weather data obtained from SA
Weather Bureau for [weather station]

If any one of these weather measurements recorded within a calendar month, before the Completion
Date for the whole of the works and at the place stated in this Contract Data is shown to be more
adverse than the amount stated below then the Contractor may notify a compensation event.

Weather measurement
Month Average Average Absolute High Average
Rainfall (mm) Number of days | [Low] midday High
with rainfall temperature (C) [Low]
temperature (C)

January 138 11 34 [5] 25 [13]
February 89 7 34 [8] 25 [13]

March 75 7 33 [5] 24 [12]

April 52 5 29 [1] 23 [10]

May 9 2 26 [-6] 20 [6]

June 23 2 24 [-3] 18 [4]

July 6 1 25 [-5] 18 [3]

August 11 2 28 [-6] 21 [5]
September 25 3 311[-2] 24 [8]

October 96 8 33[0] 25[10]
November 120 10 33[-2] 25[11]
December 159 10 31 [0] 25[13]

Only the difference between the more adverse recorded weather and the equivalent measurement
given above is considered in assessing a compensation event.
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Annexure B: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. Details of the insurance itself are available from the internet web link given
below.

1.

4,

For the purpose of works contracts, insurance provided by Eskom (the Employer) has been
arranged on the basis of “project” or “contract” value, where the value is the total of the Prices at
Completion of the whole of the works including VAT.

A “project” is a collection of contracts or work packages to be undertaken as part of a single identified
capital expansion or refurbishment of a particular asset or facility.

A “contract” is a single contract not linked to or being part of a “project”.

For ECC3 there are three main “formats” of cover and deductible structure; Format A, Format B and
Format Dx.

Format A is for a project or contract value less than or equal to R350M (three hundred and fifty million Rand)
inclusive of VAT.

Format B is for a project or contract value greater than R350M .(three hundred and fifty million Rand)
inclusive of VAT.

In the case of contracts / packages within a project:

e For a contract / package of R50M which is part of a R400M project, Format B will apply
e For a contract / package of R250M which is part of a R6 billion project, Format B will apply;
e For a contract / package of R120M which is part of a R350M project Format A will apply;

For a contract which is not part of a project the same limits apply:

e For a contract of R50M, Format A will apply
e For a contract of R355M, Format B will apply.

Format Dx applies only to Distribution Division projects and contracts. If a Distribution Division project
or contract exceeds the Format A limit, the Eskom Insurance Management Services [EIMS] need to
be contacted for advice on how to formulate the insurance cover. Cover and deductibles for
Distribution Division are per the relevant policy available on the internet web link given below.

Format A generally applies to Transmission Division projects and contracts. If a Transmission
Division project or contract exceeds the Format A limit, the Eskom Insurance Management Services
[EIMS] need to be contacted for advice on how to formulate the insurance cover.

Tendering contractors should note that cover provided by the Employer is only per the policies
available on the internet web link listed below and may not be the cover required by the tendering
contractor or as intended by each of the listed insurances in the left hand column of the Insurance
Table in clause 84.2. In terms of clause 84.1 “the Contractor provides the insurances stated in the
Insurance Table except any insurance which the Employer is to provide”. Hence the Contractor
provides insurance which the Employer does not provide and in cases where the Employer does
provide insurance the Contractor insures for the difference between what the Insurance Table
requires and what the Employer provides.

When the Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of
Eskom’s Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be
obtained from:

http://www.eskom.co.zal/live/content.php?ltem 1D=9248

NEC ECC
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Annexure C: The Employer’s Panel of Adjudicators

The following persons listed in alphabetical order of their surname have indicated their willingness to be
included in the Eskom Panel of Adjudicators. Their CV’s may be obtained by using the contact details
provided.

Name Location Contact details (phone & e mail)

Nigel ANDREWS Gauteng +27 11 836-6760
nigela@quoin.net

Andrew BAIRD Gauteng +27 11 803 3008
andrewbaird@ecsconsult.co.za

Christopher BINNINGTON Gauteng +27 11 888-6141
cdb@bca.co.za

Peter HIGGINS UK +44 1293 873 868
peterhiggins@pdconsult.co.uk

Bruce LEECH Gauteng +27 11 290 4000
leech@counsel.co.za

Nigel NILEN Gauteng +27 11 465 3601,
nilences@global.co.za

Peter THURLOW Gauteng +27 11 787 6226
info@thurlowassoc.com

Information about the Panel and appointment of the selected Adjudicator is available from
Eskom Supply Chain Operations management, by contacting Leighton Itholeng (Tel.: +27 (0)11
800 4031)

(Fax :+27 (0)86 668 0419) E-mail: Leighton.Itholeng@eskom.co.za
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C1.2 Contract Data

Part two - Data provided by the Contractor

Notes to a tendering contractor:

1.

Please read both the NEC3 Engineering and Construction Contract (June 2005) and the relevant
parts of its Guidance Notes (ECC3-GN)Z2 in order to understand the implications of this Data which

the tenderer is required to complete.

An example of the completed Data is provided on pages

152 to 154 of the ECC3 Guidance Notes.

The number of the clause which requires the data is shown in the left hand column for each
statement however other clauses may also use the same data

Where a form field like this [ ] appears, data is required to be inserted relevant to the
option selected. Click on the form field once and type in the data. Otherwise complete by hand

and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data
10.1 The Contractor is (Name):
Address
Tel No.
Fax No.
11.2(8) The direct fee percentage is 0%
The subcontracted fee percentage is Not more than 25%
11.2(18) | The working areas are the Site and Duvha Power Station premises
24.1 The Contractor's key persons are:

1 Name:
Job:
Responsibilities:
Qualifications:
Experience:

2 Name:
Job
Responsibilities:
Qualifications:

Experience:

2 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009

NEC ECC
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CV's (and further key persons data including
CVs) are appended to Tender Schedule
entitled

11.2(3) The completion date for the whole of the
works is
11.2(14) | The following matters will be included in Access
the Risk Register Slippery
Electric shock
Falling
Fracture
11.2(19) | The Works Information for the Contractor’s
design is in:
31.1 The programme identified in the Contract
Data is
A Priced contract with activity schedule
11.2(20) | The activity schedule is in
11.2(30) | The tendered total of the Prices is (in figures)
(in words), excluding VAT
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PART 2: PRICING DATA

CONTRACT NO.

Document Title No of
reference pages
C2.1 | Pricing assumptions: Option B
C2.2 | Activity Schedule
NEC ECC PAGE 21 NEC ECC



ESKOM HOLDINGS SOC LIMITED CONTRACT NO.

C2 Pricing Data for an Activity Schedule

C2.1 Pricing assumptions

How work is priced and assessed for payment

Clause 11 in NEC3 Engineering and Construction Contract, June 2005 Option A states:

Identified and defined terms

11.2 (20) The Activity Schedule is the activity schedule unless later changed in
accordance with this contract.
(27) The Price for Work Done to Date is the total of the Prices for

e each group of completed activities and
e each completed activity which is not in a group.
A completed activity is one which is without Defects which would either delay
or be covered by immediately following work.
(30) The Prices are the lump sum prices for each of the activities on the
Activity Schedule unless later changed in accordance with this contract.
This confirms that Option A is a lump sum form of contract where the work is broken
down into activities, each of which is priced by the tendering contractor as a lump sum.
Only completed activities are assessed for payment at each assessment date; no part
payment is made if the activity is not completed by the assessment date.

Function of the Activity Schedule

Clause 54.1 in Option A states: “Information in the Activity Schedule is not Works Information or Site
Information”. This confirms that instructions to do work or how it is to be done are not included in the
Activity

Schedule but in the Works Information. This is further confirmed by Clause 20.1 which states, “The
Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor does
not

Provide the Works in accordance with the Activity Schedule. The Activity Schedule is only a pricing
document.

Preparing the activity schedule

The tendering contractor shall prepare the activity schedule and should study the Guidance Notes
pages 19 and 20 before doing so. The Employer may have instructed the tendering contractor to include
particular activities (as listed) which he has specified and requires the Contractor to identify them in his
activity schedule.

1. Itis the Contractor who prepares the Activity Schedule as part of his tender by breaking
down the work described within the Works Information into suitable activities which can be well
defined, priced as a lump sum and shown on the programme. The Employer, in his Conditions
of Tender or in a Tender Schedule, may have listed some items that he requires the Contractor
to include in his activity schedule and be priced accordingly.

2. The Prices are defined in clause 11.2(20) as the lump sum for each activity in the activity
schedule
and the Price for Work Done to Date (PWDD) (the amount due to the contractor) is defined in

clause
11.2(24) as the total of the Prices for each activity that has been completed. Hence activities in
the activity schedule should be structured so as to provide an acceptable monthly cash flow as
they are only assessed for payment on the assessment date if they have been completed.

3. As the Contractor has an obligation to correct Defects (core clause 43.1) and there is no
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compensation event for this unless the Defect was due to an Employer’s risk, the lump sum
Prices must also include for the correction of Defects.

4. If the Contractor has decided not to identify a particular activity, the cost to the Contractor of
doing the work must be included in, or spread across, the other Prices in order to fulfil the
obligation to complete the works for the tendered total of the Prices.

5. There is no adjustment to the lump sum activity schedule price if the amount, or quantity, of
work
within that activity later turns out to be different to that which the contractor estimated at time of
tender.

The only basis for a change to the Prices is as a result of a compensation event. See Clause
60.1.

6. Hence the Prices tendered by the Contractor in the activity schedule are inclusive of everything
necessary and incidental to Providing the Works in accordance with the Works Information, as it
was at the time of tender, as well as correct any Defects not caused by an Employer’s risk.

7. However, the Contractor does not have to allow in his Prices for matters that may arise as a
result of a compensation event. It should be noted that the list of compensation events includes
those arising as a result of an Employer's risk event listed in core clause 80.1.
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C2.2 Activity Schedule

Duvha Main Gate Access Control System

The Prices List (Refer to Scope of work for more clarity) Appendix 1

Item Activity description QTY Unit Price Per Amount
No. Unit
1. Site Establishment 1 Sum
2. Preliminary and General 1 Sum
3. SHEQ 1 Sum
4. Transportation 1 Sum
5. Site Establishment 1 Sum
6. Work Activity
6.1 Employee/Visitor entrance/exit
6.1.1 Upgrade the existing Sagem MA 500 12 Each
biometric sensors
6.1.2 Replace the existing Wiegand interface | 8 Each
modules
6.1.3 Replace existing one drop box and add | 2 Sum
additional one for visitor’s cards
6.1.4 Install a new biometric sensor on the 1 Sum
main gate security control room
entrance door
6.1.5 Inspect and Repair existing metal 2 Each
detectors
6.1.6 Inspect and repair x-Rays Scanners 1 Sum
6.2 Contractor’s entrance/exit
6.2.1 Upgrade the existing Sagem MA 500 4 Each
biometric readers
6.2.2 Replace existing Wiegand interface 2 Sum
modules
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and as a minimum to run with windows
10

6.3 Main Vehicle entrance/exit

6.3.1 Install Sagem OMA 520 on the security Each
main gate entrance/exit

6.3.2 Install a reader pole at the main Each
entrance that is collapsible/removable
to accommodate big trucks
entrance/exit

6.3.3 Install Wiegand interface modules Sum

6.3.4 Install drop box for visitor cards Sum

6.4 Contractors Gate
Entrance/Exit

6.4.1 Upgrade the two existing Sagem OMA Each
520 on the security main gate
entrance/exit (second gate)

6.4.2 Replace the existing Wiegand interface Each
modules

6.4.3 Install drop box for visitor cards Each

6.4 Registration/Server Room

6.4.1 Upgrade the existing access control Sum
software

6.4.2 Provide Soft Ware licence and backup Sum
required by the Employer

6.4.3 Upgrade the existing Tema power and Sum
servers

6.4.4 Replace the existing access control Sum
network switches

6.4.5 Upgrade existing EBI Operator Stations Sum

CONTRACT
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6.4.6 Supply and Install Datacard Colour 2 Each
SP30 printer

6.4.7 Supply 1000 x Corporate 1000 cards 1000 Each

6.4.8 Supply Photo ID camera (1 for spare) 2 Each

6.4.9 Supply and Install Card Encoder (1 for 2 Each
spare)

7 Civil Works

7.1.1 Earth works as per the scope of work 1 Sum

7.2 Boom gates entrance/exit

7.2.1 Replace the existing spike boom gates 1 Sum
and spikes at the main entrance gate

7.2.2 Install sectional boom gates at the main | 3 Sum
entrance to clear the roof

7.3 Concrete Works

7.3.1 Replacement of all surrounding 1 Sum
concrete work and repair where
required as per the scope of work

7.4 Turnstiles

7.4.1 Replacement of current locking system | 1 Sum

7.4.2 1 Sum
Replace all missing hold down and
connection bolts
TOTAL PRICE EXCLUDING VAT
VAT @ 15%
TOTAL PRICE INCLUDING VAT
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Part 3: Scope of Work

See attached Appendix 1

Document Title No of
reference pages
This cover page 1
C3.1 | Employer’s Works Information
C3.2 | Contractor’'s Works Information
Total number of pages
CONTRACT 27 ECC3



ESKOM HOLDINGS SOC LIMITED

CONTRACT 28 ECC3



