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C1.1 Form of Offer & Acceptance 
 

 

Offer 
 

 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 

 

Harts Sector facilities technical service and maintenance for 
Eskom Holdings NCOU 

 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

 

Options A The offered total of the Prices exclusive of VAT is Rate Only 

 Sub total Rate Only 

 Value Added Tax @ 15% is Rate Only 

 The offered total of the amount due inclusive of VAT is1 Rate Only 

 (in words) [as per agreed rates] 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 

Signature(s) 

Name(s) 
 

Capacity 
 

 

For the 
tenderer: 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation) 
 

 
 
Date

 
Tenderer’s CIDB registration number: 

 

 
 
 
 

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in 
terms of the conditions of contract.
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Acceptance 
 

 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.   In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with 
the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in: 

 
Part C1             Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2             Pricing Data 

Part C3             Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.   No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 

 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any). 

 

Signature(s) 

Name(s) 
 

Capacity 
 
 
 

 
for the 
Employer 

 
Name & 
signature of 

(Insert name and address of organisation) 
 

 
 
Date

witness              
 

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award 
 

Note: 

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties 
and is not the result of a process of competitive tendering. 

2.   The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3.   A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes 
a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of 
such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the 
effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

8   

 
 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 

 
 For the tenderer:  For the Employer 

Signature    

Name    

Capacity    

On behalf 
of 

(Insert name and address of organisation)  (Insert name and address of organisation) 

Name & 
signature 
of witness 

 

 
   

  

 
Date               
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C1.2 TSC3 Contract Data 
 

 

Part one - Data provided by the Employer 
 

 
 

Clause    Statement                           Data 
 
 

1              General 
 

:
 

The conditions of contract are 
the core clauses and the 
clauses for main Option 

 

A:         Priced contract with price list

 

dispute resolution Option             W1:      Dispute resolution procedure 
 

and secondary Options 
 

X1:       Price adjustment for inflation 
 

X2        Changes in the law 
 

X18:     Limitation of liability 
 

X19:     Task Order 
 

 
 

Z:         Additional conditions of contract 
 

of the NEC3 Term Service 
Contract April 20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state 
owned company incorporated in terms of the company 
laws of the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell Drive, 
Sandton, Johannesburg 

10.1 The Service Manager is 
(name): 

 

 Address  

  

Tel 
 

 

 
 

Fax 
 

 

 
 

e-mail 
 

 

 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902  www.ecs.co.za

http://www.ecs.co.za/
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11.2(13) The service is Harts Sector facilities technical service and maintenance 
for Eskom Holdings 
NCOU 

11.2(14) The following matters will be 
included in the Risk Register 

The Risk Register is of risks which are listed in this contract and 

the risks which the Service Manager or the Contractor has 
notified as an early warning matter. It includes a description of the 

risk and a description of the actions which are to be taken to 
avoid or reduce the risk 

11.2(15) The Service Information is in Part 3: Scope of Work and all documents and drawings to 
which it makes reference. 

12.2 The law of the contract is the 
law of 

the Republic of South Africa 

13.1 The language of this contract is English 

13.3 The period for reply is 3 days 

 

2 
 

The Contractor’s main 
responsibilities 

Data required by this section of the core clauses is also 
provided by the Contractor in Part 2 and terms in italics 
used in this section are identified elsewhere in this 
Contract Data 

21.1 The Contractor submits a first 
plan for acceptance within 

 

 
1 week of contract being issued 

 

11.2(2)        The Affected Property is               Multiple Properties in the Northern Cape 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

3 
 

Time 
 

 

30.1 
 

The starting date is. 
 

tbc 

30.1 The service period is tbc 

 

4 
 

Testing and defects 
 

There is no reference to Contract Data in this section of 
the core clauses and terms in italics used in this section 

  are identified elsewhere in this contract 

 

5 
 

Payment 
 

 

50.1 
 

The assessment interval is 
 

Between the 25th day of each successive month. 

51.1 The currency of this contract is South African Rand 

 the  

51.2 The period within which  

 payments are made is 4 weeks. 

51.4 The interest rate is the publicly quoted prime rate of interest (calculated on a 

  365 day year) charged by from time to time by the 

  Standard Bank of South Africa Limited (as certified, in the 

  event of any dispute, by any manager of such bank, 

  whose appointment it shall not be necessary to prove) for 

  amounts due in Rands and 
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80.1 These are additional 
Employer's risks 

1. 10 % Retention will be deducted for each task order (for 
each payment) 

 

2. 5% Will be released at the completion of each task. 
 

3. Remaining 5% will released at the end of the defect 
period (52 Weeks) 

 

    83.1 The Employer provides these 
insurances from the Insurance 
Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures 
/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 
(See Annexure A for basic guidance). 

 

    
    83.1 The Employer provides these 

additional insurances 
as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures 
/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 
(See Annexure A for basic guidance) 

   
83.1 The Contractor provides these 

additional insurances: 
The contractor shall ensure that they submit a copy of their 
company Insurances at tender stage, this should include, 
Contractor All risk, public liability and third party insurances 

 

 

6              Compensation events 
There is no reference to Contract Data in this section of 
the core clauses and terms in italics used in this section 
are identified elsewhere in this Contract Data

7 Use of Equipment Plant 
and Materials 

There is no reference to Contract Data in this section of 
the core clauses and terms in italics used in this section 
are identified elsewhere in this Contract Data

 
 

8              Risks and insurance 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

83.1 The minimum amount of cover 
for insurance against loss and 
damage caused by the 
Contractor to the Employer’s 
property is 

the amount of the deductibles relevant to the event 
described in the “Format TSC3” insurance policy available 
on 
http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures 
/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx 

83.1 The insurance against loss of  

 or damage to the works, Plant  

 and Materials is to include  

 cover for Plant and Materials  

 provided by the Employer  

83.1 The minimum amount of cover  

 for insurance in respect of loss  

 of or damage to property  

 (except the Employer’s  

 property, Plant and Materials  

 and Equipment) and liability for  

 bodily injury to or death of a  

 person (not an employee of the whatever the Contractor deems necessary in addition to 

 Contractor) arising from or in that provided by the Employer. 

 connection with the  

 Contractor’s Providing the  

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures
http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures
http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures


FACILITIES TECHNICAL SERVICE AND MAINTENANCE NEC3 PAGE 9 TSC3 
 

Service for any one event is: 
 

83.1 The minimum limit of indemnity 
for insurance in respect of 
death of or bodily injury to 
employees of the Contractor 
arising out of and in the course 
of their employment in 
connection with this contract for 
any one event is: 

As prescribed by the Compensation for Occupational 
Injuries and Diseases Act No. 130 of 1993 and the 
Contractor’s common law liability for people falling 
outside the scope of the Act with a limit of Indemnity of 
not less than R500 000 (Five hundred thousand Rands).

 

9              Termination 
There is no reference to Contract Data in this section of 
the core clauses and terms in italics used in this section 
are identified elsewhere in this Contract Data.

 

10 Data for main Option 
clause 

 

A Priced contract with price list 

20.5 The Contractor prepares 
forecasts of the final total of the 
Prices for the whole of the                Monthly 
service at intervals no longer 
than 

 

11 Data for Option W1  

W1.1 The Adjudicator the person selected from the ICE-SA Division (or its 
  successor body) of the South African Institution of Civil 

  Engineering Panel of Adjudicators by the Party intending 

  to refer a dispute to him. (see  www.ice-sa.org.za). If the 

  Parties do not agree on an Adjudicator the Adjudicator 

  will be appointed by the Arbitration Foundation of 

  Southern Africa (AFSA). 

W1.2(3) The Adjudicator nominating the Chairman of ICE-SA a joint Division of the South 
 body is: African Institution of Civil Engineering and the Institution 

  of Civil Engineers (London) (see  www.ice-sa.org.za ) or its 

  successor body. 

W1.4(2) The tribunal is: arbitration 

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of Arbitrations 
  published by The Association of Arbitrators (Southern 

  Africa) or its successor body. 

 The place where arbitration is Northern Cape, South Africa 

 to be held is  

 The person or organisation  

 who will choose an arbitrator  

      if the Parties the Chairman for the time being or his nominee of the 

 cannot agree a 
choice or 

Association of Arbitrators (Southern Africa) or its 
successor body. 

if the arbitration procedure 
does not state who selects an 
arbitrator, is

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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12            Data for secondary 
Option clauses 

 

X1 Price adjustment for inflation                     Reviewed per annum at the anniversary of the 
starting date of this contract 

 

X1.1 The base date for indices is                           This Contract will be fixed rates for first year and 

subject to CPI escalation for the remaining period. CPI 
escalation will be applied at the anniversary of this 
contract date and for each respective year thereafter 

 

X2 Changes in the law                     There is no reference to Contract Data in this Option and 
terms in italics are identified elsewhere in this Contract 
Data. 

 

X18 Limitation of liability 

X18.1 The Contractor’s liability to the 
Employer for indirect or 
consequential loss is limited to     R0.0 (zero Rand) 

 

X18.2 For any one event, the                 the amount of the deductibles relevant to the event 
Contractor’s liability to the            described in the “Format TSC3” insurance policy available 
Employer for loss of or damage   on 
to the Employer’s property is       http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures 
limited to                                       /Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx 

 

X18.3 The Contractor’s liability for           The greater of 
Defects due to his design of an 
item of Equipment is limited to       the total of the Prices at the Contract Date 

 

 and  

       the amounts excluded and unrecoverable from 
the Employer’s insurance (other than the 
resulting physical damage to the Employer’s 
property which is not excluded) plus the 
applicable deductibles in the Employer’s 
assets and works / maintenance policies 
available on 
http://www.eskom.co.za/Tenders/InsurancePolicie 
sProcedures/Pages/EIMS_Policies_ 

 

 From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor’s total liability to   the total of the Prices other than for the additional 
the Employer, for all matters        excluded matters. 
arising under or in connection 
with this contract, other than        The Contractor’s total liability for the additional excluded 
the excluded matters, is limited    matters is not limited. 
to 

 

 The additional excluded matters are amounts for which 
the Contractor is liable under this contract for 

 

 
 

  Defects due to his design, plan and 
specification, 

  Defects due to manufacture and fabrication 
outside the Affected Property, 

     loss of or damage to property (other than the 

Employer’s property, Plant and Materials), 

     death of or injury to a person and 

 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures
http://www.eskom.co.za/Tenders/InsurancePolicie
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X18.5 

 infringement of an intellectual property right. 

The end of liability date is 6 months after the end of the service period. 

X19 Task Order 

X19.5 The Contractor submits a Task 
Order programme to the 
Service Manager within 

 

 
2 days of receiving the Task Order 

Z The additional conditions of 
contract are 

 

 
Z1 to Z11 always apply. 

 
Z1               Cession delegation and assignment 

 

Z1.1   The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

 

Z1.2   Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry. 

 

 
Z2 

 

 
Z2.1 

Joint ventures 
 

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 

  or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

 Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

 Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

 
 

Z3 
 

 
Z3.1 

Change of Broad Based Black Economic Empowerment (B-BBEE) status 
 

Where a change in the Contractor’s legal status, ownership or any other change to his business 

  composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

 Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

 Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

 Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 



 

 

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time). Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure. In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager. All rights in and to all 
such images vests exclusively in the Employer. 

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

 
Z5 

 
Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

 
Z6 

 
Health, safety and the environment: Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 
accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 
warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and undertakes, in and about the execution of the service, to 
comply with the Construction Regulations and with all applicable health & safety laws and 
regulations and rules, guidelines and procedures otherwise provided for under this contract 
and ensures that his Subcontractors, employees and others under the Contractor’s 
direction and control, likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 
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Z7 Provision of a Tax Invoice and interest. Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

 
Z8 

 
Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

 

 
Z9 

 

 
Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

 
 
Z10 

 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it": 

Z10.1 or had a business rescue order granted against it. 

 
Z11 

 
Ethics 

 
For the purposes of this Z-clause, the following definitions apply: 

 
Affected Party                means, as the context requires, any party, irrespective of whether it is the Contractor 

or a third party, such party’s employees, agents, or Subcontractors or 
Subcontractor’s employees, or any one or more of all of these parties’ relatives or 
friends, 

 
Coercive Action             means to harm or threaten to harm, directly or indirectly, an Affected Party or the 

property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

 
Collusive Action             means where two or more parties co-operate to achieve an unlawful or illegal 

purpose, including to influence an Affected Party to act unlawfully or illegally,
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Committing Party           means, as the context requires, the Contractor, or any member thereof in the case 
of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

 
Corrupt Action               means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 

service to unlawfully or illegally influence the actions of an Affected Party, 
 

Fraudulent Action          means any unlawfully or illegally intentional act or omission that misleads, or 
attempts to mislead, an Affected Party, in order to obtain a financial or other benefit 
or to avoid an obligation or incurring an obligation, 

 
Obstructive Action         means a Committing Party unlawfully or illegally destroying, falsifying, altering or 

concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 

 
Prohibited Action           means any one or more of a Coercive Action, Collusive Action Corrupt Action, 

Fraudulent Action or Obstructive Action. 
 

Z 11.1  A Committing Party may not take any Prohibited Action during the course of the procurement of this 
contract or in execution thereof. 

 
Z 11.2  The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party 

has taken such Prohibited Action and the Contractor did not take timely and appropriate action to 
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to 
Provide the Service for this reason. 

 
Z 11.3  If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the 

procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3. 
 

Z 11.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 
Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation.
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Annexure A:        Insurance provided by the Employer 
 

These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below. 

 
Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity. If an event occurs which causes loss or 
damage, a claim could be made either against the Employer’s “works” type policy which may be in place for 
the Employer’s portion of the Affected Property concerned or against the Employer’s assets policy which 
may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
The cover provided and the deductibles under the works policy are different to those under the assets 

policy.  Each policy has a range of applicable deductibles depending on the location of the Affected Property 
and the nature of the insurable event. 

 
The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer. This can be provided from his own resources on a ‘self insured’ 
basis or obtained by him from his own insurers.  In order to assess the extent of this cover, tendering 
contractors and their brokers should consult the internet web link given below and scroll to ‘Format TSC3’ to 
establish both the cover and the deductibles in relation to the service provided in terms of this contract. 

 
Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  In 
terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer 
does not provide and in cases where the Employer does provide insurance the Contractor insures for the 
difference between what the Insurance Table requires and what the Employer provides. 

 
If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 

Further information and full details of all Eskom provided policies and procedures may be obtained from: 

From_1_April_2014_To_31_March_2015.aspx
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C1.2 Contract Data 
 

 

Part two - Data provided by the Contractor 
 

 
Notes to a tendering contractor: 

 
Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 

Guidance Notes (TSC3-GN)3  in order to understand the implications of this Data which the tenderer is 
required to complete. 

The number of the clause which requires the data is shown in the left hand column for each statement 
however other clauses may also use the same data. 

Where a form field like this [          ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

 
Clause    Statement                                          Data 
10.1  

The Contractor is (Name):
 
 

Address 
 
 
 

Tel No. 
 

Fax No. 
 

11.2(8)  
The direct fee percentage is                                     %  

 

 

The subcontracted fee percentage is                       %   
 
 

11.2(14)     The following matters will be included in 
the Risk Register 

 
 
 
 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

21.1 The plan identified in the Contract Data is 
contained in: 

24.1            The key people are: 
 

1          Name: 
 

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or  www.ecs.co.za

http://www.ecs.co.za/
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Job: 

Responsibilities: 

Qualifications: 

Experience: 
 

 

2 Name: Job 

Responsibilities: 

Qualifications: 

Experience: 
 

 
 

CV's (and further key person's data including 
CVs) are in 

 
 
 
 
 
 
 
 

A Priced contract with price list 

 
11.2(12) 

 

 
The price list is in 

 
11.2(19) 

 

 
The tendered total of the Prices is                  R              
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Part 2: Pricing Data 
 

TSC3 Option A 
 

 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 
 

The price list 

2 

C2.2 [●] 
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C2.1 Pricing assumptions: Option A 
 
 
 

 

How work is priced and assessed for payment 
 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 

 
Identified and 
defined terms 

11 
11.2 

 

(12) The Price List is the price list unless later changed in accordance with this 
contract. 

  
 

(17) The Price for Services Provided to Date is the total of 

 
1.   the Price for each lump sum item in the Price List which 

the Contractor has completed and 
2.   where a quantity is stated for an item in the Price List, an 

amount calculated by multiplying the quantity which the 
Contractor has completed by the rate. 

  
 

(19) The Prices are the amounts stated in the Price column of the Price List. 
Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 

 

 

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

 

Function of the Price List 
 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information. 
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.  The Price List is only a pricing document. 

 

Link to the Contractor’s plan 
 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause 
11.2(17). 

 

Preparing the price list 
 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.
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It is assumed that in preparing or finalising the price list the Contractor: 
 

      Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

      Understands the function of the Price List and how work is priced and paid for; 

      Is aware of the need to link operations shown in his plan to items shown in the Price List; 
   Has listed and priced items in the price list which are inclusive of everything necessary and incidental 

to Providing the Service in accordance with the Service Information, as it was at the time of tender, as 
well as correct any Defects not caused by an Employer’s risk; 

   Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 

   Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
within that item later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 

 

 

Format of the price list 
 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor. 

 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 

 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 

 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 

 
For the purpose of the tender, the Contractor will complete the rate column with rates based on a unit 
measure [i.e. quantity of 1(one)] . Actual quantities of the items will only be inserted when issuing Task 
Orders.
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C2.2 the price list 
 

 

Executive overview  

The listed facilities are current Eskom facilities that will require the service, however the tenderer are to be informed that the 

below areas are subject to change. 

NC SITE PURPOSE ADDRESS SECTOR 

Barkly West  CNC Kooperasie  Street Harts 

Blanckenbergvlei  
Workshop, 
Stores 

Dorsfontein 77, Kimberley 
Road 

Harts 

Douglas   CNC De Villiers Street Harts 

Jan Kempdorp CNC Erf 42, Boekenhout Street  Harts 

Kimberley  CNC Jones Street, Trust Centre Harts 

Lime Acres  CNC Station Sreet Harts 

BARKLY WEST  Residential 15 MARK STR Harts 

JAN KEMPDORP Residential 37 HEUNING  Harts 

KIMBERLY Residential 43  FINDLAYSON STR Harts 

KIMBERLY Residential 221 MATHIBE STR Harts 

Pampiersad CNC Erf 42, Boekenhout Stree Harts 

Kimberley DSC Ares Office 69 Memorial Road Harts 

 

 

 

NB: Kindly open the FM 2023 BOQ Technical Master NCOU to fill in your pricing 

  

NOTE: Kilometer base point is Kimberly (applicable only if more than a 50km radius from Contractor's Base) 

(No claim for travel time will be paid for employees) 
 
Any additional /exclusion shall be communicated in writing following the process. Tenderers are advised, but not compulsory, to visit the 

site prior tendering to familiarise themselves with magnitude of the possible work.



FACILITIES TECHNICAL SERVICE AND MAINTENANCE NEC3 
maintenance NEC3 

PAGE 22 TSC3 

ESKOM HOLDINGS SOC Ltd 
PROJECT AND CONTRACT TITLE 

CONTRACT NUMBER  

 

 

 

PART 3: SCOPE OF WORK 
The scope of work to be performed for the different Trades includes but is not limited to the 
following: The repairs to and maintaining of various defective items on the buildings/sites in the 
Western Cape Operating Unit 

 
Appendix 1 

The appendix 1 will provide an overview of the geographic footprint (but not limited to) and 

approximate size of buildings to be maintained, therefore economies of scale should apply. 
 

 
Description of the service 

 

 
 

ELECTRICAL: 
Repairs, maintenance and alterations to: electrical installations, reticulation and equipment, 
pumps and motors and legal compliance requirements. Monthly check on electrical items 
including written report 
ELECTRICAL DISTRIBUTION BOARDS: 

 
MAIN AND SUB ELECTRICAL DISTRIBUTION BOARDS: Full inspection, service, 
maintenance, cleaning and repairs on main and sub electrical distribution boards, incl. written 
report 

 
REFRIGERATION DISTRIBUTION BOARDS: Full inspection, service, maintenance, cleaning 
and repairs on refrigeration distribution boards, incl. written report 

 
HEATING DISTRIBUTION BOARDS: Full inspection, service, maintenance, cleaning and 
repairs on heating distribution boards, incl. written report 

 
SUMP PUMP DISTRIBUTION BOARDS/CONTROL PANELS: Full inspection, service, 
maintenance, cleaning and repairs on sump pump distribution boards and control panels, incl. 
written report 

 
POWER FACTOR CORRECTION ON DISTRIBUTION BOARDS: Full inspection, service, 
maintenance, cleaning and repairs on the power factor correction system installed on the Main 
Air-conditioning Distribution Board and Air-conditioning Distribution Board, incl. written report 

 

 
 

INFRA-RED SCANNING: Infra-red scanning service, incl. written report 
 
MAIN SWITCHES, BREAKERS, BUSBARS, ETC. 

 
NON MOTORISED MASTERPACT BREAKERS: Full Service on Non-Motorised Breakers, 
incl. written report
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MOTORISED MASTERPACT BREAKERS: Full Service on Motorised Masterpact Breakers 
incl. written report 

 
ROOFTOP PV SYSTEM: 

 
MECHANICAL ITEMS:  Monthly check on mechanical items including written report 

 

ELECTRICAL ITEMS: Monthly check on electrical items including written report 
 
INVERTERS: Monthly check on Inverters items including written report 
PV PANELS: Bi-annual cleaning of PV panels including written report 
PORTABLE ELECTRICAL EQUIPMENT: Quarterly inspection including written report 
EMERGENCY LIGHTS: Quarterly inspection including written report 

EARTH LEAKAGE TESTS: Six monthly full inspection including written report 
MAIN BUSBAR: Full Service on Non-Motorised Breakers, incl. written report 
MAIN BUSBAR: Full Service on main busbar as well as all joints and tap off fuse boxes, incl. 
written report 
DRYING OVENS ELECTRICAL SUPPLY: Inspection on oven electrical system including 
written report 

 

 
 

MECHANICAL WORK: 
 

AUTOMATED/CONTROLLED DOORS, GATES, ETC.: Repairs, maintenance and alterations 
on all types of automated doors/controlled doors, gates, etc. 

 
CARPENTERY & JOINERY: 
Repairs, maintenance and alterations to: lintels, roof trusses, stairs, balustrades, doors 

(incl. sliding & concertina doors), windows, skirting, shelving, formwork, worktops, desks, 
cupboards, dry walls, picture & curtain rails, all types of ceilings, partitioning and flooring. 
Perform structural and finishing carpentry work as and when required. 
Prepare formwork for structural items with timber. 

 
ROOF COVERINGS: Repairs, maintenance and alterations on all types of roof coverings 
including repairs on leaking roofs (timber, metal, tiles, sheeting and fibre cement). 

 
FLOOR COVERINGS: Repairs, maintenance and alterations to any and all types of floor 
coverings. 

 
BRICKLAYER: 
Repairs, maintenance and alterations to: all brick walls, concrete, paving blocks, channels, 
etc. 

 
CONCRETE, FORM WORK & RE-INFORCEMENT: stairs, balustrade, balconies, landings, 
paving, concrete walls/slabs/ flooring, etc. repairs and alterations. 
PRE-CAST CONCRETE: walls drain covers, etc. repairs and maintenance. 

 
PLASTERER: 

 

Repairs, maintenance and alterations to: walls, ceilings, partitions, etc.
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PAINTER: 
 

Repairs, maintenance and alterations to: all types of roofs, ceilings, walls, floors, doors, 
window frames, metal staircases, structural steel, all piping and tubing. 

 

 
 

PLUMBER: 
 

Repairs, maintenance and alterations to: all plumbing installations, reticulation and 
equipment (boilers, water tanks, pumps, geysers, hydro-boils, toilets, wash basins, kitchens, 
urinals, gutters and down pipes), potable/grey/black water systems and legal compliance 
requirements. Leak detection services. 
GLAZIER: 
Repairs, maintenance and alterations to: shower doors, doors, partitions, windows, 
balustrades, including laminated, tinted and toughened glass. 

 
TILER: 

 

Repairs, maintenance and alterations to: all types of floor and wall tiling. 
 
FITTER: 

 

Repairs, maintenance and alterations to:  Stairs, balustrades, balconies, floors, windows, 
doors, Door frames, gates, structural steelwork, sheet-works, all types of steel ladders, metal 
towers, lintels, roof trusses, pumps, motors and valves. 

 
SLIDING GATES: Service on metal sliding gates, motors and access control including written 
report 

 
SWING GATES: Service on metal swing gates, motors and access control including written 
report 

 
ROLLER SHUTTER DOORS: Service on roller shutter doors, motors, shafts, gearboxes, 
springs, etc. and access control including written report 

 
SLIDING DOORS: Service on all types sliding doors, motors and access control including 
written report 

 
SWING DOORS: Service on all swing doors, motors and access control including written 
report 

 
EMERGENCY ESCAPE DOOR ALARMS:  Check on all door alarms including written report 

 

REVOLVING DOORS: Service on revolving doors, motors and access control including 
written report 

 
SMOKE CONTROL DOORS: Check on all smoke shut doors including written report 

DRYING OVENS INTERNAL: Inspection on oven internally including written report 

DRYING OVENS CONTROLS: Inspection on oven controls including written report
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WELDER: 
Repairs, maintenance and alterations to: all metal items: Welding, including specialised 
welding. 

 

 
INSTRUMENT TECHNICIAN: 

 

Repairs and maintenance to: all instrumentation equipment 
 
ELECTRONIC TECHNICIAN: 

 

Repairs and maintenance on: all electronic equipment 
 
EARTH/SITE WORKS: 

 

Repairs and maintenance on: 
 
Roadworks: Black-top surfacing, lifting, re-instatement and new 

 
Paving and Kerbing: Lifting, re-instatement and new paving and curbing 
Tunneling, trenching and excavations including re-instatement 

 
Gabions: Repairs and maintenance and new installations 

 
Storm water drainage: Repairs and maintenance on all storm water systems (pipes, walls, 
catchment areas, etc.) 

 
Fencing & Gates: Repairs and alternations on all types of existing fencing. 

Boundary Walls: Repairs and alterations of all types boundary walls. 

Retaining walls: Repairs and alterations of all types retaining walls 

Terrace blocks: Repairs and alterations of all types terrace blocks 

DEMOLITION: Any and all demolition work. 
 

WATER PROOFING:  Repairs, maintenance and alterations to: all types of water proofing 
systems.
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SCAFFOLDING: 
Erection and dismantling for all types of scaffolds higher than 2 meters. Scaffolding shall be 
erected, altered or dismantled under the supervision of a competent person who has been 
appointed in writing for this purpose. 

 
Scaffolding for use of internal and external building, contractor to also note the some building 
exceed 6m high. 

 
FAS 
Contractor to refer to Eskom standard no:240-100979499 (attached as part of tender 
documents) for Fall Arrest System and working at heights specifications and safety 
requirements. 

 
OTHER SERVICES: 

 
Supply, transporting and delivery to site of water and diesel as and when required. 
Moving and transporting timber products as and when required. 

 

Document 
reference 

Title No of 
pages 

 

 
C3.1 

This cover page 
 

Employer’s Service Information 

1 

C3.2 Contractor’s Service Information 

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 

 
 

Contents 
Part 3: Scope of Work                                                                                                                                      22 
C3.1: Employer’s service Information                                                                                                              27 
Description of the service                                                                                                                                 28 
Executive overview                                                                                                                                          28 
Employer’s requirements for the service                                                                                                          28 
Interpretation and terminology                                                                                                                         28 
Management strategy and start up.                                                                                                                 29 
The Contractor’s plan for the service                                                                                                               29 
Management meetings                                                                                                                                     29 
Contractor’s management, supervision and key people                                                                                  29 
Documentation control                                                                                                                                     29 
Invoicing and payment                                                                                                                                     29 
Contract change management                                                                                                                         31 
Records of Defined Cost to be kept by the Contractor                                                                                    31 
Training workshops and technology transfer                                                                                                   31 
Design and supply of Equipment                                                                                                                     31 
Things provided at the end of the service period for the Employer’s use                                                        31 
Equipment                                                                                                                                                        31 
Information and other things                                                                                                                            31 
Management of work done by Task Order                                                                                                       31 
Health and safety, the environment and quality assurance                                                                             33 
Health and safety risk management                                                                                                                33 
Environmental constraints and management                                                                                                   36 
Quality assurance requirements                                                                                                                      36 
General                                                                                                          37                                                                                               
Accelerated Shared Growth Initiative – South Africa (ASGI-SA)                                                                     38 
Subcontracting                                                                                                                                                 38 
Preferred subcontractors                                                                                                                                 38 
Subcontract documentation, and assessment of subcontract tenders                                                             38 
Limitations on subcontracting                                                                                                                           38 
Plant and Materials                                                                                                                       39 
Plant & Materials provided “free issue” by the Employer                                                                                 39 
Working on the Affected Property                                                                                                                    39 
Employer’s site entry and security control, permits, and site regulations                                                        39 
People restrictions, hours of work, conduct and records                                                                                  39 
Health and safety facilities on the Affected Property                                                                                       39 

List of drawings                                                                                                                                                39 
Drawings issued by the Employer                                                                                                                  39
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Description of the service 
 

Executive overview 
 

Facilities management performs service, breakdown and maintenance for Eskom Holdings in NCOU for our 
property and lease property. This includes all the works needed to ensure that the various services are 
compliant to statutory and Eskom requirements. The various services include but are not limited to the items as 
listed in the price list. 

 

 

Employer’s requirements for the service 
 

  All services and works will be issued and managed through a task order system on an as and when 
required basis. 

  All services and works must be accompanied by the required documentation so that it is auditable and 
complies with good corporate governance. 

 
 
 

Interpretation and terminology 
 

If required include here definitions additional to those used in the conditions of contract which are required 
only for the purpose of making the Service Information easier to draft and read. Also list abbreviations used 
and provide a full interpretation of each one, for example; 

 
The following abbreviations are used in this Service Information: 

 

Abbreviation Meaning given to the abbreviation 

FSS Finance Shared Services 

OEM Original Equipment Manufacturer 

PO Purchase order 

SAP Financial Accounting System 

TO Task order 

NCOU Northern Cape Operating Unit 
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Management strategy and start up. 
 

The Contractor’s plan for the service 
 

Contactor to partner with employer to draft a service plan for the provision of services as instructed in the 
Task Order abiding to identified standards and regulations 

 

 

Management meetings 
 

Quarterly and adhoc meetings will be schedules by the Eskom Representative. Records of these meetings 
shall be submitted to the Service Manager by the person convening the meeting within three days of the 
meeting. 

 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.  Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions. 

 

 

Contractor’s management, supervision and key people 
 

   All staff working on employers premises shall adhere to access control requirements of the specific site 

   All contractors staff to report to employers representative before commencing any work on site 

   All contractor staff to be clearly identifiable 
 
 
 

Documentation control 
 

      All services and works will be issued and managed through a task order system 

  All quotations and claims to be done on the task order system and invoices shall refer to the TO number 
for ease of administration. 

  All contract communication to be done using the standard forms as per this contract (Early Warning, 
Notification of Default, Payment Certificates, Task Orders, Risk Register etc.) and will be attachments to 
email. 

 
 
 

Invoicing and payment 
 

 

PAYMENT PROCESS: 
In an endeavour to reduce the time taken to pay suppliers/contractors, the process now allows 
submission of invoices from manual to electronic submission via e-mail to 
invoiceseskomlocal@eskom.co.za 

 
The Contractor assesses the amount due and applies to the Employer for payment adhering to the 
following payment process: 

 
item ACTIVITY RESPONSIBLE PERSON 

1 The Contractor to forward to the Eskom Representative an 
Assessment of work/service completed on the assessment 
day. The format of the assessed claim to be the Task Order 
with claimed Bill of Quantities and cost). 

Contractor 

The Contractor attaches the detail assessment of the amount due to each tax invoice showing the 
Price for Work Done to Date for each item in the Price List for work which he has completed. The cost 
format to invoice to be similar to the Eskom NEC Payment Certificate 

mailto:invoiceseskomlocal@eskom.co.za
mailto:invoiceseskomlocal@eskom.co.za
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2 The Eskom Representative together with the Contractor 
agrees to the Assessment. 

Eskom Representative and 
Contractor 

Any possible issues regarding the claim of actual work completed will be addressed with the 
Contractor. 

3 The Eskom Representative will check the Payment 
Certificate with Assessment and request the Office Admin 
to process the required detail on the SAP system by 
creating a SE (Service Entry) with Service Entry Number 

Office Admin 

4 The Office Admin notifies the Eskom Representative once 
the SE number is generated. Thereafter the Eskom 
Representative will approve the SE on SAP by generating a 
Good Receipt (GR) number 

Eskom Representative 

9 The SE number and the GR number to be populated on the 
Payment Certificate and signed by the Eskom 
Representative 

Eskom Representative 

11 On receipt of the Payment Certificate with the SE and GR 
numbers, the Contractor will sign the Payment Certificate 
and, together with the relevant invoice, submit directly to 
Eskom Finance Shared Services (FSS) (i.e. via email to 
invoiceseskomlocal@eskom.co.za). 
Note: Contractor to resend copy of fully signed Payment 
Certificate to the Eskom Representative via email 

Contractor 

 

INVOICING: 
 

The Contractor includes the following information on each tax invoice: 
 

1. The words "TAX INVOICE" in a prominent place (preferably at the top of the page). 
2. Name, address and VAT registration number of the Contractor. 
3. Name, address and VAT registration number of the recipient (Eskom Representative). 
Please note: Eskom's name has to be reflected as Eskom Holdings SOC Limited on all tax invoices 
and Eskom's VAT number is 4740101508. The word just Eskom is not acceptable. 
4. An individual serial number (tax invoice number) and date issued. 
5. A full and proper description of goods and/or services supplied. 

Please note: Merely referring to a contract is not sufficient. 
6. The quantity or volume of goods or services supplied.(i.e. to align with the Task Order detail) 
7. Invoice must also reflect the Task Order Tracking Number 
8. Ensure that the Contract Number (i.e. 46000…number) and Contract Name is clearly indicated 
9. Ensure that the Eskom Purchase Order Number(i.e. 450…number) is clearly indicated on your 
invoice together with the line number on the order you are billing for 
10. Costs on invoice should entail, 

     The total Price for Work Done to Date which the Contractor has completed; 

     Other amounts to be paid to the Contractor; 

     Less amounts to be paid by or retained from the Contractor; 

  The change in the amount due since the previous payment being the invoiced amount - 
excluding VAT, the VAT(15%) and including VAT; 

 
Invoice Submission: 
     All electronic invoices must be sent in PDF format only 

     Each PDF file should contain one invoice; or one debit note; or one credit note only. Eskom SAP 
system does not support more than one PDF being linked into workflow at a time 

     Only one PDF file per email. ( i.e. one invoice or one debit note or one credit note only) 

  Send all invoices in PDF straight from your system to the Eskom email address i.e. 
invoiceseskomlocal@eskom.co.za

mailto:invoiceseskomlocal@eskom.co.za
mailto:invoiceseskomlocal@eskom.co.za
mailto:invoiceseskomlocal@eskom.co.za
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Follow-up with Finance Shared Services (FSS): 
All queries and follow-up on invoice payments should be made by contacting the FSS Contact Centre 
at +27 11 800 5060 or email fss@eskom.co.za 
Introducing electronic invoicing does not guarantee payment, but will ensure visibility of all invoices as 
well as ensure that no invoices are lost. If the Goods Receipt (GR) is not done, the invoice will be 
parked and the system will automatically send an email to the end user to do the GR. This is also 
tracked by Eskom through the park invoice report. 

 
Your company can request a park invoice report from the Finance Shared Services (FSS) Contact 
Center which can then be followed up and corrected. You are welcome to forward the details of 
invoices corrected to the FSS Contact Center. 

 

 

Contract change management 
 

     Changes as per the contract will be notified and addressed as per the NEC3 – TSC3 

     Changes to the Task Order, regarding scope, cost and time will be managed via the Eskom Task Order 

Committee for approval and will be noted as Modification on the Task Order. Modifications to 
work/service can only resume once TOC approval is obtained and as instructed by the Eskom 
Representative. 

 
 
 

Records of Defined Cost to be kept by the Contractor 
 

As a control measure, it is required by the Contractor to maintain record keeping of all defined cost items for 
the purpose of compensation event management. A schedule of these cost components not listed in the 
contract price list to be provided. 

 

 

Training workshops and technology transfer 
 

Not applicable 
 

 

Design and supply of Equipment 
 

Not applicable 
 

Things provided at the end of the service period for the Employer’s use 
 

Equipment 
 

None 
 

 
Information and other things 

 

 

  Where stated in the price list and Service Information at the end of each task completed the Contractor 
to provide a concise Report. The task is not complete unless the Report noted is provided for the 
specified item. 

 

 
 

Management of work done by Task Order 
 

When accepting a task order the contractor is to ensure; availability of resources, adequate supervision and 
the ability to respond to emergency work

mailto:fss@eskom.co.za
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SS/S or another authorised person requests for work 

using the applicable TSSC / TSC contract by completing 

the 

1.  TO DESCRIPTION with a detailed 
SoW 

2. TO START- & COMPLETION 
DATES 

3. NAME & NUMBER of contact 
person 

4. All other relevant 
information 

 

 
 
 

SS/S sends TO to the 

Contractor, requesting 
a 

quotation                                                            
With no deviation from the prescribed TO 
template, the Contractor completes 

the 

TO and returns same to the 
SS/S 

 

 
After scrutiny, and upon 

acceptance of the TO 

quote, 

SS/S forwards same to 
Admin 

 

SS/S 
 

1.   signs and dates 
TO 

2. arrange site  meeting with 

the contractor as required. 

3.  Ensure work 
commences. 

*FIN* 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Turnaround times will be discussed and agreed at task order stage
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Health and safety, the environment and quality assurance 
 

Health and safety risk management 
 

In addition to the requirements of the laws governing health and safety, Eskom may have some additional 
requirements particular to the service and the Affected Property for this contract. 

 
The Contractor shall therefore comply with all the health and safety requirements as prescribed in the; 
     “Maintenance Contract for Eskom Holdings NCOU - SHE Specification” attached to this document 

     Annexure B : Acknowledgement Form for the Eskom SHE Rules and other requirements 240-43921804 
Rev3 

 
In addition as scope specific where applicable, 

 
Note: Contravention to any of the Eskom Life Saving rules, can result in termination of the 
contract subject to the outcome on an investigation. 

 
RULE 1: OPEN, ISOLATE, TEST, EARTH, BOND AND/OR INSULATE BEFORE TOUCH 
No person may work on any electrical network unless: 
     He / she is trained and authorised as competent for the task to be done. 
  A pre-task risk assessment to identify all risks and hazards must be conducted prior to any work 

commencing. 
  An equi-potential zone is created for each worker on the job site by earthing, bonding and/or insulating 

according to approved divisional procedures. 
  All conducting material is connected together, all staff onsite wear electrical safety shoes and insulating 

techniques are applied according to standards. 
  The authorised person (Team leader) has certified and shown all team members that the apparatus is 

safe to work on. He / she is trained and authorised as competent for the task to be done. 
     Contractor to take precautionary measures when working in close proximity to other power lines. 

  Jumper covering is provided to serve as an overhead jumper protection covering above solid cut-outs to 
reduce bird electrocutions 

 
RULE 2 : HOOK UP AT HEIGHTS 
Working at height is defined as any work where an activity above 2 metres is performed from 
ladders, scaffolds, platforms, buckets, excavation, structures or where there is a potential for a fall. 
A pre-task risk assessment to identify all risks and hazards must be conducted prior to any work at 
height commencing. 
No person may work at height where there is a risk of falling unless: 
     You are appropriately trained. 

     You are appropriately secured during ascending and descending. 

     You are using an approved fall arrest system where applicable 

The Contractor must be aware of the operating heights when working under HV lines. 
 
RULE 3 : BUCKLE UP 
No person may drive any vehicle on Eskom business: 
Unless the driver and all passengers are wearing seat belt 

 

 
RULE 4: BE SOBER 

No person is allowed to work under the influence of drugs and alcohol. Under-the-influence’ means 
the use of alcohol, drugs and /or a controlled substance to the extent that: 
     The individuals faculties are in any way impaired by the consumption or use of the substances or; 

     The individual is unable to perform in a safe, productive manner or; 

  The individual has a level of any such substance in his body that corresponds with or exceeds accepted 
medical/legal standards or;
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     The individual has a level of alcohol in his body that is greater than 0,02 % blood alcohol concentration. 

     Any level of an illegal substance in the body’ irrespective of when the substance was used 

 
RULE 5: ENSURE THAT YOU HAVE A PERMIT TO WORK 
Where an authorisation limitation dictates, no person shall work without the required Permit to 
Work. (PTW) 
     Work is as defined in the Plant Safety Regulations (PSR) and Operating Regulations for High Voltage 

Systems (ORHVS) of Eskom. 

  A Risk Assessment must be carried out jointly by the Authorised (AP) and Responsible Person (RP) on 
all work before it commences. 

     The PTW must be issued by an AP, in accordance with the PSR. 

     The PTW must be accepted in writing by an authorised RP. 

     The PTW shall be shown to everyone working on the job and the risks explained. 

     The RP must ensure that all staff working on that job is entered on a Workers’ Register and the risks 
explained to each one. 

     The RP must ensure that the conditions of the PTW are enforced for the duration of the work. 

 
SHEQ REQUIREMENTS: 

In compliance to Eskom’s SHEQ Policy, the Contractor to ensure; 
    Commitment to safety, health and environmental excellence 
 Conduct business with respect and care for people and minimise or avoid impact on the 

environment 
 Compliance to environmental legislation, conditions of Environmental Authorisations and 

requirements set out in environmental management plans 
   Acceptance that all injuries and occupational illnesses, as well as safety and environmental 

incidents are preventable 
 Report, respond to, investigate, close-out, and share learning from safety and 

environmental incidents 
 

   That SHE is an integral part of your operations and that: 
 no operating condition, or urgency of service, can justify endangering the life of anyone or 

cause injury or damage to the environment 
 
In addition, the Contractor to ensure as a tender returnable the following information (as per 
organogram) is provided, stating who the relevant qualified person is as per various role levels of 
the below organogram with all required credentials. 
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One of the fundamental requirements focuses on professional registration, where a contractor must appoint 
in writing, a full time or part time Construction Health and Safety Officer (CHSO) after consultation with the 
client and after having considered the size of the project, the degree of danger likely to be encountered or 
the accumulation of hazards or risks on the site. No contractor may appoint a CHSO who is not registered 
with the South African Council for the Project and Construction Management Professions (SACPCMP) and 
has necessary competencies and resources. The CHSO’s involvement is generally to assist with the control 
of all health and safety related aspects on site. This will be effective as of 6th August 2015.” 

 
The person so appointed shall: 

     Supply the Eskom Safety Officer with copies of minutes of all Health and Safety Committee meetings 

(if relevant), on a monthly basis. 

  Supply the Eskom Safety Officer with copies of all appointments in respect of employees employed 
on this contract, in terms of the Act and Regulations and shall advise the Eskom Safety Officer of 
any changes thereto – to be handed over to the Employer prior to construction start. 

 
   Eskom may, at any stage during the currency of this agreement, be entitled to; 

     do safety audits at the Contractor’s premises, its work-places and on its employees; 

  refuse any employee, sub-contractor or agent of the Contractor access to its premises if such person 
has been found to commit any unlawful act or any unsafe working practice or is found to be not 
authorized or qualified in terms of the Act 

  issue the Contractor with a work stop order or a compliance order should Eskom become aware of 
any unsafe working procedures or conditions or any non-compliance with the Act, Regulations and 
Procedures referred to in 1 above by the Contractor or any of its employees, sub-contractors or 
agents. 

 
   No extension of time will be allowed as a result of any action taken by Eskom in terms of the above and 

the Contractor shall have no claim against Eskom as a result thereof. Furthermore, no amendments to 
the Act or the Regulations or reasonable amendment to Eskom’s Safety and Operating Procedures will 
entitle the Contractor to claim any additional costs incurred in complying therewith from Eskom. 

 
   The Contractor shall be responsible for all expenses incurred to ensure adherence to Health and Safety 

Regulations as stipulated above which includes but is not restricted to ORHVS training courses, etc. 
 

 
Typically, the identified risks as listed in the “Health & Safety Specification” for this contract which 
could endanger persons/works as per scope of work to be completed by the Contractor. Specific 
risks, related to projects as will be issued per Task Order are as follows: 

 
Typical Risks to be assessed where applicable 

LIVE UNDERGROUND CABLES 

WORK IN LIVE CHAMBERS/RESTRICTED AREAS 

LIVE OVERHEAD CONDUCTORS/CROSSINGS 

CLOSE PROXIMITY WORK TO LIVE EQUIPMENT 

OPERATING OF CRANES/VEHICLE MOUNTED 

STATIC ELECTRICITY/INDUCTION 

WORK WITH CHAINSAWS/MECHANICAL CUTTERS 

MATERIALS HANDLING/ HEAVY EQUIPMENT HANDLING 

CONDUCTOR STRINGING AND TENSIONING 

VEHICLE RISKS 

WORK IN OPEN TRENCHES/EXCAVATIONS 

COVID-19 pandemic 

BIOLOGICAL/HEALTH RISKS (CAMPS) 

WEATHER RELATED RISKS (UV, HEAT, COLD, WIND, RAIN, SNOW, ETC.) 

ENVIRONMENTAL RISKS 

ERGONOMIC RISKS (BODY POSITION, FATIGUE) 

WORK ON/DISMANTLING OF RUSTED & ROTTEN POLES AND STRUCTURES 

FIRE RISKS 

PUBLIC SAFETY RISKS 
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WORK CLOSE TO PUBLIC ROADS 

WORKING IN ENVIRONMENTAL SENSITIVE AREA 

HISTORICAL EVENTS THAT COULD INFLUENCE THE PROJECT, 
I.E. CURRENT STRUCTURE DESIGNS, AGE OF STRUCTURES TO BE WORKED ON, ETC 

DEMOGRAPHICS OF THE AREA 

 

THE CONTRACTOR SHALL IDENTIFY MITIGATION ACTIONS FOR ALL IDENTIFIED RISKS, AS WELL AS 

IDENTIFY ANY ADDITIONAL RISKS AND INCLUDE IT IN THE HEALTH AND SAFETY PLAN TO BE PROVIDED 

TO THE EMPLOYER ON TENDER RETURN. 
 

 
 

The Contractor shall comply with other Safety application provisions of Government, Provincial, Municipal 
Safety Laws, Building, Construction, Electricity Regulations and Eskom Distribution Standards. 

  The Contractor shall accept full responsibility for the means, methods, sequence or procedures of 
construction for safety precautions or programmes incident to the work of the contractor. 

     The Contractor is required to submit a working methodology statement with regards to the Safety 

Standards while working within hazardous areas such as live substations or in close proximity of 
energized apparatus and/or lines. 

  The Contractor shall indemnify the Employer and the Engineer against responsibility for safety on 
the site of the works. 

     Reference of the Safety Methodology Statement can be found in the Government Occupational 
Health and Safety Act (Act 85 of 1993) and Construction Regulations Document which is publicly 
available. 

     Typically, RISK ANALYSIS IDENTIFYING RISKS THAT could endanger the work as done by the Contractor 
will be done per Works Order. The Contractor should identify mitigation actions for these risks, as 
well as identify any additional risks and submit at tender 

  The safety of the Contractors personnel and employees acquire precedence over the construction 
works. 

  The Contractor shall submit a Safety Plan to the Employer within one week of award of contract prior 
to starting on site. The Safety Plan to be assessed by the Employers Representative where after on 
approval will the Contractor be allowed access to site. 

 
 
 

Environmental constraints and management 
 

The Contractor shall comply with the environmental laws and regulations as well as criteria and constraints 
as provided at tender stage. The Contractor will take due care of to ensure compliance. 

 
All environmental legal Liabilities and claims arising from the activities of the Contractor shall be for the 
Contractors expense. The Contractor is required to have an understanding of Eskom’s basic environmental 
principles and commitments. 

 
 
 
 

Quality assurance requirements 
 

  “Quality Assurance Requirements: The Contractor shall comply with all quality requirements as set out in 
the document QM-58 i.e. Eskom Contract Quality Requirements Specification. 

     The Contractor shall comply with ISO9001:2008 Quality Management System Requirements. 

     The Contractor shall comply with all other regulatory and statutory requirements applicable to the works. 

  The Contractor needs to submit a quality plan indicating the control points for quality to ensure that the 
works are done according to specification. 

     Quality of workmanship; 
  The Contractor is required to employ a competent Supervisor or Foreman on site for the duration of 

the work issued per Task Order to implement workmanship quality checks. 

  Eskom will do inspections and quality checks on installations completed by the Contractor prior to 
hand-over of each project
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General 
 

     Except for site management and specialized labour such as operators for plant and equipment, the 
Contractor is encouraged to use “local” labour on a temporary basis for all manual tasks. 

     The Contractor will attend all site meetings as arranged by the Employer 
  The Contractor will report all obstacles on site that could impact on time and cost to the Employer in 

writing. Where applicable Early Warnings should be issued 

  All work/services shall be carried out in accordance with all the statutory requirements applicable to 
the area and scope, Eskom’s specifications, standards and regulations 

     The Contractor will be given access to the proposed site and the Contractor must comply with 
Eskom’s, National, Provincial and Local environmental policies, safety standards and laws. 

     The onus is on the Contractor to obtain the latest revision of standards applicable. 

     The Employer reserves the right to alter the scope of the works, programme and constraints. 

     The Clerk of Works of the Employer will do Quality Control Checks and inspections on the works. 
The Contractor notifies the Clerk of Works or Employer’s Representative of any inspections to be 
done three days in advance. 

  The Contractor shall ensure that caution is exercised when working in close proximity of live 
electrical equipment.



FACILITIES TECHNICAL SERVICE AND MAINTENANCE NEC3 
maintenance NEC3 

PAGE 38 TSC3 

ESKOM HOLDINGS SOC Ltd 
PROJECT AND CONTRACT TITLE 

CONTRACT NUMBER     

 

 
 
 

 
Accelerated Shared Growth Initiative – South Africa (ASGI-SA) 

 

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must 
comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance 
Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply, 
delete this paragraph. 

 

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA 
Compliance Schedule 

 
The Contractor shall keep accurate records and provide the Employers Representative with reports on the 
Contractor’s actual delivery against the above stated ASGI-SA criteria. The Contractor’s failure to comply 
with his ASGI-SA obligations constitutes substantial failure on the part of the Contractor to comply with his 
obligations under this contract. 

 

 

Subcontracting 
 

Preferred subcontractors 
 

 
The principle Contractor must ensure that his proposed subcontractor has the following documentation on 
record (for access by the Employer) before the appointment. 

     Valid accreditations, authorization and/or Registration necessary to perform the scope 

     Signed 37.2 agreement between Principle Contractor and Subcontractor 

     Approved H&S plan for the subcontractor’s portion of the works. 

 Principle contractor to ensure his subcontractor complies with the construction regulations. Eg. Where 

security services are subcontracted the Contract is to ensure that Eskom Protective Services department has 
vetted and approve the security subcontractor before they can be mobilized OR in the case of Bush clearing, 
that this appointment is done via relevant Eskom department (Land Development/Environmental) 

  A signed written contract that clearly outlines the roles and responsibilities of each party - must exist 
between the principal contractor and sub-contractor/s preferably in the NEC Engineering and 
Construction Subcontract or Short Subcontract form. 

     Subcontractor should submit a valid Tax clearance certificate to the principle contractor. 

     Subcontractors should comply with relevant requirements of the Skills Levies Act, Unemployment 
Insurance Fund Act and the Compensation of Occupational Injuries and Diseases Act. 

Have the required CIDB grading in place to execute the scope. 

Compliance to approved Safety, Health, Environmental and Quality plans 
 

The contractor to indicate the percentage of subcontracting, the proposed subcontractors together with their 
BBBEE statuses, and the sources of assets, goods or services when local content and production criteria are 
applicable. The NEC system is compulsory for all subcontract documentation. 

 

 
Subcontract documentation, and assessment of subcontract tenders 

 

The use of NEC system is compulsory 
 
 
 

Limitations on subcontracting 
 

The Contractor shall not subcontract more 30% than a specified proportion of the whole of the contract.
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Plant & Materials provided “free issue” by the Employer 

 

Not applicable 

 

Working on the Affected Property 
 

Tenderers are to note that some of the works are to be carried out in existing occupied facilities and work 
need to planned properly. 

 

 
 

Employer’s site entry and security control, permits, and site regulations 
 

Eskom Sites have strict entrance requirements which tendering contractors need to comply with. State 
 
 
 
 

People restrictions, hours of work, conduct and records 

Restrictions and hours of work may apply on some sites. It is very important that the Contractor keeps 
records of his people working on the Affected Property, including those of his Subcontractors. State that the 
Service Manager shall have access to them at any time. These records may be needed when assessing 
compensation events. 

 
 
 
 

Health and safety facilities on the Affected Property 

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act. This section 
allows the Employer to state what measures are to be taken on the Affected Property by describing where 
First Aid facilities provided by the Employer are located and any other emergency arrangements. Do not use 
if already addressed in 2.3. 

 
 
 

 

List of drawings and documents: 
 

Drawings issued by the Employer 
 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 

 

 

Drawing number                 Revision                                                       Title 

   

NOTE: Drawings specific to site and scope of service will be issued when tasks are instructed via Task 
Order 
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Documents issued by the Employer 
 

This is the list of documents issued by the Employer at or before the Contract Date and which apply to this 
contract. 

 

 

Document Reference          Revision                                                       Title 

   

240-100979499 1 PPE Specification for working at heights 

   

   

At issue of each Task 
Order 

 Access to site Certificate 

   

   

   

   

   

   

 


