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C3.1 : DESCRIPTION OF THE WORKS 

C3.1.1 EMPLOYER’S OBJECTIVES 

The Employer’s objectives are to Upgrade the existing Das Louw Sport Facility in Williston. 

The project furthermore provides social and economic benefits to the local community. 

The objective of the project is to provide for a minimum contract participation goal (CPG) of 5% of 
the total project value and to develop targeted enterprises by the main or lead partner 
contractors. 

The successful contractor shall: 

1. Subcontract a minimum of 5% of the total project value to targeted enterprises; 
 

C3.1.2 OVERVIEW OF THE WORKS 

The contract comprises of the Upgrading of Das Louw Sport Facility in Williston. 

C3.1.3 EXTENT OF THE WORKS 

The works entails the following:  
 

• Remedial works to athletics track 

• Finishing works to cloakrooms and ablution facilities 

• Remedial works to perimeter palisade fence 

• Combi-court surfacing, markings and fencing 

• Electrical and plumbing works to guardhouse 

• Electrical and finishing works to ticket office 

• Trapezoidal stormwater drains 

• Corrosion protection and fitment of seating on pavilions 
 

C3.1.4 LOCATION OF WORKS 

The sites is located in the KAROO HOOGLAND Municipal Area, NC, 120km East of Calvinia and 
120km West of Carnavon in the Northern Cape. 

Access to the sites is via existing main roads. 

Refer to Annex A for a Locality Plan 
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C3.2 : ENGINEERING 

C3.2.1 DESIGN SERVICES AND ACTIVITY MATRIX 

Works designed by, per design stage: 

Concept, feasibility and overall process  ............................................................................. Employer 

Basic Engineering and detail layout to tender stage  ........................................ Employer (Engineer) 

Final design to be approved for construction phase  ........................................ Employer (Engineer) 

Temporary Works  ........................................................................................... Contractor (Engineer) 

Preparation of “as built” drawings  .................................................................................... Contractor 

C3.2.2 DRAWINGS 

Drawing No. Title 

RIB-4518-100-1001 R02 GENERAL ARRANGEMENT 

RIB-4518-100-1002 R03 ATHLETICS TRACK 

RIB-4518-100-1003 R01 MULTI-PURPOSE SPORT COURTS LAYOUT, MARKING, JOINT DETAILS 

RIB-4518-100-1004 R00 EXISTING CLOAKROOM RENOVATIONS AND APRON SLAB DETAIL 

RIB-4518-100-1010 R01 PAVILION SEATING 

RIB-4518-100-1011 R00 CONSERVANCY TANK 
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UPGRADING OF DAS LOUW SPORT FACILITY IN WILLISTON - PART 2 
 

PROJECT REF NO.: KHM T001/002/2025 
 

C3.3 : PROCUREMENT 

C3.3.1 PREFERENTIAL PROCUREMENT PROCEDURES 

C3.3.1.1 Requirements 

The Preferential Procurement Regulations 2011, new reforms of 2016 and the new PPPF 
Regulations of 2022 pertaining to the Preferential Procurement Policy Framework Act No. 5 of 
2000 will be applied during the adjudication of tenders. The method of calculation of points is set 
out in part T2.2-34 Schedule 22. 

C3.3.2 EMPLOYMENT OF LABOUR FORCE 

The maximum possible number of workers is to be employed from the local area. To this end the 
Contractor is required to give preference to the use of local area labour and limit the use of non-
local labour to key personnel as far as practically possible. 

Key personnel are defined as supervisors and skilled labourers without whom a specific task 
cannot be executed.  As far as possible these people should impart their management and 
building skills to individuals within the local workforce who show a keen interest and display a 
willingness to learn. 

Local area labour (KAROO HOOGLAND) is defined as people who reside in Williston. Local area 
unskilled labour must be employed. 

The minimum wages shall be the prescribed EPWP rate, as set by the applicable law of the 
specific jurisdiction area. 

The Contractor will be required to enter into employment contracts with all labourers employed.  
All Workers Contracts for labourers employed during the month must accompany the 
Contractor’s monthly report.  The labourers should have a fixed job description and they must 
acknowledge their production requirements and responsibilities. 

 

 

 

 

 

 

 

  



 

 

 Scope of Work : Procurement 

C3.3 - 3 
 

KAROO HOOGLAND MUNICIPALITY 
 

UPGRADING OF DAS LOUW SPORT FACILITY IN WILLISTON - PART 2 
 

PROJECT REF NO.: KHM T001/002/2025 
 

C3.4 : CONSTRUCTION 

CONTENTS 

3.4.1 APPLICABLE STANDARDISED SPECIFICATIONS 
3.4.2 PARTICULAR / PROJECT SPECIFIC SPECIFICATIONS 
3.4.3 WAYLEAVES, PERMISSIONS AND PERMITS 
3.4.4 LOCAL PRODUCTION AND CONTENT 
3.4.5 EMPLOYMENT OF SECURITY PERSONNEL 
3.4.6 UNIVERSAL ACCESS 
 

3.4.1. APPLICABLE STANDARDISED SPECIFICATIONS 

The following relevant standard specifications, as listed below, shall form the standard Specifications and apply 
to this contract: 

The SANS 1200 Standard Specifications for Civil Engineering Construction prepared by Standards South 
Africa. This publication is available and tenderers must obtain copies at their own cost from the South African 
Institution of Civil Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: 
(011) 805 5971, e-mail: civilinfo@saice.org.za 

The SANS standard Specification may be inspected, by appointment, at the offices of the Employer and the 
Consulting Engineers during normal office hours. 

STANDARD SPECIFICATIONS 

Where reference is made to the standard specifications in this contract, it shall mean the SANS 1200 standard 
specifications for civil Engineering Construction prepared by Standards South Africa. Amendments to the 
standard specifications are bound in the contract documents in Part B: Project Specifications. 

Although not bound in nor issued with this document, the following standardised specifications shall form part of 
the contract document and shall apply: 

 

SANS 1200 A 1986 General 
SANS 1200 AB 1986 Engineers Office 
SANS 1200 C 1980 (as amended 1982) Site Clearance 
SANS 1200 D 1988 (as amended 1990) Earthworks 
SANS 1200 DB 1989  Earthworks (Pipe Trenches) 
SANS 1200 DM 1981 Earthworks (Road, Subgrade) 
SANS 1200 G  1982 Concrete (Structural) 
SANS 1200 L 1983 Medium Pressure Pipelines 
SANS 1200 LB 1983 Bedding (Pipes) 
SANS 1200 LD 1982 Sewers 
SANS 1200 MJ 1984 Segmented Paving 
SANS 1200 MK 1983 Kerbing and Channelling 

 

 

mailto:civilinfo@saice.org.za
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3.4.2 PARTICULAR / PROJECT SPECIFIC SPECIFICATIONS 

Amendments to the standard specifications are included in this Part C: Project Specifications. 

i. The project specifications form an integral part of the contract documents and supplement the standard 
specifications. 

ii. In the event of any discrepancy between the project specifications and a part of the standard specifications, 
the schedule of quantities, or the drawings, the project specifications shall take precedence. 

The standard specifications, which form part of this contract, have been written to cover all phases of work 
normally required for civil engineering works, and they may therefore cover items not applicable to this 
particular contract. 

In certain clauses the standard specifications allow a choice to be specified in the project specifications 
between alternative materials or methods of construction and for additional requirements to be specified to suit 
a particular contract. Details of such alternatives or additional requirements applicable to this contract are 
contained in this part of the project specifications. It also contains some additional specifications required for 
this particular contract. 

The number of each clause and payment item in this part of the project specifications consists of the prefix PS 
followed by a number corresponding to the number of the relevant clause or payment item in the standard 
specifications. The number of a new clause or a payment item which does not form part of a clause or a 
payment item in the standard specifications and which is included here, is also prefixed with a PS follows by a 
new number. The new numbers follow on the last clause or item number used in the relevant section of the 
standard specifications.  

VARIATIONS TO STANDARDIZED/PARTICULAR 

SPECIFICATIONS AND ADDITIONAL CLAUSES 

 

The following variations and additions to the SANS 1200 Standardized Specifications referred to in PART A 
will be valid for this contract.  The prefix “B A” indicates an amendment to SANS 1200 A, “B C” to SANS 1200 
C, etc. The numbers following these prefixes are the relevant clause numbers in SANS 1200. 

                   SANS 1200 A:  GENERAL 

                   PS A 1:  SCOPE 

  Replace subclause 1.1 with the following: 

 “1.1This specification covers requirements, principles and responsibilities of a general nature which are normally   
applicable to all civil engineering contracts as well as the requirements for the contractor’s establishment on 
site.” 
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PS A 2 INTERPRETATIONS 

PS A 2.3: Definitions 

1. General 

Add the following definitions: 

“General conditions:  The general conditions of contract specified for use with this contract and the special 
conditions of contract as applicable. 

Specified:  As specified in the standardized specifications, the drawings or the project specifications.  
Specifications shall have the corresponding meaning.” 

(c) Measurement and payment 

Replace the definitions for fixed charge, time-related charge and value-related charge with the following: 

“Fixed charge: A charge that is not subject to adjustment on account of variation in the value of the contract 
amount or the contract time of completion. 

Time-related charge:  A charge, the amount of which is varied in accordance with the time for completion of the 
work as adjusted in accordance with the provisions of the contract. 

Value-related charge:  A charge, the amount of which is varied pro rata the final value of the measured work 
executed and valued in accordance with the provisions of the contract.” 

PS A 2.4: Abbreviations 

 Abbreviations relating to standard documents 

Add the following abbreviation: 

“CKS: SANS Co-ordinating Specification.” 

A3  MATERIALS 

PS A 3.1: Quality 

Substitute the second sentence of the first paragraph of A3.1 with the following: 

“Materials shall bear the official mark of the appropriate standard.” 

Add the following:  

All products used on this contract shall, where a SANS specification exists for such product, conform to the 
specification and shall bear the inspection seal or brand mark of SABS (South African Bureau of Standards). 

Substitute the second paragraph with the following: 

The Contractor is responsible for the cost of all testing to ascertain that the materials do comply with the 
relevant minimum requirements and all such costs shall be deemed to be included in the tendered rates. The 
cost of control test done by the Engineer and of which the results do not comply with the minimum 
requirements shall be for the Contractor’s account. 

The Contractor shall inform the Engineer of any control testing to be done at least 48 hours before such test 
are required and must allow in his programme for the time necessary for the tests and the processing of the 
results thereof.” 
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PS A 3.3: Ordering of materials 

The quantities set out in the schedule of quantities have been determined from calculations based on data 
available at the time and should therefore be considered to be only approximate quantities.  The contractor 
shall therefore, verify the quantities before ordering materials of any kind.  No liability or responsibility 
whatsoever shall be attached to the employer for materials ordered by the contractor except if they have been 
ordered in accordance with written confirmation issued by the engineer. 

The Contractor shall satisfy himself of the continuous availability of material.  No extension of time or 
additional compensation will be granted if material cannot be obtained locally or has to be sourced 
elsewhere.” 

Add the following new clause: 

PS A 3.4: SANS Cement Specifications 

'All cement used during construction shall comply with SANS 50197-1 specifications for cement. Where 
reference is made in this specification or the standard specifications to the cement specifications, e.g. SABS 
471: Portland cement and rapid hardening Portland cement, it shall be replaced with the new specification: 

SANS 50197-1 “Cement compositions, specifications and conformity criteria Part 1: Common cements”. 

All cement products on site shall conform to the specification and shall bear the inspection seal or brand mark 
of the SABS (South African Bureau of Standards).” 

Add the following new clause: 

PS A 3.4: SANS Bitumen Specifications 

Where Reference is made in this specification or the standard specifications to the SABS/SANS bitumen 
specifications, the following new SANS specification shall apply: 

SANS 4001-BT1:2014 – Penetration Grade Bitumen’s 
SANS 4001-BT2:2012 – Cutback Bitumen 
SANS 4001-BT1:2014 – Anionic Bitumen Road Emulsion 
SANS 4001-BT1:2014 – Cationic Bitumen Road Emulsion 
SANS 4001-BT1:2014 – Inverted Bitumen Emulsion 

Add the following new clause: 

PS A 3.5: General Materials 

(a) SABS Compliance 
 
All products used on this contract shall, where a SANS specification exists for such product, conform to the 

specification and shall bear the inspection seal or brand mark of the SABS (South African Bureau of 
Standards).” 
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A 4: PLANT 

PS A 4.2: Contractor’s Office, Stores and Services 

Add the following paragraph before the first paragraph: 

“The Contractor’s construction camp shall be fenced off and shall contain all offices, stores, workshops, 
testing laboratories, toilet facilities, etc.  The camp shall always be kept in a neat and tidy condition. 

Add the following to the second paragraph: 

“One toilet per 10 workmen shall be provided and must be screened from public view and their use shall be 
enforced. The contractor shall maintain them in a clean & hygienic state at all times”. 

The contractor shall make arrangements if necessary for the removal of night soil.” 

Add the following to A 4.2: 

“The Contractors site agent or representative must be contactable at all times by phone.  Should use be made 
of radio and or cellular-phones, these must be operational at all times with sufficient back-up batteries or 
recharging facilities. 

There exists no housing facilities for the Contractor’s work force, and arrangements must be made by the 
Contractor to accomplish that as well as transport.  The Contractor is solely responsible for their housing, or 
the arranging thereof, and no payment or extension of time will be allowed because of any delay and/or work 
damage that may arise.  No personnel will be allowed to reside on the site.  Only night-watchmen may be on 
the site after hours.” 

PS A 4.3: Site Facilities Available 

 Source of Water Supply and Sewerage connection 

The Contractor shall make his own arrangements with the relevant authorities for obtaining water for 
construction and domestic purposes as well as a power supply and sewerage connection.  The Contractor 
shall pay for the electricity, water and sewage at the rates and tariffs as determined by the local authority, 
including the cost of supplying a temporary standpipe as required. 

  Location of Camp Site 

 The Contractor is responsible to arrange his own camp site. 

  Housing for Contractor’s employees 

No housing is available for the Contractor’s employees, and the Contractor shall make his own arrangements 
for housing his employees or transporting them to and from the site.  The Contractor is in all respect 
responsible for the housing and transporting of his employees, and for the arrangement thereof, and no 
extension of time due to any delays resulting from this, will be granted. 

 No housing on site shall be allowed. 
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A 5: CONSTRUCTION 

A 5.1: Survey 

PS A 5.1.1: Setting out of the Works 

Reference and level beacons will be shown to the Contractor by the Engineer at the commencement of the 
Contract and the Contractor will be responsible for transferring the date to the Site of Works. 

The Contractor shall check the condition and accuracy of all reference and level beacons and satisfy himself 
that they have not been disturbed and are true with regard to position and level.  A beacon that has been 
disturbed shall not be used until its true position and level have been re-established and the new values have 
been certified by the Engineer.  The Contractor shall thereafter be held entirely responsible for the protection 
of all reference and level beacons. 

The Contractor shall employ a capable surveyor to set out the Works to the required lines and levels.  The 
Engineer shall be informed immediately should any discrepancy be discovered between the levels or 
dimensions obtained by the Contractor and those shown on the drawings. 

Where a beacon is likely to be disturbed during construction operations, the Contractor shall establish suitable 
reference beacons at locations where they will not be disturbed during construction.  No beacons shall be 
covered over, disturbed or destroyed before accurate reference beacons have been established and details of 
the positions and levels of such beacons have been submitted to the Engineer.  The Contractor’s reference 
beacons shall be of at least the same accuracy and sturdiness of construction as the existing beacons. 

The Contractor shall submit the method of setting out he proposes to employ to the Engineer. Accurate control 
offline and level shall be provided by the Contractor at all stages of construction. 

Work set out by the Contractor may be checked by the Engineer and any errors found shall be rectified by the 
Contractor at his own expense.  The Contractor shall supply any instrument, equipment, material and labour 
required by the Engineer for this survey work.  Any assistance, including checking given to the Contractor by 
the Engineer or any setting out done by the Engineer for Contractor shall not be held as relieving the 
Contractor of his responsibility for the accurate construction of the Works. 

The Contractor’s survey instruments and survey equipment shall be suitable for the accurate setting out of the 
Works and shall be subject to the approval by the Engineer.  They shall furthermore be checked and correctly 
adjusted by the authorized agents before the commencement of the contract and subsequently when required 
by the Engineer and when otherwise necessary. 

When required the Contractor shall, at his own expense, provide one labourer to assist the Engineer.  The 
Engineer shall have the sole right of approving of such a labourer. 

Survey work shall not be measured and paid for directly and compensation for the work involved in setting out 
shall be deemed to be covered by the rates tendered and paid for the various items of work included under 
the contract. 

PS A 5.1.2: Preservation and replacement of beacons and pegs subject to the land survey act 

 Replace A5.1.2 with the following: 

“Immediately on taking over the site as well as after the placement of corner and erf pegs, after the completion 
of mass earthworks, the Contractor, under the direction of the Engineer, shall search for all pegs and the 
Contractor shall compile a list of such pegs that are apparently in their correct positions.  The Contractor shall 
certify this list for future reference. 
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In the case where erf boundary pegs have already been placed, these pegs will be pointed out and handed 
over to the Contractor and he shall take all precautions necessary to ensure that such pegs and the pegs 
referred to in PSA 5.1.1 are not disturbed or destroyed.  Any costs in connection with the replacement of pegs 
for which the Contractor is responsible in terms of Subclause 5.1.2 will be recoverable from the Contractor by 
deduction from the monthly certificate of payment. 

All erf boundary pegs shall be verified by a Land Surveyor after the completion of all operations.  All disturbed 
pegs shall be replaced at the Contractors expense.” 

 

PS A 5.2: Watching, Barricading, Electric Lighting and Traffic Crossing 

Add the following to A 5.2: 

“The crossing of existing entrances to sites and streets must be done so that free access is ensured at all 
times. 

The crossing of roads with services must be done in half-widths to ensure vehicular access at all times.  
Traffic control shall be done with Stop/Go sign control with the relevant road signs during day time. The 
Contractor must use hazard lights to warn traffic at night.  All excavations must be marked with drums, 
reflecting tape and warning signs to the satisfaction of the Engineer. 

Road traffic signs shall comply with the requirements of the “South African Road Traffic Signs Manual” and 
shall be approved by the Engineer before construction commences.” 

PS A 5.4.1: Protection of the overhead and underground services 

Add the following to A 5.4: 

 Wayleaves, Permissions and Permits 

 The Contractor shall be responsible for obtaining all of the necessary wayleaves, permissions or permits 
applicable to working near any existing services or other infrastructure on Site, and shall ensure that any 
Wayleaves, permissions or permits obtained by the Employer’s Agent prior to the award of the contract are 
transferred into the Contractor’s name.  

 The Contractor shall abide by any conditions imposed by such wayleaves, permissions or permits.   

 The Contractor shall ensure that all wayleaves, permissions and permits are kept on site and are available for 
inspection by the relevant service authorities on demand. 

 The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed
 timeously every three months. 

Existing Services 

“Existing Service” shall include any service which has been temporarily taken out of service to allow for the 
execution of the works or which has been taken out of service as a result of an event which necessitated the 
execution of the works. 

The Council has endeavoured to locate all services and sub-surface obstructions likely to be affected by the 
work from available record and from surveys, these being shown on the drawings.  Although every care has 
been exercised in the presentation of the available data, the Council cannot and does not vouch for the 
accuracy or completeness of the information shown. Whenever the Contractor deems it necessary to 
determine the exact location of an existing service or obstruction, he shall, at his own expense, make any 
examination that he may consider desirable in advance of the work, and the Council does not accept any 
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liability for loss, damage or delay to the Contractor as a result of the non-location or inaccurate location of 
services or obstructions. 

Where no underground services are shown on the drawings or scheduled, but the possibility of their presence 
can be reasonably inferred, the Contractor shall in collaboration with the Engineer, search for such services to 
establish their positions well in advance of the work.  A full report shall then be submitted in good time to the 
Engineer, to enable the necessary arrangements for the protection, removal or diversion of the services 
before work is commenced in their vicinity. 

As soon as an underground service not shown on the drawings is discovered, it shall be deemed to be a 
known service and the Contractor will be held responsible for any subsequent damage to it.  If such service is 
damaged during the course of it’s discovery, the cover of making good such damage will be met by the Cape 
Town City Council, unless it is established by the Engineer that the Contractor did not exercise reasonable 
diligence and care and that the damage was avoidable. 

In the event of damage to existing services, the Contractor shall take such immediate action as is necessary 
to prevent further damage or danger to life or property and shall immediately notify the Engineer who will issue 
instructions as to the necessary repairs or protective measures to be taken.  The cost thereof shall be borne 
by the Contractor irrespective of whether the repairs or protective measures were carried out by him or by or 
on behalf of the service authority or department concerned. 

Provision must be made for the protection and maintenance of existing services for the duration of the 
contract. No payment will be made in respect of this and all costs must be included in the tendered rates.  

 

Condition of existing services 

The Contractor acknowledges that he has inspected and examined all known existing services and all existing 
services subsequently discovered, as contemplated in Clause PS 8.11.1 and is satisfied that all such services 
were in an acceptable and serviceable state at the commencement of the works, alternatively, upon discovery 
thereof as contemplated in Clause PS 8.11.1. 

In the event of a dispute as to the acceptability and/or serviceability of an existing service at the 
commencement of the works or upon the discovery of such service, the Contractor shall bear the onus of 
proving that the service in question was not in an acceptable and/or serviceable state at the commencement 
of the works. 

  Maintenance and Protection of Existing Services 

During the course of the works, all existing services including watermains, sewers and stormwater reticulation, 
electricity transmission and telephone lines, cables, poles and conduits whether in service or not shall be 
protected, supported and maintained to the satisfaction of the service authority or department concerned and 
the Engineer.  The Contractor shall bear all costs in this regard in respect of the services shown on the 
Contract Drawings. 

Where on account of location or level, existing services have to be permanently altered to accommodate the 
proposed service, the Council will pay all charges in connection therewith. 

Where a number of underground cables are crossed over a distance of 0,5m, they shall be regarded as a 
single crossing. 

Hydrants under pressure, watermain valve covers and manholes shall be kept unobstructed and accessible at 
all times. 
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  Work in Close proximity to existing Services 

The Contractor shall note that no mechanical excavators or vibratory type compactors may be used within 
three (3) metres of any telecommunications or electrical services. No pegs or stakes shall be driven into the 
ground in the vicinity of underground services unless their exact positions have been determined. 

The Contractors attention is drawn to the following with regard to work done in proximity of ESKOM and other 
electrical services: 

MACHINERY AND OCCUPATIONAL SAFETY ACT(Act No 6 of 1983) WITH REGULATIONS 

D16(7) excavations 

“The builder or excavator shall ascertain as far as practicable the location and nature of underground services 
likely to be affected by the excavation and take such steps as may be necessary to prevent danger to 
persons” 

THE ELECTRICITY ACT (ACT No 40 of 1958) 

Section 51(3): Offences and penalties 

“Any person without legal right  (the proof of which shall be upon him) cuts or damages or interferes with any 
apparatus for generating, transmitting or generating electricity, shall be guilty of an offence and liable on 
conviction to a fine not exceeding R 1 000.00 or to imprisonment for a period not exceeding twelve months.” 

The Contractor shall take the above into account in the drawing up of his construction programme and in the 
calculation of his tendered rates, and shall note that no additional payment or compensation will be allowed for 
any additional costs or delays incurred as a result of compliance with these regulations, except as measured 
and paid under items listed in the schedule of quantities. 

The Contractor shall allow all reasonable access to the representatives of any Authority or department for the 
purpose of maintaining, laying and/or relaying any services, cables or mains during the period of the Contract. 

Permanent alterations to existing services ordered in writing by the Engineer, and for which no separate 
provision has been provided has been made in the Bill of Quantities, will be paid for under dayworks or extra 
works if required. 

 

A7: TESTING 

PS A7.3:  Methods of testing 

 Add the following to clause A7.3 

The Standard Methods of Testing Road Construction Materials to be used is the South African National 
Standards (SANS) 3000 series. 

PS A 7.4: Statistical analysis of control tests 

Replace A 7.4 with the following: 

“Test results will not be analysed by statistical methods, and all results must comply with the minimum 
requirements of the materials concerned.” 
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A 8: MEASUREMENT AND PAYMENT 

A 8.1: Measurement 

Add the following subclause to A8.1: 

“B A 8.1.2: Freehaul and Overhaul 

Notwithstanding any clauses in any of the Standardised Specifications or Standard Specification Section 
dealing with the definition, no measurement and/or payment for overhaul will be made.  All haulage by 
machine will be considered to be freehaul and the cost thereof will be deemed to be covered by other rates in 
the Schedule of Quantities.” 

PS A 8.2: Payment 

PS A 8.2.5: Adjusted payment for time-related items 

The payment to the Contractor for time-related items shall be adjusted in accordance with the following 
formula in the event of the contract being extended: 

Sum of Tendered amounts  Extended contract period as authorised by variation order 

for time – related items              X                                  Tender contract period 

The abovementioned adjustment of the payment for time-related items shall be made in the Completion 
Payment Certificate and shall be the only payment for additional time-related costs. 

PS A 8.5 (b) 1: Amount allowed provisionally by Engineer for work done by nominated  

 Sub-contractor…...............................................................................................Unit: Prov. Sum 

Add the following to A 8.5(b) (i): 

“Payment will be in accordance with Clause 6.6.1 of the General Conditions of Contract (Second Edition – 
2010).” 

PS A 8.5 (b) 2:  Percentage allowed for supervision, management and co-operation with 

nominated sub contractor......………………………………………………..…..........……...Unit: % 

Add the following to A8.5 (b) (ii): 

“The tender percentage includes full compensation for supervision and control over the nominated sub-
contractor, delays, profits, etc. 

The percentage will be calculated on the final amount paid under PS A 8.5.” 
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PS A 8.7: Daywork 

Add the following: 

“Daywork will be paid according to the percentage allowance method for items not included in a Schedule 
of Daywork rates.  In this case, for calculating the total remuneration the General Conditions of Contract for 
the Construction of Civil Engineering Work, second edition (2015) shall apply, with the amendments as in 
the appropriate special conditions of contract, which are bound into this document.  A daywork schedule 
will be provided for filling in the necessary information.  A working day will consist of 8 hours per day only.” 

Add the following sub-clause to A8.7: 

PS A 8.8.2: Accommodation of traffic…………………………………………….………………..….. Unit: Sum 

Add the following to A 8.8.2: 

The tendered rate covers all costs in respect of the supplying, erection, moving, re-erection and 
maintenance of all temporary barricades, road signs, lights and flagmen that are required for the protection 
and safe guarding of the works (all as per the S.A. Road Traffic Signs manual) road note 13, for making the 
necessary traffic arrangements and arrangements with regards to the regulations in respect of moving 
and/or the re-erection of existing road signs, as well as other costs that may arise during construction in 
respect of the traffic.  No old style signs shall be permitted.” 

In addition to the above, the tendered rates must allow for the following with regard to each of the items: 

(i) For Contractor’s Access 
 

The rate for this item must also include all costs including materials for the building, gravelling and 
maintenance of access roads to the works, borrow pits and spoil sites, as well as the breaking up and, the 
removing or clearing and tidying up of such roads on completion of the works, in addition to keeping all 
spoil routes clean throughout the contract.” 

PS A 8.8.5 (b) 2:Cost of survey in terms of the land surveying act…………………….……………… Unit: Sum 

Replace A 8.8.5 with the following: 

“The amount covers all costs in respect of labour, materials and equipment needed for the finding, noting 
and compilation of a list and protecting of beacons and pegs, all of which are described in Clause 5.1.2 of 
SANS 1200 A.” 

PS A 8.10 ENVIRONMENTAL OBLIGATONS 

The Tenderer must allow for all costs and expenses in connection with the compliance with the Environmental 
management specification under the items below. 

PS A 8.10.1 Environmental aspects and impacts.....………………………………………..……...…Unit: Sum 

 Payment of the sum tendered shall include full compensation for all costs resulting from complying with 
environmental specifications and requirements in terms of the Contract as specified (See C3.5 
Management - Particular Specification E: Environmental Management Specification). 
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PS A 8.10.2 Environmental Awareness training.......………………………………………..……...…Unit: Sum 

 Payment of the sum tendered shall include full compensation for all costs resulting from complying with 
environmental awareness training in terms of the Contract as specified (See C3.5 Management - Particular 
Specification E: item E5.2 Environmental Awareness Training). 

PS A 8.11 HEALTH AND SAFETY OBLIGATIONS 

The Tenderer must allow for all costs and expenses in connection with the compliance with the Occupational 
health and Safety Act No. 85 of 1993 and Construction Regulations 2014 under the items below. 

PS A 8.11.1 Health and Safety……………………….......…………………………………………..............Unit: Sum 

The rate shall cover the costs for the provision and maintenance of health and safety regulations required in 
terms of Clause 5 (main contractor and subcontractor) of the Construction regulations (2014) of the 
Occupational Health and Safety Act. and the health and safety specifications (See C3.5 Management - 
Particular Specification H : Health and Safety Specification) for the duration of the contract. No other 
payments will be made in respect of the above-mentioned, and the Tenderer shall ensure that sufficient 
provision is made to cover these costs. 

PS A 8.11.2 Health and Safety Plan……………………………………..…………………………..............Unit: Sum 

The rate shall include risk assessments, as well as the development and implementation of safe work 
procedures and methods. No other payments will be made in respect of the above-mentioned, and the 
Tenderer shall ensure that sufficient provision is made to cover these costs. 

PS A 8.11.3 Health and Safety File………..……………………………………………………………........Unit: Sum 

The rate shall cover the cost to provide and/or obtain information (drawings, designs, materials, operation and 
maintenance manuals etc.) that must be kept in the safety file, the co-operation/meetings with other parties, 
as well as the completion and maintenance of the file during the Contract. This file must be handed over to the 
Employer after completion of the Contract 

 No other payments will be made in respect of the above-mentioned, and the Tenderer shall ensure that sufficient 
provision is made to cover these costs. 
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SANS 1200 AB: ENGINEER’S OFFICE 

AB 3: MATERIAL 

PS AB 3.1: Nameboards 

Two Nameboards must be erected on site, situated as specified by the Engineer.  The boards will be as 
specified on the standard detail of the Hantam Municipality in English and Afrikaans. 

PS AB 3.2: Office Buildings 

Replace the second sentence of AB 3.2 with the following: 

The area of the office for the Engineer hall be at least 18 m2.  The offices shall be supplied complete with 
desks, filing cabinets and steel cupboards. The Contractor shall provide the Engineer with a complete 
telephone service on a separate exchange line not connected to the Contractor’s line or switchboard.  A rain 
gauge shall be of an approved plastic type mounted externally on a sturdy pole in a position approved by the 
Engineer.  All floors shall be of 20 Mpa concrete, not be less than 100 mm in thickness, be adequately damp-
proofed and shall have a steel-float finish.  All floors shall be covered with fixed industrial type carpets.  Doors 
shall be provided to all office units.  All doors shall be lockable from either side.  All windows shall be suitably 
protected against the entry of direct sunlight by means of vertical blinds and supplied with approved burglar 
proofing.  Electric lighting shall be provided for all office accommodation and external roofed areas on the 
basis of two x 80-watt fluorescent lights for every 12 m2 or part thereof of floor space.  Lighting and electricity 
to all power points shall be provided 24 hours a day. Suitable description, designation or name boards as 
directed by the Engineer, with lettering 35 mm in height, shall be affixed to the door of each office or unit at no 
extra payment. Fire extinguishers shall be provided for office accommodation on the basis of one 2.5 kg BCF 
type fire extinguisher for every 24 m2 of floor space provided or portion thereof. All furniture, equipment and 
fittings provided by the Contractor shall be new unless otherwise agreed with the Engineer.  The offices must 
have an adjacent carports with the minimum dimensions of 6 m x 6 m with a free draining, wearing course 
sub-base floor. The roof must be built in such a way that a vehicle will be shielded against the sun throughout 
the day. An approved shade net may be used for the sides to comply with the above-mentioned requirement. 

The office shall be fenced with a 3 m high diamond mesh security fence with a single overhang incorporating 
one 3 m high, 5 m wide double leaf security gate fitted with a padlock and chain.  No separate payment will be 
made for the fencing and gates of the Engineer’s offices and the cost thereof shall be deemed to be included 
in other payment items. 

Engineers ablution facility for exclusive use of Engineers staff to be trailer type unit, SANITECH or equivalent 
approved: 

• toilets in one unit 

• Hand wash station with fresh water (100l) 

• Mobile – easy to move and stable when parked. 

• Supplied with toilet roll holder & paper, hand wash basin, soap dispenser, including soap and paper towel 
dispenser including paper 

• 250l waste capacity 

• Serviced weekly 

• Lockable, padlock to be provided 
 

Substitute sub-paragraph (j) in AB 3.2 with the following: 

j) Provision of an approved 16 000 BTU air-conditioner in each room. 
k) 10 m² of softboard notice boards and a white board 1m x 1.5m in each room. 

 

 



 

 

 Scope of Work : Procurement 

C3.3 - 16 
 

 

AB 4: PLANT 

PS AB 4.1: Telephone 

Substitute AB 4.1 with the following: 

The Contractor shall supply one cellular phone and a  3g card for exclusive use by the Engineer for official 
purposes with prior approval from the Engineer. 

The Contractor must also supply and maintain and a colour photocopy machine and scanner in his offices for 
the duration of the contract and allow the Engineer to use it for official purposes. 

AB 5: CONSTRUCTION 

PS AB 5.1: Name boards 

Add the following to AB 5.1: 

The name boards shall be erected within a month of the commencement date of the contract and shall be 
placed at the positions indicated by the Engineer. Any damage to these boards shall be repaired within 
fourteen days of a written instruction issued by the Engineer.  . 

The Contractor will be permitted to erect a maximum of two of his own name boards, in positions approved by 
the Engineer.  The Engineer reserves the right to order the removal of these boards if they are not kept in 
good repair. 

PS AB 5.6: Survey Equipment 

The Contractor shall provide the following tested and approved survey equipment on site for the duration of 
the contract and for the use of the Engineer whenever needed: 

 a) one tacheometer capable of reading to minimum 20 seconds and maximum 6 seconds of arc,  
 plus tripod and two staffs; 

 b) one automatic level plus tripod and staff; 
 c) 20 m and 50 m measuring tape; and 

 d) one measuring wheel 

The above-mentioned equipment may by arrangement be shared between the Contractor and the Engineer’s 
representative. 

The Contractor shall provide proof, at the start of the contract, that the tachometer and level have recently 
been serviced by an acceptable institution. 

The Contractor shall keep the equipment continuously insured against any loss, damage or breakage, and he 
shall indemnify the Engineer and the Employer against any claims in this regard. 

The Contractor shall maintain the equipment in good working order and keep it clean throughout the contract 
period. 
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PS AB 8: MEASUREMENT AND PAYMENT 

PS AB 8.2.2: Telephone, Fax machine, Photocopy machine, Survey Assistants, Equipment, ETC 

No payment will be made in respect of the above-mentioned, and all the costs concerned will be deemed 
covered by the unit prices for the Contractors’ facilities. 

PS AB 8.3 Water, electricity and sewage……..……………………………................................…Unit: Sum 

The contractor shall, at his own expense, be responsible for obtaining and distributing the water and 
electricity required for construction and domestic use.  The distribution of water and electricity, the cost of 
which will be deemed to be included in the tendered rates. 
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SANS 1200 C:  SITE CLEARANCE 

PS C3: MATERIAL 

PS C 3.1: Disposal of material 

Substitute the first sentence of C 3.1 with the following two paragraphs: 

Material obtained from clearing and grubbing and unusable rubble shall be disposed of off-site at a licensed 
spoil site to be identified and procured by the Contractor. Materials qualifying for disposal on site will be 
spoiled where indicated by the engineer.  All transport costs shall be included in the rates tendered for site 
clearance and removal of unusable rubble. 

Material obtained from demolition of concrete foundations, dismantling of concrete pipes, removal of concrete 
roads and driveways, removal of asphalt from roads and sidewalks demolishing of stormwater structures of 
brick and concrete, kerbs and channels or any other brick and concrete units shall be disposed of off-site at a 
recycling plant to be identified and procured by the Contractor. All transport costs shall be included in the rates 
tendered for under the appropriate pay items. 

PS C5: CONSTRUCTION 

PS C 5.1: Areas to be cleared and grubbed 

Substitute the first sentence of C 5.1 with the following: 

Only road reserves, channel and pipeline routes and areas as directed by the Engineer shall be cleared and 
grubbed where necessary.  The Contractor may proceed with clearing and grubbing after handing over of the 
site only in areas as approved by the engineer.  Measurement and payment for clearing and grubbing shall 
only occur for areas as required in writing by the Engineer. 

Substitute the last paragraph with the following: 

The Contractor shall program his work in such a way that re-clearing will not be necessary.  The cost of re-
clearing shall be borne by the Contractor. 

PS C 8: MEASUREMENT AND PAYMENT 

PS C 8.2.11 Sawing of existing asphalt and concrete for sidewalks, roads and driveways.............Unit: m² 

 The unit of measurement shall be the square meter of saw-cut area calculated in accordance with the 
authorized length of saw-cut and the average saw depth. The saw cut area shall be measured or one vertical 
cut face only. The tendered rate shall include full compensation for all material and sawing costs and for saw-
cut the asphalt in accordance with the specification. Payment will not distinguish between the various depths 
of sawing irrespective of the number separate cuts which may be required to saw the layer to the required 
depth. 

PS C. 8.2.12: Remove and recycle various existing concrete, asphalt and brick units from site….....unit:m³ 

The tendered rates shall include full compensation for fees to be paid for recycling the concrete, asphalt and 
brick materials at a recycling site identified and procured by the contractor, providing all 

labour and equipment, excavations, for lifting the concrete materials and for loading and transporting the 
concrete materials from the site to the recycling site. Concrete, asphalt and brick materials include the 
material mentioned under PS C 3.1 second paragraph. Proof of payment must be provided to the Engineer 
before payment of this item will be certified. 
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PS C. 8.2.13: Remove and spoil unusable rubble material from site to licensed spoil site.................unit: m³ 

The tendered rates shall include full compensation for fees to be paid for spoiling at the licensed spoil site 
identified and procured by the Contractor, providing all labour and equipment, excavations, for loading and 
transporting the rubble materials from the site to the licensed spoil site. Proof of payment must be provided to 
the Engineer before payment of this item will be certified. 

PS C. 8.2.14: Remove, stockpile and maintain at contractors camp site for re-us 

a) Paving from driveways & roads …………m² 
b) Base/Subbase(crusher run or laterite) from existing side walks, verges and roads …………m³ 
c) Barrier kerb …………m 
d) C1 Channel …………m 
e) E1 Edging …………m 
f) CK5 …………m 
g) MK10 …………m 
h) Concrete Bollards ………..No 
i) Concrete Posts ………..No 
 
The tendered rates shall include all costs to remove, transport, stockpile and maintain acceptable items for re-
use from site to the contractors camp or a demarcated area on site approved by the engineer 

 

PS C. 8.2.15: Dismantle structured metal, wood work and store at contractors camp for re-use…...unit: m³ 

The tendered rate shall include all costs to dismantle, remove, transport, stockpile and maintain acceptable 
items for re-use from site to the contractors camp or a demarcated area on site approved by the engineer. 

PS C. 8.2.16: Take down, secure and re-erect existing boundary fence/wall for: …………………....unit: m³ 

The tendered rate shall include all cost of taking down fences and boundary walls, temporary securing 
applicable properties from any unwanted access during construction and re-erecting existing fences/walls as 
per listed types. 
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SANS 1200 D:  EARTHWORKS 

PS D 2: INTERPRETATIONS 

PS D 2.1: Supporting Specifications 

Replace subclause 2.1.2 with the following: 

“PSD 2.1.2: Any of the other SANS 1200 specifications may form part of the contract documents.” 

PS D 2.3: Definition 

Replace the definition “Borrow” with the following: 

“Borrow material:  Material, other than material obtained from excavations required for the works, obtained 
from sources such as borrow pits or the authorized widening of excavations.  ‘Borrow’ shall have a 
corresponding meaning.” 

Replace the definition “Specified density” with the following: 

“Specified density:  The specified dry density expressed as a percentage of modified AASHTO dry density.” 

Replace the definition “Stockpile” with the following: 

“Stockpile (Verb):  The process of selecting and, as maybe necessary, loading, transporting and off-loading 
material in a designated area for later use and a specific purpose.” 

Add the following definitions: 

“Fill: An embankment or terrace constructed from material obtained from excavations or borrow.  In roads it 
includes the earthworks up to below the selected subgrade level. 

Fill (material):  Material used for the construction of an embankment or terrace. 

Roadbed:  The in situ material on which a fill is to be constructed. 

Placing: Placing shall mean spreading of backfilling material, watering, mixing, compacting, final grading, 
complying with the required tolerances and providing for testing, all in accordance with the requirements of the 
specification.” 

PS D 3: MATERIALS 

PS D 3.3: Selection 
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PS D 5: CONSTRUCTION 

PS D 5.1: Precautions 

PS D 5.1.2.2: Detection, location and exposure 

Add the following to D 5.1.2.2: 

If existing services are not shown on the drawings but the existence thereof can be reasonably expected, 
the Contractor shall, in conjunction with all relevant authorities, determine the exact depth and location of 
such services before commencing with construction.  After locating the exact position of services the 
Contractor shall be liable for all costs and subsequent costs arising from the damage thereof as a result of 
the Contractor’s activities.  These services must also be indicated on the record drawings. 

PS D 5.1.4.1: Dust nuisance 

Add the following to D 5.1.4.1: 

The Contractor is responsible for dust control and is responsible for all claims which may arise from dust 
disturbance from the date of site handover to the date of completion of the contract.  No payment will be 
made in respect of the above mentioned and all costs will be deemed as covered by the tendered rates. 

PS D 5.1.6: Road traffic control 

Add the following to D 5.1.6: 

(a) Sufficient road signs must be erected in such a way that motorists are warned well in  
advance of works, e.g. at the closing of a street sufficient signs to direct traffic must be 
erected at the preceding intersection. 

(b) Bypasses and/or road signs shall be provided and/or erected at all locations where the free 

flow of traffic is obstructed and shall be approved by the Engineer before the commencement 

of construction.  Where main roads are crossed, detours and temporary traffic signs must be 

provided. 

(c) Where a trench crosses a street or wherever a trench crosses the direction of traffic flow, 

barriers must be placed in the street, and not just along the sides of the street, with warning 

tape in between. (Drums may be used in lieu of delineators/barriers, only where approved by 

the Engineer). 

(d) Drums shall be painted white and provided with retro-flective warning tape between and 

around them. 

(e) Drums shall be kept in position with ballast of sand or soil (sufficient only to prevent being 

blown over and not more than one third full).  Stones shall not be used for this purpose.  The 

spacing of drums must be in such a way (maximum 5 m) that they are visible from all 

directions. 

PS D 5.2: Methods and Procedures 

PS D 5.2.2.3: Disposal 

Substitute the second sentence of D 5.2.2.3 with the following: 

Surplus material, which is suitable for fill, shall be transported to open erven areas on the site, to be 
designated by the Engineer, spread and compacted as fill. 
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No indiscriminate spoiling of material will be allowed.  All surplus or unsuitable material shall be spoiled at 
a site to be provided by the contractor.  Such site shall meet with the approval of the local authority within 
whose area it falls, and the spoiling shall comply with all the statutory and municipal regulations. 

 

PS D 8: MEASUREMENT AND PAYMENT 

PS D 8.3.8: Existing Services 

PS D 8.3.8.1: Location 

PS D 8.3.8.1 (c): Digging of trial holes by hand to expose  existing services.....…………...…….…Unit: m3 

Add the following to D 8.3.8.1(c): 

Excavation by hand to expose existing services shall only be measured and paid for if so ordered in 
writing by the Engineer. The rate shall cover the cost of labour, plant and material for the excavation, 
temporary stockpile of material and the backfill of material compacted to the same density or higher than 
the immediate surrounding area. 

PS D 8.3.11.4: Straw-stabilization………………………………………..………………….….……………Unit:  ha 

The tendered rate shall include all costs to supply, spread and rotivate or harrow the straw 100 mm deep 
into the sand. (1 bail per 10 m²) 

SANS 1200 DB:  EARTHWORKS (PIPE TRENCHES) 

 

PS DB 3: MATERIALS 

PS DB 3.1: Classes of excavation: 

Add the following:   

Where it is a requirement that labour intensive methods be used, PS D 3.1.2 will apply. 

PS DB 3.5: Backfill Materials 

Add the following to DB 3.5.: 

a) Substitute “from trenches” in DB 3.5(a) with “from trenches, channels or street excavations”. 
 

b) All pipe trenches underneath the roadway must be backfilled with sand of upper selected layer  quality 
compacted to 100% of the modified AASHTO maximum density. Sand is defined as non- plastic material 
and complies with the following sieve analysis: 
 

% passing                   4.740 mm sieve                       95% minimum   
                                    0.425 mm sieve                       50% minimum   
                                    0.075 mm sieve                       10% maximum 
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Add the following: 

c) Cement-stabilised backfilling 
Backfilling shall be stabilised with 5 % cement where directed by the Engineer. The aggregate shall consist 
of approved soil or gravel containing stones not bigger than 38 mm and with a plasticity index not 
exceeding 10. 

The soil or gravel shall be mixed with 5 % cement and shall be compacted in layers of 100 mm thick to 90 
% of modified AASHTO density. 

The soil or gravel shall be mixed in a concrete mixer with the cement and enough water to acquire a 
consistency that allows the mixture to be placed with vibrators to fill all voids between the pipe and the 
sides of the trench.  Shuttering shall be used where necessary.” 

PS DB 3.6: Materials for reinstatement of roads and paved areas 

PS DB 3.6.1: Subbase and Base 

Substitute DB 3.6.1 with the following: 

Where trenches cross or run adjacent to surfaced roads and paved areas of which the surfaces are scheduled 
to be reinstated, the material excavated from the existing base and/or subbase pavement layer(s) shall be set 
aside and used in the reconstruction of the subbase layer.  Where applicable, new material complying with the 
requirements of SANS 1200 MF shall be used for the reconstruction of the base layer.  Any shortfall in 
material for the reconstruction of the subbase layer shall be made up by the use of material complying with the 
requirements of SANS 1200 ME. 

PS DB 3.7: Selection 

Replace the words “if he so wishes” in the first line of the second paragraph with the words “at his own cost”. 

PS DB 3.9: Hand excavatable material 

PS DB 4:  PLANT 

PS DB 4.1: Excavation equipment 

Add the following to DB 4.1: 

All excavations exceeding the specified widths shall be backfilled with approved selected material.  No 
payment shall be made for this and all relevant costs shall be deemed to be included in the tendered rates. 

PS DB 5:  CONSTRUCTION 

PS DB 5.1: Precautions 

PS DB 5.2: Minimum base widths specified 

Substitute paragraph (b) of DB 5.2 with the following: 

The minimum base width for all pipes with a diameter less than 125 mm shall be 600 mm plus the outside 
diameter of the pipes, irrespective of the depth at which they are laid.  Where two pipes are placed in the 
same trench, they shall be 300 mm apart and the specified side allowance will still apply. 
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PS DB 5.4: Excavation 

Add the following to DB 5.4: 

Excavation and backfilling of pipe trenches on sidewalks in the residential area shall be done in such a way as 
to ensure the least possible disruption to the public and entrances to properties.  No additional payment shall 
be made for this and all relevant costs shall be deemed to be included in the tendered rates. 

All excavation for pipes must be done according to the trench excavation method, and not to the fill method.  
No additional payment extra over to that listed under item 8.3.3 will be made for pipes, culverts or any other 
structure that falls within the road or fill layers.  Trenches shall be of such a depth that the minimum cover over 
the pipes shall be 700 mm except at road crossings where the minimum cover shall be 1000 mm. 

PS DB 5.5: Trench bottom 

Substitute “90%” in the second paragraph of DB 5.5 with “93% (100% for sand)”. 

PS DB 5.6: Backfilling 

PS DB 5.6.2: Material for backfilling 

Substitute “from trench excavations” in the first paragraph for DB 5.6.2 with “from trench, channel or street 
excavations”. 

PS DB 5.6.3: Disposal of Soft Excavation Material 

Add the following to DB 5.6.3: 

All surplus and unsuitable material as described in DB 5.6.3 shall be disposed of at the spoil site, (as 
described in PS D 5.2.2.3) and levelled off. 

PS DB 5.7: Compaction 

PS DB 5.7.2:  Areas subject to traffic loads 

                        Add the following to DB 5.7.2: 

                        All pipe trenches that fall in the street reserves, will be regarded as areas subject to traffic loads. 
                        Sand backfilling shall be compacted to 100% of Mod.AASHTO density. 

 

PS DB 8:      MEASUREMENT AND PAYMENT 

PS DB 8.1: Basic principles 

PSDB 8.1.1  Replace the last section of subclause 8.1.1 “........... surplus material along the route of the pipeline within 
0,5 km of the source”, with “ ........ surplus material within the freehaul distance of the site boundaries.” 

PS DB 8.1.2 (b)   Replace the depth increments of 1 m with 0,25 m for hand-excavation, and with 0.5 m for  
        machine excavation. 
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PS DB 8.2: Computation of quantities 

PS DB 8.2.4: Shoring 

Add the following to DB 8.2.4: 

No payment will be made in respect of this and all costs will be deemed as covered by the rate for 
excavation. 

 

PS DB 8.3: Scheduled items 

PS DB 8.3.2: Excavation 

PS DB 8.3.2 (a): Excavate in materials for trenches, backfill, compact and dispose of surplus 
Material………………………………………………………………………....……………… Unit: m 

Add the following to D 8.3.2 (a): 

The depth of excavation in street reserves and other areas shall be measured from the final finished level 
to the invert level of the pipe. 

The rates for trench excavation and excavations for subsoil drains must also include any actions needed 
to deal with any water in the excavations, as well as loading and transportation of material to a spoil site, 
spoiling, levelling and compacting the material to 90% (100% for sand) of Mod.AASHTO at a spoil site as 
described in PS D 5.2.2.3. 

The rate shall also provide for the fact that the excavation width in sand will be wider than normal. 

In the case of subsoil drains, this rate must allow for the supply of suitable free draining sand from above 
the geotextile up to 200 mm below the surface level. 

PS DB 8.3.2 (d): Excavation by hand to expose existing services…………………………………….. Unit: m3 

. The provision of subclause PS D 8.3.8.1 (c) shall apply mutatis mutandis. 

PS DB 8.3.3: Excavation Ancillaries 

PS DB 8.3.3.3: Compaction in road reserves…………………………….……………………………….. Unit: m3 

Add the following to DB 8.3.3.3: 

This item is only applicable to the backfill above the bedding and fill blanket.  No payment will be made 
where sand, compacted to 100% of Mod.AASHTO, is used for backfill.  All A3-type sands will qualify as 
sand.  The volume measured for payment under this item will be determined from the final finished level. 

PS DB 8.3.3.4: Overhaul…………………………………………….…………………………..…Unit:  m3 or m3.km 

Add the following: 

Where it is a requirement that labour intensive methods be used, PS D 8.3.6 shall apply. 
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PS DB 8.3.5: Existing services that intersect or adjoin a pipe trench 

PS DB 8.3.5 (a):Services that intersect a trench………………………………………………………...… Unit: no 

Add the following to DB 8.3.5 (a): 

Existing services with a depth of cover exceeding 300 mm, measured from the bottom of excavation to 
the top of the existing service shall not be measured and paid for.  There will be distinguished between 
existing trunk services and existing erf connection. 

The rate shall also allow for the cost of the following: 

(i) Sufficient photo’s of existing services being taken and handed over to the Engineer before they are   
being crossed, if there is a possibility of a difference in opinion over the condition of those services. 

(ii) Reinstatement of existing services damaged by the Contractor. 
 

(iii) Reinstallation of services which were removed by the Contractor. 
 

PS DB 8.3.5 (b): Services that adjoin a trench…………………………….……………….………… Unit: no or m 

Add the following to DB 8.3.5 (b): 

The unit “number” will only be used for services such as poles and trees. 

The cost for shoring shall be deemed as covered by the listed items and no additional payment will be 
made for this. 

No payment will be made for overhead services that do not directly rest on the ground except where 
allowance is made for this in the schedule of quantities. 

Existing services that rest directly on the ground e.g. poles, trees, walls and structures are handled in the 
same way as underground services, but the axis of the services will be determined as follows: 

The vertical axis is defined as the nearest side or corner of the existing structure to the excavation, 
measured at the point where the structure and natural ground level intersect. 

The horizontal axis will be at the point where the structure and the natural ground level intersect.  In this 
instance, where the excavation falls above the 45o line but within 1,0 meter horizontally from the structure, 
the service will also be measured as adjoining. 

If the structure, according to the abovementioned does not qualify as an adjoining service but the 
foundation of the structure is such that if a 45o line drawn from the nearest bottom corner thereof cuts 
through the excavation, the structure will be measured as an adjoining service if approved by the 
Engineer. 

If there is more than one service adjoining the same trench and such a service is on the same side of the 
trench, payment will only be made for the nearest service to the trench, of if they are the same distance 
from the trench for the top one.  The maximum number of services that will be paid for, is therefore one 
on each side. 
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PS DB 8.3.5.3: Rates 

Add the following: 

(d) “This rate shall also cover the additional cost of detection, exposure, hand excavation, protection, 
alteration and backfill with selected material (the last if outside trench dimensions). 

(e) An existing service that has been abandoned at the time it is crossed will not be measured.” 
 

PS DB 8.3.6.1: Reinstate road surfaces, complete with all courses………….……………….………… Unit: m² 

The layer works to be allowed for under this item are as follows below.  The cost of the imported material 
to be used in terms of PS DB 3.6.1, and for surfacing to be included in this rate are: 

For asphalt roads MC 30 prime or equivalent 
 40mm Wearing course “Type A” 
 150mm G4 base course 
 150mm G5 subbase 
 150mm G7 selected subgrade 
 

For gravel roads 150mm G4 base course 
 150mm G5 subbase 
 150mm G7 selected subgrade 
 

For segmented  80mm interlocking or 60mm bond concrete pavers 
paving 20mm sand 
 150mm G5 subbase 
 150mm G7 selected subgrade 
 

For cycling lanes, MC 30 prime or equivalent 
pathways and  25mm Fine continuously graded asphalt 
driveways 100mm G5 subbase 

 150mm G7 selected subgrade 
 

PS DB 8.3.6.1: Reinstate landscaped areas …………………………………….……………….………… Unit: m² 

Landscaped areas to be reinstated with topsoil from stockpile and vegetation to previous state or better. 

 

PS DB 8.3.8: Handling of seepage in trench excavations 

The rates for excavation must include any costs for action needed to deal with water in the excavation. 
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SANS 1200 LB:  BEDDING (PIPES) 

PS LB 3:  MATERIALS 

PS LB 3.1: Selected granular material 

Substitute LB 3.1 with the following: 

Selected granular material shall be an aggregate, sand or granular material, all of a non-cohesive nature and 
free from any organic material, of which the grading analysis shows 100% passing a 13,2 mm sieve and not 
more than 5% passing a 0,075 mm sieve and a PI not exceeding 6. 

PS LB 3.2: Selected fill material 

Substitute LB 3.2 with the following: 

The requirements of PS LB 3.1 shall apply mutatis mutandis. 

PS LB 3.3: Bedding 

Add the following to LB 3.3: 

All pipes shall be classified as rigid pipes and shall be laid on a Class D bedding except water connections 
and HDPE pipes which shall be classified as flexible pipes.  Where the trench bottom is unsuitable for a Class 
D bedding, the pipe will be laid on a Class B bedding on written instruction of the engineer. 

PS LB 3.4.1: Suitable material available from trench excavation 

Replace the first sentence of LB 3.4.1 with: 

Irrespective the requirements of subclause 3.7 of SANS 1200 DB and subclause 3.4.1 of SANS 1200 LB 
regarding the use of selective methods of excavation, the Contractor must use selective methods of 
excavation and supply and use plant that will avoid burying or contaminating material that is suitable and 
required for bedding or covering the pipeline. 

PS LB 5: CONSTRUCTION 

PS LB 5.1: General 

PS LB 5.1.2: Details of bedding 

Add the following paragraph: 

“The dimension “X” for flexible and rigid pipes as indicated on drawing LB-1 will be 150 mm unless otherwise 
indicated on the drawing.  The dimension “X” will be measured from the invert of the pipe.” 

PS LB 5.1.4: Compacting 

 Substitute “90% of MODAASTHO” in LB 5.1.4 with “93% of MODAASHTO (100% for sand)”. 
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PS LB 8: MEASUREMENT AND PAYMENT 

PS LB 8.1: Principles 

PS LB 8.1.1: Supply of bedding materials measured separately 

Add the following to LB 8.1.1: 

Payment for bedding material and selected fill material is only made if the selected trench-excavation 
material cannot be used in the same position as bedding material but has to be obtained from another part 
of the site of works or designated borrow pits, or from commercial sources. 

PS LB 8.1.3: Volume of bedding materials 

Add the following to paragraph (b): 

“The depth of bedding as specified in PS LB 5.1.2 is applicable.  The volume of bedding material displaced 
by the pipeline shall not be included in the calculation of the volume of bedding material.” 

PS LB 8.1.4: Separate items for cradle and blanket 

Substitute LB 8.1.4 with the following: 

Although distinction may be made as regards items for the bedding cradle and selected fill blanket, the 
material in both cases shall comply with the requirements for material for bedding cradle. 

PS LB 8.1.5: Disposal of displaced material 

Add the following to LB 8.1.5: 

Excess displacement material must be disposed of at the dumping site as specified in clause PS D 5.2.2.3. 

Where it is a requirement that labour intensive methods be used, PS DB 8.3.3.4 shall apply to freehaul and 
overhaul. 

PS LB 8.1.6: Freehaul 

Notwithstanding what is specified in subclauses 8.2.1, 8.2.2.2, 8.2.2.3 and 8.2.4, the freehaul distance for 
disposal of all displaced (surplus) material, shall be within the boundaries of the site of works or where 
labour intensive methods are specified, the freehaul and overhaul distances are as specified in PS D 
5.2.5.1 and PS D 5.2.5.2”  

PS LB 8.2.1:  Provision of bedding from Trench Excavation………………………….….…Unit:  m3 

Replace the paragraph “the rate shall …..” with the following: 

“The rates shall cover the cost of acquiring, from within site boundaries, bedding that complies with the 
relevant requirements of the specifications, of delivering it to points alongside the trench spaced to suit the 
Contractor’s methods of working, and of disposing of displaced material outside the site boundaries.” 
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SABS 1200 LD: FOUL SEWER 

LD 3  :  MATERIALS 

PS LD 3.1.5: Pipes, fittings and pipe joints 

  Add the following: 

  All uPVC pipes shall be heavy duty series 34. 

PS LD 3.5:   Manholes, chambers, etc. 

PSLD 3.5.4:  Concrete 

   Replace the sentence with the following: 

Only dolomite aggregate and low alkali sulphate resistant cement to SABS 471 shall be used for all concrete, 
mortar or screeding.  

PL LD 3.5.5: Bricks 

Add the following: 

“Bricks shall be engineering bricks complying with the requirements of SANS 227.” 

PS LD 3.5.7:  Step irons 

  Substitute LD 3.5.7 with the following: 

Step irons shall be installed in all manholes deeper than 1,2 m.  Step irons shall consists of polypropylene 
coated 12 mm high tensile steel, such as Calcamite or similar. The installation of the step shall be in 
accordance with the specification of the manufacturer. 

PS LD 3.5.8:  Manhole covers and frames 

  Replace clause 3.5.8 with the following: 

Covers and frames for manholes shall be heavy duty hinged type ductile iron cover and frame in compliance 
with EN124-D400 as per SANS 50124. The manufacturer shall be in possession of the relevant ISO or SABS 
Mark Permit.  

PS LD 3.6:  Marker posts 

  Add the following to LD 3.6: 

The marker must be a 1200mm steel fencing Y standard pole protruding 200mm above finished ground level 
directly above the end of the sewer house connection point with wire connected from the pole to the endcap of 
the connection and painted brown. 
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LD 5:  CONSTRUCTION 

LD 5.4:  Connections to manholes 

  Add the following to LD 5.4: 

 If the gradient of a pipe is more than 1:10, a vertical bend shall be used to connect up to the manhole.  The 
Contractor shall take care that no low point is formed in the pipe as a result of the bend.  If a pipe lies at a 
gradient of 1:10 (5,71o), A 11,25o bend cannot be used since a bend with an angle larger than the grade of the 
pipe will result in a low point.  It is then responsibility of the Contractor to shorten the bend in order to create 
the required angle.  For pipes with a gradient of up to 1:10, the angle can be taken up by a joint in the 
manhole and if required, also by the joint between the short-length and first full pipe. 

LD 5.6:  Manholes, inspection chambers, etc. 

PS LD 5.6.1:  General 

  Substitute LD 5.6.1 (a) with the following: 

  Manholes shall be constructed in accordance with the drawings. 

  1. Final cover levels of manholes in streets and paved areas shall be to the same level as the street or  
 paved area. 

 2. On gravel sidewalks, lawns and garden areas the cover level shall be 20 mm above the final 

  ground level. 

 3. In midblock sewers it shall be 50 mm minimum above ground level. 

 4. In the veld 200 mm above normal ground level. 

Where FC manholes are specified they must be bitumen dipped and if the manhole needs to be raised by 
more than 300 mm, FC sections with the same diameter shall be installed and sealed with Sikaflex-Pro 2HP 
or similar approved Lifting holes must also be plugged and sealed with Sikaflex-Pro 2HP.. 

PS LD 5.6.2:  Benching 

 Add the following to LD 5.6.2.3: 

Benching for all manholes except those with sandtraps shall be in accordance with drawing no 

LD-3 in SABS 1200 LD. 

PS LD 5.6.3:  Step irons 

  Add the following to LD 5.6.3: 

  Step irons shall only be installed in manholes deeper than 1,2 m. 

PS LD 5.6.4:  Brick manholes 

 Add the following to LD 5.6.4.3: 

Walls of brick manholes, shall be plastered internally as shown on drawing LD-3.  Manholes shall not be 
extended above the concrete roof slab by more than 300 mm with brickwork. 
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PS LD 5.11:  Internal erf connections 

All sewer connections shall be laid at a minimum gradient of 1:60, except where otherwise ordered by the 
Engineer.  Where steeper gradients can be achieved, the levels of other services must be taken into account.  
Connections should not be shallower than 1.0 m at a point 1.0 m inside the erf unless minimum grades do not 
allow this, in which case permission is required from the Engineer. 

PSLD 5.12:  Marker for sewer erf connection 

The marker must be a 1200mm steel fencing Y standard pole protruding 200mm above finished ground level 
directly above the end of the sewer house connection point with wire connected from the pole to the endcap of 
the connection and painted brown. 

PSLD 5.13:  Backfilling around manholes 

Material used to backfill around manholes that fall within the road reserve must comply with SABS 1200 LB 
Subclause 3.1.  Material used to backfill around other manholes must comply with SABS 1200 DB Subclause 
3.5. 

 Material adjacent to the walls of the manholes must be watered and mixed to its optimum moisture content, 
and compacted in layers not exceeding 150 mm in the compacted state.  Compaction must be minimum 100% 
MOD AASHTO for non-cohesive material, and minimum 93% of MOD AASHTO density for cohesive materials. 

  Backfilling around the structure must be carried out in even layers to avoid uneven side forces." 

  

LD 7:  TESTS 

PS LD 7.1:  General 

  Add the following to LD 7.1.5: 

  All tests shall be repeated after the completion of backfilling of pipe trenches. 

PS LD 7.2:  Tests and Acceptance/Rejection criteria 

PS LD 7.2.6:  Watertightness of Manholes 

  Add the following: 

Manholes will be inspected at the end of the first winter after completion.  No ingress of groundwater into the 
manhole will be allowed. 

Should any manhole fail to pass the inspection to the satisfaction of the Engineer, the fault or faults shall be 
made good by the Contractor at his own expense according to methods approved by the Engineer and the 
work shall be inspected again.  The cost of all extra work and inspection shall be borne by the Contractor. 

LD 8:  MEASUREMENT AND PAYMENT 

LD 8.2: Scheduled items 

PS LD 8.2.3:  Manholes …………………………………………………………………………………………..Unit : no 

The rate shall cover the cost of additional excavation, roof slabs, reinforcement, brickwork, plaster, benching, 
step irons where required, covers and frames, short sections of inlet and outlet pipes, and backfilling, as well 
as transport of the manhole/rings from the yard, if applicable. 
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PS LD 8.2.4:  Extra over Item 8.2.3 for backdrops, etc……………………………………………………..Unit : no 

  Add the following to LD 8.2.4: 

  a) Backdrop:  Backdrops will be measured in different depth categories.  The rate must include for all 
additional excavation, backfilling, pipe couplings, special fittings, bedding, selected backfill, concrete, 
compaction of fill and disposing of excess material with-in 0.5 km. 

 

PS LD 8.2.7: Concrete encasement……………………………………………………………………………...Unit : m3 

The rate shall cover the cost to encase the pipe with a minimum concrete cover of 200 mm around the pipe.  
The concrete must be of 15 MPa strength. 

PS LD 8.2.11:  Connection to existing sewer manhole with pipe………………………………..........…Unit : No. 

  Add the following to LD 8.2.11: 

The tendered rate must allow for all associated work to break into an existing sewer manhole, the handling of 
the sewer flow in the existing system, the coupling of the old and new system, and the alteration of benching 
in the existing manhole.  The excavation for the pipeline, the backfilling and all materials and spoil of excess 
materials will be include in the rate. 

PS LD 8.2.13:  End caps……………………………………………………………………………………………Unit : no 

  The tendered rate must allow for the supply and fitting of a 110 mm dia end cap. 

PS LD 8.2.14:  Connection to existing sewer pipe.......……………………………………………………..Unit : no 

The rate shall cover the cost of excavation by hand to expose the existing pipe, cutting into the pipe, supply 
and installation of a junction piece, reducer, 45 deg bend and rodding eye and of the backfilling as well as of 
handling the sewage flow during construction. 

  

PART C: PARTICULAR SPECIFICATIONS  

This part of the Scope of works contains comprehensive additional specifications for matters not covered by and 
work which is not carried out in terms of the standard specifications. 

The number of each clause and each payment item in this part of the project specification is prefixed with a “P” 
to differentiate these clauses and items as particular specifications. 

The following additional specifications are covered under this part of the Project Specifications. 
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3.4.3. WAYLEAVES, PERMISSIONS AND PERMITS 

The Contractor shall be responsible for obtaining all of the necessary wayleaves, permissions or permits applicable 
to working near any existing services or other infrastructure on Site, and shall ensure that any wayleaves, 
permissions or permits obtained by the Employer’s Agent prior to the award of the contract are transferred into the 
Contractor’s name.  

The Contractor shall abide by any conditions imposed by such wayleaves, permissions or permits.   

The Contractor shall ensure that all wayleaves, permissions and permits are kept on site and are available for 
inspection by the relevant service authorities on demand. 

The Contractor shall also ensure that any wayleaves in respect of electricity services are renewed timeously every 
three months. 

 

1 PARTICULAR SPECIFICATION NR 1: GENERIC LABOUR-INTENSIVE SPECIFICATION 
 

The Contractor’s attention is drawn to the fact that it is an objective of the contract to maximise the labour 
content of certain operations or portions thereof. In this regard, where the specified work allows for a choice 
between mechanical or labour-enhanced means, the former shall generally be kept to the practical minimum. 

 
The Contractor shall submit on a monthly basis, daily labour reports to the Engineer indicating the numbers  
of temporary personnel employed on the works and the activities on which they were engaged. 

 
 

Personal & Other Protective Equipment (Sections 8/15/23 or the OHS Act) 

 
The Contractor is required to identify the hazards in the workplace and deal with them. He must either 
remove them or, where impracticable take steps to protect workers and make it possible for them to work 
safely and without risk to health under the hazardous conditions. 

 
Personal Protective equipment (PPE) should, however, be the last resort and there should always first be an 
attempt to apply engineering and other solutions to mitigating hazardous situations before the issuing of PPE 
is considered. 

 
Where it is not possible to create an absolutely safe and healthy workplace the Contractor is required to 
inform employees regarding this and issue, free of charge, suitable equipment to protect them from any 
hazards being present and that allows them to work safely and without risk to health in the hazardous 
environment. 

 
It is a further requirement that the said equipment be maintained by the Contractor, that he instructs and 
trains the employees in the use of the equipment and ensures that the prescribed equipment is used by the 
employee/s. 

 
Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is 
impossible for an employee to use or wear prescribed protective equipment through health or any other 
reason, the employee cannot be allowed to continue working under the hazardous condition/s for which the 
equipment was prescribed but an alternative solution has to be found that may include relocating or 
discharging the employee. 

 

The Contractor may not charge any fee for protective equipment prescribed by him/her but may charge for 
equipment under the following conditions: 

• Where the employee requests additional issue in excess of what is prescribed 

• Where the employee has patently abused or neglected the equipment leading to early failure 

• Where the employee has lost the equipment 

 

All employees shall, as a minimum, be required to wear the following PPE on any construction projects: 

• Protective overalls 
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• Protective footwear 

• Protective headwear 

• Eye/face protection 
 

All PPE provided to local labour working on the Expanded Public Works Programme shall be branded in 
accordance with the EPWP CI Manual. Typical elements which shall be branded include: 

• Protective overalls 

• Reflective vests 

• Protective headwear 

 

The rate for local labour shall include for the supply of EPWP branded PPE in accordance with the Provincial 
EPWP specifications. The rate shall include the additional cost of the specified colours for the PPE and 
branding in accordance with CI manual. 

 
MEASUREMENT AND PAYMENT 

 
Add the following: 

 

ITEM UNIT 
 

1.5.5 Extra over sub-item for branding of EPWP PPE .............. Lump Sum 

 
 

Measurement shall be as specified for pay item 1.5.4 of the bill of quantities 
 

THE TENDERED RATE SHALL INCLUDE FULL COMPENSATION FOR BRANDING THE PPE AS 
DETERMINED IN THE RISK ASSESSMENTS AND AS REQUIRED FOR FULL DURATION OF THE 
CONTRACT. 

 
EPWP signboard 

 
The Contractor will be required to erect a signboard displaying the EPWP logo, indicating that this project is 
part of the EPWP. All costs related to the provision, erection and subsequent removal of the signboard shall 
be refunded to the Contractor through the provisional sum included in the Schedule of Quantities for this 
purpose. 

 
B1231 COMMUNITY LIAISON OFFICER (CLO) 

 
The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after consultation with 
the local communities, the engineer and the employer. The contractor shall direct all his liaison efforts with 
the local communities through the appointed officer. The contractor shall, however, accept the appointed as 
part of his management personnel. 

 
(a) Duties of the Community Liaison Officer 

 

The Community Liaison Officer’s duties will be: 
 

(i) To be available on site daily between the hours of       (insert time) and  (insert time) and at 
other time as the need arises. His normal working  day  will extend from   morning until 
  (insert time) in the afternoon. 

(ii) To determine, in consultation with the contractor, the needs of the temporary labour for relevant skills 
training. He will be responsible for the identification of suitable trainees and will attend one of each of 
the training sessions. 

(iii) To communicate daily with the contractor and the engineer to determine the labour requirements with 
regard to numbers and skill, to facilitate in labour disputes and to assist in their resolution. 

(iv) To assist in and facilitate in the recruitment of suitable temporary labour and the establishment of a 
“labour desk”. 

(v) To attend all meetings in which the community and/or labour are present or are required to be 
represented. 

(vi) To assist in the identification, and screening of labourers from the community in accordance with the 
contractor’s requirements. 

(vii) To inform temporary labour of their conditions of temporary employment and to inform temporary 
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labourers as early as possible when their period of employment will be terminated. 
(viii) To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 
(ix) To keep a daily written record of his interviews and community liaison. 
(x) To attend monthly site meetings to report on labour and RDP matters. 
(xi) All such other duties as agreed upon between all parties concerned. 
(xii) To submit monthly returns regarding community liaison as illustrated in Part C5.1 of this document (form 

RDP 12(E)). 

 

b) Payment for the community liaison officer 
A special pay item is incorporated in section 1200 of the bill of quantities relating to payment of the 
liaison officer on a prime cost sum basis. This payment shall only be made for the period for which 
the duties of the liaison officer are required and not necessarily for the full duration of the contract. 
The remuneration of the CLO shall be determined jointly by the contractor, engineer and employer. 

 

(c) Period of employment of the community liaison officer 
The period of employment of the community liaison officer shall be as decided upon jointly by the 
contractor, engineer and employer. 

 
COMMUNITY PARTICIPATION 

 

2.1 Purpose 

In order to give effect to the need for participation and transparency in the process of appointing labour, 
the community should participate in the decision making process throughout the life of a project. This 
shall be achieved through structured engagement between those responsible for the delivery of the 
project and the community. 

 

2.2 Structure and Composition 
A Project Liaison Committee (PLC) may be formed from representatives of the Employer, the Engineer, 
the Contractor and the Community if the project is such that a specific community can be identified. 

 
2.3 Procedures 

2.3.1 The PLC deals with labour and SMME involvement on the project and shall meet at least once 
every month until such time as it is of the opinion that it could fulfil its tasks by meeting less 
frequently. 

2.3.2 The PLC shall make recommendations by consensus. If consensus cannot be reached, the 
decision of the Employer will be final in cases that have no financial implications for the 
Contractor or where payment is to be made from PC items. Where the financial responsibility 
for the successful completion of the works rests with the Contractor, the Contractor’s decision 
shall be final. In fulfilling its tasks, the PLC shall be guided by the relevant sections of this 
specification and the supplementary documents. 

 

2.4 Tasks of the PLC 
2.4.1 To assist with community liaison and resolution of disputes. 
2.4.2 To devise fair and transparent procedures that will assist the Contractor in the engagement 

of labour and the award of sub-contracts to SMME’s. 
2.4.3 To advise on and monitor labour issues. 
2.4.4 To assist in resolving labour disputes. 

 

2.5 Assistance to the PLC 
2.5.1 The Employer may appoint a competent local person as a Community Liaison Officer to assist 

the Engineer and the Contractor in the day to day liaison with the communities directly affected 
by the project. 

 
C3.1.7.1 Payment for the Labour-Intensive Component of the Works: 

 
Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with the 
provisions of the Scope of Work. Any non-payment for such works shall not relieve the Contractor in any 
way from his obligations either in contract or in delict. 

 

C3.1.7.2 Applicable Labour Law 

 
The Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the Basic 
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Conditions of Employment act of 1997 by the Minister of Labour in Government Notice NR347 of 4 May 
2012, as reproduced below, shall apply to works described in the scope of work as being labour 
intensive and which are undertaken by unskilled or semi-skilled workers. An EPWP contract shall be 
signed between the contractor and the EPWP participant using the template appended. The contracts 
shall expire on earlier of (i) 31 March, (ii) at the end of the project; or (iii) completion of the works 
allocated. 

 

C3.1.7.3 Introduction 

 
This document contains the standard terms and conditions for workers employed in elementary 
occupations on an Expanded Public Works Programme (EPWP). These terms and conditions do NOT 
apply to persons employed in the supervision and management of an EPWP. 

 

In this document – 
(a) “department” means any department of the State, implementing agent or contractor; 

(b) “employer” means any department, implementing agency or contractor that hires workers to work in 

elementary occupations on a EPWP; 

(c) “worker” means any person working in an elementary occupation on a EPWP; 

(d) “elementary occupation” means any occupation involving unskilled or semi- skilled work; 

(e) “management” means any person employed by a department or implementing agency to administer or 

execute an EPWP; 

(f) “task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 

C3.1.7.4 Terms of Work 

 
(a) Workers on an EPWP are employed on a temporary basis or contract basis. 

 

C3.1.7.5 Normal Hours of Work 

 
(a) An employer may not set tasks or hours of work that require a worker to work– 

a. more than forty hours in any week 

b. on more than five days in any week; and 

c. for more than eight hours on any day. 

(b) An employer and worker may agree that a worker will work four days per week. The worker may then 

work up to ten hours per day. 

(c) A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 

allocated (based on a 40-hour week) to that worker. 

 

C3.1.7.6 Meal Breaks 

 
(a) A worker may not work for more than five hours without taking a meal break of at least thirty minutes 

duration. 

(b) An employer and worker may agree on longer meal breaks. 

(c) A worker may not work during a meal break. However, an employer may require a worker to perform 

duties during a meal break if those duties cannot be left unattended and cannot be performed  by 

another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or  

her duties during the meal break. 

(d) A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on the 

basis of time worked must be paid if the worker is required to work or to be available for work during the 

meal break. 

 

C3.1.7.7 Special Conditions for Security Guards 

 
(a) A security guard may work up to 55 hours per week and up to eleven hours per day. 
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(b) A security guard who works more than ten hours per day must have a meal break of at least one hour or 

two breaks of at least 30 minutes each. 

 

C3.1.7.8 Daily Rest Period 

 
(a)  Every worker is entitled to a daily rest period of at least twelve consecutive hours.   The daily rest period 

is measured from the time the worker ends work on one day until the time the worker starts work on the 

next day. 

 

C3.1.7.9 Weekly Rest Period 

 
(a) Every worker must have two days off every week. A worker may only work on their day off to perform 

work which must be done without delay and cannot be performed by workers during their ordinary hours 

of work (“emergency work”). 

 

C3.1.7.10 Sick Leave 

 
(b) Only workers who work for more than 24 hours have the right to claim sick-pay in terms of this clause 

(c) A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick 

leave for every full month that the worker has worked in terms of a contract. 

(d) A worker may accumulate a maximum of twelve days’ sick leave in a year 

(e) Accumulated sick-leave may not be transferred from one contract to another contract. 

(f) An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

(g) An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

(h) An employer must pay a worker sick pay on the worker’s usual payday. 

(i) Before paying sick-pay, an employer may require a worker to produce a certificate stating that the worker 

was unable to work on account of sickness or injury if the worker is – 

(j) absent from work for more than two consecutive days; or 

(k) absent from work on more than two occasions in any eight-week period. 

(l) A medical certificate must be  issued  and  signed  by  a  medical practitioner, a qualified nurse or a  

clinic staff member authorised to issue medical certificates indicating the duration and reason for 

incapacity. 

(m) A worker is not entitled to paid  sick-leave for a work-related injury or occupational disease  for  which  

the worker can claim  compensation under the Compensation for Occupational Injuries and Diseases 

Act. 

C3.1.7.11 Maternity Leave 

 
(a) A worker may take up to four consecutive months’ unpaid maternity leave. 

(b) A worker is not entitled to any payment or employment-related benefits during maternity leave. 

(c) A worker must give her employer reasonable notice of when she will start maternity leave and when she 

will return to work. 

(d) A worker is not  required  to take the full  period  of  maternity leave. However, a worker may not work  

for four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 

unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

(e) A worker may begin maternity leave – 

(f) four weeks before the expected date of birth; or 

(g) on an earlier date – 

a. if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health of 

the worker or that of her unborn child; or 

b. if agreed to between employer and worker; or 

c. on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker 

is able to continue to work without endangering her health. 

(h) A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may 

take maternity leave for up to six weeks after the miscarriage or stillbirth. 

 

 



 

 

 Scope of Work : Procurement 

C3.3 - 39 
 

 
 

C3.1.7.12 Family responsibility leave 

 
Workers, who work for at least four days per week, are entitled to three days paid family responsibility leave each 

year in the following circumstances - 

(a) when the employee’s child is born; 

(b) when the employee’s child is sick; 

(c) in the event of a death of – 

(d) the employee’s spouse or life partner; 

(e) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or sibling. 

 
 
C3.1.7.13 Statement of Conditions 

 
An employer must give a worker a statement containing the following details at the start of employment – 

(a) the employer’s name and address and the name of the EPWP; 

(b) the tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the expected duration of the contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the EPWP. 

(f) An employer must ensure that these terms are explained in a suitable language to any employee who is 

unable to read the statement. 

(g) An employer must supply each worker with a copy of these conditions of employment. 

 

C3.1.7.14 Keeping Records 

 
Every employer must keep a written record of at least the following – 

(a) the worker’s name and position; 

(b) Certified ID copies of all locally employed labour 

(c) Signed Contracts between the employer and the EPWP Participants 

(d) Attendance Registers for the EPWP Participants 

(e) Monthly Reporting Template as per EPWP requirements 

(f) in the case of a task-rated worker, the number of tasks completed by the worker; 

(g) in the case of a time-rated worker, the time worked by the worker; 

(h) Proof of payments made to each worker. 

(i) The employer must keep this record for a period of at least three years after the completion of the 

EPWP. 

 

C3.1.7.15 Payment 

 
(a) An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

(b) A worker may not be paid less than the minimum EPWP wage rate of R 120 per day or per task. This 

will be adjusted annually on the 1st of November in-line with inflation (available CPI as provided by 

StatsSA six (6) weeks before implementation). 

(c) A task-rated worker will only be paid for tasks that have been completed. 

(d) An employer must pay a task-rated worker within five weeks of the work being completed and the work 

having been approved by the manager or the contractor having submitted an invoice to the employer. 

(e) A time-rated worker will be paid at the end of each month. 

(f) Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the 

worker. 

(g) Payment in cash or by cheque must take place – 

a. at the workplace or at a place agreed to by the worker; 

b. during the worker’s working hours or within fifteen minutes of the start or finish of work; 

c. in a sealed envelope which becomes the property of the worker. 

(h) An employer must give a worker the following information in writing – 

a. the period for which payment is made; 

b. the numbers of tasks completed or hours worked; 



 

 

 Scope of Work : Procurement 

C3.3 - 40 
 

c. the worker’s earnings; 

d. any money deducted from the payment; 

e. the actual amount paid to the worker. 

(i) If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the 

worker must acknowledge receipt of payment by signing for it. 

(j) If a worker’s employment  is  terminated,  the  employer  must  pay all monies owing to that worker  

within one month of the termination of employment. 

 

C3.1.7.16 Deductions 

 
(a) An employer may not deduct money from a worker’s payment unless the deduction is required in terms 

of a law. 

(b) An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay. 

(c) An employer who deducts money from a worker’s pay for payment to another person must pay the 

money to that person within the time period and other requirements specified in the agreement law, court 

order or arbitration award concerned. 

(d) An employer may not require or allow a worker to – 

a. repay any payment except an overpayment previously made by the employer by mistake; 

b. state that the worker received a greater amount of money than the employer actually paid to the 

worker; or 

c. pay the employer or any other person for having been employed. 

 

C3.1.7.17 Health and Safety 

 
(a) Employers must take all reasonable steps to ensure that the working environment is healthy and safe. 

(b) A worker must – 

a. work in a way that does not endanger his/her health and safety or that of any other person; 

b. obey any health and safety instruction; 

c. obey all health and safety rules of the EPWP; 

d. use any personal protective equipment or clothing issued by the employer; 

e. report any accident, near-miss incident or dangerous behaviour by another person to their 

employer or manager. 

 

C3.1.7.18 Compensation for Injuries and Diseases 

 
(a) It is the responsibility of the employers (other than a contractor) to arrange for all persons employed on 

an EPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 

of 1993. 

(b) A worker must report any work-related injury or occupational disease to their employer or manager. 

(c) The employer must report the accident or disease to the Compensation Commissioner. 

(d) An employer must pay a worker who is unable to work because of an injury caused by an accident at 

work 75% of their earnings for up to three months. The employer will be refunded this amount by the 

Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the 

workplace such as road accidents or accidents at home. 

 

C3.1.7.19 Termination 

 
(a) The employer may terminate the employment of a worker for good cause after following a fair procedure. 

(b) A worker will not receive severance pay on termination. 

(c) A worker is not required to give notice to terminate employment. However, a worker who wishes to 

resign should advise the employer in advance to allow the employer to find a replacement. 

(d) A worker who is absent for more than three consecutive days without informing the employer of an 

intention to return to work will have terminated the contract. However, the worker may be re-engaged if a 

position becomes available. 

(e) A worker who does not attend required training events, without good reason, will have terminated the 

contract. However, the worker may be re-engaged if a position becomes available. 
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C3.1.7.20 Certificate of Service 

 
On termination of employment, a worker is entitled to a certificate stating – 

(a) the worker’s full name; 

(b) the name and address of the employer; 

(c) the EPWP on which the worker worked; 

(d) the work performed by the worker; 

(e) any training received by the worker as part of the EPWP; 

(f) the period for which the worker worked on the EPWP; 

(g) any other information agreed on by the employer and worker. 

 
C3.1.7.21 Contractor’s default in payment to Labourers and Employees 

 
(a) Any dispute between the Contractor and labourers, regarding delayed payment or default in payment of 

fair wages, if not resolved immediately may compel the Employer to intervene. 

(b) The Employer may, upon the Contractor defaulting payment, pay the moneys due to the workers not 

honoured in time, out of any moneys due or which may become due to the Contractor under the 

Contract. 

 

C3.1.7.22 Provision of Handtools 

 
(a) The Contractor shall provide his  labour  force  with  hand  tools  of adequate quality, sufficient in  

numbers and make the necessary provisions to maintain the tools in good and safe working conditions 

 

C3.1.7.23 Reporting 

The Contractor shall submit monthly returns/reports as specified below: 
(a) Signed Master rolls/pay sheets of temporary workers and permanent staff detailing the number, 

category, gender, rate of pay and daily attendance. 

(b) Certified ID copies of all locally employed labour 

(c) Signed Contracts between the employer and the EPWP Participants 

(d) Attendance Registers for the EPWP Participants 

(e) Monthly Reporting Template as per EPWP requirements 

(f) Plant utilization returns 

Progress report detailing production output compared to the programme of works 

 
 

UNEMPLOYMENT INSURANCE FUND 

 
The contractor will be responsible for payment or contribution of UIF for all labour employed under the project. 
Proof of payment of UIF shall be available upon request. 

 
 

B1233 WORKMEN'S COMPENSATION ACT 

 
All labour employed on the site shall be covered by the Workmen's Compensation Act. The contractor shall pay 

in full, including the payment of the necessary levies, such amounts, as are due in terms of the Act. The 
contractor at the commencement of the contract shall resolve the manner in which Workmen’s Compensation will 
be handled. Amounts paid by the contractor shall not be included in the wage rates but shall be an extra payment 
allowed for by the contractor. 

 

Labour-intensive construction methods 

 
Labour-intensive construction shall mean the economically efficient employment of as great a portion of labour as 
is technically feasible to produce a standard of construction as demanded by the specifications with completion by 
the Due Completion Date, thus bringing about the effective substitution of labour for plant and equipment. 
Appropriate portions of the Works included in the Contract shall be executed using labour-intensive construction 
methods. 
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Except where the use of plant is essential in order, in the opinion of the Engineer, to meet the specified 
requirements by the Due Completion Date, or where the use of plant is essential as a result of occupational health 
and safety considerations, the Contractor shall use only hand tools and equipment in the construction of those 
portions of the Works that are required in terms of these Project Specifications to be constructed using labour- 
intensive construction methods. 

 
These portions of the Works shall be constructed utilizing only locally employed labour and/or the labour of local 
subcontractors, supplemented by the Contractor’s key personnel to the extent necessary and unavoidable, unless 
otherwise instructed by the Engineer and in accordance with the further provisions of the relevant sections of 
Portion B of the Project Specifications. 

 

Subject to considerations of occupational health and safety, the portions of the Works to be executed using 
labour-intensive construction methods are: 

 
▪ Clearing and grubbing of the Site; 

▪ Excavation for structures up to 1,5 m deep; 

▪ Bedding, selected fill, backfilling and compaction of all pipe trenches irrespective of depth, but assisted by 
mechanical compaction equipment in order to achieve the specified densities; 

▪ Transportation and spoiling of all trench materials, where the disposal site is located within 20 metres of the 
source; 

▪ Dismantling and re-erection of fences; 

▪ Mixing and placing of concrete; 

▪ Construction of all brickwork required for structures; and 

▪ Cleaning and tidying up of the Site. 

Material 

 
Where possible, the contractor shall source material from within ## km of the site utilizing local labour. The 
material which may be sourced from site includes: 
▪ Bedding and blanket material 

 

Task Based Activities 

 
Labour Intensive activities are to be planned as task-based works where required. Task based refers to a specific 
amount of work to be performed which is clearly defined by a quantity and quality. Typically, a particular task can 
be completed within a working day. 

 
REQUIREMENTS OF EXPANDED PUBLIC WORKS PROGRAMME 

 
EPWP Project Specification 

 
As much as is economically feasible, all work shall be implemented by employing Labour Intensive Construction 
methods. Over and above the normal Building and Allied works to be implemented by employing skilled and 
unskilled labour the works specified in the “Guidelines  for  the  Implementation  of  Labour-Intensive  
Infrastructure Projects under the Expanded Public Works Programme  (EPWP)” shall be undertaken using  
Labour Intensive Construction methods. 

 
EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS 

 

Requirements for the sourcing and engagement of labour. 
C.1.1. Unskilled and semi-skilled labour required for the execution of all labour intensive works shall 

be engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of 
Targeted Labour. 

C.1.2. The rate of pay set for the EPWP is R .......... per task or per day. 
C.1.3. Tasks established by the contractor must be such that: 

a) the average worker completes 5 tasks per week in 40 hours or less; and b) the weakest 
worker completes 5 tasks per week in 55 hours or less. 

C.1.4. The contractor must revise the  time  taken  to  complete  a  task  whenever  it  is established  
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that the time taken to complete a weekly task is not within the requirements of 1.1.3. 
C.1.5. The Contractor shall, through all available community structures, inform the local community of 

the labour intensive works and the employment opportunities presented thereby. Preference 
must be given to people with previous practical experience in construction and / or who come 
from households: 
a) where the head of the household has less than a primary school education; 

b) that have less than one full time person earning an income; 
c) where subsistence agriculture is the source of income. 
d) those who are not in receipt of any social security pension income 

 
C.1.6. The Contractor shall endeavour to ensure that the expenditure on the employment of temporary 

workers is in the following proportions: 
a) 60 % women; 
b) 55% youth who are between the ages of 18 and 35; and 
c) 2% on persons with disabilities. 

 
B2204 CONSTRUCTION METHODS 

Add the following: 

"in all cases where soft founding materials is classified as suitable for culvert beddings construction, the in-situ 
material shall be ripped, moistened and compacted to 90& to 93% modified aashto density. The depth of 
prepration amnd compaction of founding materila shall be indixcated on drawings as speciied by the engineer. 
Allowance for measurement and payment for this work is made in the bill of quantities unde this section" 

The  generic  labour-intensive  specification  below  is  the  same  as  sans  1921-5, construction and 
management requirement for works contracts- part 5: earthworks activities which are to be performed by hand 
and should be included in the scope of works without amendment or modification as set out below. 

 

SCOPE 

This specification establishes general requirements for activities which are to be executed by hand involving the 
following: 

a. Trenches having a depth of less than 1.5metres 

b. Stormwater drainage 

 

 
PRECEDENCE 

Where this specification is in conflict with any other standard or specification referred to in the scope of works to 
this contract, the requirements of this specification shall prevail. 

 
 

HAND EXCAVATEABLE MATERIAL 

Hand excavateable material is material: 

a. granular materials: 

i. whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium 
dense, or dense; or 

ii. where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or 
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 
100mm; 

b. cohesive materials: 

i. whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, 
stiff and stiff / very stiff; or 

ii. where the material is a gravel having a maximum particle size of 10mm and contains no 
cobbles or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required 
to penetrate 100mm; 
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MEASUREMENT AND PAYMENT 

Add the following: 

ITEM UNIT 

B22.01 (C) Extra over sub-item for excavation by hand using hand tool ……cubic metre (m³) 

Measurement shall be as specified for pay item 22.01 of the standard specifications. 

The tendered rate shall include full compensation for carrying out the excavation by hand where circumstances 
prevent the use of mechanical excavators. va 

 

PROVISION OF STRUCTURED TRAINING 

CONTENTS 

1 SCOPE 
 

2 GENERIC TRAINING 
 

3 ENTREPRENEURIAL SKILLS TRAINING 
 

4 INSERVICE TRAINING 
 

4 MEASUREMENT AND PAYMENT 

 

1 SCOPE 
 

This specification covers the requirements for the provision of structured training to be arranged by the contractor 
over the period of this contract. 

 

2 GENERIC TRAINING 
 

2.1 The contractor shall, from the commencement of the contract, implement a structured progressive 
training programme. 

 

2.2 The generic training will inter alia comprise, but not be limited to the following subjects: 
 

Course Description 
Estimated No. Of 

Trainees 
Estimated Duration (Days) 

1. Manufacturing of bricks  ……… 

 

2. Brick laying 
  

…….. 

 
3. Placing of bedding material and levelling 

  

 
4. Pipe laying 

  
……… 

 

5. Checking of levels (survey instrumentation) 
  

……… 

 

2.3 Training shall be at or by an approved accredited organisation and shall be delivered by suitably  
qualified and experienced trainers. 

 
2.4 The tenderer shall provide with his tender full details of the structured training programme he intends to 

implement, which details shall include the following: 
(a) The name of the training institution and programme 
(b) The manner in which the training is to be delivered. 

(c) The numbers and details of the trainers 
 

Such details shall be entered on or attached to Schedule 31 included herein. 
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2.5 The contractor shall be responsible for the provision of everything necessary for the delivery of the 
generic training programme, including the following: 

 
(a) A suitable venue with sufficient furniture, lighting and power. 
(b) All necessary stationery consumables and study material 
(c) Transport of the students (as necessary) 
(d) Payment of wage to all trainees during the classroom training at a rate equal to the minimum wage as 
set in the Ministerial Determination for the Expanded Public Works Programme on an annual basis. 
(e) relevant PPE required for the project works 
(f) Additional supervision of learners during the practical learning stages of the works. Wage for the 
leaners during this stage of the training will be paid through the outputs. 

 

2.6 Generic training courses shall commence within one month of possession of site and be completed 
before the end of the contract period. 

 
2.7 The contractor's training programme shall be subject to the approval of the engineer, and the contractor 

shall if so instructed by the engineer alter or amend the programme and course content if a need is 
identified once the contract commences. 

 
2.8 The contractor shall keep comprehensive records of the training given to each student and whenever 

required shall provide copies of such records to the engineer. At the successful completion of each 
course each student shall be issued with a certificate indicating the course contents as proof of 
attendance and completion. 

 
In addition to the above, a monthly return shall be submitted by the contractor. An example of the form is 
illustrated in Part C## of this document (form ####) 

 
3 ENTREPRENEURIAL SKILLS TRAINING 

 
3.1 Small contractors and subcontractors will be entitled to receive a structured training programme, which 

will comprise both management skills as well as business development skills. 
 

3.2 The contractor shall closely monitor the performance of all small subcontractors in the execution of their 
contracts and shall identify all such subcontractors who, in his opinion, display the potential to benefit 
from structured training as may be provided for in the contract and where required by the engineer, shall 
make recommendations in this regard. The final list of candidates will be decided between the contractor 
and the engineer. 

 

3.3 The training will be delivered by trainers who are accredited by the Civil Engineering Training Scheme 
(CEITS) or other institutions recognised by the Department of Labour. Accredited training refers to both 
the trainers as well as to the training material. 

 
3.4 The contractor shall facilitate in the delivery thereof, by instructing and motivating the subcontractor 

regarding attendance and participation therein. 
 

3.5 The contractor shall further make all reasonable efforts to co-ordinate the programming of the 
subcontractor. 

 
3.6 The structured training will comprise out of the following as decided by the Employer: 

 

Course Description Estimated Duration (Days) 

1. Basic Business Principles 
……… 

2. Basic Supervision  

…….. 

3. Running A Business  
……… 

4. Legal Principles  

……… 

5. Achieving Standards 
……… 
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3.7 The contractor shall provide with his tender, full details of the structured training programme, which he 
intends to implement, which details shall include the following: 
(a) The name of the training institution and programme 
(b) The various aspects of each type of training comprised in the programme 
(c) The manner in which the training is to be delivered 

(d) The numbers and details of the trainers to be utilised. 
 

Such details of the proposed entrepreneurial training programme shall be entered on or attached to form 
#### of the forms to be completed by the tenderer. 

 
3.8 The contractor shall be responsible for the provision of everything necessary for the delivery of the 

entrepreneurial training programme, including the following: 
(a) A suitably furnished venue (if required) with lighting and power. 
(b) All necessary consumables, stationery and study material 
(c) Transport of the subcontractors (as necessary) 

 

3.9 All entrepreneurial training shall take place within normal working hours. 
 

3.10 The contractor’s training programme shall be subject to the approval of the engineer, and the contractor 
shall if so instructed by the engineer alter or amend the programme and course content if a need is 
identified once the contract commences. 

 
3.11 The contractor shall keep comprehensive records of the training given to each subcontractor and 

whenever required shall provide copies of such records to the engineer. At the successful completion of 
each course each subcontractor shall be issued with a certificate indicating the course contents as proof 
of attendance and completion. 

 

In addition to the above, a monthly return shall be submitted by the contractor. An example of the form to 
be used is illustrated in Part C## of this document, (form ###) 

 
4. IN SERVICE TRAINING 

 
4.1 The contractor shall in addition to the structured (accredited) training as provided for in Part C of this 

document implement an in-service training programme, from the commencement of the contract, in 
which the various skills required for the execution and completion of the works are imparted to the 
labourers engaged thereon, in a programmed and progressive manner. Labourers shall be trained 
progressively throughout the duration of the contract, in the various stages of a particular type of work. 

 

4.1.1 Details of in-service training 

 
(i) The contractor shall attach to applicable returnable form the basic details of his proposed in- service 
training programme, which details shall inter alia include the following: 

• the details of training to be provided 

• the manner in which the training is to be delivered 

• the number and details of trainers to be utilised. 

(ii) The in-service training programme shall be submitted with the initial works programme.  The 
progress in relation to this programme will be recorded monthly and attached to the site meeting minutes 
and payment certificate. 
(iii) The contractor shall provide on site, sufficient skilled and competent trainers to train all labourers 
engaged on the contract, in the various skills required for the execution and completion of the works. 
(iv) All labourers shall be remunerated in respect of all time spent undergoing training. 

(v) Every worker engaged on the contract shall on the termination of his participation on the contract, 
be entitled to receive from the contractor, a certificate of service in which the following information shall 
be recorded: 

• the name of the contractor 

• the name of the employee 

• the name of the project/contract 

• the nature of the work satisfactorily executed by the worker and the time spent thereon 

• the nature and extent of training provided to the worker 

• the dates of service. 
 

(vi The cost of the above obligations shall be deemed to be covered by the sums and rates tendered for 
items B13.01(a), (b) and (c) in the bill of quantities. The performance of the contractor in providing in- 
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service training, shall be taken into consideration should the contractor fail to reach his CPG at the 
completion of the project. 

 

4.1.2 Lead time for training 

 
The  training  of  labour  as  specified  shall,  as  far  as  possible,  take  place  before commencement 
of each activity and the contractor shall take into account in his programme the lead-time he requires for 
such training. All training herein specified shall be deemed to be a construction activity and a non- 
negotiable condition of the contract”. 
All formal training is to be documented in terms of the National/Provincial submission forms, and 
accompanied by an attendance register for the applicable days. 

 
 

5 MEASUREMENT AND PAYMENT 
 

 ITEM UNIT 

E12.05 Provision for training 
 

(a) Generic skills Provisional 
(list training courses) 

sum 

(b) Entrepreneurial skills Provisional sum 

(c) Handling cost and profit in respect of sub-item E12.05(a) and (b) above percentage 
(%) 

(d) Training venue (only if required) lump sum 

(e) Transport and accommodation of workers for training where it is not 
possible to undertake the training in close proximity to the site. (provisional 
sum) 

sum 

(f) Additional supervision during practical training lump sum 
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The prime cost sums are provided to cover the actual costs (including wages, tools and PPE) for attendance of 
accredited training courses as agreed with the engineer and shall be expended in accordance with the provisions 
of sub-clause 48(2) of the general conditions of contract. The tendered percentage in sub-item 4.1(c) is a 
percentage of the amount actually spent under sub-items 4.1(a) and (b) which shall include full compensation for 
the contractor’s handling cost, profit, mentoring, record keeping, reporting and all other costs in connection 
therewith. 

 

The lump sum tendered for 4.1(d) shall include full compensation for the provision of the training venue, for all 
necessary lighting, power, furniture, stationery, consumables and study material and for transportation of the 
students to and from the training venue. Payment of the lump sum will be made in two instalments as follows: 

 
(i) The first instalment, 75% of the lump sum, will be paid after the contractor has met all his obligations regarding 
the provision of the training venue as specified. 

 
(ii) The second and final instalment, 25% of the lump sum, will be paid after the provision of all the accredit 
training as specified in the document. 

 
The lump sum tendered for 4.1 (e) shall include full compensation for the provision of additional supervisory staff 
to manage the output generated from the learners during practical training. 

  

F4. JOB CREATION REPORTING FOR EPWP 
 

In order to assist the Employer in complying with the goals of creating EPWP job opportunities, the Contractor 
must provide the following information for reporting purposes: 

 
F4.1 Type of project data required per project 

 

Every EPWP project shall collect and keep specific project data for the purpose of EPWP progress reporting. The 
data that is required to be kept and maintained for each project includes: 

 
F4.1.1 Beneficiary data 

 
A beneficiary list must be maintained for every project.  The data required in this beneficiary list is indicated  
below. This data shall be recorded, checked and signed off by the Contractor on a weekly basis, and shall be 
submitted to the Employer at each monthly site meeting. The beneficiary list shall contain the following data and 
shall be kept and maintained on site for audit purposes: 

 
(a) Beneficiary identity – name, surname, initials, date of birth and identity number (or other unique  

identifier) plus certified copy of ID book (or other unique identifier). 

(b) Beneficiary profiles – nationality, gender, age, education level and disability status. 

(c) Monthly work data for beneficiaries – daily wage to be received, number of calendar days training 
attended and number of calendar days worked. 

 

F4.1.2 Project work data 
 

This generally seeks to confirm the number of people at work daily on the project. The following data must be 
recorded and maintained on site by the Contractor, in order that it can be provided by the Employer to the 
National Department of Public Works upon request when the latter is undertaking sample auditing. The 
documentation that should be kept includes: 

 

(a) Daily attendance register – register for each day showing all the workers that were registered as being at 
work on that day. Attendance registers shall be completed on site on a daily basis and signed off by the 
Contractor on a weekly basis. 

(b) Summary of monthly attendance. 
 

F4.1.3 Project payment data 
 

This generally seeks to confirm what was paid, for how much work and to whom. It is required that the Contractor 
adopt one of the following methods as standard procedure for recording and maintaining this information: 

 

(a) Payment register – this is a list of the workers showing the wages paid to each worker, and signed off by 
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each worker as proof of receipt and acceptance of payment. Information on this register must include  
the name of the worker, either an identity number or other unique identifier, the number of calendar days 
that the pay period covers, the wage rate and the total wages paid. 

 
Alternatively, 

 

(b) Bank records showing the transfers to each worker account, signed off by the Contractor as proof of 
payment – these bank records must specifically show the name of the worker, either an identity number 
or other unique identifier, the period which the pay covers and the total wages paid. 

 

The project payment data, as recorded and maintained by the Contractor in terms of either (a) or (b) above, must 
be available and applicable for the entire period for which the Employer claims an incentive reward for person- 
days of work created in terms of the project. 

 

F4.1.4 Employment output data 
 

The Contractor shall submit to the Employer at each monthly site meeting the data necessary to enable the 
Employer to calculate the following employment output data: 

 
(a) Number of work opportunities created (where one work opportunity = paid work created for one  

individual on an EPWP project, for any period of time). 

(b) Number of person-days of work created (where one person-day = one day of work carried out by one 
individual). The total number of person-days of work created on a particular EPWP project shall be 

obtained by summing the total number of person-days worked by each individual employed during the 
course of that EPWP project. 

(c) Number of Full Time Equivalents (FTEs) created (= total number of person-days of work created on the 
EPWP project divided by 230 working days). In terms of EPWP policy, one year of work created for one 
individual is assumed to comprise a total of 230 days of paid work carried out by that individual. 

(d) Average duration of work opportunities created (= total number of person-days of work created on the 
EPWP project divided by the number of work opportunities created on that EPWP project). 

(e) Average daily wage rates paid (= accumulated total of the wages paid to all individuals employed on an 
EPWP project divided by the total number of person-days of work created on that EPWP project). 

 

The employer's objectives are to deliver public infrastructure and services using labour-intensive methods in 
accordance with EPWP Guidelines 

 
 

Labour-intensive works 

 
Labour-intensive works comprise the activities such as those described in SANS 1921-5, Earthworks activities 
which are to be performed by hand, and its associated specification data. Such works shall be constructed using 
local workers who are temporarily employed in terms of this Scope of Work. 
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C3.5 Management 

C3.5 MANAGEMENT 
 

C3.5.1 CONSTRUCTION PROGRAMME 

 
C3.5.1.1 Format 

 
The programme will be set up in collaboration with the Engineer: 

 

In addition to the requirements of Sub-Clause 5.6.2 of the General Conditions of Contract, the 
Contractors programme shall: 

 
i) be in a bar chart form programmed into MS Project Office 2010 or 2016 

 
ii) show the various activities related to a time-chart indicating the sequence of 

performing the works comprising the contract. 
 

iii) indicate critical path activities 

 
C3.5.1.2 Allowances 

 
The Contractors programme shall take the following into consideration: 

 

i) expected normal climatic weather conditions 
 

ii) special non-working days as stipulated in the Contract Data 
 

iii) expected value of the work performed for each activity 
 

iv) stipulate any other information required by the engineer. 

 
C3.5.2 PROCEDURES DURING CONSTRUCTION 

 
The Contractor to supply, keep up to date and keep the following documents on site on a daily 
basis: 

 

i) A full set of the latest construction drawings to be on site permanently for use by the 
Engineer and others. 

 
ii) The Contractor to supply and keep on site an A4 triplicate site instruction book, which 

must be presented to the engineer at all site meetings and site inspections. 
 

iii) The Contractor to supply an A4 duplicate diary on site to be signed off by Engineers 
Representative. The Contractor to keep daily diary, with at least the following 
information. 

 
- Weather condition 
- Record of any accidents and detail 
- Record of construction activities of the day with associated units measures of 
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progress for each activity 
- Record of resources (labour, materials, plant, etc.) utilized for each day 
- Information of any strikes 
- Any other relevant information 

 

C3.5.3 SITE FACILITIES AVAILABLE 
 

C3.5.3.1 Source of Water Supply 
 

The Contractor is to make his own arrangements for the supply of water. Water is available 
from the municipality’s water network. The Municipality does not guarantee the sufficiency or 
continuity of the supply and no claims will be considered in this regard. The Contractor will be 
held responsible for any wastage of water due to negligence. 

 
C3.5.3.2 Source of Power Supply 

 
The Contractor is to make his own arrangement for the supply of power. 

 
C3.5.3.3 Location of Camp and Depot 

 
The Contractor must make his own arrangements for a campsite. The Contractor shall make his 
own arrangements for the accommodation of labour. 

 

C3.5.3.4 Spoil Sites 
 

No indiscriminate spoiling of material will be allowed. All unsuitable surplus material shall be 
removed from the site and to a suitable spoil site indicated by the Engineer. 

 
C3.5.4 ABNORMAL RAINFALL 

 
Refer to Contract Data – C1.2 

 
 

C3.5.5 TIME RELATED ITEMS 
 

An approved extension of time (other than an extension of time granted in terms of Clause 5.12 
of the Special Conditions of Contract) will entitle the Contractor to submit a claim for additional 
payment. Any such approved additional payment will be made for proven additional costs for 
each relevant time related item but will be limited to a maximum amount determined from the 
sum tendered for such item and from the designated operation, the period stated for the 
completion of the item or the tendered contract period, as applicable. 

 

C3.5.6 PROJECT BOARD 
 

The Contractor must make provision for one project board as per the drawing bound in 
document. 

 

C3.5.7 PROTECTION FROM STORMS AND FLOODS 
 

The sum allowed for in the Bills of Quantities shall be deemed to be full compensation for any 
damage to the Works due to storms, rain, floods, stormwater or subsurface water. 

 
Under no circumstances shall the Contractor be entitled to any additional payment in this 
regard. The Contractor shall accept full responsibility and costs to handle water from any  
source on the Site. 

 

C3.5.8 EXISTING SERVICES 
 

The Engineer will provide information regarding the location of the existing pipeline and 
connections, but the: 
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Engineer does not accept responsibility for the accuracy of this information. The Contractor 
shall make further investigations to determine the exact locality, size and depth of existing 
connections before commencing construction to ensure that no damage is done to any existing 
pipes or fittings. 

The Contractor shall take all reasonable precautions to protect existing pipeline/services during 
construction and during relocation of such services. 

 
Any pipe, cable, conduit or other services of any nature whatsoever indicated to the Contractor 

and subsequently damaged as a result of the Contractor's operations shall be repaired and 
reinstated forthwith by the Contractor or by the authority concerned, all at the expense of the 
Contractor and to the satisfaction of the Engineer. 

 

Whenever services are encountered which interfere with the execution of the Works and which 
require be moving and relocating, the Contractor shall advise the Engineer who will determine 
the extent of the work, if any, to be undertaken by the Contractor in removing, relocating, and 
reinstating such services. 

 
Any work required to be undertaken by the Contractor in the moving and relocation of services 
for which no provision is made in the contract documents, or for which no applicable tender 
rates exist, will be classed and paid for as "Daywork" as prescribed in the General Conditions of 
Contract. 

 

The Contractor shall work in close co-operation with personnel of the Municipality controlling 
services, which have to be protected, removed or relocated. No undertaking can be given as to 
the exact time of commencement or of completion of the relocation, removal or protection of 
services, which have to be carried out, by the Board or controlling authorities themselves. The 
Contractor is to make allowance in his programme for this contingency. 

 

Where services have to be removed or relocated or protected the Engineer will at the request of 
the Contractor, notify or negotiate with the Municipality or authorities controlling those services, 
but the Employer does not accept liability for any costs resulting from delays in the relocation, 
removal or protection of any service, or delays as a result of delays in negotiations. The sum 
allowed for in the Schedule of Quantities shall be deemed to be full compensation for the 
location and protection of existing services. 

 
 

C3.5.9 ACCOMMODATION OF TRAFFIC AND PUBLIC ACCESS 
 

During all his operations and when using his machinery, plant and equipment, the Contractor 
shall at all times take the necessary care to protect the public and to facilitate the traffic flow. 

 

C3.5.10 SETTING OUT OF WORKS 
 

All setting out required to carry out the work shall be undertaken by the Contractor. Setting out 
of the Works to be priced for in the item provided. 

 

C3.5.11 SANITARY CONDITIONS 
 

The Contractor shall ensure that, during the period of construction, sanitary conditions prevail 
on the site and surrounding areas. Unhygienic behaviour that may cause contamination of the 
works or the surrounding area is strictly prohibited. 

 
C3.5.12 CONSTRUCTION IN CONFINED AREAS 

 
It may be necessary for the Contractor to work within confined areas and no additional payment 
will be made for work done in restricted areas. The method of construction in these confined 
areas will depend largely on the Contractor's construction plant. However, the Contractor shall 
note that measurement and payment will be only in accordance with the specified cross- 
sections and dimensions, and that the tendered rates and amounts shall include full 
compensation for all special equipment and construction methods and for all difficulties 
encountered during working in confined areas and narrow widths, and at or around 
obstructions, and that no extra payment will be made nor will any claim for additional payment 
be considered in such cases. 
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C3.5.13 DENSITY TESTS / CONCRETE CUBES 
 

The Contractor shall carry out his own density tests on each compacted layer and 
these tests shall be submitted to the Engineer for scrutiny and approval before 
commencing with the construction of the following item. 

 
The Contractor also needs to do his own concrete cube tests, which is to be handed to 
the Engineer for scrutiny and approval. The Engineer may order that further, control 
tests are to be taken. 

 
The Engineer may order that control tests be taken by his own or another independent 
laboratory. A provisional sum is provided in the Bills of Quantities to allow for the cost 
of control tests. 

 
The sum allowed shall, however, be under the control of the Engineers and payment 
shall only be made to the Contractor on receipt of proof of expenses incurred by the 
contractor for the tests, i.e. payments to be made to an independent laboratory. 

 
Should these control tests indicate failure to obtain the required standards, the cost of 
the tests shall be for the Contractor’s account. Cub/Density tests carried out by the 
Contractor in the normal course of his work shall not be covered by this sum and shall 
be carried out at his own expense. 
The tendered rates in the Bills of Quantities shall be deemed full compensation for the 
testing of materials. 

 

C3.5.14 PRESSURE TESTS 
 

The Contractor shall carry out pressure tests under the supervision of the Engineer on 
sections of the pipeline. The Contractor must supply all the necessary equipment to 
execute the testing of the pipeline, joints, connections and fittings on site. Full payment 
for installation of pipelines will only be processed after completion of pressure tests. 
The maximum length of pipeline that must be tested is 1.0km. All pipe sections to be 
tested at a pressure of at least 1,5 X the working pressure of the pipeline. 

 
 

C3.5. 15 COMMUNITY LIAISON OFFICER (CLO) 
 

The CLO official shall be identified by the Employer to act as a liaison person between 
the Contractor and the persons to be employed. The liaison officer must be appointed 
by a process of appointment and the job description is available from the Employer or 
the Employers Agent which must be communicated with him after appointment. 

 
C3.5. 16 LABOUR INTENSIVE ACTIVITIES 

 

GENERIC LABOUR-INTENSIVE SPECIFICATION 

 
The Contractor’s attention is drawn to the fact that it is an objective of the contract to 
maximise the labour content of certain operations or portions thereof. In this regard, 
where the specified work allows for a choice between mechanical or labour-enhanced 
means, the former shall generally be kept to the practical minimum. 

 
The Contractor shall submit on a monthly basis, daily labour reports to the Engineer 
indicating the numbers of temporary personnel employed on the works and the 
activities on which they were engaged. The reporting shall be on EPWP formats that 
will be provided at the site handover meeting. These reports must be submitted with 
Monthly Payment Certificate Claims, otherwise payment will not be processed. 

 

The normal rules and regulations in terms of the Labour Act must be adhered to. 
Minimum wages for the region must be paid to the labourers and formal Labour-
contract documentation must be in place during the construction period. 

 
The following activities must be executed with local labour: 

i. The normal handling, installation and testing of water pipes. 
ii. Placing and preparation of bedding and blanket materials in pipe trenches. 
iii. Compaction of bedding and blanket materials. 
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iv. Building of all manholes and concrete structures. 

v. Final site clearance. 
 

The following activities as identified in the Schedule of Quantities may only be 
executed by means of Labour-Intensive Methods: 

 

• Item 1.4.1 a & b 

• Item 2.1.1 

• Item 2.3 

• Item 2.4 

• Item 3.3.1 a 

• Item 3.1.2.3 

• Item 3.1.2.4 

• Item 3.2.1 

• Item 3.3 

• Item 3.4 

• Item 3.5 

• Item 4.1 

• Item 4.2 

• Item 4.3 

• Item 5 
 

C3.5. 17 CONCRETE MARKERS 
 

Concrete markers will be placed by the contractor along the pipelines at 500m intervals 
and at direction deviations. The markers must be precast or on site casted clearly in 
scripted with the letter ‘w’ (for water pipeline) at the top. The concrete must be 
reinforced with a minimum strength of 25 MPa and the marker must be installed at 
least 400mm underground and 600mm above ground. 

 

C3.5. 18 EXCAVATIONS OF TRENCHES 

 
The following rules must apply for the excavation of trenches: 

 

• The pipeline route will be set out 4.0m from the existing pipeline where necessary. 

• Excavations must be done without damaging the existing pipeline. 

• The maximum allowable open trench length is 500m. 

• The trenches must be excavated according to the prescribed grade line with 
deviations of not more than 3.5%. 

 

C3.5.19 CLASSES OF EXCAVATION (Sub clause 3.1.2) 

 
All material encountered in any excavations for any purpose including restricted 
excavation will be classified as follows: 

 
i. Hard rock excavation 

 

Hard rock excavation shall be excavation in material (including boulders exceeding 
0.15 cubic metres in individual volume) that cannot be efficiently removed 
without blasting or without wedging and splitting or be in material, which 
cannot be excavated by a loader/backhoe or by a scraper without prior 
ripping. 

 
ii. Intermediate excavation 

 

The excavation in the decomposed granite or calcrete type material that can 
be excavated without blasting or wedging, but not classified as hard rock, 
shall be treated as intermediate material. 

 
iii. Soft excavation 

 
Soft excavation shall be all material not falling into the category of hard rock or 
intermediate excavation. 
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C3.5.20 MANHOLES 

 
The rates for both chambers and manholes shall be measured as a unit and shall cover 
the  cost of all items excluding pipe work. Included would be excavation, concrete work, 
brickwork (190mm bricks) and precast concrete slabs with manhole cover and frame. 
 

C3.5.21 QUALITY CONTROL BY THE ENGINEER 

 
Except for the quality control measures that must be implied by the Contractor, the 
Engineer can arrange and executed his own quality control inspections. Invoices will be 
forwarded to Contractor for payment and to claim with a 7, 5% mark-up. 

 

C3.5.22 HEALTH AND SAFETY PLAN 

 
In compliance with the Construction Regulations the Contractor shall, after performing 
a risk assessment, prepare a health and safety plan for approval by the Employer. 

 
The health and safety plan shall include, but not be limited to, the following: 

 
• The safety management structure including the names of all designated persons 

such as the construction supervisor and any other competent persons; 

 
• Safety method statements and procedures to be adopted to ensure compliance 

with the OHSA. Aspects to be dealt with shall include: 

 
Public vehicular and pedestrian traffic accommodation 

measures; Control of the movement of construction 

vehicles; 

The storage and use of 

materials; The use of tools, 

vehicles and plant; 

Temporary support 

structures; Dealing with 

working at height; 

Environmental conditions and safety requirements in working hazardous 
materials including asbestos cement products; 

Security, access, control and the exclusion of unauthorised persons. 

 
• The provision and use of temporary services; 

 
• Compliance with wayleaves, permissions and permits; 

 
• Safety equipment, devices and protective clothing to be employed; 

 
• Emergency procedures; 

 
• Provision of welfare facilities; 

 
• Induction and training; 

 
• Provision and maintenance of the health and safety file and other  documentation; 

 
• Arrangements for monitoring and control to ensure compliance with the safety plan. 

 

• Provision to comply with all the regulations relating to Covid19. 

 


