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T1.1 Tender Notice and Invitation to Tender 
 
Airports Company South Africa SOC Limited invites tenders for The Supply and Installation of 
Modular Uninterruptible Power Supplies at the O.R Tambo International Airport 
 
 

Only tenderers who are a CIDB contractor grading of 6EP/6EB or higher.as stated on the Tender Data 
may submit tender offers. 
 
 
Tender Document Availability 

Tender document is available from the 18th of August 2021 for free download from National Treasury’s 
eTender Publication Portal (http://www.etenders.gov.za) and ACSA Tender Bulletin website - 
http://www.airports.co.za/business/tender-bulletin/current-and-future-tenders  

 

Kindly print and complete. 

 

Queries relating to the issue of these documents may be addressed to Mr. Sekwati Nkwana 
 
 E-mail address: sekwati.nkwana@airports.co.za  
 
 
Closing date for enquiries is the 09th of September 2021 at 16:00pm close of business. 
 

Non-Compulsory Tender Briefing  

 
A non-compulsory clarification meeting with representatives of the Employer will take place via 
MICROSOFT TEAMS on the 31st of August 2021 starting a 11:00am. Please follow this link for the 
meeting:  

https://teams.microsoft.com/l/meetup-
join/19%3ameeting_OGJiYzI5YjUtMjM5Yy00MGVmLTkzNzItMDJhYTFkYTk1NmVi%40thread.v2/0?c
ontext=%7b%22Tid%22%3a%22fb62d46e-e86e-4673-ba82-
b27b61d8202b%22%2c%22Oid%22%3a%225f68c6fc-5041-4fa7-ab7c-588bd0d4c23c%22%7d 

Bidders are requested to submit contacts (Name of bidder, contact person name, e-mail address and 
contact number) for access to information that is intellectual property and confidential. Bidders will be 
required sign a non-disclosure and confidentiality form (Form C13 in this bid document)  
 
Closing Date 
 
The closing date and time for receipt of tenders is the 16th of September 2021 at 12h00 pm (South 
African Standard Time). Tenders must be placed inside the Tender Box C at the O. R. Tambo 
International Airport, 
Telephonic, telegraphic, telex, facsimile, e-mailed tenders will not be accepted.  
 
No late tenders will be accepted.  
 
Bidders to ensure that their names and contacts are reflected on the cover of the bid document. 
 

http://www.airports.co.za/business/tender-bulletin/current-and-future-tenders
mailto:sekwati.nkwana@airports.co.za
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Tenders may only be submitted on the tender documentation that is issued. 
 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 
 
 
 

 
T1.2 Tender Data 
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 
Standard for Uniformity in Construction Procurement (8 August 2019) as published in Government 
Gazette 42622, Board Notice 423 of 2019 of 8 August 2019. (See www.cidb.org.za ).  
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the Standard Conditions of Tender.   
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 
to which it mainly applies. 

 
Clause 
Number 

Tender Data 

C.1 GENERAL 

C.1.1 The Employer is AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

C.1.2 
 
 

The Tender Documents issued by the Employer comprise:  
Part T1: Tendering Procedures 

T1.1 Tender notice and invitation to tender 
T1.2 Tender data 
T1.3 CIDB Standard conditions of tender 

Part T2: Returnable Document 
T2.1 List of returnable documents 
T2.2 Returnable schedule 

Part C1: Agreements and Contract Data 
             C1.1 Form of offer and acceptance 

C1.2 Contract data    
Part C2: Pricing Schedule 

C2.1 Pricing instructions 
C2.2 Activity Schedule with Price List 
          

Part C3 : Service Information 
Part C4: Site information 

  C.1.4 The Employer’s Agent is: Sekwati Nkwana 
Telephone number: 011 723 7922 
Email address: sekwati.nkwana@airports.co.za  
 
All communication during the Tender period shall not be made to the Principal Agent but to ACSA’s Supply 
Chain Department  
                                                      

http://www.cidb.org.za/
mailto:sekwati.nkwana@airports.co.za
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C.1.5 C1.5 Cancellation and Re-Invitation of Tenders 
C1.5.1 An employer may, prior to the award of the tender, cancel a tender if- 

a) due to changed circumstances, there is no longer a need for the engineering and construction 
works specified in the invitation. 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 
C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the 
original tender invitation was advertised 
C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation 
for the second time. 

 

C.1.6 Procurement procedures 
 
C.1.6.1 General 
 
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer 
who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender 
evaluation points, as relevant, based on the tender submissions that are received at the closing time for 
tenders. 
 
C.1.6.2 Competitive negotiation procedure 
 
C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the tenderers 
who make a submission. The requirements of C.8 relating to the material deviations or qualifications which 
affect the competitive position of tenderers shall not apply. 
 
C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers 
that are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter 
into competitive negotiations based on the principle of equal treatment, keeping confidential the proposed 
solutions and associated information. 
 
Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified 
and fine-tuned in order to improve a tenderer’s competitive position provided that such clarification, 
specification, fine-tuning or additional information does not alter any fundamental aspects of the offers or 
impose substantial new requirements which restrict or distort competition or have a discriminatory effect. 
 
C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer 
to revise their tender offer based on the same evaluation criteria, with or without adjusted weightings. 
Tenderers shall be advised when they are to submit their best and final offer. 
 
C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 
after tenderers have been requested to submit their best and final offer. 

C.2 TENDERER’S OBLIGATIONS 
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C.2.1 Eligibility 
 
C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer. 
 
C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by the 
employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the 
employer’s written approval to do so prior to the closing time for tenders. 

C.2.2 Cost of tendering 
 
C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the costs of 
any testing necessary to demonstrate that aspects of the offer complies with requirements. 

C.2.3 Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 

C.2.4 Confidentiality and copyright of documents 
 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued 
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

C.2.6 Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the addenda 
into account. 
 

C.2.7 Clarification meeting 
 
The arrangements for a non-compulsory briefing session are as stated in the Tender Notice and Invitation 
to Tender (T1.1). 
 
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and 
tenders will be received only from those tendering entities appearing on the attendance list.                        

C.2.8 Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 
working days before the closing time stated in the tender data. 

C.2.9 Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to 
seek qualified advice regarding insurance. 

C.2.10.3 This contract shall not be subject to Contract Price Adjustments, foreign fluctuations, etc and all rates and 
prices shall remain FIXED, final and binding for the full duration of this contract. 

C.2.11 Alterations to documents 
 
Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender 
offer shall initial all such alterations. 
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C.2.12 Alternative bids will not be considered. (If applicable please copy the clause as per SFU 2019) 

C.2.13  Submitting a tender offer 
 
C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 
venture to provide the whole of the works identified in the contract data and described in the scope of 
works, unless stated otherwise in the tender data. 
 
C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number 
of copies stated in the tender data, with an English translation of any documentation in a language other 
than English, and the parts communicated electronically in the same format as they were issued by the 
employer. 
 
C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 
data. The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the employer shall hold liable for the purpose of the tender offer. 
 
C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address 
and identification details stated in the tender data, as well as the tenderer's name and contact address. 
 

C.2.14 Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and, in the 
form, required, may be regarded by the employer as non-responsive. 

C.2.15 
 
 
 

Closing time 
 
The Employer’s details and address for delivery of tender offers and identification details that are to be 
shown on each tender offer package are: 
 
Location of tender box:   ACSA North Wings Offices 
                                           International Terminal Building 3rd Floor  
                                          O. R. Tambo International Airport  
                                          TENDER BOX C 
  
 
Physical address:            ACSA North Wings Offices 
                                           International Terminal Building 3rd Floor  
                                          O. R. Tambo International Airport    
 
Identification details:       Bid Ref. No: ORT6629/2021/RFP 
 
Title:                                       The Supply and Installation of Modular Uninterruptible Power Supplies        
at the O.R Tambo International Airport 
 
Closing Date:                   16th of September 2021 at 12:00pm  

C.2.16 Tender offer validity 
C.2.16.1 Hold the tender offer(s) valid for eighty-four (84) working days for acceptance by the 
employer at any time during the validity period stated after the closing time stated in the tender data. 
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C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period with or without any conditions attached to such extension. 
 
C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for tenders 
that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the 
employer evaluating tender, the contractor reserves the right to review the price based on Consumer Price 
Index (CPI). 
 
C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender 
in accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”. 

C.2.17 Clarification of tender offer after submission 
 
Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 
position of tenderers or substance of the tender offer is sought, offered, or permitted. 

C.2.20 Submit securities, bonds and policies 
 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the contract data. 

C.3 EMPLOYER’S UNDERTAKINGS 

C.3.1 Respond to requests from the tenderer 
 
The Employer will respond to requests for clarification received up to five (5) working days before the 
tender closing time. 

C.3.2 Issue Addenda 
 
Addenda will be issued until three (3) working days before the tender closing time. 
 

C.3.3 Return late tender offers 
 
Tender offers received after the closing time stated in the Tender Data will be returned, unopened, (unless 
it is necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

C.3.4 There will NOT be public opening of tenders after the closing date. A price register will be sent to 
all bidders a day after tender closing. 
  

C.3.7 Grounds for rejection and disqualification 
 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices. 

C.3.8 Test for Responsiveness 
 
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 
 
a) complies with the requirements of these Conditions of Tender, (scope work, pricing, proposed 
amendments and qualifications, cover letters must be considered) 
b) has been properly and fully completed and signed, and 
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c) is responsive to the other requirements of the tender documents. (check certificates if attached, 
e.g. Qualifications, etc allow bidder reasonable time to submit.) 
 
C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification is one 
which, in the Employer's opinion, would: 
 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified 
in the Scope of Work, 
b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, 
or 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 
rectified. 
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction 
or withdrawal of the non-conforming deviation or reservation. 
 

C.3.9 Arithmetical errors, omissions and discrepancies. 
 
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in 
words shall govern. 
 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points 
after the evaluation of tender offers in accordance with C.3.11 for: 
 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 
 
(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 
(ii) the summation of the prices. 
 
C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 
the tender offer as tendered or accept the corrected total of prices. 
 
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line 
item total as quoted shall govern, and the unit rate shall be corrected. 
 
b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve 
the tendered total of the prices. 
  

C.3.10 Clarification of a tender offer 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 
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C.3.11 Test for Responsiveness (as per clause C.3.8) 
 
Stage 1 Pre-Qualification 
 
In terms of the PPPFA Regulation 4, an organ of state can apply pre-qualifying criteria to 
advance certain Designated Groups. 
 
Accordingly, only the bidders with a minimum B-BBEE status Levels 1, 2,3 and 4 are eligible 
to bid. Please note in the event of a joint venture (JV) a valid consolidated BBBEE 
verification in the name of the JV shall be submitted.   Please refer to returnable document 
Form A3. 
 
A bidder that fails to meet the above-mentioned pre-qualifying criteria at closing date, will 
be disqualified and not further evaluated 
 
Stage 2 Mandatory Administration Criteria 
 
(a) Completed in full and signed Form of offer C1.1.  
(b) Only tenderers who are a CIDB contractor grading of 6EP/6EB or higher. Returnable 
document B2 
(c) Letter of Good standing with workman’s compensation commissioner COIDA. Returnable 
document B6 
(d)        Completed in full and signed Declaration of Interest (SBD 4). Returnable document A9 
 
 
NB: No award will be made to a supplier or service provider who is not registered on the 
Central Supplier Database (CSD). 
 
NB: No Bid will be awarded to any person whose tax matters have not been declared in 
order by South African Revenue Service. 
 
NB: The contract will not be signed without a valid insurance. (Proof of insurance – On 
award ONLY) 
 
NB: The Contract will not be signed without a valid letter of good standing with the workers 
Compensation commissioner (COIDA). 
 
        
Stage 3 Functionality Evaluation Criteria 
 
Functionality is the terminology used to define the technical ability of the Tenderer, based on 
experience to deliver the required product in accordance with the specialised quality, reliability and 
functionality. 
 
1) Points allocated for Functionality shall be evaluated in accordance with the criteria as listed 

below. An overall minimum threshold of 76 points out of 100 must be achieved for the tender 
to be eligible for further evaluation on Price and B-BBEE. Bidders who also fail to achieve the 
minimum score per criteria will be disqualified and not be eligible for further evaluations. 
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Functionality / Technical Evaluation 

The evaluation process will be based on threshold criteria and will be as follows: 

Description of 
quality criteria 

WQ 
Sub criteria Max Minimum 

Quality Score Score Threshold 

Tenderer’s 
resource proposal 

30 

Qualifications 15 9 

 

Year of experience in 
similar works 

15 9 

 

 

Company 
Experience and 
References 

30 
Company Experience 
and References 

30 18 

 

 
 

 

 
 
 

Product 
Functionality 40 

Warranty, Guarantee 
and OEM Letter of 
Support 

10 10 

 

 

Availability of Spares 
(locally) 

10 10 

 

 

  
Modular UPS key 
features 

10 10  

 
Proposed Project 
Schedule 

10 10  

Totals 100  100 76 

 

 
   

 

• It should be further noted that a minimum qualifying score per criteria must be met 
as set out in this bid document. Only tenderers scoring the minimum for each sub 
criterion of functionality will be considered for further evaluation on Price and B-BBEE 

• Bidders must demonstrate clear and concise understanding of this criteria relative to scope 
of work and deliverables in order to earn points.  

 
The obligation to demonstrate compliance with all the above will remain with the Tenderer and 
ACSA’s decision in this regard will be final. 
 

Functionality breakdown 
Bidders are to list the relevant experience, in terms of undertaking prior works relevant 
AND/OR similar to the apron drive passenger loading bridges (including but not limited to 
hydraulic system, electrical and control systems,) in the Schedule of the Bidder’s Experience 
and References in Part T2.2 of this document. Bidders need to indicate that projects have 
been successfully completed. 
 
Qualifications - 30 (Proof of qualification should be attached to the resource’s CV) – All 
foreign and technical qualifications provided must be SAQA-approved/accredited 
 
(Note: Number in the brackets below are points allocated) 
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Site Manager/Technician: (5) 

Role Qualification (Number in the brackets are points allocated) Score 

Site 
Manager/Super
visor 

1. N6 Certificate in instrumentation and control/Electrical (3)  

OR 

2. S4 Diploma or higher qualification in Instrumentation and 

instrumentation and control/Electrical (3) 

And 
3. Any OHS Training certificate (1) 

4. Any Project Management certificate (1) 
 

3 
 
 
 
     
 
    1 
 
    1  

Neither of the above 0 

Maximum score 5 

Minimum score 3 

NB: All minimum threshold per resource must be met to be evaluated further 
 
Electrician: (5) 

Role Qualification Score 

Electrician 1. Electrical Trade test and Wireman’s license (3) OR 

2. Electrical Trade test and Wireman’s license and Any OHS 
Training certificate (5)  

3 
     
    5  

Neither of the above 0 

Maximum score 5 

Minimum score 3 

NB: All minimum threshold per resource must be met to be evaluated further 
 
 
Safety Officer: (5) 

Role Qualification Score 

Safety Officer 1. Any SHEQ/OHS Training certificate (3) OR 

2. SAMTRAC or NOSA Training certificate (5) 
 

3 
 
     5  

Neither of the above 0 

Maximum score 5 

Minimum score 3 

NB: All minimum threshold per resource must be met to be evaluated further 
 
 
Years of Experience – 15 (Proof of similar or relevant experience should be included in the 
resources’ CV) 
 
Site Manager/Technician: 5 

Role Experience Score 
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Site 
Manager/Technic
ian  

1. At least 2 years supervisory Experience (2) AND 

2. At least 2 years working with UPS (rectifiers and inverters 

and batteries) (1) 

OR  
3. Above two (2) years supervisory Experience (3) AND 

4. At least 2 years working with UPS (rectifiers and inverters 

and batteries) (2) 
 

3 
 
 
 
 
 
 
 
   5  

No relevant experience 0 

Maximum score 5 

Minimum score 3 

NB: All minimum threshold per resource must be met to be evaluated further 
 
Electrician: 10 

Role Experience Score 

Electrician 1. At least 2 years’ experience post trade test qualification 
(3) 

OR 
2. Above two (2) years’ experience post trade test 

qualification (5) 

3 
 
 
 
    5  

No relevant experience 0 

Maximum score     5 

Minimum score     3 

NB: All minimum threshold per resource must be met to be evaluated further 
 
 
 
 
 
 
 
 
Safety Officer: (5) 

Role Experience Score 

Safety Officer 1. At least three (3) years’ experience post OHS 
qualification (3) 

OR 
2. Above three (3) years’ experience post qualification (5) 

3 
 
 
    5 

No relevant experience 0 

Maximum score 5 

Minimum score 3 

NB: All minimum threshold per resource must be met to be evaluated further 
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Company Experience and References – 30 (Proof of previous work of at least three (3) 
references of the tendering entity with experiencing in installing UPSs, rectifiers and inverters 
works were previously done or are currently ongoing performed, submitted on the client’s 
letterhead, describing the type of work and reference number or purchase order) 

1 Reference or less 0 

3 References 18 

4 References or more 30 

Maximum score 30 

Minimum score 18 
 

NB: All minimum threshold per resource must be met to be evaluated further 
 

• All Foreign Qualifications must be accompanied by a letter from the South African 
Qualifications Authority. 

 

• No duplication of personnel per resource description  
 
PRODUCT FUNCTIONALITY 

PRODUCT FUNCTIONALITY 40 Points 

Warranty & Guarantee and OEM 
Letter of Support 

Product proof of warranty, Guarantee and 
OEM letter of support = 10 

 No product proof = 0 

Availability of spares 
Proof of list of spares and quantities available 
locally and local OEM office = 10 

 No product proof = 0 

Modular UPS key features * 
Product brochure or technical document that 
prove/show the following key feature = 10 

 1. Modules must be hot swappable (2) 

 2. Modules must be decentralised (2) 

 3. Modular must be scalable (2) 

 4. Modular must have 96% Efficiency (2) 

 
5. Modular must have a high availability 

(2) 

 No documentation = 0 

Proposed Project Schedule 
Submit a schedule in a Gantt Chart, with 
Activities, Critical Path, duration must be less 
than 12 months = 10 

 
No Gantt Chart/Activities/Critical Path/more 
than 12 months = 0 

NB: Bidders should note that the Modular UPS features on the table above and other on the scope 
and technical data sheet, will have to be proved during Factory Acceptance Test (FAT). The 
Modular UPS will not be accepted. 
*Refer to C3.1 Annex A: Technical specification, Chapter 5 section 5.1 for the Modular UPS key 
features. 
 
Stage 5 Determine acceptability of preferred tenderer: 
 
Perform a risk analysis on the preferred tenderer to ascertain if any of the following might present 
an unacceptable commercial risk to the employer: 

• Unduly high or unduly low tendered rates or amounts in the tender offer. 

• Contract data provided by the tendered; or 

• The contents of the tender returnable which are to be included in the contract. 
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Stage 6 Price and BBBEE (80/20) 
 

(a) Tenderers will be evaluated and adjudicated by the Employer using “The 80/20 
preference point system” which awards points on the basis of: 

 

• The Tendered price (as per form of offer) – 80 

• BBBEE – 20 
 

(b) The Employer will award the Contract to a Tenderer who is qualified to undertake the 
Works and whose Tender technically and contractually complies with the 
specification. 

 
(c)  Subject to subparagraph(5)(c), points must be awarded to a tender for 

attaining the B-BBEE status level of contributor in accordance with the table 
below: 

  

B-BBEE status level of 
contributor 

Number of points (80/20) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 
Airports Company South Africa reserves the right to amend or replace the preference point system 
used in accordance with the company’s tender procedure. 
 

C.3.12 Insurance provided by the employer 
Refer to Contract Data 

 

C.3.13 C.3.13 Acceptance of tender offer 

 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if 

the tenderer: 

 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical competence, 

financial resources, equipment and other physical facilities, managerial capability, reliability, 

experience and reputation, expertise and the personnel, to perform the contract; 
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c) has the legal capacity to enter into the contract. 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of 

the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a 

court or a judicial officer, has suspended his/her business activities or  is subject to legal 

proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 

Standard Conditions of Tender 

 
C.1 General 

 

C.1.1 Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with 
these conditions of tender. In their dealings with each other, they shall 
discharge their duties and obligations as set out in C.2 and C.3, timeously and 
with integrity, and behave equitably, honestly and transparently, comply with 
all legal obligations and not engage in anticompetitive practices. 

 
C.1.1.2 The employer and the tenderer and all their agents and employees involved in 

the tender process shall avoid conflicts of interest and where a conflict of 
interest is perceived or known, declare any such conflict of interest, indicating 
the nature of such conflict. Tenderers shall declare any potential conflict of 
interest in their tender submissions. Employees, agents and advisors of the 
employer shall declare any conflict of interest to whoever is responsible for 
overseeing the procurement process at the start of any deliberations relating to 
the procurement process or as soon as they become aware of such conflict 
and abstain from any decisions where such conflict exists or recuse 
themselves from the procurement process, as appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for 
improper acts in some circumstances. A conflict of interest can create an appearance of 
impropriety that can undermine confidence in the ability of that person to act properly in his 
or her position even if no improper acts result. 

 
2) Conflicts of interest in respect of those engaged in the procurement process include direct, 

indirect or family  interests in the tender or outcome of the procurement process and any 

personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any 

decisions taken. 

 

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without 
having a firm intention and the capacity to proceed with the contract. 

 

C.1.2 Tender Documents 
 

The documents issued by the employer for the purpose of a tender offer are listed in the 
tender data. 

 

C.1.3 Interpretation 
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C.1.3.1 The tender data and additional requirements contained in the tender 

schedules that are included in the returnable documents are deemed to be 
part of these conditions of tender. 

 
C.1.3.2 These conditions of tender, the tender data and tender schedules which are 

required for tender evaluation purposes, shall form part of any contract arising 
from the invitation to tender. 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
 

a) conflict of interest means any situation in which: 
 

i) someone in a position of trust has competing professional or personal 
interests which make it difficult to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official 
capacity in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and 
the tenderer who employs that employee. 

 
b)  comparative offer means the price after the factors of a non-firm price and all 

unconditional discounts it can be utilised to have been taken into 
consideration; 

 

c) corrupt practice means the offering, giving, receiving or soliciting of anything 
of value to influence the action of the employer or his staff or agents in the 
tender process; 

 

d) fraudulent practice means the misrepresentation of the facts in order to 
influence the tender process or the award of a contract arising from a tender 
offer to the detriment of the employer, including collusive practices intended to 
establish prices at artificial levels; 

 

C.1.4 Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the 
employer's agent only, and in a form that can be readily read, copied and recorded. 
Communications shall be in the English language. The employer shall not take any 
responsibility for non-receipt of communications from or by a tenderer. The name and 
contact details of the employer’s agent are stated in the tender data. 

 
C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if- 

a) due to changed circumstances, there is no longer a need for the engineering 

and construction works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
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c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same 
manner in which the original tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a 

tender invitation for the second time. 

C.1.6 Procurement procedures 

 
C.1.6.1 General 

 
Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be 
concluded with the tenderer who in terms of C.3.11 is the highest ranked or the tenderer 
scoring the highest number of tender evaluation points, as relevant, based on the tender 
submissions that are received at the closing time for tenders. 

 
C.1.6.2 Competitive negotiation procedure 

 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is 
to be followed, tenderers shall submit tender offers in response to the proposed 
contract in the first round of submissions. Notwithstanding the requirements of C.3.4, 
the employer shall announce only the names of the tenderers who make a 
submission. The requirements of C.8 relating to the material deviations or 
qualifications which affect the competitive position of tenderers shall not apply. 

 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three 
responsive tenderers that are highest ranked in terms of the evaluation criteria stated 
in the tender data shall be invited to enter into competitive negotiations based on the 
principle of equal treatment, keeping confidential the proposed solutions and 
associated information. 

 
Notwithstanding the provisions of C.2.17, the employer may request that tenders be 
clarified, specified and fine-tuned in order to improve a tenderer’s competitive position 
provided that such clarification, specification, fine-tuning or additional information does 
not alter any fundamental aspects of the offers or impose substantial new requirements 
which restrict or distort competition or have a discriminatory effect. 

 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited 
by the employer to revise their tender offer based on the same evaluation criteria, with 
or without adjusted weightings. Tenderers shall be advised when they are to submit 
their best and final offer. 

 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 
and C.3.13 after tenderers have been requested to submit their best and final offer. 

 

C.1.6.3 Proposal procedure using the two stage-system 
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C.1.6.3.1 Option 1 (Chosen option) 
 

Tenderers shall in the first stage submit technical proposals and, if required, cost 
parameters around which a contract may be negotiated. The employer shall evaluate 
each responsive submission in terms of the method of evaluation stated in the tender 
data, and in the second stage negotiate a contract with the tenderer scoring the highest 
number of evaluation points and award the contract in terms of these conditions of 
tender. 

 

 

C.2 Tenderer’s obligations 
 

C.2.1 Eligibility 
 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the 
tender data and the tenderer, or any of his principals, is not under any restriction to do 
business with employer. 

 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or 
formation of the tendering entity (or both) or any other criteria which formed part of the 
qualifying requirements used by the employer as the basis in a prior process to invite 
the tenderer to submit a tender offer and obtain the employer’s written approval to do 
so prior to the closing time for tenders. 

 

C.2.2 Cost of tendering 
 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not 
compensate the tenderer for any costs incurred in the preparation and submission of 
a tender offer, including the costs of any testing necessary to demonstrate that 
aspects of the offer complies with requirements. 

 
C.2.2.2 The cost of the tender documents charged by the employer shall be limited to 
the actual cost incurred by the employer for printing the documents. Employers must 
attempt to make available the tender documents on its website so as not to incur any 
costs pertaining to the printing of the tender documents. 

 

C.2.3 Check documents 
 

Check the tender documents on receipt for completeness and notify the employer of 
any discrepancy or omission. 

 

C.2.4 Confidentiality and copyright of documents 
 

Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a 
tender offer in response to the invitation. 

 

C.2.5 Reference documents 
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Obtain, as necessary for submitting a tender offer, copies of the latest versions of 
standards, specifications, conditions of contract and other publications, which are not 
attached but which are incorporated into the tender documents by reference. 

 

C.2.6 Acknowledge addenda 
 

Acknowledge receipt of addenda to the tender documents, which the employer may 
issue, and if necessary apply for an extension to the closing time stated in the tender 
data, in order to take the addenda into account. 

 

C.2.7 Clarification meeting 
 

Attend, where required, a clarification meeting at which tenderers may familiarize 
themselves with aspects of the proposed work, services or supply and raise questions. 
Details of the meeting(s) are stated in the tender data. 

 

C.2.8 Seek clarification 
 

Request clarification of the tender documents, if necessary, by notifying the employer 
at least five (5) working days before the closing time stated in the tender data. 

 

C.2.9 Insurance 
 

Be aware that the extent of insurance to be provided by the employer (if any) might not 
be for the full cover required in terms of the conditions of contract identified in the 
contract data. The tenderer is advised to seek qualified advice regarding insurance. 

 

C.2.10 Pricing the tender offer 
 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all 
duties, taxes except Value Added Tax (VAT), and other levies payable by the 
successful tenderer, such duties, taxes and levies being those applicable fourteen 
(14) days before the closing time stated in the tender data. 

 

C.2.10.2 Show VAT payable by the employer separately as an addition to the 
tendered total of the prices. 

 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and 
not subject to adjustment except as provided for in the conditions of contract identified 
in the contract data. 

 
C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender 
data. The conditions of contract identified in the contract data may provide for part 
payment in other currencies. 

 

C.2.11 Alterations to documents 
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Do not make any alterations or additions to the tender documents, except to comply 
with instructions issued by the employer, or necessary to correct errors made by the 
tenderer. All signatories to the tender offer shall initial all such alterations. 

 

C.2.12 Alternative tender offers 
 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers 

only if a main tender offer, strictly in accordance with all the requirements of the 

tender documents, is also submitted as well as a schedule that compares the 

requirements of the tender documents with the alternative requirements that are 

proposed. 

 
C.2.12.2 Accept that an alternative tender offer must be based only on the criteria 
stated in the tender data or criteria otherwise acceptable to the employer. 

 
C.2.12.3 An alternative tender offer must only be considered if the main tender offer 
is the winning tender. 

 

C.2.13 Submitting a tender offer 
 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a 
member in a joint venture to provide the whole of the works identified in the contract 
data and described in the scope of works, unless stated otherwise in the tender data. 

 

C.2.13.2 Return all returnable documents to the employer after completing them in 
their entirety, either electronically (if they were issued in electronic format) or by 
writing legibly in non-erasable ink. 

 
C.2.13.3 Submit the parts of the tender offer communicated on paper as an original 
plus the number of copies stated in the tender data, with an English translation of any 
documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the employer. 

 
C.2.13.4 Sign the original and all copies of the tender offer where required in terms of 
the tender data. The employer will hold all authorized signatories liable on behalf of 
the tenderer. Signatories for tenderers proposing to contract as joint ventures shall 
state which of the signatories is the lead partner whom the employer shall hold liable 
for the purpose of the tender offer. 

 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages 
marking the packages as "ORIGINAL" and "COPY". Each package shall state on the 
outside the employer's address and identification details stated in the tender data, as 
well as the tenderer's name and contact address. 

 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place 
and seal the returnable documents listed in the tender data in an envelope marked 
“financial proposal” and place the remaining returnable documents in an envelope 
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marked “technical proposal”. Each envelope shall state on the outside the employer’s 
address and identification details stated in the tender data, as well as the tenderer's 
name and contact address. 

 
C.2.13.7 Seal the original tender offer and copy packages together in an outer 
package that states on the outside only the employer's address and identification 
details as stated in the tender data. 

 

C.2.13.8 Accept that the employer will not assume any responsibility for the 
misplacement or premature opening of the tender offer if the outer package is not 
sealed and marked as stated. 

 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by 
the employer, unless stated otherwise in the tender data. 

 

C.2.14 Information and data to be completed in all respects 

 
Accept that tender offers, which do not provide all the data or information requested 
completely and in the form required, may be regarded by the employer as non-
responsive. 

 

C.2.15 Closing time 
 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified 
in the tender data not later than the closing time stated in the tender data. Accept that 
proof of posting shall not be accepted as proof of delivery. 

 
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender 
data for any reason, the requirements of these conditions of tender apply equally to 
the extended deadline. 

 

C.2.16 Tender offer validity 
 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time 
during the validity period stated in the tender data after the closing time stated in the 
tender data. 

 
C.2.16.2 If requested by the employer, consider extending the validity period stated in 
the tender data for an agreed additional period with or without any conditions attached 
to such extension. 

 

C.2.16.3 Accept that a tender submission that has been submitted to the employer 
may only be withdrawn or substituted by giving the employer’s agent written notice 
before the closing time for tenders that a tender is to be withdrawn or substituted. If 
the validity period stated in C.2.16 lapses before the employer evaluating tender, the 
contractor reserves the right to review the price based on Consumer Price Index 
(CPI). 
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C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a 
substitute tender in accordance with the requirements of C.2.13 with the packages 
clearly marked as “SUBSTITUTE”. 

 

C.2.17 Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the employer 
during the evaluation of tender offers. This may include providing a breakdown of rates 
or prices and correction of arithmetical errors by the adjustment of certain rates or item 
prices (or both). No change in the competitive position of tenderers or substance of the 
tender offer is sought, offered, or permitted. 

 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with 

a preferred tenderer following a competitive selection process, should the Employer elect to 
do so. 

 

C.2.18 Provide other material 
 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing 
on the tender offer, the tenderer’s commercial position (including notarized joint 
venture agreements), preferencing arrangements, or samples of materials, considered 
necessary by the employer for the purpose of a full and fair risk assessment. 

 
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot 
be provided, by the time for submission stated in the employer’s request, the employer 
may regard the tender offer as non-responsive. 

 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, 
where required. 

 

C.2.19 Inspections, tests and analysis 
 

Provide access during working hours to premises for inspections, tests and analysis as 
provided for in the tender data. 

 

C.2.20 Submit securities, bonds and policies 
 

If requested, submit for the employer’s acceptance before formation of the contract, all 
securities, bonds, guarantees, policies and certificates of insurance required in terms 
of the conditions of contract identified in the contract data. 
 

C.2.21 Check final draft 
 

Check the final draft of the contract provided by the employer within the time available 
for the employer to issue the contract. 

 

 

 

C.2.22 Return of other tender documents 
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If so instructed by the employer, return all retained tender documents within twenty-
eight (28) days after the expiry of the validity period stated in the tender data. 

 

C.2.23 Certificates 
 

Include in the tender submission or provide the employer with any certificates as stated 
in the tender data. 

 
C.3 The employer’s undertakings 

 

C.3.1 Respond to requests from the tenderer 
 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for 
clarification received up to five (5) working days before the tender closing time stated 
in the Tender Data and notify all tenderers who collected tender documents. 

 
C.3.1.2 Consider any request to make a material change in the capabilities or 
formation of the tendering entity (or both) or any other criteria which formed part of the 
qualifying requirements used to prequalify a tenderer to submit a tender offer in terms 
of a previous procurement process and deny any such request if as a consequence: 

 
a) an individual firm, or a joint venture as a whole, or any individual 

member of the joint venture fails to meet any of the collective or 
individual qualifying requirements. 

b) the new partners to a joint venture were not prequalified in the first 
instance, either as individual firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change 
would compromise the outcome of the prequalification process. 

 

C.3.2 Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the tender documents to each 
tenderer during the period from the date that tender documents are available until three 
(3) working days before the tender closing time stated in the Tender Data. If, as a result 
a tenderer applies for an extension to the closing time stated in the Tender Data, the 
Employer may grant such extension and, shall then notify all tenderers who collected 
tender documents. 
 
C.3.3 Return late tender offers 

 
Return tender offers received after the closing time stated in the Tender Data, 
unopened, (unless it is necessary to open a tender submission to obtain a forwarding 
address), to the tenderer concerned. 

 

 

C.3.4 Opening of tender submissions 
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C.3.4.1 Unless the two-envelope system is to be followed, open valid tender 
submissions in the presence of tenderers’ agents who choose to attend at the time 
and place stated in the tender data. Tender submissions for which acceptable 
reasons for withdrawal have been submitted will not be opened. 

 
C.3.4.2 Announce at the meeting held immediately after the opening of tender 
submissions, at a venue indicated in the tender data, the name of each tenderer 
whose tender offer is opened and, where 

applicable, the total of his prices, number of points claimed for its BBBEE status level 
and time for completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon 
request. 

 

C.3.5 Two-envelope system 
 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, 
open only the technical proposal of valid tenders in the presence of tenderers’ agents 
who choose to attend at the time and place stated in the tender data and announce 
the name of each tenderer whose technical proposal is opened. 

 
C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then 
advise tenderers who remain in contention for the award of the contract of the time 
and place when the financial proposals will be opened. Open only the financial 
proposals of tenderers, who score in the functionality evaluation more than the 
minimum number of points for functionality stated in the tender data, and announce 
the score obtained for the technical proposals and the total price and any points 
claimed on BBBEE status level. Return unopened financial proposals to tenderers 
whose technical proposals failed to achieve the minimum number of points for 
functionality. 

 
C.3.6 Non-disclosure 

 
Not disclose to tenderers, or to any other person not officially concerned with such 
processes, information relating to the evaluation and comparison of tender offers, the 
final evaluation price and recommendations for the award of a contract, until after the 
award of the contract to the successful tenderer. 
 

 
C.3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing 
of tender offers and instantly disqualify a tenderer (and his tender offer) if it is 
established that he engaged in corrupt or fraudulent practices. 

 

C.3.8 Test for responsiveness 

 
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender 
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offer properly received: 
 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and 
specifications of the tender documents without material deviation or qualification. A 
material deviation or qualification is one which, in the Employer's opinion, would: 

 

a) detrimentally affect the scope, quality, or performance of the works, 
services or supply identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and 
responsibilities under the contract, or 

c) affect the competitive position of other tenderers presenting responsive 
tenders, if it were to be rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made 
responsive by correction or withdrawal of the non-conforming deviation or reservation. 
 

C.3.9 Arithmetical errors, omissions and discrepancies 
 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and 
amounts in figures. Where there is a discrepancy between the amounts in figures and 
the amount in words, the amount in words shall govern. 

 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of 
tender evaluation points after the evaluation of tender offers in accordance with 
C.3.11 for: 

 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

 
(i) line item totals resulting from the product of a unit rate and a 

quantity in bills of quantities or schedules of prices; or 
(ii) the summation of the prices. 

 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender 
offer and either confirm the tender offer as tendered or accept the corrected total of 
prices. 

 
C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the 

errors as follows: 
 

a) If bills of quantities or pricing schedules apply and there is an error in the 
line item total resulting from the product of the unit rate and the quantity, 
the line item total shall govern and the rate shall be corrected. Where there 
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is an obviously gross misplacement of the decimal point in the unit rate, 
the line item total as quoted shall govern, and the unit rate shall be 
corrected. 

 
b) Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the tenderer's addition 
of prices, the total of the prices shall govern and the tenderer will be asked 
to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 

 

C.3.10 Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 
contract arising from the tender offer. 

 

C.3.11 Evaluation of tender offers 
 

The Standard Conditions of Tender standardize the procurement processes, methods 
and procedures from the time that tenders are invited to the time that a contract is 
awarded. They are generic in nature and are made project specific through choices that 
are made in developing the Tender Data associated with a specific project. 
Conditions of tender are by definition the document that establishes a tenderer’s 
obligations in submitting a tender and the employer’s undertakings in soliciting and 
evaluating tender offers. Such conditions establish the rules from the time a tender is 
advertised to the time that a contract is awarded and require employers to conduct the 
process of offer and acceptance in terms of a set of standard procedures. 

 
The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following 
system 
requirements: 
Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous 
and timely access to participating parties to the same information. 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties. 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are 
restrictions from doing business with the employer, lack of capability or capacity, legal impediments 
and conflicts of 
interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value 
outcomes. 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best 
value outcomes in respect of quality, timing and price, and least resources to effectively manage 
and control procurement processes. 

 

 

The activities associated with evaluating tender offers are as follows: 
 

a) Open and record tender offers received 
b) Determine whether or not tender offers are complete 
c) Determine whether or not tender offers are responsive 
d) Evaluate tender offers 
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e) Determine if there are any grounds for disqualification 
f) Determine acceptability of preferred tenderer 
g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 
 

 

C.3.11.1 General 
 

The employer must appoint an evaluation panel of not less than three persons 
conversant with the proposed scope of works to evaluate each responsive tender offer 
using the tender evaluation methods and associated evaluation criteria and weightings 
that are specified in the tender data. 

 

C.3.12 Insurance provided by the employer 
 

If requested by the proposed successful tenderer, submit for the tenderer's information 
the policies and / or certificates of insurance which the conditions of contract identified 
in the contract data, require the employer to provide. 
C.3.13 Acceptance of tender offer 
Accept the tender offer; if in the opinion of the employer, it does not present any risk 

and only if the tenderer: 

 
a) is not under restrictions, or has principals who 

are under restrictions, preventing participating in 

the employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, 

demonstrate that he or she possesses the professional and technical 

qualifications, professional and technical competence, financial 

resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the 

personnel, to perform the contract; 

c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided 

for in chapter 6 of the Companies Act No. 2008, bankrupt or being 

wound up, has his/her affairs administered by a court or a judicial 

officer, has suspended his/her business activities or  is subject to legal 

proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; 
and 

f) is able, in the opinion of the employer, to perform the 
contract free of conflicts of interest. 

 

C.3.14 Prepare contract documents 
 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that 
were issued by the employer as part of the tender documents to take account of: 
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a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents and 
c) other revisions agreed between the employer and the successful tenderer. 

 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and 
acceptance, if any. 

 

C.3.15 Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the 
contract, arrange for both parties to complete formalities for appointing the selected 
adjudicator at the same time as the main contract is signed. 

 

C.3.16 Registration of the award 
 

An employer must, within twenty-one (21) working days from the date on which a 
contractor's offer to perform a construction works contract is accepted in writing by the 
employer, register and publish the award on the cidb Register of Projects. 

 

C.3.17 Provide copies of the contracts 
 

Provide to the successful tenderer the number of copies stated in the Tender Data of 
the signed copy of the contract as soon as possible after completion and signing of the 
form of offer and acceptance. 

 

C.3.18 Provide written reasons for actions taken 
 

Provide upon request written reasons to tenderers for any action that is taken in 
applying these conditions of tender but withhold information which is not in the public 
interest to be divulged, which is considered to prejudice the legitimate commercial 
interests of tenderers or might prejudice fair competition between tenderers. 
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AIRPORTS COMPANY SOUTH AFRICA 
 
TENDER REF. No: ORT6629/2021/RFP 
 
 

Part T2: Returnable Documents 
 
T2.1: List of Returnable Document 
 

The tenderer must complete the following returnable documents: 
Completed 

(tick) 

1 Returnable Schedules required for tender evaluation purposes only  

A1: Record of Addenda to Tender Documents  

A2: Certificate of Authority for Signatory  

A3: Certificate of Authority for Joint Ventures (where applicable)  

A4: Schedule of the Tenderer’s Recent Experience related to this Project  

A5: Completion Certificates of Previous Projects Completed  

A6: Client reference letters on clients’ letterhead of Previous Projects Completed  

A7: Proof of Contract references of Previous Projects Completed  

A8: Schedule of Current Commitments  

A9: SBD 4: Declaration of Interest  

A10: SBD 6.1: Preference points claim form in terms of preferential 
procurement 

               Regulations 

 

A11: SBD 6.2 (Declaration for local content and production for PPPFA 
designated sectors 

 

A12: SBD 8: Declaration of Bidder’s past supply chain management 
practices 

 

A13: SBD 9: Certificate of independent bid determination  

A14: Proof of registration as an electrical contractor with the Department of Labour 
for the bidding entity or the nominated Electrical Contractor. 
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2 Other documents required only for tender evaluation purposes  

B1: Proof of registration for Contractor’s WCA registration and or COID  

B2: A certified copy of Certificate of Contractor Registration issued by the 
Construction Industry Development Board 

 

B3: An original or certified copies valid Tax Clearance Certificate or SARS Pin 
issued by the South African Revenue Services. 

 

B4: An original Bank Statement of good financial standing (Bank Rating) for the 
tender sum 

 

B5: Central Supplier Database (CSD) proof of registration.  

B6: Equipment drawings (wiring, connection, layout, etc)  

B7: Dimensional drawings showing the dimensions of equipment to be 
supplied by the contractor. 

 

B8: Manufacturing programme. (to be incorporated in the Project Schedule 
required in the Functionality Criteria) 

 

B9: Quality control plan.  

B10: QA Requirement C3.1 Annexure C  

B11: Modular UPS Brochure (As require in the Functionality Criteria)  

B12: Technical Datasheet C3.1 Annexure B  

3 Returnable Schedules required for tender evaluation purposes that will be 
incorporated into the contract 

 

C1.1 Form of Offer and Acceptance  

C1: Compulsory Enterprise Questionnaire  

C2: Schedule of Proposed Subcontractors   

C3: Subcontractor’s Supporting Documents (Not Applicable)  

C4: Plant and Equipment  

C5: A certified copy of B-BBEE Verification Certificate  

C6: CV’s of key personnel  

C7: Certified Certificates of Qualifications of Key Personnel.  

C8: Occupational Health and Safety Questionnaire  

C9: Schedule of Information to be provided by Tenderer  

C10: Proposed Amendments and Qualifications  

C11: Performance Bond  
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FORM A1. Record of Addenda to Tender Documents 
 

We confirm that the following communications received from the Employer before the submission of 
this response for Tenders, amending the Tenders documents, have been taken into account in this 
response: 

 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

8.   
 
 
 

 

9.    

10.    

Attach additional pages if more space is required. 

Signed  Date  

Name  Position  

Tenderer  
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Form A2: Certificate of Authority for Signatory 

(1) Signatories for close corporations and companies shall confirm their authority by attaching to this 

form a duly signed and dated copy of the relevant resolution of their members or their board of 

directors, as the case may be. 

(2) In the event that the tenderer is a joint venture, a certificate of authority for signatories (Form A3) 

is required from all members of the joint venture and the designated lead member shall be clearly 

identified as requested by tender condition C2.13.4. 

 

An example is shown below: 

 

"By resolution of the board of directors taken on  ...................................... 20 .................  

 

Mr/Ms  ........................................................................................................................................................  

 

whose signature appear below, has been duly authorized to sign all documents in connection with this 

tender for Tender number ORT6609/2021/RFP and any contract which may arise there from on behalf of 

 

(block capitals)  ..........................................................................................................................................  

 

 ...................................................................................................................................................................  

 

Signed on behalf of Company:  ................................................................................................................  

 

In his/her capacity as: ................................................................................................................................. 

 

Date: ................................................................. Signatory of Authority: …………………………………….. 

 

Witnesses: 

 

…………………………………………………..    …………………………………………… 

Signature         Signature 

 

………………………………………………….                               ……………………………………………. 

Name (print)         Name (print) 

 

Attach: 

▪ Latest Audited Annual Financial Report 

▪ Bank reference Letter 

 

Signed  Date  

Name  Position  
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Tenderer  

                                                                                                                                               

FORM A3. Certificate of Authority of Joint Ventures (where applicable) 

 
This Returnable Schedule is to be completed by joint ventures. 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead partner,  

to sign all documents in connection with the tender offer and any contract resulting from it on our behalf.   

Please attach JV agreement stipulation % share of each JV 
 

NAME OF FIRM ADDRESS DULY AUTHORISED 

SIGNATORY 

Lead partner 
 
 

 

 

 

 

 

 

 

 

Signature: . . . . . . . . ….…….  

 

Name: ………………………... 

 

Designation: …………………. 

 
 

 

 

 

 

 

 

 

 

Signature: . . . . . . . . ….…….  

 

Name: ………………………... 

 

Designation: …………………. 

 

 
 
 

 

 

 

 

 

 

 

 

Signature: . . . . . . . . ….…….  

 

Name: ………………………... 

 

Designation: …………………. 

 
 

Signed  Date  

Name  Position  
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Tenderer  

 
FORM A4. Schedule of the Tenderer’s Recent Experience related to this Project 
 
Bidders should very briefly describe his or her experience in this regard and attach this to this 
schedule. See format below 
 
The description should be put in tabular form with the following headings: 

Employer, 
contact person 
and telephone 
number 

Principal 
Agent (Name, 
Tel No, 
Contact 
Person) 

Description of 
works/ Project 
Name 
 

Value of work 
inclusive of VAT 
(Rand) 

Date 
started 

Date 
completed 

COMPLETION 
CERTIFICATE 
OR CLIENT 
REFERENCE 
LETTER 

YES NO 

        

        

        

        

        

 

Note: When completing the above schedule, Tenderer’s must take cognisance of the evaluation 

criteria as described in the Tender Data, Part T1.2, Clause C.3.11 
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The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of 

my belief both true and correct. 

Signed  Date  

Name  Position  

Tenderer  
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FORM A5 Certified Copies of Completion Certificates of Previous Projects 
Completed 

 
 

Please attach Completion Certificates (Practical Completion) of Previous Projects Completed as listed 
under Form A5 above to this page. 
A minimum of three (3) certificates required for relevant projects 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of 

my belief both true and correct. 

 
Signed  Date  

Name  Position  

Tenderer  
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FORM A6 Certified Copies of Client Reference Letters of Previous Projects 

Completed 

 

Please attach certified copies of Client Reference Letters of Previous Projects Completed as listed 
under Form A5 above to this page. 
A minimum of three (3) reference letters required from the client bodies/Principal Agent. 
 

 
Reference letter of the Bidding entity/entities must have the following as a 
minimum 

1) Referee Company letter head. 

2) The order number or contract reference number. 

3) The description of works performed by the bidder. 

4) The value of the works performed by the bidder. 

5) The start and end date of the works performed by the bidder, in the format 
Month and Year. 

N.B All this information in the bidders’ reference letter must support information 
populated in forms. 
 
 
 
 
 
 
 
 
 
 
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise, 

confirms that the contents of this schedule are within my personal knowledge and are to the best of 

my belief both true and correct. 

 
Signed  Date  

Name  Position  

Tenderer  
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Form A7: Schedule of Current Commitments 

 
1. The tenderer shall list below all projects with which the proposed key personnel are currently 

involved 
2. In the event of a joint venture enterprise, details of all the members of the joint venture shall 

similarly be attached to this form 
 

Employer, contact person 
and telephone number 

Consultant/ 
Principal Agent, 
contact person and 
telephone number 

Description of 
contract 

Value of work 
inclusive of 
VAT (rand) 

Completion Date 

     

     

     

     

     

     

     

     

     

     

     

 
 
 

Signed  Date  

Name  Position  

Tenderer  
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  SBD 4 
A9. DECLARATION OF INTEREST 
 

1. Any legal person, including persons employed by the state¹, or persons having a 
kinship with persons employed by the state, including a blood relationship, may make 
an offer or offers in terms of this invitation to bid (includes a price quotation, 
advertised competitive bid, limited bid or proposal).  In view of possible allegations 
of favouritism, should the resulting bid, or part thereof, be awarded to persons 
employed by the state, or to persons connected with or related to them, it is required 
that the bidder or his/her authorised representative declare his/her position in relation 
to the evaluating/adjudicating authority where-  

 
 - the bidder is employed by the state; and/or 
  
 - the legal person on whose behalf the bidding document is signed, has a 

relationship with persons/a person who are/is involved in the evaluation and or 
adjudication of the bid(s), or where it is known that such a relationship exists 
between the person or persons for or on whose behalf the declarant acts and 
persons who are involved with the evaluation and or adjudication of the bid.  

 
2. In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 
 
2.1 Full Name of bidder or his or her representative:  

…………………………………………………………. 
 
2.2 Identity Number:  

………………………………………………………………………………………………
… 

 
2.3 Position occupied in the Company (director, trustee, shareholder²):  

…………………………………….. 
 
2.4 Company Registration Number:  

………………………………………………………………………..……. 
 
2.5 Tax Reference Number:  

………………………………………………………………………………….……… 
 
2.6 VAT Registration Number:  

………………………………………………………………………………....   
2.6.1 The names of all directors / trustees / shareholders / members, their individual 

identity numbers, tax reference numbers and, if applicable, employee / persal 
numbers must be indicated in paragraph 3 below. 

¹“State” means – 
               (a) any national or provincial department, national or provincial public entity or 
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constitutional institution within the meaning of the Public Finance Management 
Act, 1999 (Act No. 1 of 1999); 

 (b) any municipality or municipal entity; 
 (c) provincial legislature; 
 (d) national Assembly or the national Council of provinces; or 
 (e) Parliament. 
  
²”Shareholder” means a person who owns shares in the company and is actively involved in 

the management of the enterprise or business and exercises control over the enterprise.
  

 
 
 
2.7  Are you or any person connected with the bidder           YES / NO 
       presently employed by the state? 
 
2.7.1 If so, furnish the following particulars: 
 

Name of person / director / trustee / shareholder/ member:        
……....……………………………… 
Name of state institution at which you or the person  
connected to the bidder is employed :                 
……………………………………… 
Position occupied in the state institution:           
……………………………………… 
 
Any other particulars:    
……………………………………………………………… 
 
……………………………………………………………… 
……………………………………………………………… 

 
2.7.2 If you are presently employed by the state, did you obtain  YES / NO 

the appropriate authority to undertake remunerative  
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attached proof of such authority to the bid  YES / NO 

document? 
        
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 
 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
  

……………………………………………………………………. 
……………………………………………………………………. 
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……………………………………………………………………. 
 

2.8 Did you or your spouse, or any of the company’s directors /   YES / NO 
trustees / shareholders / members or their spouses conduct  
business with the state in the previous twelve months? 

 
2.8.1 If so, furnish particulars: 

………………………………………………………………….. 
…………………………………………………………………..  
…………………………………………………………………... 
 

2.9 Do you, or any person connected with the bidder, have YES / NO 
 any relationship (family, friend, other) with a person   
 employed by the state and who may be involved with  
 the evaluation and or adjudication of this bid? 

 2.9.1If so, furnish particulars. 
 ……………………………………………………………... 
 …………………………………………………………..…. 

……………………………………………………………… 
 

2.10  Are you, or any person connected with the bidder,   YES/NO 
 aware of any relationship (family, friend, other) between  

any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 

  
2.10.1 If so, furnish particulars. 

……………………………………………………………… 
……………………………………………………………… 
……………………………………………………………… 

 
2.11 Do you or any of the directors / trustees / shareholders / members  YES/NO 

of the company have any interest in any other related companies  
whether or not they are bidding for this contract? 
 

2.11.1 If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 
……………………………………………………………………………. 
 

3 Full details of directors / trustees / members / shareholders. 
 

Full Name Identity 
Number 

Personal Tax 
Reference Number 

State Employee 
Number / Persal 
Number  
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4 DECLARATION 

 
I, THE UNDERSIGNED 
(NAME)……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE 
IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN 
TERMS OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT 
SHOULD THIS DECLARATION PROVE TO BE FALSE.   
 
 
…………………………………..  ..……………………………………………   
 Signature                           Date 
 
…………………………………. ……………………………………………… 
 Position  Name of bidder 
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A10. SBD 6.1 

 
A10. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

 
 

This preference form must form part of all bids invited.  It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic 
Empowerment (B-BBEE) Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
B-BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

 

a) The 80/20 preference point system will be applicable to this tender  

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution are not claimed. 
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1.6 The purchaser reserves the right to require of a bidder, either before a bid is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the purchaser. 

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in 
section 1 of the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity 
in terms of a code of good practice on black economic empowerment, issued 
in terms of section 9(1) of the Broad-Based Black Economic Empowerment 
Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to 
an invitation by an organ of state for the provision of goods or services, 
through price quotations, advertised competitive bidding processes or 
proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-
Based Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of 
the Broad-Based Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services 
in accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice  on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 
 
(j) “rand value” means the total estimated value of a contract in Rand, 

calculated at the time of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
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 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level 
of contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF 
PARAGRAPHS 1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 
points) 
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(Points claimed in respect of paragraph 7.1 must be in accordance with the table 
reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 
status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

7.1.1 If yes, indicate: 

i) What percentage of the contract will be 
subcontracted............…………….…………%  

ii) The name of the sub-
contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-
contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE 
(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in 
terms of Preferential Procurement Regulations,2017: 

   

Designated Group: An EME or QSE which is at last 51% owned 
by: 

EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
 
 
 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of 

company/firm:……………………………………………………………………………. 

8.2 VAT registration 
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number:……………………………………….………………………………… 

8.3 Company registration 

number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………

………………………………………………………………………………………………

………………………………………………………………………………………………

………………………………………………………………………………………………

………………………….. 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 
 

8.7 Total number of years the company/firm has been in 

business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBEE status level of 

contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions 
as indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 6.1, the contractor may be required to furnish 
documentary proof to the satisfaction of the purchaser that the claims are 
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correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a 
fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as 
a result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has 
suffered as a result of having to make less favourable 
arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the 
other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 

 
 

 

       
. 
 

 
 
 
 
 
 
 
 
 

 
 
 
  

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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A.11 SBD 6.2 
 
A11 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS  

 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local 
content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 
Regulations, 2017,  the South African Bureau of Standards (SABS) approved technical 
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of 
Local Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the 

promotion of local production and content.  
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must 
advertise such tenders with the specific bidding condition that only locally produced or 
manufactured goods, with a stipulated minimum threshold for local production and 
content will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 

such a manner that the local production and content of the overall value of the contract 
is reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated 

in accordance with the SABS approved technical specification number SATS 1286: 
2011 as follows:  

 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
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Prices referred to in the determination of x must be converted to Rand (ZAR) by using 
the exchange rate published by South African Reserve Bank (SARB) at 12:00 on the 
date of advertisement of the bid as indicated in paragraph 4.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is 
accessible on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
 
 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 
Declaration: Summary Schedule) are not submitted as part of the bid documentation;  

 
2. The stipulated minimum threshold(s) for local production and content (refer to 

Annex A of SATS 1286:2011) for this bid is/are as follows: 
 
Description of services, works or goods      Stipulated minimum threshold 

 
 

3. Does any portion of the goods or services offered 
 have any imported content?       

 (Tick applicable box) 
 

YES  NO  

 
3..1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published 
by SARB for the specific currency at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za 

 
Indicate the rate(s) of exchange against the appropriate currency in the table below 
(refer to Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
3. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for 
the dti to verify and in consultation with the AO/AA provide directives in this regard. 

http://www.reservebank.co.za/
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    
1 The obligation to complete, duly sign and submit this declaration cannot be 

transferred to an external authorized representative, auditor or any other third party 
acting on behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content 
Declaration Templates (Annex C, D and E) is accessible on 
http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration 
E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in 
order to substantiate the declaration made in paragraph (c) below.  
Declarations D and E should be kept by the bidders for verification purposes for a 
period of at least 5 years. The successful bidder is required to continuously update 
Declarations C, D and E with the actual values for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which 
has been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

http://www.thdti.gov.za/industrial%20development/ip.jsp
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Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the 

local content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of 
incorrect data, or data  that are not verifiable as described in SATS 1286:2011, may 
result in the Procurement Authority / Institution imposing any or all of the remedies 
as provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 
of 2000). 

 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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SBD 8 
A12 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 
 

1 This Standard Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by institutions in ensuring that when goods 

and services are being procured, all reasonable steps are taken to combat the 
abuse of the supply chain management system.  

 
3 The bid of any bidder may be disregarded if that bidder, or any of its directors 

have- 
 

a. abused the institution’s supply chain management system; 
b. committed fraud or any other improper conduct in relation to such system; or 
c. failed to perform on any previous contract. 
 

4 In order to give effect to the above, the following questionnaire must be 
completed and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons prohibited 
from doing business with the public sector? 
(Companies or persons who are listed on this Database were 
informed in writing of this restriction by the Accounting 
Officer/Authority of the institution that imposed the restriction 
after the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the 
National Treasury’s website (www.treasury.gov.za) by clicking 
on its link at the bottom of the home page.  
 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court outside of the Republic of South Africa) for fraud or 
corruption during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 

4.4 Was any contract between the bidder and any organ of state 
terminated during the past five years on account of failure to perform 
on or comply with the contract? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 

 
 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME)………………………………………………… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
TRUE AND CORRECT. 

 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY 

BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 ………………………………………...   ………………………….. 
 Signature        Date 

 
 ……………………………………….   ………………………….. 
 Position        Name of Bidder 
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SBD 9 
A13 CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

1 This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, 
prohibits an agreement between, or concerted practice by, firms, or a decision 
by an association of firms, if it is between parties in a horizontal relationship 
and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se 
prohibition meaning that it cannot be justified under any grounds. 

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting 
authorities must take all reasonable steps to prevent abuse of the supply chain 
management system and authorizes accounting officers and accounting 
authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have 

abused the institution’s supply chain management system and or 
committed fraud or any other improper conduct in relation to such 
system. 

 
b. cancel a contract awarded to a supplier of goods and services if the 

supplier committed any corrupt or fraudulent act during the bidding 
process or the execution of that contract. 

 
4 This SBD serves as a certificate of declaration that would be used by institutions 

to ensure that, when bids are considered, reasonable steps are taken to prevent 
any form of bid-rigging.  
 

5 In order to give effect to the above, the attached Certificate of Bid Determination 
(SBD 9) must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected 

to compete, secretly conspire to raise prices or lower the quality of goods and / or services for 
purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging 
is, therefore, an agreement between competitors not to compete 
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SBD 9 
 

 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
I, the undersigned, in submitting the accompanying bid: 

___________________________________________________________________

_____ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

___________________________________________________________________

___________ 

(Name of Institution) 

 

do hereby make the following statements that I certify to be true and complete in every 

respect: 

 

I certify, on behalf 

of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found 

not to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been 

authorized by the bidder to determine the terms of, and to sign the bid, on behalf of 

the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 

word “competitor” shall include any individual or organization, other than the bidder, 

whether or not affiliated with the bidder, who: 
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(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based 

on their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the 

same line of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 

However communication between partners in a joint venture or consortium³ will not 

be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been 

no consultation, communication, agreement or arrangement with any competitor 

regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid 

invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official 

bid opening or of the awarding of the contract. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 
capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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SBD 9 
 
 

10.   I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of 

the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 

applicable legislation. 

 

 

 …………………………………………………  ………………………………… 

Signature        Date 

 

………………………………………………….  ………………………………… 

Position         Name of Bidder 

 

 

 

 

 



 

  C1.1 page 1 

A14 Proof of registration as an electrical contractor with the Department of 
Labour for the bidding entity or the nominated Electrical Contractor 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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B1: Proof of registration for Contractor’s WCA registration or COID 
 

 
 
 
 
 
 
 

 
Bank Report on : (Tenderers Name) 
Account No : 
Bank  : 
Branch Code : 
Amount  : (Tender Value) 
Duration  : XX months (excluding special non-working days) 
 
BUSINESS POTENTIAL CODE (MARK X AGAINST APPLICABLE CLASSIFICATION) 
 
(  ) A UNDOUBTED FOR INQUIRY 
(  ) B GOOD FOR AMOUNT QUOTED 
(  ) C GOOD FOR AMOUNT QUOTED IF STRICTLY IN WAY OF BUSINESS 
(  ) D FAIR TRADE RISK 
(  ) E FIGURE CONSIDER TOO HIGH 
(  ) F FINANCIAL POSITION UNKNOWN 
(  ) G OCCASIONALLY DISHONOURED 
(  ) H FREQUENTLY DISHONOURED 
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B2: An original Certificate of Contractor Registration issued by the Construction 
Industry Development Board (CIDB) 
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B3: An original or certified Tax Clearance Certificate issued by the South African 
Revenue Services. In the event of a Joint Venture, each member shall 
comply with this requirement. 
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B4: An original Bank Statement of good financial standing.  (This document shall 
include a Bank Rating for the tender sum as indicated below) 
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B5: Central Supplier Database (CSD) proof of registration with Supplier number 
(MAAA) and Unique registration number 
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B6: Equipment drawings (wiring, connection, layout, etc) 
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B7: Dimensional drawings showing the dimensions of equipment to be supplied 
by the contractor. 
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B9: Quality control plan. 
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B10: QA Requirement C3.1 Annexure C 
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B11: Modular UPS Brochure (As require in the Functionality Criteria) 
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B12: Technical Datasheet C3.1 Annexure B 
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Form C1: Compulsory Enterprise Questionnaire 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 
in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise: 

Section 2: VAT registration number, if any: 

Section 3: CIDB registration number, if any: 

Section 4: CSD number: 

Section 5: Particulars of sole proprietors and partners in partnerships: 
 
 
 
 
 
 
 

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6: Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a 
tender requirement. 

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be attached as a 
tender requirement. 

Section 9: SBD8 issued by National Treasury must be completed for each tender and be attached as a 
tender requirement. 

Section 10: SBD9 issued by National Treasury must be completed for each tender and be attached as 
a tender requirement. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 
i) authorizes the employer to verify the tenderers tax clearance status from the South African Revenue 

Services that it is in order; 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises or may exercise, control over the enterprise appears on the 
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the 
scope of work that could cause or be interpreted as a conflict of interest; and 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of 
my belief both true and correct. 

Signed  Date  
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Name  Position  

Enterprise name  
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Form C2: Plant and Equipment 
 

The following are lists of major items of relevant equipment that I/we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my/our tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is 

acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required.  
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Signed  Date  

Name  Position  

Tenderer  
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FORM C3: A certified copy of B-BBEE Verification Certificate 
 
1. Valuation of preference points is based on tenderer’s B-BBEE verification certificate: 

 
a) The certificate shall have been issued by: 

i.   A verification agency accredited by South African National Accreditation     
System (SANAS); 

ii. A registered auditor approved by the Independent Regulatory Board of Auditors (IRBA);  
b) The verification certificate must be valid at the tender closing date 
c) Failure to submit a valid verification certificate will result in the award of zero (0) points for 

preference. 
 

2. In the invent of a Joint Venture (JV), a consolidated B-BBEE verification certificate in the name of 
the JV shall be submitted. 
 
a) The verification certificate shall identify: 

i. The name and domicilium citandi et executandi of the tenderer 
ii. The registration and VAT number of the tenderer 
iii. The dates of granting of the B-BBEE score and the period of validity 
iv. The expiry date of the verification certificate 
v. A unique identification number 

 
3. The standard and/or normative document, including the issue and/or revision used to evaluate the 

tenderer: 
 
a) The name and/or mark/logo of the B-BBEE verification agency. 
b) The scorecard (GENERIC, QSE, EME) against which the tenderer has been verified. 
c) The B-BBEE status level 
d) The SANAS or IRBA logo on the verification certificate. 
e) The B-BBEE procurement recognition level. 
f) The score achieved per B-BBEE element. 
g) The % black shareholding. 
h) The % black woman shareholding. 
i) The % black persons with disabilities. 
 

4. ACSA will not be responsible to acquire data that it needs for its own reporting systems and which 
may not form part of a verification agency’s standard certificate format. The tenderer, at its own cost, 
must acquire the specified data listed in 3 above from its selected verification agency and have it 
recorded on the certificate.  
 
Alternatively, such missing data must be supplied separately, but certified as correct by the same 
verification agency and also submitted. Failure to abide by this requirement will result in such a 
tenderer scoring zero (0) preference. 

 

Signed  Date  

Name  Position  

Tenderer  
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FORM C4. The CV’s of key personnel  

 
Bidders are referred to clause C.3.11 which indicates the maximum possible score for information 
requested under this schedule. 
 
Bidders are required to demonstrate the following: 

- Composition of team structure including roles & responsibilities and time allocation (i.e. full time vs 
part time) 

- Qualifications and Demonstrated Experience of key personnel in relevant projects (similar size, nature 
& complexity). As the work to be carried out in this tender is of a technically complex nature, it is essential 
that suitably qualified and experienced personnel be assigned to this project.  

As a minimum key team members as stated below need to be allocated to the project serving in a full 
time capacity covering the following key competencies. (i.e. 1 competency per team member).  

1. Site Manager/Technician 

2. Electrician 

3. Safety Officer 

4. Semi-skilled 

 

The evaluation of quality will be based on the CV’s submitted and organogram of proposed team. 
Bidders are to complete returnable CV templates and attach full detailed CV thereto 
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Site Manager/Technician 

 

Name:   

Date of Birth:  

Current Employer:  

Job Description and  
Qualifications: 
 

 

Relevant Years’ Experience 
  

 

 

Key experience in relevant works: It is to be noted that ‘relevant projects’ refers to apron drive 
passenger loading bridges. 
 
Project 1 Name:  
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
Project 2 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
Project 3 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 

 

Note: When completing the above schedule, Tenderer’s must be cognisant of the evaluation 

criteria as described in the Tender Data, Part T1.2, Clause C3.11 

 
 
 
Commitment to the Project 
The undersigned commits himself / herself to the overall project. He/she does not intend to cancel 
his/her contract or to leave the company which employs him/her within the overall duration of this project. 
Should the person stated above not be available for the Contract (for a bona fide reason), a person of 
at least the same experience and qualifications will need to be submitted for approval prior to taking up 
the position. 
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Electrician 
 

 

Name:   

Date of Birth:  

Current Employer:  

Job Description and  
Qualifications: 
 

 

Relevant Years’ Experience 
  

 

  
 

Key experience in relevant projects: It is to be noted that ‘relevant projects’ refers to apron drive 
passenger loading bridges.. 
 
Project 1 Name:  
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
 
 
Project 2 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
 
Project 3 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 

 

Note: When completing the above schedule, Tenderer’s must be cognisant of the evaluation 

criteria as described in the Tender Data, Clause C3.11 

 
Commitment to the Project 
The undersigned commits himself / herself to the overall project. He/she does not intend to cancel 
his/her contract or to leave the company which employs him/her within the overall duration of this project. 
Should the person stated above not be available for the Contract (for a bona fide reason), a person of 
at least the same experience and qualifications will need to be submitted for approval prior to taking up 
the position. 
 
 
 
 



 

  C1.1 page 21 

 

Safety Officer 
 

 

Name:   

Date of Birth:  

Current Employer:  

Job Description and  
Qualifications: 
 

 

Relevant Years’ Experience 
  

 

  
 

Key experience in relevant projects: It is to be noted that ‘relevant projects’ refers to apron drive 
passenger loading bridges.. 
 
Project 1 Name:  
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
 
 
Project 2 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
 
Project 3 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 

 

Note: When completing the above schedule, Tenderer’s must be cognisant of the evaluation 

criteria as described in the Tender Data, Clause C3.11 

 
Commitment to the Project 
The undersigned commits himself / herself to the overall project. He/she does not intend to cancel 
his/her contract or to leave the company which employs him/her within the overall duration of this project. 
Should the person stated above not be available for the Contract (for a bona fide reason), a person of 
at least the same experience and qualifications will need to be submitted for approval prior to taking up 
the position. 
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Semi-skilled Labour 
 

 

Name:   

Date of Birth:  

Current Employer:  

Job Description and  
Qualifications: 
 

 

Relevant Years’ Experience 
  

 

  
 

Key experience in relevant projects: It is to be noted that ‘relevant projects’ refers to apron drive 
passenger loading bridges.. 
 
Project 1 Name:  
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
 
 
Project 2 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 
 
 
Project 3 Name: 
Start: 
Completion: 
Client: 
Outline of Responsibilities and Duties: 

 

Note: When completing the above schedule, Tenderer’s must be cognisant of the evaluation 

criteria as described in the Tender Data, Clause C3.11 

 
Commitment to the Project 
The undersigned commits himself / herself to the overall project. He/she does not intend to cancel 
his/her contract or to leave the company which employs him/her within the overall duration of this project. 
Should the person stated above not be available for the Contract (for a bona fide reason), a person of 
at least the same experience and qualifications will need to be submitted for approval prior to taking up 
the position. 
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FORM C5: Certified Certificates of Qualifications of Key Personnel. 

 
Please attach certified copies of Qualifications of Key Personnel as listed under Form C7 above to this 
page. 
 

• All Foreign Qualifications must be accompanied by a letter from the South African 

Qualifications Authority. 

 

• No duplication of personnel per resource description  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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Form C6. Occupational Health and Safety Questionnaire 
 

1. SHE POLICY, ORGANISATION AND MANAGEMENT INVOLVEMENT YES NO 

1.1 Do you have a SHE Policy?   

 Is this signed by the senior executive?   

 Please supply copy of this policy   

    

1.2 Does a She structure exist in your company?   

 Please provide details   

    

1.3 Are senior and middle management actively involved in the promotions of SHE?   

 Please provide details e.g.   

 • Periodical work area inspection   

 • Regular Health and Safety meetings with personnel   

    

1.4 Are the SHE responsibilities of managers clearly defined?   

 Please provide details   

1.5 Are annual SHE objectives included in your business plan?   

 Please provide example   

    

1.6 Is your company registered with the Compensation Commissioner? (COID Act)?   

 If so, please provide registration number   

    

1.7 Do you have a copy of good standing certificate, confirming that your registration is 

paid up? 

  

 If so, please provide copy thereof   

    

2. SHE TRAINING YES NO 

    

2.1 Is training provided to employees at the following stages?   

 • When joining the company   

 • When changing jobs within the company   

 • When new plant or equipment needs to be operated   

 As a result of experience of and feedback from an accident/ incident reports   

 Are you able to provide proof of specialist training provided?   

 Please state how this can be achieved   

    

2.2 What formal SHE training is provided specifically to    

 • First line supervisors   

 Middle and top management   

 Please describe   

    

2.3 Are all employees (including sub-contractors) instructed as to the application of rules 

and regulations? 

  

 When is this done and how is it achieved?   
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2.4 Does this training include the selection, use and care of personal protective 

equipment? 

  

    

2.5 What refresher training is provided and at what intervals?   

 Please list examples   

 Course Title 

 

 

Target audience 

 

 

Interval 

 

 

  

    

2.6 Has the person(s) allocated as your SHE advisor followed specific SHE training?   

 Please list most recent courses   

    

 Does this include refresher training?   

    

3. PURCHASE OF GOODS, MATERIALS AND SERVICES YES NO 

    

3.1 Do you have a system for establishing SHE specifications as part of the assessment 

of goods, materials and services? 

  

 Please describe   

    

3.2 Do you have a system which ensures that all statutory inspection of plant and 

equipment are carried out? 

  

 Please give examples of plant /equipment covered   

    

3.3 Is there record of inspection?   

 Where is it kept?   

 Are you able to supply copies of these inspection records if required?   

    

3.4 How is plant and equipment, which has been inspected identifies as being safe to use?   

    

3.5 Do you evaluate the SHE competence of all sub-contractors?   

 Please describe how this is achieved and how the results are monitored   

    

4. SHE INSPECTIONS YES NO 

    

4.1 Are periodic work inspections carried out by first line supervisors or your General 

Safety Regulation 11(1) appointee? 

  

    

4.2 Are records of these inspections kept and available?   

    

4.3 During the inspections are supervisors required to check that safety rules and 

regulations (including personal protective equipment) are adhered to? 

  

4.4 Are unsafe acts and conditions reported and remedial actions formally monitored?   

 Please provide examples of the above 

 

  

5. RULES AND REGULATIONS YES NO 

    

5.1 Do health and safety rules and regulations exist for personnel and sub-contractors?   
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 Do these cover   

 • General rules   

 • Project rules   

 • Specific task rules   

    

5.2 Do these rules include permit to work system (as applicable)   

    

5.3 Do you have experience of project SHE plans?   

 Please give examples of where these have been used   

    

5.4 Do you have a formal company guideline for holding pre-contract health and safety 

meetings with the client? 

  

    

6 RISK MANAGEMENT YES NO 

    

6.1 Have the following, involved in the execution of your work, been identified?   

 • Hazards affecting health and safety?   

 • The groups of people who might be affected?   

 • An evaluation of the risk from each significant hazard?   

 • Whether the risks arising are adequately controlled?   

    

6.2 Are these findings and assessments recorded?   

    

6.3 How often are they reviewed?   

 Please list the time frame e.g.     years         

    

6.4 For what processes/risk is personal protective equipment issued?   

 Process/Risk 

 

 

Type of PPE 
 

 

  

 Do you have a copy of the issue lists for PPE available on request?   

    

7 EMERGENCY ARRANGEMENTS YES NO 

    

7.1 How do you manage your arrangements for dealing with emergencies?   

 Are these communicated to your sub-contractors?   

    

7.2 What provision have you made for first aid? 

E.g. Trained First Aiders 

  

    

7.3 What training do you provide to employees in Safety/Fire Fighting?   

 Please list institutions used for these training   

    

8 RECRUITMENT OF PERSONNEL YES NO 

    

8.1 Are health and Safety factors considered when hiring personnel?   

8.2 Are medical examinations carried prior to employment?   

 In all cases   
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 Where type of work requires medical examination   

    

8.3 Do you cover exit medical examination?   

    

8.4 How do you assess the competence of staff before an appointment is made?   

 E.g. Via trade testing, reference checks   

    

9. 
REPORTING AND INVESTIGATION OF ACCIDENTS, INCIDENTS AND 

DANGEROUS CONDITIONS 
YES NO 

    

9.1 Do you have a procedure for reporting, investigating and recording accidents and 

incidents? 

  

 Please supply a copy   

    

9.2 Is there a standard report/investigation form used?   

 Please supply a copy   

    

9.3 Do you have a formal system for reporting situations/near misses etc.?   

 Please provide a copy   

    

9.4 Please provide the following statistic for the last five years   

 

 YEAR1 YEAR 2 YEAR 3 YEAR 4 YEAR 5 

Lost time accidents per 100 employees      

Major/ Reportable injuries per 100 employees      

Number of dangerous occurrences      

Lost man day due to accidents      

    

10 HEALTH AND SAFETY COMMUNICATION AND CONSULTATION YES NO 

10.1 Are Health and Safety Committee meetings held between management and appointed Health 

and Safety representatives? 

  

    

10.2 Are the results of these meetings communicated to all employees?   

 If Yes please describe method   

    

10.3 Are Health and Safety meetings held?    

 At what frequency?   

 Chaired by whom?   

    

10.4 Do you carry out SHE promotions / campaigns?   

 If Yes please provide examples   

The following documentation should also be provided with the tender: 

 

1. Letter of Good Standing from the Compensation Commissioner or licensed compensation 

insurer 

2. COID Insurance 
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Declaration  

 

I/we ……………………………………………declare that the above information provided is correct.  

 
 

 

Signed  Date  

Name  Position  

Tenderer  
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Form C7: Schedule of Information to be provided by Tenderer 

 

1. Company details:          

 

Registered Address:  
Contact Person:   
Telephone:   
Fax:  

 

2. Shareholders 

 

Names/Percentages of holdings:  

 

3. Bankers 

 

Name of Account Holder:   
Bank:   
Branch:   
Account Number:   
Bank and branch contact details:  
 

4. Turnover 

 

Approximate turnover for each of the past three years: 

2018:  ...................................................................................................................................................  

2019:  ...................................................................................................................................................  

2020:  ...................................................................................................................................................  

 

5. Management and Manpower Resources 

 

Supervisors:  ............................................................................................................................................  

Labourers:  ............................................................................................................................................  

Other:  ............................................................................................................................................  

 

Name of Supervisor to be allocated to this contract:  

 

6. Construction Equipment (Value in R) 

 

Equipment owned by Company:  .........................................................................................  

Own workshop/stores (location):  .........................................................................................  

 
 

Signed  Date  

Name  Position  

Tenderer  
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Form C8: Proposed Amendments and Qualifications 

 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents 
in this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a 
covering letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the 
Tender Data regarding the employer’s handling of material deviations and qualifications. 
 

Page Clause or 
item 

Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 
 
 

Signed  Date  

Name  Position  

Tenderer  
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Form C9: CONFIDENTIALITY AND NON-DISCLOSURE AGREEMENT 

 

between 

 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 

(Registration No. 1993/004149/30) 

(“Airports Company”) 

 

of 

Riverwoods Office Park  

24 Johnson Road 

Bedforview 

Johannesburg 

 

AND 

 

[NAME OF SERVICE PROVIDER] 

(Registration No: _______________________) 

(“__________________”) 

 

of 

 

[Service Providers Address] 

 

 

1. INTERPRETATION 

 

In this agreement - 

 

1.1 "confidential Information" –  is information which is confidential to the disclosing party, and includes 

whether in written, graphic, oral, proprietary, tangible, intangible, 

electronic or other form, and, - 

 

1.1.1 any information in respect of know-how, formulae, statistics, processes, systems, 

business methods, marketing, trading and merchandising methods and information, 

promotional and advertising plans and strategies, pricing, financial plans and models, 

inventions, long-term plans, research and development data, user or consumer/ 

customer data and profiles, ideas, computer programmes, drawings and any other 

information of an confidential nature of the disclosing party, in whatever form it may be; 
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1.1.2 the contractual business and financial arrangements of the disclosing party and others 

with whom it has business arrangements of whatever nature; 

 

1.1.3 all information peculiar to the business of the disclosing party which is not readily 

available to a competitor of the disclosing party in the ordinary course of business; 

 

1.1.4 the fact of and content of any discussions between the disclosing party and the receiving 

party as well as the existence and content of any agreement, which may be concluded 

between the disclosing party and the receiving party; 

 

1.1.5 all other matters of a confidential nature which relate to the disclosing party’s business; 

 

1.1.6 generally, information which is disclosed in circumstances of confidence or would be 

understood by the parties, exercising reasonable business judgement, to be confidential; 

 

1.1.7 all information of whatsoever nature relating to the disclosing party as contemplated in 

2.1 below; 

 

but does not include information which - 

 

1.1.8 is or hereafter becomes part of the public domain, otherwise than as a result of a breach 

or default of the receiving party or of a representative or affiliate of the receiving party; 

 

1.1.9 can be shown to have been lawfully in the possession of the receiving party or its 

affiliates or consultants prior to its disclosure and is not subject to an existing agreement 

between the disclosing party and the receiving party; 

 

1.1.10 is acquired by the receiving party independently from a third party who lawfully acquired 

such information without restriction and who had not previously obtained the confidential 

information directly or indirectly under a confidentiality obligation from the disclosing 

party; 

 

1.1.11 is acquired or developed by the receiving party independently of the disclosing party and 

in circumstances which do not amount to a breach of the provisions of this agreement; 

 

1.1.12 is disclosed or released by the receiving party to satisfy an order of a court of competent 

jurisdiction or to otherwise comply with the provisions of any law or regulation in force at 

the time or the requirements of any recognised stock exchange; provided that, in these 

circumstances, the receiving party shall inform the disclosing party of the requirement to 

disclose prior to making the disclosure and provided further that the receiving party will 

disclose only that portion of the confidential information which it is legally required to so 
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disclose; and the receiving party will use its reasonable endeavours to protect the 

confidentiality of such information to the widest extent lawfully possible in the 

circumstances (and shall co-operate with the disclosing party if it elects to contest any 

such disclosure); 

  

1.2 For the purposes of this agreement the party, which discloses confidential information, shall be referred 

to as “the disclosing party” and the party, which receives the confidential information, shall be referred 

to as “the receiving party”. 

 

1.3 ““affiliate” –of a Party means any person, now or hereafter existing, who directly or indirectly controls, 

(holding company)  or is controlled or is under common control of such Party (subsidiary company); a 

Person “controls” another person if it holds or is beneficially entitled to hold , directly or indirectly, other 

than by way of security interest only, more than 50% of its voting , income or capital; 

 

1.4 “disclosing party” – the party disclosing confidential information in terms of this agreement and being 

Airports Company; 

 

1.5 “receiving party” – the party receiving confidential information in terms of this agreement; 

 

1.6 “the parties” – the Airports Company and ___________________________. 

 

 

2. INTRODUCTION 

 

2.1 The parties intend to provide each other with certain information pertaining to their operations and the 

parties are in the process of discussing certain matters with a view to concluding an agreement (“the 

potential agreement”), which discussions have required and will require the disclosure to one another 

of information of a proprietary, secret and confidential nature. Whether or not the parties conclude the 

potential agreement will not affect the validity of this agreement. 

 

2.2 If the confidential information so disclosed is used by the receiving party for any purpose other than 

that for which its use is authorised in terms of this agreement or is disclosed or disseminated by the 

receiving party to another person or entity which is not a party to this agreement, this may cause the 

disclosing party to suffer damages and material financial loss. 

 

 

2.3 This agreement shall also bind the parties, notwithstanding the date of signature hereof, in the event 

that either party shall have disclosed any confidential information to the other party prior to date of 

signature hereof. 

 



 

  C1.1 page 34 

2.4 The parties wish to record the terms and conditions upon which each shall disclose confidential 

information to the other, which terms and conditions shall constitute a binding and enforceable 

agreement between the parties and their agents. 

 

3. USE OF CONFIDENTIAL INFORMATION 

 

Any confidential information disclosed by the disclosing party shall be received and used by the receiving party 

only for the limited purpose described in 2.1 above and for no other purpose. 

 

4. NON-DISCLOSURE 

 

4.1 THE RECEIVING PARTY undertakes that - 

 

4.1.1 it will treat the disclosing party’s confidential information as private and confidential and 

safeguard it accordingly; 

 

4.1.2 it will not use (except as permitted in 3 above) or disclose or release or copy or reproduce or 

publish or circulate or reverse or engineer and/or decompile or otherwise transfer, whether 

directly or indirectly, the confidential information of the disclosing party to any other person or 

entity; and the receiving party shall take all such steps as may be reasonably necessary to 

prevent the disclosing party’s confidential information failing into the hands of unauthorised 

persons or entities; 

 

4.1.3 it shall not disclose the confidential information of the disclosing party to any 

employee, consultant, professional adviser, contractor or sub-contractor or 

agent of the receiving party (collectively referred to herein as "representative") 

or an affiliate of the receiving party, nor shall they be given access thereto by 

the receiving party - 

 

4.1.3.1 unless it is strictly necessary for the purposes referred to in 2.1 

above; and 

 

4.1.3.2 the receiving party shall have procured that the representative, 

affiliate or consultant to whom or to which such information is 

disclosed or made available shall have agreed to be bound by all the 

terms of this agreement, 

 

and, in such event, the receiving party hereby indemnifies the disclosing party 

against any loss, harm or damage which it may suffer as a result of the 

unauthorised disclosure of confidential information by a representative, affiliate 

or consultant. 
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4.2 Any documentation or written record or other material containing confidential information (in 

whatsoever form) which comes into the possession of the receiving party shall itself be 

deemed to form part of the confidential information of the disclosing party. The receiving 

party shall, on request, and in any event if the discussions referred to in 2.1 above should 

not result in an agreement, return to the disclosing party all of its confidential information 

which is in physical form (including all copies) and shall destroy any other records 

(including, without limitation, those in machine readable form) as far as they contain the 

disclosing party’s confidential information. The receiving party will, upon written or oral 

request from the disclosing party and within five (5) business days of the disclosing party’s 

request, provide the disclosing party with written confirmation that all such records have 

been destroyed.  

 

5. COPIES  

5.1 The receiving party may only make such copies of the disclosing party’s confidential 

information as are strictly necessary for the purpose and the disclosures which are not in 

breach of this agreement and authorised in terms of this agreement.  The receiving party shall 

clearly mark all such copies as “Confidential”. 

5.2 At the written request of the disclosing party, the receiving party shall supply to the disclosing 

party a list showing, to the extent practical – 

5.2.1 where copies of the confidential Information are held; 

5.2.2 copies that have been made by the receiving party (except where they contain 

insignificant extracts from or references to confidential information) and where 

they are held; and 

5.2.3 the names and addresses of the persons to whom confidential information has 

been disclosed and, if applicable, a copy of the confidentiality undertaking signed 

by such persons complying with the provisions of this agreement. 

 

6. THE USE OF THE COMPANY’S INTELLECTUAL PROPERTY 

6.1 The receiving party shall not use any intellectual property of the Company (including trademarks, service 

marks, logos, slogans, trade names, brand names and other indicia of origin) (collectively, the “Company 

IP”) for any reason whatsoever without first obtaining the Company’s prior written consent which consent 

the Company shall be entitled to grant solely at its own discretion.  
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6.2 If the receiving party requires the use of such Company IP, a request must be sent to the Brand 

Custodians Office, via email to brandcustodian@airports.co.za. Each single request by the same 

receiving party shall be treated as a new request.  

6.3 Should the Company provide its consent in terms of clause 6.1 above, the receiving party shall comply 

with the Company’s policies and standards with regard to the use of the Company IP.  Such policies and 

standards shall be communicated to the receiving party at the time the Company grants the consent to 

the receiving party. 

6.4 Failure to adhere to the provisions of this clause 6 or the policies, brand requirements and protocols that 

will be communicated by the Brand Custodians Office to the receiving party, shall result in the penalty 

equal to the value of 2% (two per cent) of the receiving party’s annual turnover in the financial year in 

which the aforesaid failure occurred. 

 

7. DURATION 

  

7.1 Subject to Clause 2.3 this agreement shall commence or shall be deemed to have commenced on the 

date of signature of this agreement by the last party to sign the agreement. 

 

7.2 This agreement shall remain in force for a period of 5 years (“the term”), or for a period of one (1) year 

from the date of the last disclosure of confidential information to the receiving party, whichever is the 

longer period, whether or not the parties continue to have any relationship for that period of time. 

 

8. TITLE 

 

8.1 All confidential information disclosed by the disclosing party to the receiving party is acknowledged by 

the receiving party:  

 

8.1.1 to be proprietary to the disclosing party; and 

 

8.1.2 not to confer any rights to the receiving party of whatever nature in the confidential information.

  

 

 

 

  

mailto:brandcustodian@airports.co.za
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9. RELATIONSHIP BETWEEN THE PARTIES 

 

9.1 The disclosing party is not obliged, by reason of this agreement, to disclose any of its confidential 

information to the receiving party or to enter into any further agreement or business relationship with the 

receiving party. Nothing herein shall imply or create any exclusive relationship between the Parties or 

otherwise restrict either Party from pursuing any business opportunities provided it complies at all times 

with the non-disclosure obligations set forth herein 

 

9.2 The disclosing party retains the sole and exclusive ownership of intellectual property rights to its 

confidential information and no license or any other interest in such confidential information is granted in 

terms hereof or by reason of its disclosure. 

 
9.3 The termination of the discussions referred to in 2.1 above shall not release the parties from the 

obligations set out in this agreement. 

 

10. ENFORCEMENT, GOVERNING LAWS AND JURISDICTION 

 

10.1 This agreement shall be governed by and interpreted according to the laws of the Republic of South 

Africa, without reference to the choice of laws' provisions of the Republic of South Africa.  In the event 

of a conflict between or inconsistency in the laws applicable in the various provinces of the Republic of 

South Africa, the law as applied and interpreted in the Gauteng Province shall prevail. 

 

10.2 The parties irrevocably submit to the exclusive jurisdiction of the High Court of South Africa, 

Witwatersrand Local Division, in respect of any action or proceeding arising from this agreement. 

 
10.3 The parties agree that, in the event of a breach of this agreement, monetary damages would not be an 

adequate remedy. In the event of a breach or threatened breach of any provisions of this agreement by 

the receiving party, the disclosing party (and/or its relevant affiliate) shall be entitled to injunctive relief in 

any court of competent jurisdiction and the receiving party shall reimburse the disclosing party for any 

costs, claims, demands or liabilities arising directly or indirectly out of a breach. Nothing contained in this 

agreement shall be construed as prohibiting a party or its affiliate from pursuing any other remedies 

available to it for a breach or threatened breach. 

 
10.4 The failure by the disclosing party to enforce or to require the performance at any time of any of the 

provisions of this agreement shall not be construed to be a waiver of such provision, and shall not affect 

either the validity of this agreement or any part hereof or the right of the disclosing party to enforce the 

provisions of this agreement. 
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11.         DOMICILIUM 

 

11.1 The parties choose as their domicilium the addresses indicated in the heading to this agreement for the 

purposes of giving any notice, the payment of any sum, the serving of any process and for any other 

purpose arising from this agreement. 

 

11.2 Each of the parties shall be entitled from time to time, by written notice to the other, to vary its domicilium 

to any other address which is not a post office box or poste restante. 

 
11.3 Any notice required or permitted to be given in terms of this agreement shall be valid and effective only 

if in writing. 

 

11.4 Any notice given and any payment made by one party to the other ("the addressee") which: 

 

11.4.1 is delivered by hand during the normal business hours of the addressee at the 

addressee's domicilium for the time being shall be presumed, until the contrary is proved, 

to have been received by the addressee at the time of delivery; 

 

11.4.2 is posted by prepaid registered post from an address within the Republic of South Africa 

to the addressee at the addressee's domicilium for the time being shall be presumed, 

until the contrary is proved, to have been received by the addressee on the fourth day 

after the date of posting; 

 

11.4.3 is transmitted by facsimile to the addressee's receiving machine shall be presumed, until 

the contrary is proved, to have been received within one (1) hour of transmission where 

it is transmitted during normal business hours or, if transmitted outside normal business 

hours, within one (1) hour of the resumption of normal business hours on the next normal 

business day. 

 

12.         GENERAL 

 

12.1 No party shall be bound by any representation, warranty, undertaking, promise or the like not recorded 

in this agreement. 

 

12.2 No addition to, variation or agreed cancellation of this agreement shall be of any force or effect unless in 

writing and signed by or on behalf of the parties. 

 
12.3 Any indulgence which either party may show to the other in terms of or pursuant to the provisions 

contained in this agreement shall not constitute a waiver of any of the rights of the party which granted 

such indulgence. 
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12.4 The parties acknowledge that this agreement and the undertakings given by it in terms hereof are fair 

and reasonable in regard to their nature, extent and period and go no further than is reasonably 

necessary to protect the interests of the parties. 

12.5 The parties hereby confirm that they have entered into this agreement with full and clear understanding 

of the nature, significance and effect thereof and freely and voluntarily and without duress. 

 
12.6 Neither party shall have the right to assign or otherwise transfer any of its rights or obligations under this 

agreement. 

 
12.7 This agreement may be executed in several counterparts that together shall constitute one and the same 

instrument. 

 
12.8 In this agreement, clause headings are for convenience and shall not be used in its interpretation. 

 
12.9 Each clause of this agreement is severable, the one from the other and if any one or more clauses are 

found to be invalid or unenforceable, that clause shall not affect the balance of the clauses which shall 

remain in full force and effect. 

 

SIGNED at ___________________ on _______________day of _______________2021 

 

 

       _______________________________ 

              AIRPORTS COMPANY SOUTH AFRICA SOC 

LIMITED 

the signatory warranting that he is duly authorised 

thereto. 

 

 

 

 Name: ______________________ 

 Designation: __________________ 

AS WITNESSES 

1. _________________________________ 

 

2. _________________________________ 

 

 

 

SIGNED at ___________________ on _______________day of _______________2021 
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___________________________ 

[NAME OF SERVICE PROVIDER] 

the signatory warranting that s/he is duly authorised 

thereto. 

Name: _________________________ 

Designation: ____________________ 

 

AS WITNESSES 

1. ____________________________________ 

 

2. __________________ 
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C1.1 Form of Offer and Acceptance 
 
Offer 
The employer, identified in the acceptance signature block, wishes to enter into a contract for the 

 
The Supply and Installation of Modular Uninterruptible Power Supplies at the O.R. Tambo 
International Airport 
 
The Contractor, identified in the offer signature block, has examined this document and addenda hereto 
as listed in the schedules, and by submitting this offer has accepted the conditions thereof. 
 
By the representative of the Contractor, deemed to be duly authorised, signing this part of this form of 
offer and acceptance, the Contractor offers to perform all the obligations and liabilities of the Contractor 
under the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the Conditions of Contract identified in the 
Contract Data. 
 

The offered total of the Prices exclusive of VAT is  R 
 
 

Value Added Tax @ 15% is R 
 
 

The total offered amount due inclusive of VAT is R 
 
 

 
 
 
 

(in words) 
(The above amount should be calculated as per the guide provided in the Pricing Data [Subtotal F].  In the event of any conflict 
between the amount above and the Pricing Data [Subtotal F], the former shall prevail.) 

 
for the Contractor 
 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Date            . . . . . . . . . . . . . . . . . . . . .  . .      

Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       Capacity     . . . . . . . . . . . . . . . . . . . . . . . .  

 
(Name and           . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
address of  
organisation)         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Name and                
signature  
of witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .       signature     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the Bidder before the end of the period of validity 
stated in the tender data, whereupon the Bidder becomes the party named as the Contractor in the 
conditions of contract identified in the contract data. 
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Acceptance 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
Contractor’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the Contractor’s 
offer shall form an agreement between the employer and the Contractor upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  
 
Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data and Price List 
Part C3: Service information. 
Part C4: Site information 
and schedules, drawings and documents or parts thereof where so indicated. 

 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules as well as any changes to the terms of the offer agreed by the Bidder and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
 
The Contractor shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder 
receives one fully completed original copy of this document, including the schedule of deviations (if any).  
Unless the Bidder (now Contractor) within five working days of the date of such receipt notifies the 
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 
for the Employer 
 
Signature         . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Date           . . . . . . . . .. . . . . . . . . . . . . . . . . . .     

 

Name               . . . . . . . . . . . . . . . . . . . . . . . . . . . . .           Capacity     . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Airports Company South Africa,  
3rd Floor ACSA North Wing Offices 
O R Tambo International Airport 
Kempton Park 
1627 

 
Name of  
witness     . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    signature        . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the employer and the Contractor agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Bidder and the employer 
during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Bidder of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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C1.2 ECC3 Contract Data 
 

Part one - Data provided by the Employer 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option  

 

   

  B:  Priced contract with bill of quantities 

   

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X1:  Price adjustment for inflation 

  X7:  Delay damages 

  X13: Performance Bond 

  X18: Limitation of liability  

  Z:  Additional conditions of contract 

   

 of the NEC3 Engineering and Construction 
Contract, June 2005 (ECC3) (with 
amendments June 2006) 
 
 

 

10.1 The Employer is (Name): Airports Company South Africa SOC Ltd. 

(Reg no: 1993/004149/30), a juristic person 

incorporated in terms of the company laws 

of the Republic of South Africa 

Address Registered office at OR Tambo International 

Airport 

10.1 The Project Manager is: (Name)  
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 Address Aiports Company South Africa 
O R Tambo International Airport 
ACSA Admin. Building 
3rd Floor North Wing Offices 
Kempton Park 
1627 

 Tel  

 Fax  

 e-mail  

10.1 The Supervisor is: (Name)  

 Address Aiports Company South Africa 
O R Tambo International Airport 
ACSA Admin. Building 
3rd Floor North Wing Offices 
Kempton Park 
1627 

 Tel No.  

 Fax No.  

 e-mail  

11.2(13) The works are  Supply, Install and Commissioning of Modular 

UPS at O.R. Tambo International Airport. 

11.2(14) The following matters will be included 

in the Risk Register 

 

None 

11.2(15) The boundaries of the site are  OR Tambo International Airport 

11.2(16) The Site Information is in  Part 4: Site Information 

11.2(19) The Works Information is in   Part 3: Scope of Work and all documents 

and drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 1 week 



 

Contract Data (Employer)  C1.2a page 3 

2 The Contractor's main 

responsibilities 

Data required by this section of the core 

clauses is provided by the Contractor in 

Part 2 and terms in italics used in this 

section are identified elsewhere in this 

Contract Data.  

3 Time  

11.2(3) The completion date for the whole of 

the works is 

 

To be confirmed but intended is 30 June 

2022 

30.1 The access dates are: Part of the Site Date 

  1 Airfield  24Hours 
7days a week 

31.1 The Contractor is to submit a first 

programme for acceptance within  

 

2 weeks of the Contract Date. 

31.2 The starting date is The Contract Date (11.2(4)) 

32.2 The Contractor submits revised 

programmes at intervals no longer 

than  

 

2 weeks. 

4 Testing and Defects  

42.2 The defects date is  52 weeks after Completion of the whole of 

the works. 

43.2 The defect correction period is  4 weeks 

5 Payment  

50.1 The assessment interval is  between the 20th day of each successive 

month and the end of the month 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments are 

made is  

30 days from date of invoice. 

51.4 The interest rate is  (i) 0.5 percent above the publicly quoted 

prime rate of interest (calculated on a 365-

day year) charged from time to time by South 

Africa’s four largest Banks and  
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(ii) the LIBOR rate applicable at the time for 

amounts due in other currencies.  

6 Compensation events  

60.1(13) The place where weather is to be 

recorded is: 

 

O.R. Tambo International Airport 

 The weather measurements to be 

recorded for each calendar month are,  

 

the cumulative rainfall (mm) 

  the number of days with rainfall more than 

10 mm 

  the number of days with minimum air 

temperature less than 0 degrees Celsius 

  the number of days with snow lying at 09:00 

hours South African Time 

  and these measurements: 

 The weather measurements are 

supplied by 

National Weather Bureau of SA 

 The weather data are the records of 

past weather measurements for each 

calendar month which were recorded 

at:  

 

 

OR Tambo International Airport 

 and which are available from:  the South African Weather Bureau and 

included in Annexure A to this Contract 

Data provided by the Employer 

7 Title There is no reference to Contract Data in 

this section of the core clauses and terms in 

italics used in this section are identified 

elsewhere in this Contract Data. 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. None 

   

   

84.1 
 

The Employer provides these 

insurances from the Insurance Table 

Contract Work Insurance, Public Indemnity, 

Professional Indemnity and SASRIA. The 

terms and other matters applicable to these 
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insurances provided by the Employer (and 

to insurances generally) are detailed in the 

insurance schedule attached as section 

C1.4 to the contract (“the insurance 

Schedule) 

84.1 
 

The Employer provides these 

additional insurances 

The terms and other matters applicable to 

these insurances provided by the Employer 

(and to insurances generally) are detailed in 

the insurance schedule attached as section 

C1.4 to the contract (“the insurance 

Schedule) 

84.2 
 

The minimum limit of indemnity for 

insurance in respect of loss of or 

damage to property (except the works, 

Plant, Materials and Equipment) and 

liability for bodily injury to or death of a 

person (not an employee of the 

Contractor) caused by activity in 

connection with this contract for any 

one event is   

As stated in C1.4 

 

 

 

 

 

84.2 The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Contractor arising out of and in the 

course of their employment in 

connection with this contract for any 

one event is  

As stated in C1.4 

 

9 Termination There is no reference to Contract Data in 

this section of the core clauses and terms in 

italics used in this section are identified 

elsewhere in this Contract Data. 

10 Data for main Option clause  

B Priced contract with bill of 

quantities 

 

60.6 The method of measurement is  The 6th edition of the Standard System of 

measuring Building Works published by 

Association of South African Quantity 

Surveyors and amended as stated in Part 

C2.1, Pricing Assumptions. 
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11 Data for Option W1  

W1.1 The Adjudicator is (Name) the person selected from the ICE-SA Panel 

of Adjudicators listed in www.ice-sa.org.za  

by the Party intending to refer a dispute to 

him. 

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of 

the South African Institution of Civil 

Engineering and the London Institution of 

Civil Engineers. (See www.ice-sa.org.za ) or 

its successor body. 

W1.4(2) The tribunal is:  arbitration. 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 

Arbitrations published by The Association 

of Arbitrators (Southern Africa) or its 

successor body. 

 The place where arbitration is to be 

held is 

Kempton Park, South Africa 

 The person or organisation who will 

choose an arbitrator  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure does 

not state who selects an arbitrator, 

is 

 

 

the Chairman for the time being or his 

nominee of the Association of Arbitrators 

(Southern Africa) or its successor body. 

12 Data for secondary Option 

clauses 

 

X1 Price adjustment for inflation  

X1.1(a) The base date for indices is  Contract date (11.2(4)) and this index refer to the 

CPI Index on the starting date of the contract. Price 

adjustment for inflation shall only take place on 

contract anniversary. 

X1.1(c) The proportions used to calculate the 

Price Adjustment Factor are: 

 

propor

tion 

 

linked to index for 

 

Index prepared 

by 

  0. [●] [●] [●] 

  0. [●] [●] [●] 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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  0. [●] [●] [●] 

  0. [●] [●] [●] 

  [●] non-adjustable  

 Total 1.00 

 

  

X2 Changes in the law There is no reference to Contract Data in 

this Option and terms in italics are identified 

elsewhere in this Contract Data. 

X7 Delay damages (but not if Option X5 

is also used) 

 

X7.1 Delay damages for Completion of the 

whole of the works are 

 

Amount per day is 0.05% of the contract value, 

up to the maximum of 10% of the contract value 

X13 Performance bond  

X13.1 The amount of the performance bond 

is 

10% of Contract value excluding VAT. 

X16 Retention (not used with Option F)  

X16.1 The retention free amount is  R0. 

 The retention percentage is 0% 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the 

Employer for indirect or consequential 

loss is limited to: 

R 0 

X18.2 For any one event, the Contractor’s 

liability to the Employer for loss of or 

damage to the Employer’s property is 

limited to: 

The total of the Prices 

X18.3 The Contractor’s liability for Defects 

due to his design which are not listed 

on the Defects Certificate is limited to 

The total of the Prices 

X18.4 The Contractor’s total liability to the 

Employer for all matters arising under 

or in connection with this contract, 

The Contractor’s total direct liability to the 

Employer for all matters arising under or in 

connection with this contract, other than the 

excluded matters, is limited to the total of the 
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other than excluded matters, is limited 

to: 

Prices and applies in contract, tort or delict and 

otherwise to the extent allowed under the law of 

the contract. 

 

The excluded matters are amounts payable by the 

Contractor as stated in this contract for 

- Loss of or damage to the Employer’s 

property, 

- Delay damages, 

- Defects liability, 

- Insurance liability to the extent of the 

Contractor’s risks 

- loss of or damage to property (other than the 

works, Plant and Materials), 

- death of or injury to a person; 

- damage to third party property; and  

infringement of an intellectual property right 

X18.5 The end of liability date is  (i) 5 years after the defects date for latent 

Defects and  

 

(ii) the date on which the liability in question 

prescribes in accordance with the 

Prescription Act No. 68 of 1969 (as amended 

or in terms of any replacement legislation) 

for any other matter. 

 

A latent Defect is a Defect which would not 

have been discovered on reasonable 

inspection by the Employer or the 

Supervisor before the defects date, without 

requiring any inspection not ordinarily 

carried out by the Employer or the 

Supervisor during that period.  

If the Employer or the Supervisor do 

undertake any inspection over and above the 

reasonable inspection, this does not place a 

greater responsibility on the Employer or the 

Supervisor to have discovered the Defect. 

Z The Additional conditions of 

contract are 

 

 

Z1 The Additional conditions of 

contract are 

Z1 – Z17 
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Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  

Any extension, concession, waiver or relaxation of any action stated in this contract by the 

Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a 

waiver of rights and does not give rise to an estoppel unless the Parties agree otherwise 

and confirm such agreement in writing. 

Z2 Providing the Works:  

Z2.1 Delete core clause 20.1 and replace with the following: 

The Contractor provides the works in accordance with the Works Information and warrants that 

the results of the Works, when complete, shall be fit for their intended purpose 

Z3 Other responsibilities:  

 

Z3.1 

Add the following at the end of core clause 27: 

The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the Contract Date 

Z3.2 The Contractor shall be responsible for the correct setting out of the Works in accordance with 

the original points, lines and levels stated in the Works Information or notified by the Project 

Manager, Supervisor or the Employer. Any errors in the positioning of the Works shall be 

rectified by the Contractor at the Contractor’s own costs. 

Z4 Extending the defects date:  

 

Z4.1 

Add the following as a new clause 46: 

If the Employer cannot use the works due to a Defect, which arises after Completion and 

before the defects date, the defects date is delayed by a period equal to that during which 

the Employer, due to a Defect, is unable to use the works. 

Z4.2 If part of the works is replaced due to a Defect arising after Completion and before the 

defects date, the defects date for the part of the works which is replaced is delayed by a 

period equal to that between Completion and the date by when the part has been replaced. 

Z4.3 The Project Manager notifies the Contractor of the change to a defect date when the delay 

occurs. The period between Completion and an extended defects date does not exceed 

twice the period between Completion and the defects date stated in the Contract Data. 

Z5 Termination 
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Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate 

business recue proceedings”. 

 Additional Z Clauses 

Z6 Cession, delegation and assignment 

Z6.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any 

person without the written consent of the Employer, which consent shall not be 

unreasonably withheld. This clause shall be binding on the liquidator/business rescue 

practitioner /trustee (whether provisional or not) of the Contractor. 

Z6.2 The Employer may cede and delegate its rights and obligations under this contract to any 

person or entity. 

Z7 Joint and several liability 

 

Z7.1 

Insert the following new clause as Option X18.6: 

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is 

limited to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances 

or any proceeds which would have been received from any insurances but for the conduct of 

the Contractor shall be excluded from the calculation of the limitations of liability listed in the 

contract 

 Additional Z Clauses 

Z8 Cession, delegation and assignment 

Z8.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 

without the written consent of the Employer, which consent shall not be unreasonably withheld. 

This clause shall be binding on the liquidator/business rescue practitioner /trustee (whether 

provisional or not) of the Contractor 

Z8.2 The Employer may cede and delegate its rights and obligations under this contract to any 

person or entity 

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 

or more persons, these persons are deemed to be jointly and severally liable to the Employer 

for the performance of the Contract. 
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Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the 

Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 

construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption and money laundering to which it or the Employer is subject, including but not limited to 

the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 

obligation to Provide the Works or taking any other action as appropriate against the Contractor 

(including civil or criminal action). However, lawful inducements and rewards shall not constitute 

grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly 

or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 

due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Contractor and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Project 

Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 

regarded as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to – 
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Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation 

of this agreement. The Contractor undertakes to procure that its employees are aware of the 

confidential nature of the information so disclosed and that they comply with the provisions of this 

clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor 

notifies the Employer prior to disclosure so as to enable the Employer to take the appropriate 

action to protect such information. The Contractor may disclose such information only to the 

extent required by law and shall use reasonable efforts to obtain assurances that confidential 

treatment will be afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the 

Contractor, enters the public domain or to information which was already in the possession of the 

Contractor at the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 

portion thereof, in the course of Providing the Works and after Completion, requires the prior 

written consent of the Project Manager.  All rights in and to all such images vests exclusively in 

the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such 

default within 2 weeks of the notification of the default by the Project Manager, the Employer, 

without prejudice to his other rights, powers and remedies under the contract, may remedy the 

default either himself or procure a third party (including any subcontractor or supplier of the 

Contractor) to do so on his behalf. The reasonable costs of such remedial works shall be borne 

by the Contractor 

Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other 

drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, 

evaluations, materials, specifications, schedules, reports, calculations, manuals or other 

documents or recorded information (electronic or otherwise) which have been or are at any time 

prepared by or on behalf of the Contractor under the contract or otherwise for and/or in 

connection with the works) and generally does all things required by the Project Manager to 

achieve this end. 

Z13 Liens and Encumbrances 
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Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens 

which he may from time to time have, or become entitled to over such Equipment and any part 

thereof and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens 

they may have or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade 

mark, trade name, trade secret or other intellectual or industrial property right relating to the 

Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 

than carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 

licence to use and copy all IP related to the works for the purposes of constructing, repairing, 

demolishing, operating and maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made 

available to any third party which approval will not be unreasonably withheld or delayed. Prior 

to making any Contractor's IP available to any third party the Employer shall obtain a written 

confidentiality undertaking from any such third party on terms no less onerous than the terms 

the Employer would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim 

alleging an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and 

the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any 

litigation or arbitration which may arise from it. 

Z16 Dispute resolution:  

Z16.1 Appointment of the 

Adjudicator 

 

  



 

Contract Data (Employer)  C1.2a page 14 

 An Adjudicator is appointed when 

a dispute arises, from the Panel 

of Adjudicators below. The 

referring party nominates an 

Adjudicator, which nomination is 

either accepted or rejected by the 

other party. In the instance of a 

rejection of the nominated 

Adjudicator, the referring Party 

refers the appointment deadlock 

to the Chairman of the 

Johannesburg Bar Council, who 

appoints an Adjudicator listed in 

the Panel of Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauten
g 

+27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauten
g 

+27 11 535-1800 

salimebrahim@mweb.co

.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauten
g 

+27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauten
g  

sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauten
g 

083 653 2281 

reyneke@duma.nokwe.c

o.za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

 
 
 

Z16.2 Appointment of the Arbitrator  

 

 An Arbitrator is appointed when 

a dispute arises from the Panel 

of Arbitrators below. The 

referring    party nominates an 

Arbitrator, which nomination is 

either accepted or rejected by 

the other party. In the instance of 

a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment deadlock 

to the Chairman of the 

Johannesburg Bar Council, who 

appoints an Arbitrator listed in 

the Panel of Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11  535-1800 

salimebrahim@mweb.co.

za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.c

o.za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
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Z17 Notification of a compensation event 

Z17.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 

event arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, 

changing an earlier decision or correcting an assumption. 

Z18 BBBEE Certificate  

Z18.1 The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do 

adhere to these requirements shall be considered a material breach of the conditions of this 

Contract, the sanction for which may be a cancellation of this Contract.  

Z19 Communication   

Z19.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Project Manager requires the written consent of the Employer if an action will result in a change 

to the design, scope, and Works information that is 5% or more  

Z19.2 The Project Manager requires the written consent of the Employer if an action will result in the 

Completion Date being extended by more than 30 days. 

Z20 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 

amended the Contractor agrees to the following: 

Z20.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 

right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as amended 

and agree to ensure that all work being performed, or Equipment, Plant and Materials being used, 

are in accordance with the provisions of the said Act, and in particular with regard to the 

Construction Regulations 

Z21 Transformation Imperatives 

Z21.1 The Service Provider shall enter into a contract (either through partnership, joint venture or sub-

contracting) with (a) Targeted Enterprise(s) to perform a minimum of 30% of work. 

Z21.2 A Targeted Enterprise is a registered built environment firm contracted (either by Joint Venture, 

partnership or sub-contracting) by the tenderer to perform a specified percentage of work stated in 

the Contract Data under the guidance of the tenderer; or 

Z21.3 A built environment CIDB registered firm contracted (either by Joint Venture, partnership or sub-

contracting) by the tenderer to perform a specified percentage of work stated in the Contract Data 

under the guidance of the tenderer and which complies with the following: 

Z21.3.1. Does not share equity holding with the tenderer; and 

Z21.3.2.

  

Is registered in terms of the Company’s Act, 2008 (Act No. 71 of 2008) or Close Corporation Act, 

1984 (Act No. 69 of 1984); and 

Z21.3.3. Is registered with the South African Revenue Service; and 
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Z21.3.4. Is at least an Exempted Micro Enterprise (EME) with a B-BBEE Status of “Level Two Contributor”, 

as defined in the Amended Codes of Good Practice for measuring Broad- Based Black Economic 

Empowerment (published in Government Gazette No. 36928 on 11 October 2013); or 

Z21.3.5. Is at least a Qualifying Small Enterprise (QSE) with a B-BBEE Status of “Level Two Contributor”, 

as defined in the Amended Codes of Good Practice for measuring Broad- Based Black Economic 

Empowerment (published in Government Gazette No. 36928 on 11 October 2013); and 

Z21.3.6. Is 50% or more black owned or 30% or more black women owned; and 

Z21.3.7. Has entered into a written relationship agreement of co-operation and assistance with the tenderer 

for the duration of the contract. 

The service provider shall achieve in the performance of the contract the contract skills 

development goal established in the CIDB Standard for developing skills through infrastructure 

contracts (August 2013) 

The Employer shall have no contractual relationships with Subcontractors. However, if a 

Subcontractor is found by the Employer to be incompetent, the Employer may request the Service 

Provider either to provide a Subcontractor with qualifications and experience acceptable to the 

Employer as a replacement, or to resume the performance of the relevant part of the Services itself. 

 

The Service Provider shall not sub-contract more than 25% of the tendered contract value excluding 

value of work allocated to Targeted Enterprise(s) and any services specified in the Scope of Work 

to be procured through the Employer’s Supply Chain Procurement process) to any other enterprise 

that does not have an equal or higher B-BBEE status level, unless the intended sub-contractor(s) 

is an Exempted Micro Enterprise that has the capability and ability to execute the sub-contract. 

 

The Targeted Enterprise(s) shall not be allowed to sub-contract any work that forms part of the 

specified participation percentage without the Employer’s approval. 

Z21.4 If due to his negligence or for reasons within its control, the Service Provider does not meet the 

specified target of work stated in the (measured through the value of the Fee Tendered) to the 

Targeted Enterprise the Employer shall be entitled to levy a penalty equal to 50% of the value by 

which the cumulative value of the payments to the Targeted Enterprise fails to meet the specified 

percentage. 

Z20.4.1 If the service provider fails to substantiate that any failure to achieve the contract skills development 

goal was due to reasons beyond the service provider’s control, which is the only reason that may 

be acceptable to the employer, sanctions shall apply as follows: 

Z20.4.2 In the event that the service provider does not meet the specified CSDG target, ACSA shall levy a 

penalty which is equal to 50% of the Total Notional Cost over contract duration of the skills 

development programme. 
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C1.2 Contract Data 

 
Part two - Data provided by the Contractor 
 
Notes to a tendering contractor: 
 

1. Please read both the NEC3 Engineering and Construction Contract (June 2005) and the relevant parts 
of its Guidance Notes (ECC3-GN)1 in order to understand the implications of this Data which the Bidder 
is required to complete.  An example of the completed Data is provided on pages 152 to 154 of the 
ECC3 Guidance Notes. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Company Registration Number  

 Company VAT Number  

 Address  

   

   

   

   

 Telephone no.  

 Fax No.  

11.2 The working areas are See C3 ‘Service Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Resource Proposal (Annex F) 

   

 
1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 or see www.ecs.co.za  

http://www.ecs.co.za/
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1 SITE MANAGER/SUPERVISOR  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

2 ELECTRICIAN  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

3 SAFETY OFFICER   

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

4 SEMI-SKILLED LABOUR  

 Name:  

 Qualifications relevant to this 
contract 
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 Experience  

   

5 OTHER  

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  

   

   

 Name:  

 Qualifications relevant to this 
contract 

 

   

 Experience  
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11.2 The following matters will be 
included in the Risk Register 

1. Manufacturing delays 
 
 
 
2. Delivery delays 
 
 
 
3. Commissioning challenges and delays 
 
 
 
4. More to be included later 
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C1.3 Forms of Securities  
 
 

Pro formas for Bonds & Guarantees 
 
For use with the NEC3 Engineering & Construction Contract (June 2005) 
 
 
The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options: 
 

Option X13: Performance Bond 
 
Each of these secondary Options requires a bond or guarantee “in the form set out in the Works 
Information”.    Pro forma documents for these bonds and guarantees are provided here for convenience 
but are to be treated as part of the Works Information. 
 
Option X16: Retention (not used with Option F) 
 
The Contractor may provide a Retention Money Guarantee in the form stated here.  When the Employer 
receives and accepts a Retention Money Guarantee exactly in the form stated he will instruct the Project 
Manager not to assess any amount be retained in terms of secondary Option X16. 
 

 
 
 
The organisation providing the bond / guarantee does so by copying the pro forma document onto his 
letterhead without any change to the text or format and completing the required details.  The completed 
document is then given to the Employer within the time stated in the contract.   
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Pro forma Performance Bond – Demand Guarantee (for use with 
Option X13) 
(to be reproduced exactly as shown below on the letterhead of the Bank providing the Bond / Guarantee) 
 

[Insert Contractor’s name and registered address] Bank reference No. 
 
 

 

 Date:  

 
Dear Sirs, 
 
Performance Bond – Demand Guarantee for [insert name of Contractor] required in terms of contract 
[insert Contractor’s contract reference number or title] 
 
1. In this Guarantee the following words and expressions shall have the following meanings: - 

1.1 “Bank” means [Insert name of Bank], [●] Branch, Registration No. [●] 

1.2 “Bank’s Address” means [Insert physical address of Bank] 

1.3 “Contract” means the written agreement relating to providing the works, entered into 
between the Employer and the Contractor, on or about the [●] day of 
[●] 20[●] (Contract Reference No. [●]) as amended, varied, restated, 
novated or substituted from time to time;  

1.4 “Contractor” means [●] a company registered in accordance with the laws of [●] under 
Registration No [●]. 

1.5 “Employer” means [●] a company registered in accordance with the laws of the Republic 
of South Africa under Registration Number [●] 

1.6 “Expiry Date” means the earlier of 
 

• the date that the Bank receives a notice from the Employer 
stating that all amounts due from the Contractor as certified in 
terms of the contract have been received by the Employer and 
that the Contractor has fulfilled all his obligations under the 
Contract, or 

• the date that the Bank issues a replacement Bond for such 
lesser or higher amount as may be required by the Employer. 

1.7 “Guaranteed Sum” means the sum of R[●], ([●] Rand) 

1.8 “works” means [insert details from Contract Data part 1] 

2. At the instance of the Contractor, we the undersigned ______________ and ______________, in our 
respective capacities as _____________ and ___________ of the Bank, and duly authorized thereto, 
confirm that we hold the Guaranteed Sum at the disposal of the Employer as security for the proper 
performance by the Contractor of all of its obligations in terms of and arising from the Contract and hereby 
undertake to pay to the Employer, on written demand from the Employer received prior to the Expiry Date, 
any sum or sums not exceeding in total the Guaranteed Sum. 

 
3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall: 

• be signed on behalf of the Employer by a director of the Employer; 
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• state the amount claimed (“the Demand Amount’); 

• state that the Demand Amount is payable to the Employer in the circumstances contemplated in the 
Contract. 

 
4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as principal 

and not as surety and the Bank’s obligation/s to make payment: 
 

• is and shall be absolute provided demand is made in terms of this bond in all circumstances; and 

• is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.  
 
5. The Bank’s obligations in terms of this Guarantee: 
 

• shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed 
Sum; and 

• shall not be discharged and compliance with any demand for payment received by the Bank in terms 
hereof shall not be delayed, by the fact that a dispute may exist between the Employer and the 
Contractor. 

 
6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, 

without advising us and without affecting our liability under this Guarantee. This includes, without limitation, 
any extensions, indulgences, release or compromise granted to the Contractor or any variation under or 
to the Contract.  

 
7. Should the Employer cede its rights against the Contractor to a third party where such cession is permitted 

under the Contract, then the Employer shall be entitled to cede to such third party the rights of the Employer 
under this Guarantee on written notification to the Bank of such cession. 

 
8. This Guarantee: 
 

• shall expire on the Expiry Date until which time it is irrevocable; 

• is, save as provided for in 7 above, personal to the Employer and is neither negotiable nor transferable; 

• shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry hereof; 

• shall be regarded as a liquid document for the purpose of obtaining a court order; and 

• shall be governed by and construed in accordance with the law of the Republic of South Africa and 
shall be subject to the jurisdiction of the Courts of the Republic of South Africa.  

• will be invalid and unenforceable if any claim which arises or demand for payment is received after the 
Expiry Date. 

 
9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee at 

the Bank’s Address. 
 

Signed at  on this  day of   20__ 

 
For and on behalf of the Bank 
 

Bank Signatories(s)   

Name(s) (printed)   

Witness(s) 
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Bank’s seal or stamp   
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C1.4 Insurance Schedule  
 
 
 Summary of Terms and other Matters Applicable to Employer Provided Insurance 
 
 
 Part 1:  
Notes to Schedule:  

• The provision of insurance by the Employer does not limit the obligations, liabilities or responsibilities 
of the Contractor under this contract in any way whatsoever (including but not limited to any 
requirement for the provision by the Contractor of any other insurances).  

• Unless specifically otherwise stated, capitalised terms in this schedule (other than Employer, 
Contractor and works where written in italics) have the meaning assigned to them in the relevant policy 
of insurance.  

• This Insurance Schedule is a generic term sheet generally applicable to the Employer’s projects. In 
the circumstances: 

o If this Insurance Schedule reflects the amount of any cover provided by the Employer to be 
higher than the amount required in the Contract Data, the Employer’s obligation under this 
Contract is limited to the lower amount; and  

o If this Insurance Schedule provides for any cover which is not stated to be provided by the 
Employer in the Contract Data, the Employer’s obligation under this Contract is limited to the 
cover stated in the Contract Data.  

• [The terms governing the Employer provided policies of insurance are the terms detailed in the policies 
themselves. This schedule is merely a summary of the key terms. It is the responsibility of the tenderer 
to obtain copies of the policies and satisfy itself of the actual terms as required by the tenderer.]  

 
 
 Part 2: 
  
ACSA Maintenance Contracts Insurance Clause.  
Insurance Affected by the Employer.  
 
Notwithstanding anything elsewhere contained in the Contract and without limiting the obligations liabilities or 
responsibilities of the Contractor in any way whatsoever (including but not limited to any requirement for the 
provision by the Contractor of any other insurances) the Employer shall effect and maintain as appropriate in 
the joint names of the Employer , Contractors and Sub-Contractors, Consultants and Sub-Consultants the 
following insurances which are subject to the terms, limits, exceptions and conditions of the Policy: 
 

a)  PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties legal 
liability in the event of accidental death of or injury to third party persons and/or accidental loss 
of or damage to third party property arising directly from the execution of the contract with a limit 
of indemnity of R 100 million in respect of all claims arising from any one occurrence or series 
of occurrences consequent on or attributable to one source or original cause. The policy will be 
subject to a Deductible of R25 000 for Property Damage claims only but R250 000 where Loss 
or Damage involves Aircraft. 

(i) The Employer shall pay any premium due in connection with the insurance affected 
by the Employer.  

(ii) The Contractor shall not include any premium charges for this insurance except to 
the extent that he may deem necessary in his own interests to effect supplementary 
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insurance to the insurance effected by the Employer. The Employer reserves the 
right to call for full information regarding insurance costs included by the 
Contractor. 

(iii) Any further clarification of the scope of cover provided by the Policies arranged by 
the Employer should be obtained from the Employer. 

(iv) In the event of any occurrence which is likely to or could give rise to a claim under 
the insurances arranged by the Employer the Contractor shall: 

(A) in addition to any statutory requirement or other requirements contained in 
the Contract immediately notify the Employer’s Insurance Broker or the 
Insurers by telephone or telefax giving the circumstances nature and an 
estimate of the loss or damage or liability 

(B) complete a Claims Advice Form available from the Insurance Brokers to 
whom the form must be returned without delay. 

(C) negotiate the settlement of claims with the Insurers through the Employer’s 
Insurance Brokers and shall when required to do so obtain the Employer’s 
approval of such settlement. 

The Employer and Insurers shall have the right to make all and any enquiries to 
the site of the Works or elsewhere as to the cause and results of any such 
occurrence and the Contractor shall co-operate in the carrying out of such 
enquiries. 

(v) The Contractor will be liable for the amount of the Deductible (First Amount Payable 
in respect of any claim made by or against the Contractor or Sub-Contractors under 
the insurances effected by the Employer. 
Where more than one Contractor is involved in the same claim the Deductible will 
be borne in pro-rata amounts by each Contractor in proportion to the extent of each 
Contractor’s admitted claim. 

(vi) Any amount which becomes payable to the Contractor or any of his Sub-
Contractors as a result of a claim under the Contact Works Insurance shall if 
required by the Employer be paid net of the Deductible to the Employer who shall 
pay the Contractor from the proceeds of such payment upon rectification repair or 
reinstatement of the loss or damage but this provision shall not in any way affect 
the Contractor’s obligations liabilities or responsibilities in terms of the Contract. 
In respect of any amount which becomes payable as a result of a claim under any 
Public Liability Insurance the Contractor or his Sub-Contractors shall be required 
to pay the amount of the Deductible to the Insurer to facilitate settlement of such 
claim. 

 
 
Insurance Affected by the Contractor. 
 
Without in any way detracting from any requirements contained elsewhere in this contract the Contractor and 
Sub-Contractors shall where applicable, provide as a minimum the following: 

(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other temporary 
structures and contents) and other things (except those intended for incorporation into the Works) 
brought onto the Site for a sum sufficient to provide for their replacement. 

(b)  Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act 
No. 130 of 1993 as may be amended or in terms of any similar Workers Compensation and 
Unemployment Insurance enactment’s in the Suppliers’ or Sub Supplier’s operational, manufacturing 
or assembly locations. 

(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including 
Passenger Liability indemnity. 

(d) Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms of the 
Deductible of R25 000 or R250 000 as stated above.  
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i. The insurances to be provided by the Contractor and his Sub-Contractors shall: 
(A) be affected with Insurers and on terms approved by the Employer. 
(B) be maintained in force for whatever period the perils to be insured by the Contractor are 

at risk (including any defects liability period during which the Contractor is responsible for 
the care of the Works)  

(C) submit to the Employer the relevant Policy or Policies of Insurance or evidence 
acceptable to the Employer that such insurances have been affected. 

ii. In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or 
restrictive modification to the insurance provided to them they shall immediately notify the 
Employer in writing of such cancellation or restriction and shall advise what action the Contractor 
or his Sub-Contractor will take to remedy such action.  
If the Contractor fails to effect and keep in force the insurances referred to then the Employer may 
effect and keep in force any such insurances and pay such premium or premiums as may be 
necessary for that purpose and from time to time deduct the amount paid by the Employer from 
any monies due or which may become due to the Contractor or recover same as a debt from the 
Contractor. 

 
Sub-Contractors  
 
The Contractor shall: 

a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of this clause, 
and  

b) enforce the compliance by Sub-Contractors with this clause where applicable.”  
 
 
 



                                                            
 

 
PART C2: PRICING DATA PAGE 0 C2 ECC3/B COVER 

C2.1 Pricing assumptions: Option B 
 

1. The conditions of contract  
 

1.1. How work is priced and assessed for payment 
Clause 11 in NEC3 Engineering and Construction Contract, June 2005 (ECC3) Option B states: 
 
Identified and 
defined terms 

11 
11.2 

 
(21) The Bill of Quantities is the bill of quantities as changed in accordance 
with this contract to accommodate implemented compensation events and for 
accepted quotations for acceleration. 
 

  (28) The Price for Work Done to Date is the total of  
 
the quantity of the work which the Contractor has completed for each item in 

the Bill of Quantities multiplied by the rate and 
a proportion of each lump sum which is the proportion of the work covered by 

the item which the Contractor has completed. 
 
Completed work is work without Defects which would either delay or be 
covered by immediately following work. 
 

  (31) The Prices are the lump sums and the amounts obtained by multiplying 
the rates by the quantities for the items in the Bill of Quantities. 
 

 

This confirms that Option B is a re-measurement contract and the bill comprises only items measured using 
quantities and rates or stated as lump sums.  Value related items are not used.  Time related items are items 
measured using rates where the rate is a unit of time. 
 

1.2. Function of the Bill of Quantities 
Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site Information”.  
This confirms that instructions to do work or how it is to be done are not included in the Bill, but in the Works 
Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Works in 
accordance with the Works Information”. Hence the Contractor does not Provide the Works in accordance with 
the Bill of Quantities.  The Bill of Quantities is only a pricing document.   

 
1.3. Guidance before pricing and measuring 
Employers preparing tenders or contract documents, and tendering contractors are advised to consult the 
sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract (June 2005) 
Guidance Notes before preparing the bill of quantities or before entering rates and lump sums into the bill.  
 
The NEC approach to the P & G bill assumes use will be made of method related charges for Equipment applied 
to Providing the Works based on durations shown in the Accepted Programme, fixed charges for the use of 
Equipment that is required throughout the construction phase, time related charges for people working in a 
supervisory capacity for the period required, and lump sum charges for other facilities or services not directly 
related to performing work items typically included in other parts of the bill. The P & G section of the bill is not 
used for the assessment of compensation events. 
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2. Measurement and payment 
 

2.1. Symbols 
 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 
 

Abbreviation Unit 

% percent 

H hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

L litre 

M metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 

MPa megapascal 

No. number 

Prov sum2 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

Sum Lump sum 

T ton (1000kg) 

W/day Work day 

 
 
 
 
 
  

 
2 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and 
associated bill items for the most likely scope of work, and then change later using the compensation event 
procedure if necessary.   
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2.2. General assumptions 

 
2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 

has been made in the quantities for waste. 

 
2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully inclusive 

of all work, risks, liabilities, obligations, overheads, profit and everything necessary as incurred or 

required by the Contractor in carrying out or providing that item. 

 
2.2.3. An item against which no Price is entered will be treated as covered by other Prices or rates in the bill of 

quantities. 

 
2.2.4. The quantities contained in the Bill of Quantities may not be final and do not necessarily represent the 

actual amount of work to be done.  The quantities of work assessed and certified for payment by the 

Project Manager at each assessment date will be used for determining payments due. 

 
2.2.5. The short descriptions of the items of payment given in the bill of quantities are only for the purposes of 

identifying the items.  Detail regarding the extent of the work entailed under each item is provided in the 

Works Information. 

 

2.3. Departures from the method of measurement 
2.3.1. None 

 

2.4. Amplification of or assumptions about measurement items 
For the avoidance of doubt the following is provided to assist in the interpretation of descriptions given 
in the method of measurement.  In the event of any ambiguity or inconsistency between the statements 
in the method of measurement and this section, the interpretation given in this section shall be used.  

2.4.1. Provision is made in the Bill for the addition of items which the Contractor may deem necessary for the 

successful completion of the works.  The total price for the project is deemed to be for the complete and 

functional installation, in accordance with the specifications.  Under no circumstances will additional 

payments therefore be made for any work forming part of the Works which could reasonably have been 

foreseen at tender stage as being required to complete the Works.  (This is not to be confused with 

additional work which, subject to the approval of the Engineer, may at times become necessary or be 

requested and for which additional payments will be made). 

 
2.4.2. The responsibility for the accuracy of the quantities written into the Bills remains with the person who 

prepared the Bills.  The Bidder shall be relieved of responsibility of measuring the defined quantities at 

tender stage, and the Total Tender Price submitted shall be in respect of the quantities set out in the 

Bills, although he will be required to make his assessment of items such as brackets, fixings, etc, from 

details stated in the Bills and shall include in the item prices for such small installation materials as are 

required for the complete installation in accordance with the Specifications. 

 
2.4.3. Unless a separate rate for the supply and for the installation of any item is specifically called for, the 

supply and installation costs of any item shall be fully included in the unit price. 
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2.4.4. The description of each item shall, unless otherwise stated herein, be held to include making, conveying 

and delivering, unloading, storing, unpacking, hoisting, setting, fitting and fixing in position, cutting and 

waste, patterns, models and templates, plant, temporary works, return of packing, establishment 

charges, profit and all other obligations arising out of the conditions of contract. 

 
2.4.5. In these Bills the following meaning is attached to: 

a) Supply and Delivery (Material) 

The prices for each item shall include for the complete supply and delivery to and off-loading on 
the sites and must be inclusive of all sundry material and items necessary for the completion, 
commissioning and putting to work of the equipment, as required by the specification whether 
set out in detail or not. 

b)  Installation (Labour) 

Material installation prices are to provide, amongst others, for assembling, positioning, 
preparation, testing, completion, painting, commissioning, initial maintenance and handing over 
to the Employer in a satisfactory operating condition of the material. 

 

2.4.6. The Bidder shall include in his tariffs for all outages to be done during the night 

from 22H00 until 04H00. 

 
2.4.7. The quantities in these Bills of Quantity are not to be used for ordering materials. 
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C2.2 The bill of quantities 
 

1.  PRELIMINARY AND GENERAL ITEMS 

 

Item Description Unit QTY Rate Tender Price 

1.1 Airside Induction & Training Each 8 600  

1.2 Personnel Permits (For a period of 1 year) Each 8 Provisional  R4800.00 

1.3 
Vehicle Temporary Day Permits for an 8-ton truck and 
bakkie. 

Sum 1 Provisional  R20 000.00  

1.4 
Company Insurance (Refer to C1.4) (Required for 
Airside Safety Plan) 

Sum 1   

1.5 
10% Performance Bond (Bank Handling fees) Refer to 
C1.3 

Sum 1   

1.6 
Any other item deemed necessary as a Preliminary 
and General item or to establish the construction 
site (Specify): 

    

1.7 
Commissioning manhours for required ACSA 
subcontractors and maintenance contractors 

Hrs 16   

 
Programming and integrating the UPS power 
management system to the existing scada for remote 
monitoring and control. 

Sum 1   

 
8 months maintenance (excluding liability defects 
period) as per item 19 on the Technical specification. 

months 8   

 
4 Quarterly service (excluding liability defects period) 
as per item 19 on the Technical specification. 

months 4   

      

      

      

  
TOTAL CARRIED FORWARD TO SUMMARY OF 
COSTS IN PART C2 

    R   
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2. SUBSTATION 21L  

 

Item Description Unit QTY Rate Tender Price 

2.1 
The supply, installation, testing, 
commissioning and handing over of 21L 
Modular UPS. Refer to C3 for scope of work. 

       

      

2.1.1 

Supply and deliver to the substation 400kVA 
Modular UPS frame with modules of up to 
330kVA c/w accessories see 5.1.3 in the 
technical specification. 

Each 1   

2.1.2 

Disconnect and Remove existing Rotary UPS 
(5tons) and deliver to ACSA electrical 
storeroom (include Rigging for both substation 
and storeroom)  

Each 1   

2.1.3 Test and reconnect existing batteries Each 1   

2.1.4 Install and commission 400kVA Modular UPS  Each 1   

2.1.5 
Supply 150mm2 x 4 core flexible cable 
600/1000V   

m 65   

2.1.6 
Install 150mm2 x 4 core flexible cable 
600/1000V 

m 65   

2.1.7 Supply cable lugs and connection accessories Sum 1   

2.1.8 
Supply a spare UPS Module of 50kVA to be 
used at 21L and 21R 

Each 1   

 TOTAL CARRIED FORWARD TO SUMMARY 
OF BILL OF QUANTITIES IN PART C2 

                    R   
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3. SUBSTATION 03R  

 

Item Description Unit QTY Rate Tender Price 

3.1 
The supply, delivery, installation, testing, 
commissioning and handing over of 03R 
Modular UPS. Refer to C3 for scope of work. 

     

      

3.1.1 

Supply and deliver to the substation 400kVA 
Modular UPS frame with modules of up to 
350/360kVA c/w accessories see 5.1.3 in the 
technical specification. 

Each 1     

3.1.2 

Disconnect and Remove existing Rotary UPS 
(5tons) and deliver to ACSA electrical 
storeroom (include Rigging for both substation 
and storeroom)  

Each 1   

3.1.3 Test and reconnect existing batteries Each 3   

3.1.4 Install and commission 400kVA Modular UPS  Each 3   

3.1.5 
Supply 150mm2 x 4 core flexible cable 
600/1000V   

m 65   

3.1.6 
Install 150mm2 x 4 core flexible cable 
600/1000V 

m 65   

3.1.7 Supply cable lugs and connection accessories Sum 1   

3.18 
Supply a spare UPS Module of 50kVA to be 
used at 03L and 03R 

Each 1   

      

  TOTAL CARRIED FORWARD TO SUMMARY 
OF BILL OF QUANTITIES IN PART C2 

                    R   
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4. SUBSTATION 03L  

Item Description Unit QTY Rate Tender Price 

4.1 
The supply, delivery, installation, testing, 
commissioning, and handing over of 03L 
Modular UPS. Refer to C3 for scope of work. 

      

      

4.1.1 

Supply and deliver to the substation 400kVA 
Modular UPS frame with modules of up to 
350/360kVA c/w accessories see 5.1.3 in the 
technical specification.  

Each 1   

4.1.2 

Disconnect and Remove existing Rotary UPS 
(5tons) and deliver to ACSA electrical storeroom 
(include Rigging for both substation and 
storeroom)  

Each 1    

4.1.3 Test and reconnect existing batteries Each 3    

4.1.4 Install and commission 400kVA Modular UPS  Each 3    

4.1.5 
Supply 150mm2 x 4 core flexible cable 
600/1000V   

m 65    

4.1.6  Install 150mm2 x 4 core flexible cable 600/1000V m 65    

4.1.7 Supply cable lugs and connection accessories Sum 1   

      

  TOTAL CARRIED FORWARD TO SUMMARY 
OF BILL OF QUANTITIES IN PART C2 

                    R 
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5. SUBSTATION 15/33 

Item Description Unit QTY Rate Tender Price 

5.1 
The supply, delivery, installation, testing, 
commissioning and handing over of 15/33 
Modular UPS. Refer to C3 for scope of work. 

      

      

5.1.1 
Supply and deliver to the substation 200kVA 
Modular UPS frame with modules of up to 
150/160kVA c/w accessories 

Each 1   

5.1.2 

Disconnect and Remove existing Rotary UPS 
(5tons) and deliver to ACSA electrical storeroom 
(include Rigging for both substation and 
storeroom)  

Each 1    

5.1.3 Test and reconnect existing batteries Each 3    

5.1.4 Install and commission 200kVA Modular UPS  Each 3    

5.1.5 
Supply 150mm2 x 4 core flexible cable 
600/1000V   

m 65    

5.1.6 Install 150mm2 x 4 core flexible cable 600/1000V m 65   

5.1.7 Supply cable lugs and connection accessories Sum 1   

      

  TOTAL CARRIED FORWARD TO SUMMARY 
OF BILL OF QUANTITIES IN PART C2 

                    R 
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SUMMARY OF BILL OF QUANTITIES 

Item Description Amount 

1 BILL NUMBER 1:  Preliminary and General Items R 

2 BILL NUMBER 2:   SUBSTATION 21L  R 

3 BILL NUMBER 3:   SUBSTATION 03R  R 

4 BILL NUMBER 4:   SUBSTATION 03L  R 

5 BILL NUMBER 5:   SUBSTATION 15/33  R 

   

6 SUBTOTAL R 

   

7 ADD:   10% Contingencies R 

   

9 
TOTAL TENDER PRICE (EXCLUSIVE OF VAT) CARRIED OVER 

TO FORM OF OFFER AND ACCEPTANCE (C1.1) 
R 

 

NOTE: 

 

[a] Bidders are to note that the Total Price above (which EXCLUDES VAT) must be carried over 

to the form of offer and acceptance; and all provisional and prime cost amounts shown in the 

Bills of Quantities must be included therein.  No adjustments will be made for any failure by 

Bidders to include these in the Total Tender Price for this project. 

  

Total Price _______________________________________________________________ 

(in words)  _______________________________________________________________ 

  _______________________________________________________________ 

  _______________________________________________________________ 

 

Contract Period 

 

The contract period offered is _________________ weeks. 
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Name of Electrical Contractor 

 

 

__________________________________________________________________________ 

Address 

__________________________________________________________________________ 

 

__________________________________________________________________________ 

 

__________________________________________________________________________ 

 

__________________________________________________________________________ 
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C3 Service Information 
 

 

Document 

reference 

Title No of 

pages 

 This cover page 1 

C3.1 Employer’s Works Information 17 

C3.2 Contractor’s Works Information 

 

1 

   

   

   

   

   

   

   

 Total number of pages 19 
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3.1 Description of the works 

3.1.1 Executive overview  
 

The project comprises the following: 
 
Supply, deliver, install, test and commission of modular UPSs at Sub-Stations 21L, 03L, 03R and 15/33. The 
existing Rotary UPS would be removed and disposed to an accredited and approved site as per ACSA policies 
and procedure, unless required by other airports to be used for spares. 
 

3.1.2 Employer’s objectives and purpose of the works 
 
The Employer’s objective and purpose is to replace the existing Rotary UPSs with the Modular UPSs that will be 
able to keep the power supply at the substations 21L, 03L, 03R and 15/33 uninterruptible at all times for 
compliance with Annex 14 of ICAO standard or regulations, chapter 8 section 8.1 “Electrical power supply systems 
for air navigational facilities”. Table 8-1 “Secondary power supply requirements”. This table specifies the maximum 
switch-over time that the Modular UPS must meet during power outages. Our runways are precision approach 
category II and there for as per table we need not have any power interruption longer than 1 second for certain 
loads. The existing Rotary UPS must be decommissioned and delivered to the ACSA electrical storeroom. 
 

3.1.3 Interpretation and terminology 
 
The following abbreviations are used in this Works Information: 
 

Abbreviation Meaning given to the abbreviation 

ACSA Airport Company South Africa 

ACB Air Circuit Breaker 

AVOP Airside Vehicle Operating Procedure 

IEC International Electrotechnical Commission 

KV Kilo Voltage 

LV Low Voltage 

MV Medium Voltage 

MVA Mega Volt Amp 
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ORTIA Oliver Regional Tambo International Airport 

PILC Paper Insulation Lead Cable 

SOC State Owned Company 

XLPE Cross-linked polyethylene 

VAT Value Added Tax 

V Volt 

 

3.2  Management and start up. 

3.2.1  Management meetings 
 
Regular meetings of a general nature may be convened and chaired by the Project Manager as follows: 

 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

Weekly  ORTIA Employer, Contractor, 
Supervisor,  

Overall contract progress 
and feedback 

Monthly ORTIA Employer, Contractor, 
Supervisor,  

 
Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not so 
specified by persons and at times and locations to suit the Parties, the nature and the progress of the works.  
Records of these meetings shall be submitted to the Project Manager by the person convening the meeting within 
five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened 
the meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions under 
the contract as these shall be done separately by the person identified in the conditions of contract to carry out 
such actions or instructions.   
 

 

3.2.2 Documentation control 
 
All correspondence between the Contractor, Consultant and the Employer shall be performed in an organized 
manner as defined below. 
 
 In this context, by correspondence is meant: 
 

a) Letters 
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b) E-mail 

 
All correspondence originating from a sub-contractor shall first be dealt with and coordinated by the Contractor 
and submitted as the contractor's correspondence. 
 
For the purposes of distribution and archiving, a correspondence of any type shall not deal with a mixture of 
various subjects.  This refers to both technical and commercial items, i.e. where practical, each technical and 
commercial subject shall be dealt with in separate correspondence. 
 
All correspondence shall bear the Project Title and the Contract Number.  
 
Furthermore, all correspondence shall bear the date of issuance, in DD.MM. YYYY format. 
 
a) LETTERS 
 

For official correspondence with contractual and/or financial implications, letters shall normally be used. 
 

The Contractor shall address all his letters to the Consultant.  The original shall be submitted to the 
Consultant and a copy to the Employer. 

 
Letters to the Contractor shall usually be submitted by the Consultant, with a copy to the Employer.  Should 
the Employer wish to write directly to the Contractor, he shall copy to the Consultant. 

 
b) E-MAIL (Unofficial correspondence) 
 

For ease of communication, e-mail will be the preferred medium for "normal" communication.  However, any 
communication which the originator regards as Official and "for the record" needs to be on a letterhead, 
signed and either faxed and/or submitted in hard copy to the recipient.  Hence, in the case of a dispute, e-
mailed correspondence shall not ipso facto be accepted as proof of error free communication.  However, an 
e-mail shall be considered a valid document only once receipt has been acknowledged or after a response 
have been received.   
 
The onus is on the sender to either scan confidential information or use Portable Document Format (.pdf). 

 
Forms such as Payment Certificates and Invoices shall always either be scanned in or transmitted in .pdf 
files. 

 
 

3.2.3 Health and safety risk management 
 
The Contractor shall comply with the Employer’s health and safety requirements as contained in Annexure C to 
this Works Information. 
 
The Contractor shall submit with this Tender, a complete Health and Safety Plan for this project, for the Employer’s 
approval. 
 
The Employer and the Contractor hereby agree, in terms of the provisions of any relevant legislation governing 
safety or health, that the Contractor as an employer in its own right and in its capacity as contractor for the 
execution of the works, shall have certain obligations and that the following arrangement shall apply between 
them to ensure compliance by the contractor with the provisions of the legislation, namely: - 
 
(a) The Contractor undertakes to acquaint the appropriate officials and the employees of the contractor with all 

relevant provisions of relevant legislation and the regulations promulgated in terms thereof, and 
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(b) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the 
relevant legislation and regulations will be fully complied with, and 

(c) The Contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations and 
prohibitions imposed by the relevant legislation and regulations and expressly absolve the Employer from 
being obliged to comply with any of the aforesaid duties, obligations and prohibitions in respect of the work 
included in the contract. 

(d) The contractor shall be obliged to report forthwith to the Employer any investigation, complaint, or criminal 
charge which may arise as a consequence of the provisions of the relevant legislation and regulations 
pursuant to work performed on behalf of the employer and shall, on written demand, provide full details in 
writing of such investigation, complaint, or criminal charge. 

 
The Contractor shall furthermore comply with all the Employer's requirements for security and safety.  An active 
accident prevention programme shall be maintained.  A responsible person shall be appointed, and he is to co-
operate fully with the Engineers Representative in all matters pertaining to accident prevention. 
The Contractor shall comply with: 
• The Occupational Health and Safety Act, 1993, and all regulations. 
• The Construction Regulations, 2003. 
• The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the 

provisions of the Act, Regulations or Safety and Operating Procedures 
When apparatus is in commission or is to be commissioned: 
 
• The Contractor shall ensure that a team member on site of the Contractor is authorized as a Responsible 

Person. 
• The Contractor shall ensure that the Responsible Person shall supervise the works at all times and be 

available to take permits where necessary. 
 
The Employer may, at any stage during the duration of this contract, be entitled to: 
• do safety audits at the Contractor’s premises, its work-places and on its employees; 
• refuse any employee, sub-contractor or agent of the Contractor access to its premises if such person has 

been found to commit any unlawful act or any unsafe working practice or is found to be not authorized or 
qualified in terms of the Act 

• issue the Contractor with a work stop order should the Employer become aware of any unsafe working 
procedures or conditions or any non-compliance with the Act, Regulations and Procedures referred to above 
by the Contractor or any of its employees, sub-contractors or agents. 

• No extension of time will be allowed as a result of any action taken by the Employer in terms of the above and 
the Contractor shall have no claim against the Employer as a result thereof.   

• An authorized Employer’s representative will be on site for regular site visits to monitor the Contractor’s 
implementation of health, safety and quality Standards. 

• The works to be enclosed with chevron barricade tape supplied and installed by the Contractor and set out 
by the Employer.    

• The Contractor shall be responsible for all expenses incurred to ensure adherence to Health and Safety 
Regulations as stipulated above. 

• The Contractor shall comply with all the requirements of the CONSTRUCTION REGULATIONS. 
• The Contractor shall adhere to the applicable standards and procedures attached to this contract. 

 
3.2.4 Environmental constraints and management 
 
The Contractor shall comply with the environmental criteria and constraints stated in the Employer’s EMS included 
in Annexure H. 
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3.2.5 Quality assurance requirements 
 

a) The Contractor needs to submit a quality plan indicating the control points for quality to ensure that the 

works are done according to specification. 

b) The Contractor shall control his activities and processes in such a way as to ensure compliance with the 

Employer’s Specifications and Standards. He shall carry out, as a minimum requirement all the tests 

laid down in the specifications and shall submit all the test results to the Employer. 

c) The Employer’s Specifications and Standards, as indicated in this document, are requirements of this 

contract. 

d) The Contractor shall be responsible for the relevant Quality Assurance Requirements to be imposed on 

his sub-contractors and suppliers of materials in terms of the above standards. 

e) The Contractor shall submit with this Tender, a complete list of sub-contractors, he intends to make use 

of for this project, for the Employer’s approval. The Contractor will not appoint any sub-contractor 

without the acceptance of the Employer. 

f) Only new, good quality materials may be used and where applicable materials must comply with the 

specifications of the South African Bureau of Standards or IEC Specifications. 

 

3.2.6 Programming constraints  
 

• All outages shall be performed during the day from 09H00 until 05H00. A Notam will be issued during 

the installation period.   

• All supplies to all loads shall be maintained during the extended working hours of ACSA. 

• During the execution of this contract, the existing 11kV and 400V networks will remain in full operation.  

It is of the utmost importance that the Contractor shall make do allowance for the co-ordination of his 

program with the operation of the network. 

Any anticipated delays or problems experienced with the execution of construction activities shall immediately be 
brought to the attention of the Engineer. 
 
No standing time or extension of time will be allowed due to bad co-ordination and/or programming by the 
Contractor and should his action cause unplanned outages, then he will be accountable, therefore. 
 

3.2.7 Contractor’s management, supervision and key people 
None 
 

3.2.8 Invoicing and payment 
 
Within seven days of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in 
the Project Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to Airports Company South Africa SOC Ltd. and include on each 
invoice the following information: 
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Name and address of the Contractor and the Project Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 493 013 8393; 
Description of work done by cross reference to Project Manager’s certificate; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
 

3.2.9 Contract change management  
None 
 

3.2.10 Provision of bonds and guarantees 
The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in 
terms of this contract has been received and accepted by the person notified to the Contractor by the Project 
Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor does 
not affect the Employer’s right to termination stated in this contract.  
 

3.2.11 Training workshops and technology transfer 
 
The operation of all the equipment supplied under this contract shall be demonstrated at length to the local 
maintenance personnel to the satisfaction of the employer.   
 

3.3 Engineering and the Contractor’s design 
 

3.3.1 Employer’s design 
 
The Employers’ design is limited to the following: 
 

• Layout of the existing substations and equipment. 

• Scope of work and BOQ 

 

3.3.2 Parts of the works which the Contractor is to design 
 
The Contractor is responsible for the detail design of the following: 

 

• Correctly sized Modular UPS as per scope and BOQ. 

• Confirming that the existing UPS Batteries can be used. 

• UPS Battery sizing, bank arrangement and back up time. 

• Make sure the input and out circuit breakers are correctly sized as per SANS and OEM specification. 

• Make sure that the input and output existing cables are correctly sized as per SANS. 
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3.3.3 Procedure for submission and acceptance of Contractor’s design 
 
The Contractor shall as a minimum submit the following for approval (as per returnable documents on T2.1): 
 

• Equipment drawings (wiring, connection, layout, etc). 

• Dimensional drawings showing the dimensions of equipment to be supplied by the contractor. 

• Manufacturing programme. 

• Quality control plan. 

• QA Plan for the equipment to be manufactured 

 

3.3.4 Other requirements of the Contractor’s design 
 
None. 
 

3.3.5 Use of Contractor’s design 
 
See core clause 22.1 of NEC. 
 

3.3.6 Design of Equipment 
 
None 
 

3.3.7 Equipment required to be included in the works 
None 
 

3.3.8 As-built drawings, operating manuals and maintenance schedules 
 
Three copies of the complete instruction manuals inclusive of all drawings for the operation and maintenance of 
the equipment shall be handed over to the Engineer (Acsa).   
 
Two CD’s containing the following shall also be handed over to the Engineer (Acsa): 
 

• A soft copy and hard copy of the complete installation, commissioning & instruction manual and drawings. 

• UPS software and communication cables. 

• Other related documentation  
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3.4 Procurement 

 

3.4.1 People 

 
3.4.1.1 Minimum requirements of people employed on the Site 

The Contractor is to be registered on the ACSA database for contractors and permits are to be obtained from 

ACSA for all workers on site. 

 

3.4.1.2 BBBEE  

Requirements are included in the Invitation to Bidders 

 

3.4.2 Subcontracting 
 

3.4.2.1 Mandatory manufacturers 

None 

 

3.4.2.2 Subcontract documentation, and assessment of subcontract tenders 

None 

 

3.4.2.3 Limitations on subcontracting 

None 

 

3.4.2.4 Attendance on subcontractors 

None 

  

3.4.3 Plant and Materials 
 

3.4.3.1 Quality 

As per company quality plan or standard. 

 

3.4.3.2 Plant & Materials provided “free issue” by the Employer 

  The Employer will provide the following items: 

None 

3.4.3.3 Contractor’s procurement of Plant and Materials 

None 
 

3.4.3.4 Spares and consumables 

Spare parts as detailed in Section 6 of this Works Information will be supplied. 
 

 

3.4.4 Tests and inspections before delivery 
 
The whole of the materials used in the Project shall be subject to such inspection and test at the manufacturer’s 
works as prescribed in the appropriate material standards, required in the specific clauses of the Contract or the 
Engineer may direct from time to time as the work proceeds. 
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The manufacturer shall perform all tests as prescribed by IEC or other standards applicable to the equipment. In 
addition to these tests the manufacturer shall perform the tests specified in the manufacturer’s own factory 
standard for quality control. 
 
The Employer reserves the right to witness any or all tests and the Contractor shall inform the Employer 
at least 60 days in advance of any tests which will be performed.  
 
The cost of such inspection and tests, including the provision and use of test equipment, with a quantified number 
of visits by the Employer shall be included in the Tender Price. 
 
If, due to the Contract work and/or component materials not complying with this specification, further tests are 
necessary, the Contractor shall pay all additional costs which may be incurred in re-testing. 
 
The approval by the Employer of the results of such inspection and tests shall not relieve the Contractor of his 
obligations under the Contract for the satisfactory performance of the plant and materials. 
 
During the execution of the Contract, test specimens, if required by the Employer, shall be taken from the materials 
for the purpose of check tests or analyses by Independent Authorities. Such specimens shall be prepared for 
testing and forwarded at the expense of the Contractor to the Testing Authorities selected by the Employer. The 
Contractor shall deliver to the Employer three copies of the test certificates covering all tests.  In case the original 
certificate is not in the English language, three copies of a translation into English of the certificate plus one copy 
in the original language shall be delivered to the Employer. 
 
As a minimum, Factory Acceptance Tests shall be performed on the following: 

• Voltage 

• Current 

• Frequency 

• Power Factor 

• Efficiency 

• Modes of operations (scenarios, online or bypass) 

• Key features of the Modular UPS (Hot swappable, scalability, etc) 

• Black Start 

 

3.4.5 Marking Plant and Materials outside the Working Areas 
None 

 

3.4.6 Contractor’s Equipment (including temporary works). 
None 

 

3.5 Construction 

 

3.5.1 Temporary works, Site services & construction constraints 
 

3.5.1.1 Employer’s Site entry and security control, permits, and Site regulations 
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All contractor Employees shall obtain permits from ACSA for access to site. 

 

3.5.1.2 Restrictions to access on Site, roads, walkways and barricades 

 
All deliveries that will obstruct portions of the roadways or public routes for any period of time are to be restricted 
between 00h00 and 04h00.  All logistics affecting operations are to be approved by the relevant ACSA Managers. 
 
All vehicles related to the contractor’s works are to be parked within the contractor’s hoarded site or in public 
parking with costs for the contractor’s account.  Any contractor vehicle towed for illegal parking will be for the 
contractor’s account. 
 

3.5.1.3 People restrictions on Site; hours of work, conduct and records 

Contractors are limited to their actual site establishment areas and places of work and under no circumstances 
will materials, equipment, tools, cooking or any other disturbance be allowed in public areas and delivery of 
materials via the normal airport traffic routes is strictly prohibited.  Use of the public people mover infrastructure 
is prohibited. 
 
Contractor’s employees are to be clearly identifiable, and they must be discouraged from visiting the public areas 
of the airport. 
 

3.5.1.4 Health and safety facilities on Site  

None 
 

3.5.1.5 Environmental controls, fauna & flora, dealing with objects of historical interest  

None 
 

3.5.1.6 Title to materials from demolition and excavation 

The Contractor has no title to materials from demolition and excavations.  
 

3.5.1.7 Cooperating with and obtaining acceptance of Others 

The Employer has various contracts in progress and the Contractor may be required to adjust his program and 
activities to coordinate with others. 
 
All hoarding is to comply with the ACSA standard (MANAGER – (011) 921 6226). 
 
The hoarding is to be maintained to ACSA’s specifications at all times.  Any costs incurred by ACSA for repairing 
the Contractor’s hoarding will be forwarded to the contractor for payment.  To avoid this, the contractor is to ensure 
that the hoarding is maintained on a daily basis. 
 
No existing finishes outside the defined site are to be changed without prior approval by ACSA.  
 
All electrical installations and loading is to be approved by ACSA Electrical Division (MANAGER - (011) 921 6883) 
prior to any work being executed. 
 
All cable installations are to comply with the ACSA specification as a minimum and be approved by ACSA IT and 
Electrical. 
 
All mechanical alterations or impact thereon, i.e. air-conditioning, are to be approved by the ACSA Mechanical 
Division (MANAGER - (011) 921 6225) prior to any work being executed. 
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The use of any people mover infrastructure for delivery is to be approved by Mechanical  Division (MANAGER). 
 
All alterations to fire detectors and sprinklers or impact thereon are to be approved by ACSA Mechanical Division 
(MANAGER - (011) 921 6225) prior to any work commencing. 
 

3.5.1.8 Publicity and progress photographs  

None 
 

3.5.1.9 Contractor’s Equipment 

The Contractor shall as part of his reporting includes a list of Contractors Equipment and material on site.  The 
list shall include Registration numbers, serial numbers, whether it is rented with the provider’s details. 
 

3.5.1.10 Equipment provided by the Employer 

The Employer will provide only equipment listed in 4.3.2. 
 

3.5.1.11 Site services and facilities 

The site as detailed on the drawings will be available to the Contractor for the execution the Works. 
Limited power will be available within the rooms.  The Contractor is to source his own water and will be responsible 
for his own waste disposal.  The Contractor shall be responsible for the supply on site of his own telephone or 
cellular phone. 
 
Existing cable trenches and cable ladders and trays are to be utilized for cable routes.  The Contractor is to open 
cable trenches and include the cost in his rates.  All cable trench covers are to be returned to their positions, all 
covers damaged or broken by the Contractor is to be replace by the contractor at his costs.  All cable trays and 
ladders are to be tidied after cable installation. 
 

3.5.1.12 Facilities provided by the Contractor 

The Contractor shall erect and maintain at his costs his own covered storage and office that he may require.  The 
yard shall be fenced by the Contractor and maintenance of the yard will be his responsibility.  The yard shall be 
kept in a clean and tidy condition at all times to the satisfaction of the Engineer.  On completion of the Project, all 
structures and installations shall be removed from site to the satisfaction of the Engineer. 
 

3.5.1.13 Existing premises, inspection of adjoining properties and checking work of Others 

None 
 

3.5.1.14 Survey control and setting out of the works 

The Contractor will be responsible for setting out the positions of the new equipment.  The Engineer is to approve 
such positions before actual installation commence. 
 

3.5.1.15 Excavations and associated water control 

None 
 

3.5.1.16 Underground services, other existing services, cable and pipe trenches and covers 
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The Contractor shall be liable for all damage and breakage to other services.  Repair will be done by adequately 
qualified personnel or contractors.  If the damages or breakage is not repair / replaced to the satisfaction of the 
Engineer within a reasonable time, the Engineer shall be entitled to appoint another Contractor to repair such 
damage or breakage and debit the account of the Contractor.  All damages and breakages are to be reported to 
the Engineer. 
 

3.5.1.17 Control of noise, dust, water and waste  

The contractor shall keep noise to a minimum and to between 00h00 and 04h00.  
 
The site is to be maintained in a reasonable state of tidiness at all times. 
 
Rubble may not be accumulated on site. Suitable skips are to be provided for the works. 
All dust and debris resulting from construction work is to be contained within the hoarded site.  Any materials and 
rubble outside the hoarded site will be removed by ACSA from the Airport without notice to the contractor and will 
be for the contractor’s account. 
 
The Contractor will ensure the proper handling and carting away of spoil material, and the cleaning of ablution 
areas set aside for the use of the contractor’s staff. 
 

3.5.1.18 Sequences of construction or installation 

 To be finalised by awarded bidder and submitted for approval. 

3.5.1.19 Giving notice of work to be covered up 

Notice of work to be covered up is to be given by the Contractor to the Engineer. 

3.5.1.20 Hook ups to existing works 

All attachment points for the overhead busbar systems are to be marked and approved by the Engineer.  
 

3.5.2 Completion, testing, commissioning and correction of Defects 

3.5.2.1 Work to be done by the Completion Date 

On or before the Completion Date the Contractor shall have done everything required to Provide the Works except 
for the work listed below which may be done after the Completion Date but in any case before the dates stated.  
The Project Manager cannot certify Completion until all the work except that listed below has been done and is 
also free of Defects which would have, in his opinion, prevented the Employer from using the works and Others 
from doing their work. 
 

 Item of work To be completed by 

 None Within       days after 

Completion 

 

3.5.2.2 Use of the works before Completion has been certified 

The Employer will only take over fully tested and commissioned operational boards.  The existing equipment is in 
operation and any outages during the day between 04h00 and 22h00 cannot be accommodated.  A gradual 
transfer of cables from the existing to the new distribution boards is required. 
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3.5.2.3 Materials facilities and samples for tests and inspections  

The Contractor will provide all materials, facilities and samples for tests and inspections as described in the Works 
Information and Detail Specification. 

3.5.3.4 Commissioning 

Commissioning will be done in phases and is to be completed before completion. 

3.5.2.5 Start-up procedures required to put the works into operation 

None 

3.5.2.6 Take over procedures 

All documentation as required by the Employer and Engineer is to be submitted. 

3.5.2.7 Access given by the Employer for correction of Defects 

All access and outages are to be pre-arranged with ACSA before entering buildings 

3.5.2.8 Performance tests after Completion 

None 

3.5.2.9 Training and technology transfer 

The Contractor is to provide hands-on training on the equipment during installation. 

3.5.2.10 Operational maintenance after Completion 

None 
 
 

3.6 Plant and Materials standards and workmanship 
Plant and Material standards and workmanship requirements are included in Annexure A and B. 

 

3.6.1 Investigation, survey and Site clearance 
 

The Contractor shall visit the site during the equipment detail design phase to ensure that the equipment will fit 

within the existing building structures. 

 

3.6.2 Building works 
None. 

 

3.6.3 Civil engineering and structural works 
Not applicable 

 

3.6.4 Electrical & mechanical engineering works 
The specifications are all included in the Annexure A: Detail Technical Specification of this document. 
 

3.7 List of drawings 

 

3.7.1 Drawings issued by the Employer 
 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this contract. 
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Note:  Some drawings may contain both Works Information and Site Information 
 

Drawing  number Revision Title 

BPS-09-EX-AF-21R 0 Substation layout 21L 

BPS-09-EX-AF-03L 0 Substation layout 03L 

BPS-09-EX-AF-03R 0 Substation layout 03R 

BPS-09-EX-AF-15_33 0 Substation layout 15/33 

T0060JHBE01/03 6 MV POWER NETWORK: AIRFIELD 

 



 

 
 

3.2 Contractor’s Works Information 
 

3.2.1 Work to be performed at Substations 21L, 03L, 03R and 15/33: 
 

Rotary UPSs at substations 21L, 03L, 03R and 15/33 require urgent replacement due to 

end-of-life design. These substations are situated at Airfield and are critical for the 

operations of the runway, airfields ground lighting systems, air weather observation 

systems and instrument landing systems.  

ORTIA has 6 substations (21L, 21R, 03L, 03R and 15/33) at the airfield, 4 of them 

supplies power to the runway, airfields ground lighting systems, air weather observation 

systems, instrument landing systems and other systems that make the landing, taxing, 

and departing of airplane possible. The substation name i.e., 21L correspond to the 

runway it is supplying power to and adjacent taxiways and, in some instances, supplies 

some lights or equipment on the opposite runway i.e., 21L substation supplying lights on 

the 03R runway. Substation 15/33 supplies power mostly to the taxiways and is situated 

in the middle of the airfield.  

Due to the nature of the area where these substations are situated the replacement 

require effective and efficient planning, excellent & quality workman ship and safe house 

keeping including always working safely. Also, proper use of tools and lifting equipment 

is encouraged.  

The working environment must be kept clean at all times. FOD is not allowed and 

contractor to make sure that all debris, loose material and refuse is contain in a manner 

that it will not interfere with operations. 

Only one UPS will be installed at a time and proper planning with all stakeholders is 

required. A week must be given in between installations to asses the modular UPS and 

attend to any faults.  

 
3.2.1.1 Removal of old and existing Rotary UPS  

 
• Disconnect all, cables, links and main battery cables. 

• Remove all Rotary UPS and deliver to ACSA store. 

• Remove input and output cables of the Rotary UPS and deliver to ACSA electrical 
store. 

 

3.2.1.2 Installation of new Modular UPS  
 

• Supply, deliver to site, and install all new Modular UPS. 

• Supply, install, connect, and terminate new UPS cables.  

• Connect and reuse all existing battery cables. 



 

 
 

• Conduct all necessary battery test. 

• Conduct quality check and control of installation work. 

• Commission installation works (This must be done with the current UPS 
maintenance contractors and others required). 

• Preform site acceptance test (SAT). 

• Connect Modular UPS online and handover site. 

3.2.1.2 Substation Existing Rotary UPS and Battery Information 

   

  Substation 03L  
 

• 330kVA Rotary UPS 

• Data Safe    12V170FS Batteries (170AH 12V) 

• 4 x Strings, each with 34 Batteries 

 

Substation 03R  
 

• 330kVA Rotary UPS  

• Data Safe    12V170FS Batteries (170AH 12V) 

• 4 x Strings, each with 34 Batteries 

 

Substation 15/33  
 

• 150kVA Rotary UPS 

• Data Safe    12V170FS Batteries (170AH 12V) 

• 6 x Strings, each with 34 Batteries 

Substation 21L  

• 330kVA Rotary UPS  

• Data Safe    12V170FS Batteries (170AH 12V) 

• 4 x Strings, each with 34 Batteries 



 

 
 

ANNEXES to C3 (Service information) 

 

Title Annex number Applicable or N/A 

UPS Technical Specification Annexure A Applicable 

Technical Data Sheets Annexure B Applicable 

Vendor QA and Document Requirement List Annexure C Applicable 

Environmental Terms and Conditions Annexure D Applicable 

Occupational Health and Safety Agreement Annexure E Applicable 
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1. INTRODUCTION 

  
1.1 This specification is for the supply of un-interruptible power supplies (UPS's). 

This specification deals with the UPS installations for the existing Airfield 
substations. The majority of the critical load at the Airfield substation is that of 
Airfield Ground Lighting systems. The AGL are driven by constant current 
regulators which are imposing non-liner loads on the substations. The 
contractor shall guarantee the UPS offered can tolerate the load and be able 
to function according to specification. 

 
1.2 All equipment and services shall comply with the mandatory requirements of the 

Occupational Health and Safety Act 85 of 1993 and Regulations (as amended). 
 

1.3 For general procedures and definitions see section 2 and 3 of this specification. 
 
1.4 All equipment and services shall comply with the mandatory requirements of: 

 
1.4.1 Occupational Health and Safety Act 85 of 1993 (as amended). 
1.4.2 Particular reference is made to Section 21 of the Act which, in terms of 

sub-clause 4, requires the preparation and submission of a risk analysis 
before any equipment is delivered, off-loaded or erected on site. 

 
1.5 Any proposed deviation from this Specification and its requirements, which are 

modified for application to specific items proposed by the Contractor, shall be 
submitted to ACSA for written approval. 
 

1.6 If any doubt arises as to the meaning or effect of any part of this Specification or 
if conflict occurs between this Specification and other information, it shall be 
referred to the Engineer/Employer. 
 

1.7 In the event of any conflict between the various relevant documents, the order of 
precedence shall be: 
 

1.7.1 Technical: 
1.7.2 This specification. 
1.7.3 The data sheets and/or drawings. 
1.7.4 Other relevant documents. 
 

1.8 Commercial: 
 

1.8.1 The purchase order, including terms, conditions and legal requirements. 
  



 

 
 

 
2. ABBREVIATIONS AND ACRONYMS 

This list contains the abbreviations used in this document: 
 

Abbreviation or Acronym Definition 

AC Alternating Current 

BS British Standard 

D/A Diesel Alternator 

DB Distribution Board 

DC Direct Current 

dBA Decibels 

FLC Full Load Current 

IDMT Inverse Definite Minimum Time 

IEC  International Electro-Technical Commission 

IGBT Intergrated Gate Bipolar Transistor 

kA, mA kilo Amperes, Milliamps 

kV kilo Volts 

kVA kilo Volt Amp 

kHz kilo Herz 

kW kilo Watt 

LCD Liquid crystal d 

LED Light Emitting Diode 

LV Low Voltage (<1000V) 

MCB Miniature Circuit Breaker 

MCCB Moulded Case Circuit Breaker 

MV Medium Voltage (1000V to 33kV) 

NiCAD Nickel Cadmium 

OHS Act Occupational Health and Safety Act 

PVC Polyvinclychlorophyl 

PWM Pulse Width Modulation 

QA Quality Assurance 

QCP Quality Control Procedure 

RMS Root Mean Square 

SANS South African National Standards 

SBS Static Bypass Switch 

THD(i) Total Harmonic Distortion 

UHF Ultra High Frequency 

UPS Un-interrupted Power Supply 

VPC Volt per cell 

VPI Vacuum Pressure Impregnated 

W Watt 

°C Degree Centigrade 

 
  



 

 
 

 
3. DEFINITIONS 

Definitions of certain terms used in this document are defined below.  
 

Definition Explanation 

APPROVED/ACCEPTABLE Approved and accepted by the Engineer in writing. 

CLIENT  ACSA 

CONTRACTOR The person named in the agreement and for the 
purposes of this enquiry all references to 
Contractor and Contract shall mean the Tenderer 
and the Tender respectively 

EMPLOYER ACSA 

ENGINEER A representative of ACSA or any other person 
appointed by the employer. 

SITE  
  

O.R. TAMBO International Airport, Gauteng, South 
Africa 

PROJECT UPS Replacement and Upgrading 

"THE SPECIFICATION"  
 

shall mean this technical specification and all the 
relevant Standards and Codes forming part of this 
Specification. 

QUALITY CONTROL PLAN  
  

A document compiled by the Contractor detailing 
all major events in the products (or service) 
including but not necessarily limited to inspection 
requirements, test procedures and 
acceptance/rejection criteria, sampling plans and 
equipment to be employed for Quality Control 
purposes during manufacture and prior to the 
dispatch.  Full details of sub-Contractor controls 
shall be included 

QUALITY ASSURANCE 
REPRESENTATIVE 

Quality Surveillance Authority appointed by the 
Contractor and approved by the Engineer 

 
  



 

 
 

 
4. RELATED STANDARDS 

4.1. The UPS shall be designed and manufactured to the following standards 

• To comply with all the standards applicable to CE and all systems will be CE 

marked. 

5. SCOPE OF THIS CONTRACT 

The objective is to replace the existing Rotary UPS and provide UPS power at the 
substations ensure uninterruptible and stable power to critical airfield lighting systems during 
power failure conditions. The UPS units will be backed-up by diesel generators during power 
failure conditions. 
 
As the work under this contract is to be done on the Airfield, site access will always be 
restricted to certain times only and security is very strict as well. 
 

BS 6007 Rubber insulated cables for electric power and 
lighting. 

CEI 20-22 Electrical cabling 
 

EN50091-1 Uninterruptible power systems – Part 1: General and 
safety requirements 
 

IEC 146-2 (BS4417) 
(CE122-2) 

Semiconductor Rectifier Equipment. 
 

IEC 529 EN60259 
(BS5490) (CEI 70-1) 

Protection enclosure degree. 
 

IEC 726 (HD 464 S1 + 
HD464 S1/A2) (CEI 14-
8) 

Dry type power transformer 
 

IEC 62040-3  

IEC 60947 - 2  

IEC 60947 – 4-1  

IEC 9001 (BS 5750 Pt) Quality system 
 

ISO 9000  

SANS 1474: 1988 Un-interruptible Power Supplies 

SANS 156 Moulded Case Circuit Breaker 

SANS 1574 Electrical Cables – Flexible Cords and Flexible Cables. 



 

 
 

Lightning due to electrical storms is severe at ORTIA and UPS units shall be properly 
protected with surge protection on the inputs and especially the outputs.  
 
This is part of the specification deals with the general project specification and requirements 
as well as the technical requirements of the UPS units. 
 
5.1.  The contract consists of the following: 

5.1.1. Three (3) 350/360kVA and One (1) 150/160kVA Modular UPS units for 

substations 03L, 03R, 21L and 15/33 respectively. 

5.1.2. The 3 Modular UPS must be designed and supplied by the contractor as per 

this specification and tender document, delivered to the site specified in the 

document. Deliver of these units will include delivery from the contractor’s or 

manufacturing place into ACSA substation which will include offloading and rigging 

into position. Testing and commissioning of the modular UPS at the OEM’s 

premises and on site after installation. 

5.1.3. UPS System must be :- 

5.1.3.1. UPS capacity at Unity Power factor with scalability in the same frame. 

5.1.3.2. Single frame of 400kVA with continuous operating temperature of 40 

degrees Celsius. Modular type hot swappable architecture and future capacity 

paralleling up to 4 or more units. 

5.1.3.3. UPS capacity shall be configured with 50kVA or 100kVA modules for 

350kVA in (N+ 1 redundancy). Without redundancy the total capacity of the 

modules must be 350kVA. 

5.1.4. UPS technology should be the continuous duty, 3phase solid state online 

double conversion static UPS modular hot swappable rack mounted scalable array 

architecture. 

5.1.5. The Modular UPS must be installed as per OEM guidelines, IEC/SANS 

standards. Once installation is completed the units must be commissioned to the 

satisfactory of the employer or his representative.  

5.1.6. Each UPS shall have the following and more features: 

5.1.6.1. Modules must be hot swappable  

• Modules must be online swappable for continuous operation. Modules must 

operate independently of each other. Removing and adding module to the 

system must be managed fast and seamlessly. 



 

 
 

• Hot-swap and hot-plug modules must enable the service to remain 

uninterrupted for operations of expansion/maintenance/replacement of 

power modules, bypass module or touchscreen display. 

5.1.6.2. Modules must be decentralised  

• Power modules must be totally independent. Designed for no single point 

of failure with no centralised parallel control. The modules should include all 

necessary functional parts such as rectifier, inverter, battery converter, 

static bypass, and back feed protection. 

5.1.6.3. Modular must be scalable  

Since the Modular UPS can work independently. Each cabinet must be 

vertically scalable up to 400kVA and horizontally scalable up to 1MVA. 

Horizontally scalable is the possibility of connecting cabinets in parallel.  

5.1.6.4. Modular must have Efficiency of 96% or higher 

• Selecting a UPS with high efficiency saves operational expenditures over 

the service lifetime and minimizes the impact it has on the environment. 

The Modular UPS must have a system or way of using only as many 

modules as necessary to match the load demand for the most optimised 

energy efficiency point. If the load decreases a lower number of modules 

can handle the load while maintaining redundancy.  

5.1.6.5. Modular must high availability  

• Availability is formally defined as the MTBF/(MTBF+MTTR). The higher the 

Availability, the lower the downtime. By eliminating any single point of 

failure, adding active-redundant technology, preventing human error and 

reducing the time to maintain and repair. Modular UPS must have extra 

features to showcase how high availability is achieved i.e., predictive 

maintenance, battery cold start, remote diagnostics, etc. 

5.1.6.6. Power modules configuration 

• Each of same capacity ranging from 50 to 100kVA. 

• Continuous operating at 40deg Celsius without derating 

• Each modules shall contain a fully rated, PF corrected input rectifier/boost 

converter, a fully rated output inverter, battery charging circuit and field 

replaceable fans. 



 

 
 

• Fans shall be variable speed controlled and capable of maintaining the 

system in the event of a single fan failure. 

5.1.7. Centralised static switch module and individual static switch per module. 

5.1.8. Each UPS shall consist of the following basic components: 

• Must be a Modular Type UPS 

• Each module must have a filter, control, rectifier, battery charger and 

inverter system, battery charging and maintenance operations. 

• Digitally control rectifier / battery charger 

• Microprocessor, IGBT inverter 

• Digitally controlled static switch and reserve supply 

• Integrated Manual maintenance bypass switch with separate input terminals 

• Each module must have an LCD screen.  

• Input, Output and reserve switched with auxiliary contacts wired to the 

control system to monitor switching status remotely via the RS 485, USB or 

Ethernet port. 

• Cabling and isolators between UPS and batteries 

• Diesel generator interface 

• RS 485 communication port for remote alarms, monitoring and control with 

relevant software. 

• Remote power management 

• Intelligent battery system 

5.1.9. Control logic 

5.1.9.1. The UPS shall be controlled by fully redundant, owner replaceable and hot 

swappable intelligence modules. 

5.1.9.2. Modules shall have separate, optically isolated, communication paths to 

the power and static switch module. Secure ring communication ensures 

there is no single point of failure in the system. 



 

 
 

5.1.9.3. All control functions such as start-up, transfer to bypass and all parameter 

changes shall be accessible from the touch screen user interface. 

5.1.9.4. Operations such as start-up shall have step by step instructions from the 

user interface to ensure correct sequencing of operations. 

5.1.9.5. Modular UPS must have microprocessor-controlled user interface with 

multicolour graphical display 

5.1.9.6. Control of the UPS shall be provided through the use of microprocessor 

control logic. The control panel shall display all major UPS operating 

conditions. 

5.1.10. Circuit breaker protection on input, output and bypass for UPS system (in same 

UPS frame or external distribution panel) 

5.1.10.1. Input breaker (MCCB) of suitable rating for above mentioned UPS with 

open/closed alarm. 

5.1.10.2. Output breaker (MCCB) of suitable rating for above mentioned UPS with 

open/closed alarm. 

5.1.10.3. Static bypass breaker of suitable rating for above mentioned UPS with 

open/closed alarm. 

5.1.10.4. Provision of hot pluggable static bypass switch. 

5.1.10.5. Meter to monitor THD values (if not part of the UPS system) 

5.1.11. Software compatibility 

5.1.11.1. The UPS manufacturer shall provide software for remote monitoring and 

initiating the graceful shutdown for the following systems: 

• Windows 7 and above 

5.1.12. Spares availability should be at least 10years  

5.1.13. UPS must have a system that sends an early warning notification to replace 

faulty or aged parts.  

5.1.14. UPS must be able to connect to the network and enable remote power 

management. This should enable it to integrate to the existing scada system. 
 

5.1.15.  

  



 

 
 

6. DUTY DESCRIPTION AND SITE ENVIRONMENT CONDITIONS 

All equipment will be required to operate for 24 hours per day, 365 days per year.  The UPS 
will be located in a clean environment. Modular UPS units and batteries shall be installed 
in separate rooms on the Airfield at the existing substations.  

 
6.1. The site environmental conditions are as follows: 

6.1.1. Altitude: ............................................. 1000m below to 1800m above sea level 

6.1.2. Location:  Indoors 

6.1.3. Environment:                           Exposed to vermin, insect and dust depredation 

6.1.4. Radio interference:   ........ The equipment will be exposed to radio frequency 

interference from hand-held UHF radios.  The equipment operation shall not be 

affected by radio interference from a 2W transmitter held 1m from any part of the 

equipment. 

6.1.5. Maximum air temperature: ..................................................................... 40°C 

6.1.6. Minimum air temperature: ...................................................................... 0°C 

6.1.7. Surface: ........................................................................ 90%, non-condensing 

6.1.8. Underground: .................................................................... 100%, condensing 

6.1.9. Operating temperature:  .............................................. 0 to 40 degrees Celsius. 

6.1.10. Storage temperature:     –25 to 70 degrees Celsius 

6.1.11. Maximum relative humidity of:  ........................................ 95% non-condensing 

6.1.12. Relative humidity:  ........................................................ 50% at 40 deg Celsius 

6.1.13. Lightning:  .............................................................................................. Severe 

The UPS installations shall meet the specified requirements under the above environment 
conditions. Construction power will be available at the substations, but no welding machine 
may be coupled to the network. 

 
7. DESIGN CRITERIA AND MATERIAL OF CONSTRUCTION 

 
7.1. POWER SUPPLY (INPUTS TO THE MODULAR UPS) 

The Airfield substations are fed by an 11kV underground cable ring system. Each substation 
is equipped with a dual distribution transformer of which one can carry the total load (100% 
redundancy). The substations have the same size transformers. 
 



 

 
 

The supply to the UPS unit will be from a transformer via a diesel generator change-over 
system and will be: 
 

• 400V / 231 Volt +_ 10% three phase four conductor 50Hz +- 5% with solidly earthed 
neutral at source. 

 
7.2. MODES OF OPERATION 

The UPS shall be designed to operate as an online-double conversion system in the 
following modes: 

• Normal 

o The critical load shall continuously be supplied by the inverter. The rectifier / 

battery charger shall derive power from the utility supply or generator and 

converts this to a DC energy source which supplies power to the inverter 

whilst maintaining a float charge to the battery. The static switch control 

circuits shall monitor and ensure the inverter tracks the bypass supply 

frequency. This shall ensure that should a transfer to the bypass supply be 

required due to an excessive overload etc, the synchronised transfer shall 

cause no interruption to the critical load. 

o When load is low compared to the UPS total capacity, the UPS must be able 

to optimise the system efficiency by reducing the number of modules used to 

feed the load. When the load increase it must automatically add modules and 

supply the load without any interruption.  

• Overload 

o In the event of an inverter overload or manual transfer, the static switch 

shall automatically transfer the critical load to the bypass supply without 

interruption to the critical load. 

• Utility Power Failure 

o When the Utility power fails, the inverter shall continue to supply the critical 

load without interruption or switching. In this condition energy shall be 

drawn from the battery bank and the length of time the UPS may continue 

to operate in this condition (autonomy) shall be dependent on the size (Ah) 

capacity of the battery and the load at the time. There shall be no 

interruption to the critical load upon failure of the utility supply, reduction or 

restoration of the AC input. 

 

  



 

 
 

• Recharge 

o When the utility power returns, the rectifier / charger shall power the inverter 

and simultaneously recharge the battery. This operation shall completely be 

automatic with no effect on the critical load. 

• Manual Maintenance (Bypass Mode) 

o If for any reason such as preventative maintenance, the critical load shall 

be transferable to the utility supply without any break or disturbance and all 

the major components shall be isolated. Transfer back to the inverter shall 

again be achieved without any break in supply to the critical load. 

 
7.3. GENERAL REQUIREMENTS 

• Cable entry 

o Cable entry shall be at the bottom of the cabinet and all terminals shall be 

accessible in front of the cubicle 

• Access 

o All internal sub-assemblies shall be accessible from the front, rear and top. 

• Ventilation 

o Forced redundant air cooling shall be provided to ensure that all 

components are operated withing specification with air entry at the front at 

low level and exit at the top or rear at high level. 

• Construction 

o Sheet steel enclosures with hinged doors for front and rear access with 

IP54 degree of protection are required. 

• Materials 

o All materials and parts contained within the UPS system shall be new and 

of current manufacture. 

• Components 

o All electronic devices shall be solid state and as a minimum will be operated 

within the tolerances specified by the manufacturer. 

• Output Neutral Connection 



 

 
 

o The AC output neutral shall be electrically isolated apart from RFI filters 

from the UPS chassis. The UPS output neutral shall be connected to the 

utility supply AC input power neutral. 

• EMI Suppression 

o EMI effects shall be minimised to ensure the critical load is not affected and 

the UPS itself does not generate EMI interference above that of acceptable 

standards. The UPS system shall be designed to meet the requirements of 

EN 50091-2. 

 
7.4. RECTIFIER / BATTERY CHARGER 

7.4.1. General Description 

The incoming utility power shall be rectified and provided a controlled regulated 
DC bus via the rectifier / battery charger. The rectifier / charger shall be a fully 
controlled IGBT rectifier bridge providing a constant voltage with current limiting 
characteristics. 
 

7.4.2. Power Factor 

The rectifier / battery charger shall present to the utility supply a lagging power 
factor of typically 0.96 with nominal input voltage, the battery in float charge and 
at full load. PFC based IGBT rectifier. 

➢ >0.995 with 100% 
➢ >0.99 with loads above 50% 
➢ >0.97 with loads above 25% 

 
7.4.3. Input Total Harmonic Distortion (THD) 

7.4.3.1. A maximum voltage THD on the input of 15% 

7.4.3.2. A maximum current THD injected on the utility supply of 30% (transformer 

and generator). IGBT based rectifier with THDi < 5% 

7.4.3.3. Input THD at full load without any additional filters strictly < 5% 

7.4.3.4. Input filters shall be fitter to meet the requirement of the installation (input 

filters to G5/3). 

7.4.4. Maximum Capacity 

The rectifier / battery charger shall have sufficient capacity to support a fully 
loaded inverter and simultaneously maintain the battery in a float condition. After 
a discharge of the battery, the rectifier shall be capable of supporting a fully 



 

 
 

loaded inverter and recharge the battery. A constant current preset to suit the 
battery shall be maintained to prevent battery damage. 
 
The system shall however be automatically controlled such that should full load 
be drawn; batteries will not be charged simultaneously. Only the difference 
between UPS rated full load and actual load may be used for battery charging. 
This is to ensure that not more than UPS rated full load plus losses will be drawn 
at its input as limited transformer and generator capacity exist. 
 
Overvoltage protection 
 
The rectifier shall be automatically controlled if the DC voltage exceeds the 
maximum preset value. 
 
Automatic Battery Test 
 
The rectifier shall conduct an automatic battery test controlled by the 
micropressor. The Rectifier output shall be reduced to a preset level so that 
energy is taken from the battery and the time taken to meet a preset voltage is 
measured. This shall be compared to algorithms stored in memory and should a 
battery anomaly be detected an alarm condition shall be activated. As the rectifier 
voltage is reduced to a level within the operating parameters of the inverter, at 
no time shall the critical load be at risk. 
 
Rectifier Technical Requirements: 
 

Type IGBT 

Output voltage adjustment range +- 5% 

Output regulation +- 1% with input voltage and 
frequency within specified limits and 
2% with input out of limits 

Overload capacity 120% 

Output ripple content 1% RMS in float charge state and < 
2% with full load 

Current walk in (soft start) 10 seconds to maximum 

Equalising charge Automatic when enabled 

Frequency 40 to 70 Hz 

 
7.5. INVERTER 

7.5.1. General Description 

7.5.1.1. The inverter system shall be microprocessor controlled high frequency 

pulse width modulation (PWM) utilising insulated gate bipolar transistors 

(IGBT) to generate a computer grade sinusoidal waveform to the critical 

load. The inverter shall operate within specification over the range presented 



 

 
 

by the rectifier section. IGBT technology fully microprocessor controlled with 

instantaneous sine wave control. 

7.5.1.2. Output contactor to isolate the failed inverter module from critical bus 

7.5.2. Output Total Harmonic Distortion 

7.5.2.1. The inverter shall provide harmonic neutralisation and filtering to limit the 

total harmonic distortion in the output to less than 1% with a linear load and 

less than 4% with a 3:1 crest factor load. 

7.5.3. Inverter shutdown 

7.5.3.1. Should an inverter problem such as overload occur, the electronic control 

shall transfer the critical load to the bypass supply if the bypass supply is 

present and within limits. 

7.5.4. Inverter DC Protection 

7.5.4.1. The inverter shall be protected against DC overvoltage and undervoltage. 

7.5.4.2. Input DC voltage to suit battery charging and suitable for inverter. 

7.5.5. Inverter Technical Requirements (where applicable) 

Type IGBT 

Voltage 400/231 Volt +- 1% 3phase 4 wire & 
earth 

Voltage adjustment +- 5% 

Voltage regulation 5% (dynamic: 0 – 100% load 
recovering to 1% within 40 
milliseconds) 
+- 1% under steady state 
+- 5% under dynamic variation 
Restore time to within +- 1% shall be 
100miliseconds 

Overload 150% for 1 minute and 110% 
continuously without switching to 
bypass 

Inverters short circuit current 150% of nominal current 

Phase control  Individually controlled 

Frequency regulation 
(synchronised with utility supply) 

+- 0.5% and adjustable to +- 1Hz or 
+- 2Hz 

Frequency (free running – quartz) 50Hz +-0.01% 

Frequency slew rate Better than 1Hz per second 

Rating kVA as specified for the unit at power 
factor 0.8 lagging 

Regulation Steady state band +- 1% 



 

 
 

Amplitude modulation < 2% 

Total harmonic content < 1% RMS for linear loads and < 4% 
with 3:1 crest factor load 

Harmonic content of voltage No single harmonic <3% and THD 
shall not exceed 5% for non-linear 
load and 2% for linear loads 

Single harmonic maximum < 3% RMS 

 
7.5.6. Output Technical Requirements 

Type IGBT 

Voltage stability +- 1% static with symmetrical load +- 
5% dynamic with 50% load change 

Output setting time Approximately 150 ms (half-load step 
change, voltage outside +- 2%) 

Output frequency 50Hz (+- 0.1% static self-controlled +- 
1% mains controlled, +- 1% dynamic) 

Distortion factor 1.5% / 2.5% (Ph-Ph/Ph-N) 

Overload capacity at rated voltage 10% for 1h, 25% for 10min, 50% for 
2min 

Short circuit current Approximately 14 x rated current 

Permissible load crest factor Unlimited 

Phase angle deviation 120 degrees +- 1 degrees 

Load unbalance capacity 100% 

Maximum output voltage distortion Linear load < 2% 
100% non-linear load (3:1 crest 
factor) < 5% 

 
7.6. ELECTRONIC STATIC TRANSFER SWITCH (BYPASS) 

7.6.1. General Description 

The electronic static transfer switch (STS) shall be naturally commutated, high sped 
sold state SCR devices and rated for continuous overload operation. 
 
The STS shall provide the following transfer and retransfer operations: 

o Uninterrupted manual transfer and retransfer to and from the bypass 

supply initiated by the user. 

o Uninterrupted automatic retransfer from the bypass supply whenever 

the inverter is capable of assuming the load. 

o Uninterrupted automatic retransfer shall be inhibited by the following 

conditions: 

▪ Manual transfer to bypass via the maintenance switch 

▪ Failure of the inverter static switch 



 

 
 

▪ UPS output overload (until the overload is removed) 

o All “no break” transfers and retransfers are inhibited by the following 

conditions: 

▪ Voltage, of inverter or reserve supply, out of limits 

▪ Frequency synchronisation out of limits 

7.6.2. Transfer Time 

The “no break” transfer time from the inverter to the bypass and vice versa shall 
be less than 0.5 milliseconds when synchronised. 
 
The STS control circuits shall ensure that the inverter is operating to optimum 
and stable conditions before allowing a retransfer of the critical load to the 
inverter. The transfer time when out of synchronisation shall be 29 milliseconds 
to prevent damagem by phase reversal to the load. 
 
Maintenance Bypass Switch 
 
The MBS in conjunction with the STS shall enable transfer of the critical load to 
the utility supply with no break. The manual bypass switch shall be an integral 
part of the UPS panel. 
 

Fully automatic transfer / retransfer 
capability on overload 

2000% for one cycle, 200% for 1 
minute and 150% continuous 

Frequency tracking and locking 
range 

49Hz to 51Hz in 0.25 Hz steps 

Total detection and transfer time 500 micro-seconds 

Slew rate 1 Hz / second, adjustable 

 

7.6.3. Manual bypass breaker 

7.6.3.1. They system shall be equipped with an integrated bus connected to 

external MBB to electrically isolate the UPS during routine maintenance and 

service of the UPS. The MBB shall completely electrically isolate the UPS. 

 
7.7. GENERAL PERFORMANCE 

7.7.1. System Efficiency 

7.7.1.1. .. The AC input to output efficiency shall be better than 96% 

7.7.2. Short Circuit 



 

 
 

7.7.2.1. .. The UPS system shall have short circuit protection on its ouput by current 

limiting shutdown and automatic restart after 10 seconds. 

7.7.3. Noise Level 

7.7.3.1. .. The UPS noise generation level shall be below 77 dBA measured at 1 

metre from the unit 

7.7.4. Reliability 

7.7.4.1. .. The MTBF (Mean Time Before Failure) with static switch (bypass supply) 

shall be better than 1 000 000 hours. 

7.7.4.2. .. The MTTR (Mean Time To Repair) shall be better than 24 hours 

 
7.8. INSTRUMENTATION AND ALARMS 

All major system functions shall be monitored and displayed on the control panel without the 
need to scroll through menu’s.  The control panel shall have an alphanumeric display 
providing the following: 

• Menu driven UPS operation – start up / shutdown 

• Indication of main parameters 

• Indication of UPS status 

• Alarm messages 

• Remote control and monitoring with full display facilities 

7.8.1. Main Mimic Display – The display shall indicate the following: 

o Mains volts OK 

o Rectifier OK 

o Inverter OK 

o Static inverter switch closed  

o UPS output volts OK 

o Bypass supply OK 

o Battery charged 

o Battery feeding inverter 



 

 
 

o Static switch – in bypass closed 

o Maintenance bypass switch closed 

o Common alarm 

o Power module insertion / removal 

o Rectifier / charger output voltage 

o Inverter synchronisation 

o THD current measurement 

o Number of Power modules inserted 

o Intelligence module 

o Redundant intelligence module inserted 

o Status of FAN 

o Status of Power modules 

7.8.2. Measurement Displayed 

o The alphanumeric display shall indicate the following 

o Voltage ............... Input line volt x 3 

▪ Output line volts x 3 

▪ Inverter line volts x 3 

▪ Battery volts 

o Current ............... UPS input current 

▪ UPS output current 

▪ Battery current 

▪ Rectifier output current 

▪ Output power (VA) 

▪ Output power (%) 

▪ Inverter L-N current 



 

 
 

o Battery  ............... Battery autonomy remaining (mins) 

o Remaining discharge time (mins) 

o Overload ............. % of calculated overload time elapsed 

o Frequency  .......... Output frequency 

▪ Inverter frequency 

o PF monitoring 

7.8.3. Alarms 

o The following alarm messages shall be displayed local to the UPS module 

with the ability to repeat this information on a remote display panel. 

o Inverter not feeding 

o Inverter not synchronised 

o Inverter overload 

o Rectifier overload 

o Overtemperature 

o Inverter failure 

o Battery discharging  

o Battery switch open  

o Bypass feeding load 

o Retransfer blocked 

o Rectifier failure 

o Fuses blown 

o Mains failure 

o Thermal image – overload calculation 

o Battery low 

o Output switch open 

o Bypass not available 



 

 
 

o Logging of up to 1000 or more alarm events, by month, day, hour minutes 

seconds 

7.8.4. Remote monitoring and control 

o All the above functions shall be linked to a RS485 communication port on 

the UPS. It must also have, SNMP, USB, etc for communication. The 

tender price shall include the supply installation and commissioning of the 

relevant software on the ACSA SCADA system. 

8. MANUFACTURING AND CONSTRUCTION DETAILS 

8.1. General 
 
8.1.1. The UPS shall be constructed in modular units which shall be installed in a single 

floor mounted steel enclosure of rigid construction. 
 

8.1.2. The enclosures shall be non-corroding, naturally ventilated and free standing. 
 

8.1.3. Suitable lifting lugs and earthing terminals shall be provided. 
 

8.1.4. Suitable gland plates shall be provided for the termination of cables. 
 

8.1.5. The noise level on the UPS unit shall not exceed 77 dB as measured 1m from 
the UPS, with cabinet doors closed. 

 
8.1.6. All removable covers protecting live equipment are to be fitted with red danger 

warning labels. 
 

8.1.7. Degree of protection is IP54, drip tray to be fitted if fans exhaust from top of 
cabinet 

 
8.1.8. Cable entry bottom 

 
8.1.9. Easy access to components (FRONTAL ENTRY ONLY) 
 
8.1.10. The design of the UPS shall minimize the mean time to repair by using self-

diagnostics, comprehensive alarm descriptions, and easy accessibility to 
components and circuits. 
 

8.1.11. Components requiring periodic replacement shall be listed in the spare parts list 
with the recommended replacement frequency 

 
8.2. Ventilation 

 
8.2.1. Adequate ventilation shall be provided to ensure that all components are 

operated within their environmental ratings. 
 



 

 
 

8.2.2. An integral cooling system shall be designed into the UPS unit so that dissipated 
heat can be removed as efficiently as possible and with minimum heating of 
components. 

 
8.2.3. Local temperature rise shall be minimized by appropriate location of 

components. 
 

9. DRAWINGS AND DATA 

9.1. Drawing and documentation shall be to ACSA standard, see Annexure D for more 
detail. 

 
9.2. Manuals shall contain full descriptions of the following: 

 
9.2.1. Start-up and shutdown under all possible conditions 
9.2.2. Installation procedure 
9.2.3. Cable sizes required 
9.2.4. Full commissioning procedure 
9.2.5. As built drawings 
9.2.6. Board drawings to component level 
9.2.7. QA documentation 

 
9.3. The vendor/contractor will supply 5 copies of the equipment data book including all the 

items as specified in the Vendor QA and document requirement list part of annexure 
C. 

9.4. Data books will be supplied to ACSA within 7 days from delivery of equipment; ACSA 
will review the data books within 14 days from issue and notify the Vendor/Contractor 
of its acceptance or rejection of same. 

 

10. PACKING AND MARKING 

10.1. Packaging 

10.1.1. Packing should be such as to ensure adequate protection in transit. 

10.1.2. Any damage as a result of inadequate packaging and marking shall be for the 

vendor/contractor’s account. 

10.1.3. When items are packed the container or package shall be marked with the 

standard pictorial markings, twin arrow (for this way up), wineglass (for fragile 

items), chain marking (lifting points) and centre of gravity (for heavy items). 

10.1.4. Each consignment shall include a complete bill of material / packing list 

identifying each loose item component or part and shall reference the relevant 

order number and equipment number. 



 

 
 

10.1.5. Packing and protection shall be adequate to protect the equipment and 

prevent deterioration of equipment for the period of two months after delivery to 

site on the basis that the package will have no protection from the site climate 

during that period. 

10.2. Marking 
10.2.1. Each item shall be clearly marked and where applicable, match marked to 

facilitate site assembly. 

11. PAINTING AND PROTECTIVE COATING 

11.1. The electrical equipment is to be corrosion protected and painted in accordance 
with the manufacturer’s recommendations, based on the specific plant conditions.  

 

12. PERFORMANCE AND GUARANTEE 

12.1. GUARANTEE 

The contractor shall guarantee the complete system for a period of twelve months from 

the date it has been taken over in running order.  

If during this period the system is not in working order or not working satisfactorily owing 
to faulty material, design or workmanship, the contractor will be notified and immediate 
steps shall be taken by him to rectify the defects and / or replace the effected parts on 
site at his own expense. 
 

13. ON SITE TESTING & COMMISSIONING 

13.1. FACTORY TESTS 

• The following factory tests shall be carried out 

o Check correct operation of the rectifier, inverter and static switch 

o Synchronisation and phase lock of inverter to mains supplies 

o UPS operation under mains failure conditions 

o Correct operation of the battery charger 

o Operation of all front panel indications 

13.2. INSTALLATION 

o The following shall form part of the UPS installation: 

o Battery system assembly including cell interconnection 



 

 
 

o Battery rack to battery isolator cabling 

o Cables from the UPS to the battery isolator 

o Making off and termination of incoming and outgoing AC cables to UPS 

 

  



 

 
 

13.3. COMMISSIONING 

 There should be Factory Acceptance Test and Site Acceptance The contractor shall 
be responsible for the commissioning of the system installed as per specification. At the 
time of tendering the contractor shall submit a complete program with time 
schedules to commission all systems. The system commissioning sequence shall 
include a trail operation of all main equipment, including respective software with all 
necessary adjustments by the contractor to ensure the system is properly 
commissioned. A sufficient number of qualified commissioning staff shall be provided by 
the contractor ensuring timeously commissioning, in accordance with the building 
program of the system. The contractor shall provide commissioning spares in sufficient 
quantities. Spare parts earmarked for maintenance shall not be used during this period.  
 
After satisfactory completion of installation and commissioning the contractor shall 
demonstrate that the system successfully performs the tasks set forth in this 
specification. A detailed report shall be jointly made up of successful test, commissioning 
and system trial operations between the Engineer or the Engineer’s representative and 
the responsible site engineer of the contractor. The guarantee period of twelve months 
would then commence. 

 

13.3.1. The following on site tests are to be performed during commissioning, the UPS 
supplier is to ensure that all the necessary equipment required to perform these 
tests is included for in the total tendered price. 

 
13.3.2. Measure, record and print out, all three phases under conditions of no load and 

full load the following: 
 

13.3.3. Input and output voltage, current and frequencies on all three phases 
13.3.4. Perform both synchronized and unsynchronized transfer from inverter to bypass 

and back to inverter 
13.3.5. Voltage and frequency response to 100% load step 
13.3.6. Perform and record voltage waveform and UPS response to an unfused three 

phase short circuit 
13.3.7. Prove machine efficiency by disconnecting the battery and running the machine 

at full load and comparing the input KW to output KW to determine the losses 
13.3.8. Prove the current harmonic distortion of the input filter or IGBT rectifiers is within 

the requirement of less than 8% THD. (TOTAL HARMONIC DISTORTION) 
13.3.9. Prove the available battery recharge current is > 10% of the ampere hour rating 

of the battery multiplied by the number of strings 
13.3.10. Prove the battery is sufficiently rated to supply full inverter load plus 

losses within the UPS, for the minimum period specified. 
 

13.4. ACCEPTANCE TEST PLAN 

The contractor shall submit a preliminary draft of a recommended acceptance test plan 
for commissioning of the installation two (2) months before such tests are to be 
performed. This plan shall include any specific requirements and test procedures as 
specified in this specification. the Engineer will consider the acceptance test plan and if 



 

 
 

necessary, submit to the contractor an alternative test procedure an/or testing methods 
and plans. Such a revised test plan shall be incorporated by the Contractor in the final 
acceptance test plan, scheduling the test procedure in the factory and on site. 
 
In general, the preliminary acceptance test plan must include the following: 

• Detail test procedures 

• Tabulated results which should be obtained during test including tolerances limits 

and reach (range) of certain components. 

• Test equipment required. 

• Test procedures to be adopted to trace defects in individual etched circuits should 

it be necessary to use a reference signal from a signal generator. 

• Tests to determine the performance of individual components of the installation. 

In certain cases, it may be necessary that certain parts of the installation be tested 
in the factory. Preliminary test plan relating to this test procedure must be submitted 
to the Engineer one (1) month before such test are to be performed. The tests 
executed shall indicate that all components of the installation function effectively and 
that the equipment fully complies with the requirements of this specification. The 
Engineer reserves the right to attend these tests. 
 
Copies of all results of test conducted in the factor and on site must be submitted on 
request. The copies must be suitable for photocopy reproduction. 

 

13.5. TEST EQUIPMENT 

The contractor shall provide properly calibrated standard test equipment for testing 
equipment in the factory and on site in accordance with the acceptance plan. 

 
The contractor shall supply where necessary all the temporary cables and 
interconnecting wires for performing test in the factory. 

 
 All tests on site must be executed after the installation has been completed. 
 

The contractor shall supply one (1) complete set of unwired plugs and sockets used 
in the electronic installation so that the Client can perform test of individual items of 
equipment after the equipment has been installed. 

 

14. ATTACHMENTS 

14.1. DOCUMENTATION 



 

 
 

• The contractor shall provide full operation and maintenance manuals (three sets for 

each unit) with the contract which shall contain the following information as a 

minimum: 

o General Description 

o UPS system structure 

o Operating Modes 

o Description of operating panel 

o Technical specification 

o Mechanical and electrical installation details 

 
15. TRAINING OF PERSONNEL 

 A suitably qualified person (his/her qualifications to be submitted to the Engineer) 
preferable one who has been involved with the installation during the final 
commissioning of the installation and conversant with English shall be made available 
by the contractor to train and instruct operators employed by the Client with regards to 
operation routine maintenance and inspection of the installation. 
 
Such a person shall be available to instruct and train persons involved by means of 
lectures and practical instructions on site for a period of nine (9) weeks commencing four 
(4) weeks before the final commissioning and handing over date of the installation. 
Irrespective of the above the contractor shall perform a revision training of the staff of 
the client 6 months after acceptable of the installation and the first training session to 
determine whether the operating staff of the client is familiar with an adequately trained 
to utilise the installation fully.  
 
The contactor shall submit a report after this revision training to the Engineer. 
 
The Operator’s Manuals to eb provided by the contractor must be explained in detail to 
the operators. 
 
 

16. LIST OF COMPLIANCE 

All tenderers shall submit a list of compliance indicating the tenderers’ compliance with 
each paragraph or subparagraph of the specification. 
 
Although an innumerable number of different similar installations are available, tenderers 
are requested to adhere to the requirements of the specification as closely as possible. 
Should a tenderer find that he cannot comply with certain requirements of the 
specification without deviating from his standard range of products, he may offer 



 

 
 

his standard product that exceeds the requirements of the specification only, 
provided all deviations from the specification are clearly documented in a 
covering letter accompanying his tender offer. All the relevant paragraphs and 
subparagraphs in the specification must be referred to in the covering letter.  
 
The contractor shall submit statements from the suppliers of all equipment to the effect 
that the suppliers are the authorised agents or the manufacturers of the equipment and 
consequently are fully empowered to support the manufacturers warranty. 
 

17. SPARE PARTS 

The contractor shall specify the necessary system spare parts most likely to be needed 
for a period of at least two years. This list shall show a complete itemised set of spare 
parts and shall be submitted with the tender. 
 
The complete set of system spare parts shall eb roughly divided into the appropriate 
sub-systems as tendered for. All spare parts shall be on site when the commissioning 
work is completed and shall be handed over with the system to the Client. 
 
The complete list of system spare parts shall be included in the proposed maintenance 
contract and shall also be separately identified. 
 
The contractor must in writing guarantee the supply of the system spare parts, test 
equipment and software for at least 10 years. 
 
 

18. MAINTENANCE 

The contractor shall maintain the complete system in good running order for a period of 
twelve months after the plant has been taken over by the client. The cost of this 
maintenance must be included in the tender price. 
 
After the lapse of this 12 months period, the successful tenderer may be required to 
enter into a maintenance agreement with the client. This agreement will initially be for 
one year and may subsequently be renewed for one-year periods thereafter. 
 
The contractor shall be able to render 23-hour maintenance and repair service at all 
times including statutory holidays. Full details of the firm’s standby service facilities at 
ORTIA shall be submitted at the time of tendering. 
 

19. MAINTENANCE CONTRACT 

All tenderer shall as part of this tender provide the cost of a full maintenance contract to 
be applicable for 12 months after the expiry of the 12 months guarantee and 
maintenance period. The cost shall not be included in the total tender sum, but tender 
evaluations will be done in consideration of the maintenance cost. 

 



 

 
 

Tenderers shall prepare and submit a pro-forma maintenance and service contract. The 
maintenance and service contract shall be a formal service agreement of the suppliers 
of the uninterruptible power supply system signed by an authorised employee and shall 
include the monthly cost of the services to be provided. Tenderers must state to what 
extend the price quoted will be subject to variation. 

 
The entering into a maintenance and service contract shall in no way invalidate the 
guarantee as stated.  

 
 The service contract shall include the following minimum provisions: 

• To provide regularly scheduled preventative maintenance and service of at 

least one man-day per three-month period. Trained service representatives 

of the suppliers of the UPS system shall be used for maintenance. At each 

visit which shall be arranged in advance with the client’s representative a 

record of maintenance carried out shall be kept. The time and date of visits 

shall be entered in a logbook. 

• To check the mechanical soundness of all parts 

• To check and adjust all the output and control values of the system 

(voltage, frequency, control voltages, etc).  

• To take control measurements on the major system components and 

record these measurements. 

• To replace all defective components. Materials only shall be for the client’s 

account.  

• Service the batteries. 

• Clean all equipment and rooms as required. 

• To make available, upon request, emergency maintenance service. 

• To carry out annually a thorough system check with the use of all the 

testing equipment and instruments required. A detailed report comparing 

system performance at the time of testing and the time of handing over, 

shall be prepared and submitted to the client along with comments. 

• To incorporate improved system reliability as it becomes available for the 

system by the manufacturer. This provision shall include direct component 

replacements or wiring changes but shall not include major system design 

changes. 

• Price must include callouts (3hrs/month) and travel. 



 

 
 

 A basic UPS test shall be done on all units in this document once a month and 
two (2) man hours shall be allowed for this activity in the cost proposal. 

 
 



 

 
 

ANNEX B 
 

1. TECHNICAL SPECIFICATION REQUIREMENTS (DATA SHEET) – FILL IN  

MODELS 150KVA 350KVA Comments 

GENERAL DATA 

Maximum 
Power/Frame  

   

Nominal 
Power/Module 

   

Number of Power 
Modules 

   

Output Power Factor    

Topology    

System Power    

Parallel 
Configuration 

   

Back feed protection    

Connection    

Redundant 
configuration 

   

Maximum permanent 
operating 

temperature 

   

Operating room 
temperature 

   

Humidity    

Maximum installation 
altitude 

   

Derating for altitudes 
exceeding rated 

value 

   

Compliance with 
safety regulations 

   

EMC compliance    

Immunity to sudden 
current surges 

   

Noise (depends on 
load and 

temperature) 
   

Mechanical 
characteristics 

   

Protection level    



 

 
 

Resistance to 
vibrations (G) 

   

Power dissipated 
with load ( W/Cal ) 

   

Power dissipated 
without load ( W/Cal 

) 

   

Ventilator range for 
removing heat in 
installation room 

(m3/h)   (difference 
in room temp. +5 °C 

) 

   

Colour    

Min operation life 
(years) 

   

Rectifier unit    

Inverter unit    

Static switch unit    

Cooling fans    

DC Capacitors    

    

 
  



 

 
 

MODELS 150KVA 350KVA Comments 

INPUT 

Nominal Rated 
voltage 

   

Voltage Range    

Rated frequency    

Power factor    

Current distortion 
(THDi) 

   

Rectifier maximum 
current (A) 

   

Rectifier rated 
current 

   

In-rush current    

Rectifier start up    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

  



 

 
 

MODELS 150 KVA 350KVA Comments 

BY-PASS 

Max. voltage 
acceptable for 

switching to mains 
power supply 

   

Min. voltage 
acceptable for 

switching to mains 
power supply 

   

Voltage tolerance 
config. (from control 

panel)  
   

Rated current (A)    

Maximum frequency 
tolerance accepted 

for switching 
   

Minimum frequency 
tolerance accepted 

for switching 
   

Frequency tolerance 
config. (from control 

panel) 
   

Switching time 
(mains/inverter 
synchronised) 

   

Protection against 
back-feed 

   

BY-PASS 
OVERLOADS (xIn) 

   

    

    

    

    

    

    

    

    

    

 
  



 

 
 

MODELS 150 KVA 350KVA Comments 

OUTPUT 

Number of phases    

Rated voltage    

Phase/phase voltage 
modifiable range 

(from control panel) 
   

Frequency    

Frequency regulation    

Voltage Harmonic 
distortion (linear 

load) 
   

Voltage Harmonic 
distortion (non-linear 

load) 

   

Short-circuit current    

Overload    

Crest factor    

Rated output (VA)    

Rated output (W)    

Rated short-time 
withstand current 

(Icw) 
   

Rated conditional 
short-circuit current 

(Icc): 

   

    

    

    

    

    

    

    

    



 

 
 

 

MODELS 150 KVA 350KVA Comments 

INVERTER OVERLOADS 

100%<Load<110%    

110%<Load<125%    

125%<Load<150%    

Short circuit current 
(t<0.5 sec.) 

   

Short circuit current 
(phase/phase) 

   

Short circuit current 
(phase/neutral) 

   

Inverter efficiency    

MODELS 150 KVA 350KVA Comments 

System Efficiency 

25% load    

50% load    

75% load    

100% load    

Power supplied when cosfi varies 

0.5/0.8 inductive    

0.8/1 inductive    

1    

0.8/1 capacitive    

0.5/0.8 capacitive    

    

    

    

    

    

    

  



 

 
 

ANNEXURE C 

 

VENDOR QA AND DOCUMENT REQUIREMENT LIST 

SECTION DESCRIPTION REQUIRED  
(YES OR NO) 

WHEN REQUIRED 

DRAWINGS  & DESIGN CALCULATIONS   

DESIGN GA DRAWINGS YES TENDER 

(2 SETS OF EACH) DETAIL DRAWINGS YES ORDER +3 WEEKS 

 BROCHURES YES TENDER 

 SCHEMATIC DIAGRAMS (ELECT) YES ORDER +2 WEEKS 

 RISK ASSESSMENT BY VENDOR YES ORDER +3 WEEKS 

 DATA SHEETS (ELECTRICAL) YES ORDER +3 WEEKS 

    

    

    

QUALITY  QUALITY CONTROL PLAN  YES ORDER +2 WEEKS 

CONTROL  MANUFACTURING PROGRAM YES ORDER +2 WEEKS 

DOCUMENTS    

(2 SETS OF EACH)    

MATERIAL MATERIAL TEST CERTIFICATES YES ORDER +2 WEEKS 

CERTIFICATES    

    

CERTIFICATES PRESSURE TEST CERTIFICATE   

OF INSPECTION PERFORMANCE TEST CERTIFICATE YES DELIVERY –1 WEEK 

TESTING AND  COPY OF NAME PLATE YES DELIVERY –1 WEEK 

ACCEPTANCE ELECTRICAL HAZARD CERTIFICATE   

 ELECTRICAL TEST CERTIFICATE  YES DELIVERY –1 WEEK 

 INSTRUMENT CALIBRATION CERTS. YES DATA BOOK 

 VENDORS CERT. OF CONFORMANCE  DATA BOOK 

 NONCONFORMITY / CONCESSION REPORTS  DATA BOOK 

    

    

MANUALS OPERATING / MAINTENANCE MANUAL YES DATA BOOK 

(5 SETS OF EACH) DATA BOOK YES DELIVERY –1 WEEK 

 DRAWINGS YES DELIVERY –1 WEEK 

 SOFTWARE LICENSE YES DELIVERY –1 WEEK 

    

    

 
 
 
 
 
  



 

 
 

ANNEXURE D 
 

ACSA Service & Maintenance Contractors 

Environmental Terms and Conditions to Commence Work - EMS 048 

 

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when 

conducting works for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc 

basis to ensure compliance to these environmental conditions. Any pollution clean-up costs shall be 

borne by the contractor.  

 

ISSUE REQUIREMENT 

Environmental Policy ACSA’s Environmental Policy shall be communicated, comprehended and 
implemented by all ACSA appointed contractor staff. 

Storm water, Soil and 

Groundwater Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 

contaminate storm water, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-up 

immediately. Spills must be reported to ACSA immediately. Contractors shall 

supply their own suitable clean-up materials where required.   

• Washing, maintenance and refueling of equipment shall only be allowed in 

designated service areas on ACSA property. It is the contractor’s responsibility to 

determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to 

employees or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce 

unpleasant odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimise noise generated on site as a 

result of work operations. 

• The Contractor shall comply with the applicable regulations with regard to noise. 

Waste Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a permitted 

landfill site should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or burnt. 

• Contractors shall maintain a tidy, litter free environment at all times in their work 

area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 



 

 
 

3. Monthly reports on quantities – separated into general, hazardous and 

recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of Safe 

Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  

Handling & Storage of 

Hazardous Chemical 

Substances (HCS) 

• All HCS shall be clearly labeled, stored and handled in accordance to Materials 

Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as 

hazardous waste. (HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling and 

storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local legislation with 

regard to the transport, storage, use and disposal of hazardous substances. 

Water and Energy 

Consumption 

ACSA promotes the conservation of water and energy resources. The contractor shall 

identify and manage those work activities that may result in water and energy wastage.  

Training & Awareness 
The conditions outlined in this permit shall be communicated to all contractors and their 

employees prior to commencing works at the airport. 

 

Penalties 

 

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements 

and/or legislation. The Contractor shall be advised in writing of the nature of the infringement and the 

amount of the penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to prevent 

a recurrence of the infringement and shall advise ACSA accordingly.  

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, 

the Council, authorities, land owners and/or members of the public may institute against the Contractor.  

 

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The 

decision on how much to impose will be made by ACSA’s Airport Environmental Management 

Representative in consultation with the Airport Manager or his/her designate, and will be final. In addition 

to the penalty, the Contractor shall be required to make good any damage caused as a result of the 

infringement at his/her own expense. 

 

I, _______________________________________ (name & surname) of ___________________  

 

_________________________________ (company) agree to the above conditions and acknowledge 

ACSA’s right to impose penalties should I or any of my employees or sub-contractors fail to comply with 

these conditions. 

 



 

 
 

 

Signed: ______________________     on this date: _______________________ (dd/mm/yyyy) 

 

 

at: ___________________________________________ (airport name).  

  



 

 
 

 ANNEXURE E 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT 
(ACT 85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as 

the (COID Act). 

 
To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA 
O R Tambo INTERNATIONAL AIRPORT 

Physical Address: 
Airport Company South Africa 
OR Tambo International Airport 
ACSA Building, 4th Floor  

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
 
 
  



 

 
 

MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety 

Act No.6 of 1983 as amended as well as other REGULATIONS which may be 

promulgated in terms of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for 

work, but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS 

AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers 

(PRINCIPAL CONTRACTOR) for unlawful acts or omissions of Mandataries 

(CONTRACTORS) save where a Written Agreement between the parties has been 

concluded containing arrangements and procedures to ensure compliance with the said 

Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 

Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with 

the relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and 

applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must 

conclude a similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the 

CLIENT in the event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written 

Construction Manager appointment in terms of construction regulation 8, must be 

submitted 7 days before work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 



 

 
 

 
1. The Mandatary warrants that all their employees and/or their contractor’s employees if 

any are covered in terms of the COID Act, which shall remain in force whilst any such 

employees are present on the Client’s premises. A letter is required prior commencing 

any work on site confirming that the Principal contractor or contractor is in good standing 

with the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, 

which cover shall remain in force whilst they and /or their employees are present on the 

Client’s premises, or which shall remain in force for that duration of their contractual 

relationship with the Client, whichever period is the longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible 

losses and/or claims arising from their and /or their Subcontractors and/or their 

respective employee’s acts and/or omissions on the Client’s premises. 

 
 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or 
their respective employees will at all times comply with the following conditions: 
 
1. All work performed by the Mandatary on the Client’s premises must be performed 

under the close supervision of the Mandatary’s employees who are to be trained to 

understand the hazards associated with any work that the Mandatary performs on the 

Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the 

OHSAct 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a 

copy of such written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the 

requirements of the OHS Act 85 of 1993 and that s/he and his/her employees and 

any of his subcontractors comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a 

competent person before commencement of any work in the Client’s premises. A 

baseline risk assessment document will include identification of hazards and risk, 

analysis and evaluation of the risks and hazards identified, a documented plan and 

safe work procedures to mitigate, reduce or control the risks identified, and a 

monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any 

Occupational Health & Safety aspect pertaining to them or to the work that is to be 

performed. 



 

 
 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety 

shall be strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to 

his/her employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be 

made available and enforced and all employees shall be made conversant with the 

contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 

contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHS Act shall be reported by the Mandatary to 

the Provincial Director: Department of Labour as well as to the Client. 

11. No use shall be made by the Mandatary and/or their employees and or their 

subcontractors of any of the Client’s machinery/article/substance/plant/personal 

protective equipment without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall 

not be performed prior to the obtaining of a duly completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall 

be allowed on the Client’s premises. Anyone suspected to be under the influence of 

alcohol or any other intoxicating substance shall not be allowed on the premises.  

Anyone found on the premises suspected to be under the influence of alcohol or any 

other intoxicating substance shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and 

when they inquire into Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act 

is eligible to sign this agreement on behalf of the Mandatary. The signing power of this 

representative must be designated in writing by the Chief Executive Officer of the 

Mandatary. A copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 

management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has 

versed his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 

employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until 

this procedure is duly completed, signed and received by the Client. 



 

 
 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of 

the contract.     

ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………(company name) undertake to ensure that the requirements 
and the provision of the OHS Act 85 of 1993 and its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________   
 ____________________ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________   

 ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT     DATE 
AIRPORT COMPANY SOUTH AFRICA 
 

  



 

 
 

 

C4:  Site Information 

C4.1: Information about the site at time of tender which may affect the work in this contract 

The Works are located at OR Tambo International Airport, which is a restricted and access controlled 
area. It is crucial for the Contractor to note that OR Tambo International Airport is a National Key 
Point and governed as such. The contractor will have to adhere to all airport requirements regarding 
access control, security, fire, health and safety. 
 
4.1.1 Access limitations  

a. General  

• The works is within the security area of the Airports Company South Africa (ACSA) and 

access to the site is governed by the terms and conditions laid down by ACSA Security 

Officials from time to time. The Contractor shall satisfy himself as to these terms and 

conditions. 

• The Contractor shall liaise with the ACSA Security Staff in order to obtain access permits for 

his staff and vehicle, which will be working within the airport. Personnel and vehicles entering 

and leaving the site are subject to routine searches. 

• The Contractor will have to obtain a “gate permit” from the Project/Service Manager, before 

materials and equipment can be removed from the site. The “gate permit” gives an itemized 

list of materials and equipment to be removed from site. 

• The Contractor shall make his own assessment of, and shall allow in his rates for those 

access problems which may be encountered and no extra payment or claim of any kind will 

be allowed on account of difficulties of access to the Works. 

 

b.  Permits 

• The Contractor shall ensure that he/she is, at all times, familiar with ACSA’s safety and 

security requirements relating to permits in order prevent work delay as a result thereof. 

• This shall include the permit application process. 

•  The Contractor shall have no claim against ACSA in the event that a permit request is 

refused. 

• The following table is not all inclusive, but is provided for illustration purposes: 

 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 



 

 
 

Basement Parking permit All vehicles allowed to enter the 
delivery basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to 
airside 

ACSA Security 

Tools permit All persons taking cell phones to 
airside 

ACSA Security 

Lap top permit All persons taking lap top computers 
to airside 

ACSA Security 

Camera permit All persons taking cameras or 
camera equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

Airside Projects/Works Permit For All projects on the Airside ACSA Airport 
Operations/Safet
y 

Low /Medium Voltage Permit to 
Work 

For all work on Substation, 
Distribution Boards and Cables 

ACSA Electrical 
Maintenance 

• Proof of having attended the airside induction training course is required for all 

personal permit applications. 

• Persons applying for an AVOP must provide proof of having attended an AVOP 

course. 

• Fees are levied for these courses.  Fees are further levied for all permit renewals and 

refresher courses - where applicable. 

• No work shall be done without a written permission in the form of a permit/works 

order, displayed on the wall or in a visible area in the work area. 

 

c. Cell phones and two-way radios 

• Use of cell phones on airside is not permitted unless the user is in possession of an 

appropriate Airport permit for the device. 

• Cell phone permit issuing authority lies with the ACSA Security department. 

• The Contractor will not be allowed to use two-way radios at the Airport unless these radios 

are of the type, model and frequency range as approved by the ACSA IT department. 

• Approved radios may be arranged via said department - payment will be for the account of 

the Contractor. 

 
4.1.2 Ground conditions in areas affected by work in this contract 
 
There are no excavations activities in this project.  
 
4.1.3   Hidden and other services within the site  
 



 

 
 

There might be water and sewer pipes crossing under or above the substation. Also there are a lot of 
other cables going through the substation 5 to other substations and these must be treated as live 
cables. There are also communication cables connecting the substation with the other substations. 
 
4.1.4 Details of existing buildings / facilities which Contractor is required to work on 
 
The substation is an existing substation with working electrical equipment. Detailed single line 
drawings and room layout are available on request. The contractor is only required to work in the two-
substation mentioned on the scope of work. 
 
4.1.5 Safety Management 

•  The Contractor must be registered with the Occupational Health and Safety Commission. 

•  The Contractor submits a Health and Safety Plan to the Employer for work to be performed. 

•  The Health and Safety plan must include a Risk Assessment of the activities with mitigating 

methods  that will be used to prevent accidents. 

•  The Health and Safety plan must be implemented and monitored to ensure its integrity. 

•  Details of Contractor’s appointed Health and Safety Committee members must be included 

and appointed in writing. 

•  The Contractor in writing must appoint all competent person/s. 

 


