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AIRPORTS COMPANY SOUTH 
AFRICA SOC LIMITED 
 

I     

PROJECT NAME AND NUMBER: ELS: 4956: Replacement Illuminated Signs, ELS: 4957: AGL RWY 
edge 06-24 & 11-29 (2012), ELS: 4971: PAPI replacement. 

I    

TITLE OF PROJECT: Supply, delivery, offload, installation, commissioning, and testing of 
Aerodrome Ground Lighting system at King Phalo Airport for a period of two (02) years as fully 
detailed in the Scope of Work Part C3. 

II   

 
 

NEC 3:  ENGINEERING AND CONSTRUCTION CONTRACT (ECC) 
 
 

Between 
 
 

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED 
 
 Applicable at King Phalo Airport 
 
(Registration Number:  1993/004149/30) 
 
 

and 
 
 

[DRAFTING NOTE: INSERT CONTRATOR NAME]  
 
 
(Registration Number: ___________________) 
 

for 
 
 

Supply, delivery, offload, installation, commissioning, and 
testing of Aerodrome Ground Lighting system at King Phalo 
Airport for a period of two (02) years as fully detailed in the 
Scope of Work Part C3. 
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Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: Supply, delivery, offload, installation, commissioning, and testing of 
Aerodrome Ground Lighting system at King Phalo Airport for a period of two (02) years as fully 
detailed in the Scope of Work Part C3. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has 
accepted the Conditions of Tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and meaning 
for an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  
 
(in words) 
…………………………………………………………………………………………................................................... 
 
.............................................................................................................................................................................
. Rands;  
 
(in figures) R………………………………………….. 

 
THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 

 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
Bidder: 

 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in 
the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to 
and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents 
are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a 
binding contract between the Parties. 
 
 

Signature(s) 
 

   

Name(s)  
 

  

Capacity 
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for the 
Employer 
 

 
 
 
 
 
 
 
 
 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  
 
Date 
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Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 
 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa SOC 
Limited 
Airports Company South Africa SOC 
Limited, 
King Phalo Airport 
66 Settlers way  
Greenfields 
5201 

  

Name & 
Signature of 
witness 

(Insert name and address of 
organisation) 

 (Insert name and address of organisation) 

Date    
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Part C1.2a Contract Data  

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Engineering and Construction Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Engineering Construction Contract which 
requires it. 
 
 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

Main Option 

 

 Main Option 

Dispute resolution Option 

B:  Priced contract with Bill of Quantities 

W1:  Dispute resolution procedure 

 Secondary Options (incorporating 

amendments) 

X2:  Changes in the law 

X7:  Delay damages 

X13:  Performance Bond 

X18:  Limitation of liability 

Z:  Additional conditions of contract 

of the NEC3 Engineering and Construction Contract, April 

2013 

 

10.1 

 

The Employer is (Name) 

 

Airports Company South Africa SOC Limited, 

King Phalo Airport  

 Address 

 

 

 

 

 

Telephone 

Fax 

Airports Company South Africa SOC Limited 

King Phalo Airport 

66 Settlers way  

Greenfields 

5201 

 

043 706 0384 

043 706 0313 

 

10.1 

 

The Project Manager is 

 

Pumelo Mpaka 

 Address 

 

 

 

Telephone 

E-mail address 

Airports Company South Africa SOC Limited 

King Phalo Airport 

66 Settlers way  

Greenfields 

5201 

 

043 706 0384 

pumelo.mpaka@airports.co.za 

10.1 The Supervisor is Luvo Suka 
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 Address 

 

 

 

 

 

Telephone 

Fax 

Email 

Airports Company South Africa SOC Limited 

King Phalo Airport 

66 Settlers way  

Greenfields 

5201 

 

043 706 03810 

 

Luvo.Suka@airports.co.za 

 

11.2 

 

The works are 

 

Supply, delivery, offload, installation, commissioning, and 

testing of Aerodrome Ground Lighting system at King Phalo 

Airport for a period of two (02) years as fully detailed in the 

Scope of Work Part C3. 

 

11.2 

 

The following matters will be 

included in the Risk Register 

 

• Availability of As Built information. 

• Access to Site 

• Site Constraints and Constructability 

• Material delivery long lead items 

• Weather conditions 

• Existing services 

• Project Program delay 

• Payment delay 

 

11.2 

 

The Works Information is in 

 

Part C3 ‘Scope of Works’ section of this contract 

 

11.2 

 

The Site Information is in 

 

Part C4 ‘Works Information’ section of this contract 

 

11.2 

 

The boundary of the site is 

 

Manoeuvring Area - is that part of an aerodrome to be used 

by aircraft for take-off, landing, and taxiing, excluding aprons. 

 

12.2 

 

The law of the contract is the law 

of 

 

the Republic of South Africa 

 

13.1 

 

The language of this contract is 

 

English 

 

13.3 

 

The period of reply is 

 

Seven (7) working days 

   

3 Time  

31.2 The starting date is On issuing of Purchase Order (PO) number  

11.2 The completion date is 24 months after issuing of the Purchase Order (PO) 

30.1 The access date is One week after issuing of the Purchase Order (PO) 
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31.1 The Contractor submits a first 

(preliminary) programme with the 

tender by the tender closing date 

Two (2) weeks after the access date 

32.2 The Contractor submits revised 

programmes at intervals no 

longer than   

Four (4) weeks 

35.1 The Employer is not willing to 

take over the works before the 

completion date 

The Employer and Others will have access to the works 

during construction or prior to completion.  Such access by 

the Employer and Others shall not relieve the Contractor from 

liability for the completion of the works in accordance with the 

Works Information and in terms of this contract. 

4 Testing and Defects  

42.2 The defects date is Twelve (12) months after Completion of the whole of the 

works (after signing of completion certificate) 

43.2 The defects correction period is Two (2) weeks 

5 Payment  

50.1 The assessment interval is   Four (4) weeks 

50.1 The currency of this contract is 

the 

South African Rand 

51.2 The period within which payment 

is made is 

Four (4) weeks 

51.4 The interest rate is The prime lending rate of the Nedbank Bank. as determined 

from time to time 

6 Compensation events  

60.1 The weather measurements to be 

recorded for each calendar month 

are 

the cumulative rainfall (mm) 

the number of days with rainfall more than 10 mm 

the number of days with minimum air temperature less than 0 

degrees Celsius 

60.1 The place where weather is to be 

recorded (on the Site) is 

At the Construction Site Office and the records to be kept on 

site in a file clearly marked for this purpose 

60.1 Assumed values for the ten-year 

return weather data for each 

weather measurement for each 

calendar month are: 

 

Month Days Month Days 

January 1 July 4 

February 1 August 3 

March 2 September 2 

April 2 October 2 

May 3 November 2 

June 3 December 1 
 

7 Title No data required for this section of the conditions of contract 

8 Risks and Insurance  
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84.1 The Employer provides these 

insurances  

Refer to the Insurance Clauses which is attached at the end 

of the Contract Data 

84.2 The Contractor provides the 

insurance stated in  

The Insurance Clauses which is attached at the end of the 

Contract Data. The insurances are in the joint names of the 

Parties and provide cover for events which are at the 

Contractor’s risk from the starting date until the Defects 

Certificate or a termination certificate has been issued. 

 The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract for 

any one event is: 

As prescribed by the Compensation for Occupational Injuries 

and Diseases Act No. 130 of 1993 

9 Termination No data required for this section of the conditions of contract 

10 Data for Main Options  

B Priced contract with Bill of 

Quantities 

Refer to Contract Data Part C2: Pricing Data, Bill of Quantities 

as per tender submission  

11 Data for Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the list of 

adjudicators contained below 

W1.2 The Adjudicator nominating body 

is 

The current Chairman of Johannesburg Advocate’s Bar 

Council 

W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the 

arbitration procedure is 

The arbitration procedure is set out in The Rules for the 

Conduct of Arbitrations 2013 Edition, 7th Edition, published by 

The Association of Arbitrators, (Southern Africa)  

W1.4 The place where arbitration is to 

be held is 

Johannesburg, South Africa. 

W1.4 The person or organisation who 

will choose an arbitrator 

The Arbitrator is the person selected by the Parties as and 

when a dispute arises in terms of the relevant Z Clause, from 

the Panel of Arbitrators provided under the relevant Z clause  

if the arbitration procedure does not state who selects an 

arbitrator. The Arbitrator nominating body is the Chairman of 

the Johannesburg Advocates Bar Council. 

12 Data for Secondary Option 

Clauses 

 

X7 Delay Damages  

 Delay damages of the works are Amount per day is 0.05%, to the maximum of 10% of the 

Contract value 
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X13 Performance bond  

X13.1 The amount of the performance 

bond is 

10% of the contract value. Pro-forma draft of a performance 

bond to be used is attached to this contract.  

X16 Retention No data required for this section of the conditions of 

contract 

X16.1 The retention percentage is No data required for this section of the conditions of contract 

X18 Limitation of Liability  

X18.1 The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to 

Nil - Neither Party is liable to the other for any consequential 

or indirect loss, including but not limited to loss of profit, loss 

of income or loss of revenue 

X18.2 For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage to 

the Employer’s property is limited 

to 

The total of the Prices 

X18.3 The Contractor’s total liability to 

the  

Employer for defects due to his 

design  

which are not listed on the 

Defects Certificate is limited to 

The total of the Prices 

X18.4 The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to 

The Contractor’s total direct liability to the Employer for all 

matters arising under or in connection with this contract, other 

than the excluded matters, is limited to the total of the Prices 

and applies in contract, tort or delict and otherwise to the 

extent allowed under the law of the contract. 

 

 

The e excluded matters are amounts payable by the 

Contractor as stated in this contract for 

 

- Loss of or damage to the Employer’s property, 

- Delay damages, 

- Defects liability, 

- Insurance liability to the extent of the Contractor’s risks 

- loss of or damage to property (other than the works, Plant 

and Materials), 

- death of or injury to a person; 

- damage to third party property; and  

- infringement of an intellectual property right 

Z The Additional conditions of 

contract are 

Z1 – Z20 

 Amendments to the Core Clauses  
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Z1 Interpretation of the law 

Z1.1 Add to core clause 12.3:  

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, 

the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and 

does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement 

in writing. 

Z2 Providing the Works:  

Z2.1 Delete core clause 20.1 and replace with the following: 

The Contractor provides the works in accordance with the Works Information and warrants that 

the results of the Works, when complete, shall be fit for their intended purpose 

Z3 Other responsibilities:  

 

Z3.1 

Add the following at the end of core clause 27: 

The Contractor shall have satisfied himself, prior to the Contract Date, as to the completeness, 

sufficiency and accuracy of all information and drawings provided to him as at the Contract Date 

Z3.2 The Contractor shall be responsible for the correct setting out of the Works in accordance with the 

original points, lines and levels stated in the Works Information or notified by the Project Manager, 

Supervisor or the Employer. Any errors in the positioning of the Works shall be rectified by the 

Contractor at the Contractor’s own costs. 

Z4 Extending the defects date:  

 

Z4.1 

Add the following as a new core clause 46: 

If the Employer cannot use the works due to a Defect, which arises after Completion and before 

the defects date, the defects date is delayed by a period equal to that during which the Employer, 

due to a Defect, is unable to use the works 

Z4.2 If part of the works is replaced due to a Defect arising after Completion and before the defects 

date, the defects date for the part of the works which is replaced is delayed by a period equal to 

that between Completion and the date by when the part has been replaced 

Z4.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. 

The period between Completion and an extended defects date does not exceed twice the period 

between Completion and the defects date stated in the Contract Data 

Z5 Termination 

Z5.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after 

the words “assets or”: “business rescue proceedings are initiated, or steps are taken to initiate 

business recue proceedings”. 

 Amendment to the Secondary Option Clauses  

Z6 Performance Bond 

Z6.1 Amend the first sentence of clause X13.1 to read as follows:  

The Contractor gives the Employer an unconditional, on-demand performance bond, provided by 

a bank which the Project Manager and the Employer have accepted, for the amount stated in the 

Contract Data and in the form set out in Annexure C.ii of this Contract Data.   
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Z6.2 Add the following new clause as Option X13.2:  

The Contractor ensures that the performance bond is valid and enforceable until the end of the 

contract period. If the terms of the performance bond specify its expiry date and the end of the 

contract period does not coincide with such expiry date, four weeks prior to the said expiry date, 

the Contractor extends the validity of the performance bond until the end of the contract period. If 

the Contractor fails to so extend the validity of the performance bond, the Employer may claim the 

full amount of the performance bond and retain the proceeds as cash security 

Z7 Limitation of liability:  

 

Z7.1 

Insert the following new clause as Option X18.6: 

The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is 

limited to R0.00 

Z7.2 Notwithstanding any other clause in this contract, any proceeds received from any insurances or 

any proceeds which would have been received from any insurances but for the conduct of the 

Contractor shall be excluded from the calculation of the limitations of liability listed in the contract 

 Additional Z Clauses 

Z8 Cession, delegation, and assignment 

Z8.1 The Contractor shall not cede, delegate, or assign any of its rights or obligations to any person 

without the written consent of the Employer, which consent shall not be unreasonably withheld. 

This clause shall be binding on the liquidator/business rescue practitioner /trustee (whether 

provisional or not) of the Contractor 

Z8.2 The Employer maycede and delegate its rights and obligations under this contract to any person 

or entity 

  

Z9 Joint and several liability 

Z9.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 

more persons, these persons are deemed to be jointly and severally liable to the Employer for the 

performance of the Contract. 

Z9.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the 

Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z9.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 

unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z10 Ethics 

Z10.1 The Contractor undertakes: 

Z10.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 

construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 

for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 

corruption, and money laundering to which it or the Employer is subject, including but not limited 

to the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 
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Z10.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 

obligation to Provide the Works or taking any other action as appropriate against the Contractor 

(including civil or criminal action). However, lawful inducements and rewards shall not constitute 

grounds for termination. 

Z10.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 

participating in illegal or corrupt practices, including but not limited to the making of offers (directly 

or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 

whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 

terminate the contract in accordance with the procedures stated in core clause 92.2. the amount 

due on termination is A1. 

Z11 Confidentiality 

Z11.1 All information obtained in terms of this contract or arising from the implementation of this contract 

shall be treated as confidential by the Contractor and shall not be used or divulged or published to 

any person not being a party to this contract, without the prior written consent of the Project 

Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 

regarded as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to – 

Z11.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation 

of this agreement. The Contractor undertakes to procure that its employees are aware of the 

confidential nature of the information so disclosed and that they comply with the provisions of this 

clause; 

Z11.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor 

notifies the Employer prior to disclosure so as to enable the Employer to take the appropriate 

action to protect such information. The Contractor may disclose such information only to the 

extent required by law and shall use reasonable efforts to obtain assurances that confidential 

treatment will be afforded to the information so disclosed; 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the 
Contractor, enters the public domain or to information which was already in the possession of the 
Contractor at the time of disclosure (evidenced by written records in existence at that time);   

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 

portion thereof, in the course of Providing the Works and after Completion, requires the prior 

written consent of the Project Manager.  All rights in and to all such images vests exclusively in 

the Employer 

Z11.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z12 Employer’s Step-in rights 

Z12.1 If the Contractor defaults by failing to comply with his obligations and fails to remedy such default 

within 2 weeks of the notification of the default by the Project Manager, the Employer, without 

prejudice to his other rights, powers and remedies under the contract, may remedy the default 

either himself or procure a third party (including any subcontractor or supplier of the Contractor) to 

do so on his behalf. The reasonable costs of such remedial works shall be borne by the 

Contractor 
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Z12.2 The Contractor co-operates with the Employer and facilitates and permits the use of all required 

information, materials and other matter (including but not limited to documents and all other 

drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, 

evaluations, materials, specifications, schedules, reports, calculations, manuals or other 

documents or recorded information (electronic or otherwise) which have been or are at any time 

prepared by or on behalf of the Contractor under the contract or otherwise for and/or in connection 

with the works) and generally does all things required by the Project Manager to achieve this end. 

Z13 Liens and Encumbrances 

Z13.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 

he may from time to time have, or become entitled to over such Equipment and any part thereof 

and procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may 

have or become entitled to over such Equipment from time to time 

Z14 Intellectual Property 

Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade 

mark, trade name, trade secret or other intellectual or industrial property right relating to the 

Works. 

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 

than carrying out the works. 

Z14.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 

licence to use and copy all IP related to the works for the purposes of constructing, repairing, 

demolishing, operating and maintaining the works 

Z14.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available 

to any third party which approval will not be unreasonably withheld or delayed. Prior to making any 

Contractor's IP available to any third party the Employer shall obtain a written confidentiality 

undertaking from any such third party on terms no less onerous than the terms the Employer 

would use to protect its IP 

Z14.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim 

alleging an infringement of IP rights (“the claim”), which arises out of or in relation to: 

Z14.5.1 the Contractor’s design, manufacture, construction, or execution of the Works 

Z14.5.2 the use of the Contractor’s Equipment, or 

Z14.5.3 the proper use of the Works. 

Z14.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and 

the Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any 

litigation or arbitration which may arise from it. 

Z16 Dispute resolution:  

Z16.1 Appointment of the 

Adjudicator 
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 An Adjudicator is appointed 

when a dispute arises, from 

the Panel of Adjudicators 

below. The referring party 

nominates an Adjudicator, 

which nomination is either 

accepted or rejected by the 

other party. In the instance of a 

rejection of the nominated 

Adjudicator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Adjudicator 

listed in the Panel of 

Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013   

 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z16.2 Appointment of the 

Arbitrator 

 

 An Arbitrator is appointed 

when a dispute arises from the 

Panel of Arbitrators below. The 

referring    party nominates an 

Arbitrator, which nomination is 

either accepted or rejected by 

the other party. In the instance 

of a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar Council, 

who appoints an Arbitrator 

listed in the Panel of 

Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11  282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem Ebrahim  Gauteng +27 11  535-1800 

salimebrahim@mweb.co.za 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co.z

a 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 
 

Z17 Notification of a compensation event 

Z17.1 Delete “eight weeks” in clause 61.3 and replace with “four weeks”. Delete the words “unless the 

event arises from the Project Manager or the Supervisor giving an instruction, issuing a certificate, 

changing an earlier decision, or correcting an assumption. 

Z18 BBBEE Certificate  

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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Z18.1 The Contractor shall be expected to annually present a compliant BEE Certificate. Failure to do 

adhere to these requirements shall be considered a material breach of the conditions of this 

Contract, the sanction for which may be a cancellation of this Contract.  

Z19 Communication   

  

Z19.1 Add a new Core Clause 14.5 and 14.6 to read as follows:  

The Project Manager requires the written consent of the Employer if an action will result in a 

change to the design, scope, and Works information that is 5% or more  

Z19.2 The Project Manager requires the written consent of the Employer if an action will result in the 

Completion Date being extended by more than 30 days. 

Z20 Delegation 

 As stipulated by Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 as 

amended the Contractor agrees to the following: 

Z20.1 As part of this contract the Contractor acknowledge that it (mandatory) is an employer in its own 

right with duties as prescribed in the Occupational Health and Safety Act No 85 of 1993 as 

amended and agree to ensure that all work being performed, or Equipment, Plant and Materials 

being used, are in accordance with the provisions of the said Act, and in particular with regard to 

the Construction Regulations 
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PART C1.2b   CONTRACT DATA  

PART TWO – DATA PROVIDED BY THE CONTRACTOR 

  

Clause Statement Data 

10.1 The Contractor is (Name): 

Address: 

 

Telephone No. 

Fax No. 

 

 

 

 

 

11.2 The working areas are Only the Site Area.  See C4 ‘Site Information’ 

24.1 The Contractor’s Key people are:  CV’s to be appended to Tender Schedule 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
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 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 

 

11.2 The completion date is 24 months after issuing of the Purchase Order (PO) 

11.2 The following matters will be 

included in the Risk Register 

• Existing Services 

• Access to Site 

• Delay in supply of material and/or equipment  

• Progress of the works against the program 

• Travelling public and ACSA stakeholders 

• Material delivery lead items 

• Existing services 

• Project Program delay 

• Payment delay 

• Load shedding schedule 

11.2 The Works Information is in Part C3 ‘Scope of Works’ section of this contract 

31.1 The programme identified in the  Program schedule as per tender submission  

 

 



 
 

 

Confidential 

Part C1:  Agreements and Contract Data 

C1.3:  Form of Guarantee  

 

PRO FORMA FOR PERFORMANCE BOND  

 

PERFORMANCE BOND 

[TO BE REPLICATED ON BANK’S LETTERHEAD] 

Brief description of contract…………………………………………………………………….. 

 

Name and address of Beneficiary....................................................................................................... 

…………………………………………………….. (whom the contract defines as the Contractor). 

 

We, the undersigned ................................................... and..................................... in our capacities as 
Guarantor’s...........……………….. of …………….. (Registration Number: ….) (Hereinafter called “the 
Bank”) have been informed that …………………………… hereinafter called the ‘Principal’) is your 
Contractor under such contract, which requires him to obtain an irrevocable, unconditional performance 
security. 

 

At the request of the Principal, we …………………………………..(name of bank) hereby irrevocably 
undertake to pay you, the Employer, any sum or sums not exceeding in total the amount of 
………………………………(the “Guaranteed Amount”) upon receipt by us of your first written demand  
stating that such an amount (or lesser amount) as may be claimed is due and payable to the Employer. 
 

This guarantee constitute an irrevocable, unconditional, non-negotiable and non-transferable undertaking 
to pay in accordance with the above, subject to the proviso that this Letter will not be interpreted as 
extending the Bank’s liability to anything more than the Guaranteed Amount. 

 
Notwithstanding anything to the contrary herein contained, the Bank’s obligation shall be construed as 
principal and not as accessory to the contract and shall not be delayed or discharged by the fact that a 
dispute exists between the Employer and the Contractor. 
 

We undertake to pay you such Guaranteed Amount upon receipt by us, within such period of 14 days of 
your first written demand stating that such an amount (or lesser amount) as may be claimed is due and 
payable to the Employer. 

 
The guarantee shall be governed by and construed in accordance with the laws of the Republic of South 
Africa 
 
Signed at ______________________________ on ____________________20…. 
 
For:  
Registration Number:  
 

Name & Position 
 

  

As witnesses: 
 
1.   ______________________________ 
 
2.   ______________________________ 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

 
 

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT 
(ACT 85 Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 
 

To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 
AIRPORTS COMPANY SOUTH AFRICA 
KING PHALO AIRPORT 

Physical Address: 
Airport Company South Africa 
King Phalo Airport  
66 Settlersway  

Greenfields  

5201 

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address 
 
 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act 
No.6 of 1983 as amended as well as other REGULATIONS which may be promulgated in 
terms of the Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, 
but WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN 
EMPLOYER or user of the plant. 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers 
(PRINCIPAL CONTRACTOR) for unlawful acts or omissions of Mandataries 
(CONTRACTORS) save where a Written Agreement between the parties has been 
concluded containing arrangements and procedures to ensure compliance with the said Act 
BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the 
Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the 
relevant provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and 
applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 
similar Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in 
the event of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written 

Construction Manager appointment in terms of construction regulation 8, must be submitted 
7 days before work commences. 

 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any 
are covered in terms of the COID Act, which shall remain in force whilst any such employees 
are present on the Client’s premises. A letter is required prior commencing any work on site 
confirming that the Principal contractor or contractor is in good standing with the 
Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which 
cover shall remain in force whilst they and /or their employees are present on the Client’s 
premises, or which shall remain in force for that duration of their contractual relationship with 
the Client, whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses 

and/or claims arising from their and /or their Subcontractors and/or their respective 
employee’s acts and/or omissions on the Client’s premises. 
 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 
respective employees will at all times comply with the following conditions: 
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1. All work performed by the Mandatary on the Client’s premises must be performed under 

the close supervision of the Mandatary’s employees who are to be trained to understand 
the hazards associated with any work that the Mandatary performs on the Client’s 
premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the 
OHSAct 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy 
of such written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements 
of the OHSAct 85 of 1993 and that s/he and his/her employees and any of his 
subcontractors comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a 
competent person before commencement of any work in the Client’s premises. A 
baseline risk assessment document will include identification of hazards and risk, 
analysis and evaluation of the risks and hazards identified, a documented plan and safe 
work procedures to mitigate, reduce or control the risks identified, and a monitoring and 
review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any 
Occupational Health & Safety aspect pertaining to them or to the work that is to be 
performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall 
be strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents of 
these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or 
contractor on the Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 
Provincial Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their 
subcontractors of any of the Client’s machinery/article/substance/plant/personal 
protective equipment without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not 
be performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 
allowed on the Client’s premises. Anyone suspected to be under the influence of alcohol 
or any other intoxicating substance shall not be allowed on the premises.  Anyone found 
on the premises suspected to be under the influence of alcohol or any other intoxicating 
substance shall be escorted off the said premises immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and 
when they inquire into Occupational Health & Safety. 

 
 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is 
eligible to sign this agreement on behalf of the Mandatary. The signing power of this 
representative must be designated in writing by the Chief Executive Officer of the Mandatary. 
A copy of this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s 
management, in writing anything he/she deems to be unhealthy and /or unsafe.  He has 
versed his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s 
employees and other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this 
procedure is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 
contract. 
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ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I ………………………………….a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………..(company name) undertake to ensure that the requirements 
and the provision of the OHSAct 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________   _______ 
SIGNATURE ON BEHALF OF MANDATARY      DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________  _______________ 
SIGNATURE ON BEHALF OF THE CLIENT    DATE 
AIRPORT COMPANY SOUTH AFRICA 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.5:  ACSA INSURANCE CLAUSES  

 

INSURANCE CLAUSES FOR CAPEX PROJECTS 

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and 

to the extent relevant to the Contract. 

1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”)) 

 

1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the 

obligations, liabilities or responsibilities of the Contractor in anyway whatsoever (including but 

not limited to any requirement for the provision by the Contractor of any other insurances) 

the Employer shall effect and maintain for the duration of the construction and maintenance 

periods of the Contract - as appropriate in the joint names of the Employer, the Contractor 

and where relevant Sub-Contractors the following insurances which are subject to the terms, 

limits, exceptions and conditions of the Policy: 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 

Section 1 Of The Policy – Contract Works  

Contract Works Insurance for the full value of the Works to provide cover against 

accidental physical loss of or damage to the Works, Temporary Works and materials 

intended for incorporation in the Works all being the subject matter of this Contract 

including to the extent provided for in the policy whilst in transit  or temporarily stored 

at any premises en route to or from the Site (other than where this is a continuation of 

Marine Transit) within the territorial limits of the policy. 

This insurance may specifically exclude any cost necessary to replace or rectify any of 

the property insured, which is in a defective condition due to defect in design, plan 

specification, material or workmanship. 

This insurance contains the following limitations and warrantees; 

Open Trench Limitation  

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or 

indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of 

open trenches at any one time to 2,500 meters. 

 

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways and 
taxiways) 

In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways (including 
taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect 
of the aggregate length of Exposed Layer Works at any one time to 2,500 meters. 

Section II of the Policy – Contractors Public Liability 
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Public Liability Insurance which provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property(other than 

the Works the subject matter of this Contract) arising from the execution of the Contract 

with a limit of indemnity of R100,000,000 in respect of any one occurrence or series of 

occurrences consequent on or attributable to one source or original cause. 

Section III of the Policy – Removal Of Lateral Support Liability 

Removal Of Lateral Support Liability which  provides indemnity against legal liability in 

the event of accidental death of or injury to persons and/or loss of or damage to property 

(other than the Works the subject matter of this Contract) arising out of or in connection 

with shock or vibration or the removal or weakening of or interference with support to 

property in the vicinity of the Contract Site and arising out of or in connection with the 

Insured Contract (but not in respect of tunneling works) and occurring during the Period 

of Insurance. 

The Limit of Indemnity being limited to R50,000,000 attributable to one source or original 

cause. 

b. Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary 

Works and materials intended for incorporation in the Works as covered by the 

underlying Contract Works policy as noted in (a) above due to perils as covered in terms 

of the SASRIA Contract Works wording as issued by SASRIA SOC. 

 The Contract Works SASRIA cover excludes consequential or indirect loss or damage of 

any kind or description whatsoever. 

 The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate 

during the policy period of insurance.  

The Contract Works SASRIA policy wording can be obtained from the SASRIA website 

http://www.sasria.co.za/ which notes the covers and policy exclusions.   

 

c) Aviation Liability Insurance which provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property (other 

than the Works the subject matter of this Contract) arising from the execution of the 

Contract with a limit of indemnity of R2,000,000,000 in respect of any one occurrence 

or series of occurrences consequent on or to one source or original cause. 

This insurance is in respect of liability relating to aircrafts. 

d) Design & Construct Professional Indemnity Insurance which provides indemnity 

against legal liability to pay compensation as a result of any actual or alleged negligent 

act, error or omission in the performance of the Professional Duties of the insured and 

arising from the execution of this project. The limit of indemnity under this insurance 

shall be *R25,000,000  in the aggregate during the annual policy period of insurance 

that ACSA effect such cover during the policy period from 1 April to 31 March during 

each policy period of insurance.  

http://www.sasria.co.za/
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*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically 

to this contract. The aggregate limit could be exhausted by claims under other ACSA contracts 

and there is no guarantee that this insurance cover will provide sufficient cover to this specific 

contract should the aggregate limit be exhausted.  

The Policy only covers the rectification of the works and excludes all consequential losses.  

Professional Duties do not include: 

a)  Labour and construction work which would normally be the responsibility of the 

building or engineering contractor. 

b)  Supervision of the construction works usually undertaken by a building or 

engineering contractor.  

1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the 

Employer. The Contractor shall comply to all the terms and conditions of the Employer 

arranged policies and the Contractor shall be deemed to be fully aware of all the conditions, 

limits, limitations, exclusions/exceptions, and deductibles that are contained in the Employer 

arranged policies. Copies of the Employer arranged policies are obtainable on request from 

the Employer and if the Contractor is of the opinion that additional insurance is required, 

such shall be for the Contractors account. 

1.3 The Employer shall pay the premium in connection with the insurances effected by the 

Employer. The Employer is entitled to all return premiums, dividends, discounts, or 

adjustments in connection with the insurances effected by the Employer. 

1.4 The Contractor shall not include any premium charges for this insurance except to the 

extent, which he may deem necessary in his own interests to effect supplementary insurance 

to the insurance effected by the Employer. The Employer reserves the right to call for full 

information regarding insurance costs included by the Contractor. 

In the event that the Contractor purchases any insurances in addition to those indicated 

above, the premium and taxes, duties, etc. shall be borne entirely by the contractor. 

1.5 Any further clarification of the scope of cover provided by the Policies arranged by the 
Employer should be obtained from the Employer. 

1.6 The Contractor and/or any other party who obtains indemnity under the policies effected 
under 1.1 shall become liable for the deductibles (first amount payable) which are 
applicable in respect of each and every occurrence or series of occurrences attributable to 
one source or cause giving rise to loss or damage or indemnifiable liability. The deductibles 
applicable to the policies effected under 1.1 are as follows: 

 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral  Support Liability 

Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows 

which will apply in respect of each and every occurrence or series of occurrences 

arising out of or in connection with any one event giving rise to loss or damage: 

Section 1 Of The Policy – Contract Works  
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 In respect of all loss or damage R150,000 but increased to R250,000 in respect of 

loss or damage arising out of or in connection with testing and commissioning. 

Section 2 Of The Policy – Contractors Public Liability 

R75,000 each and every claim in respect of Property Damage. 

Section 3 Of The Policy – Removal Of Lateral Support Liability 

R75,000 each and every claim. 

b)     Contract Works SASRIA 

In respect of theft as a result of the SASRIA perils insured - R25,000 each and every 
occurrence.  

c) Aviation Liability Insurance ; 

       In respect of each and every loss or damage or injury - US$250,000. 

d) Design & Construct Professional Indemnity Insurance 

In respect of contracts under R50 million at award – R5,000,000. 

In respect of contracts over R50 million at award – R10,000,000  

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance 

arranged by the Employer, the Contractor shall: 

a) In addition to any statutory requirement or other requirements contained in the 

Contract immediately notify the Employer and the Employer's Insurance Brokers by 

telephone, mobile phone or email giving the circumstances, nature and an estimate of 

the loss or damage or liability. The Contractor must also complete the Claim Advice 

Form (Appendix “A” ). 

The following persons/insurers must be advised immediately on the occurrence of a 

claim on site or even a possibility of a claim arising due to an incident occurring on site: 

Airports Company South Africa : 

Nokulunga Masiza 

Tel: +27 (0)11 723 1400 

M: +27 (0)79 512 0532 

Nokulunga.Masiza@airports.co.za 

 

Buhle Mnguni 

D: +27 (0)11 723 1400 

M: +27 (0)74 535 9075 

Buhle.Mnguni@airports.co.za 

b) Preserve damage and make it available for inspection by a representative of the 

Insurers. 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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c) Wherever possible, photographs of damage should be taken. 

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary 

or any malicious persons(s) for the purpose of recovering any property so lost, 

discovering the guilty person or persons, and having him, her or them duly prosecuted. 

e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage 

or injury, or any part thereof. 

f)  Give to the Insurers every assistance to enable the Insurers to settle or resist any claim 

against the Insured, or institute any proceedings; 

g)  On completion the Claims Advice Form, the form must be sent to the Employers Insurance 

Brokers for further action (the original may be emailed to the Employers Insurance 

Broker). (Please do not remove the Claims Advice Form out of this document. Rather 

photocopy the form and send the copy to the Employers Insurance Brokers). 

h)  The Employer and the employers Insurance brokers / Insurers or their appointed loss 
adjusters shall have the right to make all and any enquiry's on the Site of the Works or 
elsewhere as to the cause and results of any such occurrence and the Contractor shall 
co-operate in carrying out such enquiry's. 

i)  The Contractor, Project Managers and Consultants must allow free access to Insurers’ 

assessors for the purpose of investigating and assessing the loss or damage. 

j)  The Contractor must not proceed with the making good any off the loss without the prior 

authorisation of the Insurers. 

k)  The Contractor must keep separate records of the costs involved in making good any loss or 

damage and these records should be available at all times for inspection by Insurers.  

Such records should include inter alia the entire cost of labour, materials, transport and 

equipment. 

l)  Where required by the Employer, negotiate the settlement of claims with the Insurer or 

their appointed loss adjusters through the Employer's Insurance Brokers and shall 

obtain the Employer's approval of such settlement. 

m) Once the amount of a claim  is agreed by the Insurers and the Contractor, an 

“Agreement of Loss” form must be signed by the Contractor and if required this shall be 

counter signed by the Employer or the Project Managers. 

n)   The proceeds of such claim will, if required by the Employer, be paid net of any Deductible 

applicable under the policy by the Insurers to the Employer who on receipt thereof will 

arrange for payment to be made in terms of the Conditions of Contract.  In the event 

that it is agreed by the Employer that such claims payment be made directly to the 

Contractor, the Contractor shall arrange for the Employer to endorse the “Agreement of 

Loss” to this effect. 

2.   Insurance Effected by the Contractor. 

In addition to Clause 1.1 in respect of the insurances effected by the Employer the 

following Insurances to be effected by the Contractor : 
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2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the 

Contractor and Sub-contractor shall maintain at the Contractor's and Subcontractor’s 

expense and where applicable provide as a minimum the following insurances: 

a) Insurance of Construction Plant and Equipment (including tools offices and other 

temporary structures and contents) and other things (except those intended for 

incorporation into the Works) brought onto the site for a sum sufficient to provide for 

their replacement. 

The Employer shall be named as additional insured and a waiver of subrogation shall 

be provided to the Employer. 

b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance 

The Contractor shall take out and maintain employer's liability insurance with a 
limit of indemnity of not less than R20,000,000 and/or workmen's compensation 
insurance covering personal injury to or death of the employees of the Contractor 
engaged in connection with the Works to the minimum value required by 
applicable law.   

The Contractor shall procure that its Subcontractors take out and maintain similar 
insurance in respect of its Subcontractor’s personnel performing the Works. 

In the event that a claim is made against the Employer in connection with such 
insurance, the Contractor shall indemnify and hold harmless the Employer against 
any such claim.  The Employer shall be named as additional insured and a waiver of 
subrogation shall be provided to the Employer. 

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" 

Risks including Passenger Liability indemnity with a limit of indemnity of not less than 

R5 000 000 for all owned, non-owned, leased and hired vehicles. 

d) Insurance For Buy-Down Cover Of Employer’s Deductibles 

Should the Contractor believe that the Employer effected Contract Works, Public 
Liability and Design & Construct Professional Indemnity deductibles as noted in Clause 
1.6 (a),(c) and (d) be considered to be unacceptable to the Contractor, then the 
Contractor must  obtain  Buy Down cover for these deductibles to a deductible 
considered by the Contractor as being acceptable in respect of the works being 
undertaken. 

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts 

thereof at premises other than at the Contract Site the Contractor shall satisfy the 

Employer that all materials and equipment for incorporation in the Works are 

adequately insured during manufacture and/or fabrication.  In the event of the 

Employer having an insurable interest in such Works during manufacture or 

fabrication then such interest shall be noted by endorsement to the relevant Policies 

of Insurance. 

  Such insurance shall name Employer as an additional insured, and shall be primary 

to any insurance maintained by the Employer. 

f) Public Liability insurances in excess of the Employers Public Liability insurances as 

stated under clause 1.1(a). 
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g)  Aviation Liability insurances in excess of the Employers Aviation Liability insurances as 

stated under clause 1.1(c). 

h) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & 

Construct Professional Indemnity insurances as stated under clause 1.1(d) and if 

applicable to cover the deductible that applies to the Employer effected insurance.  

i) Marine Cargo Insurance (If Applicable) 

Cover : Imports of cargo, equipment, goods, plant, machinery and materials 

(“Insured Property”) to the site where the Permanent Works will be 

constructed. 

Sum Insured: Not less than the value of the largest single cargo shipment, 

conveyance or the value in storage, whichever is the greater (CIF 

plus 10%). 

Marine / Air Cargo Insurance covering the Insured Property against all risks of 
physical loss or damage while in transit by land, sea or air from country of origin 
anywhere in the world to the site where the Permanent Works will be constructed 
including loading, or vice versa, from the commencement of the time the insured 
items are loaded prior leaving the warehouse or factory for shipment to the said 
site. 

The insured parties are the Employer, the Contractor and its Subcontractors, and all 
their personnel involved in the execution of any Works on the construction site.  

j)   Miscellaneous Insurance 

  Other insurance as is customary, desirable or necessary to comply with applicable 

Laws in the Country. 

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected 

with Insurers and on terms approved by the Employer (which approval shall not be 

unreasonably withheld) and shall be maintained in force for the duration required 

(including any period of maintenance/defects liability period).  The Contractor shall within 

twenty eight (28) days of commencement of the contract produce to the Employer the 

relevant Policy or Policies of Insurance. 

2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation 

or restrictive modification to the insurance provided to them they shall immediately notify 

the Employer in writing of such cancellation or restriction and shall advise what action the 

Contractor or his Sub-contractor will take to remedy such action. 

 

 If the Contractor fails to effect and keep in force the insurances referred to then the 

Employer may effect and keep in force any such insurances and pay such premium or 

premiums as may be necessary for that purpose and from time to time deduct the amount 

paid by the Employer from any monies due or which may become due to the Contractor or 

recover same as a debt from the Contractor. 

2.4 Sub-Contractors. 
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 The Contractor shall: 

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents 

of  these Insurance Clauses, and 

b) enforce the compliance by sub contract agreement between the Contractor and Sub-
Contractor and where applicable that the Sub Contractor effect similar insurance 
relating to the insurances required to be effected by the Contractor under Clause 2 
(Contractor effected insurances). 

 

APPENDIX A 

 

CONTRACTORS CLAIMS ADVICE FORM -  FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL POLICY 

 

Send to : Airports Company South Africa 

E-Mail The Following People: 

Nokulunga.Masiza@airports.co.za 

Buhle.Mnguni@airports.co.za 

 

 

*.......................................................

.........................................................

.........................................................

.........................................................

.........................................................

.………………….............................. 

* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 

 RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM  

Date of loss : _____________________________________________________________________ 

Reported to site agent by : ________________________ Date  : _____________________ 

Reported to Insurance Broker by  : ________________________ Date :  _____________________ 

Locality of Incident ____________________________________________________________________ 

 

 

How did the loss occur (cause) ? _________________________________________________________ 

 

 

 

 

Details and nature of loss or damage to Contract Works _______________________________________ 

 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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Details of other property damaged ________________________________________________________ 

 

____________________________________________________________________________________ 

 

Names and address of witnesses _________________________________________________________ 

 

Estimated cost of repairs (Separate records of all costs must be kept)    R_______________________ 

Person whom assessor should contact _____________________________________________________ 

Telephone/Mobile Numbers Of Contact Person_________________________________________ 

 

Email Address of Contact Person_______________________________________________ 

 
 
 
 
 
 
 
 
 
 
 

PART C2:   PRICING DATA  

C2.1: Pricing Instructions 
 

• All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender 
Data or in an instruction the  

              Employer has given before the tenderer enters his Prices. 

• If there is insufficient space in the Price List which follows, state in which document the Price List is 
contained. 

• All prices are fixed and firm. 

• There is no CPI escalation on the prices. CPI not required as this is once off. 
• Prices must include customs and duties for items procured overseas. 

 

C2.2 Bill of Quantities 

Part A: Preliminary and General 

Item Description UOM QTY Price per Total Price 



 
 

 

Confidential 

Unit Excl. VAT. 

1 Site establishment Sum Sum R R 

2 Lockable Storage  Sum Sum R R 

3 Sanitary facilities for staff Sum Sum R R 

4 Contractor's transportation Sum Sum R R 

5 Construction plant Sum Sum R R 

6 Safety File Requirements, refer on 

Part C4, Annexure B. 

Sum Once off R R 

7 Accommodation Sum Sum R R 

8 Provisional sum for Annual Permit 

cost and Airside Induction Training 

(AIT) refer on Part C4, Annexure A. 

(Claim on proven cost at no mark-up) 

Provision

al Sum 

Sum R30 000.00 R30 000.00 

9 Travelling Cost Sum Sum R R 

10 Original Equipment Manufacturer 

(OEM) Training for Electrical 

Maintenance employees (Calibration, 

Repair and Replacement) x Seven (7) 

staff. 

Sum Sum R R 

11 
Project Management cost including 

weekly and monthly Project Progress 

meetings, Updated As-built drawings, 

operating manuals, and maintenance 

schedules. 

Sum Sum R R 

12 
Site cleaning and removal after the 

completion of the works. 

Sum Sum R R 

13 
Provisional Sum for trenching and 

backfilling  

Provision

al Sum 

Provision

al Sum 

R250 000 R250 000 

  Total Part A: Excluding VAT R R 

 

Part B: PAPI Lights for both runway 11-29 and 06-24 

Item Description UOM QTY Price per Unit Total Price Excl. VAT. 

1 Survey the existing structural 

Concrete base, modification to 

adequacy carry the new design 

PAPI lights 

Each  24 R R 

2 Replace the existing PAPI lights Each  24 R R 
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with LED Including Enclosures, LED 

Touch Pad display for Angle 

alignment. LED life of 60000 hours 

under high-intensity conditions 

and more than 150000 hours under 

typical operating conditions. 

3 Isolating Transformers (60-200W) 

50Hz 

Each  24 R R 

4 Secondary connector KD501- 

KD502 

Each  24 R R 

5 Primary Connectors KD500 Each  48 R R 

6 Sealing of BASE CAN or 

Transformer pits including 

numbering using aluminium or 

equivalent. 

Each  24 R R 

7 Secondary 2-core 4mm2, including 

cable markers. 

meters 5000 R R 

8 Primary Cable single core 6mm2 

Cu-Wire including cable markers 

meters 10 

000 

R R 

9 All Earth fault warning and earth 

fault alarm calculations settings 

Sum Sum R R 

10 All Insulation resistance design 

calculations 

Sum Sum R R 

11 CCR Calibration and settings  Sum Sum R R 

12 Spare PAPI light with LED Including 

Enclosures, LED Touch Pad display 

for Angle alignment (Complete unit) 

Each  3 R R 

13 STEP DOWN TRANSFORMER 

(VOLTAGE) 

Each  15 R R 

14 CONTROL BOARD Each  10 R R 

15 TOUCH PAD DISPLAY Each  10 R R 

16 INPUT POWER BOARD Each  10 R R 

  Total Part B: Excluding VAT   R R 

 

Part C: Runway Edge Lights for both runway 11-29 and 06-24 

Item Description UOM QTY Price per Unit Total Price Excl. VAT. 

1 Elevated Runway Edge LED Lights 

ICAO and FAA certified. 

Input: 2.8-6.6A 50Hz 

Each  120 R R 
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2 Isolating Transformers (60-200W) 

50Hz 

Each  120 R R 

3 Secondary connector KD501- 

KD502 

Each  150 R R 

4 Primary Connectors KD500 Each  250 R R 

5 Sealing of BASE CAN or 

Transformer pits including 

numbering using aluminium or 

equivalent. 

Each  108 R R 

6 Secondary cable 2-core 4mm2, 

including cable markers. 

meters 5000 R R 

7 All Earth fault warning and earth 

fault alarm calculations settings 

Sum Sum R R 

8 All Insulation resistance design 

calculations 

Sum Sum R R 

9 CCR Calibration and settings to 

align with new design and load. 

Sum Sum R R 

10 H.V. Vacuum Relays Each  50 R R 

  Total Part C: Excluding VAT   R R 

 

Part D: Runway End Lights for both runway 11-29 and 06-24 

Item Description UOM QTY Price per Unit Total Price Excl. VAT. 

1 Elevated Runway End LED Lights 

ICAO and FAA certified. 

Input: 2.8-6.6A 50Hz 

Each  35 R R 

2 Isolating Transformers (60-200W) 

50Hz 

Each  35 R R 

3 Secondary connector KD501- 

KD502 

Each  24 R R 

4 Primary Connectors KD500 Each  48 R R 

5 Sealing of BASE CAN or 

Transformer pits including 

numbering using aluminium or 

equivalent. 

Each  24 R R 

6 Secondary cable 2-core 4mm2, 

including cable markers. 

meters 5000 R R 

7 All Earth fault warning and earth 

fault alarm calculations settings 

Sum Sum R R 

8 All Insulation resistance design Sum Sum R R 
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calculations. 

9 CCR Calibration and settings to 

align with new design and load. 

Sum Sum R R 

  Total Part D: Excluding VAT   R R 

 

Part E: Threshold Lights for both runway 11-29 and 06-24 

Item Description UOM QTY Price per Unit Total Price Excl. VAT. 

1 Elevated Runway Threshold LED 

Lights ICAO and FAA certified. 

Input: 2.8-6.6A 50Hz 

Each  60 R R 

2 Isolating Transformers (60-200W) 

50Hz 

Each  46 R R 

3 Secondary connector KD501- 

KD502 

Each  46 R R 

4 Primary Connectors KD500 Each  96 R R 

5 Sealing of BASE CAN or 

Transformer pits including 

numbering using aluminium or 

equivalent. 

Each  46 R R 

6 Secondary cable 2-core 4mm2, 

including cable markers. 

meters 5000 R R 

7 All Earth fault warning and earth 

fault alarm calculations settings 

Sum Sum R R 

8 All Insulation resistance design 

calculations. 

Sum Sum R R 

9 CCR Calibration and settings to 

align with new design and load. 

Sum Sum R R 

  Total Part E: Excluding VAT   R R 

 

Part F: Airfield Illuminated mandatory and information signage 

Item Description UOM QTY Price per Unit Total Price Excl. VAT. 

1 LED Airfield Guidance Sign  

• 322 km/h wind load (mode 2)  

• Height: 900 mm (800 mm panel)  

• Length: 2500 mm (2400 mm 

panel)  

• Dimmable intensity  

• Single-side sign  

• Gray frame • 2.8-6.6 A, non-

Each  11 R R 
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monitored. 

2 LED Airfield Guidance Sign  

• 322 km/h wind load (mode 2) 

• Height: 900 mm (800 mm panel) 

• Length: 3000 mm (2900 mm 

panel) 

• Dimmable intensity  

• Single-side sign  

• Gray frame • 2.8-6.6 A, non-

monitored 

Each  19 R R 

3 LED Airfield Guidance Sign  

• 322 km/h wind load (mode 2)  

• Height: 700 mm (600 mm panel)  

• Length: 2100 mm (2000 mm 

panel)  

• Dimmable intensity  

• Single-side sign  

• Gray frame • 2.8-6.6 A, non-

monitored 

Each  5 R R 

4 LED Airfield Guidance Sign  

• 322 km/h wind load (mode 2)  

• Height: 900 mm (800 mm panel)  

• Length: 1800 mm (1700 mm 

panel)  

• Dimmable intensity  

• Single-side sign  

• Gray frame  

• 2.8-6.6 A, non-monitored 

Each  6 R R 

5 LED Airfield Guidance Sign  

• 322 km/h wind load (mode 2)  

• Height: 900 mm (800 mm panel)  

• Length: 2100 mm (2000 mm 

panel)  

• Dimmable intensity  

• Single-side sign 

 • Gray frame  

• 2.8-6.6 A, non-monitored 

Each  11 R R 

6 LED Airfield Guidance Sign  

• 322 km/h wind load (mode 2)  

• Height: 900 mm (800 mm panel)  

Each  11 R R 
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• Length: 1300 mm (1200 mm 

panel)  

• Dimmable intensity  

• Single-side sign  

• Gray frame • 2.8-6.6 A, non-

monitored 

7 LED Airfield Guidance Sign  

• 322 km/h wind load (mode 2)  

• Height: 700 mm (600 mm panel)  

• Length: 3000 mm (2900 mm 

panel)  

• Dimmable intensity  

• Single-side sign  

• Gray frame  

• 2.8-6.6 A, non-monitored 

Each  2 R R 

8 SAFELED SIGN 1150X700 Each  9 R R 

9 LED Airfield Guidance Sign  

• 322 km/h wind load (mode 2)  

• Height: 700 mm (600 mm panel)  

• Length: 2500 mm (2400 mm 

panel)  

• Dimmable intensity  

• Single-side sign  

• Gray frame • 2.8-6.6 A, non-

monitored 

Each  3 R R 

10 LED Airfield Guidance Sign  

• 322 km/h wind load (mode 2)  

• Height: 700 mm (600 mm panel)  

• Length: 1800 mm (1700 mm 

panel)  

• Dimmable intensity  

• Single-side sign • Gray frame • 

2.8-6.6 A, non-monitored 

Each  2 R R 

11 LED Airfield Guidance Sign  

• 322 km/h wind load (mode 2)  

• Height: 700 mm (600 mm panel)  

• Length: 1600 mm (1500 mm 

panel)  

• Dimmable intensity  

• Single-side sign  

Each  6 R R 
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• Gray frame  

• 2.8-6.6 A, non-monitored 

12 LED Airfield Guidance Sign  

• 322 km/h wind load (mode 2)  

• Height: 700 mm (600 mm panel)  

• Length: 1300 mm (1200 mm 

panel)  

• Dimmable intensity  

• Single-side sign  

• Gray frame • 2.8-6.6 A, non-

monitored 

Each  3 R R 

13 Isolating Transformers 65W 

W/EARTH 6.6/6.6A 50/60Hz 

Each  32 R R 

14 Isolating Transformers 100W 

W/EARTH 6.6/6.6A 50/60Hz 

Each  18 R R 

15 Isolating Transformers 30/45W 

W/EARTH 6.6/6.6A 50/60Hz 

Each  26 R R 

16 Secondary connector KD501- 

KD502 

Each  76 R R 

17 Primary Connectors KD500 Each  152 R R 

18 Sealing of BASE CAN or 

Transformer pits including 

numbering using aluminium or 

equivalent. 

Each  76 R R 

19 Secondary cable 2-core 4mm2, 

including cable markers. 

meters 5 000 R R 

20 Primary Cable single core 6mm2 

Cu-Wire including cable markers 

meters 10 000 R R 

21 All Earth fault warning and earth 

fault alarm calculations settings 

Sum Sum R R 

22 All Insulation resistance design 

calculations. 

Sum Sum R R 

23 CCR Calibration and settings to 

align with new design and load. 

Sum Sum R R 

24 Spare (LED strips) Each  50 R R 

24 Spare (Power Supply) Each  50 R R 

  Total Part F: Excluding VAT   R R 

 

Part G: Insert Lights 

Item Description UOM QTY Price per Unit Total Price Excl. VAT. 
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1 Insert LED Lights ICAO and FAA 

certified. 

Input: 2.8-6.6A 50/60Hz 

Each  10 R R 

2 Isolating Transformers (60-200W) 

50Hz 

Each  5 R R 

3 Secondary connector KD501- 

KD502 

Each  5 R R 

4 Primary Connectors KD500 Each  10 R R 

5 Sealing of BASE CAN or 

Transformer pits including 

numbering using aluminium or 

equivalent. 

Each  5 R R 

6 Secondary cable 2-core 4mm2, 

including cable markers. 

meters 2500 R R 

7 All Earth fault warning and earth 

fault alarm calculations settings 

Sum Sum R R 

8 All Insulation resistance design 

calculations. 

Sum Sum R R 

9 CCR Calibration and settings to 

align with new design and load. 

Sum Sum R R 

  Total Part G: Excluding VAT   R R 

 

DESCRIPTION TOTAL EXCLUDING VAT 

Part A: Preliminary and General R  

Part B: PAPI Lights for both runway 11-29 
and 06-24 

R  

Part C: Runway Edge Lights for both 
runway 11-29 and 06-24 

R  

Part D: Runway End Lights for both runway 
11-29 and 06-24 

R 

Part E: Threshold Lights for both runway 
11-29 and 06-24 

R 

Part F: Airfield Illuminated mandatory and 
information signage 

R 

Part G: Insert Lights  R 

SUB – TOTAL H = (Part A + Part B + Part C+ 
Part D + Part E + Part F + Part G) 

R  

Contingency (10% of Sub Total H) R  

Sub Total I = (Sub-Total H + Contingency) R 

Vat (15% of Sub-Total I) R 

Total Tendered Amount (Sub-Total (I + Vat)) 
Form of Offer to be carried over to page 2 
of this contract. 

R  
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The Table below will be applicable on Contingency amount, The Contractor shall populate the mark-up 

percentage. This will enable ACSA to manage better the contingency when the need arises, it does not 

affect the Total tendered Amount. 

Value of Items 
 

(Z) Mark up (contractor to complete) 

R0 – R10,000 % 

R50,000 – R100,000 % 

R200,000 – R250,000 % 

R300,000 - R500,000 and above % 

 

Bill No. I: Forex items – Bidder to complete or attach quotation in foreign exchange 

Description Total in foreign exchange 

  

  

  

  

  

 

N.B: The date to be used for the exchange rate will be on the 12 June 2024 at 14:00 SAST. This 

can be obtained on the SARB website. 

Bidders must only price in accordance with the pricing schedule above, this will enable ACSA to compare 

priced offers. Failure to submit a priced offer using the prescribed schedule will make the bid liable for 

disqualification. Disbursements will be reimbursed at actual cost. The successful bidder will be required 

to provide proof of expenses in order to be reimbursed. Other expenses, for example accommodation 

(specify, e.g. three-star hotel, bed and breakfast, telephone cost, reproduction cost, etcetera).  On basis 

of these particulars, certified invoices will be checked for correctness. 
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PART C3: SCOPE OF WORK 

Document reference Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Works Information  

C3.2 Contractor’s Works Information1 
 

 

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S WORKS INFORMATION 

 

1. Description of the works 

The project comprises of the following: 
 

The scope involves procurement of the services of a prospective bidder to supply, delivery, offload, 

installation, commissioning, and testing of aerodrome ground lighting (AGL) system at King Phalo Airport. 

• Replace the existing 24 x PAPI Lights for both runway 11-29 and 06-24. 

• Replace the existing 108 x Runway Edge Lights for both runway 11-29 and 06-24. 

• Replace the existing 24 x Runway End Lights for both runway 11-29 and 06-24. 

• Replace the existing 46 x LED Threshold Lights for both runway 11-29 and 06-24. 

• Replace the existing 76 x Airfield Illuminated mandatory and information signage. 

• Replace 5x Insert lights. 

• Replacement of the existing cables. 

• Replace and upgrade existing Halogen Lights and Light Fittings with LED Lights and Light 

Fittings. 

• All works shall comply with ICAO Annexure 14, ICAO Design Manual Part 5 and FAA 

specifications and ICAO Design manual part 4. 

• Make changes to existing PLC and SCADA program where needed. 

• Insulation resistance tests to be done on primary cables and all tests shall be logged. 

• All work to be done according to new Construction Regulations (Act 85 of 1993), setting out of 

the works is the sole responsibility of the Contractor. Setting out the works shall not be measured 

and paid for directly, and compensation for the work involved in setting out shall be deemed to be 

covered by the rates and prices tendered and paid for the various items of work included under 

the Contract. 

• Two sets of hard copies and two sets of soft copies. If any costs are encountered by the 

Contractor to do this, the price must be included in the price structure in the Bill of Quantities 

(BOQ) as no provision for this is made separately in BOQ. 

1.1 Product Specifications 

1.1.1 Primary Cables 

• The cable should be single core cable, XLPE insulated, copper tape screened for airfield 

lighting series circuits. Rated voltage to grounded shield of 5kV RMS. 1 x 6mm2, 7 strand, 

tinned copper conductor in accordance with (or adapted to) FAA L-824, type C. Compliant 

with ICAO Doc 9157 Part 5. 

1.1.2 Primary connectors 

• Primary connector Kit KD500 

• KD501.1 PLUG 2 x 4-6 mm2 ST 4/11 

• KD502.1 FEM 2 x 4-6 mm2 ST 4/11 
1.1.3 Secondary Cable  

• Secondary cable BCL2 / EPR / CPE-XL 4mm2 2-core 
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1.1.4 Isolating Transformers 

• The isolating transformers range from 45W to 300W. They must come with earth and the 
ratio is 1:1 for 6.6A/6.6A and support the power frequency of 50Hz/60Hz. Transformers will 
be replaced where required. 

1.1.5 LED Guidance Illuminated Signs 
 

• The sign shall consist of a rigid, self-supporting aluminium housing of low mass. Its 
construction shall be modular with a commonality of mechanical and electrical components 
throughout the entire sign range. The signs shall be available in two legend heights: 300 mm 
and 400 mm, corresponding to face heights of minimum 600 mm and 800 mm respectively. 
All the above lighting should adhere to Aerodrome Design Manual, Document 9157 
(AN/901), Parts 1 to 6 and ICAO Annex 14 Volume 1. 

• Corrosion-resistant sign construction requires minimal maintenance. The sign uses 
aluminium housing, acrylic sign legend panels, stainless steel hardware, and translucent 
sheeting. 

• Signs are internally lighted. The signs are connected to a series circuit using the 
appropriately sized 50Hz L-830/L-831 isolation transformer. 
 

1.1.6 LED Precision Approach Path Indicator (PAPIs) 

• The optical chamber shall be protected from sandblasting by a separate, hardened front 
glass which is digitally controlled and is designed to ensure that the outer glass is clear of 
frost/dew within 3 minutes over a temperature range of -1 °C to +55 °C at most. 

• The Light Unit shall be made from folded aluminium sheet fully protected against corrosion.  
It shall be fully weatherproof. 

 
1.1.7 Elevated LED Runway Edge Lights, Elevated LED Runway End Lights, LED Threshold 

Lights. 

• Thermostatically controlled heater cycles on and off when temperature drops below freezing, 
reducing overall energy consumption. 

• Outer colored glass option ensures high daytime visibility. 

• Can be installed on existing 6.6 A or 20 A series circuits with no modifications to existing 
CCR or isolation transformer. 

• Operates on either 3- or 5-step ferro-resonant or thyristor CCRs that are designed in 
compliance with IEC or FAA requirements. 

• Robust, solid-state device withstands damage if fixture is knocked over. Internal electronics 
ruggedly mounted inside fixture housing. 

• LED module is an integral component of above-ground fixture, so electronics are not subject 
to water or de-icing agents and abuse present in L-867 base cans. 

• LED photometric performance will be maintained longer due to a cleaner lens. The lower 
temperature of the lens prevents the “baking effect” that causes contaminants to stick to the 
surface of the lens. 

• Very low power rating for LED lights contributes to a lower life cycle cost. Limits cost for 
supporting equipment such as isolation transformers and CCRs to strict minimum. 

• Direct replacement for existing fixture using existing frangible coupling and base plate, 
reducing installation time. 

 
1.1.8 LED Insert Lights 

• Fully encapsulated all-in-one electronics 

• IP68 protected, aluminium housing designed for harsh weather environments, all fastenings 
in stainless steel. 

• Reinforced prism available as an option. Operates on 3- or 5-step ferro-resonant or thyristor 
CCRs designed in compliance with IEC or FAA requirements.  

• Easy handling and maintenance by modular design with few mechanical parts. 

• Compatible with existing infrastructure. 

1.2   Scope of Supply/Works/Services 
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1.2.5 The Contractor will be appointed directly by The Employer, for the duration of this contract 

The Employer is Airports Company South Africa. 

1.2.6 The Works Information covers supply, delivery at site, offloading, installation, 

commissioning, and testing of Aeronautical Ground Lighting (AGL) with all accessories 

including primary and secondary cables. 

1.2.7 The Contractor is to develop a project schedule for work execution, equipment list, cost 

projections, schematic drawings and produce factory acceptance test certifications (FAT). 

1.2.8 The operating service manual handbook must be submitted by The Contractor after 

commissioning in softcopy and hardcopy. 

1.2.9 The operating manual is to include data sheets for all installed equipment or instruments, 

drawings package, equipment list, bill of quantities, quality assurance checklist from factory, 

test certifications, OEM documentation for maintenance, detailed installation report and 

personal details of personnel involved in installation. 

1.2.10 The Project Manager must sign a delivery note accepting as-built drawings package and 

operating manual on-behalf of The Employer. 

1.2.11 All lights and light masts shall be upgraded with equipment which comply with ICAO, SACAA 

and FAA standards.  

1.2.12 Survey existing infrastructure to establish height of existing infrastructure. 

1.2.13 All work shall be done according to new Construction Regulations (Act 85 of 1993). 

1.2.14 The tidy-up and making good of the area after each shift. All FOD to be removed from the 

site before vacating. 

1.2.15 It is the responsibility of the Contractor to provide the Engineer with a correctly as-built 

marked up set of “as Built” drawings on completion of the project. Two sets of hard copies 

and two sets of soft copies. If any costs are encountered by the Contractor to do this, the 

price must be included in the price structure in the BOQ as no provision for this is made 

separately in BOQ. 

1.2.16 Working tools, cleaning consumables and testing equipment is to be supplied by The 

Contractor. 

1.3 Equipment delivery/Supply 

1.3.5 The Contractor shall supply Elevated High Intensity LED lights with a minimum specification 

as per table below in accordance with The Works Information. 

1.3.6 It is not the intent to specify completely herein, all details of design and construction of the 

equipment. However, the equipment shall conform in all respects to high standard of 

engineering, design and workmanship and be capable of performing in continuous industrial 

operation up to the Original Equipment Manufacturer's (OEM’s) guarantees in a manner 

acceptable to The Employer, who will interpret the meaning of the drawings and 

specifications and shall be entitled to reject any work or material which is not in full 

accordance therewith. 

1.4 COMPLIANCE WITH REGULATIONS AND STANDARDS 

The works will comply in all respects with the latest revisions and amendments of the following: 
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1.4.5 The international standards and recommended practices for aerodromes, Annex 14 as 

issued by the International Civil Aviation Organisation (ICAO). 

1.4.6 Annexure 14 — Aerodromes, Volume I — Aerodrome Design and Operations. 

1.4.7 Doc 9157: Aerodrome Design Manual, Part 4 — Visual Aids 

1.4.8 Doc 9157: Aerodrome Design Manual, Part 5 — Electrical Systems 

1.4.9 The contractor and his shall comply with all the technical, safety and security requirements 

of ACSA. 

1.4.10 Doc 9157: Aerodrome Design Manual, Part 6 — Frangibility 

1.4.11 SANS Regulations 

1.4.12 SACATS 139.01.32: SURFACE MOVEMENT GUIDANCE AND CONTROL SYSTEM 
1.4.13 Federal Aviation Administration (FAA) Advisory Circulars 

 

1.5 SERIES TRANSFORMERS 
 

1.5.5 The contractor shall install new series transformers for the new and replacement lanterns, 

these transformers will be installed in the concrete manholes. 

1.5.6 The contractor will also provide and connect suitable wiring from the transformers to the 

lights. The transformers will be 6,6 A/6,6 A; Neoprene rubber insulated or encapsulated with 

thermoplastic elastomer to render the unit’s waterproof. The units will also be able to resist 

acids, alkali, and oils as well as ultraviolet radiation. The series transformer will be fitted with 

a centre earth stud, which will be connected to the earthing bar in the manhole.  

1.5.7 The transformers and the wiring will be suitably and neatly strapped to the mounting trays 

with cable ties. 

1.6 UPGRADING AND INSTALLATION 
 

• The Survey of existing AGL. 

• Installation of LED lights. 

• Setting up of LED lights to the correct angle settings. 

• All cables shall be properly marked as per SANS standards. 

• All lights shall be numbered. 

• All cable shall be identified by means of PVC strips or lead strips to identify all cable circuits with 

numbers at least 6mm high. 

• Cable tags shall be installed at all cable ends, where cables are open for longer than 10-meter, cable 

tags shall be installed at least every 10m apart from each other to identify cables. 

• No in-line spliced joints shall be allowed, and all joints shall be made inside the manholes. 

 
1.7 REMOTE AND LOCAL CONTROL OF BRIGHTNESS LEVEL 

1.7.5 The remote control will be realised through an Ethernet connection to the existing network 

infrastructure. The remote-control console installed in the control tower will be provided with 

a connection between tower and main substation. 

1.8 EARTHING 
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1.8.5 All electrical equipment in control and distribution centres must be bonded to earth mass in 

accordance with IEC Standards. 

1.8.6 Where provided, earth connections should be measured to no greater than 6 ohms to 

provide protection from electric shock. 

1.8.7 Where shielded cable is used, the shield should be continuous throughout the loop and 

earthed at the ends of the primary series circuit within the CCR. Cable shields also provide 

some protection against insulation deterioration due to high voltage stress and it is 

recommended that the shield be earthed at every practicable point. 

1.9 TESTING 

• Perform Insulation resistance test for all cables and provide results. 

• Check the continuity of the transformer primary winding. 

• Check the continuity of the transformer secondary winding. 

• Check the continuity between the earth stud and one side of the secondary. 

• Check the continuity between the earth stud and the other side of the secondary. 

• An insulation value of 50 MΩ is ideal for an isolating transformer 

• Full circuit insulation test shall be done, and all readings shall be included in the as build packs. 

• Test the entire operation of the Approach system. 

 

1.10 GUARANTEE 

• The Contractor will guarantee the proper performance of all system components for 2 years. 

• The contractor shall guarantee his equipment for latent defects for a period of 10 years. 

• The spare parts used during this period be replaced free of charge before final acceptance of the 

system. 

1.11 DRAWINGS 

The contractor supply “contract drawings” before any work start for the approval of the project 

engineer or project manager or maintenance manager. 

1.12 DESIGN SERVICES AND ACTIVITY MATRIX 

✓ Concept, feasibility, and overall process. 

✓ Basic engineering and detail layout to tender stage. 

✓ Final design to be approved for construction stage. 

✓ Temporary works. 

✓ Preparation of “as built” drawings. 

✓ Plant/equipment design and manufacture. 

✓ Final As Build drawings. 

1.13 QUALITY CONTROL AND REPORTING 

1.13.5 The Contractor shall provide monthly reports and control documents in accordance with the 

contractors ISO 9001 certification, to manage the report process and action all aspects of 

the project programme. 
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1.13.6 The Contractor shall report to The Employer monthly with a monthly report. The updated 

documents and the issues raised from the reports will be fully discussed and raised to The 

Employer regarding the contract.   

1.13.7 Compulsory project meeting is to take place every month until commissioning stage and at 

least three representatives from The Contractor must be present for both project progress 

meeting and risk meetings every month. QCP (Quality Control Plan) documentation must be 

submitted by The Contractor to The Employer before installation (i.e., from OEM) and after 

installation (i.e., by Contractor). 

1.14 TRAINING 

1.14.5 The Contractor shall provide necessary equipment training to The Employer’s electrical 

maintenance personnel after commissioning. 

1.15 PLAN OF CONSTRUCTION OPERATIONS 
 

The Plan of Construction Operations (PCO) indicating the following: 

• Description of Works. 

• Construction Procedures 

• Communication Plan  

• Construction Safety Provisions 

• Construction Plan 

Contract Management  

Management meetings 

The Contractor shall be expected to attend meeting relating to operations, contract management and other 

issues that may arise from time to time. As far as is practicable, the Contractor will make all required 

personnel available for these meetings. The Contractor shall not submit claims for payment for staff 

attending any of these meetings. 

Regular meetings of a general nature maybe convened and chaired by the Project Manager as follows: 

Title and purpose Approximate time & interval Location Attendance by: 

Project progress 
meeting and safety 
inspections   

Weekly King Phalo Airport Contractor, Supervisor 
and Employer’s safety 
officers 

Overall contract 
progress and feedback 

Monthly King Phalo Airport Project Manager 
Contractor, Supervisor 
and Employer’s safety 
officers  

 
Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not 

so specified by persons and at times and locations to suit the Parties, the nature, and the progress of the 

works. Records of these meetings shall be submitted to the Project Manager by the person convening the 

meeting within five days of the meeting.   
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All meetings shall be recorded using minutes or a register prepared and circulated by the person who 

convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or 

instructions under the contract as these shall be done separately by the person identified in the conditions of contract 

to carry out such actions or instructions.   

 
 

Health and safety risk management 

• The contractor shall have a toolbox meeting stating all the health and safety related issues 

and must be documented as such before any work can start. 

• The Contractor shall comply with the health and safety requirements contained Part C1.4 to 
this Works Information.  
 

• The contractor shall ensure that all personnel performing work have correct PPE. 
 

Environmental constraints and management 

The contractor to ensure that the design and his associated activities (installation, disposal 

of waste, noise, pollution etc.) complies with ACSA environmental policy. The contractor is 

required to report monthly on any environmental issues that affect the project or affected by 

project. 

Quality assurance requirements 

Within the period stated in the Contact Data, the Contractor submits his complete quality 

control and assurance system (with all quality control and assurance 

procedures and manuals) for review and acceptance by the Employer.  The 

manual includes pro-forma checklists for all requirements of the Contractor’s 

quality control and assurance program and those called for in the Scope. 

Acceptance by the Employer of the Contractor’s quality assurance programme, quality plans 

and/or inspection and/or test plans, or of those of his Subcontractors will not 

relieve the Contractor of his obligation to provide services which meet the 

requirements of the Contract. 

Programming 

The program is as per Tender submission. The first revised program shall be submitted within two 

weeks after the start date. 

The Contractor’s Personnel 

 As per Tender submission 

Insurance provided by the Employer. 
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 As per Part C1.5 

Provision of bonds and guarantees. 

Without limitation to the Employer’s rights under the Contract, the Employer may withhold 

payment of amounts due to the Contractor until the bond or guarantee required 

in terms of this contract has been received and accepted by the person notified 

to the Contractor by the Project Manager to receive and accept such bond or 

guarantee.  Such withholding of payment due to the Contractor does not affect 

the Employer’s right to termination stated in this contract.  

Records of Defined Cost, payments & assessments of compensation events to be kept by the 

Contractor. The records should be filed by the contractor as hard copies and share with 

Project Manager on soft copy (emailed) without limitation to the Employer’s rights under the 

Contractor. 

 

Training workshops and technology transfer 

The contractor shall be responsible for conducting an on-site training (or off-site training 

should the Contractor be in position of a training facility) on the maintenance, 

inspection, and maintenance features of the newb AGL system to the ACSA 

maintenance team (ACSA maintenance staff and contractor employed by ACSA 

for the maintenance of AGL system. The training should aim at aiding the 

maintenance team to be able to independently conduct routine corrective and 

preventative maintenance on AGL system. The maintenance team will comprise 

of five (5) personnel.  

2. Engineering and design of the works 

Employer’s design 

   The Employers’ design is limited to the following: 

 Layout of the existing buildings and equipment 

Parts of the works which the Contractor is to design 

  The Contractor is responsible for the detail design of the following: 
 

• See C3.2 below. 

Procedure for submission and acceptance of Contractor’s design 
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 The contractor’s design as well as Employer specification and installation requirements as 

per tender submission will be used for this project. The As built drawings to be prepared by 

the Contractor and submitted to the Project Manager for acceptance. 

Use of Contractor’s design 

The contractor to ensure adherence to the specification as per tender documents and built 
thee final product for purpose that is intended for. 

 

Equipment required to be included in the works 

The contractor may use any electrical equipment or tool to ensure the proper completion of 
works. The list of all tools to be used onsite to be presented as the part of safety file 
including the safe operating procedures for those tools. 

 

As-built drawings, operating manuals, and maintenance schedules 

The contractor to provide As-built drawings, operating manuals and maintenance as stated 
in the Bill of Quantities as the part of the hand-over documentation. 
 
 

3. Procurement 

Personnel:  

Minimum requirements of people employed on the Site. 

No Minimum requirements of people employed on the Site. 

Subcontracting 

Preferred subcontractors 

No preferred subcontractor or supplier by Employer. 
 

Limitations on subcontracting 

The main contractor will be responsible for the subcontractor and must ensure 

that he complies to ACSA regulations and always have the correct 

PPE and comply to ACSA health and safety requirements. 

Plant and Materials 

Plant & Materials provided “free issue” by the Employer 

Plant & Material storage and safeguard is the responsibility of the contractor. 
The contractor to clearly state the lead times on Contractor’s procurement of 
plant and materials. 
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Contractor’s procurement of Plant and Materials 

Contractor to ensure that the material procured are compliant with the 
specification on the tender document, where possible the procurement 
preference should be given to Black owned suppliers. 

Tests and inspections before delivery 

Factory Assessment Testing (FAT) shall be done between the OEM and the Contractor 
representing the employer. The Project Manager shall form part of the tests and be provided 
with testing schedule. A proof of Factory testing will be required prior the delivery of material. 
 

Marking Plant and Materials outside the Working Areas 

The contractor need to state how the material will be marked once the deposit amount is 
paid. The contractor to indicate how the guarantee of the material delivery will be ensured 
once the deposit is paid upfront. 
 

Contractor’s Equipment (including temporary works) 

Contractor equipment and material to be safely secured at all times especially when not 
used on the airside. 

 

4. Construction 

Temporary works, Site services & construction constraints 

 Site establishment and equipment to be based on the airside. It will be a contractor’s 

responsibility to provide a secure environment for their equipment. The contractor’s 

personnel will be restricted to the contractors own established site and the agreed area of 

work. The contractor’s personnel will not be permitted at the Airside/restricted areas without 

the necessary reflective jackets. 

Employer’s Site entry and security control, permits, and Site regulations. 

An induction course must be attended by the contractor and all personnel who 
would be involved on site. The contractor to make his own arrangement for staff 
full medicals and schedule with the ACSA’s project manager for the induction 
course. Security arrangements would be discussed at the induction meeting 
and should be strictly adhered to. It should be noted that ACSA premises 
complies to National Key Point Regulations, every person who conduct work at 
the airport will be subjected to security vetting. ACSA will not be held liable 
should one of the contractor members fail SAPS vetting process. 
 

The Contractor shall procure the services at King Phalo Airport. All airside services are in restricted 

areas and access-controlled areas; accordingly it is crucial for the Contractor to note 

that King Phalo Airport is a National Key Point and governed as such. 

  (b) The Contractor shall be compensated for costs relating to Employer 

 required permits. 
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  (c) The Contractor must ensure that he/she is, at all times, familiar with 

 the Employer’s safety and security requirements relating to permits in order 

 for no services to be delayed as a result thereof.  This includes the permit 

 application process (available to the Contractor upon request). 

  (d) The Contractor shall have no claim against the Employer in the  

 event that a permit request is refused for reasons not attributable to the  

 Employer. 

   (e) The following table is not all inclusive, but is provided for illustration 

 purposes:  

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit 
 

All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery basement ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to airside ACSA Security 

Camera permit All persons taking cameras or camera equipment to 
airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting services ACSA Safety / Fire 
& Rescue 

  

 (f) Proof of having attended the airside induction training course is  required 

for all personal permit applications.  Persons applying for an AVOP  must 

provide proof of having attended an AVOP course.  Fees are levied for 

 these courses.  Fees are further levied for all permit renewals and refresher 

 courses - where applicable. 

  (g) Use of cell phones on airside is not permitted unless the user is in 

 possession of an appropriate Airport permit for the device.  Cell phone 

 permit issuing authority lies with the ACSA Security department. 

  (h) The Contractor shall not be allowed to use two-way radios at on the 

  Employer’s Premises unless these radios are of the type as  

                                      approved by the ACSA IT department and are intrinsically safe. 
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Restrictions to access on Site, roads, walkways, and barricades 

The Contractor shall protect the site properly and shall so arrange his 
operations that the minimum danger and inconvenience is caused to airport 
operations. For this purpose, he shall provide and maintain sufficient signs, 
lights, barriers, fencing and guarding as may be necessary or required. 

 

People restrictions on Site; hours of work, conduct and records. 

 It is expected that contractors wear visible company uniform or reflector jackets 

with contractor name there-on when entering the premise as form of 

identification. Permits to be always displayed whilst on site. 

Work will be conducted as a combination of day and night work to minimize the 

impact on operations. Work program to be submitted with the tender to ensure 

the manoeuvring area is clear of aircraft movements prior and during 

construction work. 

Title to materials from demolition and excavation 

Not applicable  

Contractor’s Equipment 

Contractor to keep record of equipment on site, service history etc. and keep a 
copy on site. 
 

Site services and facilities provided by the Employer 

The Contractor shall be entitled to use such supplies of electricity and water as 
may be available on the Site for the purpose of the Works and at his own 
expense, shall provide any apparatus necessary for such use.  The Contractor 
shall notify ACSA of any equipment or facility, which will be a consumer of 
electricity and water. The Contractor shall provide everything else necessary for 
Providing the Works 
 

Facilities provided by the Contractor. 

Facilities e.g., storage, site offices, vehicle, equipment provided by the 
contractor  should be safeguarded by the contractor during the construction, 
and be removed off site upon the completion of the contract.  
 

Existing premises, inspection of adjoining properties and checking work of Others. 

All operations required in connection with the Agreement shall, as far as the 
 provisions of the Agreement permit, not unnecessarily or in an improper manner 
 encroach upon the use of airport facilities. 

The contractor is to take cognizance that the airport is used by others and other  
 contractors may be on site for unrelated projects/services. 

 

Site conditions and requirements  
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Safety measures to be adhered to according OHS Act. Adhere to ACSA airside 
 safety requirements regarding equipment, vehicles, and personnel operating on the 
 airside. 

Full risk analysis on working on height, next to aircraft and airside and mitigation  
 thereof to considered as part of safety file requirements. 

 
Contractor to ensure that other Underground services, other existing services, cable 

 and pipe trenches and covers are identified to prevent any disruption to these 
 services due to contractor’s activities. 

 
Contractor to take necessary steps to control noise, dust, water and waste during 

 his/her activities onsite. 
 

Completion, testing, commissioning, and correction of Defects 

Work to be done by the Completion Date 

All work is to be done by the Contractor shall be completed by the Completion 

Date, save for the following: [list project-specific exceptions and 

state by when the work should be completed] 

The Project Manager cannot certify Completion until all the work except that 

listed above has been completed and is also free of Defects which 

would have, in his opinion, prevented the Employer from using the 

works and Others from doing their work. 

Use of the works before Completion has been certified 

The Employer may use any part of the works before Completion has 
been certified but if he does so he takes over the part of the works. 
Any defect must be attended to as stipulated in the defect clause. 

 

Materials facilities and samples for tests and inspections  

The contractor to present the product sample to the Project Manager prior the 
installation and submit the relevant factory test certificates. 

Commissioning 

The contractor to submit the commission procedures and plan to the Project 
Manager for approval. The commissioning procedure and plans will be adhered 
to during commissioning. 
 

Start-up procedures required to put the works into operation. 

The contractor to ensure that he complies with all ACSA security, safety,   
 environmental and operational requirements prior to the commencement of works 
 complete accordingly. 

 

Take over procedures. 
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The works will be handed over partially or fully once commissioned and certified 
by  Project Manager. The commissioning should be witnessed by both ACSA 
 representative and the contractor representative. 

Access given by the Employer for correction of Defects 

The Project Manager arranges for the Employer to allow the Contractor access 
to and use of a part of the works which has been taken over if needed to correct 
a Defect.  After the works have been put into operation, the Employer may 
require the Contractor to undertake certain procedures before such access can 
be granted. Performance tests after Completion 

Performance tests after Completion 

Contractor to ensure all necessary tests and calibrations are conducted and 
submit all reports to the Employer. 

Operational maintenance after Completion 

Maintenance manuals and training will be provided by the contractor on 
completion  of works.  

5. Plant and Materials standards and workmanship. 

Investigation, survey, and Site clearance 

Contract to ensure that a thorough inspection and clearance is conducted prior commencement of 

work of any other services that might be impacted by contractor’s activities. 

Building works 

Product specification and installation standard to be compliant with the standard stated 
above in the Scope of Works 

Civil engineering and structural works 

As per Scope of Work  

Electrical & mechanical engineering works 

 As per Scope of Work 
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6. List of drawings 

1.1. Drawings issued by the Employer. 

[This is the list of drawings issued by the Employer at or before the Contract Date and which 
apply to this contract] 

 

Drawing number Revision Title 
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C3.2 CONTRACTOR’S WORKS INFORMATION 

 
Description of works 

 

Document reference Title No of 
pages 

 This cover page 1 

C4 Site Information 1 

Annexure A Pricing for Permits  

   

   

   

   

   

   

   

 Total number of pages  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PART C4:   SITE INFORMATION  
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Core clause 11.2(16) states  
 
“Site Information is information which describes the Site and its surroundings and is in the documents which 
the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site Information. 
 

 

Description of the Site and its surroundings 

General description 

The site is situated at King Phalo Airport in East London. Access to the site is via existing service roads and 
through the main security gate. 

Other reports and publicly available information 

KPA is a national key point, and the contractor must read the national key point ACT to familiarise 
themselves with the regulations. 

 

 
 

Figure 1: Runway Overview  

 
Annexure A: Pricing for Permits  
 
Number Type of Permit Charge Vat 14% Total Amount 

1. Personal permit R 225.71 R 33.86 R 259.56 

2. Temporary permit (1 day) R 31.45 R 4.72 R 36.17 

3. Temporary permit (2 - 5 days) R 43.80 R 6.57 R 50.37 

4. Temporary permit (6 days) R 210.90 R 31.64 R 242.54 

5. Cell permit R 53.19 R 7.98 R 61.17 

6. Temporary Vehicle (1 – day) R 37.92 R 5.69 R 43.61 

7. Temporary Vehicle (2 – days) R 71.22 R 10.68 R 81.90 

8. Temporary Vehicle (3 – days) R 104.53 R 15.68 R 120.21 

9. Temporary Vehicle (1 – 3 - months) R 303.17 R 42.44 R 345.61 

10. Vehicle (One Year) R 1 055.44 R 147.77 R 1 203.21 

11. Vehicle (Add on charges) R 3 581.04 R 501.34 R 4 082.38 
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Annexure B: Safety File Requirements 
 

No. 
Document requested Status received 

(Yes/ No/N/A) 
Compliance Status/ 

Comments  

1.  Mandatory OHS appointments Yes  

 Section 16(1), 16(2) & 8(2)   Yes  

 SHE Representative Yes   

 First Aider(s) (Must have formal competency) Yes   

 Fire Marshall Yes   

 Supervisors Yes   

 Risk Assessor (Must have formal competency) Yes   

 Incident Investigator Yes   

 CR 24 & EMR 9 Electrical Tool Inspector   Yes   

 Portable (Hand) Tool inspector Ye   

2.  Scope of work Yes   

3.  Equipment and tools list Yes   

4.  Toolbox talks Yes   

5.  PPE issue records for employees (inclusive of cloth masks) N/A    

6.  ACSA Safety, Health, and Environmental Induction Yes    

7.  
Signed Section 37(2) Agreement (ACSA & Principal 
Contractor/Principal contractor & Sub contractor is sub-
contracting) 

Yes   

8.  Valid Letter of Good Standing   Yes   

9.  Method Statement Yes   

10.  Project Specific SHE Plan Yes   

11.  
Valid Medicals fitness certificates as per Annexure 3 of the 
CR 2014 regulations 

Yes   

12.  ID copies of the employees on-site Yes   

13.  
Pre-populated WCL2 form (ACSA to provide at Award 
stage) 

Yes   

14.  Emergency Plan and Contact details for emergencies Yes   

15.  Proof of competencies Yes   

file://///cptvmoffice1/she$/OHS/3%20Legal%20and%20Other/3.2%20Contractor%20Documents/3.2.1%20Forms/New%20Annexures%20CR%202014/Annexure%203%20-%20Medical%20Fitness%20Cerificate.pdf
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16.  
Signed Environmental Terms and Conditions to Commence 
Work –EMS 048 attached  

Yes   

17.  

Select relevant high-risk activity to be performed. 

• Work on Electricity 

• Work in Confined Space 

• Work on Airside  

• Other  

  

 

file://///cptvmoffice1/she$/OHS/3%20Legal%20and%20Other/3.2%20Contractor%20Documents/3.2.1%20Forms/T050%20003W/Environmental%20Management%20Plan%20July%202013/ACSA%20Service%20and%20Maintenance%20Contractors%20Environmental%20Terms%20and%20Conditions%20EMS%20048.docx

