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TENDER DOCUMENT 

FOR 

CONSTRUCTION OF MNANGWENI ACCESS ROAD IN WARD 01 
 

PSJLM-MIG-2026/27 – 02 
 

PREPARED BY: PORT ST JOHNS MUNICIPALITY 

Engineering Department 

No 257 Main Steet 

Port St Johns 

5120 

Tel: 047 564 1200  

 

Fax:047 564 1206 

 

 
BIDDER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
CSD NUMBER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  
 
CIDB GRADING: . . . . . . . . . . . . . . . . . . . . . . . CIDB NUMBER:. . . . . . . . . . . . . . . . . . . . . . . . . . .  
   
Total of the Rate prices inclusive of value added tax:  R . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . .  

 
BID CLOSES AT THE OFFICES OF:  PORT ST JOHNS LOCAL MUNICIPALITY TOWN HALL 
RECEPTION AREA AT 11H00AM ON 23 JULY 2026   
 
Documents are to be delivered by hand in the tender box as no faxed copies will be acceptable; 
the box is situated at ‘Reception’ of Port St Johns Municipality, 257 Main Street, Port St Johns 
 
 LATE SUBMISSION WILL BE RESULT IN DISQUALIFICATION  
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

 

Bid Number 
 

Project Name  CIDB Grading Compulsory Briefing 
and Site Inspection 

Bid closing date 

PSJLM-MIG-2026/27 – 02 Construction of Mnanagweni 
Access Road in Ward 01 

4CE or Higher  Date: 30 – 06 - 2026 
Venue: PSJ Town hall 
Time: 09:00am 

23 – 07 – 2026  

 
A Compulsory briefing session will be conducted as mentioned above, A roll call will be done at every site inspection to ensure bidders do 

attend BOTH the compulsory briefing session and site inspections. 

Bidders who arrive 10 minutes after the start of the briefing session will be deemed late, non-responsive and will not be allowed into the 

briefing session, a representative can only sign for one company. 

Tender Documents will be uploaded on eTenders website www.etenders.gov.za and can be downloaded for free.  

Bids must be completed in black ink, enclosed in a sealed envelope clearly marked with the “Bid number, Project name and description”, 

and deposited in the Tender Box situated at Reception Area (Municipal Town Hall), ERF 257 Main Street, Port St Johns not later than 

11H00am on the dates mentioned above.  

It must be expressly understood that the Municipality accepts no responsibility for ensuring that bid submissions sent by courier or post, or 

delivered in any other way, are deposited in the Tender Box. It is therefore preferable for the bidder to ensure that its bid submission is 

placed in the Tender Box by its own staff or representative(s). 

EVALUATION OF BIDS IN TERMS OF THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK REGULATIONS, 2022: 

Bids will be evaluated in three stages, namely 

Stage 1: Mandatory Requirements  

• Submit proof of registration with CSD.  
• Submit proof of registration with CIDB grading 4CE or higher 

• Submit Valid Tax Compliance Pin issued by SARS. 

• Letter of good standing from the Department of Labour in terms of Compensation for Occupational Injuries and Diseases 
Act 130 of 1993 (As amended) 

• Submit joint Venture Agreement or Consortium Agreement signed and initialled on each page (if applicable) 

• Submit Valid Current Municipal Rates clearance statement of the company and each individual director which are not in arrears for 

more than 90 days. Or 

• If the Company is leasing property where the Company is operating from, a signed valid lease agreement must be submitted. If the 

directors of the company are leasing a property a signed valid lease agreement must be submitted.Or 

• If the directors reside where rates, taxes and service charges are not billed and the company operates where rates are not billed submit 

exemption from your respective Municipality’s Revenue office as proof that the bidder as per the Municipality’s valuation roll does not 

own any property which is not later than 90 days 

• Submit Financial statements for all bidders with CIDB grading above 3CE, applicable to Joint Ventures as well Financial Statements 

must be signed by all related parties – director or accountant.  

 

Stage 2: Functionality, Stage 3: Price and Specific Goals 

http://www.etenders.gov.za/
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Only bidders who meet all the requirements of stage 1 will proceed to be evaluated further in stage 2.  

 

Tenders may only be submitted on tender documentation issued. No alterations may be made to the tender documentation. No late, faxed, e-

mailed, telephonic or other electronically transmitted submissions will be accepted. Should a bidder commit any corrupt or fraudulent act during 

the bidding process, its tender shall be disqualified. 

The Municipality reserves the right to extend the tender advert period at its own discretion, by notice published in the Daily Dispatch Newspaper; 

the e-Tender Publication Portal, and by notice sent to all parties who attend the briefing session, if any. Bids will remain valid for a period of 90 

days after the closing date of the bid. Enquiries can be directed as follows: 

 

Supply Chain Management: Z. Jim Email: zjim@psjmunicipality.gov.za Cell No: 083 453 1584. Technical Enquiries: 

nbunge@psjmunicipality.gov.za Cell No: 073 249 8785 Enquiries can be made from Monday to Friday between 08H00-13H00 and 13H30-

16H30 and such enquiries will not be entertained five days before the tender closes. 

 

Tenders will be evaluated in terms of the Supply Chain Management policy of the Port St Johns Municipality. The lowest tender will not necessarily 

be accepted, and the Municipality reserves the right to accept the whole or part of any tender or not to consider any tender not suitably endorsed. 

An 80/20-point system shall apply where 80 points is allocated for price and 20 points allocated for specific goals. 

 
ISSUED BY:  
 
      
MR. M. Ngxekana       
Acting Municipal Manager 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:zjim@psjmunicipality.gov.za
mailto:nbunge@psjmunicipality.gov.za
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MUNICIPAL BIDDING DOCUMENTS PART A                         MBD 1  
                                                    INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF PORT ST JOHNS MUNICIPALITY 

BID NUMBER: PSJLM-MIG-2026/27-02 CLOSING DATE:   23 JULY 2026 CLOSING TIME: 11.00AM 

 

DESCRIPTION: CONSTRUCTION OF MNANGWENI ACCESS ROAD IN WARD 01 

 

             BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT: 
RECEPTION AREAS (MUNICIPAL TOWN HALL) 

PORT ST JOHNS MUNICIPALITY 

ERF 257, MAIN STREET 

PORT ST JOHNS 
5120 

SUPPLIER INFORMATION 

NAME OF BIDDER 
 

 

POSTAL ADDRESS 
 
 

STREET ADDRESS 
 

 

TELEPHONE NUMBER CODE 
 

NUMBER 
 

CELLPHONE NUMBER 
 

FACSIMILE NUMBER CODE 
 

NUMBER 
 

E-MAIL ADDRESS 
 

VAT REGISTRATION 
NUMBER 

 

TAX COMPLIANCE STATUS TCS PIN: 
  

CSD No: 
 

BUSINESS REGISTRATION 
DOCUMENTS 

Yes No 
STATEMENT OF 
RATES AND 
TAXES 

Yes No 

[BUSINESS REGISTRATION DOCUMENTS AND STATEMENT OF RATES AND TAXES) MUST BE SUBMITTED IN ORDER TO 
 QUALIFY FOR PREFERENCE POINTS] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 

 
Yes No 

 
[IF YES ENCLOSE PROOF] 

ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES 
/WORKS OFFERED? 

Yes No 
 

[IF YES, ANSWER PART B:3 

 
TOTAL NUMBER OF ITEMS 
OFFERED 

  

 
TOTAL BID PRICE 

 

 
R 

 
SIGNATURE OF BIDDER 

 

 
……………………………… 

 

 
DATE 

 

CAPACITY UNDER 
WHICH THIS BID IS 
SIGNED 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT Supply Chain Management CONTACT PERSON N. Bunge 

 

CONTACT PERSON Z. Jim  TELEPHONE NUMBER 073 249 8785 

 

TELEPHONE NUMBER 083 453 1584 

 

FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS  
nbunge@psjmunicipality.gov.za  

EMAIL ADDRESS  zjim@psjmunicipality.gov.za      

 
 

mailto:nbunge@psjmunicipality.gov.za
mailto:zjim@psjmunicipality.gov.za
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PART B                                                           
                                                                                                                                                                            MBD1 

TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 
CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   
THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER 
TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                  YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                 YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                              YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN 
CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

 
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE 
SERVICE OF THE STATE. 

 

SIGNATURE OF BIDDER: …………………………………………………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: ………………………………………………………. 
 
DATE: ……………………………………………………………………………………………………………                                                                                                                              
 

 
 

 

http://www.sars.gov.za/
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T1.2 TENDER DATA  

 
The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the 

Tenderer’s obligations and the Employer’s undertakings in administering the tender process in respect 

of the project under consideration. 

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the Standard Conditions of Tender. 

Each item of Tender Data given below is cross-referenced to the relevant clause in the Standard 

Conditions of Tender. The Conditions of Tender are the Standard Conditions of Tender as contained 

in Annex F of the CIDB Standard for Uniformity in Construction Procurement, as printed in Board 

Notice 94 of 2006 in the Government Gazette No. 29138 of 2006 dated 18 August 2006. 

The Standard Conditions of Tender make several references to the Tender Data which specifically 

applies to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity 

or inconsistency between it and the Standard Conditions of Tender. Each item of Tender Data given 

below is cross-referenced to the relevant clause in the Standard Conditions of Tender. 

 

Tender Data Applicable to this Tender 

 
Clause 
Number 

Data / Wording 

F.1.2 The Tender Documents consist of the following: 

(a) This Project Document, which contains the following: 

(b)  
PART T1: TENDERING PROCEDURES 

T1.1 Tender Notice and Invitation to Tender T1.2 Tender Data 

 
PART T2: RETURNABLE DOCUMENTS 

T2.1 List of Returnable Documents T2.2 Returnable 

Schedules 

 
PART C1: AGREEMENTS AND CONTRACT DATA 

C1.1 Form of Offer and Acceptance C1.2 Contract Data 

C1.3 Form of Guarantee 

C1.4 Agreement in terms of Section 37(2) of the Occupational Health and Safety Act No. 85 of 1993 

C1.5 Transfer of rights 

 
PART C2: PRICING DATA 

C2.1 Pricing Instructions C2.2 Schedule of 

Quantities 

 PART C3: SCOPE OF WORKS 

C3.1 Standard Specifications C3.2 Project 

Specifications C3.3 Particular Specifications 

 
PART C4: SITE INFORMATION 

C4.1 Locality Plan 

C4.2 Example of Contract Signboard Details C4.3 Drawings 
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(c) Drawings (Attached under Page C 4.3) 

 

(d) `General Conditions of Contract for Construction Works – New Edition 2010’ issued by the South 

African Institution of Civil Engineering (abbreviated title ‘General Conditions of Contract 2010’- GCC 

2010). This document is obtainable separately and Tenderers shall obtain their own copy. 

 

(e) ‘The COTO Standard Specifications for Road and Bridge Works for State Road Authorities 1998 

edition’. This document is obtainable separately and Tenderers shall obtain their own copy. 

‘The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the Construction 
Regulations 2003’ (Government Gazette No 25207 of 18 July 2003, Notice No R1010). This document is 
obtainable separately and Tenderers shall obtain their own copy. 

Clause 
Number 

Data / Wording 

 In addition, Tenderers are advised, in their own interest, to obtain their own copies of the following Acts, 
Regulations and Standards referred to in this document as they are essential for the Tenderer to become 
acquainted with the basics of construction management, the implementation of preferential construction 
procurement policies, and participation of targeted enterprises and labour: 

(i) The Construction Industry Development Board Act No. 38 of 2000 as amended and the Regulations in 
terms of the CIDB Act 38 of 2000, Government Notice No 692 of 9 June 2004. 

F.1.4 The Accounting Officer is: 

Name: Mr M. Ngxekana 

Tel: (047) 564 1208 

Fax : (047) 564 1206 

E-mail: mngxekana@psjmunicipality.gov.za 

 A Tenderer will not be eligible to submit a tender if: 
(a) the Contractor submitting the tender is under restrictions or has principals who are under 

restriction to participate in the Employer’s procurement due to corrupt or fraudulent practices; 

(b) the Tenderer does not have the legal capacity to enter into the contract; 

(c) the Contractor submitting the tender is insolvent, in receivership, bankrupt or being wound 
up, has his affairs administered by a court or a judicial officer, has suspended his business 
activities, or is subject to legal proceedings in respect of the foregoing; 

(d) The Tenderer does not comply with the legal requirements stated in the 
Employer’s procurement policy; 

e) The Tenderer cannot demonstrate that he possesses the necessary professional and technical 
qualifications and competence, financial resources, equipment and other physical facilities, 
managerial capability, personnel, experience and reputation to perform the contract; 

(i) The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 
levies and contributions required in terms of legislation applicable to the work in the contract. 

(ii) The Tenderer cannot demonstrate that he will have in his employ during the contract period 
the necessary personnel satisfying the requirements of the Scope of Work for labour-intensive 
competencies for management and supervisory personnel. 

 

mailto:mngxekana@psjmunicipality.gov.za
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F.2.1  
Only Tenderers meeting the Construction Industry Development Board (CIDB) contractor 
grading designation of 4CE or Higher as defined in the Regulations (01 June 2004 as 
amended) in terms of the CIDB Act 38 of 2000, are eligible to submit tenders for this contract: 

Clause 
Number 

Data / Wording 

 In terms of the Port St Johns Municipality Supply Chain Management Policy Guideline, all suppliers 
of goods and services to Port St Johns Municipality are required to register on the Database. 

(1) Application forms may be obtained by phoning 047 564 1208 

F.2.7 The arrangements and venue for the compulsory Clarification Meeting are: Not applicable 

F.2.8 Change ‘five working days’ to ‘seven working days’. Working days shall be from Monday to 
Friday and shall exclude all gazetted public holidays. 

 
F.2.10 

 
All tenderers must be registered for Value Added Tax (VAT) with the South African Revenue 
Services (SARS). 

 
F.2.12 The requirements are as described in Clause 1212 ‘ALTERNATIVE DESIGNS AND OFFERS’ of 

‘The COTO Standard Specification for Road and Bridge Works for State Road Authorities 1998 

edition’. 

F.2.13 
F.2.13.3 Tender offers shall be submitted as an original only. Under no circumstances whatsoever 
may the tender forms be retyped or redrafted. Photocopies of the original tender documentation may 
be used, but an original signature must appear on such photocopies. 

 
The Employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are: 

Location of Tender Box: In the Foyer, PORT ST JOHNS MUNICIPALITY 

 

Physical Address: Port St Johns Municipality, Private Bag x 2 Port St Johns, 5120 

  
Identification Details: CONSTRUCTION OF MNANGWENI ACCESS ROAD 

Contract No. PSJLM-MIG-2026/27 – 02 
 

F.2.13.5 A two-envelope system will not be followed. 

F.2.15 The closing time for submission of Tender Offers is: 
11h00AM on 23rd July 2026 

Clause 
Number 

Data / Wording 

 Telegraphic, telephonic, telex, facsimile, electronic, e-mailed and late tenders will not be 
accepted. 

F.2.16 The tender offer validity period is 90 days from the closing time for submission of 
tenders. 

F.2.18 The tenderer must submit to the Employer the names of all management and supervisory staff 
that will be employed to supervise the labour-intensive portion of the works together with 
satisfactory evidence that such staff members satisfy the eligibility requirement. 
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F.2.19 Access shall be provided for inspections and testing by personnel acting on behalf of the 
Employer. 

F.2.22 This is not applicable. 

F.2.23 The certificates as required in the Returnable Schedules and Forms must be provided with 
the tender for each party to a consortium / joint venture. 

F.3.1 Change ‘five working days’ to ‘seven working days’. Working days shall be from Monday to 
Friday and shall exclude all gazetted public holidays. 

F.3.2 Change ‘seven days’ to ‘five working days’. Working days shall be from Monday to Friday 
and shall exclude all gazetted public holidays. 

F.3.4 The time and location for opening of the tender offers are:  

Time:                       11H00 AM 

     Date: 23rd July 2026 

     Location / Venue:   Port St Johns Municipality, P.O Box 2, Port St Johns 5120 

F.3.5 A two-envelope system will not be followed. 

 

Clause 
Number 

Data / Wording 

F.3.8 
Test for responsiveness 

 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer 
properly received: 

(a) complies with the requirements of these Conditions of Tender, 
(b) has been properly and fully completed and signed, and 
(c) is responsive to the other requirements of the tender documents. 

 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications 
of the tender documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer's opinion, would: 

i. a) detrimentally affect the scope, quality, or performance of the works, services or 
supply identified in the Scope of Work, 

ii. b) significantly change the Employer's or the tenderer's risks and 
responsibilities under the contract, or 

iii. c) affect the competitive position of other tenderers presenting responsive 
tenders, if it were to be rectified. 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non- conforming deviation or reservation. 

Clause 
Number 

Data / Wording 

F.3.13  F.3.13.1 The legal requirements for acceptance of the tender offer are: 
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(g) Tender Defaulters Register - the Tenderer or any of its principals is not listed on the register 

of Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 
2004 as a person prohibited from doing business with the public sector. 

 
(h) Abuse of the SCM System - the Tenderer has not abused the Employer’s Supply Chain 

Management System and has not been given a written notice to the effect that he has failed 
to perform on any previous contract. 

(i) Declaration - the Tenderer has indicated and declared whether or not a spouse, child or 
parent of the Tenderer is in the service of the State. 

 
(j) Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his principals 

have not influenced the tender offer and acceptance by the following criteria: 

(i) having offered, promised or given a bribe or other gift or remuneration to any person in 
connection with the obtaining of this Contract; 

(ii) having acted in a fraudulent or corrupt manner in obtaining this Contract; 
 

(iii) having approached an officer or employee of the Employer or the Employer’s Agent with 
the object of influencing the award of a Contract in the Tenderer’s favour; 

 
(iv) having entered into any agreement or arrangement, whether legally binding or not, with any 

other person, firm or company to refrain from Tendering for this Contract or as to the amount 
of the Tender to be submitted by either party; 

 
(v) having disclosed to any other person, firm or company other than the Employer, the exact 

or approximate amount of his proposed Tender. 
 

The Employer may, in addition to using any other legal remedies, repudiate the Tender 
offer and acceptance and declare the Contract invalid should it have been concluded 
already. 

 

F.3.18 
The number of paper copies of the signed contract to be provided by the Employer is 
one (1). 

 

Evaluation Criteria 
 
The bids will also be evaluated on functionality as follows: 

Functionality Assessment  

 
Functionality (Max = 85 points) Bidders must score a minimum of 70 points in order to be evaluated further 

for Price  
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TENDER CRITERIA Max points 

available 

Plant and Equipment 

Attach certified copy of proof of Enatis Ownership and Valid Licensing Registration 

Dics OR Letter of Intent to hire with proof of E-natis Ownership Valid Licensing 

Registration Dics from the Owner of Plant (Proof of Enatis Ownership of Plant must be 

under the Name of the Director of the Company or Name of the Company) 

(Certified copies must have original stamps which is not older than 3 months from the 

date of certification. To attain points the letter of intent to hire must be on the letterhead 

of the company must be stamped and signed by both representatives of the company)  

Attach Invoice stating the name of the Company or Director of the Company as the 

Purchaser for the plant that is not E-Natis compliant.  

(30 Max) 

 

TLB 5 

Tipper Truck (Must be 2)  2,5 (5) 

Roller 5 

Excavator 5                     

Grader 5 

Water cart  5 

Technical Expertise 

Contract Manager has between 7 years or more on the road construction experience 

and Qualification on B-tech Civil Engineering with valid LIC NQF Level 7 or more (attach 

cv illustrating level of experience and Qualifications to get points)  

Allocation of points:(1)10 and more – 12 points 

                  (2) 05 -10 Years - 06 points 

                  (3) 02- 05 years - 03 points 

Site Agent has between 5 or more years on the road construction experience B-Tech 

Civil Engineering with valid LIC NQF Level 5 or more (attach CV and Qualification to get 

point) 

Allocation of points :(1) 07 and more – 09 points 

                    (2) 04 – 07 Years – 05 points 

                    (3) 02 – 04 years – 03 points 

(35 Max) 

12 

 

 

 

 

 

09 
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TENDER CRITERIA Max points 

available 

Site Forman has between 5 years and more on the road construction experience ND 

Civil Engineering or more (attach CV and Qualification) 

Allocation of points :(1) 05 and more – 07 points 

                    (2) 02 – 05 Years – 03 points 

Health and Safety Officer has between 3 or more years’ experience in a role as safety 

officer on Construction of Roads Projects with SAMTRAC Qualification or Equivalent. 

Allocation of points:  (1) 04 and more – 07 points 

                     (2) 02 – 04 Years – 03 points 

(Certified copies of qualifications must have and original stamp not older than 3 

months from the date of certification) 

NB – Bidder must have all the required documentation in order to score the points  

NB –Team must be currently employed by the Bidder and cannot be seen as working 

for two companies bidding for the same project. Companies involved will all loose 

points and be disqualified.  

 

07 

 

 

 

07  

Paved Roads Maintenance/Construction Experience 

• Attach Completion letters must state the Project description, Duration of the 

Project and the Bid Number which must be the same as the one showing on the 

Appointment letter. Appointment letters stating the same description, Amount 

and Bid number as per the Completion letter. (In order to attain points) All letters 

must be signed by all parties, municipal representative and the contractor / 

consultant.   

• Attach at least Four Projects of value greater than R 3 million for Construction of 

Access Roads.  

 

Note: The certificate of completion must be on a letterhead of the client, must be 

addressed to the contractor who was awarded the contract and must include the 

tender/service order number and contract amount and the Duration of the Contract. The 

Letter of Completion must be signed and dated by an official from the client, Or 

completion letters with no amount must be coupled with appointment letter stating 

amount of appointment same description, same bid number signed by all parties.  

NB – Kindly note that completion letters may be verified from the clients. 

(20 Max) 

  

05 per 

project 

 

 

 

Total points scored 

 

85 Max 
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Bidders must take note of the following bid conditions: 

• Attach Compliant Pin issued by SARS.  

• Contractors must be register on CIDB with 4CE or higher (Attach CIDB Grading Certificate) 

• In the case of a Joint Venture, a detailed Joint Venture Agreement must be signed and submitted indicating 

the level of involvement and responsibilities of each Joint Venture partner must be submitted. Individual 

partners are to comply and submit all relevant documents and must be signed by all related parties.  

• Failure to completely fill in the tender or MBD e.g. Form of Offer, declaration of interest will result in a tender 

deemed non-responsive. 

• Failure to submit and complete or supplementary information will result in the tender being null, void and 

non-responsive. 

• Attach company resolution letter for JV, it must be signed by both partners  

• Attach valid letter of Good standing from Department of Labour. 

• Failure to attach the requirements as per the Specification will invalidate your offer 

• Valid Current Municipal Rates clearance statement of the company and each individual director which are 

not in arrears for more than 90 days. Or If the Company is leasing property where the Company is operating 

from, a signed valid lease agreement must be submitted. If the directors of the company are leasing a 

property a signed valid lease agreement must be submitted. Or If the directors reside where rates, taxes 

and service charges are not billed and the company operates where rates are not billed submit exemption 

from your respective Municipality’s Revenue office as proof that the bidder as per the Municipality’s 

valuation roll does not own any property which is not later than 90 days 

• Financial statements for all bids with CIDB grading above 3CE, applicable to Joint Ventures as well. 

Financial Statements must be signed by all related parties – director or accountant.  

• All alterations in prices/quotes must be signed for and failure to sign will result in tender deemed non-

responsive. 

Bidders must further note that: 

• Bidders not registered on Central Supplier Database will not be considered. 

• Bidders must be registered on CIDB and provide CRS Number.  

• The Council reserves the right to disqualify any service provider whose members and or shareholders owe 

the municipal rates & taxes and levies and those that are in the service of the state.  

• Misrepresentation of address of the business with the aim of earning points may lead to disqualification 

• Non-disclosure by service providers who are in the employ of the state may lead to disqualification 

• Bids submitted will hold good for a period of 90 days and if your company has not heard within this period 

take that your company was unsuccessful unless communicated otherwise. 
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PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE AWARDED AS FOLLOWS AS 

PER THE SUPPLY CHAIN MANAGEMENT POLICY 

• Price       80 Points 

• Specific Goal                                                              20 Points 

NB: Calculation of Points for Price    (PS) 

 

The points scored for Price will be calculated using the following formula: 








 −
−=

min

min
180

P

PPt
Ps

 

Where PS     = points scored for price by tender under consideration 

 Pmin= price of lowest acceptable tender 

 Pt    = price of tender under consideration 

Fractions will be rounded off to two places after the decimal comma. 

Points awarded for specific goals 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 

must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated 

points based on the goals stated in the table below as may be supported by proof/ documentation stated in the 

conditions of this tender. Specific goals for the tender and points claimed are indicated per the table below: 

 

Tenderers must submit copies of all supporting documents necessary to prove 

conformance with Specific Goal criteria listed above in order to be eligible for Specific Goal 

points. 

 

The specific goals allocated points in terms of this 

tender 

Number of points 

allocated 

(80/20 system) 

Number of 

points claimed 

(80/20 system) 

 

Black Owned Companies 10  

The promotion of Companies within Eastern Cape 10  
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T2.1 LIST OF RETURNABLE DOCUMENTS 

This Project Document must be submitted as a whole and shall not be taken apart or altered in any way 

whatsoever. The following schedules and forms are shall be based on the fact that whenever there will be 

work that needs to be undertaken, schedule of quantities will be prepared and the bidders appointed in the 

panel will be asked to price. Subsequent to that a form of offer and a form of acceptance shall be completed 

and accepted by the employer and contained in this document and are to be properly completed as required: 

a) Returnable Schedules in T2.2. 

b) C1.1 Form of Offer and Acceptance,  

c) Contract Specific Data Provided by the Contractor in C1.2.2 Part B. 

d) Pricing Data in C2.2: Schedule of Quantities. 

 

T2.1 LIST OF RETURNABLE DOCUMENTS 

  Pages 

A CERTIFICATE OF ATTENDANCE (Not Applicable for this tender)............................. 21 

B RECORD OF ADDENDA TO TENDER DOCUMENTS ............................................... 22 

C COMPULSORY ENTERPRISE QUESTIONNAIRE ..................................................... 22-24 

D CERTIFICATE OF AUTHORITY .................................................................................. 25-27 

E PLANT AND EQUIPMENT ........................................................................................... 27-28 

F EXPERIENCE OF TENDERER .................................................................................... 28 

G PROPOSED SUBCONTRACTORS ............................................................................ 29 

H KEY PERSONNEL......................................................................................................... 30-32 

I DEVIATIONS AND QUALIFICATIONS ........................................................................ 33 

J CONTRACTOR'S HEALTH AND SAFETY DECLARATION........................................ 33-34 

K TAX CLEARANCE CERTIFICATE………………………………………………………... 35 

L SCHEDULE OF ESTIMATED LOCAL LABOUR TO BE EMPLOYED ON THIS 
CONTRACT……………………………………………………………............................ 

 

36 

M CONFIRMATION OF CONTRACTOR REGISTRATION……………………………… 37 

N MBD 4: DECLARATION OF INTEREST………………………………………………… 37-39 

O MBD 6.1:  PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022………………………….. 

 

39-40 

P MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 40-43 

Q MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION……………….. 41-43 
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T2.2  LIST OF RETURNABLE DOCUMENTS 

NOTE: The Tenderer is required to complete each and every schedule and form listed above to the best of 
his ability as the evaluation of tenders and the eventual contract will be based on the information provided by 
the Tenderer. Failure of a Tenderer to complete the schedules and forms to the satisfaction of the Employer 
may lead to rejection on the grounds that the tender is not responsive. 
 

A. CERTIFICATE OF ATTENDANCE (not Compulsory to be signed as this will be checked on-site inspection 
attendance register) 

 
This is to certify that (Tenderer) ........................................................................................... 

 
of (address) ........................................................................................................................... 

 
.....................................................………................................................. was represented by the person(s) named below at 

the compulsory clarification meeting held for all tenderers. 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the works and / or 

matters incidental to doing the work specified in the tender documents in order for me / us to take account of everything 

necessary when compiling our rates and prices included in the tender. 

 

Particulars of person attending the meeting: 

 
Name: .................................…………....        Signature: .............….................................... 
 
 
Capacity: ...................................................... 

 
Attendance of the above person at the meeting is confirmed by the Employer's agent, namely: 
 

 
Name:……………………………………………………   Signature: ........................................ 
 

 
Capacity:……………………….   Date…………………… and Time: ........……………........... 
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 

I / We confirm that the following communications received from the Employer or his representative before the date of 
submission of this tender offer, amending the tender documents, have been taken into account in this tender offer and 
are attached hereto. 

 

ADDENDUM No. DATE 

  

  

  

 
Please attach all Addenda to this page 
 
 
 
SIGNATURE: ...............................................……...              DATE: …........................................................... 

(Of person authorized to sign on behalf of the Tenderer) 

 

C. COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 3: CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Section 4: Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 
 
 
 
 
 

 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Section 6: Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, 
principal shareholder or stakeholder in a company or close corporation is currently serving or has served within the last 
12 months as any of the following: 

 a member of any municipal council              an employee of any provincial department, 
 a member of any provincial legislature            national or provincial public entity or 

 a member of the National Assembly or the        constitutional institution within the meaning of the National 
Council of Province                               Public Finance Management Act, 1999 (Act 1 of 

 a member of the board of directors of any       1999) 

         municipal entity            a member of an accounting authority of any 
  an official of any municipality or municipal       national or provincial public entity 

entity           an employee of Parliament or a          
                                                       provincial legislature 
 
If any of the above boxes are marked, disclose the following: 

 

Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder 

Name of institution, public 
office, board or organ of state 
and position held 

Status of service (tick 
appropriate column) 

Current Within last 12 
months 

    

    

    

*insert separate page if necessary 

 

Section 7: Record of spouses, children and parents in the service of the state 
 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 
corporation is currently serving or has served within the last 12 months as any of the following: 

 a member of any municipal council                    
 an employee of any provincial department,  

 a member of any provincial legislature 
       national or provincial public entity 

 a member of any provincial legislature 
       or constitutional institution within the  

 a member of the National Assembly or 
       meaning of the Public Finance 

      the National Council of Province 
       Management Act, 1999 (Act 1 of 1999) 

 a member of the board of directors of   a member of an accounting authority 
       any municipal entity       of any national or provincial public entity 

 an official of any municipality or municipal 
entity 

 an employee of Parliament or a provincial 

legislature 

  
Name of spouse, Name of institution, Status of service (tick appropriate 
child or parent public office, board or column) 

 organ of state and  

 position held current Within last 12 
   months   
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*Insert separate page if necessary 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise: 
 

I. authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 
Services that my / our tax matters are in order; 

II. confirms that neither the name of the enterprise or the name of any partner, manager, director 
or other person, who wholly or partly exercises, or may exercise, control over the enterprise, 
appears on the Register of Tender Defaulters established in terms of the Prevention and 
Combating of Corrupt Activities Act of 2004; 

III. confirms that no partner, member, director or other person, who wholly or partly exercises, or 
may exercise, control over the enterprise, has within the last five years been convicted of fraud 
or corruption; 

IV. confirms that I / we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict of 
interest; 

V. confirms that the contents of this questionnaire are within my personal knowledge and are to 
the best of my belief both true and correct. 

 
Signed ……………………………………………………….. Date………………………………………… 

 
Name …………………………………………………………       Position … … … … … … … … … … …  

 
 
Enterprise name… … … … … … … … … … … … … … … … … … … … … … … … … … … … … … … .  

 

D.       CERTIFICATE OF AUTHORITY 

1. SOLE PROPRIETOR (SINGLE OWNER BUSINESS) AND NATURAL PERSON 

1.1 I,                                   , the undersigned, hereby confirm that I am the sole owner   

of the business trading as  . OR 

 

1.2 I,                                                  , the undersigned, hereby confirm that I am submitting this tender in my capacity 

as natural person. 

 

2. COMPANIES AND CLOSE CORPORATIONS 
 
2.1. If a Bidder is a COMPANY, a certified copy of the resolution by the board of directors, duly signed, 

authorizing the person who signs this bid to do so, as well as to sign any contract resulting from this bid and 

SIGNATURE: 
 

DATE: 
 

PRINT NAME:  

WITNESS 1:  WITNESS 2:  
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any other documents and correspondence in connection with this bid and/or contract on behalf of the 

company must be submitted with this bid, that is, before the closing time and date of the bid 

 

2.2. In the case of a CLOSE CORPORATION (CC) submitting a bid, a resolution by its members, authorizing 

a member or other official of the corporation to sign the documents on their behalf, shall be included with 

the bid. 

 

PARTICULARS OF RESOLUTION BY BOARD OF DIRECTORS OF THE COMPANY/MEMBERS OF THE CC 
 

Date Resolution was taken  

Resolution signed by (name and surname)  

Capacity  

Name and surname of delegated Authorized Signatory  

Capacity  

Specimen Signature 
 

 
 

 
3. PARTNERSHIP 

 

We, the undersigned partners in the business trading as  

 hereby authorize Mr/Ms to 

sign this bid as well as any contract resulting from the bid and any other documents and correspondence in 

connection with this bid and /or contract for and on behalf of the abovementioned partnership. 

 
The following particulars in respect of every partner must be furnished and signed by every partner: 

 

Full name of partner Signature 

  

  

  

  

  

SIGNED ON BEHALF OF 

PARTNERSHIP: 

 
DATE: 

 

Full name and surname of ALL Director(s) / Member (s)   

1.  2.   

3.  4.   

5.  6.   

7.  8.   

Is a CERTIFIED COPY of the resolution attached?  YES  NO  
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PRINT NAME: 
 

WITNESS 1: 
 

WITNESS 2: 
 

 

 
4. CONSORTIUM 

 

We, the undersigned consortium partners, hereby authorize  

 (Name of entity) to act as lead consortium partner and further authorize  

Mr./Ms.                   

To sign this offer as well as any contract resulting from this tender and any other documents and 

correspondence in connection with this tender and / or contract for and on behalf of the consortium. 

The following particulars in respect of each consortium member must be provided and signed by each member: 

 

Full Name of Consortium Member Role of Consortium Member 
% Signature 

 Participation  
    

    

    

    

 
    

SIGNED ON BEHALF OF 
DATE: 

 

PARTNERSHIP:  

PRINT NAME: 
 

WITNESS 1: WITNESS 2: 
 

 

E.  PLANT AND EQUIPMENT 

Note: Each partner to a Joint Venture is to provide the information required below with respect to his company’s 

contribution to the plant and equipment resourcing of the Joint Venture. The following are lists of major items of relevant 

equipment that I / we presently own or lease and will be available for this contract if my / our tender is accepted. 

a) Details of major Plant and Equipment that is owned by me / us and is immediately available for this 
contract:   
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DESCRIPTION (type, size, capacity, etc.) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

 
Attach additional pages if more space is required 
 

b) Details of major Plant and Equipment that will be hired or acquired for this contract if my/ our tender is 
accepted: 

 

 
DESCRIPTION (type, size, capacity, etc.) 

 
QUANTITY 

HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

Attach additional pages if more space is required 
 
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not listed but 

which may be necessary to complete the contract within the specified contract period. 

 

SIGNATURE: ..............................................………….....           DATE: .............................................................. 

 

(of person authorized to sign on behalf of the Tenderer) 

 

F.       EXPERIENCE OF TENDERER 

Note: Each partner to a Joint Venture is to provide the information required below with respect to his company’s 

contribution to the experience of the Joint Venture. 

The following is a statement of work of similar nature recently successfully executed by myself / ourselves: 
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EMPLOYER: 
CONTACT 
PERSON AND 
TELEPHONE 
NUMBER 

CONSULTING ENGINEER: 
CONTACT PERSON AND 
TELEPHONE NUMBER 

 
NATURE OF WORK VALUE OF 

WORK 
(inclusive of 
VAT) 

DATE 
COMPLETED 
OR EXPECTED 
TO BE 
COMPLETED 

     

  

  

     

  

  

     

  

     

  

     

  

Attach additional pages if more space is required 
 
 

 
SIGNATURE: ...............................................……...             DATE: .................................................................... 
 
 
 

G. PROPOSED SUBCONTRACTORS 

 

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this contract. 

If I/we am/are awarded a contract I/we agree that this notification does not change the requirement for me/us to submit 

the names of proposed subcontractors in accordance with the requirements of the contract for such appointments. 

 

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should any of 

or all of the subcontractors not be approved subsequent to the acceptance of the tender, it shall in no way invalidate 

this tender, and the tendered unit rates for the various items of work shall remain final and binding, even in the event 

of a subcontractor not listed below being approved by the Employer. 

 

NAMES AND ADDRESSES OF PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS 

EXPERIENCE WITH 
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SUBCONTRACTOR 

   

 

 

   

 

 

   

 

 

 

 

Attach additional pages if more space is required 
 
 
 
SIGNATURE: ......................................…….............                  DATE: ….......................................................... 

 
H.        KEY PERSONNEL   
 
1. KEY PERSONNEL - MANAGEMENT 

The Tenderer must insert in the spaces provided below a list of the key personnel in the Joint Venture to be 

employed in the construction of the Works together with a resume of their experience with particular reference 

to the construction of similar Works. 

 

The Tenderer shall attach the curriculum vitae of the listed key management personnel to the next page. 

(The compiler to indicate the designations that will be required for the project) 
 

DESIGNATION NAMES PROJECT 
TYPE 

VALUE OF WORK YEAR 
COMPLETED 

     

Attach additional pages if more space is required 

 

 
SIGNATURE: ......................................……..........                            DATE: …................................................... 

(of person authorized to sign on behalf of the Tenderer) 
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2. KEY PERSONNEL – LABOUR INTENSIVE ACTIVITIES 
 
Contractors shall employ in labour-intensive works only those supervisory and management staff that have 

completed the required Skills Programme in terms of Appendix C of the “Guidelines for the implementation of labour-

intensive infrastructure projects under the Expanded Public Works Programme (EPWP) Third Edition 2015”: 

 

Tenderers’ attention is drawn to the required minimum supervisor to worker ratio for this project stated in 

the Particular Specifications. 

The Tenderer must insert in the spaces provided below the relevant details of the personnel to be employed in the 

construction of the Works possessing the required qualifications in the supervision or management of LIC projects. 

A copy of the relevant qualification certificate for each such person shall be attached to the next page. 

 

 
DESIGNATION 

 
NAME 

NAME OF 
TRAINING 
INSTITUTION 

QUALIFICATION 
OBTAINED IN THE 
SUPERVISION OR 
MANAGEMENT OF 
LIC 
PROJECTS 

YEAR 
QUALIFICATION 
OBTAINED 

     

     

     

     

Attach additional pages if more space is required 

 

 

SIGNATURE: ......................................……..........                            DATE: …................................................... 

(of person authorized to sign on behalf of the Tenderer) 

 



BID NO: PSJLM-MIG-2026/27 – 02 CONSTRUCTION OF MNANGWENI ACCESS ROAD IN WARD 01 
 

30 | P a g e   

 

3. CURRICULUM VITAE OF KEY PERSONNEL - MANAGEMENT 

 
Curriculum Vitae of key management personnel to be attached to this page. 

 

I. DEVIATIONS AND QUALIFICATIONS 

 

Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of Contract, 

Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in any way, he shall 

indicate the proposals clearly hereunder or alternatively on photocopies of the original tender documentation 

which shall be attached to this page. 

 
 

SECTION PAGE DEVIATION OR QUALIFICATION, 

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER 

   

   

   

   

   

   

   

Attach additional pages if more space is required 

 

SIGNATURE: ......................................…….......................             DATE: …............................................... 

(of person authorized to sign on behalf of the Tenderer) 
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J.   CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 

CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" hereafter), 
a Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the 
necessary competencies and resources to carry out the work safely in accordance with the Occupational Health and 
Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003. 
 
To that effect a person duly authorized by the tenderer must complete and sign the declaration hereafter in detail. 
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety 

Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), and 
the OHSA 1993 Construction Regulations 2003. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry out the 
construction work under this contract in compliance with the Construction Regulations and the Employer's 
Health and Safety Specifications. 

3. I propose to achieve compliance with the Regulations by one of the following: 
 

a) From my own competent resources as detailed in 4(a) hereafter: ...........                        *Yes / No 

b) From my own resources still to be appointed or trained until competency is achieved, as detailed in 4(b) hereafter: 

............................................                                                                             *Yes / No 

c) From outside sources by appointment of competent specialist subcontractors as detailed in 4(c) hereafter………..                                                                                                                

*Yes / No 

(* = delete whatever is not applicable) 

 

4. Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 
safety officer as defined in Regulation 6, and competent persons as defined in the OHSA 1993 Construction 
Regulations 2003, as applicable to this contract) 

 
(a) Details of the competent and qualified key persons from my company's own resources, who will form part 

of the contract team: 
 

(b) Details of training of persons from my company's own resources (or to be hired) who still have to be 
trained to achieve the necessary competency: 

(i) By whom will training be provided? .................................................................................... 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 
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(ii) When will training be undertaken? ..................................................................................... 

 
(iii) List the positions to be filled by persons to be trained or hired: ......................................... 

 

 
............................................................................................................................................. 

 

 
............................................................................................................................................ 

 
(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be 

supplied from own company: 
 

Name of proposed subcontractor: .............................................................................................. 
 

 
Qualifications or details of competency of the subcontractor: .................................................... 
 

 
....................................................................................................................................................... 

 

 
(d) ......................................................................................................................................... 

 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the contract, 

a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 5(1) of the 

Construction Regulations, which plan shall be subject to approval by the Employer. 

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications 

as well as the OHSA 1993 Construction Regulations 2003 will be provided on site and will at all times be 

available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and 

officials and inspectors of the Department of Labour. 

7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of 

quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in 

the OHSA 1993 Construction Regulations 2003, and that I will be liable for any penalties that may be applied 

in terms of the said Regulations (Regulation 30) for failure on the Contractor's part to comply with the provisions 

of the Act and the Regulations. 

8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean 

that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2003, and accept 

that my tender will be prejudiced and may be rejected at the discretion of the Employer. 

 
 
SIGNATURE: ..................................................................    DATE: .....……....................................... 
 
(of person authorized to sign on behalf of the Tenderer) 
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K.  TAX CLEARANCE CERTIFICATE 

 

An original valid Tax Clearance Certificate from the South African Revenue Service (SARS) shall be attached to this 

Schedule or proof that the tenderer has made arrangements with SARS to meet his or her outstanding tax obligations. Each 

party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate, or proof that he or she has made the 

necessary arrangements with SARS. Failure to submit any of the above shall invalidate the tender/bid.  

 

TAX CLEARANCE CERTFICATE REQUIREMENTS  

 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have been 

made with South African Revenue Service (SARS) to meet the bidder’s tax obligations.  

1. In order to meet this requirement bidders are required to complete in full the attached form TCC 001 “Application for a 

Tax Clearance Certificate” and submit it to any SARS branch office nationally. The Tax Clearance Certificate 

Requirements are also applicable to foreign bidders / individuals who wish to submit bids. 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year from the 

date of approval.  

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the original and valid 

Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of the Tax Clearance Certificate will not 

be acceptable.  

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate Tax 

Clearance Certificate.  

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any SARS branch office 
nationally or on the website www.sars.gov.za. 6 Applications for the Tax Clearance Certificates may also be made via 
eFiling. In order to use this provision, taxpayers will need to register with SARS as eFilers through the website 
www.sars.gov.za.  

 

 

 

SIGNATURE: ..................................................................    DATE: .....……....................................... 
 
(of person authorized to sign on behalf of the Tenderer) 
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L.   SCHEDULE OF ESTIMATED LOCAL LABOUR TO BE EMPLOYED ON THIS CONTRACT 
 

The Tenderer must state below an estimate of the local labour he intends to use on this contract. This information must be 

submitted and failure to do so may prejudice the tender. 

 

Type of labour (Construction item, 

e.g. Unskilled – digging of trenches) 

Man-days (a) Rate per Day (b) Total (a x b) 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
SIGNATURE: ..................................................................    DATE: .....……....................................... 
 
(of person authorized to sign on behalf of the Tenderer) 
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M.  CONFIRMATION OF CONTRACTOR REGISTRATION 

 

CIDB Contractor Registration 

 

I/We confirm my/our registration with the Construction Industry Development Board (CIDB) details of which are as follows:  

COMPANY NAME CIDB REGISTRATION NO. CONTRACTOR GRADING 

DESIGNATION 

   

   

   

   

 

Where a tenderer satisfies requirements through the formation of a joint venture, details of each party to the joint venture 

shall be submitted. The information provided above shall be verified by the Employer. Bargaining Council Certificate of 

Compliance Where applicable, a certificate of Compliance issued by the relevant Bargaining Council shall be attached to 

this schedule 
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                      MBD 4 
 

DECLARATION OF INTEREST 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should 

the resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of 

the state, it is required that the bidder or their authorised representative declare their position in relation to 

the evaluating/adjudicating authority.  

3. In order to give effect to the above, the following questionnaire must be completed and submitted with the 
bid. 

 
3.1 Full Name of bidder or his or her representative:……………………………………….. 
 
3.2 Identity Number: …………………………………………………………………………… 
 
 3.3 Position occupied in the Company (director, trustee, shareholder²):   
 

                 ………………………………………………………………………………………………... 
 
3.4 Company Registration Number: …………………………………………………………. 
 
3.5 Tax Reference Number: ………………………………………………………………….. 
 
3.6 VAT Registration Number:   ………………………………………………………………. 
 
3.7 The names of all directors / trustees / shareholders members, their individual   

                   identity numbers and state employee numbers must be indicated in paragraph    
                   4 below. 

 
3.8 Are you presently in the service of the state?............................................ YES / NO 
 
3.8.1 If yes, furnish particulars….……………………………………………………………... 
 
       ………………………………………………………………………………………………. 

 
1 MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public 

Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business and exercises 
control over the company. 
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3.9     Have you been in the service of the state for the past twelve months? ………. YES / NO 
 
 
          3.9.1 If yes, furnish particulars………………………...……………………………………….  
                  
          ……………………………………………………………………………………………………...  
 
 
3.10    Do you have any relationship (family, friend, other) with persons in the service of the    
           state and who may be involved with the evaluation and or adjudication of this bid?.........                  
           ………………………………………………………..………………………………  YES / NO 
 
 
           3.10.1 If yes, furnish particulars ………………………………………………………………. 
            
             …………………………………………………………………………………………………… 
 
3.11     Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in the 

service of the state who may be involved with the evaluation and or adjudication of this 
bid?.................................................................................... YES / NO  

 
             3.11.1 If yes, furnish particulars……………………………………………………………… 
 
            ……………………………….……...................................................................................... 
 
 
3.12     Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service 

of the state?.................................................................YES / NO 
 
            3.12.1 If yes, furnish particulars ……………………………………………………………… 
 
            ……………………………………………………………………………………………………. 
 
3.13     Are any spouse, child or parent of the company’s directors, trustees, managers,        
            principle shareholders or stakeholders in service of the state?....................... YES / NO 
                                                        
 3.13.1 If yes, furnish particulars……………………………………………………………..... 
 
             …………………………………………………………………………………………………… 
 

3.14      Do you or any of the directors, trustees, managers, principle shareholders, or      
 stakeholders of this company have any interest in any other related companies or  
 business whether or not they are bidding for this contract?.............................. YES / NO 

 
           3.14.1 If yes, furnish particulars ……………………………………………………………… 
 
           ……………………………………………………………………………………………………. 
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 4. Full details of directors / trustees / members / shareholders. 
 
 
 
 

Full Name Identity Number State Employee 
Number 
 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 
 
 
 
 
 
  ……………………………………                                            ………………………………….  
                  Signature                                                                               Date 
 
 
 
                                                                                                                                  
               ..…………………………………                                            ………………………………….. 
                 Capacity                                                                           Name of Bidder 
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                                                                                                                                   MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 

       NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); 
and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 
 

1.2 To be completed by the organ of state 

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

b) The 80/20 preference point system will be applicable in this tender. The lowest acceptable tender will be 
used to determine the accurate system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points 
for specific goals with the tender, will be interpreted to mean that preference points for specific goals are 
not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ 
of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less 
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all unconditional discounts;  
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 

and includes all applicable taxes;  
(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of 

state in response to an invitation for the origination of income-generating contracts through any method 
envisaged in legislation that will result in a legal agreement between the organ of state and a third party 
that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of 
assets and concession contracts, excluding direct sales and disposal of assets through public auctions; 
and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 

  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax =Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer 
will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 
documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 
documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point 
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system will apply and that the highest acceptable tender will be used to determine the applicable 
preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 
the lowest acceptable tender will be used to determine the applicable preference point system,   
then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals allocated points in terms of 

this tender 

Number of points 

allocated 

(80/20 system) 

Number of points 

claimed (80/20 

system) 

 

Black Owned Companies 10  

The promotion of Companies within Eastern Cape 10  

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

                State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 
1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 
4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state 
that the claims are correct;  



BID NO: PSJLM-MIG-2026/27 – 02 CONSTRUCTION OF MNANGWENI ACCESS ROAD IN WARD 01 
 

42 | P a g e   

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to make less 
favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and 
directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state 
for a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been 
applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 
 
 
 
 
 
 
 
 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER (S 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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MBD 8 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 

1 This Municipal Bidding Document must form part of all bids invited. 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system. 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or committed 

any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

 
In order to give effect to the above, the following questionnaire must be completed and submitted with the bid  

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)? 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page. 

Yes 
 

No 
 

4.2.1 If so, furnish particulars:   

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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CERTIFICATION 
 

I, THE UNDERSIGNED (FULL NAME) ................................................................... CERTIFY THAT 
THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 

………………………………………… ……………………………………... 
Signature Date 

 
 
 

……………………….…… …………………………  
Position                                                                                   Name of Bidder 

 

 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption 
during the past five years? 

Yes No 

4.3.1 If so, furnish particulars: 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes 
or municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three 
months? 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity 
or any other organ of state terminated during the past five years on account 
of failure to perform on or comply with the contract? 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 
agreement between, or concerted practice by, firms, or a decision by an association of firms, 
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 
rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under 
any grounds. 

 
3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 

b. reject the bid of any bidder if that bidder or any of its directors has abused the 
supply chain management system of the municipality or municipal entity or has 
committed any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid- 

rigging. 

 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 
 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or 

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging 

is, therefore, an agreement between competitors not to compet
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
 

I, the undersigned, in submitting the accompanying bid: 

 
 

PSJLM-MIG-2026/27-02 
 

in response to the invitation for the bid made by: 

 

Port St Johns Municipality 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of: that: 

(Name of Bidder) 

 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this invitation, based on their qualifications, 

abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business 

as the bi
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MBD 9 

 
 

6. The bidder has arrived at the accompanying quotation independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

 
7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e) the submission of a bid, which does not meet the specifications and conditions of this 

invitation; or 

(f) submitting a bid with the intention not to win the bid. 

 
 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of 

the awarding of the bid. 

 
 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill 
and knowledge in an activity for the execution of a contract.
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MBD 9 

 
 

10. I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are 

suspicious will be reported to the Competition Commission for investigation and 

possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of 

the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 

applicable legislation. 

 

 

                  

………………………………                   ………………………………………. 

           Signature Date 

 
 

………………………………                   ………………………………………. 

                  Position                                                                           Name of Bidder 
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P.  ALTERATIONS/AMENDMENTS BY TENDERER 

 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in 

this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering 

letter attached to his tender and reference such letter in this schedule.  

 

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender 

Data regarding the Employer’s handling of material deviations and qualifications. If no deviations or 

modifications are desired, the schedule hereunder is to be marked NIL and signed by the Tenderer.  

 

No alternative Tender will be considered unless a Tender free of qualifications and strictly on the basis of the 

Tender Documents is also submitted. 

 

PAGE/ITEM CLAUSE/DESCRIPTION 

  

 

 

 

 

 

 
Number of sheets, appended by the tenderer to this Schedule....................... (If nil, enter NIL). 

 
 
SIGNATURE: ..................................................................    DATE: .....……....................................... 
 
(of person authorized to sign on behalf of the Tenderer) 
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A. OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect 

of the following works: CONTRACT No. PSJLM-MIG-2026/27 – 02 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 

Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and 

Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 

Contract including compliance with all its terms and conditions according to their true intent and meaning for an 

amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 

 
The offered total of the prices inclusive of Value Added Tax is: 

Amount in Words................................................................................................................................................... 

……………………………………………………………………………………………………………………….…. 

R .................................................................................................... (in figures) 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 

stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 

Conditions of Contract identified in the Contract Data. 

 
Signature: (of person authorized to sign the tender): .............................................................................. 

Name: (of signatory in capitals): ............................................................................................................... 

Capacity: (of Signatory): ........................................................................................................................... 

Name of Tenderer: (organization): .......................................................................................................... 

Address: ……................................................................................................................................... 

......................................................................................................................................................... 

Telephone number: ……………………………… Fax number: ....................................................... 

Witness: 

Signature: ..................................................................................................... 

Name: (in capitals): ........................................................................................ 

 

Date: ............................................. 

[Failure of a Tenderer to sign this form will invalidate the tender] 
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B. ACCEPTANCE (Not Applicable)  

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s Offer. In 

consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract 

identified in the Contract Data. Acceptance of the Tenderer’s Offer shall form an agreement between the Employer and the 

Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this 

Agreement. 

The terms of the contract are contained in 

- Part 1  Agreements and Contract Data (which includes this Agreement)                    

Part 2  Pricing Data, including the Schedule of Quantities 

- Part 3  Scope of Work 

- Part 4  Site Information 

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 

4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender 

Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during this process 

of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement. No 

amendments to or deviations from said documents are valid unless contained in this Schedule, which must be duly signed 

by the authorized representatives of both parties. The Tenderer shall deliver the Guarantee in terms of Clause 7 of the 

General Conditions of Contract 2010 within the period stated in the Contract Data, and he shall, immediately after receiving 

a completed copy of this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose 

details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance and any 

other documentation to be provided in terms of the Conditions of Contract identified in the Contract Data, within 14 days of 

the date on which this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms 

shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives one 

fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now 

Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept 

the contents of this Agreement, this Agreement shall constitute a binding contract between the parties. 

 

Signature: ............................................................................................................................. 

Name: (in capitals) ................................................................................................................................ 

Capacity: ................................................................................................................................ 

Name of Employer (organization) ....................................................................................................... 

Address: ....................................... ........................ ................................................................... 

................................................................................................................................................... 

Witness:  

Signature: ............................................... Name: ................................................................ 

Date: ............................................ 
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C. SCHEDULE OF DEVIATIONS 

 
The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is 

limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any matter in 

such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during the 

process of offer and acceptance, the outcome of such agreement shall be recorded here. 

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 

change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract 

shall also be recorded here. 

 

Any change or addition to the tender documents arising from the above agreement and recorded here shall 

also be incorporated into the final draft of the Contract. 

 

1. Subject: .................................................................................................................................... 

       Details: .................................................................................................................................... 

                  .......................................................................................................................................... 

2. Subject: .................................................................................................................................... 

   Details: ................................................................................................................................ 

                   .......................................................................................................................................... 

3. Subject: .......................................................................................................................................... 

   Details: ................................................................................................................................ 

                   .......................................................................................................................................... 

4. Subject: .......................................................................................................................................... 

   Details: ............................................................................................................................... 

                   .......................................................................................................................................... 

5. Subject: .......................................................................................................................................... 

   Details: ................................................................................................................................ 

                   .......................................................................................................................................... 

 

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
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confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 

this process of offer and acceptance. 

 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 

between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this 

Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 

FOR THE TENDERER: 

 

Signature: ................................................................................................................ 

Name: .......................... .............................................................................................. 

Capacity: .... ........................................................................................................... 

Tenderer: (Name and address of organization) ................................................................................. 

............................................................................................................................................ 

Witness: 

Signature: ................................................................................................................ 

Name: ................................................................................................................ 

Date: ................................................................................................................ 

 

FOR THE EMPLOYER 

 

Signature: ................................................................................................................ 

Name: .......................... .............................................................................................. 

Capacity: .... ........................................................................................................... 

Employer: (Name and address of organization) .................................................................................... 

............................................................................................................................................ 

Witness: 

Signature: .....................................................................................Name: ............................................ 

Date: .. .................................................. 
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C1.2  CONTRACT DATA 

C1.2.1 GENERAL CONDITIONS OF CONTRACT 

 
This Contract will be based on the “General Conditions of Contract for Construction Works - New Edition 2010", 

issued by the South African Institution of Civil Engineering (abbreviated title: “General Conditions of Contract 

2010"). 

It is agreed that the only variations from the General Conditions of Contract 2010 are those set out hereafter under 

“Special Conditions of Contract”. 

 
C1.2.2  SPECIAL CONDITIONS OF CONTRACT 

 
C1.2.2.1 GENERAL 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions shall 

amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the extent. 

 

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number of the 

applicable clause or subclause in the General Conditions of Contract 2010, and the applicable heading, or (where 

a new special condition that has no relation to the existing clauses is introduced) by a number that follows after 

the last clause number in the General Conditions of Contract 2010, and an appropriate heading. 

C1.2.2.2  AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 2010 

 

SCC 1.1.4. reads “The Commencement date shall be the date of the Site Handover Meeting”. 

 

SCC 4.1.1 Extent of Contractor’s obligations 

 

Add the following new paragraphs to the end of Clause 4.1.1: 

 

“If the Contractor fails to achieve the monetary value of the target set by the Employer for local labour content in 

terms of the Requirements of the Expanded Public Works Program (EPWP) in the Particular Specifications, the 

Contractor shall be liable to the Employer for a sum calculated in accordance with the Contract Data and the 

aforementioned Scope of Works as a penalty for such underachievement. 

 

Please note that it is the responsibility of the bidder to go on site and determine the site conditions 

 

C1.2.2: CONTRACT DATA (Applicable to this contract) 
 

 
PART A: DATA PROVIDED BY THE EMPLOYER 
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The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

Clause 1.1.14 

Clause 1.2.2 
 
 
 
 
 
 
 

 
Clause 1.1.15 

Clause 1.2.2 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
Clause 1.6 & 38.1: 

 
 
 
 

 
Clause 1.6: 

 
 

 
Clauses 4.1.1 and 
SCC 4.1.1 

 
 

 
 

Clause 7.1: 

Name of Employer: PORT ST JOHNS MUNICIPALITY 

Address of Employer: 
 
Physical: Postal: 

Port St Johns Municipality Private Bag X2 
Port St Johns  

5160 
 

E-Mail: nbunge@psjmunicipality.gov.za 

Telephone No: (047) 564 1208 Fax No: 047 564 1208 

 
Name of Engineer: PORT ST JOHNS MUNICIPALITY 

Address of Engineer: 
 
Physical: 

Port St Johns Municipality Private Bag X2 
Port St Johns  

5160 
 

 

E-Mail:  nbunge@psjmunicipality.gov.za 

 
Telephone No: (047) 564 1208 Fax No: 047 564 1206 

 
Special non-working days are Sundays, the construction industry year end break and the 
following statutory public holidays as declared by National Government: 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers’ 
Day, Youth Day, National Women’s Day, Heritage Day, Day of Reconciliation, Christmas 
Day and the Day of Goodwill. 

The construction industry year end break commences on the first working day after 
15 December and ends on the first working day after 15 January of the next year. 

CONTRACTOR’S GENERAL OBLIGATIONS 
 
The penalty for failing to achieve the monetary value of the target set by the Employer for 
local labour content in terms of Part F: Requirements of the Expanded Public Works 
Program (EPWP) of section C3.3 Particular Specifications in Part C3: Scope of Works, is 
5% of the monetary value by which the achieved monetary value falls short of the target 
monetary value. 
 

The time to deliver the Guarantee is within 14 days of the Commencement Date. 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

mailto:nbunge@psjmunicipality.gov.za
mailto:%20swana@psjmunicipality.gov.za
mailto:nbunge@psjmunicipality.gov.za
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Clause 10.1: 

The Liability of the Guarantee shall be for 10% of the Accepted Contract Price up to the 
Certificate of Completion, and thereafter the liability shall be reduced to 5% of the 
accepted contract price up to the issue of the Final Approval Certificate. 

The Contractor shall commence executing the Works within 14 days of the 
Commencement Date. 

Clause 12.2: 
 
 

Clause 35.1 

Clause 35.1.1.2.2: 
 
 

Clause 35.1.2: 
 

Clause 35.1.3: 

 
Clause 37.2.2.3: 

 
Clause 42.1: 

 

 
Clause 43.1: 

 
Clause 46.2: 

 
 
 
 
 
 

Clause 46.3: 
 

Clause 49.1.5: 

Clause 49.3: 
 

 
Clause 53.1: 

 

Clause 58.2: 

The Contractor shall deliver his programme of work within 7 days of the 
Commencement Date. 

 
Insurance to be affected by the Contractor. 

The value of materials supplied by the Employer to be included in the insurance sum is 
Nil. 

 
Special Risks Insurance issued by SASRIA is required. 

 
The limit of indemnity for liability insurance is R2 000 000,00 (two million rands only) for any 
single liability claim. Liability insurance shall include spread of fire risk. 

The percentage allowance to cover overhead charges is 10%. The 

Works shall be completed as set out in the Scope of Works: 

• In 8 Months including special non-working days 

The penalty for failing to complete the whole of the Works is R1 500.00 (one thousand five 
hundred rands only) of the total Contract Price per day. 

The value of the certificates issued shall be adjusted in accordance with the Contract Price 
Adjustment Schedule: 

 
Note: There will be no Contract Price Adjustment under this contract: The contract will be 
fixed no escalation will be added. 
Bidders should allow their escalation within their tendering rates. 

 
Price adjustments for variations in the cost of special materials are allowed. 

 
The percentage limit on materials not yet built into the Permanent Works is 80%. 

The percentage retention on the amounts due to the Contractor is 10% to which 5% will be 
paid during practical completion 

 
The Defects Liability Period is 6 months from the date of the Certificate of 
Completion. 

Dispute Resolution shall be by Mediation. 
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C1.2.2   CONTRACT DATA 
 
PART B:   DATA PROVIDED BY THE CONTRACTOR 

The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

Clause 1.1.8: 
 
 

 
Clause 1.2.2: 

 
 

Name of the Contractor: …………………………………………………………………… 

………………………………………………………………………………………………….. 
 

Address of the Contractor: 
 

Physical: Postal: 

................................................... .............................................. 
 

................................................... .............................................. 
 

................................................... .............................................. 

..................... ...................... 

 

 
 
SIGNATURE: ..................................................................    DATE: .....……....................................... 
 
(of person authorized to sign on behalf of the Tenderer) 
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C1.3   FORM OF GUARANTEE 

 
PRO FORMA 

 
FORM OF GUARANTEE 

 
Employer: (name and address) ……………………………………………………………………………………. 

…………………………………………………………………………………………………………………………. 

 

Contract No: ………………………………………………………………………………………………………….. 

(Contract title) …………………………………………………………………………………………………………. 

 

WHEREAS……………………………………………………………………………………………………………… 

(hereinafter referred to as “the Employer”) entered into a Contract with 

…………………………………………………………………………………………………………………………… 

(hereinafter called “the Contractor”) on the day of  20  

for the construction of (Contract Title)………………………………………………………………… 

………………………………………………………………… at……………………………………… 

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by 

way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

 

AND WHEREAS …………………………………………………… (hereinafter referred to as “the Guarantor”) 

has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE WE, ………………………………………………………………………………………………… 

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtors to the 

Employer under renunciation of the benefits of division and exclusion for the due and faithful performance by 

the Contractor of all the terms and conditions of the said Contract, subject to the following conditions: 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 

manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 

modifications, variations, alterations, directions or extensions of the Due Completion Date of the Works 

under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our 

liability hereunder be affected by reason of any steps which the Employer may take under such Contract, 

or of any modification, variation, alterations of the Due Completion Date which the Employer may make, 

give, concede or agree to under the said Contract. 

 

2. This guarantee shall be limited to the payment of a sum of money. 
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3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give 

time to or compound or make any other arrangement with the Contractor. 

4. This guarantee shall remain in full force and effect until the issue of the Practical Completion Certificate 

in terms of the Contract, and thereafter the liability shall be reduced to 5% up to the issue of the Final 

Approval Certificate, unless we are advised in writing by the Employer before the issue of the said 

Certificate of his intention to institute claims, and the particulars thereof, in which event this guarantee 

shall remain in full force and effect until all such claims have been paid or liquidated. 

5. Our total liability hereunder shall not exceed the sum of……………………………………………………….. 

……………………………………………………………………………………………………………(in words)  

R…………………………………………………………….(in figures) 

 
6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed 

Sum with the beneficiary, whereupon the Guarantor’s liability hereunder shall cease. 

 
7. We hereby choose our address for the serving of all notices for all purposes arising here from as 

 
…………………………………………………………………………………………………………….. 
 
……………………………………………………………………………………………………………. 

 
IN WITNESS WHEREOF this guarantee has been executed by us at ………………………………………… 
 
on this ……………day of ………………………………………………20……………………….. 
 
As witnesses: 
 

1. …………………………………………… Signature ………………………………………………… 
Name in Block Letters 

2. ………………………………………….. Signature ……………………………………………….. 
Name in Block Letters 

 
Duly authorized to sign on behalf of (Guarantor) … … … … … … … … … … … … . .  

 
Address……………………………………………………. 

 

             …………………………………………………… 
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C1.4 LIST OF APPROVED FINANCIAL INSTITUTIONS 

The following financial institutions are available for issue of contract guarantees:  

National Banks:      International Banks (with branches in SA): 

ABSA Bank Ltd.        ABN AMRO Bank n.v. 

Development Bank of Southern Africa First  Barclays Bank plc. 

Rand Bank Ltd.        Commerzbank Aktiengesellschaft 

Gensec Bank Ltd.      Credit Agricole-Indosuez 

Imperial Bank Ltd.      Deutsche Bank AG 

Infrastructure Finance Corporation   JP Morgan Chase Bank 

Investec Bank Ltd.      Societe Generale 

Land & Agricultural Bank of SA    Standard Chartered Bank 

Nedbank Ltd.  

Standard Bank of SA Ltd.  

SA Bank of Athens  

Insurance companies:  

ABSA Insurance  

AIG South Africa  

Auto & General  

Compass Insurance Co.  

Constantia Insurance Co.  

Credit Guarantee Insurance Co.  

Emerald Insurance Co.  

Federated Employers Mutual Assurance Co.  

Guardrisk Insurance Co.  

Home Loan Guarantee Co.  

Lion of Africa Insurance Co.  

Lombard Insurance  

MUA Insurance  

Mutual & Federal Insurance Co.  

New National Assurance Co.  

Regent Insurance Co.  

Zurich Insurance Co. 
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C1 .5  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH 

AND SAFETY ACT No 85 OF 1993 

 
THIS AGREEMENT is made between The PORT ST JOHNS MUNICIPALITY.  (hereinafter called the 

EMPLOYER) of the one part, herein represented by: 

............................. ..................................................................................................................................... 

in his capacity as ............................................................................................................................................ ; 

AND: ................... ..................................................................................................................................... 

(hereinafter called the CONTRACTOR) of the other part, herein represented by ..................................... 

............................. ..................................................................................................................................... 

in his capacity as: ..................................................................................................................................... 

duly authorized to sign on behalf of the Contractor. 

 

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement between 

the CONTRACTOR and the EMPLOYER in respect of: 

 

CONTRACT No.:…………………………………………………………………………………………………………….. 

for the construction, completion and maintenance of the works; 

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of 

the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 

Amendment Act No 181/1993 (hereinafter referred to as the ACT); 

 

NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 

thereof. 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 

certain arrangements and procedures that same shall be observed and adhered to by the 

CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of acquainting 

himself/herself/itself with such arrangements and procedures. 

 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, 

and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING 
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ENGINEERS from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, 

arrangements and procedures in respect of the work included in the contract. 

 

4. The CONTRACTOR agrees that any duly authorized officials of the EMPLOYER shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has 

complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may 

include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by the 

CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the default of 

the CONTRACTOR at the cost of the CONTRACTOR. 

 

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint 

or criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, 

pursuant to work performed in terms of this agreement, and shall, on written demand, provide full details 

in writing of such investigation, complaint or criminal charge. 

 
 

Thus signed at .......................................................................... for and on behalf of the CONTRACTOR 

on this the ……………… day of ……......………..……… 20……… 

 

SIGNATURE: ............................................................................................................................................. 

 

NAME AND SURNAME: ........................................................................................................................... 

CAPACITY: ............................................................................................................................................... 

WITNESSES: 1. ........................................................................ 

2. ........................................................................ 

 

Thus signed at ................................................................ for and on behalf of the EMPLOYER on this 

 

the …………………………... day of ……………..……… 20……… 

SIGNATURE: ............................................................................................................................................. 

 

NAME AND SURNAME: ........................................................................................................................... 

 

CAPACITY: ............................................................................................................................................... 

WITNESSES: 1. ........................................................................ 

2. ........................................................................ 
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C1 .6  CONTRACT OF TEMPORARY EMPLOYMENT AS COMMUNITY LIAISON OFFICER  

 

To be made available to the successful tenderer. 
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C2: PRICING DATA 

C2.1 PRICING INSTRUCTIONS 

1. GENERAL 
 
The Schedule of Quantities forms part of the Contract Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract Documents, which include the Conditions of Tender, 

Conditions of Contract, the Specifications (including the Project Specifications) and the Drawings. 

 

2. DESCRIPTION OF ITEMS IN THE SCHEDULE 

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of the 

COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 edition) published 

by the South African Institution of Civil Engineering (SAICE). 

The short descriptions of the items in the Schedule of Quantities are for identification purposes only and the 

measurement and payment clause of the COLTO Standard Specifications (1998 edition) and the Particular 

Specifications, read together with the relevant clauses of the amendments and additions contained in the Project 

Specifications and directives on the drawings, set out what ancillary or associated work and activities are 

included in the rates for the operations specified. 

The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in the 

COLTO Standard Specifications (1998 edition). Item numbers prefixed by the letter B refer to items of payment 

described in Part B Amendments to the Standard Specifications. 

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned 

to them: 

Unit: The unit of measurement for each item of work as defined in the specifications. 

Quantity: The number of units of work for each item. 

Rate: The payment per unit of measurement at which the Tenderer tenders to do the work. 

Amount: The product of the quantity and the rate tendered for an item. 

Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of 

Quantities, the specifications or elsewhere but the quantity of work of which is not 

measured in any units. 

 

3. QUANTITIES REFLECTED IN THE SCHEDULE 

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure during the 

execution of the work. The quantities finally accepted and certified for payment, and not the quantities given in 

the Schedule of Quantities, shall be used to determine payments to the Contractor. The Contractor shall obtain 

the Engineer's detailed instructions for all work before ordering any materials or executing work or making 

arrangements for it. The quantities of material or work stated in the Schedule of Quantities shall not be regarded 

as authorization for the Contractor to order material or to execute work. 
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The Works as finally completed in accordance with the Contract shall be measured and paid for as specified in 

the Schedule of Quantities and in accordance with the General and Special Conditions of Contract, the COLTO 

Standard Specifications sub-clause 1201(a), the Project Specifications and the Drawings. Unless otherwise 

stated, items are measured net in accordance with the Drawings, and no allowance has been made for waste. 

The validity of the contract will in no way be affected by differences between the quantities in the Schedule of 

Quantities and the quantities finally certified for payment. 

 

4. PROVISIONAL SUMS 

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities, payment for 

the work done under such items will be made in accordance with clause 45 of the General Conditions of Contract 

2010. The Employer reserves the right, during the execution of the works, to adjust the stated amounts upwards 

or downwards according to the work actually done under the item, or the item may be omitted altogether, without 

affecting the validity of the Contract. 

 

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted by the 

Employer in the "Amount" column of the Schedule of Quantities and in the Summary of the Schedule of 

Quantities unless ordered or authorized in writing by the Employer before closure of tenders. Any unauthorized 

changes made by the Tenderer to provisional items in the schedule, or to the provisional percentages and sums 

in the Summary of the Schedule of Quantities, will be treated as arithmetical errors. 

 

5. PRICING OF THE SCHEDULE OF QUANTITIES 

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full inclusive 

prices to be paid by the Employer for the work described under the several items, and shall include full 

compensation for all costs and expenses that may be required in and for the completion and maintenance 

during the defects liability period of all the work described and as shown on the drawings as well as all 

overheads, profits, incidentals and the cost of all general risks, liabilities and obligations set forth or implied in 

the documents on which the Tender is based. The rates and lump sums shall be comprehensive in accordance 

with sub-clause 1201(b) of the COLTO Standard Specifications for Road and Bridge Works for State Road 

Authorities (1998 edition). 

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception of the items 

for which only rates are required, or items which already have Prime Cost or Provisional Sums affixed thereto. If 

the Tenderer omits to price any items in the Schedule of Quantities, then these items will be considered to have 

a nil rate or price. 

 

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer will be 

regarded as having a nil rate which shall be valid irrespective of any change in quantities during the execution 

of the Contract. 
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Should the Tenderer group a number of items together and tender one lump sum for such group of items, this single 

lump sum shall apply to that group of items and not to each individual item. 

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the execution 

of the contract. 

 

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column. The 

provisions of sub-clause 1201(f) of the COLTO Standard Specifications shall apply in rate only items. "Rate 

Only" items have been included where: 

 

a. an alternative item or material is contemplated; 

b. variations of specified components in the make-up of a pay item may be expected; and 

c. no work under the item is foreseen at tender stage but the possibility that such work may be 

required is not excluded. 

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply in the 

event of work under this item being required. The Tenderer shall, however, note that in terms of the Tender 

Data the Tenderer may be asked to reconsider any such rates which the Employer may regard as unbalanced. 

 

Reasonable compensation will be received where no payment item appears in respect of work required in terms 

of the Contract which is not covered in any other pay item. All rates and amounts quoted in the Schedule of 

Quantities shall be in Rands and cents and shall include all levies and taxes (other than VAT). VAT will be 

added in the summary of the Schedule of Quantities. Note that fractions of a cent in all rates shall be discounted. 

 
6. CORRECTION OF ENTRIES 
 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The 

correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialed by 

the Tenderer. 

 
7. INTERIM PAYMENTS 

Unless otherwise specified, monthly payments , referred to in Clause 52 of the General Conditions of Contract 

2010, in respect of "sum" items in the Schedule of Quantities shall be by means of interim progress instalments 

assessed by the Engineer and based on the measure in which the work actually carried out relates to the extent 

of the work to be done by the Contractor. 

 

Notwithstanding any custom to the contrary, the work as executed will be measured for payment in accordance 

with the methods described in the contract documents under the various items of payment. 

Attention is directed to the provisions of clause 1220 of the Standard Specifications regarding the measurement 
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of quantities for payment. Except where specified otherwise than in clause 1220, the net measurements or mass 

of the finished work in place shall be taken for payment, but any quantity of work in excess of that prescribed shall 

be excluded. 

8. UNITS OF MEASUREMENT 
 
 
The units of measurement described in the Schedule of Quantities are metric units. The following abbreviations 

are used in the Schedule of Quantities. 

 

mm = millimetre 

m = metre 

km = kilometre 

km-pass = kilometre-pass 

m2 

m3-km = cubic metre-kilometre 

l = litre 

kl = kilolitre 

kg = kilogram 

Prov sum= provisional sum 

kPa = kilopascal 

MPa = megapascal 

MN = meganewt

= square metre t = tonne (1 000 kg) t-km = tonne-kilometre 

= square metre-pass No. = number hr = hour 

= hectare % = percent dia = diameter 

= cubic metre PC sum = prime cost sum Sum = lump sum 

= kilowatt MN-m = meganewton-metre   
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9. CONSISTENCY OF RATES 
 
In order to ensure that payments certified by the Engineer are reasonably consistent with the market value of the work 

done, and that variations in quantities do not distort the contract valuation, the rates, prices and amounts tendered in 

the Schedule of Quantities are required to be in balance. 

A tender will be considered out of balance if: 
 

(i) the combined, extended total tendered for the item: 

13.01 The Contractor's general obligations 

14  

(a) Fixed obligations 

(c) Time-related obligations 
exceeds a maximum of 12% of the Tender Offer (excluding contingencies, escalation and VAT). 

(ii) The rates, prices or amounts tendered for any other items differ by more than 20 (twenty) percent 
from either the next highest or next lowest rates, prices or amounts tendered, or else from the 
latest estimates. 

 
Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written notice by the 

Employer to adjust those rates or lump sums which are unreasonable or out of balance, the Tenderer fails to make the 

necessary satisfactory adjustments. These adjustments in rectification will be such that increases are balanced by 

decreases, leaving the tender offer unchanged. 

 
10. ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR-INTENSIVE METHODS 
 
Those parts of the Works to be constructed using labour-intensive methods are marked in the Schedule of Quantities 

with the letters LI, either in a separate column or as a prefix or suffix against every item so designated. The Works 

or parts of the Works so designated are to be constructed using labour- intensive methods only, unless otherwise 

specified in the Scope of Work. 

 
The items marked with the letters LI include: 
 

a. Items in the COLTO Standard Specifications that would normally be carried out using labour-
intensive construction methods. 

b. Items in the COLTO Standard Specifications that would normally be carried out using plant but 
which have been modified specifically so as to require the use of labour-intensive construction 
methods instead of plant for some or all of the work components of the item. 

 
c. New items that have been written for this contract specifically requiring the use of labour- intensive 

construction methods rather than plant for some or all of the work components of the item. 
 
The items marked with the letters LI are not necessarily an exhaustive list of all the activities which could be carried 

out using labour-intensive methods. Where a minimum percentage for local labour content is specified, additional 

activities may need to be identified to be carried out using labour- intensive methods rather than plant in order to 

meet such target. 
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C2.2.  SCHEDULE OF QUANTITIES 

SECTION 1: 1200   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  
      

Item 
Number 

Item Description Unit Est. Qty. Rate Amount R 

 
1200 

GENERAL REQUIREMENTS AND 

PROVISIONS 

    

      

B12.01 Community Participation 
    

      

 (a) Payment of expenses/disbursements to the members of 

the PSC 

Prov sum 1 R35 000.00 

 

R35 000.00 

      

 (b) Handling costs and profit in respect of sub item 

B12.01(a) above 

% R35 000.00 

 

10%  

      

B12.02 Community Liaison Officer (CLO)     

      

 (a) Salary plus expenses incurred by the CLO @ R6 

300.00 per month 

Monthly 8   

 (b) 2 x Security Allowance @ 350 per day (allowance is 
made for 30 days) 

Monthly 8 
   

 (c) 20 x Labour @ 250 each per day (Allowance is made 
for 30 days)  Monthly 8 

  

12.07 Notices. Signs and Advertisement        

 Name board   No 1   

B12.03 Relocation and protection of Existing services     

      

 

(a) Relocation, including lowering or raising, protection 

and/or repair of existing services as instructed by 

Engineer 

 

 

Prov Sum 

1 

 

 

R20 000 

 

 

 (b) Contractor's handling costs, profit and all other  

charges in respect of subitems B12.03(a)  % R20 000 

 
10% 

 

 (c ) Relocation and re-installation of fencing on approval by 

the client. 

Prov sum 1 R30 000  



BID NO: PSJLM-MIG-2026/27 – 02 CONSTRUCTION OF MNANGWENI ACCESS ROAD 
IN WARD 01 
 

72 | P a g e   

 (d )  Contractor's handling costs, profit and all other 

charges in respects of subitems 12.19(c) 

% R30 000 10%  

B12.04 Training:      

 (a) Structured Training  Prov. Sum 1 R100,000.00 R100,000.00 
      
  (b ) Non - Structured Training Prov Sum 1 R50 000.00 R50 000.00 
 (c) Contractor's handling costs, profit and all other  

             charges in respects of Subitems B12.04(a)  
 

% 
 
R150 000.00 

 
   10% 

 

1 
 

SECTION 1: 1200   

 PORT ST JOHNS MUNICIPALITY  

 DUMZWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. Qty. Rate Amount R 

 
1200 

GENERAL REQUIREMENTS AND 

PROVISIONS 

    

      

 (a) Allow survey on site as per item B12.07 Prov Sum 1 R 150,000,00 R 150,000,00 

      

 (b) Handling costs and profit in respect of Subitems 

B12.07(a) above  

% 150,000   

 (c) Allow for Civil Engineering Trainee  Prov Sum 1 R 50,000,00 R 50,000,00 

      

 

(d) Handling costs and profit in respect of Subitems 

B12.07(c) above 

% 50,000   

TOTAL CARRIED TO SUMMARY     

 

3 

 

 

 
SECTION 2: 1300   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. Qty. Rate Amount R 

 
1300 

CONTRACTOR'S ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS  
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B13.01 The Contractor's general obligations:     

      

 (a) Fixed obligations  Lump Sum 1   

 (b) Value-related obligations  Lump Sum 1   

 (c) Time-related obligations Month 8   

 OCCUPATIONAL HEALTH AND SAFETY 

REQUIREMENTS  (See Scope of Work C3.4)   

    

B13.02 (a)  Contractor's initial obligations in respect of the 

Occupational Health and Safety and Construction 

Regulations "   

L/Sum 

 

1   

 b) Preparation and Submission of Contractor’s Health 

and Safety Plan/File. 

L/Sum 1   

B13.03 c) Contractor's time related obligations in respect of the 

Occupational Health and Safety and Construction 

Regulations 

Month 8   

B13.04 d)  Provision of full time Construction Health and Safety 

Officer 

Month 8   

B13.05 

 

e)  Provision for Personal Protective Equipment & 

Protective Clothing 

L/Sum   

 

1   

B13.06 

 

ENVIRONMENTAL MANAGEMENT       

 a) Provision for environmental compliance & monitoring Prov Sum 1 R200 000.00 R200 000.00 

 b) Handling cost and profit in respect of subitem 

B13.06(a) 

% R200 000.00 10%  

TOTAL CARRIED TO SUMMARY     

 

4 

 

 
SECTION 4: 1500   

 PORT ST JOHNS MUNICIPALITY  

 DUMZWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. 
Qty. 

Rate Amount R 

1500 ACCOMODATION OF TRAFFIC       
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 a)  Accommodating traffic and maintaining deviations km 5   

B15.01 Temporary traffic-control facilities     

 (a)  Flagmen (including equipment) man-day 400   

 (b) Portable STOP and GO-RY signs No 6   

 (c)  Traffic cones (750 mm)  No 14   

15.04 Relocation of traffic-control facilities     

 (a)   Relocation of traffic-control facilities L/Sum 1   

TOTAL CARRIED TO SUMMARY 

 

6 

 

 

SECTION 5: 1600   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. Qty. Rate Amount R 

1600        

      

B16.01 OVERHAUL      

 Overhaul on material hauled in excess over 1,0 km

   

m³-km 57,600   

 Borrow pits     

 a) Obtaining of Borrow Pit  Sum 1   

      

 b) Opening up and closing down of designated borrow 

pit   

        Sum 1   

      

 c) Dealing with overburden m³ 60   

      

 d) Rehabilitation of borrow Pit   Sum 1   

TOTAL CARRIED TO SUMMARY 
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7 

 

 

SECTION 6: 1700   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. Qty. Rate Amount R 

1700 CLEARING AND GRUBBING      

      

B17.01 CLEARING AND GRUBBING        

 Clearing and grubbing   ha 3.00   

B17.02 Removal and grubbing of large trees and tree 

stumps: 

    

 (a) Girth exceeding 1m up to and including 2m No 10   

      

 (b) Girth exceeding 2m up to and including 3m No 5   

TOTAL CARRIED TO SUMMARY 

 

8 

 

 

SECTION 7: 1900   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. Qty. Rate Amount R 

1900 DAYWORKS (PROVISIONAL)     

      

B19.01 Personnel during normal working hours 
    

    

 (a) Unskilled labour   hr 1  Rate only 

 (b) Semi-skilled labour hr 1  Rate only 

 (c) Skilled labour hr 1  Rate only 

 (d) Ganger hr 1  Rate only 

 (e) Flagman hr 1  Rate only 
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 (f) Artisan hr 1  Rate only 

       

B19.02 Plant      

 (a) Flatbed truck (specify size) hr 1  Rate only 

 (b) Tipper Trucks - 3 to 5 ton capacity hr 1  Rate only 

 (c) Tipper Trucks - more than 5 ton hr 1  Rate only 

 (d) Loader (0,5m³) bucket hr 1  Rate only 

 (e) Backhoe TLB (digger loader) hr 1  Rate only 

 (f) Excavator (20-30 ton) hr 1  Rate only 

 (g) Grader (CAT 140 G or similar) hr 1  Rate only 

 (h) Compactor (Bomag 90 or similar) hr 1  Rate only 

 (i) Water truck (5000 liter) hr 1  Rate only 

 (j) Dozer (D7 or similar) hr 1  Rate only 

 (k) Mechanical broom hr 1  Rate only 

 (l) Tractor-trailor combination (43KW, 3 ton min) hr 1  Rate only 

 (m) Suitable truck/bus for transporting laborers 

(30 people minimum) 

hr 1  Rate only 

 (n) Safety vehicle for pre-marking purposes hr 1  Rate only 

 (o) Compressor (air) including hose and tools 

(specify) 

hr 1  Rate only 

9 

 (p) Dewatering pump including generators and 

accessories (specify size) 

hr 1  Rate only 

 (q) Mobile electric welding sets and accesorries 

(specify size) 

hr 1  Rate only 

 (r) Cutting torch with mobile electric & oxy 

acetylene installation 

hr 1  Rate only 

 (s) Mobile concrete mixers (specify size) hr 1  Rate only 

 (t) Light delivery vehicle (LDV) hr 1  Rate only 

 (u) Centre-mount crane (specify size) hr 1  Rate only 

 (v) Low bed truck (specify size) hr 1  Rate only 

 (w) Bomag Roller hr 1  Rate only 

 (x) Other (specify) hr 1  Rate only 
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TOTAL CARRIED TO SUMMARY 

 

10 
SECTION 8: 2100   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. Qty. Rate Amount R 

2100 DRAINS      

      

B21.01 Excavation for open drains:        

 (a) Excavating soft material situated within the 

following depth ranges below the surface 

level:   

    

 (i) 0 m up to 1,5 m m³ 6000   

 (ii) Exceeding 1,5m up to 3m m³ 300   

      

 (b) Extra over subitem 21.01(a) for excavation in 

hard material, irrespective of depth  

 

m³ 

 

600 

  

TOTAL CARRIED TO SUMMARY 

 

11 

 

SECTION 9: 2200   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. 
Qty. 

Rate Amount R 

2200 PREFABRICATED CULVERTS       

      

B22.01 Excavation:       

 (a)  Excavating in soft material with the following depth ranges 

below the surface level 

    

 (i) 0m up to 1,5m m³ 153   

 (ii) Exceeding 1,5m and up to 3m m³ 5   
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 (iii) Exceeding 3m and up to 4.5m m³ 1   

      

 (b) Extra over subitem B22.01(a) for excavation in hard 

material, irrespective of depth 

 
m³ 

 
8 

  

B22.02 Backfilling:       

 (a) Using excavated material m³ 123   

      

 (b) Using imported selected material m³ 31   

 (c) Concrete pipe culverts (On Class C Bedding)     

 (i) 450 mm dia. Type 50D m 1   

 (ii) 600 mm dia. Type 50D m  125    

 (iii) 750 mm dia. Type 50D m 1   

 (iv) 900 mm dia. Type 50D m 38   

B22.05 Manholes, catchpits, precast inlet and outlet structures 
complete 

    

 (a)  Manholes: (standard depth: 1.2m)     

 (i) 450mm dia. brick manhole: (As  detailed on drawing No.   No 1   

 (ii) 600mm dia. Stock brick manhole:(As  detailed on drawing No. No 34   

 (iii) 900mm dia. Stock brick manhole:(As  detailed on drawing 

No. 

No 8   

B22.07 Cast insitu Concrete and formwork dish drain including 

form: 

    

 Class 30/19MPa concrete m³ 14   

 Steel reinforcement:     

 (c) Welded steel bars (Meshwire ref: 395) kg 19   

      

22.17 Manholes, Catchpits, precast inlet and outlet structures     

 (b1) Catchpits at grade catchpit without access lid (as per detail 

drawing) 

    

 (i) Inlet Structure No 17   

 (ii) Outlet Structure No 17   
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TOTAL CARRIED TO SUMMARY 

 

12 

 

 

 

 

SECTION 11: 3100   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. 
Qty. 

Rate Amount R 

3100 BORROW MATERIALS       

      

B31.01 Excess overburden m³ 600.00   

      

B31.02 Finishing-off borrow areas in:     

      

 (a) Hard material ha 1.00 
  

 (b) Intermediate material ha 1.00 
  

 (c) Soft material ha 1.00   

 (d) Stockpiling m³ 3,000   

TOTAL CARRIED TO SUMMARY 

 

14 

 

SECTION 12: 3300   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. Qty. Rate Amount R 

3300 MASS EARTHWORKS         

B33.01 Cut and borrow to fill, including free haul up to 1.0km     

 (a) Material in compacted layer thickness of 200mm:     
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 (i) Compacted to 93% of mod AASHTO m³ 5,363   

 (ii) Cut slopes m³ 900   

 (iii) Fill slopes m³ 650   

B33.03 Extra over item 33.01 for excavating and breaking down 
oversize materials in:   

  
  

    
  

33.04 Cut to spoil, including freehaul up to 1.0km. Material 

obtained 

m³ 4,875   

 (a) Soft excavation m³ 5,363   

 (b) Hard excavation m³ 536   

      

33.07 

 

Removal of unsuitable material (including free haul of 

0.5km):   

    

      

 (a) In layer thickness of 200 mm and less:     

 (i) Stable material m³ 536   

 (ii) Unstable material m³   4,785   

      

33.10 Roadbed preparation and the compaction of material     

      

 (a) Compaction to 93% of modified AASHTO density m³ 5, 363   

      

TOTAL CARRIED TO SUMMARY 

 

15 

 

SECTION 13: 3400   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. Qty. Rate Amount R 
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3400 PAVEMENT LAYERS OF GRAVEL MATERIAL       

      

B34.01 Pavement layers constructed from gravel 
obtained from commercial sources: 

    

      

 (a) Gravel selected layer compacted to:     

 (i) 95% of modified AASHTO density compacted 

in 150mm layer thickness (G7) 

 
m³ 

 
4,785 

  

      

TOTAL CARRIED TO SUMMARY 

 

16 

 

SECTION 14: 5100   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. 
Qty. 

Rate Amount R 

5100 PITCHING, STONEWORK AND PROTECTION AGAINST 

EROSION  

    

      

B51.01 Stone pitching:     

      

 (a) 125mm Grouted stone pitching m² 500   

      

B51.02 Erosion Protection     

      

 (a) Packed stones across drains m 400   

TOTAL CARRIED TO SUMMARY 

 

17 

 

SECTION 15: 5200   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  
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Item 
Number 

Item Description Unit Est. 
Qty. 

Rate Amount R 

5200 GABIONS       

      

B52.01 Foundation trench excavation and backfilling:     

      

 (a) In solid rock (material which requires blasting) m³ 700   

 (b) In all other classes of material m³ 5   

B52.02 Surface preparation for bedding the gabions m² 90 
  

B52.03 Gabions:     

 (a) Galvanized gabion mattresses, (dimensions of box) 
Using aggregate from commercial sources 

    

 (i) 1m x 1m x 2m m³ 60   

 (ii) 1.5m x 1m x 2m m³ 20   

 (iii) Reno mattresses (230mm deep) m³ 8   

 (b) Geotextile (U24 bidim) m² 160   

TOTAL CARRIED TO SUMMARY 

 

18 

 

SECTION 16: 5600   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. 
Qty. 

Rate Amount R 

5600 ROAD SIGNS       

      

B56.01 Road sign boards complete with support with 
Class 1 retro-reflective background. Symbols 
and lettering in semi matt black. Boarders in 
Class 1 retro- reflective material, where the 
signboard is constructed from:   
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 (a) Pre-painted galvanized steel plate (Chromadeck 

1.2mm thick) or approved equivalent 

    

 (i) 900mm diameter Round or Stop signs: - R 1 No. 18 
  

 (ii) 900mm Triangular signs: - W401 No. 12 
  

 (iii) Street name plates - GL1 No. 0 
  

      

B56.02 Road sign supports:       

      

 (a) Timber (treated with tanalith)     

 (i) 140mm diameter R1 m 0   

 (ii) 140mm diameter W401 m 0   

 (iii) 100mm diameter GL1 m 120   

      

B56.03 Excavation and backfilling for road sign supports:     

      

 (a) Using 15 Mpa concrete for backfilling m³ 5   

      

      

TOTAL CARRIED TO SUMMARY 

 

19 
SECTION 17: 5900   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. 
Qty. 

Rate Amount R 

5900 FINISHING THE ROAD AND ROAD RESERVE AND 

TREATING OLD ROADS  

    

      

B59.01 Finishing the road and road reserve:       
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 (a) Single-carriageway road km 5   

TOTAL CARRIED TO SUMMARY 

 

20 

 
SECTION 18: 7100   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. 
Qty. 

Rate Amount R 

7100 CONCRETE PAVEMENTS     

      

 Concrete trial pavement:     

B71.01 Construction of 150mm 30/19 Concrete -Filled Multi-Cell 
100 panel   

       m³ 90.00 
 

  

B71.02 Provision of Pegs for joining of panels   Prov Sum 1 R30 000  

 c)   Handling cost and profit in respect of subitem B71.02 % R30 000 10%  

TOTAL CARRIED TO SUMMARY 

 

 

 

 

 

 
SECTION 19: 8100   

 PORT ST JOHNS MUNICIPALITY  

 MNANGWENI ACCESS ROAD  

Item 
Number 

Item Description Unit Est. 
Qty. 

Rate Amount R 

8100 TESTING MATERIALS AND WORKMANSHIP      

      

B81.01 Other special tests requested by the Engineer:     

      

 (a) Other special tests requested by the Engineer including 

acceptance control by an external laboratory 

Prov. Sum 1 R30,000.00 R30,000.00 

      

 (b) Contractor’s handling cost on item B81,02 above % 30,000   

TOTAL CARRIED TO SUMMARY 
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22 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



BID NO: PSJLM-MIG-2026/27 – 02 CONSTRUCTION OF MNANGWENI ACCESS ROAD 
IN WARD 01 
 

86 | P a g e   

 
Signed on behalf of the Tenderer ........................................................................................ (Signature) 

Date: ………………………………………………….. 

 

Tenderer’s Name ..................................................................................................... (Company Name) 

Section Description Amount (R) 

1 1200 : GENERAL  

2 1300 : CONTRACTOR'S ESTABLISHMENT  

3 1400 : HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE 

PERSONNEL 

 

4 1500 : ACCOMODATION OF TRAFFIC  

5 1600 : OVERHAUL  

6 1700 : CLEARING & GRUBBING  

7 1900 : DAYWORKS  

8 2100 : DRAINS  

9 2200 : PREFABRICATED CULVERTS  

10 2300 : CONCRETE LININGS FOR OPEN DRAINS  

11 3100 : BORROW MATERIALS  

12 3300 : MASS EARTHWORKS  

13 3400 : PAVEMENT LAYERS OF GRAVEL MATERIAL  

14 5100 : PITCHING, STONEWORK AND PROTECTION AGAINST EROSION  

15 5200 : GABIONS  

16 5600 : ROAD SIGNS  

17 5900 : FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS  

18 7100 : CONCRETE PAVEMENTS  

19 8100 : TESTING WORKMANSHIP AND MATERIALS  

 NETT TOTAL OF TENDER  

 ALLOW 10% FOR CONTINGENCIES  

 TOTAL AMOUNT CARRIED FORWARD  

 ALLOW 15% VAT  

 TOTAL AMOUNT CARRIED TO FORM OF OFFER  
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PORT ST JOHN’S LOCAL MUNICIPALITY 
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Part C3: Scope of Work 

              

Contents                   Pages  
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C3.3 Procurement                  
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C3.5 Management                  

C3.6 Annexes, Site Information & Tender Drawings             

 

Status 

Should any requirement or provision in the parts of the Scope of Work conflict with any 

requirement of any Standardized Specification, or any drawings, the order of precedence, 

unless otherwise specified, is: 

 

Drawings 

Scope of Work (Parts C3.1, C3.4, C3.5 and C3.6) COLTO Standardized Specifications 
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C3.1 Description of the Works 

C3.1.1 Employer's Objectives and Overview of the Works 

 

The proposed Construction of the Road will be at MNANGWENI Village in of Port St. Johns Local 

Municipality. The central Coordinate for the project are listed as follows: 

 Longitude : 31⁰46’03” S   

 Latitude  : 29⁰16’35” E 

The road once constructed will be expected to directly benefit the communities of in ward 1. The total 

number of households to benefit is estimated at over 32 951 with a population of 36 779 people. The scope 

of works includes but not limiting the following:  

 

C3.1.2 Description of Site and Access 

The project area is located in Ward 1 of Port St Johns Local Municipality, approximately 15km from Port st 

Johns town going with R61 to Mtata and branches right at Tombo village going towards Silimela Hospital 

and going past Rebhu village and 30km away from Mangweni. 

C3.1.3 Extent of the Works 

The scope of the principal contract includes the following activities: 

 

C3.1.3.1 Roadworks 

(i) Extent 

The contract consists of the site establishment, site clearing, rip & re-compacting roadbed, drainage 

structures, importation of gravel wearing course and appurtenant works. 

(ii) Pavement Design 

• Rip and recompact the Roadbed for whole length of the Road. 

• Subgrade - 150mm Gravel Material G7 minimum in-situ material compacted to 93% modified 

AASHTO. 

• Wearing course – 150 mm G5/G6 compacted to 95% Modified AASHTO. 

(iii) Cross Section 

• Single lanes with a minimum width of 5.5 m with 2.5% camber on both sides 

(iv) Scope of Works 
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The scope of works will include but not limiting the following: 

• Construction of a maximum of 5km of new access road per ward. 

• Roadbed Preparation 

• Subgrade - 150mm Gravel Material G7 minimum in-situ material compacted to 93% Modified 

AASHTO. 

• Road Benching 

• Provision of associated storm water drainage facilities. 

• Construction of reinforced concrete road on steep sections 

• Provision of erosion protections. 

• Road signs and other miscellaneous items. 

C3.1.3.2 Structures 

There are several drainage structures to be constructed under this contract and are as follow: 

I. Pipe Culverts. 

II. Inlets and outlets for pipe culverts 

III. Grouted Stone packed in inlet and outlet structures. 

IV. Concrete works 

C3.1.3.3 Services 

The services affected are neighboring Households, electrical poles and existing and/or new water mains 

 

C3.1.4 Other Simultaneous Contracts 

None. 

C3.1.5 Site Security 

The Contractor shall take every precaution to ensure safety on site and to protect the Works and temporary 

works from theft and vandalism. The Contractor will be responsible for the safety and security of his 

personnel, materials on site and the Works in general at all times. 

The Contractor shall therefore acquaint himself with the current situation in the area (liaising with the local 

Police and Community Forums if necessary) and shall provide all security measures, including the 

employment of security services, as he deems necessary to comply with the requirements of this clause. 
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C3.2 Engineering 
 
DRAWINGS ISSUED WITH THIS DOCUMENT 
 
 
The following drawings are issued with this Document and shall be used for tender purposes only: 
 
 
LIST OF CONTRACT DRAWINGS BOUND INTO VOLUME 3: CONTRACT DOCUMENTS 

 

Drawing No Drawing Title 

 All drawings will be provided to the appointed contractor 
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C3.3.1 Employment of a Community Liaison Officer (CLO) 

A suitable CLO will be sourced from a Project Steering Committee. 

C3.3.2  Labour Intensive Construction (LIC) Work  

C3.3.2.1 General 

Contractors are encouraged to promote LIC methods where and when possible, by utilizing temporary local 

labour from the surrounding local communities. 

The chief aim of utilizing LIC construction methods on this project is to afford an opportunity to the greatest 

possible number of members of the local community (and possibly surrounding communities if the 

circumstances warrant it and approval is granted by the Employer) to obtain temporary employment and 

where applicable to obtain certified and accredited in-service training, to increase their level of experience 

and enhance their ability to secure future employment. 

There are specific requirements regarding labour intensive construction (LIC) and the use of affirmative 

business enterprises (ABE’s) and historically disadvantaged individuals (HDI’s) and with regard to training. 

Contractors are encouraged to maximize labour-based construction activities (*) and the Works and 

activities shall be so programmed and executed that those operations and activities that can reasonably be 

done by means of hand labour are so performed. 

(*) Although the Contract will be one which requires predominately mechanized constructional plant and 

equipment, there are certain operations which lend themselves to labour intensive construction methods 

and such operations are identified in Clause C3.3.2.4 below. 

C3.3.2.2    The Community 

The Community in terms of Subclauses 1.(1)(cc) and 23.(4) of the Special Conditions of 

Contract shall for the purpose of this Contract be held to include all the residents of the 

respective village. Administrative are residing within a ten (10) kilometer radius of the site. 

C3.3.2.3 Recruitment of Local Labour 

Upon receipt of the Letter of Tender Acceptance the Contractor shall expeditiously proceed to arrange for 

the recruitment of local labour. 
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Most of the labour employed on the Contract shall, insofar as such labour is available, be recruited form 

the local Community stated above, unless it shall be agreed between the Employer, the Municipality and 

the Contractor that labour residing in neighboring communities may be recruited and employed. 

C3.3.2.4 LIC Activities 

Contractors are encouraged to carry out the following activities with local labour using LIC methods after 

suitable training: 

i. Excavation of shallow trenches up to 1,2 m depth for stormwater pipes. 

ii. Backfilling and compaction of all the above-mentioned trenches. 

iii. Batching, mixing and transporting all concrete on site required to be incorporated into permanent 

works. 

iv. Construction of stormwater infrastructure. 

In addition to the above the Contractor may wish to consider the use of trained local labour and LIC methods 

for the following activities as well: 

i. Manufacture on site of precast concrete elements such as inlet cover slabs. 

ii. Other activities that by their nature are usually done by labour intensive construction methods. 

The Contractor is encouraged to add activities to the above list, but he shall ensure that the specified 

standards of construction will be achieved. 

Although it is the intention that the above activities be carried out by labour intensive construction methods 

the Contractor may propose to the Municipality alternative ways in which the work is to be executed. The 

Municipality's approval of these alternative methods will not be unreasonably withheld from the Contractor. 

C3.3.3 Employment of Local Labour  

C3.3.3.1 Amount of Labour Offered 

The Contractor shall submit detailed daily labour records to the Municipality indicating respectively the 

numbers of permanent and temporary local employees employed on the Works and the activities on which 

they were engaged. 

C3.3.3.2 Payment and Productivity 

In order that the project is economically viable and the employment of labour is not merely a "hand-out" to 

the local community, it is important that payment of the labour force is linked to productivity. Increased 
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productivity can be achieved by utilising the "Task Work" principle (see Clause C3.3.5), in terms of which 

the Contractor will be required to reward the labour force on the 

basis of Tasks completed, subject to the minimum rate of payment per day in terms of Clause C3.3.4 

Payment to the local labour force shall be made on a fortnightly basis in respect of Tasks completed during 

the period. 

C3.3.4 Conditions of Temporary Employment 

The Conditions of Temporary Employment stated below, and the Task Work principles given in Clause 

C3.3.5 have been based on the Framework Agreement between the Congress of South African Trade 

Unions (COSATU) and the National Committee for Labour Intensive Construction (NCLIC). 

The tender rates and prices will be held to have been based on the following conditions: 

SCHEDULED CONDITIONS FOR TEMPORARY EMPLOYMENT 

 
Rate of payment for Task Work related activities 

Minimum Daily Wage: 
Skilled = R380 p/d 

Un-skilled = 220 p/d 

Minimum rate of payment for labour (participating in activities 
where no production rate is specified) 

Minimum Daily Wage: 
Skilled = R380 p/d Un-
skilled = 220p/d 

Normal working hours per day 
8 hours 

Transport to site Nil 

Payment for all special non-working days (except Sundays and 
non-working Saturdays) – Relevant clause of General Conditions 
of Contract 2010: 

 
• Where the worker does not work 

• Where the worker does work 

Minimum Daily Wage: 
Skilled = R380 p/d Un-
skilled = 220 p/d 

 
2 x Task-rate or 2 x statutory 
minimum daily wage where no 

productivity is specified 

Payment during accredited training 
50% of min daily wage 

Notice of termination of temporary employment 7 days 

Severance pay 
Nil 
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Workmen’s Compensation Act (WCA ) benefits 
Applicable 

Unemployment Insurance Fund 
Applicable 

 

Any changes to the above scheduled employment conditions after the closing of the Tender which affects 

the Cost of the Works will be dealt with in accordance with Clause 46.4 of the General Conditions of the 

Contract. The said employment conditions are not negotiable between the Contractor and any party 

whatsoever and shall only be amended on written order by the Municipality. 

The rate of payment to local labour will be based on the accepted contractual productivity levels. The 

Municipality Representative will monitor productivity to ensure that this principle is carried out. For labour 

intensive construction (LIC) activities where no production rate is applicable, the minimum rate of payment 

per working day specified above shall apply. 

The following conditions of work shall complement the conditions of employment described above: 

i. Protective clothing shall be supplied to an employee in accordance with the requirement of the 

Occupational Health and Safety Act. 

ii. Persons under the age of sixteen years shall not be permitted to work on labour intensive projects. 

iii. The Contractor shall give to an employee, at the earliest possible opportunity, an induction to and 

training in terms of the Occupational Health and Safety Act. 

iv. The Contractor shall give to an employee, at the earliest possible opportunity, notice of the 

termination of the project and/or the requirements of that employee's participation in the project; 

provided that such notice shall not be less than 7 days. Payment may be made in lieu of such 

notice. 

v. The employee shall, upon termination of his services, be entitled to a certificate of service showing 

the full names of the employer and the employee, the type of work done by the employee, the date 

of commencement, a record of training received and the date of termination of the contract and the 

rate of payment on the date of termination. 

vi. An employee shall not be required or permitted to work for more than five hours continuously 

without a meal interval of not less than half an hour during which interval such employee shall not 

be required or permitted to perform any work. 

vii. All labour employed on the Site shall be covered by the Workmen's Compensation Act: refer Clause 

38.(7) of the Special Conditions of Contract. 
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C3.3.5 Task Work Related Activities 

A Task shall be determined based on what an average person from the local community could complete in 

a day. A Task shall be defined on the said basis with regard to the prevailing physical conditions, e.g. soil 

density and other regulatory conditions as specified in Clause C3.3.4. 

A task is a quantified activity or operation to be performed by a person/labourer in one ordinary working 

day. The quantification of tasks shall be based on individual employees or a group of employees. 

The activities and production rate ranges given in the schedule below have (where indicated) previously 

been agreed to and sanctioned by the South African Federation of Civil Engineering Contractors (SAFCEC): 

Western Cape Branch to be realistic and must be used as a guideline by the Tenderer/Contractor in the 

preparation of his tender in as far as LIC construction methods are concerned. 

SCHEDULE OF DAILY TASK PRODUCTION RATE PARAMETERS 

ACTIVITY PRODUCTION RATE 
(quantity per task per day) 

No Description Unit From: To: 

1. Excavation: 
- Soft (sandy) material: 0 to 1,0 m deep 
- Ditto: 0 to 1,5 m deep 
- Clayey material: 0 to 1,0 m deep 
- Ditto: 0 to 1,5 m deep 
Backfilling in: 
- Soft (sandy) material: 0 to 1,5 m deep 
Trim and compact roadbed 
Place and compact sidewalk material (calcrete or 
ferricrete): 100 mm thick 
Place and compact basecourse or subbase 
(excluding mixing): 150 mm thick Manufacture 
(pre-casting): 
- Kerbs (0,3 to 1,0 m length) 
- Bricks 
- Blocks 
Brickwork to manholes and similar (220 mm thick) Laying 
blockwork to toilets 
Mixing concrete 
Place and spread sand asphalt 

 

m3 

m3 

m3 

m3 

 

m3 m2 

 

m2 m2 

No 
No 

No 

m3 

m3 

m3 

t 

  

1.1 2 5,5 
1.2 1,1 4 
1.3 1 3 
1.4 0.7 2,8 
2   

2.1 2 5 
3. 38 75 
4.   

 25 50 
5.   

 15 30 
6.   

6.1 15 25 
6.2 80 200 
6.3 60 150 
7. 1,5 3,7 
8. 2,0 5,0 
9. 0,7 3 

10. 2,5 5,2 

FOLLOWING HAVE NOT YET BEEN SANCTIONED BY SAFCEC 

11. 
11.1 
11.2 
12 

Backfilling in: 
- Soft (sandy) material: 1,5 to 2,5 m deep 
- Clayey material: 0 to 1,5 m deep 
Wheelbarrow haul 

m3 

m3 

m3.m 

1,8 
1,2 
270 

4,5 
3,5 
700 
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C3.4 Construction 
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C3.4 Construction 
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C3.4.1 Applicable Standardized Specifications 

The latest COLTO Standard Specifications for Road and Bridge Works for State Road Authorities. 

For the purpose of this Contract the COLTO Standard Specifications for Road and Bridge Works for State 

Road Authorities shall form part of the Contract Document (although not issued or bound in with the Tender 

Document): 

The project specifications form an integral part of the contract documents and supplement the standard 

specifications. 

In the event of any discrepancy with a part or parts of the standard specifications, the schedule of quantities 

or the drawings, the projects specifications shall take precedence. 

The standard specifications which form part of this contract have been written to cover all phases of work 

normally required for road contracts, and they may therefore cover items not applicable to this particular 

contract. 

C3.4.2 Drawings 

The Contractor will be supplied with three copies of each of the drawings as per item 1.3.5 ref PSA 

nominated by the client of the provisional sums. These prints will be issued free of charge and the 

Contractor shall make any additional prints he may require at his own cost. 

Any information in the possession of the Contractor, which is necessary for the Resident Municipality for 

completing his as-built drawings, shall be supplied to the Resident Municipality before a certificate of 

completion will be issued. 

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the 

Municipality. The Municipality will supply any figured dimensions, which may have been omitted from the 

drawings. 

The Contractor shall also check levels and all clearances given on the drawings and shall inform the 

Municipality of any discrepancies before he commences any work or the contractor will be instructed using 

site instruction book to perform certain work on site. 

 

 

C3.4.3 Applicable Particular Specification 
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The following Particular Specification is bound into the document (or information is given as to where it is 

available) and shall apply: 

a) Health and Safety Requirements 

A pre-construction health & safety specification has been compiled as required by the Health & Safety Act 

85/1993 and the now promulgated Construction Regulations (July 2003). 

The specification is incorporated in this document in Section 3.6: Annexes. 

C3.4.4 Site Facilities Available 

a) Location of Camp Site 

The location of the Contractor's camp including the material storage areas will be on the site of the Works 

and will be subject to the Municipality's approval. 

b) Power Supply and other services 

The Contractor shall make all his own arrangements concerning the supply of electrical power and all other 

services. No direct payment will be made for the provision of electrical and other 

services. The cost of which shall be deemed to be included in the rates and amounts tendered for the 

various items of work for which these services are required. 

c) Housing for Contractor's employees 

Other than the security personnel employed in terms of the Contract no housing on site shall be allowed. 

The Contractor is in all respects responsible for the housing and transportation of his employees, and for 

the arrangement thereof and no extension of time due to any delays resulting from this will be granted. 

d) Ablution Facilities 

The Contractor shall make his own arrangements for site ablution facilities at a rate of one toilet per ten 

workmen and shall furthermore be responsible for all costs involved with the removal of night soil. 

C3.4.5 Site Facilities Required (Municipality) 

a) Facilities for the Municipality 

No housing is required for the Municipality. Facilities required for use by the Municipality's site staff are 

itemized in the Bill of Quantities in terms of GCC /Colto. 

b) Telephone 
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No telephone to be provided for use by Municipality’s personnel. 

c) Site instruction book 

A triplicate book shall be supplied by the Contractor to be used for site instructions and shall be available 

on site at all times. 

C3.4.6 Contractor Site Facilities 

a) Camp Site 

The contractor shall make all arrangements of whatsoever nature, for the establishment of his construction 

camps, offices, stores and workshops on the site. He shall conclude all negotiations with landowners or 

local authorities with regard to acquisition of land for such camps etc. for the duration of the contract period 

and hereby indemnifies the Employer from any action that might arise as a result of his negotiations. 

b) Sanitary Arrangements 

The Contractor shall exercise strict control over sanitary arrangements to avoid nuisance and complaints 

from the public. The Contractor shall make his own arrangements with the responsible local authority 

regarding the disposal of refuse, and must allow for all costs in connection therewith including arrangements 

for sewage connection in his tendered rates. 

c) Water Supply 

The Contractor shall make all his own arrangements for the supply of potable water. 

The Contractor shall at his own expense provide, lay, install, connect up and maintain in good condition 

from the point of supply, all piping, fittings, cables conductors and other equipment used by him in 

connection with the contract works. All such installations shall comply with the relevant regulations and shall 

be maintained to the approval of the Local Authority and the Resident Municipality. 

d) Removal of Contractor's Temporary Services 

The Contractor shall be responsible for recording on a plan of the works, the position of any pipes, cables, 

etc., he may lay for the purpose of this contract and shall be responsible for the removal thereof when the 

works are complete. 

 

 

C3.4.7 Existing Services 



BID NO: PSJLM-MIG-2026/27 – 02 CONSTRUCTION OF MNANGWENI ACCESS ROAD 
IN WARD 01 
 

102 | P a g e   

The positions of the known existing services are shown on the drawings. The Contractor shall note that 

although the drawings have been prepared using available information, they show only the approximate 

positions of existing services. 

The information is supplied in good faith but shall be used as a guide only and does not relieve the 

Contractor of his responsibility to exercise due caution when working in areas where existing services can 

reasonably be expected, nor his obligation to liaise with the authorities in this regard and the obtaining of 

the necessary work permits and wayleaves (as applicable). 

The Contractor shall be responsible to locate and safeguard any existing service he may encounter during 

construction. The Contractor shall be responsible for any damage to such existing services and works in 

the execution of this contract and shall reimburse the Employer, authority or the owner concerned for any 

repairs required following damages due to the Contractor's negligence. 

The Contractor shall be responsible for immediately notifying the Municipality and the authorities concerned 

regarding any damage caused to public services and existing works. 

Any alterations to public services shall be carried out by the Authority concerned unless the Contractor is 

instructed otherwise. 

C3.4.8 Minimal disturbance to environment 

The site and surroundings are to be kept clean from building rubble, waste etc. throughout the duration of 

the Contract. Roads used for transporting material shall be kept clean and dirt free on a daily basis. No 

separate payment will be made for this, and it will be deemed to be included in the rates tendered for the 

relevant items. 

Stacking of cut-down trees and vegetation on-site is not allowed as this is a possible fire-hazard. Under no 

circumstances will the burning of rubble, trees or bush be allowed on site. 

C3.4.9 Site maintenance 

During the progress of the work as well as upon its completion, the site of the works shall be kept and left 

in a clean and orderly condition. The Contractor shall at all times store materials and equipment for which 

he is responsible in an orderly manner and shall keep the site free from debris and obstruction. 

C3.4.10 Spoil Material 

No indiscriminate spoiling of material on site or elsewhere will be allowed. All surplus or unsuitable material 

shall be spoiled at a site to be provided by the Contractor and approved by the Municipality. Such site shall 
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meet with the approval of the local authority within whose area it falls, and the spoiling shall comply with all 

the statutory and municipal regulations. 

C3.4.11 Testing and quality control 

The Contractor shall engage the services of an approved and independent testing laboratory for the testing 

of materials, and the quality testing of layer works to ensure that his work conforms to the specifications. 

Additional testing may be done as per item 1.3.1 PSA 2 by the Engineer/client. 

No separate payment will be made for contracting the services of an approved laboratory and the costs for 

complying with this requirement will be deemed to be included in the Contractor's tendered rates for the 

various items of work requiring testing in accordance with the specifications. 

The results of all tests performed during the course of the Contract will be made available to the Municipality 

as soon as these become available. 

C3.4.12 Samples 

The Contractor shall at his own cost supply all samples that may be required. Material or work not 

conforming to the approved samples shall be rejected. The Municipality reserves the right to submit 

samples to any tests to ensure that the material represented by the sample conforms to the requirements 

of the specifications. 

C3.4.13 Proprietary Materials 

Where proprietary materials are specified, it is to indicate the quality or type of materials or articles required, 

and where the terms "or other approved" or "or approved equivalent" or "similar approved" are used in 

connection with proprietary materials or articles, it is to be understood that the approval shall be at the sole 

discretion of the Municipality. 

C3.4.14 Manufacturer's Instructions 

The recommendations of the manufacturers of patented materials must be strictly adhered to regarding the 

use, mixing, application, fastening, etc. thereof except when otherwise instructed in writing by the 

Municipality. 

C3.4.15 Setting Out of Work 

Reference and level beacons will be shown to the Contractor by the Municipality at the commencement of 

the Contract and the Contractor will be responsible for transferring the datum to the Site of Works. 
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The Contractor shall check the condition and accuracy of all reference and level beacons and satisfy himself 

that they have not been disturbed and are true with regard to position and level. A beacon that has been 

disturbed shall not be used until its true position and level have been re-established and the new values 

have been certified by the Municipality. The Contractor shall thereafter be held entirely responsible for the 

protection of all reference and level beacons. 

The Client shall employ a capable surveyor to set out the Works to the required lines and levels as per item 

1.3.5 in relation to C3.4.2) . 

The Municipality shall be informed immediately should any discrepancy be discovered between the levels 

or dimensions obtained by the Contractor and those shown on the drawings. 

Where a beacon is likely to be disturbed during construction operations, the Contractor shall establish 

suitable reference beacons at locations where they will not be disturbed during construction. No beacons 

shall be covered over, disturbed or destroyed before accurate reference beacons have been established 

and details of the positions and levels of such beacons have been submitted to the Municipality. The 

Contractor's reference beacons shall be of at least the same accuracy and sturdiness of construction as 

the existing beacons. 

The Contractor shall submit the method of setting out he proposes to employ to the Municipality. Accurate 

control of line and level shall be provided by the Contractor at all stages of construction. 

Work set out by the Contractor may be checked by the Municipality and any errors found shall be rectified 

by the Contractor at his own expense. The Contractor shall supply any instrument, equipment, material and 

labour required by the Municipality for this survey work. Any assistance, including checking given to the 

Contractor by the Municipality or any setting out done by the Municipality for Contractor shall not be held 

as relieving the Contractor of his responsibility for the accurate construction of the Works. 

The Contractor's survey instruments and survey equipment shall be suitable for the accurate setting out of 

the Works and shall be subject to the approval of the Municipality. They shall furthermore be checked and 

correctly adjusted by the authorized agents before the commencement of the contract and subsequently 

when required by the Municipality and when otherwise necessary. 

Survey work shall not be measured and paid for directly and compensation for the work involved in setting 

out shall be deemed to be covered by the rates tendered and paid for the various items of work included 

under the contract. 

C3.4.16 Notices, Signs, Barricades and Advertisements 
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The Contractor shall erect the necessary signs, notices and barricades for the duration of the contract in 

order to safeguard both the Works and the public. 

Notices, signs and barricades as well as advertisements may be used only upon approval by the 

Municipality and the Contractor shall be responsible for their supply, erection, maintenance and ultimate 

removal and shall make provision for this in his tendered rates. 

The Municipality shall have the right to have any sign, notice or advertisement moved to another position 

or to have it removed from the site of the works should it in any way prove to be unsatisfactory, inconvenient 

or dangerous to the general public. 

The standard name board is specified, the cost of which shall be included in the rates tendered under 

Section 1300 of the Bill of Quantities. 

C3.4.17 Construction in Limited Areas 

It may be necessary for the Contractor to work within confined areas. Except at structures, no additional 

payment will be made as described for "restricted areas" in section 6100 of the standard specifications. The 

method of construction in these restricted areas will depend largely on the Contractor's plant. However, the 

Contractor must note that measurement and payment will be according to the specified cross-sections and 

dimensions irrespective of the method used to achieve these cross-sections and dimensions and that the 

rates and prices tendered shall be deemed to include full compensation for any difficulty encountered while 

working in limited areas and narrow widths and that no extra payment will be made, nor will any claim for 

payment due to these difficulties be considered. 

C3.4.18 Length of Trenches 

Where no limitations are imposed by construction stages and unless otherwise permitted in writing by the 

Municipality, not more than 50 m of trench in any one place shall be opened in advance of pipe laying 

operations. 

No trench may be left open outside of working hours unless suitably protected and safeguarded and so 

approved by the Municipality. 

C3.4.19 Transport of Material 

All costs of transporting material, including overhaul, shall be included in the applicable tendered rates. All 

references in the specifications to transport, overhaul and haul distances shall be deleted irrespective of 

whether or not the deletion is included in these project specifications. 

C3.4.20 Additional Requirements for Construction Activities 
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(a) Traffic accommodation 

The travelling public shall have the right of way on public roads, and the Contractor shall apply suitable 

approved methods for so controlling the movement of his equipment and vehicles that they will not 

constitute a hazard on the road. 

Failure to maintain road signs, warning signs or flicker lights, etc. in a good condition shall constitute ample 

reason for the Municipality to withhold any payment due to the Contractor until the road signs, etc. have 

been repaired or maintained to his satisfaction. 

Accommodation of public traffic on the works or any delays caused thereby will not be regarded as a special 

circumstance for the extension of time. 

In all dealings with the public the Contractor shall bear in mind the public's right to enjoy the use of the road, 

and the Employer's desire to interfere as little as possible with this right. At all points of contract with the 

public, the Contractor shall deal with deliberate courtesy and understanding in any discussions or disputes. 

The Contractor may not commence constructional activities before the Municipality has been consulted 

and, if required adequate provision has been made for accommodating traffic in accordance with the 

requirements of this document and the CSRA-CUTA Road Signs Note No. 13. 

(b) Traffic Control at Roadworks 

Road construction and maintenance operations on roadways which are open to traffic are often temporary 

and therefore more dangerous than a permanent hazard as they are not even expected by the driver who 

is familiar with the route. The fundamental principles are emphasized so that the responsible person may 

be able to adapt these to his particular situation. 

(c) Methods of Control 

Where a portion of the width of the roadway is closed and traffic is to proceed or pass through a work area, 

two methods of traffic control are available:- 

i) Flagmen, and 

ii) STOP/GO signs 

The choice of the particular method to be employed will depend on the speed, the volume of traffic, the 

length and the visibility of the portion of roadway through which traffic is required to proceed. Set out below 

is a guide given details of each method. 

i) FLAGMEN 
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The use of flagmen is an easy and flexible method of controlling traffic. The method should be used where 

traffic volumes are less than about 200 vehicles per hour and the flagmen at the beginning and end of the 

work area are clearly visible to each other. The length of the work section should be no more than about 

100 m and the method can be used for two-way or one-way passing of traffic. 

Where the obstruction is only intermittent this method may be used in conjunction with appropriate signs 

for higher traffic volumes than stated above. 

The standard size of flags should be 450 mm square. Flags should be made of durable bright red cloth 

fastened to a staff about 1 m long. The free edge of the flag should be weighted to ensure a vertical position 

during windy weather. A diagonal stiffener may also be used for the same purpose. 

The efficiency of flagging traffic control is often dependent on the intelligence of the flagmen. The careful 

selection and training of flagmen before making them responsible for the flow of traffic is essential. Flagmen 

should have good eyesight and hearing, be mentally alert, courteous and pleasant-natured. 

Distinctive clothing should be given to flagmen on duty so that the public will recognize them and respect 

indications given by them. A bright-colored helmet, preferably red, together with a yellow safety jacket 

should be issued to them. 

Flagmen stations should be located far enough from the roadworks so that drivers will have sufficient 

distance to slow down their vehicles before entering the project but not so far away that the drivers tend to 

increase the speed of their vehicles before passing the roadworks. Normally the flagmen should stand 

either on the shoulder adjacent to the lane of traffic he is controlling or in the barricaded lane. Under no 

circumstances should he stand in the traffic lane. In rural areas he should be clearly visible to the traffic he 

controls from a distance of at least 150 m. For this reason, he should stand alone never permitting a group 

of workmen to congregate around him. 

ii) STOP AND GO PORTABLE SIGNS 

Where traffic volumes exceed 200 vehicles per hour and one-way traffic is essential for safe passing over 

the work section, portable STOP and GO signs R1.5A and R1.5B should be used. 

  

The signs should only be controlled by a responsible person who should at least have the qualities referred 

to for flagmen. The sign should be positioned so that it is readily visible to the approaching driver. The men 

controlling the signs should be visible to each other for the purpose of coordinating vehicle group flow. 

C3.4.21 Variations and Additions to COLTO 
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The following pages contain the variations and additions to the COLTO Standardized Specifications that 

will be valid for this Contract. 

In certain clauses the standard specifications allow a choice to be specified in the project specifications 

between alternative materials or methods of construction and for additional requirements to be specified to 

suit a particular contract. Details of such alternatives or additional requirements applicable to this contract 

are contained in this part of the project specifications. It also contains some additional specifications 

required for this particular contract. 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix B followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or a new payment item, which does not form part of 

a clause or a payment item in the standard specifications and is included here, is also prefixed by B followed 

by a new number. The new numbers follow on the last clause or item number used in the relevant section 

of the standard specifications. 

1. SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 

B1202: SERVICES 

Substitute “The contractor will be introduced to known services” in the fourth paragraph with “The contractor 

shall be liable for all costs and subsequent costs arising from the damage cause by him to known services.” 

Add the following: 

“The contractor shall give the Municipality at least one week’s notice before the exposing of any service 

may be commenced with. Notwithstanding the above, the contractor may not commence with the exposing 

of any service before the approval of the Municipality has been given to him”. 

B1204: PROGRAMME OF WORK 

Insert the following at the end of the first paragraph: 

Once approved by the Municipality in writing, this program shall be known as the Contract Program. The 

Contractor shall take such steps as are necessary at all times to ensure that the work is carried out and 

controlled in such a way that the contract is completed within the time stated in the Tender and/or as 

extended by the Municipality in writing." 

The program shall be updated monthly in accordance with the progress made by the Contractor. The critical 

path must be clearly indicated. 
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It is in the Contractor's interest to give as much information as possible about times allowed for construction 

as well as resource or other limitations on program times, since his program will form the basis for any 

contractual negotiations concerning extensions of time once the contract has commenced. 

Failure to comply with these requirements entitles the Municipality to use a program based on his own 

assumptions to evaluate claims for extension of time for completion of the works, or for additional 

compensation. 

Add the following to the end of this subclause: 

"Should the Municipality require a revision to the Contract Program for whatever reason, two paper prints 

of the 

Contract Program, or revision thereof, shall accompany each approval request. 

The Contractor shall not be entitled to any payment of cost incurred with respect to revisions or amendments 

of his Contract Program." 

Add the following additional subclause: 

a) Reporting 

The Contractor shall submit to the Municipality at least three days before each Monthly Site Meeting, a 

Monthly Progress Report which shall include the following: 

i. A summary of progress on site over the month immediately preceding the Monthly 

Site Meeting. This shall be in the form of a detailed narrative supplementing the 

Contract Program. 

ii. Highlight activities running late, indicating what steps have been or will be taken 

(e.g.) reprogramming, additional plant and/or labour resources, etc) to ensure that 

the specified date of completion is not overrun. 

iii. Status report for all plant employed on site. 

iv. Status report of all labour resources employed on site. 

v. Status report of all material on site. 

vi. Status report in relation to COVID 19 compliances 

B1205: WORKMANSHIP AND QUALITY CONTROL 

Add the following to the third paragraph: 

“The cost of quality control tests done by the Municipality during the course of the contract will be for the 

employer’s account. The Municipality however reserves the right to let the contractor pay for failed tests.” 
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B1206: THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS 

Substitute the first sentence of the second paragraph with the following: 

“The contractor shall, within a period of fourteen (14) days or such longer period as may be permitted by 

the Municipality, after receival of the full particulars, check all beacons, reference marks, etc. and any 

discrepancy shall immediately be reported in writing to the Municipality.” 

B1207: NOTICES, SIGNS AND ADVERTISEMENTS 

Add the following to the second paragraph: 

The Contractor must allow for the provision of 1 (one) of the standard Project Board as shown on the 

drawings. These boards shall be erected at a position on site indicated by the Municipality. 

B1209: PAYMENT 

iv. Trade Names 

Add the following additional subclause (g): 

“Where materials are specified under trade names, tenders must be based on those specified materials. 

Alternative materials may be submitted as alternative tenders and the Municipality may, after receipt of 

tenders, approve the use of equivalent materials”. 

B1210: CERTIFICATE OF COMPLETION OF THE WORKS 

The Works shall be completed within a period of 8 (Eight) months including the Contractor’s holidays in 

December/January as well as any special non-working hours/days specified, after receipt in writing of the 

order issued in terms of relevant clause of the General Conditions of Contract. 

The maintenance period of six (6) months required for this contract will be calculated from the date of 

completion of all the works to the satisfaction of the Municipality in terms of relevant clause of the General 

Conditions of Contract 2010 Second Edition. 

B1214: CONTRACTOR’S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE 

AND OF SERVICES MOVED, DAMAGED OR ALTERED 

Add the following to subclause (d): 

“The Contractor shall hand these written statements, obtained from all landowners and authorities 

concerned, to the Municipality who will require all these written statements before the Final Certificate will 
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be issued. This will normally include clearance and reinstating of borrow pits and quarries, diversions, haul 

roads, fencing, etc. 

Failing to obtain these written statements from all landowners and authorities concerned, the period of 

maintenance will be extended including all conditions related to such an extension, until such time that all 

these statements are obtained. 

The obtaining of any such written statements will not relieve the Contractor of the execution of any of his 

obligations to the satisfaction of the landowner or authority concerned, and to the approval of the 

Municipality.” 

B1224 : THE HANDING-OVER OF THE ROAD RESERVE 

The road reserve for over these sections to be reconstructed will be handed over to the Contractor by the 

local authority at the commencement of the contract. The Contractor shall then be responsible for 

maintaining the full length of the roads under this contract from the date of handover until the end of the 

maintenance period. 

B1225: HAUL ROADS 

Add the following: 

“Where public roads are used for haulage of the material, the contractor shall be responsible for all 

maintenance on the roads and also for reinstating the roads at the end of his usage to a condition at least 

comparable with that 

before work commenced. The contractor shall establish and agree in writing the requirements of the 

relevant local authorities for both maintenance and reinstatement of the roads. He shall not use such roads 

until the Municipality is satisfied that these agreements are in place. 

Particular care shall be taken where haul-roads traverse private farmland and pass close to farm dwellings. 

Haul roads in general, but particularly in the areas mentioned above, shall be kept continuously damp in 

order to limit the generation of dust. 

The construction (where required), upgrading, maintenance, watering and rehabilitation of haul roads will 

not be measured separately and will be deemed to be included in the various rates tendered for obtaining 

material from the borrow pits and/or from commercial sources. At the end of the contract, all existing private 

roads shall be left in at least the same state as they were at the beginning of the contract.” 

B1226: MEASUREMENT OF DEPTH OF TRENCHES AND FOUNDATION EXCAVATIONS 

Substitute the last two sentences with the following: 
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“Where trenches are excavated in accordance with the fill method in the completed or partly completed 

road prism, the depth of excavation shall be measured and paid for in accordance with the minimum cover 

as specified on the drawings or as instructed by the Municipality, whichever may be applicable.” 

B1230: ENVIRONMENTAL IMPACT CONTROL 

Add the following additional clause after clause 1229. 

“B1230: Environmental Impact Control” 

In addition to aspects of design which are intended to avoid or reduce environmental impact, and also in 

addition to normal good construction practices expected of the Contractor, the following shall be observed 

and unless otherwise specified, no separate payment will be made for observing these requirements as it 

is deemed to be included in the amount tendered for item 13.01 (a), (b) and (c) but any avoidable non-

compliance with these requirements which could have been avoided in the opinion of the Municipality may 

be considered sufficient grounds for withholding payment in part of all the amounts to be paid for the above 

item 13.01”. 

a) Restriction of working areas 

Working areas are defined as those areas reasonably required by the Contractor to construct the contract 

as agreed with the Municipality. These shall generally be restricted to within the road reserve, but where 

this is not possible they shall be kept to a minimum in order to minimize damage to areas outside the road 

reserve. Where designated working areas require rehabilitation, this shall be paid for. 

Before commencing any other work, the Contractor shall, in order to prevent unauthorized movement of 

persons or vehicles outside designated working areas and access road servitudes, erect and maintain 

temporary fences along the boundaries of the working areas, access roads, spoil and stockpile areas etc. 

as agreed with the Municipality and landowners. 

Movement of vehicles and personnel outside the designated working areas will not be permitted without 

the written authorization of the Municipality. 

Discipline on site and in the camp shall be to such a degree as to indemnify the Employer from all 

complaints. 

b) Protection of fauna and flora 

No trees or shrubs shall be removed from the road reserve unless so instructed by the Municipality in the 

interest of the road and road safety. 
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No vegetation inside the road reserve, natural or planted, shall be disturbed unless directly required to 

execute the work. 

c) Dust Control 

The Contractor shall take appropriate measures to minimize the generation of dust as a result of the works, 

operations and activities to the satisfaction of the Municipality. Such measures shall include regular and 

effective treatment of gravel haul and access roads and working areas. No additional payment will be made 

for such measures, and the Contractor shall allow for them in his tendered rates. 

d) Refuse 

The Contractor shall be responsible for the establishment of a refuse control system that is acceptable to 

the Municipality. 

The Contractor shall ensure that all construction debris (e.g. cement bags, timber, wire, nails, etc) waste 

and surplus food, food packaging, litter and organic waste are not deposited by his employees anywhere 

on, or off, the site except in refuse bins for removal on a regular basis by the Contractor. Refuse bins shall 

be litter-proof of a design approved by the Municipality, e.g. 210 litre oil drum with suitable lid all painted 

bright yellow. 

Refuse collected must be disposed of only at a site(s) approved by the Municipality and Local Authority. 

The Contractor shall provide laborers to clean up the Contractor’s camp and working area at least once a 

week. 

e) Toilets 

The Contractor shall provide suitable sanitary arrangements at his camps, offices, workshops and 

construction sites for his staff. A minimum of one toilet shall be provided per 15 people at each working 

area. If outside toilets are provided, they shall be of a neat construction and shall be provided with doors 

and locks and shall be provided to prevent them blowing over. Sanitary arrangements shall be to the 

satisfaction of the Municipality and the local authorities. 

The Contractor shall be responsible for providing all sanitary services for himself, the Municipality’s 

supervisory staff and subcontractors. The Contractor shall keep the toilets in a clean, neat and hygienic 

condition. 

(b) SECTION 1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

B1303: PAYMENT 

Item  Unit 
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B13.01 : The contractor’s general obligations………………………………………………...lump sum or month 

e) Add the following paragraphs after the paragraph numbered (iii): 

(iv) “Provision of a suitable vehicle for inspection of the works during site meetings 

to be held approximately once a month. The vehicle shall be in a neat, clean and serviceable condition”. 

f) In paragraph (2) substitute 

“excluding contingencies and price adjustments in terms of clause 49 of the general conditions of contract” 

with “excluding any payment made under payment item B13.01, contingencies and price adjustments in 

terms of relevant clause of the general conditions of contract.” 

B13.02: Employment of Community Liaison Officer (CLO)…………………………………………….Prov Sum 

The unit of measurement for the employment of CLO shall be the months worked on the project by CLO at 

a rate agreed by both the Client and the Contractor. 

The tendered rate shall include full compensation of the Contractor’s finance charges and profits. 

B13.03: Compilation of Health and Safety Plan………………………………………………………………Sum 

The unit of measurement for the compilation of Health and Safety plan in accordance with applicable 

legislation shall be sum of cost incurred by the Contractor’s % mark up in preparation of such document 

and maintenance of it thereafter. 

The tendered rate shall include full compensation for all work necessary for the preparation of such 

documents and maintenance thereafter. This document and appointments in accordance with applicable 

legislation should be approved by the Municipality before any payment under this Item can be affected. 

B13.04: Provisional Sums for Survey Required by the Municipality…………………………………………km 

The unit of measurement shall be the kilometers of road surveyed. 

The tendered rate shall include all the expenses incurred for supply of site survey plans showing all ma-

made features and/or landmarks along the newly constructed road by nominated subcontractor. The 

engineer or client will nominate suitable Subcontractor for surveying of As Builds Drawings under 

provisional Sum Allocation for Surveying. The Contractor will claim Mark-up Percentage of the Provisional 

Sums. 

B13.05: Additional blading required by the Municipality………………………………………………………..km 

The unit of measurement shall be the kilometers of road bladed. 
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The tendered rate shall include full compensation for reshaping of the road surface, side drains and mitre 

drains after six (6) months of the completion date of the road construction and/or end of defects and liability 

period. 

B13.06 : Nameboard…………………………………………………………………………………..Number (No.) 

The tendered rate shall include full compensation for all work necessary for the supply, installation and 

maintenance of the standard name board of the South African Association of Employer. 

B13.07: Facilitation………………………………………………………………………………………………Sum 

The unit of measurement for the compilation of Facilitation in accordance with applicable legislations shall 

be sum of cost incurred by the Contractor’s % mark up in preparation of such document and facilitation of 

it will be responsibility of the nominated sub-contractor by Engineer/client 

3. SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE MUNICIPALITYS AND 

SITE PERSONNEL 

B1402: OFFICES AND LABORATORIES 

a) General 

Delete “and where required” in the sixth line of the seventh paragraph. 

b) Offices 

Substitute the first sentence of the first paragraph with the following: “The type of office shall be as follows: 

c) Resident Municipality’s office:  

The office shall serve as both the Municipality’s office and the conference room and shall have a minimum 

floor area of 30 m2. 

d) Ablution units 

Substitute “with the details shown on the drawings” in the first paragraph with “with the requirements of the 

authorities concerned”. 

4. SECTION 1500 : ACCOMMODATION OF TRAFFIC 

B1503: TEMPORARY TRAFFIC – CONTROL FACILITIES 

Add the following after the first sentence of the third paragraph: 
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“Traffic cones and delineators shall be placed at maximum intervals of 10 m on tapers and 20 m straights 

unless otherwise authorized by the Municipality.” 

a) Traffic-control devices Add the following: 

“Flagmen shall be provided at all entrance and exist points to the working areas adjacent to areas where 

work is in progress under or next to traffic”. 

b) Road signs and barricades Add the following: 

“Temporary warning and regulatory signs, delineators and barricades shall be of the new black, yellow and 

red type, in accordance with the figures and plans included in Roads Signs Note 13 – Roadworks. 

No work may proceed on any section where accommodation of traffic is required until such time as the 

relevant requirements with regard to signposting are met and written approval from the Municipality is 

obtained. 

c) Channelization devices and barricades Add the following: 

Channelization shall be indicated by the use of delineators, cones, or steel drums as detailed is 

Road Signs Note 13 – Roadworks”. 

Add the following additional subclauses: 

d) Cleaning of traffic cones and road signs 

Cones shall be manufactured and positioned in accordance with the details specified on the drawings. 

All traffic cones and road signs shall be kept clean and visible at all times. All bituminous or other foreign 

material shall be removed by the contractor, or new traffic cones and road signs shall be provided at the 

cost of the contractor, as directed and to the satisfaction of the Municipality. 

B1517: MEASUREMENT AND PAYMENT 

B15.03 Temporary traffic-control facilities Substitute “R-series” with “TR-series” in 15.03I. Substitute “W-

series” with “TW-series” in 15.03(f). 

Substitute “Danger plates and delineators” with “Danger plates and delineators (indicate size) including 

sandbags” in 15.03(h). 

The unit of measurement shall be number of each sign provided and completely erected”. 



BID NO: PSJLM-MIG-2026/27 – 02 CONSTRUCTION OF MNANGWENI ACCESS ROAD 
IN WARD 01 
 

117 | P a g e   

Substitute “which have become unserviceable” in the last paragraph with “which have become 

unserviceable or have been removed by other parties. 

5. SECTION 1600 : OVERHAUL 

B1602: DEFINITIONS 

a) Overhaul material Add the following: 

“Material from commercial sources or from sources of which the locating there-of is the Contractor’s 

responsibility shall not be classified as overhaul material.” Overhaul on excess of less than 2km will not be 

paid 

b) Overhaul 

Add the following: 

“An unlimited overhaul shall be applicable to all material from commercial sources or to material from 

sources of which the locating there-of is the Contractor’s responsibility”. 

6. SECTION 1700 : CLEARING AND GRUBBING 

B1703: EXECUTION OF THE WORK 

a) Re-clearing of vegetation Add the following: 

“The contractor shall program his work in such a manner that re-clearing will not be necessary”. 

B1704: MEASUREMENT AND PAYMENT 

Item            Unit 

B17.03: Re-clearing of surfaces (on the written instruction of the Municipality only……….. hectare (ha) 

Substitute the clause with the following: 

“No payment will be made for the re-clearing of surfaces, and the cost of such re-clearing shall be at the 

contractor’s expense”. 

7. SECTION 2200 : PREFABRICATED CULVERTS 

B2204: CONSTRUCTION METHODS 

Add the following: 
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“Prefabricated culverts shall be installed by the “trench method” unless otherwise instructed by the 

Municipality”. 

B2205: EXCAVATION FOR CONSTRUCTION BY TRENCH METHOD 

a) Depth of excavation 

Add the following to the second paragraph: 

“The positions and levels of the culverts as shown on the drawings may be changed by the Municipality to 

suit conditions on site and the Contractor shall not start with any excavation before approval has been 

obtained from the Municipality. 

b) Width of excavation 

Substitute the first paragraph with the following: 

“The widths of excavations for pipe culverts shall be equal to the external diameter of the pipe barrel plus 

twice the side allowance determined from the following table: 

External diameter of pipes (mm) Side allowance on each 
side (mm) 

Over Up to and including 

0 
700 

700 
1000 

300 
400 

 

The side allowance for box culverts shall be 500 mm on each side, irrespective of the size of the box culvert. 

Where two or more culverts (pipe or box) are to be placed in one trench, the excavation width shall be the 

sum of the external diameters of the pipes, or widths in the case of box culverts plus the side allowance for 

each outer culvert plus, between each pair of adjacent culverts, the dimension as shown on the drawings. 

Add the following: 

“A maximum width of 150 mm, over and above the specified width of excavation, shall be measured and 

paid for in the case of excavations made in hard or boulder material where a certain amount of overbreak 

is inevitable.” 

B2218: MEASUREMENT AND PAYMENT 

Item            Unit 

B22.01: Excavation…………………………………………………………………………….cubic metre (m3) 
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Substitute “the disposal of excavated material unsuitable for backfilling” in the fifth paragraph with “the 

disposal of surplus material and/or material unsuitable for backfilling”. 

B22.07: Cast in-situ concrete and formwork 

Add the following: 

“Apron slabs and cut-off walls shall be measured and paid for under 22.07I”. 

Item            Unit 

B22.29: Construct in/outlet structure headwall and wingwalls to dimensions on standard detail with 

approved cement-mortared stone complete……………………………………………………………………No 

The rate shall be per number of in/outlet structures and will distinguish between structures built on one pipe 

or two pipes. The construction of stone headwalls and wingwalls will be restricted to 600 mm dia pipes only. 

Apron slabs and cut-off walls will be measured under items B22.07 and B22.10. 

Suitable stone (hard field or quarry stone not susceptible to disintegration or weathering on exposure to 

atmosphere or water) will be used after the Municipality has approved the said stone. 

Rounded boulders may not be used. Stone must be clean and wetted before set in a 6:1 sand : cement 

mortar. 

8. SECTION 3100 : BORROW MATERIALS 

B3104 (g): HAUL ROADS 

Add the following: 

No payment shall be made for the provision and maintenance of haul roads and all such costs shall be 

deemed to be covered by the rates tendered, except for the provision of fences if requested, which work 

shall be carried out, measured and paid for in accordance with the provisions of section 5500. 

B3108: MEASUREMENT AND PAYMENT 

Item            Unit 

B31.01: Excess overburden………………………………………………………………….cubic metre (m3) 

Add the following 
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“Payment will be made in two instalments, viz. 50% of the tendered rate after stockpiling the excess 

overburden and the remaining 50% after the material has been replaced and levelled off to the Municipality’s 

satisfaction. 

9. SECTION 3300 : MASS EARTHWORKS 

B3303 (a): CLASSES OF EXCAVATION 

Add the following: 

“The excavation of material from cut or borrow for fill (including excavations in existing roads where 

specified or agreed) shall be classified as either soft excavation or hard excavation. 

All intermediate excavation shall be classified as soft excavation and the rate for soft excavation shall 

include the cost for intermediate excavation.” 

B3305 (a): REMOVING UNSUITABLE MATERIAL 

Substitute “or should the thickness of the layer to be removed be less than 200 mm” in the third paragraph 

with “or should the thickness of the layer to be removed after completion of the excavations in accordance 

with the original instructions be less than 200 mm”. 

B3305I: PREPARING AND COMPACTING THE ROADBED 

“The compaction requirements for roadbed shall, unless otherwise required by the Municipality, be in 

accordance with the compaction requirements for fill as specified in sub subclauses 3302(b)(iii)”. 

B3312: MEASUREMENT AND PAYMENT 

Item            Unit 

B33.03 Extra over item 33.1 for excavating and breaking down material in…………….cubic meter (m3) 

Replace “items (a), (b) and (c)” in the first sentence of the second paragraph with “item (c)”. Add the 

following sentence: 

“The measurement for items (a) and (b) shall be the cubic meter of compacted layer, and the quantity shall 

be calculated from the authorized dimensions of the completed layer.” 

10. SECTION 3400 : PAVEMENT LAYERS OF GRAVEL MATERIAL 

SECTION 3402: MATERIALS 

The following specifications for gravel wearing course material shall apply: 
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Table B3402/4 : Gravel Wearing Course Material 

Maximum size: 37.5 mm 
Oversize index (10)a: #5 per cent 

Shrinkage product (Sp)b 100-240 

Grading coefficient (Gc)c                 16 – 34 
CBR 15 min at 95 percent Mod AASHTO compaction and OMCD 

 

4.75 mm/100 
d                                       =            tested immediately after compaction 
Only Class E gravel will be acceptable. 

B3407: MEASUREMENT AND PAYMENT 

Item            Unit 

B34.01: Pavement layers constructed from gravel taken from cut or borrow, including free haul up to 2.0 

……………………………………………………………………………………………………………………..km 

Change the heading of sub item 34.01(a) to “Gravel selected layer from cut or borrow compacted to:” Add 

the following sub item: 

i) Gravel selected layer from crushed material compacted to: 

i) 93% of modified AASHTO density (specify compacted layer thickness) cubic meter (m3) 

Change the heading of sub item 34.01(h) to “Gravel wearing course from cut or borrow compacted to:” Add 

the following sub item: 

j) Gravel wearing course from crushed material compacted to: 

i) 95% of modified AASHTO density (specify compacted layer thickness) cubic meter (m3) 

In second paragraph change: Materials’ transportation distance from 1,0km to 2,0km. 

B34.02: Extra over item 34.01 for excavation of material in……………………………………cubic meter (m3) 

Add the following phrase after the word “of” in the first line of the first paragraph “compacted pavement 

layer, and the quantity shall be calculated from the authorized dimensions of the completed layer”. 

NB. There will be no payment made under this item, therefore allowance should be made in Item B34.01 

above. 

a lo = Oversize index (per cent retained on 37.5 mm sieve) 
b Sp = Linear shrinkage x per cent passing 0.425 mm sieve 
c Gc = (Per cent passing 26.5 mm – percent passing 2.0 mm) x per cent passing 
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11. SECTION 5600 : ROAD SIGNS 

B5602: MATERIALS 

p) Structural steel 

Substitute “Where specified, all structural steel” in the first paragraph with “All structural steel”. 

q) IChromadek steel plate 

Substitute “1,40mm” in the first paragraph with “1,20mm”. 

B5609: MEASUREMENT AND PAYMENT 

Item            Unit 

B56.05: Excavation and backfilling for road sign supports (not applicable to kilometers posts) 

…………………………………………………………………………………………………..Cubic metre (m3) 

Substitute “not in concrete” in the first paragraph with “not in concrete or a soil/cement mixture”. 

12. SECTION 5900 : FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS 

B5904: MEASUREMENT AND PAYMENT 

Item            Unit 

B59.01 : Finishing the road and road reserve…………………………………………………..kilometre (km) 

Add the following: Payment shall distinguish between road reserves where the new road is adjacent to the 

old road with both roads within the new road reserve and road reserves with only the new road within the 

new road reserve.” 

13. SECTION 8100 : TESTING MATERIAL AND WORKMANSHIP 

B8117: MEASUREMENT AND PAYMENT 

Item            Unit 

B81.04: Testing material by the Municipality…………………………………………………….Provisional :Sum 

The provisional sum provided shall cover the cost of additional and duplicate testing done by the 

Municipality. 
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C3.5.1 Construction Program & Methods 

a) Time for Completion and Program. 

The Works shall be completed within 32 (Thirty-two) weeks, which period includes the 

normal days of inclement weather (as specified in Contract Data of this document), but is 

exclusive of the year end break, and special non-working days falling outside thereof. 

The Contractor will be required to develop and maintain for the full duration of the contract, 

a Works Program, the purpose of which it will be to ensure that the work is carried out 

and controlled in such a way that the Contract is completed within the time stated in the 

tender or in the time extended by the Municipality in writing. 

The Contractor shall take all aspects regarding the conditions on site, access, 

transportation, and restricted working space, the availability of material, machines and 

labour into account during the tender stage and in compiling of a Construction Program. 

b) Construction Program 

The Contractor must submit his Construction Program within the time stated in the 

Appendix to the Tender. The program is subject to the Municipality’s approval and remains 

so for the duration of the Contract. 

This program shall be in the form of a Gantt bar chart or other time/activity form 

acceptable to the Municipality. The unit of measurement in respect of the time periods of 

activities will be weeks. 

The program shall reflect at least the following information: 

(i) A description of each of the major activities to be carried out during the Contract 

and the sequence in which they will be done. 

(ii) The programmed time for executing each activity. 

(iii) The dependencies which exist between the various activities and whether 

these are time-related or resources-limited or both. 
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(iv) The critical path of activities on which final completion of the Works is 

dependent. 

(v) The amount of slack time for non-critical activities. 

 

The following is a list of the main activities that the Contractor is required to indicate on 

his program which shall not be considered as being comprehensive but rather as the 

minimum information required by the Municipality. Sub-items shall be indicated as 

necessary to demonstrate the proper order of the Works: 

• Establishment on site 

• Site Clearance 

• Roadbed Preparation 

• Construction of side drains 

• Construction of Concrete Road Section 

• Concrete Stormwater pipes 

• hauling of gravel material 

• Wearing course processing 

• Headwalls 

• Stone pitching and gabions 

• Tiding up on completion 

• Erection of road signs 

The following details shall also accompany the program: 

i) Proposed number of working hours per day, working days per week, “pay 

weekends” (if any), and any proposed holiday or other shut down periods. 

ii) Schedule of proposed labor resources (giving a breakdown of Municipality’s 

/technicians, foremen, supervisions, artisans, skilled and unskilled labor) for 

each major activity. 
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iii) Schedule of proposed plant resources (giving a breakdown of description and 

number of units) for each major activity. 

If during the course of the Contract the progress of work falls behind on the program, or 

if the sequence of operations is altered, or if the program is deviated from in any other 

way, the Contractor shall within one week of being notified by the Municipality submit a 

revised program. 

If the program has to be revised by reason of the Contractor falling behind his program, 

he shall produce a revised program showing how he intends to regain lost time in order 

to ensure completion of the Works within the Time for Completion as defined in the 

General Conditions of Contract, taking extension of time granted into account. Any 

proposal to increase the tempo of work must be accompanied by positive steps to 

increase production by either providing more labor and plant on site, or by using the 

available resources in a more efficient manner. 

Failure on the part of the Contractor to submit or to work according to the program or 

revised program shall be sufficient reason for the Municipality to take steps as provided 

in relevant clause of the General Conditions of Contract. 

The approval by the Municipality of any program shall have no contractual significance 

other than that the Municipality will be satisfied if the work is carried out according to such 

program and that the Contractor undertakes to carry out the work in accordance with the 

program. It shall not limit the right of the Municipality to instruct the Contractor to vary the 

program should circumstances make this necessary. 

It is in the Contractor’s interest to give as much information as possible about times 

allowed for construction as well as resource or other limitations on program times, since 

this program will form the basis for any contractual negotiations about extensions of time 

once the contract is commenced. Failure to comply with any of these requirements will 

entitle the Municipality to use a program based on his own assumptions to evaluate claims 

for extension of time for the completion of the work and/or for additional compensation. 
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Once approved by the Municipality in writing, this program shall be known as the Contract 

Program and shall be revised only as described below. Minor revisions to the Contract 

Program may be introduced from time to time by mutual agreement between the 

Contractor and the Municipality. Should the Municipality require a major revision to the 

Contract Program for whatever reason, the Contractor shall be notified in writing and such 

revision shall be submitted for approval to the Municipality within two weeks of receipt of 

such notification. 

If a revised program is issued, the effect on the initial critical path must be clearly indicated 

by the Municipality as must the steps required to be taken to ensure the completion of the 

contract within the stated Time for Completion. 

The Contractor shall submit to the Municipality, at least three working days before each 

monthly site meeting, one paper print of the Contract Program with detailed programs (as 

described below) duly marked up to reflect the actual progress up to that date. 

c) Reporting 

The Contractor shall submit to the Municipality at least three days before each monthly 

site meeting a monthly progress report which shall include the following: 

(i) A summary of progress on site over the month immediately preceding the 

monthly site meeting. This shall be in the form of a detailed narrative to the 

Contract Program. 

(ii) Highlight activities running late, indicating what steps have (or will) be taken 

(e.g. reprogramming, additional plant and/or labor resources, etc.) to ensure 

that the specified date of completion is not overrun. 

(iii) Status report of all plant utilized on site. 

(iv) Status report of all labor resources employed on site. 

(v) Status report of all material on site. 

No separate payment will be made for observing these requirements as it is deemed to 

be included in the amounts tendered for Preliminary and General items. 
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d) Methods 

Construction methods must be of such a nature that no person, property or improvements 

in the vicinity of the works is endangered. The Employer accepts no responsibility for any 

work executed without written permission outside the site of Works. 

C3.5.2  Features Requiring Special Attention 

a) Dealing with Water 

The Contractor is responsible for the control of storm-water from adjoining areas, the site 

underground water seepage. No additional payment will be made in this regard and the 

costs involved in complying with this Clause will be deemed to be included in the various 

rates tendered. 

b) Survey Beacons 

Benchmarks with levels and coordinates will be placed on site at commencement of the 

Works and formally handed over to the Contractor. 

c) Record Drawings 

As the Works proceed the Contractor must keep detailed records of all changes to the 

plans. The actual position of all new and existing services must be indicated on the set of 

drawings supplied free of charge for this purpose. No separate payment will be made for 

this and it will be deemed to be included in the rates tendered for the relevant items. 

Any information in the possession of the Contractor which is necessary for the 

Municipality’s Representative to complete his “as-built” drawings must be submitted to 

the Municipality before a Certificate of Completion will be issued. 

Only figured dimensions shall be used and drawings shall not be scaled unless so 

instructed by the Municipality. The Municipality will supply any figured dimensions which 

may have been omitted from the drawings. 

d) Safety 
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Since the construction occurs in a built-up area the Contractor must take the safety of the 

residents and their properties into account during the planning and execution of the 

Works. All open trenches, services, materials and machines must be protected and clearly 

marked. 

C3.5.3  Workmanship and Quality Control 

The onus to produce work which conforms in quality and accuracy of detail to the 

requirements of the Specifications and Drawings rests with the Contractor and the 

Contractor shall, at his own expense, institute a quality-control system and provide 

experienced Municipality’s, Foremen, Surveyors, Materials Technicians, other 

Technicians and technical staff, together with all transport, instruments and equipment to 

ensure adequate supervision and positive control of the works at all times. 

The costs of all supervision and process control, including testing thus carried out by the 

Contractor shall be deemed to be included in the rates tendered for the related items of 

work. 

The Contractor’s attention is drawn to the provisions of the various Standardized 

Specifications regarding the minimum frequency of testing that will be required for 

process control. The Contractor shall at his own discretion, increase this frequency where 

necessary to ensure adequate control. 

On completion of every part of the work and submission thereof to the Municipality for 

examination, the Contractor shall furnish the Municipality with the results of all relevant 

tests, measurements and levels to indicate compliance with the specifications. 

 

C3.5.4  Liaison with Local Authorities (if applicable) 

The Contractor will have to liaise with Local Authorities regarding the following matters: 

a) Dealing with traffic. 
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(i) Locating existing underground services (including application for all necessary 

work permits and Way leaves). 

(ii) Protection of existing services during construction. 

All the relevant authorities were notified of above operations. It is then the Contractor’s 

onus to immediately contact all these authorities and to accommodate their involvement 

in his Program of Work. The Contractor should also warn the authorities at least 48 hours 

before the actual work commences. Compensation for delays, losses or accidents will not 

be considered should the Contractor at any time have failed to keep the Local Authorities 

informed. 

The Municipality or Employer must immediately be notified should the Contractor 

experience any problem regarding work which involves a Local Authority. 
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HEALTH AND SAFETY REQUIREMENTS 

1. INTRODUCTION AND BACKGROUND 

1.1 Background to the Health and Safety Specification (also termed This Specification) 

The Construction Regulations (July 2003) place the onus on the Client to prepare a pre-construction health 

& safety specification, highlighting all risks not successfully eliminated during design. 

1.2 Purpose of the Health and Safety Specification 

To assist in achieving compliance with the Occupational Health & Safety Act 85/1993 and the now 

promulgated Construction Regulations (July 2003) in order to prevent or as far as possible, reduce incidents 

and injuries. 

This specification shall act as the basis for the drafting of the Principal Contractor’s and Contractors’ 

construction phase health & safety plans. 

The Health & Safety Specification sets out the requirements to be followed by the Principal Contractor and 

other Contractors so that the health & safety of all persons (including the public) potentially at risk may 

receive the same priority as other facets of the project e.g. cost, program, environment, etc. 

1.3 Implementation of the Health and Safety Specification 

This Health & Safety Specification forms an integral part of the contract, and the Principal Contractor is 

required to use it when drawing up his project-specific construction phase health & safety plan. The Principal 

Contractor must forward a copy of this specification to all Contractors at their bidding stage so that they can 

in turn prepare health & safety plans relating to their operations. 

2. HEALTH AND SAFETY SPECIFICATION 

2.1 Scope 

This Specification covers the requirements for eliminating and mitigating incidents and injuries on Contract 

No: PSJLM-MIG-2026/27 – 02  for the CONSTRUCTION OF MNANGWENI ACCESS ROAD. 

The scope also addresses legal compliance, hazard identification and risk assessment, risk control, and 

promoting a health and safety culture amongst those working on the project. The Health & Safety 

Specification also makes provision for the protection of those persons other than employees. 

2.2 Interpretations 
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Application 

This specification is a compliance document drawn up in terms of the Occupational Health and Safety Act 

No 85 of 1993 (OHSA) and is therefore binding. It must be read in conjunction with all other relevant 

legislation as noted previously. 

Definitions 

The definitions listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations (July 

2003) shall apply. 

2.3 Minimum Administrative Requirements 

Notification of Intention to Commence Construction Work 

The Contractor shall notify the Provincial Director of the Department of Labor in writing before construction 

work commences. A copy of this notification must be held in the Contractor’s health & safety file on site. 

Assignment of the Contractor’s Responsible Persons to Supervise Health and Safety on Site 

The Contractor shall make supervisory appointments as well as other relevant appointments in writing (as 

stipulated by the OHSA and Construction Regulations 2003), prior to commencement of work. 

Competence of the Contractor’s Appointed Competent Persons 

The Contractor’s competent persons for the various risk management portfolios must fulfil the criteria as 

stipulated under the definition of “Competent” in accordance with the Construction Regulations (July 2003). 

Compensation for Occupational Injuries and Diseases Act 130 of 1993 (COIDA) 

The Contractor shall have in his possession a letter of good standing with his Compensation assuror as 

proof of registration. Contractors shall hold proof of workman’s compensation assurance Registration in the 

form of a letter of good standing and forward a copy to the Municipality. 

Occupational Health and Safety Policy 

The Contractor shall submit a Health and Safety Policy signed by his Chief Executive Officer. The Policy 

should outline the Employer’s objectives as well as how they will be achieved and implemented by the 

Municipality. 

Health and Safety Organogram 

The Contractor shall prepare an organogram, outlining the site management health & safety structure 

including the relevant appointments/competent persons. In cases where appointments have not been 
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made, the organogram shall reflect the intended positions. The organogram must be updated when there 

are any changes in the Site Management Structure. 

Preliminary Hazard Identification and Risk Assessment and Progress Hazard Identification and Risk 

Assessment 

The Contractor shall cause a hazard identification to be performed by a competent person before 

commencement of construction work. The assessed risks shall form part of the construction phase health 

and safety plan submitted for approval by the Client. The risk assessment must include: 

a) A list of hazards identified as well as potentially hazardous tasks. 

b) A documented risk assessment based on the list of hazards and tasks. 

c) A set of safe work procedures (method statements) to eliminate, reduce and/or control the risks 

assessed. 

d) A monitoring and review procedure of the risk assessments as the risks change. 

The Contractor shall inform, instruct and train his workers regarding any hazards, risks and related safe 

work procedures before any work commences and thereafter at regular intervals as the risks change and 

as new risks develop. This training should be carried out in the form of toolbox health & safety talks. 

Contractors must conduct their own toolbox talks and submit proof of these talks to the Contractor at least 

weekly. 

The Contractor shall be responsible for ensuring that all persons who could be negatively affected by his 

operations are informed and trained according to the hazards and risks and are conversant with the safe 

work procedures, control measures and other related rules (toolbox talk strategy to be implemented). 

The Contractor must conduct risk assessments specific to his operations and forward a copy to the 

Municipality. The Contractor when required must report on the status of these risk assessments. 

Health and Safety Representative(s) 

The Contractor shall ensure that Health and Safety Representative(s) are appointed under consultation and 

trained to carry out their functions. The appointments must be in writing. 

The Health and Safety Representatives shall carry out regular inspections, keep records and report all 

findings to the Responsible Person forthwith and at health & safety meetings. Health & Safety 

representatives are required as soon as an Employer has 20 or more employees on site (one for the first 

20 employees, another for the next 30 and one more for every 50 or part thereof employees thereafter). 

Health and Safety Committees 
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The Contractor shall ensure that project health and safety committee meetings are held monthly and 

minutes are kept on record. Meetings must be organized and chaired by the Contractor’s Responsible 

Person (Section 16(2) person or CR 6(1) person), in accordance with the OHS Act 85/1993. Minutes of 

their meetings shall be kept on record and shall always be accessible to the Municipality or any other 

authorized representative. 

Health and Safety Training 

Induction 

The Contractor shall ensure that all site personnel and undergo a site-specific health & safety induction 

training session before they start work. A record of attendance shall be kept in the health & safety file. A 

suitable venue must be available to house this training. 

Awareness 

The Contractor shall ensure that, on site, periodic toolbox health & safety talks take place at least once per 

week. These talks should deal with risks relevant to the construction work at hand. A record of attendance 

shall be kept in the health & safety file. All Contractors have to comply with this minimum requirement and 

submit proof to the Municipality. 

Competence 

All competent person must have the knowledge, experience, training, and qualifications specific to the work 

they have been appointed to supervise, control or carry out. This will have to be assessed on a regular 

basis e.g. training, evaluation, periodic audits by the Client, progress meetings, etc. The Contractor is 

responsible to ensure that competent persons are appointed to carry out construction work. 

General Record Keeping 

The Contractor shall keep and maintain Health and Safety records to demonstrate compliance with this 

Specification, with the OHS Act 85/1993, and with the Construction Regulations (July 2003). The Contractor 

shall ensure that all records of incidents/accidents, emergency procedures training, inspections, audits, etc. 

are kept in a health & safety file held in the site office (the file must include the Contractor’s health & safety 

plan). 

Health & Safety Audits, Monitoring and Reporting 

The Client shall conduct monthly health & safety audits of the work operations including a full audit of 

physical site activities as well as an audit of the administration of health & safety. The Contractor is obligated 

to conduct similar audits at least monthly on all Contractors appointed by it and keep audit reports in his 
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health & safety file. Contractors have to audit their sub-contractors and keep records of these audits in their 

health & safety files, made available on request. 

Emergency Procedures 

The Contractor must prepare a detailed Emergency Procedure for approval by the Client prior to 

commencement on site. The procedure shall detail the response plan including the following key elements: 

- List of key competent personnel. 

- Details of emergency services. 

- Actions or steps to be taken in the event of specific types of emergencies; and 

- Information on any hazardous material/situations. 

Emergency procedure(s) shall include, but shall not be limited to: fire, chemical spills; injury to employees; 

damage to material/equipment/plant; use of hazardous substances; bomb threats; major 

incidents/accidents; etc. The Contractor shall advise the Client in writing forthwith, of any emergencies, 

together with a record of action taken. A contact list of all service providers (Fire Department, Ambulance, 

Police, Medical and Hospital, etc.) must be maintained and available to site personnel.  All media and other 

interest parties must be directed to the Client. 

First Aid Boxes and First Aid Equipment 

The Contractor shall appoint first Aider(s) in writing. The appointed First Aider(s) must be certificated. 

Copies of valid certificates are to be kept on site. The Contractor must supply at least one fully stocked first 

aid box. All Contractors with more than 5 employees shall supply their own first aid box. Contractors with 

more than 10 employees shall have their own trained, certified first aider on site at all times. 

Accident/Incident Reporting and Investigation 

Injuries are to be categorized into first aid; medical; disabling; and fatal. The Contractor must stipulate in 

his health & safety plan how it will handle each of these categories. When reporting injuries to the Client, 

these categories shall be used. The Contractor must investigate all injuries, with a report being forwarded 

to the Client forthwith. All Contractors have to report on the 4 categories of injuries at least monthly. 

Contractors must investigate injuries and accidents involving their employees and forward a copy of the 

investigation report to the Municipality forthwith. The Contractor must report all injuries to the Client in the 

form of a detailed injury report at least monthly including man-hours worked for the month as well as the 

cumulative total. 

Hazards and Potentially Hazardous Situations 
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The Contractor shall immediately notify the Client, in writing, of any hazardous or potentially hazardous 

situations that may arise during the performance of construction activities. 

Personal Protective Equipment (PPE) and Clothing 

The Contractor shall ensure that all site workers are issued and wear the correct and approved personal 

protection equipment (PPE). The Contractor shall make provision and keep adequate quantities of SANS 

approved PPE on site at all times according to the risk assessments. The Contractor shall clearly outline 

procedures to be taken when PPE or clothing is: 

- Lost or stolen; 

- Worn out or damage. 

The above procedure applies to Contractors and their Sub-contractors, as they are all Employers in their 

own right and must therefore carry their own PPE. 

Every Contractor is responsible for supplying the necessary PPE to his own employees. Labor Only 

Contractors appointed by the Contractor become the responsibility of the Contractor. 

Occupational Health and Safety (OHS) Signage 

The Contractor must provide adequate on-site OHS signage, including but not limited to: “No Unauthorized 

Entry”, “Report To Site Office”, “Site Office”, “Beware Of Overhead Work”, “Hard Hat Area”. Signage must 

be posted up at all entrances to site as well as on site in strategic locations e.g. access routes, stairways, 

entrances to structures and buildings, scaffolding, and other potential risk areas/operations. 

Health & safety signage must be well maintained including weekly inspections, cleaning, replacement and 

repair. 

Permits 

Permits may include (but not limited to) the following: 

 Public walkways, roadways. 

 The securing of any permits in terms of the above will be the responsibility of the Contractor. 

Contractors and Sub-contractors 

The Contractor shall ensure that all Contractors appointed by it comply with this Specification, the OHS Act 

85/1993, Construction Regulations (July 2003), and all other relevant legislation that may relate to the 

activities directly or indirectly. The Contractor, when appointing other Contractors as “Sub-contractors”, shall 

mutatis mutandis ensure compliance as if it was the Contractor. 
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Public and Site Visitor Health & Safety 

The Contractor shall ensure that every person working on or visiting the site, as well as the public in general, 

shall be made aware of the dangers likely to arise from site activities, including the precautions to be taken 

to avoid or minimise those dangers. Appropriate health and safety notices and signs shall be posted up, 

but shall not be the only health & safety measures taken. 

Both the Client and the Contractor have a duty in terms of the OHS Act 85/1993 to do all that is reasonably 

practicable to prevent members of the public and site visitors from being affected by the construction 

activities. 

The extent of the site must be suitably displayed at all times with a limited number of access points which 

must be controlled to ensure safe access and egress. The access points must have adequate notices 

displayed (see items 2.3.18). 

Site visitors must be briefed on the hazards and risks they may be exposed to and what measures are in 

place or should be taken to control these hazards and risks. As per the Construction Regulations, a record 

of these “inductions” must be kept on site (attendance register) 

Night Work (Before and After Hours) 

The Contractor must ensure that adequate lighting is provided to allow for work to be carried out safely. 

Transport of Workers 

The Contractor shall not: 

• Transport persons together with goods or tools unless there is an appropriate area or section to 

store the tools or equipment. 

• Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper canopy (properly 

covering the back and top) with suitable sitting area. Workers shall not be permitted to stand or sit 

at the edge of the transporting vehicle. 

• Transport workers in LDV’s (bakkies) unless they are closed/covered and have the correct number 

of seats for the passengers. 

Construction Health & Safety Officer 

A part-time construction health & safety officer (in terms of Construction Regulation 6.6) will be required. 

This should include at least one audit per month of the Contractor’s activities. Apart from these audits, the 

Contractor must audit his health & safety plans, health & safety files and physical site conditions at least 

monthly, keeping the audit records in his health & safety file on site. 
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Penalties 

Penalties may be imposed for ongoing non-compliance with the provisions of the Client’s Health & Safety 

Specification and the Contractor’s health & safety plan. The penalty procedure shall consist of a written 

warning with a compliance time frame. Failure to comply within the time frame stipulated will result in a     

R1 000 penalties per non-compliance item per day that the non-compliance persists. 

2.4 Physical Requirements 

The Contractor shall make provision in his tender for safeguarding of any excavations/trenches as per this 

specification. Excavations and trenches deeper than 0.5m must either be shored or battered back to a safe 

angle unless a competent person deems the excavation or trench to be safe (permission must be given in 

writing). Where any uncertainty exists, the decision of a professional Municipality or professional 

technologist competent in excavation work will be decisive. 

The Contractor shall make sure that: 

a) The excavations are inspected before every shift, and a record of these inspections is kept; 

b) Safe work procedures have been communicated to the workers. 

c) The safe work procedures are enforced and maintained by the Contractor’s Responsible Persons 

at all times; 

d) Safe access is provided; 

e) No load, material, plant or equipment is place or moved near the edge of any excavation or trench; 

f) The requirements as per Section 11 of the Construction Regulations are adhered to. 

2.5 Plant and Machinery 

Construction Plant 

“Construction Plant” includes all types of plant including but not limited to, cranes, piling rigs, excavators 

road vehicles, and all lifting equipment. The Contractor shall ensure that all such plant complies with the 

requirements of the OHS Act 85/1993 and Construction Regulations (July 2003). The Contractor shall 

inspect and keep records of inspections and load tests of the construction plant used on site. Only 

authorized/competent persons may use machinery and the proper supervision must be provided. 

Appropriate PPE and clothing must be provided and maintained in good condition at all times. 

Vessels under Pressure (VuP) and Gas Bottles 

The Contractor and all relevant Contractors shall comply with the Vessels under Pressure Regulations, 

including: 
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- Providing competency and awareness training to the operators; 

- Providing PPE or clothing; 

- Inspect equipment regularly and keep records of inspections; 

- Providing appropriate fire fighting equipment (Fire Extinguishers) on hand; 

- Oxygen and acetylene bottles must be secured in an upright position and must not show signs of 

corrosion or damage. 

Fire Extinguishers and Fire Equipment 

The Contractor shall provide adequate, regularly serviced fire fighting equipment located at strategic points 

on site, specific to the classes of fire likely to occur. The appropriate notices and signs must be posted up 

as required. A minimum of four 9kg dry chemical powder fire extinguishers must be available in and around 

the site office establishment and stores. Wherever hot work is taking place, additional fire extinguishers 

must be on hand. Contractors are responsible for ensuring compliance with hot work procedures and must 

be in possession of method statements detailing the safe working procedures. 

Hired Plant and Machinery 

The Contractor shall ensure that any hired plant and machinery used on site is safe for use and complies 

with the minimum legislated requirements. The necessary requirements as stipulated by the OHS 

Act 85/1993 and Construction Regulations (July 2003) shall apply. The Contractor shall ensure that 

operators hired with machinery are competent and that certificates are kept on site in the health & safety 

file. Any load test requirements and inspections in terms of legislation must be complied with and copies of 

load test certificates and inspections must be kept in the health & safety file. 

Scaffolding/Working in elevated positions 

Working at heights includes any work that takes place in an elevated position. The Contractor must submit 

a risk-specific fall protection plan in accordance with the Construction Regulations (July 2003) before this 

work is undertaken. All scaffolding must comply with the requirements of SANS 085-2000. 

Scaffolding must be declared safe for use by a competent scaffold inspector who must complete the scaffold 

register. Inspections must then be carried out weekly, after bad weather, after any alterations, after an 

incident, and before dismantling. The Contractor must keep all scaffold inspection registers on site. 

Working in elevated positions requires the preparation of a fall protection plan. The plan must include a risk 

assessment and method statements/safe work procedures. All persons working in elevated positions must 

be evaluated for physical and psychological fitness. All persons working in elevated positions must be 
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trained and records of this training must be kept on site. All opening, edges, and the like must be adequately 

guarded. 

Work from elevated positions may only be conducted as if it were being conducted from a safe ladder or 

safe scaffold. 

Where fall prevention or fall arrest devices are being used, the correct devices must be used for the purpose 

and they must be properly maintained. Workers must be trained into the use and maintenance of the fall 

prevention and arrest equipment/devices. 

All scaffolding platforms above 1.5m from the ground must be complete with guard rails and toe boards and 

must be fully boarded as per the requirements of general-purpose scaffold platforms (5-board platforms). 

Mobile scaffolds may not exceed 3 x their minimum base width in height and must be adequately boarded 

as per their loading requirement (no less than 3-board wide). Mobile scaffolds and static frame towers must 

be erected as per the manufacture’s requirements (copies of these erection specifications/data sheets must 

be available on site). 

Lifting Machines and Tackle 

The Contractor shall ensure that lifting machinery and tackle is inspected before use and thereafter in 

accordance with the Driven Machinery Regulations and the Construction Regulations (Section 20). There 

must be competent lifting machinery and tackle inspector who must inspect the equipment daily or before 

use, taking into account that: 

- All lifting machinery and tackle has a safe working load clearly indicated; 

- Regular inspection and servicing is carried out; 

- Records are kept of inspections and of service certificates; 

- There is proper supervision in terms of guiding the loads that includes a trained banksman; 

- To direct lifting operations and check lifting tackle; 

- Tower crane bases have been approved by an Municipality; 

- Load test certificates are kept in the health & safety file; 

- The operators are competent as well as physically and psychologically fit to work and in possession 

of a medical certificate of fitness to be available on site. 

Ladders and Ladder Work 

The Contractor shall ensure that all ladders are inspected monthly, are in good safe working order, are the 

correct height for the task, extend at least 1m above the landing, fastened and secured, and at a safe angle. 

Stepladders must be safe for use, must be the correct height for the task and the top two rungs may not be 



BID NO: PSJLM-MIG-2026/27 – 02 CONSTRUCTION OF MNANGWENI ACCESS ROAD 
IN WARD 01 
 

142 | P a g e   

used. Records of inspections must be kept in a register on site. Contractors using their own ladders must 

ensure the same. 

General Machinery 

The Contractor must ensure compliance with the Driven Machinery Regulations, which includes inspecting 

machinery regularly, appointing a competent person to inspect and ensure maintenance, issuing PPE and 

relevant clothing, and training those who use machinery. 

Electrical Installations and Portable Electrical Tools 

The Client must ensure that the Contractor is made aware of the positions of all electrical power lines. The 

Contractor must comply with the Electrical Installation Regulations, the Electrical Machinery Regulations 

and the Construction Regulations (CR 22). 

The Contractor shall carry a copy of the Certificate of Compliance for his electrical power supply. All 

temporary electrical installations must be inspected at least weekly. Portable electrical tools and equipment 

must be visually inspected daily with inspection records kept monthly. Records of these inspections must 

be kept on site. 

2.6 Occupational Health 

Occupational Health 

Exposure of workers to occupational health hazards and risks is very common in any work environment, 

especially in construction. Occupational exposure is a major problem and all Contractors must ensure that 

proper health and hygiene measures are put in place to prevent exposure these hazards. Prevent 

inhalation, ingestion, absorption and noise induction. 

Welfare Facilities 

The Contractor must supply sufficient toilets (1 toilet per 20 workers), changing facilities, hand washing 

facilities, soap, toilet paper, and hand drying material must be provide. Waste bins must be strategically 

place and emptied regularly. Safe, clean storage areas must be provided for workers to store personal 

belonging and personal protective equipment. Workers should not be exposed to hazardous 

materials/substances while eating and must be provided with adequate, sheltered eating areas. 

Alcohol and other Drugs 

No alcohol and other drugs will be allowed on site. No person may be under the influence of alcohol or any 

other drugs while on the construction site. Any person on prescription drugs must inform his/her superior, 
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who shall in turn report this to the Contractor forthwith. Any person suffering from any illness/condition that 

may have a negative effect on his/her safety performance must report this to his/her superior, who shall in 

turn report this to the Contractor forthwith. Any person suspected of being under the influence of alcohol or 

other drugs must be sent home immediately, to report back the next day for a preliminary inquiry. A full 

disciplinary procedure must be followed by the Superior concerned and a copy of the disciplinary action 

must be forwarded to the Contractor for his records. 
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ANNEXURE A 

HEALTH AND SAFETY SPECIFICATION (HSS) 

The Contractor must submit compliance with Annexure A within one working week (5 working days) of 

receiving the Order to Commence 

HSS ITEM 
NO. 

REQUIREMENTS OHSA REQUIREMENTS SUBMISSION DATE 

 

 
2.3.1 

 
Health and Safety Plan 

 

 
Constructions Regs 

 

 
Within two weeks 

 
2.3.2 

Notification of intention 
 
Complete Schedule 1 
(Construction Regs) 

Before commencement 
on site 

2.3.3 
Assignment of Responsible Persons to 
Supervise Construction Work 

OHS Act (Section 16.2) & 
Construction Reg 6 

Before commencement 
on site 

 
2.3.4 

Competence of Responsible Persons 
OHS Act (Section 16.2) & 
Construction Reg 6 

Together with Health and 
Safety Plan 

2.3.5 
Compensation of Occupational Injuries and 
Diseases – proof of registration COIDA 

Together with Health and 
Safety Plan 

 
2.3.6 

Occupational Health and Safety Policy 
 
OHS Act 

Together with Health and 
Safety Plan 

 
2.3.7 

Health and Safety Organogram 
 
Client Requirement 

Together with Health and 
Safety Plan 

2.3.8 

Initial Hazard Identification and Risk 
Assessment based on the Client’s 
assessment 

Construction Regs 
Together with Health & 
Safety Plan 
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ANNEXURE B 

ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS 

The Contractor shall make the following appointments: (further appointments could become necessary as 

the project progresses). 

ITEM APPOINTMENT OHSA 
REFERENCE 

REQUIREMENT 

B1 CEO Assignee Section 16(2) A competent person to assist with the onsite H & S 
overall responsibility – 
Contractor’s Responsible Person 

B2 Construction Work Supervisor CR 6.1 A competent person to supervise and be responsible of 
Health & Safety related issues on site. The person is 
appointed to assist the CEO with his/her overall duties. 

B3 Subordinate Construction 
Work Supervisors 

CR 6.2 A competent person to assist with daily supervision of 
construction / building work. The person assists the 
Construction Work Supervisor. 

B4 Health & Safety 
Representative(s) 

Section 17 A competent person(s) to inspect H & S in reference to 
plant, machinery and Health & Safety persons in the 
workplace. 

B5 Incident Investigator A GAR 8 A competent person to investigate incidents 
/ accidents on site and could be: 
- The employer 
- H & S Representative 
- Designated person 
- Member of the H & S 
- Committee 

B6 Risk assessment coordinator CR 7 A competent person to co-ordinate all risk assessments 
on behalf of the Contractor. 

B7 Fall protection plan 
coordinator 

CR 8 A competent person to prepare and amend the fall 
protection plan. 

B8 First Aiders GSR 3 A qualified person top address all on site first aid cases. 

B9 Excavation Inspector CR 11 A competent person to inspect excavation work and ensure 
that approved safe working procedures are followed at all 
times. 

B10 Ladder Inspector GSR 13A A competent person to inspect ladders daily 
and ensure they are safe for use, keeping monthly 
record 

B11 Temporary electrical 
installations inspector 

CR 22 A competent person to control all temporary electrical 
installations. 

B12 Construction Safety Officer CR6 A competent person to fulfil the functions as set out in 
2.3.24 of the HSS. 
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ANNEXURE C 
 

GENERAL COMPLIANCE REQUIREMENTS 
 
The Contractor shall comply with but not be limited to the following requirements. Report in writing on 
these to the Client at progress meetings or at least monthly which ever is sooner. 

 
ITEM WHAT WHEN OUTPUT ACCEPTED BY 

CLIENT 
AND DATE 

C1 Construction-phase 
Health & Safety Plan 

Monthly review Contractor to report on status of 
health & safety plans – monthly 
 

 

C2 Health & Safety File Open file when construction 
begins and maintain throughout 

Have file on hand at meetings. 
Contractors to report on their file 
at monthly health & safety 
meetings 
 

 

C3 OHS Act and 
Relevant 
Regulations 
 

Monthly review To be kept in the health & safety 
file on site 

 

C4 Induction Training Every worker before he/she 
starts before 
 

Attendance registers to be kept.  

C5 Awareness 
Training 
(Toolbox talks) 
 

At least weekly Attendance registers to be kept.  

C6 Health & Safety 
Meetings 
 

Monthly Meeting minutes to be kept.  

C7 Health & Safety 
Rooms 

Monthly Report covering: 
• Incidents/accidents 
and investigations 
• Non conformances by 
employees & 
Contractors 
• Internal & External H & S 
audit reports 
 

 

C8 Emergency 
procedures 

Monthly evaluation of procedure Table procedure in writing as well 
as telephone numbers 

 

C9 Risk assessments Updated and signed off 
at least monthly 

Documented risk assessments  

C10 Safe work procedures Drawn up before workers 
are exposed to new risks 

Documented set of safe work 
procedures (method statements) 
reviewed and signed off 
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C11 General Inspections Daily and weekly Report OHS Act compliance: 
- Excavations 

- Portable electrical tools 
Temporary electrical 
installations 
- Materials hoist 

 

 

C12 General Inspections Monthly Ladders 
 

 

C13 General Inspections 3-monthly - Lifting tackle 
- Oxy-acetylene cutting 
& welding sets 
- Fall prevention and 
arrest Equipment 
 

 

C14 Covid19 inspections Daily and weekly Report on OHS Act compliance: 
- Screening and recording of 
workers and visitors’ temperatures 
on daily basis 
- Mask and sanitizing of Equipment 
and Transportations 
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ANNEXURE D 
 

TASK ORIENTATED RISKS 
 

RATING TASK/SITUATION PERSONAL 
PROTECTIVE 
EQUIPMENT 

RISK TO SAFETY RISK TO HEALTH PREVENTATIVE 
ACTION 

RISK TO 
ENVIRONMENT 

High Work in trenches and 
excavations 

Safe footwear Trench 
collapses, 
engulfment, 
sprains 

 Trench walls to be 
safely battered to 
natural angle of 
repose or properly 
shored 

Excavated 
material to be 
disposed of in 
accordance with 
approved method 

Low Concrete 
Work 
(foundations) 

Overalls, hard hats, 
safety shoes, aprons, 
goggles 

Caving in of unshored 
sides 
Personnel & 
equipment falling in 

Chemical reaction 
in wet 
cement 
causes 
Dermatitis 

Barrier creams should 
be made available to 
personnel 

Spillages into 
ground water 

Medium Brick work (General) Overalls, hard hats, 
safety shoes, gloves 

 Twisting and 
straining of 
back muscles while 
lifting blocks 

Training in manual 
handling 
Use of lifting equipment 

 

Medium Cement and Concrete 
Mixing 

Overalls, hard hats, 
safety shoes, gloves, 
earmuffs 

 Ingestion, Inhalation 
of Cement Contact 
with skin may cause 
Dermatitis 

 Training, correct 
use of 
PPE 
Barrier creams 

High Handling of Cable Drums Overalls, hard hats, 
safe shoes, gloves 

Dropping or falling of 
drums, rolling in wrong 
direction 

Severe injury or 
death 

Training and 
supervision by 
experienced 
supervisor 
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TASK ORIENTATED RISKS (Continued) 
 

High Ladder Usage Hard hats, safety shoes Falls  Training, pre-use 
checks, monthly 
inspections, correct 
length for task, 
secure at top and 
bottom, skidpads on 
ladder, use both 
hands to climb 

 

High Falls (on the ground) Hard hats, safety 
Shoes 

Injuries and bruises  Training, good house 
keeping 

 

High Electrical Installations Overalls, hard hats, 
safety shoes, gloves 
etc. 

Exposed switches and 
wires 
Cables lying in pools of 
water 
Un-insulated cables 
and wires 

 Tidy up all wires and 
cover 
Suspend all cable 
above ground 
Regular inspections 
and maintenance 

 

Medium Load & Unload by Hand Gloves Back and hand injuries  Training, clear task 
communication 
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EQUIPMENT RISKS 
 

RATING TASK/SITUATION PERSONAL 
PROTECTIVE 
EQUIPMENT 

RISK TO SAFETY RISK TO HEALTH PREVENTATIVE ACTION RISK TO 
ENVIRONMENT 

Medium Electric Drill Overalls, hard hats, 
safety shoes 

Eye injuries, general 
injuries, electrical 
shocks 

 Training, only 
competent user, pre-
use check, monthly 
inspections, work 
piece secure 

 

High Angle Grinder Overalls, hard hats, 
safety shoes, goggles 

Electrical 
shocks, 
severe 
injuries 

 Training, only 
competent user, pre-
use check, monthly 
inspections, work 
piece secure 

 

Medium Extension Leads Hard hats, safe shoes, 
goggles 

Electrical shocks, 
trips and falls 

 Training, pre-use 
inspection, 
maintain 

 

High Hand Tools Overalls, hard hats, 
safety shoes, goggles, 
aprons 

Cuts, bruises  Training, use correct 
tool for the task, 
sharpen tools, 
inspections 

 

High Driving Vehicles  Accidents 
Passengers 
Un roadworthy vehicle 
Driver 
Road and weather 
conditions 
Other road users 

 Licensed drivers only, 
obey rules 
Seated not leaning 
on opening sides 
Inspections of 
vehicle Fit to drive, 
sober Reduce 
speed, be alert Be 
aware, be alert 
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PHYSICAL RISKS 
 
 

RATING TASK/SITUATION PERSONAL 
PROTECTIVE 
EQUIPMENT 

RISK TO SAFETY RISK TO HEALTH PREVENTATIVE ACTION RISK TO 
ENVIRONMENT 

Medium Noise 
(General 
Machinery) 

Ear plugs, earmuffs  Noise induced 
hearing loss 

Training of 
personnel 
Designate noise 
areas 

Noise pollution 

Medium Vibration 
(General 
Machinery) 

Ear plugs, earmuffs, 
gloves 

 May result in kidney 
complications 

Training, rest breaks  

Medium Bad Lighting  Injuries, falls, death  Adequate 
lighting 
Emergency 
lighting 

 

High Fire Prevention Overalls, hard hats, 
safety shoes, aprons 

Combustible 
refuse: paper & 
plastics 
Flammable 
liquids: petrol, 
diesel, etc 
Electrical 
equipment 

 Training, 
housekeeping, 
segregated storage 
of materials 
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ERGONOMIC RISKS 
 

RATING TASK/SITUATION PERSONAL 
PROTECTIVE 
EQUIPMENT 

RISK TO SAFETY RISK TO HEALTH PREVENTATIVE ACTION RISK TO 
ENVIRONMENT 

Medium Visual Workplace  Falls from heights 
Materials falling from 
heights 
Tripping over materials 

 Housekeeping Noise pollution 

Medium Awkward Postures  Back injuries, etc. Health 
complications 
from 
unnatural postures 

Sufficient access 
to areas 

 

High Heavy Manual Lifting  Back injuries, etc  Training in SWP's 
Use of lifting equipment 
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ANNEXURE E 
 

ACKNOWLEDGEMENT OF RECEIPT 
 

CONTRACT NO.: PSJLM-MIG-2026/27 – 02   
 

CONSTRUCTION OF MNANGWENI ACCESS ROAD 
 
 

I, _____________________________________________________________________________________ 

 

Representing _______________________________________________________________Contractor 

have satisfied myself with the content of the Health and Safety Specification and shall ensure that the 

Contractor and his personnel comply with all obligations / requirements in respect thereof. 

 
 

 

Signature of Contractor Date 
 
 

 

Signature of Client/Client's Agent Date 
 
 
 
 

Comments:------------------------------------------------------------------------------------------------------------------------ 
 

 
----------------------------------------------------------------------------------------------------------------------------- --------------- 
 

---------------------------------------------------------------------------------------------------------------------------------------------- 

 
 

----------------------------------------------------------------------------------------------------------------------------- --------------- 
 
 
---------------------------------------------------------------------------------------------------------------------------------------------- 
 

----------------------------------------------------------------------------------------------------------------------------- --------------- 
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----------------------------------------------------------------------------------------------------------------------------- --------------- 

 

 

ANNEXURE F 
 

CONTRACTOR'S MONTHLY INCIDENT / ACCIDENT STATISTICAL REPORT 
 

PROJECT : CONTRACT NO.: PSJLM-MIG-2026/27 – 02  

  CONSTRUCTION OF MNANGWENI ACCESS ROAD –    

   PORT ST JOHNS LM 

 

CONTRACTOR : ------------------------------------------------------------------------------------------------- 

 

MONTH 
            

A) INJURY TYPES 

1. Fatal incidents 
            

2. Disabling Incidents 
            

3. Medical Incidents 
            

4. First Aid Incidents 
            

B) INCIDENT TYPES 

1. Vehicle Incidents 
            

2. Environmental Incidents 
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3. Damage to Property 
Incidents 

            

4. Public Incidents 
            

5. Electrical Contract Incidents 
            

6. Near-Miss Incidents 
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PORT ST JOHN’S LOCAL MUNICIPALITY 

PSJLM-MIG-2026/27 – 02 

CONSTRUCTION OF MNANGWENI ACCESS ROAD 

              

Part C4: Site information 

              

Contents                   Pages 

C4.1: Site Information         159 

C4.2: Reduced Tender Drawings        160 
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PORT ST JOHN’S LOCAL MUNICIPALITY 

PSJLM-MIG-2026/27 – 02   

CONSTRUCTION OF MNANGWENI ACCESS ROAD 

              

C4.1 Site information 

A topographical level survey of the site was undertaken, and its information is contained on the Tender 

Drawings supplied with this document. 

The material encountered in the area of the proposed road is dominated by slightly moist, dark-brown, stiff, 

micro- shattered, silty sand with residual dolerite in other sections. 

The above paragraph is only given as a guideline, and prospective Tenderers shall also acquaint 

themselves with the nature of ground and subsoil conditions. 

Tenderers are expected to make their own assessment of the site, site access, geotechnical conditions, 

services etc. before submitting tenders. No claims for extension of time or additional compensation of any 

kind will be entertained if it is found (in the opinion of the Engineer) that such claims are the result of a lack 

of knowledge of the site conditions where such conditions could and would have been reasonably foreseen 

by a suitably qualified and competent person carrying out an investigation of the site. 
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PORT ST JOHN’S LOCAL MUNICIPALITY 

PSJLM-MIG-2026/27 – 02   

CONSTRUCTION OF MNANGWENI ACCESS ROAD 

              

C4.2 Tender Drawings 
 


