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Notes:

The Tender Document must be submitted as whole. All forms must be properly completed as required
and the document shall not be taken apart or altered in any way whatsoever.

All forms must be duly completed in black ink as required.

The list of returnable documents, which consists of forms and schedules to be completed and company
specific certificates and information pages to be attached, comprise the following:

Document Reference Title Page
C1: AGREEMENT AND CONTRACT DATA 4
Cl1 FORM OF OFFER AND ACCEPTANCE 5
C1l.2 CONTRACT DATA 9
Cl.2.1: CONDITIONS OF CONTRACT 10
Cl.2.2 : CONTRACT SPECIFIC DATA 14
Cl1.3: PERFORMANCE GUARANTEE 18
C2: PRICING DATA 21
c2.1: PRICING INSTRUCTIONS 22
C2.2: BILL OF QUANTITIES 24
C2.3: AMENDMENTS, QUALIFICATIONS & ALTERNATIVES 25
C3: SCOPE OF WORK 27
C3.1: PROJECT SPECIFICATIONS 28
C3.2: PARTICULAR SPECIFICATIONS 40
C3.3: DRAWINGS 41
C4: SITE INFORMATION 42
C4.1: LOCALITY MAP 43
C4.2: EXISTING BUILDING — BUILDINGS OCCUPIED 43
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PART 1: AGREEMENT AND CONTRACT DATA

JBCC Principal Building Agreement (Edition 4.1 Code 2101 of March 2005) issued
by the Joint Building Contracts Committee Inc. (including amendments).

Document Title No of
reference pages
Cl.1 Form of Offer and Acceptance 4

Cl1.2 Contract Data 1

Ci121 Conditions of Contract 5

Cl.2.2 Contract Specific Data 6

Cl13 Construction Guarantee 4

Total number of pages 20
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Cl.1 FORM OF OFFER AND ACCEPTANCE

C1l.1.1 Offer

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement
of: TENDER No RFP2482023- DESCRIPTION: APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE,
ADDITIONS AND REPLACEMENT OF BUILDING AT HEUWELLAND PRIMARY SCHOOL UNDER KING
CETSHWAYO DISTRICT FOR KWAZULU NATAL

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance,
the tenderer offers to perform all of the obligations and liabilities of the service provider under the contract including
compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in
accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

R (in figures).

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the tender data,
whereupon the tenderer becomes the party named as the service provider in the conditions of contract identified in the
contract data.

For the tenderer

Name of Tenderer

Address of Tenderer)

Name of witness

Signature of witness Date
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‘ C1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

Cl1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the tenderer’s offer. In
consideration thereof, the Employer shall pay the service provider the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement between the employer
and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this
agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and the schedules, forms, drawing and documents or parts thereof, which may be incorporated by reference into Parts
1to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the
Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this
Agreement. No amendments to or deviations from said documents are valid unless contained in this Schedule, which
must be duly signed by the authorized representatives of both parties.

The Tenderer shall deliver the security in terms of Clause 14 of the JBCC 2005 within the period stated in the contract
Data, and he shall, immediately after receiving a completed copy of this Agreement, including the Schedule of Deviations
(if any), contract the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any other
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the Conditions of Contract
identified in the Contract Data, within 14 days of the date on which this Agreement comes into effect. Failure to fulfil any
of these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives
one fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer
(now Contractor) within five days of the date of such receipt notified the Employer in writing of any reason why he cannot
accept the contents of this Agreement, this Agreement shall constitute a binding contract within parties.

SIONAIUNE .

NaME e

CaAPACIY oo e e e

for the

Employer Development Bank of Southern Africa Limited
1258 Lever Road, Headway Hill,
Midrand, Gauteng Province

Name of Withess .. ...

Signature of withess . . . . ... ... L Date...................

Page 6 of 50
Volume 3 of 3 Part C
The Contract



VOLUME 3 OF 3 TENDER NO. RFP248/2023

JBCC APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE,
D S A ADDITIONS AND REPLACEMENT OF BUILDING AT
THE CONTRACT HEUWELLAND PRIMARY SCHOOL UNDER KING

DEVELOPMENT BANK OF SOUTHERN AFRICA

CETSHWAYO DISTRICT FOR KWAZULU NATAL

Schedule of Deviations

The extent of deviations from the Tender documents issued by the Employer prior to the Tender closing date is limited to
those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any matter in such
letter, which constitutes a deviation as aforesaid becomes the subject of agreements reached during the process of offer
and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the
Tender documents and which it is agreed by the Parties becomes and obligation of the contract shall also be recorded
here.

Any change or addition to the Tender documents arising from the above agreements and recorded here shall also be
incorporated into the final draft of the Contract.

L SUD G . L o
DEtalS . . . o e

B U B . . e
Details . . . .

A SUD BT . . .
DEtallS . . . o e

D SUD B . .
Details . . . .

By the duly authorized representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and
accept the foregoing Schedule of Deviations as the only deviations from the amendments to the documents listed in the
Tender Data and addend thereto as listed in the Tender Schedules, as well as any confirmation, clarification or change to
the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the
issue of the Tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have
any meaning or effect in the contract between the parties arising from this Agreement.
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For the Tenderer:

Signature(s) ......
Name(s)  ......

Capacity  ......

Name of Tenderer . ... ...

Address of Tenderer

NAME Of WSS ..o ettt e et ettt et e e et e et e et e aneans

Signature of witness

For the Employer:

Signature(s) ......
Name(s)  ......

Capacity  ......

Name of Employer:

Address of Employer

Development Bank of Southern Africa Limited

1258 Lever Road, Headway Hill, Midrand, Gauteng Province

NAME Of WIlNESS ..ot e e e ettt ettt et e eeeeas

Signature of witness
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Cc1.2 CONTRACT DATA

Document Title No of pages
reference
C1.2 | Contract Data 1
C1.2.1 | Conditions of Contract 5
C1.2.2 | Contract Specific Data 6
C1.3 | Construction Guarantee 4
Total number of pages 16
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GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the JBCC PRINCIPAL BUILDING AGREEMENT,
EDITION 4.1 CODE2101 MARCH 2005 published by the Joint Building Contracts Committee.

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-
4474909; 011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC
Principal Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement
to which it mainly applies.

The Conditions of Contract make several references to the Contract Data for specific data, which together
with these conditions collectively describe the risks, liabilities and obligations of the contracting parties
and the procedures for the administration of the Contract. The Contract Specific Data shall have
precedence in the interpretation of any ambiguity or inconsistency between it and the Conditions of
Contract or the Special Conditions of Contract.

The Contract Specific Data, General and Special Conditions of Contract shall have precedence over the
Drawings, Scope of Work and Standardised Specifications in the interpretation of any ambiguity or
inconsistency.

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
of Contract shall amplify, modify or supersede, as the case may be, the Conditions of Contract of JBCC
2005 to the extent specified below, and shall take precedence and shall govern in the interpretation of
any ambiguity or inconsistency between it and the Conditions of Contract.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the
number of the applicable clause or sub clause in the JBCC 2005, and the applicable heading, or (where
a new special condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the Conditions, and an appropriate heading.

The Forms included in the JBCC Edition 4.1, Code 2101, March 2005 (“JBCC2005”), are replaced with
the Forms included in this Tender Document.
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2.  AMENDMENTS TO THE JBCC 2005 CONDITIONS OF CONTRACT
SCC11 Definitions and Interpretation

Add the definition of “contractor insolvency event” after "works completion”:
Contractor Insolvency Event means, and is considered to occur if:

(i) the Contractor commits an act which, if committed by an individual, would constitute an act of
insolvency within the meaning of Sections 8 or 9(3)(a)(v) of the Insolvency Act 24 of 1936, as amended,
or any equivalent legislation in any jurisdiction to which it is subject;

(i) the Contractor begins negotiations or takes any other step with a view to generally deferring, re-
scheduling or otherwise re-adjusting all or a material part of its indebtedness or proposes or makes a
general scheme, arrangement, assignment, or composition with or for the benefit of its creditors or a
moratorium is proposed or agreed in respect of or affecting all or a material part of its indebtedness;

(i) the Contractor makes an application to court for business rescue supervision or for its winding-up
(whether provisionally or finally);

(iv) a court of competent jurisdiction grants an order winding-up Contractor (whether provisionally or
finally) or makes an order placing the Contractor under business rescue supervision;

(v) an application or other legal process (including the filing of any document commencing judicial
process) is issued seeking an order for the winding-up of the Contractor (whether provisionally or finally)
or liquidation (whether provisionally or finally) the Contractor under business rescue supervision, except
for so long as such application or other legal process is being contested in good faith and by appropriate
means or except for the bona fide purpose of reconstruction, amalgamation, reorganisation, merger or
consolidation; or

(vi) a resolution is passed by:

a) the shareholders of the Contractor for the winding-up of the Contractor, whether by way of a members’
or creditors’ voluntary winding-up; or

b) the board of the Contractor for the Contractor to voluntarily begin business rescue proceedings and
place himself under business rescue supervision.

SCC15 The following new paragraphs are added after clause 1.5.6:

1.5.7 References to any party to this agreement include its successors or permitted assigns;
1.5.8 References to the contractor include the obligations of its personnel,

1.5.9 References to “month” shall be to a calendar month;

1.5.10 References to any amount shall mean that amount exclusive of VAT, unless the amount expressly
includes VAT,

1.5.11 References containing terms such as “best endeavours" when used in connection with an
obligation of either party, means taking in good faith and with due diligence all reasonable steps to
achieve the objective and to fulfil the obligation at the earliest possible time, including doing all that a
reasonable and prudent owner or provider of design and construction services in comparable
circumstances would do.

1.5.12 If a definition imposes substantive rights and obligations on a party, such rights and obligations
shall be given effect to and shall be enforceable, notwithstanding that they are contained in a definition;
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1.5.13 Where any word is defined within the context of any particular clause in this agreement, that word,
unless it is clear from the clause in question that that word has limited application only to the relevant
clause, shall bear the meaning ascribed to it for all purposes in terms of this agreement, notwithstanding
that that word has not been defined in clause 1.1;

1.5.14 Words defined in this agreement shall bear the same meanings in any annexes or schedules to
this agreement unless the annexes or schedules contain their own definitions of such words;

1.5.15 Where any number of days is prescribed, those days shall be reckoned exclusively of the first and
inclusively of the last day unless the last day falls on a day that is not a working day, in which event the
last day shall be the next succeeding working day;

1.5.16 Words and abbreviations that have well known technical or trade meanings are used in the
agreement in accordance with such recognized meanings;

1.5.17 The rule of construction that if general words or terms are used in association with specific words
or terms that are a species of a particular genus or class, the meaning of the general words or terms shall
be restricted to that same class shall not apply, and whenever the word "including" is used followed by
specific examples, such examples shall not be interpreted so as to limit the meaning of any word or term
to the same genus or class as the examples given;

1.5.18 The rule of construction that the agreement shall be interpreted against or to the disadvantage of
the party responsible for the drafting or preparation of this agreement shall not apply.”

SCC 1.10 Add the following new Clause:

“SCC1.10 The copyright in all contract documents, contract drawings and records
(irrespective of who prepared any of the aforesaid) related in any manner to the works shall
vest in the employer and the contractor shall not furnish any information in connection with
the works to any person or organization without the prior written approval of the employer
to this effect other than subcontractors appointed for purposes of this agreement.”

SCC 1.11 Add the following new Clause:

Any provision in this agreement that is or may become illegal, invalid or unenforceable in any jurisdiction
shall be ineffective to the extent of such prohibition or unenforceability in such jurisdiction and
shall be treated as severed from the balance of this agreement in such jurisdiction, without
invalidating the remaining provisions of this agreement in such jurisdiction or affecting it in
any other jurisdiction

SCC 3.5 Delete sub-clause 3.5
SCC 3.7 Replace the second sentence starting in line 2 with the following:

“The contractor shall keep a copy of all drawings, schedules, unpriced bills of
guantities/lump sum document, contract instructions, minutes of site and other
meetings, health and safety files as specified in the scope of work, risk register, claims and
variation order register, labour records and subcontractors contracts on the site to which the
employer, principal agent and agents shall have access at all times. The employer has
the right to call for such further information from the contractor it deems necessary in the
event it carries out any investigation or audit into potential fraud, corruption, fronting, health
and safety incidents or verifying information the contractor has to supply to the employer in
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SCC 3.10
SCC4

terms of this agreement. The Contractor shall ensure a similar right for the Employer with its
subcontractors.

In sub-clause 3.10 in the first line replace “principal agent” with “employer”

Clauses 4.2 and 4.3 are deleted and replaced or amended as follows:

4.2 The contractor shall be responsible for any design of works undertaken by any subcontractor,

including nominated or selected subcontractor.

4.3 in second line delete the word “selected”.

SCC7

7.3.1

SCC 14

COMPLIANCE WITH LAWS AND REGULATIONS
Add the following:

“7.3 The Occupational Health and Safety Act No. 85 of 1993 and the Construction
Regulations 2014 will in all respects be applicable to this contract. All obligations in respect
of health and safety requirements of the Contractor are set out in the Scope of Work”

Contractor’s liability as mandatory

“Notwithstanding any actions which the employer may take, the contractor accepts sole
liability for due compliance with the relevant duties, obligations, prohibitions, arrangements,
and procedures imposed by the Occupational Health and Safety Act, 1993 (Act 85 of 1993),
and all its regulations, including the Construction Regulations, 2014, for which the contractor
is liable as mandatory. By entering into this agreement, it shall be deemed that the parties
have agreed in writing to the above provisions in terms of Section 37 (2) of the Act and will
enter into the mandatory agreement as set out in the Scope of Work. This clause will be
sufficient to establish the mandatory obligations of the contractor in the event the parties fail
to execute the aforesaid mandatory agreement.”

Amend sub-clause 14.1

Retain sub-clause 14.1 but amend to read: “The employer shall have the right to choose the
security to be provided in terms of 14.3 or 14.4 as stated in the schedule. The contractor
shall provide the security required or chosen by the employer in the schedule substantially
in the format prescribed in the tender documents that the contractor submitted a tender offer.
The required security shall be provided in the time period prescribed by the employer in the
conditional letter of acceptance of the contractor’s tender offer.

Amend sub-clause 14.3

Retain clause 14.3 but in the last line of sub-clause 14.3.1 replace “twelve point five (12.5%)”
with “ten (10%)”.

Amend sub-clause 14.4

Retain clause 14.4 but in the last line of sub-clause 14.4.1 replace “seven point five (7.5%)”
with “ten (10%)”.

Add sub-clause 14.7(a) before clause 14.7:

The construction guarantee provided by the contractor shall remain valid for the term of the
agreement until the issuing of the certificate of final completion. In case of extensions, the

security must also be extended or replaced by another construction guarantee of the same
value, with an effective term equal to the term of extension. If the contractor fails to keep valid
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security for the duration of the agreement, the principal agent shall deduct an amount of 10%
from each interim payment certificate and withhold the amount until the contractor provides a
valid construction guarantee. Once the contractor provides the valid construction guarantee,
the principal agent will then release the amount held from each payment certificate in the next
payment certificate.

Amend sub-clause 14.7

Retain sub-clause 14.7 but in sub-clause 14.7.1 in the second and third line amend “two point
five (2.5%)” to read “five (5%)”.

Add sub-clause 14.9

“A payment reduction of five (5%) of the value of each payment certificate up to a maximum
of five (5%) of the contract sum will be applied until practical completion. At practical
completion the amount withheld will be reduced to two point five (2.5%), which amount will
reduce to nil (0%) when the final account is issued. The employer reserves the right to use
retention money to correct defects where contractor fails to correct, fails or refuses to pay
service provides or its subcontractors.

SCC 15.1.1 Amend sub-clause 15.1
In sub-clause 15.1 replace “principal agent” with “employer”
SCC 19 Delete clause 19 in its entirety and replace it with the following:
19.1 The contractor does not cede, delegate or assign any of its rights or obligations to any person.

19.2 Notwithstanding the above, the employer may, on written notice to the contractor, cede and
delegate, handover, its rights and obligations under this contract to a Related Party or a Client
of the employer. On cession the Client becomes the employer and takes full responsibility.
For the purpose hereof the above clause:

19.2.1 a “Related Party” means any entity that directly or indirectly, through one or more intermediaries,
controls or is controlled by, or is under common control with the employer and includes any
other “Organ of State” as defined in section 239 of the Constitution of the Republic of South
Africa, 1996 and any entity or Organ of State for whom the Employer carries out the works or
acts as an implementing agent, (“control” means the beneficial ownership of the majority in
number of the issued equity of any entity (or the whole or majority of the entity’s assets),
and/or the right or ability to direct or otherwise control the entity or the votes attaching to the
majority of the entity’s equity and “controlled” or “under common control” shall have a similar
meaning); and

Client means the owner, funder and or sponsor of the project and or programme managed in terms of
the MOA between the Client and DBSA

SCC 21 Replace sub-clause 21.1.2 to 21.1.4 and 21.2 to 21.6 with the following:

“The contractor and principal agent shall appoint a selected subcontractor in accordance with
the provisions of the Scope of Work.”

SCC 23 Amend clause 23
Add sub-clause 23.3
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SCC 30.1

SCC31.9
SCC 31.12

SCC 34.13

SCC 40.0

SCC 41.0

“The contractor may not subcontract the whole of the work without the written instruction or
approval of the employer. In such event the employer may require the contractor to cede
the contract to the subcontractor.”

Add sub-clause 23.4

“The subcontractors appointed by the contractor to comply with the developmental and
transformation requirements from the employer in terms of applicable legislation, including
but not limited to the Preferential Procurement Policy Framework Act, 5 of 2000, and
regulation thereto, will be domestic subcontractors for purposes of this agreement, and sub-
clauses 23.1 and 23.2 will apply accordingly.

Add new clause 23.5

The contractor shall submit the agreement for each subcontract to the Principal Agent and
employer may redact all commercially sensitive information.

Add new clause 23.6

Contractors failure to pay Subcontractors

If the contractor fails to make payment of any amount due and payable to a subcontractor
(“the Subcontractor debt”) and the Principal Agent considers that the subcontractor debt has
an adverse impact(s) on the progress of the works or the obligations of the contractor under
the agreement, the Principal Agent may request evidence of payment to the subcontractor.
In the absence of such evidence, the employer may (at its own discretion) pay the
subcontractor debt directly to the subcontractor concerned. Such payment is, for all purposes
under the agreement, regarded as a payment made on behalf of the contractor and at the
request of and with the approval and consent of the contractor, as a payment towards the
contract sum. As such, payment to the contractor shall be less the payment to the
subcontractor.

All adverse effects as a result of or arising from the subcontractor debt does not entitle the
contractor to any cost or time.

Replace reference to “36.3” at end of sentence with “36.0”

Sub-clause 31.9 is hereby amended by the substitution of the words "seven (7) calendar
days" in the first line by the words "thirty (30) calendar days”

Delete “Payment shall be subject to the employer giving the contractor a tax invoice for
the amount due.”

Delete the words in sub-clause 34.13 “subject to the employer giving the contractor a tax
invoice for the amount due”

Retention of clause 40Clause 40 in respect of dispute settlement to be retained in its original
form not applying the state clause amendments.

Clause 41 State Substitutions is amended as set out below with reference to sub-clause
41.1 or the original clause number stated therein.
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SCC41.0

In sub-clause 41.1.3 the definition for CONSTRUCTION PERIOD is amended to read:

CONSTRUCTION PERIOD means a duration of 24 months commencing from the period
the contractor takes possession of the sites to the date the certificate of practical completion
is issued.

clause 39.2 to be amended as follows:
delete the third sentence and replace with the following:

“The employer shall pay the contractor all amounts due in terms of the contract for work
completed at the date of termination or cancellation in terms of this clause 39.2, including
retention money after deducting any amounts due to the employer. The employer will also
return any guarantees still valid to the contractor after such cancellation.”

Clauses 39.2.1 to 39.2.3 no clause

Add sub- clause 41.1.4

Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor, or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a stated date and withdraw himself from the site.
The contractor shall not be entitled to refuse to withdraw from the works on the grounds of
any lien or right of retention or on the grounds of any other right whatsoever.
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|C1.22

CONTRACT SPECIFIC DATA

Part One - Data provided by the Employer

42.1.1

42.1.2

The Employer is the Development Bank of Southern Africa Limited
The address of the Employer is:

Address (physical): 1258 Lever Road, Headway Hill, Midrand, 1685
Address (postal): P.O. Box 1234, Halfway House, Midrand, 1685
Telephone: (011) 313 3911

Facsimile: (011) 313 3086

The Principal Agent: (Only to be inserted at contracting)
Telephone: Only to be inserted at contracting)1
Facsimile: (Only to be inserted at contracting)
Electronic mail: (Only to be inserted at contracting)
Address (physical): (Only to be inserted at contracting)

Address (postal): (Only to be inserted at contracting)

The Works to be carried out by the Contractor under this Contract comprise mainly the following:

42.2.1

Number of Building Type New or Existing

Building/Structure

1 Block A - Administration Block (300m2) Existing to be

renovated
1 Block B - Hall (198m2) Existing to be
renovated

1 Block C - Double storey Classroom Block (629 | New builds
m2)

1 Block D - Double storey Classroom Block New builds
(170.36 m2)

1 Block E - Media Centre (170.36 m2) New builds

2 Block F & G - Multi-purpose Classroom New builds
(142.81 m2)

1 Block H -Computer room (142.81 m2) New builds

1 Block J - Double storey classroom block (702 | New builds
m2)

1 Block K - Double storey classroom block (702 | New builds
m2)

1 Block L — 2 x Classroom + Counselling (208 New builds
m2)

1 Block M — 1 x Classroom + Counselling (208 New builds
m2)
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1 Block N — 2 Grade R Classroom block (252 New builds
m2)

1 Block P — 2 Grade R Classroom block (236 New builds
m2)

1 Block Q — Guard House (12.72 m2) New builds

1 Block R — Tuck shop (25 m2) New builds

1 Grade R Covered courtyard (132.72 m2) New

1 Grade R Covered courtyard (227 m2) New

1 Tarred parking (1353 m2) New

1 3 x Paved courtyard (720 m2) New

1 Uncovered walkway (478.77 m2) New

1 Uncovered walkway (478.77 m2) New

1 New security fencing 1.8m high (300m) New

4292 The Works to be constructed are located in the area of jurisdiction of the as per attached maps showing

location.
42.2.3 The Works or installations to be undertaken by direct contractors comprises

Complete construction works. Not applicable

42.2.4 The Employer is an organ of State

. The interest rate as determined by the Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) will apply.

o Lateral support insurance is not to be affected by the contractor

. Payment will be made for materials and goods

° Extended defects liability period will apply to the following elements: Not applicable

42.2.5 Possession of the site is to be given within three days of the contractor providing the employer with
construction guarantees in accordance with the provisions of 14.0 and the Contract has been signed
by both parties. Appointed Health and Safety Consultant to approve Health and Safety File and
Principal Contractor submits Notification of Construction work to Department of Employment and
Labour, 7 days prior to commencement of construction work.

42.2.6 | The period for the commencement of the works after the contractor takes possession of the site is 7
working days.

42.2.7 | Completion
For the works as a whole:

The date for practical completion shall be twenty four (24) months from the Site
Handover Meeting. Specific completion dates will be advised at project kick-off.

The penalty per calendar day to be calculated as per the “Public Works QS 002
Procurement Documentation Guidelines for Building Contracts dated February 2021”
formula on calculations of penalties up to a maximum of 10% of the contract value.
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Thereafter, the employer shall have a right during the identified delay period to intervene and
accelerate the work or appoint a third party to assist or complete the works to reach practical
completion at the planned period. The cost of the appointed third-party work shall be borne by the
contractor. Notwithstanding the above, the employer shall be at liberty to terminate the contractor.

42.2.9

The law applicable to the agreement shall be that of the Republic of South Africa.

42.3.1

42.3.3

42.3.4

42.4.1
42.4.2

42.4.5

42.4.6

42.5.4

31.3
29.1.1

14.5

14.2

Contract works insurance (construction guarantee) is to be affected by the contractor for a sum not
less than the contract sum plus 10%.

The supplementary insurance is required. Such insurance shall comprise a Coupon Policy for Special
Risks issued by the South African Special Risk Insurance Association. (SASRIA)

Public liability insurance to be affected by the contractor for the sum of R10 000 000.00

(Ten million rand) per event without a limit on a number of events with a deductible in an amount that
the contractor deems appropriate.

Lateral Support insurance: Deemed Not Applicable

A waiver of the contractor’s lien or right of continuing possession is required.

One copy of the construction documents is to be supplied to the contractor free of charge.
JBCC Engineering General Conditions are not to be included in the contract document.

CPAP shall be applicable to works that have the construction period longer than twelve (12) months.
CPAP shall be effected from the first payment certificate up to final payment certificate . The base
month to be used to calculate CPAP is tender closing date.

For works that are less than twelve (12) months , CPAP shall not be applicable .Where the period is
prolonged beyond the first twelve months due to the delay or non- performance by the employer, the
CPAP shall be applicable; however, where the period is extended due contractor’s failure to perform
or delay caused by the contractor CPAP shall not be applicable. The contract value is to be adjusted
using CPAP indices. The base month to be used to calculate CPAP is tender closing date. The value
of the certificates issued shall be adjusted in accordance with the JBCC Contract Price Adjustment
Schedules, from the thirteenth month of the works.

The preliminaries amounts shall be paid in terms of Option A and the contractor shall not have
the right to select Option B.

The issue of an interim payment certificates shall be done no later than the 20" of each month.

The contractor shall allow eleven (11) working days during the contract period per 6 months for the
adverse effect of weather conditions and shall not be entitled to a revision of the date for Practical
Completion for delays suffered by adverse weather conditions.

The employer will not provide advanced payments against an advanced payment guarantee

The construction guarantee is to be a fixed guarantee. It is and shall be 10% of the contract sum until
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and practical completion and 5% until final completion.
14.4

40.0 Dispute resolution shall be by adjudication. If a dispute is unresolved by adjudication the dispute
shall be finally settled by an arbitrator to be agreed between the parties.
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[c1.2 CONTRACT DATA (Continued)

Part Two — Data provided by the Contractor
Completion of the data in full, is essential to create a complete contract.

Statements e The Contractor is
given in all Clause 42.5.1: Name . . . ..o
CONIIACTES

The physical address, postal address, e-mail address and/or fax number
where the Contractor will receive notices.
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‘ C1.3 CONSTRUCTION GUARANTEE

Pro-Forma JBCC Variable On Demand Performance Guarantee

To: The Development Bank of Southern Africa Limited

Dear Sirs

Reference No. [e] [Drafting Note: Guarantor/Bank reference number to be inserted]

Performance Bond: [Drafting Note: Name of Contractor to be inserted]

Employer: Contract Reference - [e] [Drafting Note: Contract reference number to be inserted]

1. In this Guarantee
11 The following words and expressions have the following meanings:
1.1.1 “Guarantor” - means [e], [®] Branch, (Registration No. [e]); [Drafting Note:

1.1.2

1.1.3

1.1.4

1.15

1.1.6

1.1.7
1.1.8

Name of Guarantor to be inserted] [*] Financial Services Board Registration
number

“Guarantor's Address” - means [e]; [Drafting Note: Guarantor’s physical
address to be inserted]

“Contract” - means the written agreement entered into between the Employer
and the Contractor on or about [e] [¢] 201[e] (Contract Reference No. [e]), as
amended, varied, restated, novated or substituted from time to time; [Drafting
Note: signature date and Contract reference number to be inserted]

“Contractor” - means [e] a [e] registered in accordance with the laws of [e] with
registration number [e]; [Drafting Note: Name and details of Contractor to be
inserted]

“Employer” - means The Development Bank of Southern Africa Limited, a juristic
person in terms of section 2 of The Development Bank of Southern Africa
Limited Act,13 of 1979;

“Expiry Date” - means the date when the certificate of final completion is issued
for the last section ;

“this Guarantee” - means this document;

“This Guaranteed Sum” — means, subject to clause 4, the sum of [e - figure]
([e - words]) [Drafting Note: Maximum aggregate Guarantee amount (not
exceeding 10.0% of the total of the Prices as at the Contract Date) to be
inserted] which amount will reduce with 50% when the Practical Completion
certificate is issued until Final Completion.

1.2 Words or expressions capitalised shall bear the same meaning as assigned to them
under the Contract albeit that the Contract itself, and any terms as defined therein,
are merely referenced for convenience and not to create an accessory obligation.
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2. At the instance of the Contractor, the Guarantor hereby confirms that we hold the Guaranteed
Sum at the disposal of the Employer, as security for the proper performance by the Contractor
of all of his obligations in terms of and arising from the Contract, and hereby irrevocably and
unconditionally both agree and undertake to pay to the Employer, on written demand from
the Employer envisaged in paragraph 3 below and received prior to the Expiry Date, any
amount or amounts as may be so demanded from time to time, subject to a maximum of the
Guaranteed Sum in the aggregate.

3. A demand for payment under this Guarantee shall be made in writing at the Guarantor’'s
address or by email to the following email [...........ccccciiiiiiiiiiiiiiiiiinn, ] and shall:

3.1 state the amount claimed (“the Demand Amount”);

3.2 state that the Demand Amount is payable to the Employer in the circumstances

contemplated in the Contract:

4, The Guaranteed Sum may be reduced from time to time upon receipt by the Guarantor of
the Employer’s written certificate certifying the amount of such reduction and the Contractor’s
entitlement thereto under the Contract.

5. Notwithstanding the reference herein to the Contract the Guarantor acknowledges that:

5.1 the liability of the Guarantor in terms hereof is as principal and not as surety and the

Guarantor’s obligation/s to make payment:

5.1.1 is and shall be absolute and unconditional in all circumstances; and

5.1.2 is not, and shall not be construed to be, accessory or collateral on any basis

whatsoever;

5.2 the Employer shall be entitled to arrange its affairs with the Contractor in any manner
which it sees fit, without advising us and without affecting the Guarantor’s liability
under this Guarantee. This includes, without limitation, any extensions, indulgences,
release or compromise granted to the Contractor or any variation under or to the
Contract or termination of the Contract.

5.3 should the Employer cede its rights against the Contractor to a third party where such
cession is permitted under the Contract, then the Employer shall be entitled to cede
to such third party the rights of the Employer under this Guarantee on written
notification to the Guarantor of such cession.

6. The Guarantor’s obligations in terms of this Guarantee:

6.1 shall be restricted to the payment of money only and shall be limited to the maximum
of the Guaranteed Sum; and

6.2 shall not be discharged and compliance with any demand for payment received by
the Guarantor in terms hereof shall not be delayed, by the fact that a dispute may
exist between the Employer and the Contractor.

7. This Guarantee:
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7.3

7.4

7.5

8.

shall expire on the Expiry Date until which time it is irrevocable;

is, save as provided for in
negotiable nor transferable;

5.3 above, personal to the Employer and is neither

shall be returned to the Guarantor upon the earlier of payment of the full Guaranteed

Sum or expiry hereof;

shall be regarded as a liquid document for, firstly, the purpose of demonstrating
and/or determining the amount due by the Guarantor to the Employer and, secondly,
obtaining any court order; and

shall be governed by and construed in accordance with the law of the Republic of
South Africa and shall be subject to the jurisdiction of the Courts of the Republic of

South Africa.

The Guarantor chooses the domicilium citandi et executandi for all purposes in connection

with this Guarantee at the Guarantor's Address.

Signed at

Date

For and behalf of the Guarantor, which signatories by appending their signatures warrant that they are
authorised to bind the Guarantor as above stated:

Guarantor Signatory 1:

Name:

Capacity of Guarantor

Signatory 1:

Witness:

(Printed Name of Witness)

Guarantor’s seal or stamp

Guarantor Signatory 2:

Name:

Capacity of Guarantor

Signatory 2:

Witness:

(Printed name of witness)
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PART 2: PRICING DATA

JBCC Principal Building Agreement, Edition 4.1 Code2101 March 2005, issued by the Joint
Building Contracts Committee Inc. (including amendments).

Document Title No of pages
reference
C2.1 | Pricing Instructions 2
C2.2 | Bill of Quantities 1
C.2.3 | Amendments, Qualifications And Alternatives By Tenderer 1
Total number of pages 4
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c2.1

PRICING INSTRUCTIONS

10.

The Bills of Quantities have been drawn up in accordance with the Standard System of Measuring
Building Work (as amended) published and issued by the Association of South African Quantity
Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardized Specifications for Civil Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Electrical Work, published by the South African Association of Quantity
Surveyors, (July 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement, prepared by the
Joint Building Contracts Committee, Edition 4.1, March 2005. The additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

Preliminary and general requirements are based on the various parts of SANS 1921, Construction
and management requirements for works contracts. The additions, deletions and alterations to
the various parts of SANS 1921 as well as the contract specific variables are as stated in the
Specification Data in the Scope of Work. Only the headings and clause numbers for which
allowance must be made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are
kept by the Principal Agent or Engineer and can be viewed at any time during office hours up until
the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities.

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.

The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as the
preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the contract.
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11.

12.

13.

14.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis
as set out in 10 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time Related

(T).
Where no provision is made in the Bills of Quantities to indicate which of the three categories will
apply or where no selection is made, the adjustments shall be based on the following breakdown:
a) 10 percent is Fixed,;
b) 15 percent is Value Related
c) 75 percent is Time Related.

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in respect
of any staged or sectional completion shall be prorated to the value of each section.
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‘ C2.2 BILL OF QUANTITIES

Use this page as a cover page to the Contractor’s Bill of Quantities.

1) Tenderers are to ensure that adequate provision for the health and safety measures have
been and provided detailed breakdown in the Bill of Quantities, as required by the
Department of Labour.

2) The PDF/ original format Bill of Quantities must be populated by hand in black ink and will be
the document used for evaluation purposes.

3) Tenderers are also required to electronically populate the Excel format and add to the
required electronic Drive with your submission. This will be used to support verification of
pricing errors.

[, of

(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood, and agree to requirements as set out in C2.2 and warrant that
the documents submitted are true and accurate.

(Signature) (Date)
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| BILL OF QUANTITIES FOR HEUWELLAND PRIMARY SCHOOL

MAIN SUMMARY PAGE

ITEM SCHOOL NAME AMOUNT (INCL VAT)

HEUWELLAND PRIMARY SCHOOL

TOTAL TO BE CARRIED FORWARD TO FORM OF OFFER
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PART 3: SCOPE OF WORK

Document Title No of pages
reference
This cover page 1
C3.1 | Project Specifications 12
C3.2 | Particular Specifications * 1
C3.3 | Drawings (list of all drawings) 4
* | Refer to Addendum A & B for additional pages
Total number of pages 18
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Contents

When the document is complete, insert a ‘Table of Contents’. To do this go to: Insert, — Reference,
— Index and tables — Table of Contents. Three levels and the title (but not the subtitle) may be shown
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Contents

1. DESCRIPTION OF THE WORKS
2. DRAWINGS
3. PROCUREMENT
4. CONSTRUCTION

5. MANAGEMENT

Volume 3 of 3
The Contract

Page 32 of 50
Part C




ooooooooooooooooooooooooooo

VOLUME 3 OF 3 TENDER NO. RFP248/2023

JBCC APPOINTMENT OF A CONTRACTOR FOR THE UPGRADE,
ADDITIONS AND REPLACEMENT OF BUILDING AT
THE CONTRACT HEUWELLAND PRIMARY SCHOOL UNDER KING

CETSHWAYO DISTRICT FOR KWAZULU NATAL

PROJECT SPECIFICATIONS

1.2.

1.3.

DESCRIPTION OF THE WORKS

Employer’s objectives

The Employer’s objectives are to deliver public infrastructure using labour-intensive methods where
possible as required by the Expanded Public Works Programme (EPWP) to provide temporary
employment opportunities to local unemployed people and to provide training or skills development
to these locally employed workers. The Contractor shall provide necessary employment
opportunities to qualifying individuals as and when required to comply with the job creation
requirements to the satisfaction of the Employer. The contractor shall provide monthly records of
EPWP employment created to the Employer.

Overview of the works

The KwaZulu-Natal Department of Education has an objective to provide sustainable public
infrastructure that meets the demands, improve accessibility and improve the quality of life.

Extent of the works

The Works to be carried out by the Contractor under this Contract comprise mainly the following:

Number of Building Type New or Existing

Building/Structure

1 Block A - Administration Block (300m2) Existing to be

renovated
1 Block B - Hall (198m2) Existing to be
renovated

1 Block C - Double storey Classroom Block New builds
(629 m2)

1 Block D - Double storey Classroom Block New builds
(170.36 m2)

1 Block E - Media Centre (170.36 m2) New builds

2 Block F & G - Multi-purpose Classroom New builds
(142.81 m2)

1 Block H -Computer room (142.81 m2) New builds

1 Block J - Double storey classroom block New builds
(702 m2)

1 Block K - Double storey classroom block New builds
(702 m2)

1 Block L — 2 x Classroom + Counselling (208 | New builds
m2)

1 Block M — 1 x Classroom + Counselling New builds
(208 m2)

1 Block N — 2 Grade R Classroom block (252 | New builds
m2)

1 Block P — 2 Grade R Classroom block (236 | New builds
m2)

1 Block Q — Guard House (12.72 m2) New builds

1 Block R — Tuck shop (25 m2) New builds

1 Grade R Covered courtyard (132.72 m2) New
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1 Grade R Covered courtyard (227 m2) New

1 Tarred parking (1353 m2) New

1 3 x Paved courtyard (720 m2) New

1 Uncovered walkway (478.77 m2) New

1 Uncovered walkway (478.77 m2) New

1 New security fencing 1.8m high (300m) New
Services

Before any work commences, the Contractor shall contact all private owners or public authorities
controlling services so that they may, either protect, move or relocate any service as required, or
confirm that all such work has been completed.

Payment will not be made for any inconvenience caused to the Contractor in regard to any services
crossing the site or any authority working on or relocating any such services, nor will any delays
caused by such work or relocation be accepted as a basis for claiming an extension of time for
completing the works.

All known existing services and those services which require relocation and protection, are shown
on the services plans. The Contractor's attention is drawn to the fact that such services information
is based on information supplied by others, and the accuracy and completeness of this information
has not been confirmed. The Contractor will therefore be required to proceed with extreme caution
in order to avoid damage to existing services. Before commencing any work in the vicinity of
services, the Contractor shall contact the relevant service authorities for assistance in locating the
exact position of the services and where necessary the Contractor shall accurately locate the
services by careful hand excavation.

In general, the Engineer may call upon the Contractor to re-excavate trenches previously dug and
backfilled by others where in the opinion of the Engineer such work is necessary to ensure the
stability of any other works over such trenches. This in no way relieves the Contractor of his
responsibilities in terms of the works.

Accommodation of Traffic

The Contractor is to liaise with the KwaZulu Natal Provincial Department of Roads & Transport with
regards to any temporary road closures as required during this contract.

Accommodation of traffic during construction shall be undertaken to the requirements and details
provided by the Engineer.

Coordination with Other contractors

Setting Out of Works

Whilst surveys have been carried out of the site, and the designs based on such surveys, it is the
responsibility of the Contractor to recheck all the benchmarks and protect the benchmarks from
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damage at the start of the contract. It is the Contractor’s responsibility to set out the Works and any
discrepancies in the design or setting out shall be identified and brought to the attention of the
Engineer promptly so they can be corrected before any abortive expenditure is incurred.

Location of the works

The Works to be constructed are located in the area of jurisdiction of the Empangeni situated
within the uMhlathuze Local Municipality.

Temporary works

As the Works are to be constructed within an existing school area, the Contractor will be
required to carry out all temporary works that will be necessary to maintain the flow of traffic
and to ensure that pedestrian and vehicular access is maintained.

Refer to Bill of Quantities.

Occupational Health and Safety
The contractor needs to comply with the following legal requirements:
e Occupational Health and Safety Act, 85 of 1993, Edition 23 (latest edition) and the
Construction Regulations, 2014;
o Code of Practice: Managing exposure to SARS-CoV-02 in the workplace
o Annexure A - DBSA Occupational Health and Safety Baseline specification
e Annexure B - DBSA Baseline Risk Assessment
e Annexure C - Safety, Health, Environment and Quality Policy.
2. DRAWINGS

Refer to C3.3 for applicable drawing list.

3. PROCUREMENT
3.1. Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences
granted in accordance with the preference schedule.

4. CONSTRUCTION
4.1. Applicable SANS 2001 standards for construction works.

The following parts of SANS 2001 Construction works standards and associated
specification data are applicable to the works:

a) SANS 2001BE1 - Earthworks

b) SANS 2001BS1 - Site Clearance
c) SANS 2001CC2 - Concrete works
d) SANS 2001CG1 - Glazing works
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e) SANS 2001CM1 - Masonry works.

f) SANS 2001CS1- Structural steel works

g) SANS 2001CT2 — Structural timber works

h) SANS 2001DP1 - Earthworks for buried pipelines and prefabricated culverts
i) SANS 2001DP2 — Medium pressure pipes

i)  SANS 2001DP3 — Cable ducts

k) SANS 2001DP4 — Sewers

[) SANS 2001DP5 — Storm water drainage

m) SANS 2001DP6 — Belowground water installations

n) SANS 2001EM1 — Cement plaster

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable
to this contract. The Specification Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the
standard to which it mainly applies.

4.2. Applicable national and international standards
e Standardized Specifications for Civil Engineering Construction SANS 1200
¢ The National Building Regulations SABS0400
¢ Construction and Management Requirements for Works Contracts SANS1921-1

e Targeted Construction Procurement SANS1914-4 4,

4.3. Local Employment Generation

4.3.1 The DBSA has identified job creation and access to procurement opportunities by
Start-ups, Small and Micro Enterprises (SMMES) as an essential requirement
towards building an economically viable country.

4.3.2 General Labour minimum targets

It is mandatory that tenderers/bidders employ the minimum stipulated personnel on the
contracts for the local community where the project is being implemented. This
employment is outside the existing employees of the tenderers/bidders.

For the general labour force, the minimum number of people to be employed for the duration
of the Project will be calculated from the formula below.

(Contract Value in Rand)
R1,000,000

Number of Employees = 4 * |
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4.3.3 Tenderers are to also note that it is an explicit condition of this tender that all unskilled
labourers on the project is to be employed from the local community. The Contractor
is therefore expected in general to maximize the involvement of the local
community.

Take note that the local labour employed must not be paid lower than the minimum
approved Municipal rates in that district or area.

4.3.4 The Contractor shall be required to submit employment data on a monthly
basis to the Project Manager.

4.4 SMME

Should the contractor at Works Completion, be in default by non-attainment of the above
mentioned labour intensive targets, the Employer shall have the right to, without prejudice
of any other rights, apply a penalty of not exceeding 5% of the contract sum.

For subcontract work, 20% of the value of the work must be sub-contracted linked
with a clear plan of how the contractor will capacitate the sub-contractor to advance.

Where SMMEs are sufficiently resourced, 10% of the value of the work must be
subcontracted. Where SMMEs are insufficient resources to execute the proposed works
as a complete package the Contractor may conclude contracts on a management/labour
basis in which event a minimum of 5% of the value the works is to be subcontracted. The
onus is on the Contractor to prove to the employer that no fully fledged SMMES are active
in the area of the project.

Regarding procurement of materials, local is hereby defined as the district in which the
project(s) is/are located which is Vhembe District Municipality.
The minimum target for materials sourced locally is 20% of the contract value.

SIGNATURE: DATE:
(Authorised Person)

4.5 Specific provisions pertaining to SANS 1914-4
4.6 Definitions
Targeted enterprise:
An enterprise which has its sole office of head office located within the Target Area
Targeted labour:
Unemployed persons who are employed as local labour on the project.
4.7 Certification by recognized bodies
Not Applicable
4.8 Plant and materials provided by the employer
Not Applicable
4.9 Services and facilities provided by the employer

Not Applicable
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4.10 Plant and equipment

The plant and equipment used on the site shall not be inferior to that described in the
Schedule of Plant and Equipment.

MANAGEMENT
SANS 1921 standards

The SANS 1921 Construction works standards and associated specification data are applicable to
the works:

The abovementioned South African National Standards make several references to the
Specification Data for data, provisions and variations that make these standards applicable to this
contract. The Specification Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and these standards.

Each item of Specification Data given below is cross-referenced to the clause in the standard to
which it mainly applies.

The associated Specification Data is as follows:

SANS 1921-1, Construction and management requirements for works contracts — Part 1. General
engineering and construction works

Clause

Specification data

Essential data

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is
responsible

4.2.1 The responsibility strategy assigned to the contractor for the works is A.

4.2.2 The structural engineer is: TBC

43.1 The planning, programme and method statements are to comply with the following:
1) Program to be submitted in Microsoft Project format
2) Gantt chart to indicate critical path and progress
3) Gantt chart to be updated before monthly site meeting

433 The notice period for inspection is 2 Days

49.3 The trees and shrubs which are not to be disturbed are to be identified on site. Where possible,
the disturbance of trees should be avoided.

4.14.3 | The office accommodation, equipment, accommodation for site meetings and other facilities for

use by the employer and his agents are:

1) Site office which shall be used for site meetings and for the contractor’s use. Such an
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office shall comprise a minimum of 20m? in area and 3 m high, be ventilated, have good
lamination, must be reasonably sound proof, and have a hard floor construction. It shall
be furnished with a desk on which drawings can be rolled open and on which there is
sufficient writing space and sufficient temporary chairs or benches to accommodate all
persons present at site meetings. (Minimum 15-seater)

2) The following facilities will be supplied to the employer’s representatives:
- 15 Hardhats for employer’s representatives visiting the site
- 15 Safety (High visibility) jackets for employer representatives visiting the site
- 15 sets of safety Goggles

- 15 sets of earplugs (when applicable)

4.14.5 | The Contractor is required to provide latrine and ablution facilities for the exclusive use of the
professional team and client

4.14.6 | The requirements for the provision and erection of separate sign boards for consultants and
subcontractors are:

1) See Bill of Quantities.

4.17.1 | The requirements for the termination, diversion or maintenance of existing services are:

1) See Civil Drawings

417.3 Services which are known to exist on the site are:
1) Water network.

2) Electricity reticulation.

4.17.4 | The requirements for detection apparatus are:

1) Communication with Department of Health officials.

Additional clauses

1 Site meetings and procedures

The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the works
at regular intervals and at other such times as may be necessary. The Contractor shall attend all site meetings
and shall ensure that all persons under his jurisdiction are notified timeously of all site meetings should the
Employer's Representative require their attendance at such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and
equipment employed), a site instruction book, a complete set of contracts working drawings and a copy of the
procurement document and make these available at all reasonable times to all persons concerned with the
contract.

2 Water and electricity

The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the
proper execution of the works. The responsibility strategies in terms of the tabulation below that will apply to
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the contract is:

a) water A
b) electricity: A
Service Option
A B C
Contractor responsibility Employer responsibility

Water The Contractor is to provide, | The Contractor shall make, The Contractor shall make,
and remove and make good | and upon completion remove, | and upon completion remove
upon completion, all the all the necessary connections | all the necessary connections
necessary temporary to the Employer’s water and water meters to the
plumbing connections and supply at designated points Employer’s water supply at
purchase water from the local | and make use of water free designated points and be
authority for the works at his | of charge for construction responsible for costs
own cost. purposes only. associated with all water

consumed.

Electricity The Contractor is to provide, | The Contractor shall make, The Contractor shall make,
and remove and make good | and upon completion remove, | and upon completion remove
upon completion, all the all the necessary electrical all the necessary connections
necessary temporary connections to the and meters to the Employer’s
electrical connections and Employer’s electrical supply electrical supply and be
installations and purchase at designated points and responsible for costs
electricity from the local make use of electricity free of | associated with all electricity
authority / ESKOM for the charge for construction consumed.
works at his own cost. purposes only.

The following temporary services is the responsibility and will be supplied by the contractor:

. Security

. Waste disposal facility

Sewer services in the form of temporary toilets

SANS 1921-5, Construction and management requirements for works contracts — Part 5: Earthworks

activities which are to be performed by hand.

Clause | Specification Data

Essential Data:

5.1 The depth of trenches which are to be

excavated by hand is 700mm.

Additional clauses:
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Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. In addition, the items shall be large enough so that four workers can
conveniently and simultaneously acquire a proper hand hold on them.

SANS 1921-6, Construction and management requirements for works contracts — Part 6: HIV/AIDS
awareness.

4.2.1(a)

A qualified service provider is a service provider that is one that is accredited or provisionally
accredited training service provider in the HIV/AIDS field.

A list of accredited service providers can be obtained from the Construction SETA (CETA) (tel
011-265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) or on the Health and
Welfare SETA website: www.hwseta.org.za.

4.2.1(a)

The HIV/AIDS awareness programme is to be repeated at four-month intervals throughout the
duration of the contract. (Four times in total, including the initial one at the start of the contract.)

Additional clauses

The duration of each workshop is not to be less than 2 % hours.

Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures
in a book. Such book shall be handed to the employer’s representative for his signature no later
than 1 days after rain that is considered to justify an extension of time occurs.

Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no
circumstances may any person except guards be allowed to sleep on the building site.

Management meetings
A Schedule of meetings will be agreed with the contractor.
Daily records

The Contractor is instructed to keep a set of signed off daily diaries with specific detail relating to
EPWP requirements.
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5.7.1

5.7.2

Payment certificates

Payment Certificates will be done as per Clause 31.0 of the JBCC Principal Building Agreement
Edition 4.1 March 2005. Payments will not be processed unless all the required job creation
statistics and all supporting information are attached to the claim for payment.

Job statistics/targeted labour

The contractor must provide monthly statistics to the DBSA indicating the number of new jobs
created through this contract. This statistic must be provided with each monthly payment
certificate using the electronic prescribed format, which will be provided by the Project Manager

of this project to the successful bidder.

Training of targeted labour (non-accredited training)

a) The Contractor shall provide all the necessary on-the-job training to targeted labour to enable
such labour to master the basic work techniques required to undertake the work in accordance
with the requirements of the contract in a manner that does not compromise worker health and

safety.

b) The contractor shall be responsible for scheduling the training of workers and shall take all
reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of
formal training if he/she is employed for 3 months or less and a minimum of ten (10) days if

he/she is employed for 4 months or more.

c) The Contractor shall do nothing to dissuade targeted labour from participating in training

programmes.

d) Proof of compliance with all the requirements must be provided by the Contractor to the
Employer prior to submission of the final payment certificate.

Employment of local labour

a) It is the intention that this Contract should make maximum use of the local labour force that is
presently under-employed. To this end the Contractor shall limit the utilisation on the Contract of
non-local employees to that of key personnel only and to employ and train local labour to the
extent necessary for the execution and completion of this Contract.

b) The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the
Bidder. The data stated on the above-mentioned form will be strictly monitored during the
Contract period and any deviations there from shall be subject to the prior approval of the Principal
Agent, which approval shall not be unreasonably withheld.

c) The employment of casual labour will be done in co-operation with community leaders and local

structures. The bidder shall ensure that all remuneration paid to employees is in line with the
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relevant sectorial determination in terms of the Basic Conditions of Employment Act, No 75 of
1997, as determined by the Department of Labour.

5.7.3. DECANTING PLAN

Where temporary decanting structures are required in terms of the Site Development Plan (Refer

Section C5), such structures shall be constructed in accordance with drawings provided by the

professional team at the start of the project and before work commences on buildings in use. The

Contractor shall programme the works as such and submit the programme to the Professional
Team for approval of the sequencing of the works.
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| C3.2 PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications
shall apply to this contract and are bound in hereafter.

PARTICULAR SPECIFICATION PAGE NO.

POHS: HEALTH AND SAFETY BASELINE SPECIFICATIONS Annexure A
B/RA: BASELINE RISK ASSESSMENT Annexure B
SHEQ: DBSA SHEQ POLICY Annexure C
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| C3.3 DRAWINGS

List of applicable Drawings for New Buildings are attached to the tender:

DRAWING NO. DESCRIPTION REVISION
ARCHITECT DRAWINGS
HPS-ST001 SITE DEVELOPMENT PLAN 00
HPS-WD001 BLOCK A - ADMINISTRATION BLOCK %0
HPS-WD002 BLOCK B - ASSEMBLY HALL %0
HPSWD003 BLOCK C - DOUBLE STORT CLASSROOM 00
HPS-WD004 BLOCK D - DOUBLE STORT CLASSROOM 00
HPS-WD005 BLOCK E & F — MEDIA CENTRE & MULTIPURPOSE 00
CLASSROOM
HPS-WD006 BLOCK G & H— COMPUTER ROOM & MULTIPURPOSE 00
CLASSROOM BLK
HPS.WD0O7 BLOCK J — DOUBLE STORY CLASSROOM 00
HPS-WD008 BLOCK K — DOUBLE STORY CLASSROOM %0
HPS\WD009 BLOCK L — CLASSROOM BLOCK 00
HPS-WD010 BLOCK M — TEAM TEACHING BLOCK 00
HPSWDOLL gtggEsN & P — MEDIA CENTRE & GRADE R CLASSROOM 00
HPSWDOL1 BLOCK Q - GUARD HOUSE 00
HPSWDOL2 BLOCK R - KIOSK 00
oS WINDOW &DOOR SCHEDULE FOR BLOCK A - K 00
SANWARE SCHEDULE (41 PAGES) 00
HPS-WD401 FLAGPOLE DETAILS %0
EPSWDA. EXTERNAL CHESS BOARD DETAIL 00
EPS-WD3- JUNGLR GYM DETAILS 1 OF 2 00
EPSWD3. JUNGLR GYM DETAILS 2 OF 2 00
HPS-WD415 BLOCK A FEMALE CHANGEROOMS & TOILET DETAILS 00
HPS.\WD414 BLOCK A FEMALE CHANGEROOMS & TOILET DETAILS 00
HPS-WD412 BLOCK A SICK ROOM DISABLED ABLUTION DETAILS 00
HPS-WD413 BLOCK A STAFF ABLUTION DETAILS 00
HPS-WD404 BLOCKS C &K — 15T FLOOR ABLUTION DETAILS 00
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HPS-WD403 BLOCKS C & K — GROUND FLOOR ABLUTION DETAILS 00
HPS-WD406 BLOCKS D & J — 15T FLOOR ABLUTION DETAILS 00
HPS-WD405 BLOCKS D & J - GROUND FLOOR ABLUTION DETAILS 00
HPS-WD411 BLOCK N ABLUTION DETAILS 00
HPS-WD410 BLOCK P ABLUTION DETAILS 00
HPS-WD409 BLOCK Q TOILET DETAILS 00
HPS-WD410 WALKWAY KEY SHEET 1 OF 8 00
HPS-WD411 WALKWAY PLAN SHEET 2 OF 10 00
HPS-WD411 WALKWAY PLAN SHEET 2 OF 8 00
HPS-WD413 WALKWAY DETAIL A SHEET 3 OF 8 00
HPS-WD414 WALKWAY DETAIL B SHEET 4 OF 8 00
HPS-WD415 WALKWAY DETAIL C SHEET 5 OF 8 00
HPS-WD416 WALKWAY DETAIL D SHEET 6 OF 8 00
HPS-WD417 WALKWAY DETAIL D SHEET 7 OF 8 00
HPS-WD418 WALKWAY DETAIL E SHEET 8 OF 8 00
HPS-WD3- BLOCK C — JOINERY DETAILS SHEET 1 OF 2 00
HPS-WD3- BLOCK C — JOINERY DETAILS SHEET 2 OF 2 00
HPS-WD310 BLOCK D — JOINERY DETAILS SHEET 1 OF 2 00
HPS-WD311 BLOCK D — JOINERY DETAILS SHEET 2 OF 2 00
HPS-WD301 MEDIA CENTRE JOINERY DETAILS 00
HPS-WD3- BLOCK G & H — JOINERY DETAILS 00
HPS-WD3- BLOCK H — COMPUTER ROOM JOINERY DETAILS 1 OF 2 00
HPS-WD3- BLOCK H — COMPUTER ROOM JOINERY DETAILS 1 OF 2 00
HPS-WD3- BLOCK J — JOINERY DETAILS SHEET 1 OF 2 00
HPS-WD3- BLOCK J — JOINERY DETAILS SHEET 2 OF 2 00
HPS-WD3- BLOCK K — JOINERY DETAILS SHEET 1 OF 5 00
HPS-WD3- BLOCK K — JOINERY DETAILS SHEET 2 OF 5 00
HPS-WD3- BLOCK K — JOINERY DETAILS SHEET 3 OF 5 00
HPS-WD3- BLOCK K — JOINERY DETAILS SHEET 4 OF 5 00
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HPS-WD3- BLOCK K — JOINERY DETAILS SHEET 5 OF 5 00

HPS-WD3- BLOCK L — JOINERY DETAILS 00

HPS-WD3- BLOCK M — JOINERY DETAILS 00

HPS-WD3- BLOCK N & P — JOINERY DETAILS 00

HPS-WD3- BLOCK Q — GUARD HOUSE JOINERY 00

DM-01 BLOCK A — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DM-02 BLOCK B — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DM-03 BLOCK C — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DM-04 BLOCK D — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DM-05 BLOCK D — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DM-06 BLOCK F — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DM-07 BLOCK G — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DM-08 BLOCK H — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DM-09 BLOCK J — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DM-01 BLOCK K — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

Sp-01 EXISTING SITE LAYOUT PLAN - EXISTING BLOCKS 00

DM-08 BLOCK D — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DM-08 BLOCK D — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DM-08 BLOCK D — EXISTING CLASS BLOCKS DEMOLISH EXISTING 00
BLOCKS

DRAWING NO. DESCRIPTION RSO

STRUCTURAL DRAWINGS
PZB.B00.069/HEUW-
GENERAL NOTESO1 GENERAL NOTES 00
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PZB.B00.069/HEUW-A001 | BLOCK A — FOUNDATION LAYOUT 00
PZB.B00.069/ HEUW-A002 | BLOCK A — FOUNDATION LAYOUT 00
P7B.B00.069/ HEUW-AQ03 g(L:(ElgéS\L—ESROUND BEAM REBARPLAN, SECTIONS AND 00
PZB.B00.069/GWEJ-H003 BLOCK H — GROUND FLOOR LAYOUT 00
PZB.B00.069/GWEJ-H004 BLOCK H—WALL PLATE LAYOUT ANDSECTIONS 00
PZB.B00.069/GWEJ-J001 BLOCK J— FOUNDATION LAYOUT 00
P7B.B00.069/GWEJ-J002 gl(_:i)lglédLE(éROUND BEAM REBARPLAN, SECTIONS AND 00
PZB.B00.069/GWEJ-J003 BLOCK J—- GROUND FLOOR LAYOUT 00
P7B.B00.069/GWEJ-J004 BLOCK J —WALL PLATE LAYOUT ANDSECTIONS 00
PZB.B00.069/GWEJ-K001 BLOCK K — FOUNDATION LAYOUT 00
P7B.B00.069/GWEJ-K002 EIC_:EICEZII;LIJ(LESROUND BEAM REBARPLAN, SECTIONS AND 00
PZB.B00.069/GWEJ-K003 BLOCK K — GROUND FLOOR LAYOUT 00
P7B.B00.069/GWEJ-K004 BLOCK K — WALL PLATE LAYOUT ANDSECTIONS 00
PZB.B00.069/GWEJ-L001 BLOCK L — FOUNDATION LAYOUT 00
P7B.B00.069/GWEJ-L002 EIC_:%CI;I[()LI]LEgROUND BEAM REBARPLAN, SECTIONS AND 00
PZB.B00.069/GWEJ-L003 BLOCK L — GROUND FLOOR LAYOUT 00
P7B.B00.069/GWEJ-L004 BLOCK L — WALL PLATE LAYOUT ANDSECTIONS 00
PZB.B00.069/GWEJ-M001 BLOCK M — FOUNDATION LAYOUT 00
PZB.B00.069/GWEJ-M002 BLOCK M — GROUND BEAM LAYOUT 00
PZB.B00.069/GWEJ-M003 BLOCK M — GROUND BEAM REBAR PLAN, SECTION & 00
SCHEDULES
PZB.B00.069/GWEJ-M004 | BLOCK M — GROUND FLOOR LAYOUT 00
PZB.B00.069/GWEJ-M005 BLOCK M — WALL PLATE LAYOUT AND SECTIONS 00
PZB.B00.069/GWEJ-L001 BLOCK N — FOUNDATION LAYOUT 00
PZB.B00.069/GWEJ-L002 BLOCK N — GROUND BEAM REBAR PLAN, SECTIONS AND 00
SCHEDULES
PZB.B00.069/GWEJ-L003 BLOCK N — GROUND FLOOR LAYOUT 00
PZB.B00.069/GWEJ-L004 BLOCK N —WALL PLATE LAYOUT AND SECTIONS 00
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PART 4: SITE INFORMATION

Document Title No of pages
reference
This cover page 1
C4.1 | Locality 1
C4.2 | Information & Map 1
Total number of pages 2
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‘ C4.1 LOCALITY LAYOUT

-
Heuwelland'q
Primary Schogl

.
:

8
Timber Craft

HO(T}P |mprovem

Amazing Grace
BeautyQSalon

4 QLN

C4.2 INFORMATION & MAP

ITEM

CLUSTER ONE SCHOOL NAMES

LATITUDE LONGITUDE

HEUWELLAND PRIMARY SCHOOL

-28.753892 31.886183
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