



GAUTENG PROVINCE

INFRASTRUCTURE DEVELOPMENT
REPUBLIC OF SOUTH AFRICA

ADDENDUM – 01

Issued by: Department of Infrastructure Development – Supply Chain Management” for publication clarity.

PROJECT DESCRIPTION : *Framework Panel for Construction Works of General Building on a Selection and Instruction Basis for a Period of 3 Years (CIDB 6GB–9GB)*

ADVERT DATE : 14 November 2025

In response to the technical disruptions encountered during the pre-bid meeting held on 20 November 2025, the Department has resolved to cancel that session and convene a new briefing meeting. Consequently, the tender closing date has also been extended.

BRIEFING MEETING DETAILS

The compulsory briefing meeting has been rescheduled to **27 November 2025**, and will be conducted in two sessions as follows:

- **Session 1:** 10:00 – 13:00
<https://events.teams.microsoft.com/event/0ae12e90-527c-4137-ab34-c279164a1cbf@003f7489-c006-4532-90f3-d1feadc0d1af>
- **Session 2:** 14:00 – 17:00
<https://events.teams.microsoft.com/event/930e12f1-45ed-41d2-b03f-69550d1302b0@003f7489-c006-4532-90f3-d1feadc0d1af>

Please note the following important administrative requirements:

- The registration list generated for the cancelled meeting of 20 November 2025 is **null and void**.
- Bidders are required to register before they get into the meeting which will be held on the 27th November 2025. Thereafter they will receive a link that they will use for the meeting.
- The registered bidders will form a list that will be used for purposes of **compulsory briefing compliance**. Bidders are therefore requested to ensure that they complete the registration form.
- No bidder will be able to attend the meeting without registration.
- Only 1000 bidders will be allowed per session. Meaning when the session reaches the limit of 1000, it will no longer accept bidders.
- The bidders who did not join the first (1st) session must join the second session.

TENDER CLOSING DATE

The tender closing date has been extended from **12 December 2025** to the new closing date of **23 January 2026**.

Recommended/ Not Recommended/ Recommended with amendments

Mr. Tsundzuka Mahumani

Act. Chief Director: SCM

Department of Infrastructure Development

Date:

Supported/ Not Supported/ Supported with amendments

Mr. Moloko Matloha

Act. Chief Financial Officer

Department of Infrastructure Development

Date:

Approved/ Not Approved/ Approved with amendments

Mr. Rufus Mmutlana

Head of Department

Department of Infrastructure Development

Date: