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1 Description of the service

1.1 Executive overview

The scope of work covered by this contract is to supply of component sandblasting or mechanical cleaning
services in the Boiler and Main steam piping for Majuba Power station during Outages.

The Service Manager will provide the Outage listing for planning purposes and notify the Contractor of
emergency work as soon as the emergency has been identified.

Standards, specifications and Guidelines
The Contractor complies with the following Eskom Standards/Specifications/Guidelines

Standard No
240-60238419

Description

Guideline for detection and management of Flow Accelerated Corrosion in
Fossil Fired Power Stations

Qualifications to be according to 1ISO9712 or SAQCC and all staff to have
Eskom approval

1ISO9712 or SAQCC

It is the Contractor's responsibility to ensure that he obtains the latest copy of the above standards

The Contractor is approved by Eskom to perform NDE services on Eskom plant

1.2 5-Year Outage Plan

The 5-year outage plan is documented in the table below. Due to rescheduling performed on a continuous
basis, the plan might change from time-to-time. The latest updates can be obtained from the Service Manager
when required.

WEEK 10

5 Year Outage Listing

FromDate 2024/03/05

ToDate 2029/03/04

Export Date 2024/03/05 15:34

Outagell - Outage Code || Uni -| Planned/Actual Start Time - | Planned/Revised End Time ~ Outage Description Status - | Planned Duratior ~

19093|MJOBUMO-30-12-2023 6 2024/01/02 11:43:00 2024/04/15 11:42:00|{Mini GO and Boiler Scope EXE 104.00
19096|MJ04UIR-15-11-2024 4 2024/11/15 00:00:00 2024/12/12 23:59.00| Interim Repairs ROLLSCHED 28.00
19095/ MJO5UIR-06-01-2025 5 2025/01/06 00:00:00 2025/02/02 23:59:00(IR ROLLSCHED 28.00
19097 | MJO3UGO-14-02-2025 3 2025/02/14 00:00:00 2025/05/07 23:59:00{GO ROLLSCHED 83.00
21925|MJ01UGO-05-01-2026 1 2026/01/05 00:00:00 2026/06/03 23:59:00{GO and C&I Upgrade ROLLSCHED 150.00
21924|MJ06UIR-01-08-2026 6 2026/08/01 00:00:00 2026/08/28 23:59.00{IR ROLLSCHED 28.00
19098|MJOBUIR-18-12-2026 6 2026/12/18 00:00:00 2027/01/07 23:59:00(IR ROLLSCHED 21.00
21921|MJ02UG0-04-01-2027 2 2027/01/04 00:00:00 2027/05/03 23:59:00{GO ROLLSCHED 120.00
21920|MJ05UIR-01-03-2027 5 2027/03/01 00:00:00 2027/03/28 23:59:00(IR ROLLSCHED 28.00
21930{MJO2UIR-05-09-2025 2 2025/09/05 00:00:00 2025/10/02 23:59:00{IR & Hydro SCHED 28.00
21927 | MJO3UIR-05-11-2026 3 2026/11/05 00:00:00 2026/12/02 23:59:00(IR SCHED 28.00
21928 MJ04UG0-24-10-2027 4 2027/10/24 00:00:00 2028/02/20 23:59:00{GO and C&I Upgrade SCHED 120.00
21931|MJ01UIR-02-01-2028 1 2028/01/02 00:00:00 2028/01/29 23:59:00(IR SCHED 28.00
21929|MJ0BUIR-09-03-2028 6 2028/03/09 00:00:00 2028/04/05 23:59:00[IR SCHED 28.00
21939|MJ04UIR-01-05-2028 4 2028/05/01 00:00:00 2028/06/04 23:59:00{IR & Hydro SCHED 35.00
21932|MJ05UGO-16-08-2028 5 2028/08/16 00:00:00 2028/12/13 23:59:00{ GO and C&I Upgrade SCHED 120.00
21933|MJO3UIR-17-10-2028 3 2028/10/17 00:00:00 2028/11/13 23:59:00(IR SCHED 28.00
21936|MJ01UIR-18-01-2029 1 2029/01/18 00:00:00 2029/02/14 23:59.00{IR SCHED 28.00
21935|MJ0BUGO-21-02-2029 6 2029/02/21 00:00:00 2029/06/20 23:59:00{GO SCHED 120.00,
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1.3 Sandblasting and Mechanical Cleaning of Areas

All surfaces to be cleaned according to the method of testing required.

1.3.1

Quality Requirements

The following criteria must be followed for Tube SOLO:

1.

Data Sheet specifying specifications of abrasive material to be used must be submitted to Tube-SOLO
rep for approval (refer to 3.2 in 240-84418020).

2. Ifthe sandblasting Contractor is uncertain on quality requirements: we propose they sandblast service
exposed tube samples (with bad or severe external scale or slag) from the worst degraded materials
prior to the actual sandblasting in the boiler, in order to validate quality and experience required. The
sample must be submitted to Eskom Tube-SOLO rep for evaluation.

3. When sandblasting has been completed and confirmed by the outage coordinator on site, a quality
check will be conducted by the RT&D approved Contractor the inspection will commence on agreed
time frames with the outage Tube-SOLO rep or an approved Contractor before an inspection can be
conducted.

4. If the sandblasting is confirmed to be incorrect i.e.:

e done on the non-fireside,

e left a bad/rough surface finish

e insufficient area for scanning

e wrong area blasted

then a report or email detailing the quality will be issued to the following: outage coordinator, outage
manager, system engineer and boiler engineering manager by the RT&D Tube-SOLO rep or the
approved Contractor.

5. Only when the raised non-conformances have been rectified will the inspection commence.

6. If the raised non-conformances are not resolved within the agreed periods, no inspection will be
conducted and a formal memo highlighting the affected areas will be issued by the RT&D Tube-SOLO
rep to the following: outage coordinator, project leader, outage manager, system engineer and boiler
manager. The memo will be issued within one week after the agreed period to resolve non-
conformances has lapsed.

1.3.2 Abrasive blast cleaning

1. Care shall be taken not to remove excessive material. This requirement is for surface cleaning only.

2. Protective and safety measures to be taken prior to commencement of work.

3. Extent of cleaning required as per detail in 1.3.3 below Extent of Cleaning. Areas of concern to be
marked with white permanent marking bands using non-hazardous aerosol cans.

4. Achievement of the desired surface roughness finish are measured by controlled instruments and
recorded results.

5. A quality control plan, signed off by the Service Manager indicates the completion status in all
respective areas of work.

6. The surface area (width) on either side of welds or alongside bends that must be cleaned for NDT
must be adhered to and is specified below.

7. The customer on a daily basis will require a progress report, inclusive of work status and the
satisfactory achievement of quality results.

1.3.3 Extent of Cleaning
1.1.1.1 Bends
e Bendsclass A
Width: 25% of axial surface area on the tension surface (extrados of the bend) of the bend i.e.
45° either side of the axial centre line of the bend.
Length: For bends less than 4m in length. From weld to weld.
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Minimum: In the case of insulation not fully removed from weld to weld.
500mm above 60°and 500mm below 30°.

L1 Bends lessthan4m in length.

L2 500 mm above 60° and 500mm below 30°

L3 2m either side of 45°

See figure 1 for graphic definition.

00"
A5 .t A4S
{ b
.-"? A(
7 o
A
FREPARATION AREA
Figure 1
. Bends class B
To include all the requirements of class A and in addition.
Width: 25% of the surface area of the compression surface (intrados of the bend) of the bend.
Length: From 30° to 60°
L1 Bends lessthan4m in length.
L2 500 mm above 60° and 500mm below 30°
L3 2m either side of 45°
L4 From 30° to60°

See figure 2 for graphic definition
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Figure 2

. Bends class C

Width 100% of the circumferential surface of the bend
Length As for Class A

L1 Bends lessthan4m inlength.

L2 500mm above 60° and 500mm below 30°

L3 2m either side of45°

See figure 3 for graphic definition.
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(I

1
"‘-—-—-"".-
]
Figure 3
1.1.1.2 Butt welds- Horizontal, angled or vertical
e  Butt welds class A
Standard: The complete circumferential surface area extending to 25mm each side of the weld
is cleaned.
L1 25mm
e  Butt welds class B
Standard: The complete circumferential surface area extending to 300mm each side of the weld
is cleaned.
L1 300mm

See figure 4 for graphic definition.
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N
I\
i

Figure 4

1.1.1.3 Branch Welds- Small Welds

e  Small branches class A

Definition Small branches are considered for this procedure to be those with an O.D. equal to or less
than 20% of the main pipe O.D.

Standard 1: | The main pipe shall be cleaned over a surface area extending 25 mm, completely around
the O.D. of the branch pipe weld.

Standard 2: | The branch pipe shall be cleaned completely around the circumference to a length of 25mm
extending from the main pipe weld.

L1 25mm

. Small branches class B

Definition Small branches are considered for this procedure to be those with an O.D. equal to or less
than 20% of the main pipe O.D.

Standard 1: | The main pipe shall be cleaned over a surface area extending 300 mm, completely around the
O.D. of the branch pipe weld.

Standard 2: The branch pipe shall be cleaned completely around the circumference to a length of 300mm
extending from the main pipe weld.

L1 300mm

See figure 5 for graphic definition
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L1 L1

—

1.1.1.4 Branch Welds -Large Branches

e Large Branches Class A

Definition Large branches are considered for this procedure to be those with an O.D. greater than
20% of the main pipe O.D.

Standard 1: | The main pipe shall be cleaned over a surface area extending 25mm from the weld
completely around the O.D. of the branch pipe.

Standard 2: | The branch pipe shall be cleaned completely around the circumference to a length of 25mm
extending from the branch pipe weld

L1 25mm

e Large Branches Class B

Definition Large branches are considered for this procedure to be those with an O.D. greater than 20%
of the main pipe O.D.

Standard 1: | The main pipe shall be cleaned over a surface area extending 300mm from the weld
completely around the O.D. of the branch pipe.

Standard 2: | The branch pipe shall be cleaned completely around the circumference to a length of 300
mm extending from the branch pipe weld.

L1 300mm

See figure 6 for graphic definition.
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L1 L1

100

Figure 6

Note In certain instances such as branches to spherical headers, the cleaned areas will overlap. In such
cases, particular care should be taken not to remove excessive material at the overlap

1.1.1.5 Valve Bodies

. Valve Bodies - Class A

Standard 1: | The valve body shall be cleaned completely around the circumferential surface area in the
two locations each side of centre where the change in section occurs. These two areas
shall be cleaned to a dimension of 100mm axially and 100mm vertically up and downthe
body.

Standard 2: | The upper centre section of the valve body (adjacent to the operation mechanism) shall be
cleaned completely around the circumferential surface area for a length of 100m from the
top

Seefigure 7 for graphic definition
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O e ] 100

100

100 100

Figure 7

. Valve Bodies - Class B

[ Standard 1: | The valve body shall be cleaned completely.

See figure 8for graphic definition

PART C3: SCOPE OF WORK PAGE 13 C3.1 TSC3 EMPLOYER'’S SERVICE INFORMATION



ESKOM HOLDINGS SOC Ltd

SANDBLASTING AT MAJUBA POWER STATION FOR 5 YEARS

Figure 8

1.1.1.6 Cleaning Tubes for Tube Solo

CONTRCACT NUMBER

SANDBLAST AREA
o
(&)
o
o
o NON-LEADING
o EDGE TUBES
o LEADING
o EDGE TUBE

LEADING TUBE

NON-LEADING
TUBES

1111t

1. The minimum size of the cleaned surface on each tube is approximately 50mm X 300mm for the

leading tube (figure 9).

2. For all locations other than the leading edge tube, the cleaned surface area should be from a 3 o'clock
right through to the 9 o’clock position of the tube in line with the gas flow. For the leading-edge tube,

the cleaned surface area should be directly in line with the bulk gas flow (figure 9).
3. Below are specific areas where sandblasting for Tube SOLO has to be done:

e Superheater 3
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Elm 1 to 40, Tube A:
SH3A - Inlet leg between sling tubes E and F on tube section 2 closer to sling E (on stage 2).
(Sandblast 300mm on fireside).

Elm 9 to 11 and 31 to 33, Tube A to Q:
SH3B - Outlet Leg between sling row D & E both side of the weld (covering stage 2 & 3). (Sandblast
500mm covering both sides of the weld, on the fireside).

Elm 9 to 11 and 31 to 33, Tube A to Q:
SH3C - Outlet Leg between sling row B & C both side of the weld (covering stage 3 & 4). (Sandblast
500mm on both sides of the weld, on the fireside).

Elm 1 to 40, Tube P and Q:
SH3C - Outlet Leg between sling row B & C both side of the weld (covering stage 3 & 4). (Sandblast
500mm covering both sides of the weld, on the fireside).

Elm 1 to 40, Tube A, B and Q:
SH3D - Outlet Leg between sling row A & front wall on the side of the weld closer to sling row A.
(sandblast 300mm on stage 4 side of the weld, on the fireside).

Elm 9 to 11 and 31 to 33, Tube Ato Q:
SH3D - Outlet Leg between sling row A & front wall on the side of the weld closer to sling row A.
(sandblast 300mm on stage 4 side of the weld, on the fireside).

Elm 1 to 40, Tube A and B:
SH3E - Superheater 3 outlet outside the furnace in the dead space against the front wall. (Sandblast
300mm from the wall at the bottom of the tube).

EIm 9 to 11 and 31 to 33, Tube A to Q:
SH3E - Superheater 3 outlet outside the furnace in the dead space against the front wall. (Sandblast
300mm from the wall at the bottom of the tube).

e Superheater 2

Element 1 to 18, Tube A — B:
SH2A - Superheater 2 outlet tubes close to the evaporator wall. (Sandblast 300mm from the weld
towards the sling rows A on the fireside).

Every 2nd Element from EIm 1, Tube A - Z:
SH2A - Superheater 2 outlet tubes close to the evaporator wall. (Sandblast 300mm from the weld
towards the sling rows A on the fireside).

e Reheater 2

Outlet Area 4 Tube A and B:
RH2A - Outlet Leg between sling rows C & D on the side of the weld closer to sling row C (on stage
3) (sandblast 300mm on stage 3 side of the weld on the fireside).

Outlet Area 7 Tube A and B:
RH2B - Outlet Leg between sling row F & and rear wall on the side of the weld closer to sling row F
(on stage 4) (sandblast 300mm on stage 4 side of the weld on the fireside).

Outlet Area 7 Tube J and K:

(Elm 9, 10, 11, 30, 31 & 32)

RH2B - Outlet Leg between sling row F & and rear wall on the side of the weld closer to sling row F
(on stage 4) (sandblast 300mm on stage 4 side of the weld on the fireside).

Deadspace Tube A and B:
RH2C - Outlet Leg outside the furnace against the rear wall. (Sandblast 300mm from the wall).
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Outlet Lower, Area 7, Tube A & B:

Reheater 1

CONTRCACT NUMBER

RH1 A - Reheater 1 outlet tubes between sling rows F and the rear wall. (Sandblast 300mm from the
weld towards the sling rows F on the fireside).

Evaporator Wall

Y-Pieces for micro-UT.

Helical to vertical transition.

Wall blowers.

Sling strap attachment.

HP Pipework
Item Description
5000 Butts
900 Branches
500 Attachments
510 Straights
1500 Bends
Boiler Headers
Item Description
310 Stubs
200 Circ Weld
50 Centre Weld
Turbine Loop-Pipework
Item Description
1400 Butts
100 Branches
100 Attachments
100 Straights
100 Bends
Boiler Circ Pump
Item Description
100 External
100 Internal
100 Mechanical Cleaning (Internal)
e FAC and RBI
Item Description
1000 Straights
1000 Bends
1000 T-Pieces
1000 Vessels
1000 Mechanical Cleaning
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e Boiler Internal and Boiler Auxiliaries

Item Description
100 Straights
100 Bends
e Turbine Condensate Plant
Item Description
1400 Butts
400 Branches
600 Attachments
500 Straights
1900 Bends
Condensate Pipework
Item Description
1800 Butts
1000 Branches
200 Attachments
1300 Straights
4300 Bends
Bled Steam Pipework
Item Description
9200 Butts
4500 Branches
800 Manifolds
4500 Straights
4000 Bends
Vessels
Item Description
500 LP HEATER 10
500 LP HEATER 20
500 LP HEATER 30
500 HP HEATER 5A
500 HP HEATER 5B
500 HP HEATER 6A
500 HP HEATER 6B
500 DST
500 TCT
500 Flash box Tank
Condensate Drains
Item Description
1200 Butts
140 Branches
500 Manifolds
480 Straights
680 Bends
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Turbine Feedwater Plant

CONTRCACT NUMBER

Item Description
1500 Butts
100 Branches
200 Manifolds
260 Straights
600 Bends
BOILER FEED PUMP SUCTION - PURGE SUPPLY
Item Description
1500 Butts
100 Branches
200 Manifolds
260 Straights
600 Bends
BFP LEAK-OFF & ATTEMPERATOR SPRAY
Item Description
1500 Butts
100 Branches
200 Manifolds
260 Straights
600 Bends
BFP DISCHARGE AND HP FEED
Item Description
1500 Butts
100 Branches
200 Manifolds
260 Straights
600 Bends
HP HEATER BLED STEAM
Item Description
1500 Butts
100 Branches
200 Manifolds
260 Straights
600 Bends
HP HEATER DRAINS
Item Description
1500 Butts
100 Branches
200 Manifolds
260 Straights
600 Bends
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HP HEATER RELIEVE VALVE PIPEWORK

Item Description
1500 Butts
100 Branches
200 Manifolds
260 Straights
600 Bends
Turbine Auxiliaries
Item Description
1500 Butts
100 Branches
200 Manifolds
260 Straights
600 Bends
Turbine Centreline
Item Description
1500 Butts
100 Branches
200 Manifolds
260 Straights
600 Bends
1500 Stubs
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1.4 Interpretation and terminology

The following abbreviations are used in this Service Information:

Abbreviation | Meaning given to the abbreviation
BCEA Basic Conditions of Employment Act
CARAB Boiler Health Monitoring program
CIOID Compensation for occupational injuries and diseases
GO General Overhaul

IN Boiler Inspection

IR Intermediate Repairs

MGO Mini General Overhaul

NEC New Engineering Contract

MS Microsoft

NDT Non Destructive Testing

oD Outside Diameter

SOW Scope of Work

TBA To be advised

2 Management strategy and start up.

2.1  Flexibility with the start of outages

—_

The outage start-date, is stated on the Task Order.

2  Movement to Outage dates can take place due to the country’s demand for electricity.

3  Any movement to Outage dates is to be communicated in writing by the Service Manager at least 24
Hours before the start date. Notification of change to the outage date to the Contractor before 48
Hours to the outage will have no claims for compensation.

4  The Contractor will be entitled to claim actual accommodation, travel and staff expenses incurred, if
the Contractor received notification of outage movement within 48 hours of the actual start date of the
outage as agreed upon in the latest Task Order revision.

2.2 The Contractor’s plan for the service

The Contractor submits a program in Primavera format (confirmation required upfront)
The program includes:

e o o o o o o

Activities

Durations in hours

Predecessors

Successors

Total float

No constraints (linking to be done properly)
No resources
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e  No unnecessary calendars (remove all)

e No empty lines

Daily feedback on progress required for duration of each task order program.

23

Management meetings

CONTRCACT NUMBER

1. Regular meetings of a general nature may be convened and chaired by the Service Manager as follows:

Title and purpose

Approximate time &
interval

Location

Attendance by:

Overall Outage
contract progress
and feedback

TBA

Majuba Power Station,
Specific conference room
TBA

Service Manager,
Contractor and
Supervisors

Daily outage
meeting

Daily at 10:00 (During
outage)

Majuba Power Station,
Production boardroom
(U4 16m level)

Site Manager, System
Engineer, Outage
coordinator and Quality
Inspectors

Outage Post mortem
meeting

At task order
completion

Majuba Power Station,
Specific conference room
TBA

Site Manager, System
Engineer, Outage
coordinator and Quality
Inspectors

Outage Scope
clarification
meetings

As when required

Majuba Power Station,
Specific conference room
TBA

Site Manager, System
Engineer, Outage
coordinator and Quality
Inspectors

Outage Kick-off

Week before the start

Majuba Power Station,

Site Manager, Outage

meeting of the outage Specific conference room coordinator
TBA
Assessment 30 days after start of Majuba Power Station, Site Supervisor/manager,
meeting outage Specific conference room Service manager,
TBA
2. Meetings of a specialist nature may be convened at times and locations to suit the Parties.
3. Records of these meetings are submitted to the Service Manager by the person convening the meeting

within five days of the meeting.

4. All meetings are recorded using minutes or a register prepared and circulated by the person who convened

the meeting.

5. Such minutes or register is not used for confirming actions or instructions under the contract as these are
done separately by the person identified in the conditions of contract to carry out such actions or

instructions.
2.4

The key persons

are:

Contractor’s management, supervision and key people

Key persons of Contractor

Name

Designation

Qualification

Experience

Contact Details
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1. The Contractor's Site Manager ensures that only competent persons be allowed to work on plant. The
Service Manager's Service Manager is entitled to verify the qualifications of the Contractor.

2. The Contractor's supervisors must be knowledgeable about the conditions and scope of work contained
in this contract and capable of executing the scope of work.

3. The Service Manager may, having stated reasons, instruct the Contractor to remove a key person. The
Contractor then arranges that, after one day, the key person has no further connection with the work
included in this contract.

4. The Contractor may not replace any of the key persons, without prior written request and approval thereof
from the Service Manager.

2.5 Police clearance

All Contractor personnel to undertake Police clearance.

. Certificates to be provided to the Service Manager at least 2 weeks before commencement of work.

3. The Service Manager reserves the right to refuse entry to all persons whose criminal records indicate
that their presence on site might create an unsafe and insecure environment to Majuba Power Station.

4. The following website can be used to guide the

process. http://www.saps.gov.za/services/applying_clearence_certificate.php

N —

2.6 Supplier Development and Localisation Requirements

2.6.1 Recruitment of General Labour

1. The Contractor recruits 100% of all new recruits, of general labour from Dr Pixley Ka Seme local
municipality, as per local agreements latest process to be confirmed with the Service Manager on request

2. In an event that new recruits are not from the defined Dr Pixley Ka Seme municipality, the Contractor
needs to provide proof that the local municipality could not provide such individual.

3. The Contractor submits an updated monthly job statistics on the 15t day of each month, using the reporting
template that is provided by the Service Manager.

2.6.2 Transporting of Staff

The Contractor use transportation sourced from the Dr Pixley Ka Seme local taxi association. Contact details
of the Chairpersons of the different associations will be provided by the Service Manager on request.

2.6.3 Training and Development

4. The Contractorto train at least 10 candidates local to Dr Pixley Ka Seme local municipality the sandblasting
technique from college and on job. This must be demonstrated every year on progress

5. The Contractor to train at least 10 candidates local to Dr Pixley Ka Seme local municipality the Refractory
technique from college and on job. This must be demonstrated every year on progress

2.6.4 Supplier Development and Localisation Plan

“Local to site “means all areas that fall within the Dr Pixley Ka Seme Municipal area.

The Contractor is required

1. To provide a high level Supplier Development & Localisation implementation plan which stretches for the
duration of the contract as part of the returnable of the enquiry.

2. To provide an explanation and action plan for deviation from the proposed plan

3. The Contractor is required to procure general labour from Dr Pixley Ka Seme. Only skilled and
professionals would be procured from outside of Dr Pixley Ka Seme Municipality Area

4. The Contractor is also required to submit its Human Resource Plans indicating the number of new jobs
that would be created or retained due to this project

5. The Candidates for Skills Development would be sourced from Dr Pixley Ka Seme first, then
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6. The candidates may be developed directly by the supplier, through the suppliers’ own supply network or
through the SETA accredited training providers

7. Candidates are to be currently unemployed graduates from FET (Further Education and Training) colleges,
universities or matriculates. These candidates shall also be representative of the population demographics
of Mpumalanga province

8. Mpumalanga, before the rest of RSA

9. The Contractor submits proposals to the Service Manager for acceptance on how he will employ and train
local labour in the following positions:
Refer to the SDL matrix

2.7 Management of work done by Task Order

GAABRWN >

»

2.71

2.7.2

Task Orders are issued per month one week prior to start of the month for the core crew

Task Orders are issued per outage one month prior to the start of an outage

The Task Order includes the scope of work for the specific outage.

A Task Order is the instruction to commence work.

No work shall commence until a Task Order is issued and has been finalised and accepted and signed
by both the Service Manager and Contractor.

All work will be issued on a Task Order system. The Work Order, Purchase Requisition and Purchase
Order will be created via the SAP PM system.

Task Orders are issued for all activities. Assessment of work will be conducted after work complete.
Proof for assessments to be supplied to the Service Manager

Contract change management

The Service Manager issues a Task order to the Contractor to authorise the execution of work.

In the event where it is identified that there is additional work to be done outside the scope of work on
the Task Order, the Contractor will give the Service Manger an early warning with a written quotation.
If agreed, the Service Manager issues a revised Task Order or additional Task Order.

The Contractor starts the work on the starting date of the task order. The Task Order is signed by
both the Service Manager and the Contractor before work commences.

Low Service Damages

The low service damage is as per the table in Annexure A.

2.7.3

1
2

3

= ©

11

Documentation control

The Contractors safety file will be hand over to the Service Manager after each outage

All NEC standard forms should be used eg. Task orders, Early Warnings, Defect certificates and
Assessments.

The Contractor is responsible to plan the supply of the documentation during the various project stages
and to provide the documentation in accordance with the Contractor Document Submission Schedule
(CDSS). A document is thus any written or pictorial information describing, defining, specifying or
certifying activities, requirements, procedures or results.

The Contractor submits all documentation on a formal transmittal form to the Service Manager.

All manuals, documents, drawings and engineering documentation shall be presented in British
English in both software and hardware.

All Communications will be filed and kept on site at all times as it is crucial to have the correct
communication structures. These communication documents should at all times adhere to the NEC 3
Term Service Contract communication requirements.

Safety files to be submitted and approved before maintenance and outage work commence as per
client requirements, two weeks in advance.

Planned Outage Scope of work to be issued to Contractor from the client five months in advance.
Budget quotation for outage work to be submitted one week after SOW submission/SOW clarification.
Compensation for Occupational Injuries and Diseases (COID) Certificate and letter of good standing
must be valid at all times and submitted to the Service Manager at each anniversary of the contract
Two hard copies of the data packs to be supplied to the Service Manager. An Electronic copy of all
reports to be provided on CD/ Flash disk
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Contractor Document Submission Schedule (CDSS)

Document Name/Description Date/Time documents to be submitted

A programme in Primavera format as referred to | One week after receipt of Task Order

document number (240-85065548)

Baseline risk assessment One week after receipt of Task Order

Technique sheets One week after receipt of Task Order

Eskom approval list One week after receipt of Task Order

Contractor's Safety file Two weeks before start of work

Inspection report 24 hours after stripping activity

Daily progress report After Every Shift

Technical report and data pack Within 3 days of completion of the services
2.7.4 Invoicing and payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the
Contractor provides the Service Manager with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager's payment certificate.

The Contractor addresses the tax invoice to
Accounts Payable Services

Eskom Holdings SOC Limited

Majuba Power Station

Private Bag 9001

Volksrust

2470

and include on each invoice the following information:

ook wd=

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor's VAT registration number;

The Service Manager's VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,

3 Health and safety, environment and quality assurance

3.1

3.1.1

3.1.2

Health and Safety Risk Management

. The Contractor complies with the health and safety requirements contained in the General Works

Information.

Eskom is a national key point and therefore strikes are not permitted. Strikes are to be managed by
the Contractor at his/her own cost.

The Contractor to have a dedicated Safety Officer on site at all times when work is performed. The
Safety Officer to preferably have a National Diploma, but at least have a SAMTRAC or equivalent
qualification.

Statutory Safety

Site and or Workshop establishments involved in the execution of welding projects shall meet the
mandatory statutory health requirements as contained in the OSH Act and regulations 85 of 1993.

Reporting of Incidents

The Employer follows an incident prevention policy; refer to 32-95, Environmental, Occupational
Health and Safety Incident Management Procedure, which includes the investigation of all incidents
involving personnel and property. This is done with the intention of introducing control measures to
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prevent a recurrence of the same incident. The Contractor is expected to co-operate fully to achieve
this objective. The Employer's Representative must be informed immediately of any incident before
the end of the shift.

2. NOTE: The reporting of the incident to the Employer’s Representative, does not relieve the Contractor
of his legal obligation to report incidents to the Department of Labour, or to keep records in terms of
the Occupational Health and Safety Act, and Compensation for Occupational Injuries and Diseases
Act.

3.1.3 Work Stoppages

1. The Employer takes safety serious and therefore lessons learned from other safety lost time incidents
are shared with the whole workforce. These stoppages are compulsory and the Contractor will not be
allowed to claim additional compensation for these stoppages.

2. If the Contractor experiences a LTI, he/she might be expected to prepare a presentation and present
it at a work stoppage that will be arranged by the Employer. The presentation content/template will
be provided by the Employer.

3.1.4 Health and Safety Arrangements

1. The Contractor must ensure that all his personnel attend a Health and Safety Induction Course prior
to starting with the works. A one- (1) hour course will be provided by the Employer and will be valid
for the duration of one- (1) year.

2. The Contractor shall comply with the guidelines set out in the Majuba Standard BIA/RM/STD/01 titled
“Safety, Health and Environmental specifications to be met by Contractors”

3. Safety Risk Management has the right and authority to visit and inspect the Contractor’s workplace or
site establishment to ensure that tools, machinery and equipment comply with the minimum safety
requirements.

4. The Employer's Representative shall be entitled to instruct the Contractor to stop work, without penalty
to the Employer, where the Contractor’s personnel fail to conform to safety standards or contravene
health and safety regulations. The Employer's Representative is entitled to instruct the Contractor to
discipline his employees and to enforce disciplinary action, and submit a report to the Employer's
Representative. The Contractor shall implement additional health and safety precautions where
necessary.

5. The following Health & Safety requirements should be complied with:

a. The Contractor must supply a Certificate of Competency of his/her employees to work under
the following conditions:

i. Confined Spaces
ii. Heights
iii. Heat stresses
iv. Cold stresses

b. The Contractor to provide the Employer with proof of free issue of adequate Personal
Protective Equipment (PPE) to be used by his/her employees (preferably SABS approved).
All PPE to comply with the Eskom PPE specification 240-44175132

c. Noisy equipment and tools - no equipment or tools > 105db (A) may be supplied/utilised by
the Contractor.

d. Sub-contractors - the principal Contractor must state if a sub-Contractor is going to be used
and who the sub-contractor/s are. Proof must be given to Eskom that the sub-contractor/s
has/ve the necessary competence and resources to carry out the work safely and to ensure
that due care of the environment will be exercised.

e. Medical examination processes must be complied with.
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3.1.5 Vehicle and driver safety

1. Alldrivers, passengers and pedestrians must obey vehicle safety requirements in terms of the National
Road Traffic Act, Act No 93 of 1996, as amended, including other relevant provincial or local
requirements.

2. Transportation of passengers: open LDV’s:

With effect from 31 May 2006, no Eskom employee or Contractor would be allowed to transport
passengers on the back of open light delivery vehicles (LDV’s). It is a legal requirement to provide
safe transportation of Eskom and Contractor employees — therefore the following will be enforced:

a.

@ ~o oo

J-

Ensure that no employee, including Contractor employees or any other person, when on an Eskom
site and/or performing work for Eskom, is allowed to be transported in the back of open vehicles.
There will be cases where this may not be reasonable or practicable, namely where vehicles are
used during line inspections on sites or on private roads, or similar cases, and in these cases such
vehicles must be driven at less than 30km per hour or at a speed suitable to the prevalent
conditions. In such cases, the carrying of passengers in the back of such open vehicles could be
explicitly allowed, after:

i.  arisk assessment has been carried out, indicating a very low risk;

ii. mitigating factors have been identified to control any risk identified;

iii. proper seating and handrails have been provided on the back of the open vehicle:

iv. These measures have been discussed at the relevant Health and Safety Committee

Meeting and approved by the Employer.
V. is defined and contained in a formal written division's or BU's policy, including the
appropriate mitigating factors;

vi. Such a policy has been communicated to all employees and contractors.
The above risk assessment findings/outcomes must be available at all times for audit purposes.
Tools and equipment must be properly secured.
Only authorised drivers may transport passengers.
Proof must be submitted on request in terms of valid roadworthiness of the vehicle/s.
The above must apply to on site and off site transportation of passengers.
No person may be transported in the back of vehicles closed by means of canopies, unless
provided with factory-fitted or manufactured-approved, proper seating and safety belts, i.e. Crew
cabs.
The driver must ensure that no employees are transported in the back of open vehicles unless it
is allowed in terms of a divisional or BU-specific policy as referred to in paragraph b above. This
also applies to Contractor and Contractor employees when performing work for Eskom.
The driver must ensure that all canopies are being properly fitted and secured and that all loose
tools and objects in vehicles are properly secured.
The driver must ensure that their passengers are seated and wear seatbelts at all times.

3.1.6 Vehicle Standard minimum specifications

1.

2.

Contractor vehicles are to comply with the requirements specified in the Eskom Vehicle Safety

Specification 32-345.

The standard minimum specifications are applicable to all Eskom-owned vehicles and vehicles

used when performing work for Eskom Holdings SOC Limited and its subsidiaries, including

contractors (subsidised transport, contractors, consultants, and any person insured directly or

indirectly by Eskom, driving a vehicle within or beyond the borders of South Africa). This includes

vehicles owned, hired or leased by Eskom or its subsidiaries or any vehicle an employee makes

available for Eskom-related business purposes.

All vehicles used for Eskom business shall meet the following requirements:

a. Factory-fitted antilock braking system (ABS) for all vehicles.

b. Factory-fitted driver and passenger air bags.

c. Alarm/immobiliser, factory-fitted, and if not available by the manufacturer, it shall be fitted at
approved fitment centres.

d. Factory-fitted power steering.

PART C3: SCOPE OF WORK PAGE 26 C3.1 TSC3 EMPLOYER'’S SERVICE INFORMATION



ESKOM HOLDINGS SOC Ltd CONTRCACT NUMBER
SANDBLASTING AT MAJUBA POWER STATION FOR 5 YEARS

Tyres as per the manufacturer’s specifications for the intended purpose.

Two emergency warning triangles.

Factory-fitted air conditioner.

Reverse beeper shall be standard on all heavy commercial vehicles, buses and construction
equipment or vehicles being used on construction sites.

i. Refer to the standard for specific requires for Light Delivery Vehicles (LDVs), Heavy
Commercial Vehicles, Minibuses, Midi-buses and buses, Trailers and caravans,
Construction vehicles and Other requirements.

Se ™o

3.1.7 Hot Work

The Contractor to comply with Eskom’s Hot Work procedure.
1. The Hot Work Monitor must be in possession of the following qualifications and training:

a.
b.
c.
d.

Basic fire extinguisher training

Hot work monitor training

Broad knowledge of welding, cutting, brazing, grinding, soldering and other hot work activities
Must be able to read and write English

2. Hot work approval

Before hot work operations begin in a non-designated location, a hot work approval is required. Before
the hot work approval is issued, the following conditions are to be verified by the Hot Work Monitor:

a.
b.

Hot work equipment to be used shall be in satisfactory operating condition and in good repair.
Where combustible materials, such as paper clippings, wood shavings, or textile fibres are on the
floor, the floor shall be swept clean for a radius of 11m. Combustible floors (except wood on
concrete) shall be kept wet, be covered with damp sand, or be protected by non-combustible or
fire retardant shields.

Where floors have been wet down, personnel operating arc-welding equipment shall be protected
from possible shock.

All combustibles shall be relocated at least 11m horizontally from the work site. If relocation is
impractical, combustibles shall be protected with fire retardant covers or otherwise shielded with
metal or fire retardant guards or curtains. Edges of covers at the floor shall be tight to prevent
sparks from going under them, including where several covers overlap when protecting a large
pile.

Openings or cracks in walls, floors, or ducts within 11m of the site shall be tightly covered with fire
retardant or non-combustible material to prevent the passage of sparks to adjacent areas.
Conveyor systems that might carry sparks to distant combustibles shall be shielded.

If hot work is done near walls, partitions, ceilings, or roofs of combustible construction, fire
retardant shields or guards shall be provided to prevent ignition.

If hot work is to be done on a wall, partition, ceiling, or roof, precautions shall be taken to prevent
ignition of combustibles on the other side by relocating combustibles. If it is impractical to relocate
combustibles, a fire watch on the opposite side from the work shall be provided.

Hot work shall not be attempted on a partition, wall, ceiling, or roof that has a combustible covering
or insulation, or on walls or partitions of combustible sandwich type panel construction.

Hot work that is performed on pipes or other metal that is in contact with combustible walls,
partitions, ceilings, or other combustibles shall not be undertaken if the work is close enough to
cause ignition by conduction.

Fully charged and operable fire extinguishers that are appropriate for the type of possible fire shall
be available immediately at the work area. If existing hose reels are located within the hot work
area defined by the permit, they shall be ready for service, but shall not be required to be unrolled
or charged. (Loan extinguishers are available from the Fire Department)

If hot work is done in close proximity to a sprinkler head, a wet rag shall be laid over the head and
then removed at the conclusion of the welding or cutting operation. During hot work, special
precautions shall be taken to avoid accidental operation of automatic fire detection or suppression
systems (for example, special extinguishing systems or sprinklers)

Nearby personnel shall be protected against heat, sparks, slag, and so on
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n. Allwelding machines and cutting torch trolleys are to be equipped with at least a 2,5kg dry powder
fire extinguisher.

o. If hot work has to be done in high-risk areas where fire systems cannot be impaired, a welding
tent should be built around the object to be worked on i.e. Bulk Fuel Qil Plant.

3. Appointment of Hot Work Monitors

a. Eskom and each Contractor Company that is required to perform hot work shall appoint in writing
at least one (1) hot work monitor for normal day-to-day maintenance related hot work/ outage
related hot work. Additional hot work monitors may be appointed if the workload requires such
appointments.

4. Hot Work Approval

a. The hot work monitor must complete a hot work approval form (Form Part 1). as per 32-681 Plant
Safety Regulations

Refer to the procedure for further information.

3.1.8 Confined Spaces

Such As Vessels, Mills, Culverts, Flues, Furnaces, Ducts, Pits, Sewers, Tunnels and Underground Chambers
(Refer General Safety Regulation 5 of the OHS Act)

1.

At least one door or manhole giving access to each confined space must be provided with a means
to lock such door or manhole in the open position. A confined space warning sign must also be
attached next to such entrance of a confined space when entry into this area will be required.

The door or manhole concerned must be locked in the open position and a confined space
warning sign attached before any person is allowed to enter such confined space. The locking,
or other preventative measure, must constitute an integral part of the isolation required before
the permit to work is issued. Where such a door or manhole cover must be removed by a
maintenance person, provisos similar to those stipulated under (section 17.2 c and 7.11.2 b) must

apply.

Before any door giving access to a confined space is closed, the person closing such door must
ensure that there are no persons inside the confined space, and that all tools, equipment and
debris have been removed.

Where a confined space can be isolated and adequately ventilated, this must be done before

the space is environmentally tested and certified clear of all dangerous gases. Thereafter a gas

test certificate an environmental certificate must be issued before any person is allowed to enter.

In addition:

a. Adequate ventilation, gas monitoring and thermal stress monitoring (heat stress — WBGT index -
cold stress) must be maintained while persons remain in the space.

b. Only approved lighting and portable electrical tools shall be allowed, (Refer Electrical Machinery
Regulation 10 of the Act.

c. A permit to work must be issued.

Where there is a possibility of dangerous substances being present in a confined space which

cannot be effectively isolated and adequately ventilated, the following measures must be taken

before any person is allowed to enter that space:

a. All practical steps must be taken to prevent the ingress of dangerous substances.

b. Every person who enters the confined space must wear approved self-contained breathing
apparatus and must have competency for the equipment.

c. Every person who enters the confined space must wear a safety harness to which a rescue line is
attached.

d. A rescuer must remain on duty outside the confined space and this person must maintain
communication with those inside the confined space. The rescuer must control the rescue line(s)
attached to the safety harness(es) and must assist in the removal of any person from the confined
space in the case of an emergency. An additional set of breathing apparatus must be available
for the use of the rescuer.
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f.

Adequate steps must be taken to ensure that all persons wearing breathing apparatus are
withdrawn from the confined space before the end of the specified working duration of the
breathing apparatus.

A permit to work must be issued.

6. Where it is not possible to reduce the WBGT index to be below 30 for manual work, access shall
only be allowed, if relevant training has been done and a local procedure is in place that explains
in detail the access control and health and safety precautions as described in the
environmental regulations. (Refer Environmental Regulations for Workplaces 2(4) of the Act).

General

If the original scope of work changes, a new permit to work must be issued, or if hazardous
substances are used, the risk assessment, pre-work checklist, the environmental certificate,
gas test certificate shall be re-evaluated and re-issued as required.

3.1.9 Working on Heights

b )}
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Wherever reasonably practicable, preference is given to the performance of work at ground level
as opposed to in an elevated position.

Where work in an elevated position is necessary, preference is given to fall prevention measures
such as, but not limited to, effective barricading and the use of work platforms.

Persons may only work from a fall risk position if a site-specific fall protection plan is in place
and correctly implemented and consists of the following:

All appointments for the fall protection plan developer and implementer are in place.

One risk assessment, which is specific and incorporates the working at height risk assessment,
as well as the site-specific risk assessment, has been completed for the work to be conducted.
Safe working procedure/task analysis and work instructions, approved by a competent person,
are in place.

A fall rescue plan, along with necessary equipment and trained rescuers, is in place.

Appropriate training, as determined by the risk assessment, has been provided.

Appropriate height safety equipment and personal protective equipment have been issued to the
individual.

There are equipment inspection procedures and up-to-date inspection records.

Individuals are medically fit to work at height, and records of this are kept.

A site-specific risk assessment is performed.

While work is in progress, adequate warning signs and/or barricades shall be used in all areas
where there is a risk of persons being injured by materials or equipment falling from the work area.
Barricades should be continuous and easily visible.

A drop zone shall be established with appropriate warning signs and barrier tape or barricading,
warning personnel below of workers above and potential falling objects.

3.1.10 Risk Assessment
1.

A risk assessment allows for careful examination of what could cause harm to people because of
a work activity, and it allows one to take the necessary precautions to prevent the harm from
occurring.
The following hierarchy of controls has to be observed.
a. When considering work at height, a risk assessment must be conducted, form part of the health
and safety plan to be applied on site and must include;
the identification of the risks and hazards to which persons may be exposed to;

an analysis and evaluation of the risks and hazards identified based on a documented
method,;

a documented plan and applicable safe work procedures to mitigate, reduce or control the
risks and hazards that have been identified;
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iv.

V.

a monitoring plan; and

areview plan

b. Working at height risk assessments shall take into account factors such as:

vi.
Vii.

viii.

Xi.
Xii.
Xiii.
Xiv.
XV.

XVi.

XVi.
XViii.
XiX.

XX.

the necessity for the work to be done in an elevated position as opposed to on
the ground;

barricading and other fall prevention measures;

requirements of the safe work procedure;

restrictions in fall distances and clearances;

mobility required for the task, for example, degree of vertical or horizontal movement;
height being worked at;

possible injuries;

duration of exposure;

frequency of performing these activities;

type of work and ergonomic considerations;

work site/area congestion;

potential/likelihood/causes of afall occurring;

endurance of workers;

risk control measures;

electrical hazards and safe clearances from overhead power lines;

structure (ease of access, secure footing, and compatibility with fall prevention and/or
fall arrestequipment);

terrain;

restrictions with reference to working alone (a rescue must always be executable);
falling objects; and

suitable anchor points.

Develop approved written safe work procedures/task analysis and work instructions for
all elevated work and make them available to all persons carrying out the work.
Standard procedures may be suitable for most work; however, unusual conditions or
architectural features may require additional site-specific procedures. The person
supervising the work must ensure that safe work procedures/task analysis and work
instructions are followed at all times.

In the design phase, consider fall risks with regard to minimising risk, ease of access,
anchor points, and avoidance as far as reasonably practicable.

The risk assessment will determine the selection of suitable work at height equipment and
systems for the work to be performed safely.

Be aware of hazards resulting from adverse weather conditions, and where necessary,
modify the work method accordingly.

Determine the content and intervals of planned job observations during the risk
assessment.

The risk assessment must include the rescue plan.
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i. Persons working alone should have a practical way of performing a rescue in the event
of anincident.

j. Risk assessments must be performed and documented by competent persons. The
mitigation process from the risk assessments must influence the content of the fall
protection plan.

k. Inthe case of live work, work has to be conducted according to standards and procedures
while maintaining minimum safe working clearance.

. Take into account the risks associated with objects falling from heights. Tools and
equipment must be safely secured and attached to the body or structure

3.1.11 Fall Protection Plan

1.

A task-/job-specific fall protection plan shall be developed and approved by a competent person for
any activity where there is a risk of a fall.

2. A competent fall protection plan developer must be appointed according to 10(1)(a) of the
Construction Regulations.

3. The fall protection plan shall include a task-/job-specific risk assessment and requirements relating
to the following:
a. Training programme for employees working from a fall risk position
b. Appointments and authorisations
c. The procedure addressing the inspection, testing, and maintenance of all fall protection

equipment
d. Arrisk assessment that is site-specific with regard to fall risks for work to be performed
e. The processes for evaluation of the employees’ medical fithess necessary to work in a fall risk
position and the records of this (medical surveillance programme)

f.  Equipment use and specification
g. Fall prevention, fall arrest, and fall rescue
h. Method statements or safe work procedures/task analysis/work instructions.

4. The fall protection plan and its requirements shall be integrated into the health and safety plan.

5. Adherence to the fall protection plan is mandatory. An induction on the fall protection plan must be
carried out for all relevant employees.

6. The fall protection plan must be suitably amended in accordance with the risk assessment,
equipment technology, standards, and legislation.

7. The fall protection plan must be monitored and reviewed as required by the work performed and
changes in hazards.

FAS Training

1. Allusers of height safety equipment for working at height must be trained, assessed and declared
competent for the specific height safety equipment and associated structures.

2. Only service providers accredited by Eskom to present the basic Fall Arrest System and Rescue
Course as per the working at heights procedure will be accepted and recognised as competent
to provide competency for working at heights training. A list of the Eskom Accredited Service
providers can be obtained from the Service Manager.

3. Validity of FAS and rescue training
a. There shall be no expiry date on official training, but at least one job observation on each user

per annum, for example by a peer.
b. There shall be no expiry date on the certificate, but only the date of training.
c. Evaluation to be conducted every three years by an accredited trainer.

4. The need for refresher training is determined by the employer, taking into account factors such as
period of inactivity and changing circumstances as determined by risk assessments and job
observations.

5. Refresher training/workshops for rescue need to be run on a regular basis, at least six- monthly.

6. At least two persons per team have to be able to perform rescues if work at height is involved.

7. All personnel trained to perform rescues will be trained to first aid Level 2.
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8. Documented training records for all work at height training must be maintained.

3.2 Environmental constraints and management

The Contractor is required to ensure that all works are carried out as per the Majuba Power Station
Environmental Requirements for Contractors and Suppliers Work Instruction (ENV/GEN/SPEC/01).

The Contractor shall make clear provision for the following as part of the tender submission prior awarding of
the contract:

1.

The Aspects/Impacts register and Environmental management plan that is based on applicable
legislation, which relates to their activities on site.

2. An appointed, trained and competent person in writing, who will have the responsibilities of
implementing all environmental requirements on a specific contract

3. All method statements, at a minimum addressing the activities that have significant environmental
aspects

4, Proof of competence (certificates) of persons performing activities that could have significant impact
on the environment.

5. Environmental Management System certificate (if certified) if not, an environmental management
manual and/or procedures

6. List of all Hazardous Substances to be used and their SDS’s

7. Environmental file to be kept on site by contractor

The Contractor shall ensure that their persons are aware of the significant environmental aspects, related
actual or potential environmental impacts associated with their work. The Contractor shall be available for
Environmental audits during work hours.

The following environmental requirements are complied with at all times:

ohr N =

Zero liquid effluent discharge.

No chemicals will be dumped into the station drains or on the premises.

No oil or waste will be dumped in an unauthorised area or unlicensed waste site.

Asbestos will be handled and stored according to Act 15 of 1973 (hazardous substances Act).

No materials or waste will be buried/burnt on site. Hazardous agents shall be handled and stored
according to the hazardous substances Act no 15 of 1973.

Environmental incidents shall be reported, captured and investigated as outlined in the latest version
of the Environmental Incident Management Procedure (240-133087117).

The Contractor shall comply with any directive and/or instruction related to legislation and/or Eskom
Procedures that is issued from the Environmental Department.

Ensure that waste (sandblasting grit) is disposed in an appropriate licenced waste facility.

Safe disposal certificates to be forwarded to Eskom Environmental Department for all waste
disposed.

3.3 Quality assurance requirements

The Contractor Complies with the quality requirements contained in the General Works Information.
The Contractor adheres to the following Quality requirements:
1. The Contractor makes use of the approved technique sheets with all testing

2. The Contractor Submits a file with approved technique sheets to the Service Manager 1 week after receipt

of a task order
The Contractor ensures that all personnel are Eskom approved
All reports are signed by relevant personnel
Reports are delivered within 3 working days
Re-shooting of X-rays should not exceed 3% of all X-Rays

oo kw
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7. Quality of Wall Thickness (Average measurement of the 10% spot check of measurements done) should
be equal to or lower than 3mm

8. The Contractor to report Wall Thickness loss within 12 hrs of measurement

9. The Contractor to report any defects noted within 1 day

10. The Contractor Complies with all relevant NDT Safety measurements

3.4 Foreign Material Exclusion

The following controls and practices comply:

1. All system openings or access is covered except when the work is being carried out under a specific
procedure.

2. The specific opening is being monitored.

3. Work, inspection, testing, sampling or surveying is in progress that requires the removal of the FME
device.

FME devices shall:

1. Prevent the introduction of foreign material into the component or system during the cover's installation
and removal.

2. The cover must be clearly marked as an FME device, clean, sturdy and free from debris.

3. Be secured so that they will not be sucked in or blown away by a pressure drop or surge of the system.
The use of paper, plastic bags, rags or any other unauthorised materials are not permitted to be used
as FME devices.

4. Not be capable of damaging any critical surface and not show evidence of chemical decomposition
during service or result in corrosive action.

5. Internal FME devices, which seal off an opening from inside the system, must be used wherever
practicalto isolate the component or system opening.

6. Where practical a removed component such as a valve bonnet, flange, and junction box cover
should be used as an FME device.

7. Internal closure devices shall be attached internally whenever possible to avoid their inadvertent
loss into the system during work activities. Special consideration should be given during
installation and removal of such devices.

8. Inspect internal devices for damage prior to installation.

9. FME devices should be clearly marked to prevent inadvertent removal or damage. Bright colours
are recommended.

10. All FME devices are to be recorded in a register.

4 Procurement

4.1 Subcontracting

4.1.1 Preferred Subcontractors

All Subcontractors need to be approved by the Service Manager before the Subcontractor gets to site.

4.1.2 Subcontract documentation, and assessment of subcontract tenders

The Contractor prepares subcontract documentation with detailed SOW. The use of the NEC system is
recommended on how subcontract tenders are to be issued, received, assessed and awarded. The sub
contract needs to be coming from Pixley ka Seme municipality as part of community development strategy
from the local forums.
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4.2 Plant and Materials

4.21

Contractor's procurement of Plant and Materials

All tools and equipment used to provide the service are supplied by the Contractor.

4.2.2

Plant & Materials provided “free issue” by the Service Manager

Scaffolding, lagging removal and replacement of lagging will be provided by the Service Manager.

5 Working on the Affected Plant

5.1 Service Manager's site entry and security control, permits, and site regulations

The Entry to site is only approved once the following is adhered to:

1 The Contractors Safety file is to be approved by the Service Manager's Safety department.
2  All personnel must undergo screening for Criminal records and outstanding warrants

3 Site-specific induction is to be done by all personnel.

4 Refer to the General Works information

5.1.1

Permits

1. The Contractor will ensure that he/she is informed of all the requirements of Eskom’s Plant Safety
Regulations and ORHVS and that he/she at all times comply to the requirements of these Regulations.

2. The Contractor ensures that at least 2 of his supervisors are trained and authorised as Authorised
Supervisors within 3 months of the start of the contract.

3. Training is provided by Eskom Majuba and is done according to a schedule, thus arrangements need to
be made with the Service Manager well in advance.

4. The Contractor to re-authorise in time his Authorised Supervisors to always have at least two Authorised
Supervisors on site.

5.2 People restrictions, hours of work, conduct and records

5.2.1

1
2

5.2.2

Time Clocking

The Contractor uses a biometric time clocking system

No clocking will result in non-payment. If a person clocked in but not out or did not clock in, but
clocked out, the person will not receive payment for that specific day.

Proof of clocking to be submitted to the Employer from files directly generated from the clocking
system (no manual intervention)

In case of clocking system breakdown, the contractor has to report the breakdown immediately to the
Service Manager and the system has to be replaced within 24 hours. Manual clocking counter signed
by the Eskom Service manager or his/her delegate can be used for the duration while the system is
out of service. No signature from the Eskom Service manager or delegate will result in non-payment
During GO’s, MGO’s and IR’s costing with supporting timesheets is provided every two weeks
together with a forecast for future invoicing.

Hours of work

Normal working hours is Eskom working hours:
a. Monday to Thursday  07:30 - 16:45
b. Fridays 07:30 - 12:30
Outage or maintenance opportunities working hours are :
a. Monday to Sunday 07:00 - 19:00 or as required by the SOW (might require 24 hour
shifts)
Overtime rules are adhered to as determined by the Department of Manpower.
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4. All Timesheets are to be kept for records purposes i.e. man-hours worked safely etc.

5. Other hours will be determined as per critical path activities during outages and maintenance
opportunities.

6. Overtime to be approved by the Service Manager or the Maintenance Supervisor

7. Daily time sheet must be kept up to date of normal and overtime worked at all times.

5.3 Health and safety facilities on the Affected Property

Refer to the Land Management Work Instruction (ENV/GEN/WI/16)

5.3.1 Environmental controls, fauna & flora

Refer to the General Works Information

5.3.2 Records of Contractors Equipment

1. The Contractor to declare all equipment and tools via a pre-set up list at the main entrance, where
removal permit will be issued by Security personnel.

2. Contractor need to have a list of inventory of their equipment on site.

Proof of site entrance needs to be provided before equipment can be removed from site.

4. The Contractor keeps these records. If the records are lost, the Employer does not have the
responsibility to issue a gate release permit and the Contractor might have to leave the equipment
behind on site.

i

5.3.3 Equipment provided by the Service Manager

1 Overhead cranes
2 The Service Manageris entitled to withdraw use of the said Equipment, should proper care not be ensured.

5.4 Site services and facilities

5.4.1 Provided by the Employer

1 Toilets at the four corners of the power station

Power points where available - own cables to be routed
Water points, where available

Compressed air (Service air), where available
Hazardous waste disposal

Grass area where site establishment can be done safely.

OO wWDN

5.4.2 Provided by the Confractor

1 Contractor to provide a dark room for film development
2, Contractor to provide locking storage facility for unused hazardous chemicals
3. Contractor to provide big hazardous dust bins to dispose hazardous chemicals temporarily.
4 Containers, for dressing rooms, office and dining
4.1  Containers to be in an acceptable condition - well maintained, no major dents, no rust on exterior
walls.
4.2  Floors of containers to be in a good condition, no rust on floors will be excepted as this poses a
safety risk.
4.3 The only acceptable exterior colours allowed are blue, white or grey or any of the corporate Eskom
colours (chart can be obtained from the Service Manager)
5. Tools, equipment and consumables
6. Portable 380V electrical distribution boards, and supply cables to and from the boards for all his power
supply requirements to execute the services.
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. Contractors' Electrical Distribution Boards complies with OHSA as referred to in the Electrical
Installation Regulations and the Electrical Machinery Regulations. Each board brought on site
has a certificate of compliance issued by an accredited person.

. The Contractors' Electrical Distribution Boards must be installed at a time negotiated with the
Electrical Maintenance Manager, or prior to the possession date. Distribution boards will be
connected to a 380V three-phase AC power supply by the Service Manager, only after the
Contractor has submitted the valid certificate of compliance.

. All Contractors' Electrical Distribution Boards are earthed to the steel structure of the plant.

7. Accommodation

8. Transport

9. Office furniture, equipment and stationary

10. Meals. The Contractor or any of his employees or Subcontractors may buy take away meals from the
fast food outlet on site, if available.

11.  Telecommunications

12.  Everything else necessary for providing the Service

6 List of drawings

6.1 Drawings issued by the Service Manager

All relevant drawings are available on request from the Majuba Documentation Centre.
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CONTRCACT NUMBER

Annexure A: Table of low service damages (X17)

Low Service Damage
Description

Value of Low Service
Damages

Limit of Low Service Damage

1.

Service delaying the Outage
Critical Path agreed schedule
or Delaying other
Contractor(s) from
starting/completing their work
or delaying the RTS of the unit

0.25 % per total value of the
Task orders for the outage per
day

Limited to 5% of the total value of
the Task Order(s) for the outage

up to date and audited on a
monthly basis to cater for
maintenance opportunities

R10 000 once-off and then a
further R10 000 per day until
the file is audited and approved

2. Service delays not finishing as Limited to 5% of the total value of
. 0.25% per total value of the
per agreed upon project plan the Task Order(s) for the outage
- Task Order(s) for the outage
submitted and approved by erda
the Service Manager P y
3. Submission of documents as Limited to 5% of the total value of
0.25% per total value of the
per agreed upon Contract the Task Order(s) for the outage
. Task Order(s) for the outage
Document Submittal Schedule
N . per day
in this service agreement
4. Inadequate execution (not fully | 0.25% per total value of the Limited to 5% of the total value of
complying with the given Task Order(s) for the outage the Task Order(s) for the outage
instruction) per day
5. Daily Progress Report not 0.25% per total value of the Limited to 5% of the total value of
updated Task Order(s) for the outage the Task Order(s) for the outage
per day
6. Non-response of NCR within 3 | 0.25% per total value of the Limited to 5% of the total value of
days Task Order(s) for the o outage the Task Order(s) for the outage
per day
7. Contractor sustains a First Aid | 0.5% per total value of the Task | 0.5% per total value of the Task
or Medical Incident Order(s) for the Outage Order(s) for the Outage
8. Contractor sustains a Lost 1% per total value of the Task 1% per total value of the Task
Time Incident Order(s) for the Outage Order(s) for the Outage
9. Contractor not reporting safety 0.5% per total value of the Task
incidents within the same shift | 0.5% per total value of the Task | Order(s) for the Outage
to the Eskom Coordinator and | Order(s) for the Outage
Contract Service Manager
10. Failure to keep the Safety File R50 000
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