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PASSENGER RAIL AGENCY
OF SOUTH AFRICA

SCOPE OF WORK
AND
SPECIFICATIONS

Repair of CTs at Kempton Park, Birchleigh and Naledi

1. COMPULSORY REQUIREMENTS:

The following schedules shall be returned with the tender document which shall be
evaluated:

e CIDB grading of 2 EP or higher
e Requirements as per the technical functionality

2. SAFETY REQUIREMENTS:

All work in this contract shall comply with the Occupational Safety Act, 1993 (Act No: 85 of
1993). These items shall all be included in the tendered rates. A copy of the act as well as an
approved safety file shall be kept on site for the duration of the project.

3. General

o The contractor is required to supply and install the equipment as specified on

the below BOQ.

4. Subcontracting

4.1 The Contractor shall not make use of any sub-Contractor to perform the works or

parts thereof without prior permission from the Project Manager.

5. Health and Safety

5.1 The contractor shall be responsible for the safety of personnel on site; a detailed
safety plan shall therefore be submitted by the appointed contractor upon award.

The safety file requirements are provided to assist the tenderers to cater for the

safety aspects.
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5.2 The site access certificate shall only be issued (to the successful bidder) after the
evaluation and approval of the safety file.

5.3 The Contractor shall comply with all applicable legislation and Metrorail’s safety
requirements adopted from time to time and instructed by the Project Manager /
Technical Officer. Such compliance shall be entirely at his own cost, and shall be
deemed to have been allowed for in the rates and prices in the contract.

5.4 The Contractor shall ensure that a safety representative is always at site .

5.5 The Contractor shall report all incidents in writing to the Project Manager /
Technical Officer. Any incident resulting in the death of or injury to any person on
the works shall be reported within 24 hours of its occurrence and any other

incident shall be reported within 48 hours of its occurrence.

6. Financial

7.

6.1 Payments shall be made for fully functional equipment only, i,e, all work
completed.

6.2 All prices quoted shall be fixed and firm for the duration of the contract

6.3 If the Contractor fails to complete the Services within the time a stipulated in this
Contract for completion of Services or a part or portion of Services, the
Contractor shall be liable to the Employer for an amount calculated at 0.3% of
the Contract Price per delayed Day per order, which shall be paid for every Day
which shall elapse between the time for due completion and completion of the
relevant Services. However, the total amount due under this sub-clause shall not
exceed the maximum of 10% of the Contract Price.

6.4 The imposition of such penalty shall not relieve the Contractor from its obligation
to complete Services or from any of its obligations and liabilities under the

Contract.

6.5Rates supplied in the BOQ shall be used to calculate the final payment for

equipment.

Scope of Work
7.1 Specification and requirements

7.1.1 Supply and install a 10/5, 10VA and 10P-10 class current transformer at
distribution substations, the current transformer shall withstand 25kA for
1 second. The current transformer shall be installed on the ACTOM
switchgear type SBV4E with the following parameters:
7.1.1.1 Rated Voltage: 12KV
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7.1.1.2 Rated lightning impulse withstand voltage: 95KV
7.1.1.3 Rated normal current: 1250A
7.1.1.4 Rated short circuit breaking current — 25 KA
7.1.1.5 Short time rating — 1 second
7.1.1.6 Trip coil — 110V DC

7.1.2 Supply and install a 10/5 ammeter (96 x 96 max demand) to be fitted on
the switchgear at distribution substations with switchgear parameters as
clause 7.1.2 above.

7.1.3 Supply and install a 200/5, 10VA and 10P-10, CL 0.5, CL 1 or CL X
class current transformers at distribution substations in accordance with
the BOQ below, the current transformer shall withstand 25kA for 1
second. The current transformer shall be installed on the ACTOM
switchgear type SBV4E with the following parameters:
7.1.1.1 Rated Voltage: 12KV
7.1.1.2 Rated lightning impulse withstand voltage: 95KV
7.1.1.3 Rated normal current: 1250A
7.1.1.4 Rated short circuit breaking current — 25 KA
7.1.1.5 Short time rating — 1 second
7.1.1.6 Trip coil — 110V DC

7.1.4 Supply and install a 200/5 ammeter to be fitted on the switchgear at
Naledi intake substation with switchgear parameters as clause 7.1.3

above.

8. Care of the Site

8.1 From the date on which the Site is handed over to the Contractor to the date of
the issue of a Certificate of Completion, the Contractor shall take full
responsibility for the care of the Works and the Employer’s Assets on the Site
and of all Plant intended for incorporation into the Works and materials on the
Site intended for incorporation into the Works.

9. Site Overall Staffing and Key Professional Staff

9.1 The contractor shall provide qualified and experienced professional staff for the
following positions.
e Team Leader/Project Director

e Site Supervisor

e Construction Health and Safety Officer

3|Page



9.1.1 TeAM Leader/Project Engineer

e Heavy Current Electrical qualification (Degree or National Diploma)

9.1.2 Site Supervisor

o All work shall be supervised by a Site Supervisor in possession of a

trade test certificate

9.1.3 Construction Health and Safety Officer
e SAMTRAC certificate

10. To be provided by the contractor

10.1 Site books (each in triplicate) to record:

10.2 Allincidents as well as the progress of work during the occupation.

10.3 All instructions pertaining to the technical details of the work being performed
at that time.

10.4 Upon appointment, the contractor shall supply machinery, equipment,
material, labour and consumables, etc. necessary for the undertaking and
completion of the works to satisfaction of the client.

10.5 The client will require conformance documentation for each item of material
procured by the contractor for installation used in this contract.

10.6 Any damage caused to the property of PRASA will be for the contractor’s

account.

10.7 Before commencing construction in any particular area, the contractor shall
verify the positions of services. Where any underground services are shown on
the drawings, the contractor shall have the equipment available on site for as
long as is necessary to detect and locate such services and, if so ordered, he or
she shall excavate by hand to expose such services in areas and in a manner
and at a time agreed upon with the technical officer.

10.8 Protection of cables- Before any excavations take place near identified
service cables, the contractor shall contact the technical officer. The contractor
shall advise the Prasa technical officer at least 7 days in advance of the actual
date on which to excavate near any cable. The contractor shall not use
mechanical equipment to excavate within 3m of the estimated position of
identified cable and shall, if necessary, expose the cable by means of hand

excavation carried out under proper supervision.
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11. Measurement of Quality of Construction
11.1  The works shall be quantified by the contractor with the assistance of PRASA
personnel, the payment will be subject to the rates submitted in the tender.
11.2 Where the condition of the site is such that the specified performance
standards cannot be achieved, the contractor should record all relevant
information in conjunction with the Prasa Technical Officer before and after

working. Correctness and final approval shall be the responsibility of PRASA.

12. Rectification of sub-standard work
12.1 Where the specified standards of workmanship and accuracy are not
attained, the Contractor shall rectify at own cost within 7 working days. should
the contractor fail to honor the stipulated notified days he can be reported to the
National Treasury for non-performance and may be blacklisted (prevented from

doing any business with the state).

13. General

13.1 Should any claim arise due to damage caused by any action of work by the
Contractor to property of PRASA and his employees or any other person/s, the
Contractor shall be held liable to settle such claims at his own cost.

13.2 The contractor shall provide transport, equipment, tools, consumables,
supervision, protection, and labour necessary to successfully complete the

contract.

14. Safety

14.1  The Contractor shall comply with requirements of safety legislations and
regulations in all respects.

14.2 All drivers shall be in possession of valid driver’s licenses and Public Drivers
Permits (PDP) where applicable. Crane operators will be required to have a valid
Crane Operator’s certificate. All vehicles shall be roadworthy.

14.3 The Contractor shall be responsible for all protective clothing and —equipment
for his employees. All employees required to climb structures shall be issued
with suitable harnesses.

14.4 The contractor shall be responsible for security of personnel and material
onsite as well as during transit.

14.5 All work shall always comply with the E7/1 Specification attached hereto.

14.6 Normal protection measures in accordance with the Protection Manual shall

apply.
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14.7 An effective safety procedure to be followed by all personnel on any work site
in the case of approaching rail traffic shall be compiled by the Contractor and
implemented before any work commences. This procedure shall be updated
whenever the need arises, and any changes shall be communicated to all
employees on a works site before work proceeds.

14.8 Itis the requirement of this contract that the contractor should provide PRASA
with a detailed safety plan prior to being issued with a site access certificate, in
accordance with the latest version of the OHS Act and the SPK7 and the E4E.

15. Measurements and payments

15.1 Claims for payment will be made monthly.

15.2 Any rejected and incomplete work will not be paid.

15.3 All rates in the schedule of quantities must be made per unit as requested
and should be an all-inclusive rate.

15.4 The rate quoted by the Tenderer(s) and accepted by PRASA must hold well
till the completion of the work and shall not be subject to any escalation due to
increase in the local market rates for materials & labour. No claim on this
account whatsoever shall be entertained at any stage including the extended
period.

15.5 The client shall retain 10% of all invoices claimed under this contract, this
shall be payable at the end of the guarantee period of 52 weeks after the date of
handover.

15.6 The amount of the Preliminaries to be included in each monthly payment
certificate shall be assessed as an amount prorated to the value of the work duly
executed in the same ratio as the preliminaries bears to the total of prices
excluding any contingency sum, the amount of the Preliminaries and any

amount in respect of contract price adjustment if provided for in the contract.

16. Payment Certificate

16.1 On or after the assessment date, the Supervisor and the Contractor will
together assess the quantities of the progress on each item in the Bill of
Quantities and complete the Progress Assessment Detail form, where after the
Progress Assessment Certificate will be issued.

16.2 The Contractor shall then submit a VAT invoice and attach the above
Progress Certificate for payment by the Employer.

16.3 Contractor to provide the Employer with the necessary details regarding

banking details to enable the Employer to make electronic payments.
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17. PRICING AND THE WORKS.

17.1 The contractor is required to provide firm prices/ rates for material and labour
for the duration of the contract.

17.2 The contract period shall be inclusive of the delivery and installation period as
well as an additional period of at least one year starting from the date of
acceptance by the client of the last unit.

17.3 The costs for normal servicing shall be reflected separately and shall be paid
quarterly for the duration of the service period.

17.4 The contractor shall make provision for the costs (direct or otherwise)
associated with works on, over or adjacent to railway lines. The Contractor is
advised to study the requirements of the SPK 7/1 and ensure that all works can
be completed in accordance with these requirements.

17.5 The contract offer shall be based on the rates as indicated in the bill of

quantities. The quantities shall be agreed during construction per section.

18. PENALTIES

18.1 If the Contractor fails to complete the Services within the time a stipulated in
this Contract for completion of Services or a part or portion of Services, the
Contractor shall be liable to the Employer for an amount calculated at 0.05% of
the Contract Price per delayed Day per order, which shall be paid for every Day
which shall elapse between the time for due completion and completion of the
relevant Services. However, the total amount due under this sub-clause shall not
exceed the maximum of 10% of the Contract Price.

18.2 The imposition of such penalty shall not relieve the Contractor from its
obligation to complete Services or from any of its obligations and liabilities under
the Contract,

18.3 PRASA may set off or deduct from the fees due to the Contractor any penalty

amounts due and owing by the Contractor in terms of clause 6.3

19. Commissioning tests and completion

19.1 Designated PRASA personnel, in conjunction with the Contractor, shall carry
out the final commissioning test. The Contractor shall carry out any remedial

work, if necessary.
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20. Handing over

20.1 The handovers shall be for each portion of the work when the Electrical
System is tested and commissioned to the satisfaction of the Technical
Manager, in accordance with the details as set out in the handing over
documentation of PRASA.
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