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C3.1 SCOPE OF WORKS
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

Project title: MADADENI PROVINCIAL HOSPITAL UPGRADE TO STUDENT ACCOMMODATION
Tender no: ZNB 5002/2022-H |Project Code: |
SECTION 1
1 EXTENT OF THE WORKS
11 |EMPLOYERS OBJECTIVES

1.2

1.3

1.4

15

21

2.2

23

Provision of new health facilities including refurbishments, upgrades and maintenance of existing facilities
Improve health facility planning and infrastructure delivery
Create job opportunities.

OVERVIEW OF THE WORKS

To refurbish, upgrade and provide habitable student accommodation for the Nursing Students

Ensure maximun usage for each building and room space as per IUSS Health Facility Residential Guidelines
Ensure compliance with the South African Constitution and DHET Minimum norms and standards for Student
housing.

EXTENT OF THE WORKS

Refurbishment of existing blocks, which includes replacing roof, floor covering, windows, joinery, fittings, kitchen
units, maintain bathrooms and plumbing, etc. New additional blocks as per drawings and specifications
External works to include new screen wall and fence, new parking, new washing lines, new entertainment areas,
concrete aprons, new roof and rainwater goods, etc.

Project to be completed in sections (Sectional Completion) to accommodate the decanting process, as the facility
is in use. See the attached Decanting Plan, Drawing no: ARCH-DCN.

LOCATION OF THE WORKS

The site is situated within the premises of the Madadeni Hospital on Site 1(Hospital Site) Township of Madadeni
F, Farm Shuttleworth No: 9504 .

GPS Co-ordinates for the site is:

Latitude : 27° 45' 45.5831"S

Longitude : 30° 03' 16.9009"E

TEMPORARY WORKS
All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

ENGINEERING
EMPLOYER'S DESIGN
Not applicable

DESIGN BRIEF
Not applicable

DRAWINGS

See list of drawings/Annexure's attached to this document.
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3.1

3.2

3.3

3.4

3.5

4.1

DESIGN PROCEDURES

Not applicable

PROCUREMENT
PREFERENTIAL PROCUREMENT PROCEDURES

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2017 pertaining to
the Preferential Procurement Policy Framework Act, Act Number 5§ of 2000 and the relevant Supply Chain
Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the
KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the
relevant documents.

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain
Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and ather
matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT
NOTE : This project will be adjudicated as exceeding R 50,000 000,00

SCOPE OF MANDATORY SUBCONTRACT WORK

Not applicable

PREFERRED SUBCONTRACTORS/SUPPLIERS

Not applicable

SUBCONTRACTING PROCEDURES
Not applicable

CONSTRUCTION
APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

The Contractor is referred to the "Model Preambles to Trades - 2009", any "Supplementary Preambles”, the
Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in
these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the
"Standard Preambles to all Trades", any "Supplementary Preambles”, the Electrical Specifications and
Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents.

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical
Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim
whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of
Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles
and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the
SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS
Specification Standard Mark.

Wherever the words "shall be deemed to be included in the description", "shall be stated" or other words having
the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of
Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not.

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of
Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will
apply. The method of measurement and payment clauses will NOT apply to this Contract.

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding
subterranean water) generally are deemed to be included in the descriptions unless accommodated in the
system of measurement. Please refer to the Geotechnical Investigation report when included at the end of these
tender documents.

Whenever reference is made to "Sub-Contractor”, "Nominated Sub-Contractor" or the like in the specifications
included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean
"Contractor” as defined.
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4.2 APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
See above 4.1

4.3 PARTICULAR / GENERIC SPECIFICATIONS
The Contractor is referred to the following documents whether attached to this document or not:
SPECIFICATION PAGES
Specification for HIV/AIDS Awareness (CIDB) HIV1 TO HIV3
Specific Construction, Safety, Health and Environmental Plan
Standard Preambles for all Trades (Rev 3) - DOH 2009 110 95
General Electrical Specification E/1 to E/20
Lightning Protection Installation LP/1 to LP/6

4.4 CERTIFICATION BY RECOGNIZED BODIES
Only contractors registered with the Electrical Contracting Board of South Africa in accordance with the
Regulations of the Occupational Health and Safety Act will be accepted and permitted to do work under this
contract.

4.5 AGREMENT CERTIFICATES
Not applicable

46 PLANT AND MATERIAL PROVIDED BY THE EMPLOYER
Not applicable

4.7 SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER
Not applicable

4.8 OTHER SERVICES AND FACILITIES
The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of
the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors and
Sub-Contractors appointed directly by the Administration.
The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and water
consumed.
The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are
not to be used to provide temporary lighting and supplement water requirements for construction purposes.
MANAGEMENT

5.1 APPLICABLE SANS 1921 STANDARDS
Tenderders are referred to
SECTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN THIS DOCUMENT

5.2 RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for
extension of the contract period.
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The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per day)
as per the table below:

CURRENT YEAR | YEAR'B‘ i
January w/days 3| 3
February widays 3 3
[March widays 3 3
April widays 3 i 3
May widays 3 = x|
June w/days 3 f 3
Ju|y widays 3 M y 3
August w/days 3 =N T S |
September | widays 3 |s== 3
October w/days 3 i 3
November widays 3 . g
December w/days 3 3

5.3 MANAGEMENT MEETINGS
in order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the
parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of
the Contracting firm and the General Foreman of the Works will always be required to be present.
In addition to the above, other persons will be required to attend these meetings as and when their presence is
necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc.
Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to all
persons attending the meetings and to others who need to be kept informed.

5.4 FORMS FOR CONTRACT ADMINISTRATION
The Employer shall provide all necessary forms.

5.5 ELECTRONIC PAYMENTS
The Contractor shall provide all required information to the Employer to facilitate electronic payments upon
request.

5.6 DAILY RECORDS
The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of
work performed on the site.
At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on
the works each day.
At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant, excluding hand tools, currently used on the works.

5.7 BONDS AND GUARANTEES
The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a
completed copy of this agreement, including the schedule of deviations (if any), contact the Employer's agent
(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance
and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data.

5.8 PAYMENT CERTIFICATES

Requirements will be in accordance with the Employers prescriptions.
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PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will
remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at
all times be subject to these measures.

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by
the Employer and must ensure that all his Employees are made aware of these limits. Any Employee
disregarding this instruction and found outside the limit of the building site without authority, shall be redeployed
immediately and shall not again be employed on this Contract.

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and
remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be
required and is to allow opposite this item for any charges he may wish to make in this connection.

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from the
site.

5.10 |PROOF OF COMPLIANCE WITH THE LAW
The following certificates must be provided before first delivery is taken:
- HIV/STI Report (Bound into this document)
- Electrical Compliance Certificate
- Plumbing Compliance Certificate
- Lightning Certificate
- Soil Protection Certificate
- Concrete test and cube certificates
- Waterproofing Guarantee certificates
- TR1 and TR2 prefabricated roof truss certificates
- Soil compaction certificates
- Electrical and Mechanical test certificates
- Plumbing and drainage pressure test certificates
- Fire Compliance Certificate
- Entomology Certificate
- SANS 10400-A:2010 compliance certificates
- Latest National Building Regulation
5.11 |INSURANCE PROVIDED BY THE EMPLOYER
Not Applicable
SECTION 2
SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004
Clause
Numbers

4.1.7|The requirements for drawings, information and calculations for which the Contractor is responsible are:
Prefabricated roof trusses design must be submitted for approval 30 days prior to erections.

4.2.1|The responsibility strategy assigned to the Contractor for the works is:
Strategy A

4.2.2|The structural engineer is:
Black Balance Projects (Pty) Ltd

4.2.3|Drawings & other info are to be submitted in accordance with the contractors programme
N/A

4.3|The planning, programme and method statement are to comply with the following:

N/A
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4121

4122

Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike
manner under the inspection of the Employer and to his satisfaction.

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who
may reject all materials or workmanship not corresponding with the approved sample.

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer
are:

- Tile sample.

- Brick sample.

- Light fitting sample.

- Screed panel 2m x 2m impact test.

- Tested trial mix to be approved by the Engineer.

Fabrication drawings that the contractor is to provide to the employer are:

None

4.12.3

Office accommodation, equipment, accommodation for site meetings and other facilities for use by the
employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,
perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the
duration of the Contract, and must make the necessary application for connection, give all notices and pay all
fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works
not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be
constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to
roof covered with the same material as the external wall covering. The office shall be lined internally with soft
board or other approved material and a ceiling shall be provided of the same material as the internal lining. A
suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A lockable
door and a window, which provides adequate light and ventilation, shall be fitted.

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and
ceiled as above described may be accepted as an alterative but prior permission of the Employer will be
necessary before construction of such an office is commenced and his requirements shall be stated and fulfilled
by the Contractor.

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the
laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and
wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works
for the duration of the Contract. The Contractor will be required to make the necessary application for connection
and give all notices on behalf of the Employer. The Employer will, however, be responsible for the direct
payment of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for all
calls made from this telephone.
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SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials
and for the use of the workmen, and remove when no longer required.

4.14.6

The requirement for provision and erection of signboards are:

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign
written to detail. Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be
permitted. The Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be
sign written. The notice board is to be to the approval of the Employer and is to be maintained in first class
condition and placed where directed at the entrance to the site and remain there for the duration of the Contract.

4171

4.17.3

417.4

4.18

4.22

Requirement for the termination, diversion or maintenance of existing services:

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate
notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until
authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables
or pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

Investigate and provide detail drawings.

Requirement for detection apparatus

None

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,
be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful
Tenderder will be deemed to be the "principal contractor” and an employer in his/her/their own right with duties as
prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that in
connection with the service to which this tender document relates, all work will be performed and machinery and
plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as
required by the Act, the Contractor undertakes to inform the Employer accordingly.

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and
Environmental Plan' specifically relates to the project for which tenders are being submitted and must be
prepared by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so
Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification'
which is issued as part of this tender document, the Model Preambles to Trades - 2009, any project Specification
included in this tender document and any and all drawings which are referred to and issued as part of this tender
document before preparing their own project specific '‘Construction Phase Safety, Health and Environmental Plan'
. Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or considered
inadequate by the Employer or his Representative will invalidate the tender.

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have
allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance with,
and obligations in terms of the Act will be entertained.

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

[Provide list of applicable contractors]
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C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS

1 Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the
HIV virus between and among construction workers and the local community through the following four
strategies:

a
b

) raising awareness about HIV/AIDS;

) providing construction workers with access to condoms;
¢) HIV counselling, testing and referral services; and
d)

Sexually Transmitted Infection diagnosis and treatment.

2 Normative references:

The following standard contains provisions that, through reference in this text, constitute provisions of this
standard:

SANS 4074 ISO 4074, Condom Rubbers

3 Definitions and Abbreviations

3.1 Definitions
Construction Worker: all persons in the employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor.

Local Community: the communities local to the site which are most likely to have contact with the
construction worker and, in particular, sex workers in those communities.

Service provider: the natural or juristic person recognised by the South African Department of
Health as specialist in conducting Aids Awareness Programmes.

3.2 Abbreviations

STI: Sexually transmitted infection
HIV: Human Immunodeficiency Virus

AIDS: Acquired Immune Deficiency Syndrome
4 Objectives

The objectives are to:

a) reduce the risk of transfer of the HIV virus between and among construction workers and the local
community;

b) raise awareness amongst construction workers and the local community of the risk of infection with
the HIV virus;

c) promote early diagnosis; and

d) assist affected individuals to access care and counselling.
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5 Requirements

5.1 General requirement

The contractor shall, in order to satisfy the objectives stated in 4:

a) make condoms complying with the requirements of SABS ISO 4074 available to all construction
workers at readily accessible points on the site, suitably protected from the elements, for the duration

of the contract;

b) either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which are
highly trafficked by construction workers, or provide construction workers with a pamphiet, in
languages largely understood by construction workers, which

¢) encourage voluntary HIV/STI testing;

d) provide information concerning counselling, support and care of those that are infected services; and

e) comply with the requirements of 5.2.

The provisions of 5.1 c) and d) do not apply to this contract.

5.2 HIV awareness programme

5.21

5.2.2

523

The contractor shall:

a)

b)

engage a qualified service provider as described in the scope of works to conduct an
HIV Awareness Programme which is structured to achieve the outcomes stated in
5.2.3 for contract workers as soon as a construction workers camp is established
and populated or, where no such camp is established, within two weeks of the
commencement of a significant portion of the works and at subsequent intervals, if
any, provided for in the scope of works; and

arrange for, provide a suitable venue, and instruct all construction workers to attend
the HIV Awareness Programme and notify the Employer's Representative of the
date, time and venue whenever a session with construction workers is conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

The contractor shall do nothing to dissuade construction workers from attending such an
HIV Awareness Programme and shall take all reasonable steps to ensure that a minimum
of 90% of construction workers engaged in the works attend such a programme, when it
is conducted.

The outcomes of the HIV Awareness Programme shall as a minimum, result in contract
workers exposed to such a programme being able to:

a)

b)

communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

recall and communicate the mode of HIV transmission and preventative measures
including the proper use of the condom.
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5.3

The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month intervals
throughout the duration of the contract. (Four times in total, including the initial one at the
start of the contract)

Reporting

5.3.1 The contractor shall prepare and attach to his claims for payment a brief report which
outlines how the actions taken by the contractor in the period for which payment is
claimed satisfy the requirements and a schedule which lists the names, identity numbers,
trade / occupation and name of employer of all construction workers exposed to the
programme (see HIVISTI Compliance Report).

5.3.2 The employer's representative shall certify the report and schedule described in 5.3.1
whenever a claim for payment is issued to the employer.

Note: In the event that the contractor fails to satisfy the requirements of this specification, the employer
(Head: Public Works) may apply any of the sanctions provided for in the contract. Sanctions may
include the application of a financial penalty of .04% of the Contract Sum.

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the benefit
of the local community on two occasions in the community centre nearest to the building site. The
contractor shall be responsible for inviting identifiable community-based institutions and
organisations, churches, and schools to participate in the programme.
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C3.3 - HIV/STI COMPLIANCE REPORT

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

Project Code:

Payment Claim number: _ Period covered by payment claim: [

1. Distribution of condoms (briefly describe where and how condoms are distributed).

2. Posters / pamphlets (briefly describe where posters were placed / how pamphlets were distributed).

3. Voluntary testing (briefly describe the actions taken / information provided to promote testing).

4. Counselling, support and care (summarise information provided).

5. HIV awareness programme (briefly describe action).
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6. Schedule of construction workers exposed to the HIV awareness programme.

Name Identity number Trade / occupation Name of employer

| hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

For Contractor: Employer's representative:
Name: Name:

Signature: Signature:

Date: Date:
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C4.1 SITE INFORMATION
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

Project title:

MADADENI PROVINCIAL HOSPITAL UPGRADE TO STUDENT
ACCOMMODATION

Tender No. ZNB 5002/2022-H Project Code:

C4.1

Site Information

C4.1

(a)

(c)

(d)

C4.2

(a)

GENERAL

The site is occupied, the buildings are in use and the hospital is run 24hrs a day Monday to
Monday. The tenderer will be expected to programme the works in such a way as to minimise
interruptions of the smooth running of the facility.

The tenderer to liaise closely with the hospital management and the Principal agent regarding
decanting, etc.

Refer to the attached proposed Phasing/Decanting Plan.

Project to be completed in sections (Sectional Completion) to accommodate the decanting
process, see the attached Decanting Plan, Drawing no: Arch - DCN.

GEOTECHNICAL INVESTIGATION REPORT

Geotechnical investigations have been conducted and a report is available at request.
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C5.1 - LIST OF DRAWINGS/ANNEXURES

MADADENI PROVINCIAL HOSPITAL UPGRADE TO STUDENT ACCOMMODATION

Tender No.: ZNB 5002/2022-H Project Code:

(Where drawings/annexure's are issued, document compilers must insert the following
paragraph and list the applicable drawings/annexure's below.)

The following drawings/annexure's shall be issued during the Tender period to form part of the
tender documentation. Where applicable, drawings/annexure's could be re-issued to the

Contractor at commencement of the construction phase.

DRAWING NO DESCRIPTION

Architectural
ARCH-SP01 Site Plan Layout
ARCH-PGO1 Ground Floor Plan
ARCH-PF01 First/Second Floor Plan
ARCH-ELO1 Elevation 1
ARCH-EL02 Elevation 2 -Section
ARCH-DWO01 Door/Window schedule
ARCH-PWO01 Braai Pergola & Walkway
ARCH-BICO1 Room Layout 1
ARCH-BICO02 Room Layout 2
ARCH-BIC03 Room Layout 3
ARCH-BIC04 Room Layout 4
ARCH-BICO05 Room Layout 5
ARCH-BIC06 Room Layout 6
ARCH-KCO01 Kitchen Layout 1 (Ex Blocks A,B & C)
ARCH-KC02 Kitchen Layout 2 (New Links 1 & 2)
ARCH-BENO1 Bench Layout 1
ARCH-BENO2 Bench Layout 2
ARCH-BENQ3 Bench Layout 3
ARCH-DBO01 Braai Facility
ARCH-PWO01 Braai Pergola and Walkway
ARCH-DCNO1 Decanting plan
ARCH-DAO1 Ablutions Layout (Ex Blocks)
ARCH-DA02 Ablutions Layout (New Links)
ARCH-DLO01 Laundry Layout
ARCH-DS01 Detail Sections
ARCH-ST01 Staircase Details (New Fire Escape stair)
ARCH-FS01 Finishing Schedule
ARCH-SWO01 New Screen Wall Layout details
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Civil/Structural

5418-01-100 General Arrangement

5418-01-101 Bulk earthworks to Parking

5418-01-102 Bulk earthworks to Detention Facility

5418-01-103 Typical Details for Bulk Earthworks

5418-02-100 Plan Layout & Long sections

5418-02-101 Cross sections

5418-02-102 Typical details : All catchpits,manholes

5418-03-100 Plan Layout

5418-03-101 Longitudinal sections

5418-03-102 Outlet Works Plan, Elevation, Sections & Cross Sections

5418-03-103 Typical details : All MH's,types,pipelaying

5418-03-104 Catch Pit 1 Details

5418-03-105 Gabion Retaining Wall Details

5418-03-106 Reinforcement Details to Outlet works

5418-04-100 Plan Layout

5418-04-101 Longitudinal sections

5418-04-102 Typical details : Anchor blocks,chamber valve markers,etc

5418-05-100 Plan Layout

5418-05-101 Point sketches

5418-05-103 Typical detail

5418-06-101 Foundation Layout

5418-06-102 Ground Floor Slab, Sections and Layout

5418-06-103 First/Second Floor Slab Layout

5418-06-104 Column & base elevation

5418-06-105 Column & base sections

5418-06-106 Strip Footing Sections

5418-06-107 Staircase details

5418-06-108 Structural Steel for Braai Pergola & Walkway

5418-06-109 Concrete Works for Braai Pergola & Walkway

5418-06-110 Reinforcement Details for Concrete works for Braai Pergola &
Fire

5418-07-101 Fire protection site plan

5418-07-102 Fire protection ground plan

5418-07-103 Fire protection first & second floor

Electrical

MHSA-GF-LL REV000

Tender — Lighting Layout GF

MHSA- FF-LL REV000

Tender — Lighting Layout FF

MHSA- SF-LL REV000

Tender — Lighting Layout SF

MHSA-GF-SP REV000

Tender — Small Power Layout GF

MHSA- FF-SP REV000

Tender — Small Power Layout FF

MHSA- SF-SP REV000

Tender — Small Power Layout SF

MHSA-GF-DB-CT-REV000

Tender — DB & Cable Tray Layout GF

MHSA-FF/SF-DB-CT-REV000

Tender — DB & Cable Tray Layout FF & SF

MHSA-ACRLL-REV000

Tender — Access Road & Parking Lighting Layout

MHSA-GF-ELCT-REV000

Tender — Electronic Services Layout GF

MHSA-FF/SF-ELCT-REV000

Tender — Electronic Services Layout FF & SF

MHSA-GF-SD-REV000

Tender — Smoke Detection Layout GF

MHSA-FF/SF-SD-REV000

Tender — Smoke Detection Layout FF & SF

MHSA-MS-SLD-REV000

Tender — Single Line Diagram Layout MINI SUB

MHSA-SB-SLD-REV000

Tender — Single Line Diagram Layout SWITCHBOARD

DB1-MHSA-GF-REV000

Tender — Single Line Diagram Layout DB1-GF

DB2-MHSA-GF-REV000

Tender — Single Line Diagram Layout DB2-GF

DB3-MHSA-GF-REV000

Tender — Single Line Diagram Layout DB3-GF

DB4-MHSA-FF-REV000

Tender — Single Line Diagram Layout DB4-FF

DB5-MHSA-FF-REV000

Tender — Single Line Diagram Layout DBS-FF

DB6-MHSA-FF-REV000

Tender — Single Line Diagram Layout DB6-FF

DB7-MHSA-SF-REV000

Tender — Single Line Diagram Layout DB7-SF

DB8-MHSA-SF-REV000

Tender — Single Line Diagram Layout DB8-SF

DB9-MHSA-SF-REV000

Tender — Single Line Diagram Layout DB9-SF

MHSA-KLD-REV000

Tender — Single Line Diagram Layout Keyline

MHSA-SF-DB-CT-CR-REV000

Tender — Cable Tray & Cable route
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Mechanical

21066-101-M01

Ground Floor - Hot & Cold Water Layout

21066-101-M02

First & Second Floor - Hot & Cold Water Layout

21066-101-M03

Hot & Cold Water Pipe Diagram

21066-101-M04

Ground Floor Mechanical Ventilation

21066-101-M05

1st & 2nd Floor Mechanical Ventilation
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