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BID NO.: JGDM2025/26-014 

 

DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL NORTH 

ASBESTOS PIPE REPLACEMENT– (TURNKEY) 

 

NAME OF BIDDER: ______________________________________________________  

 
 ______________________________________________________________________  

 

CIDB CRS NUMBER: _____________________________________________________  

 

TENDERER CSD NUMBER: _______________________________________________  

 

TENDERER TCS PIN: ____________________________________________________  

 

TENDER AMOUNT: ______________________________________________________  

 

 _________________________________ (Including VAT, Escalation and Contingencies) 

 

CLOSING DATE: 17 DECEMBER 2025 

CLOSING TIME: 12H00 

 

PREPARED BY: 

JOE GQABI DISTRICT MUNICIPALITY 

CNR COLE & GRAHAM STREETS 

BARKLY EAST, 9786 

TEL: 045 979 3000 
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THE TENDER 

 

VOLUME 1: TENDER DOCUMENT 
 

PORTION 1: THE TENDER 

Part T1:  Tendering Procedures 

T1.1 Tender Notice and Invitation to Tender 

T1.2 Tender data 

 

Part T2: Returnable Documents 

T2.1 List of Returnable Documents 

T2.2 Returnable Schedules 

 

PORTION 2: CONTRACT 

Part C1 Agreements and Contract Data 

Part C2 Pricing Data 

Part C3 Scope of Work 

Part C4 Site Information 

Part C5 Particular Specifications 
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• Section T1.2: Tender data  

• Annex C: Standard Conditions of Tender  
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PORTION 1:  THE TENDER 

PART T1:  TENDERING PROCEDURES 

T1.1 TENDER NOTICE AND INVITATION TO TENDER 

Tenders are hereby invited from suitably qualified and experienced Civil Engineering 

Consultants, partnering with an experienced Contractor for the DESIGN, MONITORING 

AND CONSTRUCTION OF ALIWAL NORTH ASBESTOS PIPE REPLACEMENT.  

 

BID 

NUMBER 

NAME AND DESCRIPTION COMPULSORY 

BRIEFING DETAILS 

CONTRACT 

PERIOD & 

CIDB 

GRADING 

CLOSING 

DATE 

JGDM 

2025/26-

014 

DESIGN, MONITORING AND 

CONSTRUCTION OF ALIWAL 

NORTH ASBESTOS PIPE 

REPLACEMENT 

Date: Monday, November 24, 

2025 

Time: 11H00 

Venue: Aliwal North Water 

Treatment Works 

36 Months 

 

8CE 

17 December 

2025 

 

Detailed tender documents will be available from Friday, November 14, 2025, as follows: 

Bid documents will be available from the www.etenders.gov.za and the Joe Gqabi District 

Municipality website www.jgdm.gov.za. Documents are to be obtained, free of charge, in 

electronic format. The entire electronically downloaded document should be printed on white 

A4 paper (single-sided) and suitably bound by the tenderer.  

Hard copies of the bid document will also be made available on request from Joe Gqabi 

District Municipality SCM offices Corner of (C/O) Cole and Graham Street Barkly East from 

14 November 2025 upon payment of a non-refundable fee of one thousand five hundred 

rand (R 1 500.00) for each document (either in cash, EFT or direct bank deposit to ABSA, 

2380000019). Please quote the company name and bid number as reference. Payments 

must be made at the Cashier’s Office, which is situated on the ground floor, C/O of Graham 

and Cole Streets, Barkly East, between the hours of 08h00 and 15h00, before the collection 

of the bid documents. Proof of purchase must be attached to the original Tender Document. 

 

A compulsory briefing session will be held on Monday, November 24, 2025, commencing at 

11:00 am at Aliwal North Water Treatment Works, Aliwal North, where the Employer’s 

representatives will take the prospective tenderers to the site of the works.  

 

Tenders in sealed envelopes endorsed “TENDER NO: JGDM 2025/26-014: DESIGN, 

MONITORING AND CONSTRUCTION OF ALIWAL NORTH ASBESTOS PIPE 

REPLACEMENT– (TURNKEY) must be placed in the formal Tender Box situated outside 

the Main Building – JOE GQABI DISTRICT MUNICIPALITY, Corner of Cole & Graham 

Streets, Barkly East before closing time of 12H00 on Wednesday, December 17, 2025, 

when tenders will be opened in public. 

 

  

http://www.etenders.gov.za/
http://www.jgdm.gov.za/
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EVALUATION CRITERIA 

i) Bids will be evaluated on the functionality criteria (Procurement Procedure PP2B), 
and bids that score less than 70 out of 100 points will be considered non-responsive. 
Evaluation Criteria and Weight to qualify to be assessed for price and performance 

ii) All responses (tenders and quotations) that will not meet the required minimum 
threshold for local content as stipulated in the specification, or less than, will be 
disqualified. 

iii) The bids will be evaluated based on the Preferential Procurement Policy Framework 
Act (Act No. 5, 2000) and the regulations pertaining thereto (2022). Additionally, the 
Joe Gqabi District Municipality’s Supply Chain Management Policy, which utilises a 
90/10 preference point system, will be applied. 

 

T1.1.1 Price and Specific Goals 

PRICE  90 

SPECIFIC GOALS 10 

 

It must be expressly understood that the Municipality disclaims any responsibility for seeing 

that Tenders sent by post or delivered in any other way are lodged in the Tender Box. It is 

accordingly preferable for the Tenderer to personally ensure that the Tender is placed in the 

Tender Box by the Tenderer’s own staff, or where appropriate, a courier appointed by the 

Tenderer. 

 

BIDDERS SHALL TAKE NOTE OF THE FOLLOWING BID CONDITIONS: 

i) NB: No Tenders will be considered from persons in the service of the state. 
ii) The Joe Gqabi District Municipality Supply Chain Management Policy for 2023/24 

shall apply. Copies are available upon request. The Contractor must subcontract 
work where possible to align with JGDM's Contractor Development Programme. 

iii) The Joe Gqabi District Municipality does not bind itself to accept the lowest bid or 
any other bid and reserves the right to accept the whole or part of the bid and to 
award to more than one bidder. 

iv) The standard tender conditions will apply. 
v) Bids that are late, incomplete, unsigned, or submitted by facsimile or electronically 

will not be accepted. 
vi) All pages must be signed where necessary. 
vii) Additional annexure(s) is/are accepted only if cross-referencing has been done and 

the page signed. 
viii) Bids submitted are to hold good for 120 days after the closing date. 
ix) Bid documents must remain intact. 
x) JGDM documents  
xi) The use of Tipp-Ex will render the bid non-responsive. 
xii) Bidders must be registered on the National Treasury's Central Supplier Database 

(CSD). 
xiii) A maximum of 10 points will be awarded to the tenderer for specific goals. Points 

scored on specific goals will be added to the points scored for Price. 
xiv) SARS PIN and Tax Reference Number to be declared in the bid (cover page of the 

bid document). In the case of a Trust, Joint Venture, or Consortium, each party to 
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a Trust/Joint Venture/Consortium should submit a separate Tax Clearance 
Certificate. 

xv) The municipal rates and taxes or municipal charges owed by the preferred bidder 
or any of its directors, to the municipality or municipal entity, to any other 
municipality, or its entity, must not be in arrears for more than three months. Proof 
must be submitted in the form of a recent municipal account or letter of good 
standing upon request. 

xvi) Declaration pages must be fully completed and signed. 
xvii) Joint Ventures/consortiums must provide signed copies of such agreements and all 

other returnable documents for each partner to the Joint Venture. 
xviii) The latest three consecutive years Audited Financial Statements for bidders that 

are registered as companies that are required by law to have audited financial 
statements must be submitted; for any other bidders, the latest three consecutive 
years Unaudited Financial Statements must be submitted.  

xix) Certificate of good standing for workmen’s compensation to be submitted with the 
tender. 

xx) Penalties will be applied both in respect of late completion of the Works and failure 
to meet the required targets. 

xxi) Canvassing of Councillors or municipal officials shall disqualify a Tender. 
xxii) Failure to complete all tender forms, data sheets and submit all supplementary 

information will lead to the tender being considered non-responsive. 
xxiii) JGDM reserves the right to request further written information or clarification on any 

aspect pertaining to this tender,  
 

The Council reserves the right to extend the Tender Period and/or alter the Conditions of 

Tender during the Tender Period at its own discretion. 

 

Technical enquiries should be directed to Mr. Lumanyano Wana, PMU Manager, by email 

at lumanyano@jgdm.gov.za during normal office hours. (Between 08H00 to 16H00, Monday 

to Friday) 

 

SCM-related enquiries should be directed to Mr. T. Maseko (SCM Manager) at Joe Gqabi 

District Municipality by email to: masekot@jgdm.gov.za during normal office hours. 

(Between 08H00 to 16H00, Monday to Friday) 

 

Issued by: 

 

Mr. MP Nonjola 

Municipal Manager 

Joe Gqabi District Municipality 

  

mailto:lumanyano@jgdm.gov.za
mailto:masekot@jgdm.gov.za
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T1.2 TENDER DATA 

T1.2.1 Standard Conditions of Tender 

 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure C 

of the CIDB Standard for Uniformity in Construction Procurement (August 2019) as 

published in Government Gazette No 42622, Board Notice 423 of 2019 of 8 August 2019 

(See www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to the Tender Data for details 

that apply specifically to this tender. The Tender Data shall have precedence in the 

interpretation of any ambiguity or inconsistency between it and the Standard Conditions of 

Tender. 

 

Clause 

Number 
Tender Data 

C.1.1.1 The Employer is Joe Gqabi District Municipality  

C.1.2 The Tender document issued by the Employer is comprised of the following: 

 

THE TENDER 

Part T1: Tendering procedures 

T1.1: Tender notice and Invitation to bid 

T1.2: Tender data 

Part T2: Returnable Documents 

T2.1: List of returnable documents 

T2.2: Returnable schedules 

 

THE CONTRACT 

Part C1: Agreements and Contract Data 

C1.1: Form of Offer and Acceptance 

C1.2: Contract data 

Part C2: Pricing data 

C2.1: Pricing Assumptions/Instructions 

C2.2: Pricing Schedule 

Part C3: Scope of work 

C3.1: Standard Specifications 

C3.2: Project Specifications 

C3.3: Particular Specifications 

Part C4: Site information 

C4.1: Locality Plan 

C4.2: Spoil Material 

C4.3: Finishing-off the site 

C4.4: Existing services 

C4.5: Proofing of Underground Services 

Part C5:  Particular Specifications 

C5.1 Occupational health and safety specifications for principal Contractors and 

Contractors for Construction work 

C5.2 Requirements of the Expanded Public Works Programme (EPWP) 

 

http://www.cidb.org.za/
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Clause 

Number 
Tender Data 

 

C.1.4 The Employer’s Agent is 

Name : Mr Lumanyano Wana 

Telephone :  (045) 979 3061 

E-Mail : lumanyano@jgdm.gov.za  

C 1.4 The language of communication is English.  

C.1.6.2 Competitive negotiation shall not apply. 

C.1.6.2.2 Not applicable 

C.1.6.3. A two-stage system will not be used. 

C.2.1 

 

C.2.1.1 

Eligibility 

 

Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence 

in their submissions are eligible to have their submissions evaluated: 

 

Experience in Design, Monitoring and Construction on Civil Engineering Projects related to bulk water 

and sewer infrastructure.  

 A Tenderer will not be eligible to submit a tender if: 

(a) The Tenderer does not comply with the legal requirements stated in the Employer’s procurement 
policy; 

(b) The Tenderer cannot provide proof that he is in good standing concerning duties, taxes, levies 
and contributions required in terms of legislation applicable to the work in the contract. 

(c) The Tenderer fails to attend the compulsory site inspection; 
(d) The Tenderer fails to have “Form A18 Certificate of Attendance at Site Meeting” in Part T2 - 

Returnable Documents signed by the Employer, or his representative. 
(e) The minimum number of evaluation points for Quality is [70]. Only those tenderers who achieve 

the minimum number of Quality evaluation points (or greater) will be eligible to have their tenders 
further evaluated. 

 Only those tenderers who have partnered with Contractors who are registered with the Construction 

Industry Development Board or are capable of being so registered within 21 working days from the 

closing date for submission, in a contractor grading designation of 8 CE or higher, are eligible to have 

their submissions evaluated. 

 

Joint ventures are eligible to have their submissions evaluated, provided that: 

i) Every member of the joint venture is registered with the CIDB not later than 21 working days 
from the closing date for submissions. 

ii) the lead partner has a contractor grading designation of 8 CE or higher for construction work; 
and 

iii) The combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than the required contractor grading. 

C.2.13.4 

 

The tenderer is required to submit with their tender the following: 

i) A Tax compliance PIN issued by SARS for the Municipality or the Agent to verify the Tenderer’s 
Tax matters for both Consultant and its Contractor.  

ii) Company Registration Certificate for both Consultant and its Contractor.  
iii) An original current account in terms of water & electricity or rates & taxes obtainable from any 

Local Municipality or a Municipal Accounts clearance or Lease Agreement, which states clearly 
who is responsible for rates between the Landlord and tenant for both Consultant and its 
Contractor. (Note.: Tenderers to indicate which account to be used for Specific Goals).  

iv) Companies will have to claim preferential points for specific goals.  
v) Confirmation of financial standing (bank rating) from the tenderer’s financial institution for both 

Consultant and its Contractor. 
vi) ORIGINAL CERTIFIED copies of identity Documents (IDs) of all shareholders /owners/partners 

of the bidding companies must be submitted with the bid document. 
vii) Workman’s Compensation Certificate issued for the Contractor.  

mailto:lumanyano@jgdm.gov.za
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Clause 

Number 
Tender Data 

viii) Joint venture agreements, where applicable. (If more than one Contractor partner). 
ix) ORIGINAL CERTIFIED copies of qualifications and professional registrations with statutory 

bodies for both Consultant and its Contractor.  
x) CIDB Certificate for the Contractor.  

C.2.13.6 A two-envelope system will not be used. 

C.2.13.9 Electronic, telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

C.2.15

  

The address and closing time for the opening of tender offers are as stated in Section T1.1, Tender Notice 

and Invitation to Tender. 

C.2.15.1 The Employer’s details and address for delivery of tender documents and identification details that are 

to be shown on each tender package are: 

 

Location of tender box: 

 JOE GQABI DISTRICT MUNICIPALITY OFFICES (MAIN  BUILDING) 

 C/O COLE AND GRAHAM STREETS, BARKLY EAST, 9786 

Identification details: 

 JGDM 2025/26–014: DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL 

 NORTH ASBESTOS PIPE REPLACEMENT– (TURNKEY) 

 

C.2.16.1 The tender offer validity period is 120 days 

 

Add the following to the clause: 

Suppose the tender validity expires on a Saturday, Sunday or public holiday. In that case, the tender 

shall remain valid and open for acceptance until the closure of business on the following working day. 

C.2.16.3 The base Consumer Price Index (CPI) will be the month in which the tender closes. (Tender closing 

month) 

C.2.20 Submit securities, bonds and policies: 

 

The tenderer is required to submit with their tender a letter of intent from an approved insurer undertaking 

to provide the Performance Bond in the format included in Part C1.2.2.2 of this procurement document 

C.3.1 The Employer will respond to requests for clarification received up to 5 working days before the tender 

closing time.  

C.3.2 The employer shall issue addenda up to three working days before the tender closing time. 

C.3.4 Tenders will be opened immediately after the closing time for receipt of tenders as stated in the Tender 

Notice and Invitation to Tender.  

C.3.11.1 The procedure for evaluation of responsive tenders is Procurement Procedure PPE2B (where the 

tenderer is evaluated on the balance between the functionality, price and preference) 

C.3.11.2 The quality criteria and maximum score with respect to each of the requirements are as follows: 

The Tenderer will be evaluated on functionality. The maximum points to be scored are 100, with a 

minimum of 70 points. Should the Tenderer score less than 70 points, it will be considered non-

responsive and will not proceed to further evaluation. The Tenderer will be evaluated for functionality on 

the following criteria and weight: 

 

NB.: Tenderers will be required to score a minimum of points on each criterion to proceed to further 

evaluation 

 

TECHNICAL / FUNCTIONALITY POINTS (100)  

1. Experience: (Experience track record) on previous contracts of a similar nature, scope or 
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Clause 

Number 
Tender Data 

complexity (over the last ten years): 

The experience must clearly reflect the tenderer’s direct involvement in the full project lifecycle, including 

the preparation of technical designs and construction documentation, supervision and monitoring during 

implementation to ensure compliance with specifications and standards, and completion activities. 

 

• Experience on previous contracts of a completed project with a similar scope and of similar 
value completed over last10 years. 

 

• Reference details must be valid in order to ensure gathering of relevant information. Experience 
must be on the Construction of Large-Scale Bulk Water Projects. 
 

• The tenderer must submit an appointment letter, refence letter and completion certificate for each project. 

 

• Points shall be allocated to tenderers who submit all the required documentation per project. 

 

• Points shall be awarded as follows below for each project completed with a traceable reference:  
Pre-qualification Description Deliverables Max. 

Points 

Min 

Points 

Tenderers must provide 

details of their previous 

relevant experience in 

projects of a similar 

scope and value as 

detailed under the 

scope of works.  

The experience of 

Tenderers will be 

evaluated as detailed 

under deliverables  

 

Consultant Experience 

5 Relevant Experience in Large Scale Projects above R30 million completed in 

the  past 10 years – 20pts 

3 Relevant Experience in Large Scale Projects above R30 million completed in 

the  past 10 years – 15pts 

1 Relevant Experience in Large Scale Projects above R30 million completed in 

the  past 10 years – 10pts 

 

Contractor Experience 

5 Relevant Experience in Large Scale Projects above R30 million completed in 

the  past 10 years – 15pts 

3 Relevant Experience in Large Scale Projects above R30 million completed in 

the  past 10 years – 10pts 

1 Relevant Experience in Large Scale Projects above R30 million completed in 

the  past 10 years – 5pts 

 

Points can only be claimed upon submission of letters of appointment, 

accompanied together with recommendation letters from previous clients for the 

Professional Service Providers, and for Construction Services Appointment 

Letters, together with completion certificates to claim points. 

 

Please file your POE appropriately for ease of Evaluation 

35 25 

2. Expertise of Key Personnel (Points will be scored on the following basis) 

Pre-qualification Description Deliverables Max. 

Points 

Min 

Points 

The Civil Engineering 

Consultant must have the 

following key personnel in 

order to be considered: 

•  

Consultant Expertise:  

1x Project Engineer (20 points) 

Scoring Points Comments 

50 20 
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Clause 

Number 
Tender Data 

Excellent 20 10 years’ experience as an Engineer or Technologist, 

BEng/B.Tech in Civil Engineering (NQF Level 7), 

Construction Management: Develop & Promote Labour 

Intensive Construction (LIC) Strategies: (NQF Level 7) 

and ECSA Registration as an Engineer or a 

Technologist. 

Good 15 5 - 9 years’ experience as an Engineer or Technologist, 

BEng/B.Tech. in Civil Engineering (NQF Level 7), 

Construction Management: Develop & Promote Labour 

Intensive Construction (LIC) Strategies: (NQF Level 7) 

and ECSA Registration as a Professional Engineer or 

a Professional Technologist (Pr. Eng / Pr. Tech Eng / 

Pr.). 

Fair 5 2 - 4 years’ experience as an Engineer or Technologist, 

BEng/B.Tech. in Civil Engineering (NQF Level 7), 

Construction Management: Develop & Promote Labour 

Intensive Construction (LIC) Strategies: (NQF Level 7) 

and ECSA Registration as a Professional Engineer or 

a Professional Technologist (Pr. Eng / Pr. Tech Eng / 

Pr.). 

Poor 0 0 -1 years’ experience as an Engineer or Technologist, 

BEng/B.Tech. in Civil Engineering (NQF Level 7), 

Construction Management: Develop & Promote Labour 

Intensive Construction (LIC) Strategies: (NQF Level 7) 

and ECSA Registration as a Professional Engineer or 

a Professional Technologist (Pr. Eng / Pr. Tech Eng / 

Pr.). 

 

Contractor Expertise: 

 1x Contracts Manager (Max 15 points) 

Scoring Points Comments 

Excellent 15 10 years or more of relevant construction experience, 

NQF level 5 on LIC and BTech (NQF Level 7) in Civil 

Engineering or equivalent 

Good 10 Between 5 and 9 years of relevant construction 

experience, NQF level 5 LIC and BTech (NQF Level 

7) in Civil Engineering or equivalent 

Fair 5 Between 2 and 4 years of relevant construction 

experience, NQF level 5, and BTech (NQF Level 7) in 

Civil Engineering or equivalent 

Poor 0 Between 0 and 1 years of relevant construction 

experience, NQF level 5 LIC and BTech (NQF Level 

7) in Civil Engineering or equivalent 

 

1x Construction Manager (Site Agent) (15 points) 

Scoring Points Comments 

Excellent 15 10 years or more of relevant construction experience 

as a Construction Manager (Site Agent), NQF level 5 

on LIC and Ndip (NQF Level 6) in Civil Engineering of 

equivalent. 

Good 10 Between 5 and 9 years of relevant construction 

experience as a Construction Manager (Site Agent), 

NQF level 5 on LIC and Ndip (NQF Level 6) in Civil 

Engineering of equivalent. 
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Clause 

Number 
Tender Data 

Fair 5 Between 2 and 4 years relevant construction 

experience as a Construction Manager (Site Agent), 

NQF level 5 on LIC and Ndip (NQF Level 6) in Civil 

Engineering of equivalent. 

Poor 0 Between 0 and 1 years of relevant construction 

experience as a Construction Manager (Site Agent), 

NQF level 5 on LIC and Ndip (NQF Level 6) in Civil 

Engineering of equivalent. 

 

Points can only be claimed upon submission of key personnel CVs. Certified 

qualifications and registrations MUST be attached. The experience of the Project 

Leader and Construction Personnel must be stated clearly in the CV. 

 

Please file your POE appropriately for ease of Evaluation 

3. Methodology: How to execute the TURNKEY project as both Consultant and Contractor 

Professional Services: (Technical approach/methodology / proposed program (schedule) to satisfying 

stated employer’s objectives / Risk Matrix / legislative requirements to be met (e.g. Design 

Development, EIA, OHS, etc) 

Construction Services: Provide details on how construction will be undertaken by the Contractor in the 

Design and Build partnership. The methodology should also specify how local SMMEs will be involved 

during the construction phase. 

Pre-qualification 

Description 

Deliverables Max. 

Points 

Min 

Points 

PSP should clearly 

detail the Technical 

approach to 

successfully execute 

the project. 

Methodology will be 

evaluated as detailed 

under deliverables 

  

Scoring Points Comments 

Excellent 15 The methodology is exceptional, and the main scope 

tasks are approached innovatively and efficiently. It 

must cover the whole project Lifecycle and meet all the 

technical and legal requirements: 

The following elements are reflected on the 

Methodology: 

1. Project Approach  
2. Relevant specialist’ studies 
3. Preliminary design (Conceptual design) 
4. Detailed Design Development 
5. Design documentation 
6. Contract administration and Execution of 

works 
7. Performance indicators reporting 
8. Programme of works to be an appendix of 

the method statement. 
9. Management of Quality, Time, and Budget 
10. Construction regulations to OHS Act 
11. Environmental Management and 

Compliance 
12. Maintenance Plan 
13. Project close-out 

Organogram, health and safety plan and programme 

are specifically tailored for the project objectives and 

requirements and deal in detail with the critical 

construction aspects. 

15 10 
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Clause 

Number 
Tender Data 

Good 10 The methodology is specifically tailored to address the 

project's objectives and methods of work. Details how 

to undertake the specific scope of the project.  

The following elements are reflected on the 

Methodology: 

1. Project Approach  
2. Relevant specialist’ studies 
3. Preliminary design (Conceptual design) 
4. Detailed Design Development 
5. Design documentation 
6. Contract administration and Execution of 

works 
7. Performance indicators reporting 
8. Programme of works to be an appendix of 

the method statement. 
9. Management of Quality, Time, and Budget 
10. Construction regulations to OHS Act 
11. Environmental Management and 

Compliance 

Fair 5 Methodology is generic and not tailored to address the 

specific project objectives. Does not adequately deal 

with the critical characteristics of the project 

Poor 0 The methodology is poor and unlikely to satisfy the 

project objectives. The bidder may have 

misunderstood certain aspects of the scope of work. 
 

Total Possible score for quality 100 70 
 

C.3.13 All respondents who submit responsive submissions and: 

 

a) are registered on the Central Supplier Database (CSD) for the South African government (see 
https://secure.csd.gov.za/), unless they are a foreign supplier with no local registered entity. Both 
Consultant and Contractor. 

b) submit an original valid Tax Clearance Certificate issued by the South African Revenue Services, 
or have made arrangements to meet outstanding tax obligations, or are in good standing with SARS 
according to the Central Supplier Database. Both Consultant and Contractor. 

c) are registered with the Construction Industry Development Board in an appropriate contractor 
grading designation; 

d) do not have any of their directors/shareholders listed on the Register of Tender Defaulters in terms 
of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing 
business with the public sector.  

e) have not abused the Employer’s Supply Chain Management System or have failed to perform on 
any previous contract, and have been given a written notice to this effect.  

f) have completed the Compulsory Declaration and who are considered by the Employer not to have 
any conflicts of interest which may impact on their ability to perform the proposed contract in the 
best interests of the Employer or potentially compromise the tender process and are free of persons 
in the state who are not permitted to submit tenders or to participate in the contract.  

g) are registered and in good standing with the compensation fund or with a licensed compensation 
insurer. 

h) the employer is reasonably satisfied that the tenderer has, in terms of the Construction Regulations 
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies 
and resources to carry out the work safely. 

i) the recommended bidder, whether its municipal rates, taxes, and municipal service charges are not 
in arrears. The municipal utility account invoice must be in line with the address on the CSD (not 
older than three months). If the company is operating on leased premises, both the lease agreement 
and the Municipal Utility account invoice must be attached, with the same address as in the lease 
agreement. Both Consultant and Contractor. 

j) In the opinion of the Employer can as necessarily demonstrate that they possess the necessary 
professional and technical qualifications, professional and technical competence, financial 

https://secure.csd.gov.za/
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As published in Annexure C of the CIDB Standard for Uniformity in Engineering and 

Construction Works contracts, Board Notice 426 of 2019, Government Gazette No. 42622 

of 8 August 2019. 

 

ANNEX C STANDARD CONDITIONS OF TENDER 

C.1 GENERAL 

C.1.1  Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with 

these conditions of tender. In their dealings with each other, they shall discharge their duties 

and obligations as set out in C.2 and C.3 in a timely and integrity-driven manner, and behave 

equitably, honestly, and transparently, complying with all applicable laws and regulations 

and refraining from engaging in anticompetitive practices. 

 

C.1.1.2 The employer and the tenderer and all their agents and employees involved 

in the tender process shall avoid conflicts of interest, and where a conflict of interest is 

perceived or known, declare any such conflict of interest, indicating the nature of such 

conflict. Tenderers shall declare any potential conflict of interest in their tender submissions. 

Employees, agents and advisors of the employer shall declare any conflict of interest to 

Clause 

Number 
Tender Data 

resources, equipment and other physical facilities, managerial capability, reliability, experience and 
reputation, expertise and the personnel to perform the contract; will be invited to submit tender 
offers. 

 

Failure to comply with the above-listed terms will result in immediate disqualification. 

 

C.3.17 The number of paper copies of the signed contract to be provided by the employer is ONE. 

Additional Conditions of Tender 

C.3.18 Tenderers will be considered non-responsive if, inter alia. 

1) The Tenderer does not comply with the required criteria as specified in C.3.11.2 above; 
2) The Tenderer failed to submit one Offer per tendering entity; 
3) The Tenderer failed to submit additional information by the due date; 
4) The Tenderer failed to complete or sign the Form of Offer bound into this tender document; 
5) The tender is not completed in non-erasable ink; 
6) The tender contained material qualifications or deviations that affected the scope, quality, or 

performance of the works, significantly changed the parties’ risk and responsibilities, and 
affected the competitive position of other Tenderers if they were to be rectified 

C.3.19 1) Tenderers will be evaluated according to Joe Gqabi District Municipality’s SCM Policy  
2) The lowest, the highest or any tender will not necessarily be accepted, and the Council 

reserves the right to receive any tender wholly or partially or to withdraw the tender 
3) All copies of certificates submitted with the tender must be certified originals by the 

Commissioner of Oaths.  
4) Tenders which are late, incomplete, unsigned, completed in pencil, submitted by facsimile or 

electronically, will not be accepted;  
5) Tenderers with any municipal account outstanding for more than 90 days will be rejected.  

C.3.20 Joe Gqabi District Municipality intends to appoint a Civil Engineering Consultant partnered with an 

experienced Contractor for the Design, Monitoring and Construction of Aliwal North Asbestos Pipe 

Replacement (Turnkey).  
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whoever is responsible for overseeing the procurement process at the start of any 

deliberations relating to the procurement process or as soon as they become aware of such 

conflict and abstain from any decisions where such conflict exists or recuse themselves from 

the procurement process, as appropriate. 

 

Note: 1) A conflict of interest may arise due to a conflict of roles, which might provide 

an incentive for improper acts in some circumstances. A conflict of interest can create an 

appearance of impropriety that undermines confidence in the person's ability to act 

appropriately in their position, even if no improper acts result. 

 

Note 2) Conflicts of interest in respect of those engaged in the procurement process 

include direct, indirect or family interests in the tender or outcome of the procurement 

process and any personal bias, inclination, obligation, allegiance or loyalty which would in 

any way affect any decisions taken. 

 

C.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender 

without having a firm intention and the capacity to proceed with the contract. 

 

C.1.2 Tender Documents 

The documents issued by the employer for a tender offer are listed in the tender data. 
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C.1.3  Interpretation 

C.1.3.1 The tender data and additional requirements contained in the tender 

schedules that are included in the returnable documents are deemed to be part of these 

conditions of tender. 

 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are 

required for tender evaluation purposes, shall form part of any contract arising from the 

invitation to tender. 

 

C.1.3.3 For the purposes of these conditions of tender, the following definitions 

apply: 

a) Conflict of interest means any situation in which: 

i) Someone in a position of trust has competing professional or personal 

interests that make it challenging to fulfil their duties impartially. 

ii) an individual or tenderer can exploit a professional or official capacity in some 

way for their personal or corporate benefit; or 

iii) Incompatibility or contradictory interests exist between an employee and the 

tenderer who employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all 

unconditional discounts it can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of 

value to influence the action of the employer or his staff or agents in the tender 

process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence 

the tender process or the award of a contract arising from a tender offer to the 

detriment of the employer, including collusive practices intended to establish prices 

at artificial levels; 

 

C.1.4  Communication and the employer’s agent 

Each communication between the employer and a tenderer shall be to or from the 

employer's agent only, and in a form that can be readily read, copied and recorded. 

Communications shall be in the English language. The employer shall not be responsible 

for the non-receipt of communications from or by a tenderer. The name and contact details 

of the employer’s agent are stated in the tender data. 

 

All communication during the tender process will be sent to the email address 

provided in the attendance register for the compulsory site visit.  Please ensure that 

the e-mail address is readable and that the person receiving the e-mail can act upon it. 

 

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1  An employer may, before the award of the tender, cancel a tender if: - 

a) Due to changed circumstances, there is no longer a need for the engineering and 

construction works specified in the invitation. 
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b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

 

C.1.5.2  The decision to cancel a tender invitation must be published in the same 

manner in which the original tender invitation was advertised. 

 

C.1.5.3  An employer may only with the prior approval of the relevant treasury cancel 

a tender invitation for the second time. 

 

C.1.6  Procurement procedures 

C.1.6.1 GENERAL 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded 

with the tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the 

highest number of tender evaluation points, as relevant, based on the tender submissions 

that are received at the closing time for tenders. 

 

C.1.6.2  COMPETITIVE NEGOTIATION PROCEDURE 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is 

to be followed, tenderers shall submit tender offers in response to the proposed contract in 

the first round of submissions. Notwithstanding the requirements of C.3.4, the employer 

shall announce only the names of the tenderers who make a submission. The requirements 

of C.8 relating to the material deviations or qualifications that affect the competitive position 

of tenderers shall not apply. 

 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three 

responsive tenderers that are highest ranked in terms of the evaluation criteria stated in the 

tender data shall be invited to enter into competitive negotiations based on the principle of 

equal treatment, keeping confidential the proposed solutions and associated information. 

 

Notwithstanding the provisions of C.2.17, the employer may request that tenders be 

clarified, specified and fine-tuned in order to improve a tenderer’s competitive position 

provided that such clarification, specification, fine-tuning or additional information does not 

alter any fundamental aspects of the offers or impose substantial new requirements which 

restrict or distort competition or have a discriminatory effect. 

 

C.1.6.2.3  At the conclusion of each round of negotiations, tenderers shall be invited 

by the employer to revise their tender offer based on the same evaluation criteria, with or 

without adjusted weightings.  Tenderers shall be advised when they are to submit their best 

and final offer. 

 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 

and C.3.13 after tenderers have been requested to submit their best and final offer. 
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C.1.6.3  PROPOSAL PROCEDURE USING THE TWO-STAGE SYSTEM 

C.1.6.3.1 Option 1 

Tenderers shall submit technical proposals in the first stage and, if required, cost parameters 

around which a contract may be negotiated. The employer shall evaluate each responsive 

submission in accordance with the procurement process evaluation method stated in the 

tender data, and in the second stage, negotiate a contract with the tenderer scoring the 

highest number of evaluation points. The contract shall be awarded in accordance with 

these tender conditions. 

 

C.1.6.3.2 Option 2 

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The 

employer shall invite all responsive tenderers to submit tender offers in the second stage, 

following the issuing of procurement documents. 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in 

terms of the method of evaluation stated in the tender data and award the contract in terms 

of these conditions of tender. 

 

C.2 TENDERER’S OBLIGATIONS 

C.2.1  Eligibility 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the 

tender data and the tenderer, or any of his principals, is not under any restriction to do 

business with the employer. 

 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or 

formation of the tendering entity (or both) or any other criteria which formed part of the 

qualifying requirements used by the employer as the basis in a prior process to invite the 

tenderer to submit a tender offer and obtain the employer’s written approval to do so prior 

to the closing time for tenders. 

 

C.2.2 Cost of tendering 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will 

not compensate the tenderer for any costs incurred in the preparation and submission of a 

tender offer, including the costs of any testing necessary to demonstrate that aspects of the 

offer comply with requirements. 

 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited 

to the actual cost incurred by the employer for printing the documents. Employers must 

attempt to make the tender documents available on their website to avoid incurring 

expenses related to printing the tender documents. 

 

C.2.3 Check documents 

Check the tender documents upon receipt for completeness and notify the employer of any 

discrepancies or omissions. 
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C.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the 

documents issued by the employer only to prepare and submit a tender offer in response to 

the invitation. 

 
C.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, FIDIC Silver Book (Conditions of Contract For EPC - Turnkey Projects) 

[2017] (FIDIC Silver (2017)) and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 

 

C.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, 

and if necessary, apply for an extension to the closing time stated in the tender data, in order 

to take the addenda into account.  Addenda will only be sent to the e-mail address as 

stated in the attendance register of the compulsory clarification meeting. 

 

C.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize 

themselves with aspects of the proposed work, services or supply and raise questions. 

Details of the meeting(s) are stated in the tender data. 

 

C.2.8  Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at 

least five (5) working days before the closing time stated in the tender data. 

 

C.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) may not be 

for the full coverage required in terms of the FIDIC Silver (2017) identified in the contract 

data. The tenderer is advised to seek qualified advice regarding insurance. 

 

C.2.10 Pricing the tender offer 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all 

duties, taxes except value added tax (vat), and other levies payable by the successful 

tenderer, such duties, taxes and levies being those applicable fourteen (14) days before the 

closing time stated in the tender data. 

 

C.2.10.2 Show VAT payable by the employer separately as an addition to the 

tendered total of the prices. 

 

C.2.10.3 Provide rates and prices that are fixed and balanced for the duration of the 

contract and not subject to adjustment except as provided for in the FIDIC Silver 

(2017)identified in the contract data. 
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C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender 

data. The FIDIC Silver (2017) identified in the contract data may provide for part payment 

in other currencies. 

 

C.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with 

instructions issued by the employer or necessary to correct errors made by the tenderer. All 

signatories to the tender offer shall initial all such alterations. 

 

C.2.12 Alternative tender offers 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers 

only if a main tender offer, strictly in accordance with all the requirements of the tender 

documents, is also submitted, as well as a schedule that compares the requirements of the 

tender documents with the alternative requirements that are proposed. 

 

C.2.12.2  Accept that an alternative tender offer must be based only on the criteria 

stated in the tender data or criteria otherwise acceptable to the employer. 

 

C.2.12.3  An alternative tender offer must only be considered if the main tender offer 

is the winning tender. 

 

C.2.13 Submitting a tender offer 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a 

member in a joint venture to provide the whole of the works identified in the contract data 

and described in the scope of works, unless stated otherwise in the tender data. 

 

C.2.13.2 Return all returnable documents to the employer after completing them in 

their entirety, either electronically (if they were issued in electronic format) or by writing 

legibly in non-erasable ink. 

 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original 

plus the number of copies stated in the tender data, with an English translation of any 

documentation in a language other than English, and the parts communicated electronically 

in the same format as the employer issued them. 

 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms 

of the tender data. The employer will hold all authorised signatories liable on behalf of the 

tenderer. Signatories for tenderers proposing to contract as joint ventures shall state which 

of the signatories is the lead partner whom the employer shall hold liable for the purpose of 

the tender offer. 

 

C.2.13.5  Seal the original and each copy of the tender offer as separate packages, 

marking them as "ORIGINAL" and "COPY". Each package shall clearly state the employer's 
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address and identification details as specified in the tender data, as well as the tenderer's 

name and contact address on the outside. 

 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place 

and seal the returnable documents listed in the tender data in an envelope marked “financial 

proposal” and place the remaining returnable documents in an envelope marked “technical 

proposal”. Each envelope shall state the employer’s address and identification details as 

specified in the tender data on the outside, as well as the tenderer's name and contact 

address. 

 

C.2.13.7 Seal the original tender offer and copy packages together in an outer 

package that states on the outside only the employer's address and identification details as 

stated in the tender data. 

 

C.2.13.8 Accept that the employer will not assume any responsibility for the 

misplacement or premature opening of the tender offer if the outer package is not sealed 

and marked as stated. 

 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by 

the employer, unless stated otherwise in the tender data. 

 

C.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested 

completely and, in the form required, may be regarded by the employer as non-responsive. 

 

C.2.15 Closing time 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified 

in the tender data not later than the closing time stated in the tender data. Accept that proof 

of posting shall not be accepted as proof of delivery. 

 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender 

data for any reason, the requirements of these conditions of tender apply equally to the 

extended deadline. 

 

C.2.16 Tender offer validity 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time 

during the validity period stated in the tender data after the closing time stated in the tender 

data. 

 

C.2.16.2 If requested by the employer, consider extending the validity period stated 

in the tender data for an agreed additional period with or without any conditions attached to 

such extension. 
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C.2.16.3 Accept that a tender submission that has been submitted to the employer 

may only be withdrawn or substituted by giving the employer’s agent written notice before 

the closing time for tenders that a tender is to be withdrawn or substituted. If the validity 

period stated in C.2.16.1 lapses before the employer evaluates the tender, the contractor 

reserves the right to review the price based on the Consumer Price Index (CPI). 

 

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a 

substitute tender in accordance with the requirements of C.2.13, with the packages clearly 

marked as “SUBSTITUTE”. 

 

C.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer 

during the evaluation of tender offers. This may include providing a breakdown of rates or 

prices and correcting arithmetical errors by adjusting specific rates or item prices (or both). 

No change in the competitive position of tenderers or substance of the tender offer is sought, 

offered, or permitted. 

 

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract 

with a preferred tenderer following a competitive selection process, should the Employer 

elect to do so. 

 

C.2.18 Provide other material 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing 

on the tender offer, the tenderer’s commercial position (including notarized joint venture 

agreements), preferencing arrangements, or samples of materials, considered necessary 

by the employer for the purpose of a full and fair risk assessment. Should the tenderer not 

provide the material, or a satisfactory reason as to why it cannot be provided, by the time 

for submission stated in the employer’s request, the employer may regard the tender offer 

as non-responsive. 

 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, 

where REQUIRED. 

 

C.2.19 Inspections, tests and analysis 

Provide access during working hours to the premises for inspections, tests, and analysis as 

specified in the tender data. 

 

C.2.20 Submit securities, bonds and policies 

If requested, submit for the employer’s acceptance before formation of the contract, all 

securities, bonds, guarantees, policies and certificates of insurance required in terms of the 

FIDIC Silver (2017) identified in the contract data. 
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C.2.21 Check final draft 

Check the final draft of the contract provided by the employer within the time available for 

the employer to issue the contract. 

 

C.2.22 Return of other tender documents 

If so, instructed by the employer, return all retained tender documents within twenty-eight 

(28) days after the expiry of the validity period stated in the tender data. 

 

C.2.23  Certificates 

Include in the tender submission or provide the employer with any certificates as stated in 

the tender data. 

 

C.3 THE EMPLOYER’S UNDERTAKINGS 

C.3.1 Respond to requests from the tenderer 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for 

clarification received up to five (5) working days before the tender closing time stated in the 

Tender Data and notify all tenderers who collected tender documents. 

 

C.3.1.2 Consider any request to make a material change in the capabilities or 

formation of the tender ingenuity (or both) or any other criteria which formed part of the 

qualifying requirements used to prequalify a tenderer to submit a tender offer in terms of a 

previous procurement process and deny any such request if as a consequence: 

a)  an individual firm, or a joint venture as a whole, or any individual member of the joint 

venture, fails to meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either 

as individual firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would 

compromise the outcome of the prequalification process. 

 

C.3.2  Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each 

tenderer during the period from the date that the tender documents are available until three 

(3) working days before the tender closing time stated in the Tender Data. If, as a result, a 

tenderer applies for an extension to the closing time stated in the Tender Data, the Employer 

may grant such extension and shall then notify all tenderers who collected tender 

documents. 

 

C.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened 

(unless it is necessary to open a tender submission to obtain a forwarding address), to the 

tenderer concerned. 
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C.3.4 Opening of tender submissions 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender 

submissions in the presence of tenderers’ agents who choose to attend at the time and 

place stated in the tender data. Tender submissions for which acceptable reasons for 

withdrawal have been submitted will not be opened. 

 

C.3.4.2 Announce at the meeting held immediately after the opening of tender 

submissions, at a venue indicated in the tender data, the name of each tenderer whose 

tender offer is opened and, where applicable, the total of his prices, number of points 

claimed for its BBBEE status level and time for completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon 

request. 

 

C.3.6 Non-disclosure 

Not disclose to tenderers, or any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation 

price and recommendations for the award of a contract, until after the award of the contract 

to the successful tenderer. 

 

C.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of 

tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that 

he engaged in corrupt or fraudulent practices. 

 

C.3.8 Test for responsiveness 

C.3.8.1  Determine, after opening and before detailed evaluation, whether each 

tender offer was received correctly: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c)  is responsive to the other requirements of the tender documents. 

 

C.3.8.2 A responsive tender conforms to all the terms, conditions, and 

specifications of the tender documents without material deviation or qualification. A material 

deviation or qualification is one which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or 

supply identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under 

the contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if 

it were to be rectified. Reject a non-responsive tender offer, and do not allow it to 

be subsequently made responsive by correction or withdrawal of the non-

conforming deviation or reservation. 
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C.3.9 Arithmetical errors, omissions and discrepancies 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and 

amounts in figures. Where there is a discrepancy between the amounts in figures and the 

amount in words, the amount in words shall govern. 

 

C.3.9.2 Check the highest-ranked tender or tenderer with the highest number of 

tender evaluation points after the evaluation of tender offers in accordance with C.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

(i)  line-item totals resulting from the product of a unit rate and a quantity in bills 

of quantities or schedules of prices; or 

(ii)  the summation of the prices. 

 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender 

offer and either confirm the tender offer as tendered or accept the corrected total of prices. 

 

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct 

the errors as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line-item 

total resulting from the product of the unit rate and the quantity, the line-item total 

shall govern, and the rate shall be corrected. Where there is an obviously gross 

misplacement of the decimal point in the unit rate, the line-item total as quoted shall 

govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices, either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of 

the prices shall govern. The tenderer will be asked to revise the selected item prices 

(and their rates, if bills of quantities apply) to achieve the tendered total price. 

 
C.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 

contract arising from the tender offer. 

 

C.3.11 Evaluation of tender offers 

The Standard Conditions of Tender standardize the procurement processes, methods and 

procedures from the time that tenders are invited to the time that a contract is awarded. 

They are generic in nature and are made project-specific through choices made during the 

development of the Tender Data associated with a specific project. 

 

Conditions of tender are, by definition, the document that establishes a tenderer’s 

obligations in submitting a tender and the employer’s undertakings in soliciting and 

evaluating tender offers. Such conditions establish the rules from the time a tender is 
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advertised to the time that a contract is awarded and require employers to conduct the 

process of offer and acceptance in terms of a set of standard procedures. 

 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following 

system requirements: 
Requirement Qualitative interpretation of the goal 

Fair The process of offer and acceptance is conducted impartially, without bias, and provides 

simultaneous and timely access to the same information to all participating parties. 
Equitable  

 

Terms and conditions for performing the work do not unfairly prejudice the interests of 

the parties.  

Transparent  

 

The only grounds for not awarding a contract to a tenderer who satisfies all requirements 

are restrictions from doing business with the employer, lack of capability or capacity, 

legal impediments and conflicts of interest.  

Competitive  

 

The system ensures appropriate levels of competition to achieve cost-effective and best-

value outcomes.  

Cost effective The processes, procedures, and methods are standardised with sufficient flexibility to 

achieve best-value outcomes in terms of quality, timing, and price, while minimising 

resources to manage and control procurement processes effectively. 

 

The activities associated with evaluating tender offers are as follows: 

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine the acceptability of the preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

 

C.3.11.1 GENERAL 

The employer must appoint an evaluation panel of at least three persons familiar with the 

proposed scope of work to evaluate each responsive tender offer using the tender 

evaluation methods and associated evaluation criteria and weightings specified in the tender 

data. 

 

C.3.12 Insurance provided by the employer 

If requested by the proposed successful tenderer, submit for the tenderer's information the 

policies and/or certificates of insurance that the FIDIC Silver (2017) identified in the contract 

data as required by the employer. 

 

C.3.13 Acceptance of tender offer 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and 

only if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 
participation in the employer’s procurement; 
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b) can, as necessary and in relation to the proposed contract, demonstrate that he or 
she possesses the professional and technical qualifications, professional and 
technical competence, financial resources, equipment and other physical facilities, 
managerial capability, reliability, experience and reputation, expertise and the 
personnel to perform the contract; 

c) has the legal capacity to enter into the contract; 
d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 

6 of the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs 
administered by a court or a judicial officer, has suspended his/her business 
activities or is subject to legal proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of 

interest. 
 

C.3.14 Prepare contract documents 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that 

were issued by the employer as part of the tender documents to take account of: 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents and 

c) other revisions agreed between the employer and the successful tenderer. 

 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and 

acceptance, if any. 

 

C.3.15 Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 

arrange for both parties to complete formalities for appointing the selected adjudicator at the 

same time as the main contract is signed. 

 

C.3.16 Registration of the award 

An employer must, within twenty-one (21) working days from the date on which a 

contractor's offer to perform a construction works contract is accepted in writing by the 

employer, register and publish the award on the CIDB Register of Projects. 

 

C.3.17 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the 

signed copy of the contract as soon as possible after completion and signing of the form of 

offer and acceptance. 

 

C.3.18 Provide written reasons for actions taken 

Provide, upon request, written reasons to tenderers for any action that is taken in applying 

these conditions of tender, but withhold information which is not in the public interest to be 

divulged, which is considered to prejudice the legitimate commercial interests of tenderers 

or might prejudice fair competition between tenderers.  
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T1.2 TENDER DATA (CONTINUE) 

T1.2.2 Additional Conditions of Tender 

 

The additional conditions of the tender are: 

T1.2.2.1 Compliance with the Occupational Health and Safety Act  

T1.2.2.2 Eligibility with Respect to the Expanded Public Works Program 

T1.2.2.3 Claims Arising after Submission of Tender 

T1.2.2.4 
Add the following new clause: Requests for contract documents, or parts 

thereof, in electronic format. 

T1.2.2.5 Imbalance in Tendered Rates 

T1.2.2.6 Community Liaison Officer 

T1.2.2.7 Labour Intensive Construction/Use of Local Labour 

T1.2.2.8 Invalid Tenders 

T1.2.2.9 Price Variations 

T1.2.2.10 Negotiations with Preferred Tenderers 

T1.2.2.11 Combating Abuse of the Supply Chain Management Policy 

T1.2.2.12 UIF Payments 

T1.2.2.13 Registration with the Bargaining Council 
 

T1.2.2.1 COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT  

The Tenderers are to note the requirements of the Occupational Health and Safety Act No. 

85 of 1993 as amended and the Construction Regulations 2014, issued in terms of Section 

43 of the Act. The Tenderers shall be deemed to have read and fully understood the 

requirements of the above Act and Regulations, and to have allowed for all costs in 

compliance therewith. 

 

In this regard, the Tenderer shall submit a detailed Health and Safety Plan for the Works, 

demonstrating the necessary competencies and resources to perform the construction work, 

in accordance with the Act and Regulations. Such Health and Safety Plan shall cover inter 

alia the following details: 

1) Management Structure, Site Supervision and Responsible Persons, including a 
succession plan. 

2) Contractor’s Induction Training Programme for employees, Sub-Contractors 
and visitors to the site. 

3) Health and safety precautions and procedures to be adhered to to ensure 
compliance with the Act, Regulations and Safety Specifications. 

4) Regular monitoring procedures to be performed. 

5) Regular liaison, consultation and review meetings with all parties. 

6) Site security, welfare facilities and first aid. 

7) Site rules, as well as fire and emergency procedures. 
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The Tenderers are to note that the Contractor is required to ensure that all Sub-Contractors 

or others engaged in the performance of the contract also comply with the above 

requirements. 

 

The Contractor shall prepare and maintain a Health and Safety File for the project, which 

shall be available for inspection on Site and handed over to the Employer upon final 

completion of the project. 

 

The Contractor is required to submit to the Employer the Occupational Health and Safety 

Agreement (included in the Contract Document); and a letter of good standing from the 

Compensation Commissioner (or a licensed compensation insurer), within 14 days after the 

Commencement Date of the contract. 

 

All PPE provided to local labour working on the Expanded Public Works Programme shall 

be branded in accordance with the EPWP Corporate Identity Manual. Typical elements 

which shall be branded include:  

 

(a) Compulsory PPE issued to all EPWP workers for use during general work activities: 

 

• Protective overalls (two sets), orange in colour, with EPWP branding; 

• Lime green reflective safety vest with EPWP branding; 

• Protective footwear; and 

• Protective gloves. 

 

The rate for local labour shall include the supply of EPWP-branded Personal Protective 

Equipment (PPE) in accordance with the Corporate Identity Manual. The rate shall consist 

of the additional cost of the specified colours for the PPE and branding in accordance with 

the Corporate Identity Manual 

 

THE TENDERED RATE SHALL INCLUDE FULL COMPENSATION FOR BRANDING THE 

PPE AS DETERMINED IN THE RISK ASSESSMENTS AND AS REQUIRED FOR THE 

FULL DURATION OF THE CONTRACT. 

 

T1.2.2.2 ELIGIBILITY WITH RESPECT TO EXPANDED PUBLIC WORKS 

PROGRAMME 

Only those tenderers who can demonstrate that they will have in their employ, management 

and supervisory staff satisfying the requirements of the scope of work for labour-intensive 

competencies for supervisory and management staff during the validity of the contract are 

eligible to submit tenders.  

 

Tender Qualification: Labour Intensive Contracts 

To qualify for the award of the Contract, tenderers shall meet the following minimum 

qualifying criteria: 
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a) Having participated in and graduated with entirely satisfactory results from the relevant 

national qualification framework training organised under E.P.W.P (or other similar 

project), and applying trained supervisory staff on a full-time basis for the execution of 

the works. LIC NQF Level 5. 

b) Liquid assets/or credit facilities covering the expected expenditures for two full work 

months 

c) Proposals for timely acquisition (own, lease, hire, etc.) of the essential minimum 

equipment 

d) The contractor will carry out the works using labour-based work methods as described 

in the Special Conditions of Contract 

 

The tenderer must submit to the Employer the names of all management and supervisory 

staff that will be employed to supervise the labour-intensive portion of the works, together 

with satisfactory evidence that such staff members satisfy the eligibility requirement. The 

contractor shall ensure that the minimum supervisor-to-worker ratio of 1:100 is maintained 

for adequate supervision of Labour-intensive works for all labour-intensive (LI) activities. 

 

T1.2.2.3 CLAIMS ARISING AFTER SUBMISSION OF TENDER 

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning 

of anything shown on the Contract Drawings, or contained in the Conditions of Contract, 

Scope of Work and Pricing Data, will be admitted by the Employer / Employer’s Agent after 

the submission of any tender.  

 

The Tenderer shall be deemed to have: 

1) inspected the Contract Drawings, read and fully understood the Conditions of Contract. 
 

2) read and fully understood the whole text of the Scope of Work and Pricing Data; and 
thoroughly acquainted himself with the nature of the Works proposed; and generally, of 
all matters which may influence the Contract. 

 

3) visited the site of the proposed Works; carefully examined existing conditions, the 
means of access to the site, assessed the conditions under which the Work is to be 
done; acquainted himself with any limitations or restrictions that the Municipal or other 
Authorities may impose regarding access and transport of materials and plant to and 
from the site; and made the necessary provisions for any additional costs involved 
thereby. 

 

4) requested the Employer or the Employer’s Agent to make clear the actual requirements 
of anything shown on the Contract Drawings or anything contained in the Scope of Work 
and Pricing Data, the exact meaning or interpretation of which is not clearly intelligible 
to the Tenderer . 

 

Before submission of any tender, the Tenderer should check the number of pages; and if 

any are found to be missing or duplicated; or the figures or writing indistinct; or if the Pricing 

Data contain any obvious errors; the Tenderer must apply to the Employer / Employer’s 
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Agent at once to have the same rectified, as the Employer / Employer’s Agent will admit no 

liability in respect of errors in any tender due to the foregoing. 

 

T1.2.2.4 ADD THE FOLLOWING NEW CLAUSE: 

Requests for contract documents in electronic format 

An electronic version of the issued tender documents will be available to the Tenderer via 

the e-tender portal and the Municipalities website (https://www.jdgm.gov.za). Documents 

must be printed by the tenderer, subject to the following: 

(a) The Employer shall not accept tenders submitted in electronic format. Tenderers may 
not complete and submit a printed copy of the electronic version of the tender 
document or part thereof. Tenderers are compelled to print the electronically 
retrieved tender document and then complete it in permanent black ink. 

(b) The Employer accepts no responsibility or liability arising from any reliance on or use 
of the electronic version provided in terms of this clause. The Employer further does 
not guarantee that the electronic version corresponds with the issued tender 
documents in all respects. Tenderers are advised that electronic versions of the 
tender documents may not reflect any notices or addenda that amend the tender 
document. 

(c) Any non-compliance with these provisions, including effecting any unauthorised 
alterations to the tender document as contemplated in C.2.11, shall render the tender 
invalid. The Employer reserves the right to take any action against such Tenderer 
allowed by law, including in circumstances where the tender has already been 
awarded, to cancel the contract. 

(d) PAGES MUST BE PRINTED ON COLOURED PAPER ACCORDING TO THE 
FOLLOWING:’ 

 

Tenderer is deemed to have read, understood and accepted all of the above conditions. 
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T1.2.2.5 IMBALANCE IN TENDERED RATES 

In the event of tendered rates or lump sums being declared by the Employer to be 

unacceptable, because they are either excessively low or high or not in proper balance with 

other rates or lump sums; the Tenderer may be required to produce evidence and advance 

arguments in support of the tendered rates or lump sums objected to. If, after submission of 

such evidence and any further evidence requested, the Employer is still not satisfied with 

the tendered rates or lump sums objected to, the Employer may request the Tenderer to 

amend these rates and lump sums along the lines indicated. 

 

The Tenderer will then have the option to alter and/or amend the rates and lump sums 

objected to, as well as any other related amounts agreed upon by the Employer. These 

amendments shall be done without altering the Contract Price. 

 

Should the Tenderer fail to amend the tender in a manner acceptable to the Employer, the 

Employer may reject the tender. 

 

T1.2.2.6 COMMUNITY LIAISON OFFICER 

The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after 

consultation with the local communities, the engineer and the employer. The contractor shall 

direct all his liaison efforts with the local communities through the appointed officer.   The 

contractor shall, however, accept the appointed as part of his management personnel. 

 

T1.2.2.7 SOCIAL FACILITATION CONSULTANT  

The contractor or his appointed agent will appoint a Social Facilitation Consultant (SFC) 

after consultation with the local communities, the engineer and the employer. The contractor 

shall direct all his social development efforts with the local communities through the 

appointed consultant.   The contractor shall, however, accept the appointed as part of his 

management personnel. 

 

T1.2.2.8 LABOUR INTENSIVE CONSTRUCTION / USE OF LOCAL LABOUR 

The Contractor shall be required to participate in job creation (employment of local labour) 

by executing various portions of the Works using local labour (unskilled or semi-skilled), 

recruited from the local community, who are South African Citizens or foreigners in 

possession of a work visa issued by the Department of Home Affairs (only one such 

foreigner may be employed on any project).  Proof of citizenship or work visa may be audited 

during the contract period. 

 

The creation of one job shall mean the temporary employment, for any period of time, of 

one such unskilled or semi-skilled labourer from the local community. 

 

The Tenderer shall note the requirements for Job Creation Reporting for E.P.W.P as set out 

in the Requirements of the Expanded Public Works Programme (E.P.W.P) of the project 

specifications. 
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The number of jobs to be created using such local labour includes the local labour employed 

to execute various portions of the Works by both the main Contractor and any 

subcontractors, including small development subcontractors.  

 

The number of jobs to be created using such local labour shall include a minimum 

percentage allocation to the following individual targeted groups: 

•  60% Women. 
•  20% Youth; and  
•  2% Disabled. 

 

The minimum required content of such local labour for this project shall be calculated as 

follows: 

 

Minimum required content of such local labour (%) 

= (100 x amount spent on wages for such local labour (excluding VAT)) 

(total value of the project (excluding VAT)) 

 

For purposes of completing the table below containing the Tenderer’s planning with 

respect to participation in job creation using local labour, the total value of the project shall 

be the amount of the Tender Offer. 

 

The Tenderer shall complete the table below reflecting the anticipated local labour force to 

be employed on this contract, including such local labour employed by subcontractors. 

 

Local labour 

comprising unskilled 

or semi-skilled 

labourers recruited 

from the local 

community 

Anticipated 

number of 

jobs to be 

created 

Total 

number of 

person-days 

anticipated 

Wage rate per 

person-day 

(excluding VAT) 

(Rand) 

Total wage cost 

(excluding VAT) 

(Rand) 

Contractor’s local labour 

content 
    

Subcontractors’ local 

labour content 
    

Total anticipated wage cost of local labour content (excluding VAT) R 

Tender Offer (excluding VAT) R 

Hence anticipated local labour content 

expressed as a percentage of the Tender Offer (excluding VAT) 
% 

 

A penalty shall be applied to any shortfall in the local labour content achieved, as set out 

in the Requirements of the Expanded Public Works Programme (E.P.W.P) of the project 

specifications.  The penalty shall not apply to shortfalls in the allocations to the individual 
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target groups (i.e., Women/Youth/Disabled), only to shortfalls in the total local labour 

content achieved. 

 
T1.2.2.9 SCOPE OF SUBCONTRACT WORKS 

The Joe Gqabi District Municipality is committed to ensuring the development of Small, 

Medium and Micro Enterprises (SMMEs) within the district.  Contractor is encouraged to 

provide work packages for SMMEs. 
 

T1.2.2.10 INVALID TENDERS 

Tenders shall be considered invalid and shall be endorsed and recorded as such in the 

tender opening record by the responsible official who opened the tender in the following 

circumstances: 

(a) if the tender offer is not submitted on the Form of Offer and Acceptance, bound into 
this tender document in C1.1 FORM OF OFFER AND ACCEPTANCE; 

(b) if the tender is not completed in non-erasable ink; 
(c) if the offer has not been signed; 
(d) if the offer is signed, but the name of the Tenderer is not stated or is indecipherable. 
 

T1.2.2.11 PRICE VARIATIONS 

Applicable. 

 

T1.2.2.12 NEGOTIATIONS WITH PREFERRED TENDERERS 

The Employer may negotiate the final terms of a contract with Tenderers identified through 

a competitive tendering process, as preferred Tenderers, provided that such negotiation: 

 

(a) does not allow any preferred Tenderer a second or unfair opportunity, 
(b) is not to the detriment of any other Tenderer; and 
(c) shall not result in a price higher than the tender as submitted. 
 

Minutes of any such negotiations shall be kept for record purposes. 

 

T1.2.2.13 COMBATING ABUSE OF THE SUPPLY CHAIN MANAGEMENT POLICY 

The accounting officer must: 

(a) Take all reasonable steps to prevent abuse of the supply chain management system. 
(b) Investigate any allegations against an official or other role player of fraud, corruption, 

favouritism, unfair or irregular practices or failure to comply with this Policy, and when 
justified: 
i) Take appropriate steps against such official or other role player; or 
ii) Report any alleged criminal conduct to the South African Police Service. 

(c) Check the National Treasury’s database before awarding any contract to ensure that 
no recommended Tenderer, or any of its directors, is listed as a person prohibited 
from doing business with the public sector.  

(d) Reject any tender from a Tenderer: 
i) If any municipal rates and taxes or municipality service charges owed by that 

Tenderer or any of its directors to the municipality, or to any other municipality 
entity, are in arrears for more than three months; or 
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ii) Who, during the last five years, has failed to perform satisfactorily on a previous 
contract with the municipality or any other organ of state, after written notice was 
given to that Tenderer that performance was unsatisfactory. 

(e) Reject a recommendation for the award of a contract if the recommended Tenderer, 
or any of its directors, has committed a corrupt or fraudulent act in competing for the 
particular contract. 

(f) Cancel a contract awarded to a person if: 
i) The person committed any corrupt or fraudulent act during the Tendering process 

or the execution of the contract; or 
ii) An official or other role player committed any corrupt or fraudulent act during the 

Tendering process or the execution of the contract that benefited that person. 
(g) Reject the tender of any Tenderer if that Tenderer or any of its directors, 

i) Has abused the supply chain management system of the municipality or has 
committed any improper conduct in relation to such system. 

ii) Has been convicted of fraud or corruption during the past five years. 
iii) Has wilfully neglected, reneged on or failed to comply with any government, 

municipality or other public sector contract during the past five years; or 
iv) Has been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No. 12 of 2004). 
v) The accounting officer must inform the National Treasury and the relevant 

provincial treasury in writing of any actions taken in terms of subparagraphs 
37(1)(b)(ii), (e) or (f) of this policy. 

 

T1.2.2.14 UIF PAYMENTS 

The Tenderer shall submit to the Employer a letter from the Department of Labour indicating 

his/her good standing with regard to UIF payments, upon being requested to do so. 

 

T1.2.2.15 REGISTRATION WITH BARGAINING COUNCIL 

Tenderers must be registered with a relevant Bargaining Council (if one exists) and provide 

the applicable Certificate of Compliance in accordance with the appropriate government 

gazette. 

 
T.2.2.16 WORKMEN'S COMPENSATION ACT (COIDA) 

All labour employed on the site shall be covered by the Compensation for Occupational 

Injuries and Diseases Act (COIDA), 1993, as amended.  The Contractor shall pay in full, 

including the payment of the necessary levies, such amounts as are due in terms of the Act.  

These amounts shall not be included in the wage rates and shall be payments allowed for 

by the contractor in addition to the wages paid to labour.  The way compensation in terms 

of this Act shall be handled shall be resolved by the Contractor at the commencement of the 

contract. 
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PART T2 RETURNABLE DOCUMENTS 

T2.1 LIST OF RETURNABLE DOCUMENTS 

The Tenderer must complete and return the documents listed below as part of his/her tender 

submission: 

SCHEDULE 
DESCRIPTION 

Returnable documents required for tender evaluation purposes 

Schedule A Documents incorporated in this tender document that must be completed and 

signed by all Tenderer s 

A1 Authority To Sign Documents 

A2 Letter Of Good Standing With Workmen’s Compensation Commissioner (For 

Contractor) 

A3 Certified Copy of Certificate of Incorporation (For both Consultant and 

Contractor) 

A4 Certificate Of Authority For Joint Ventures (only if Tenderer is a JV) 

A5 Schedule Of Work Experience Of Tenderer (For both Consultant and 

Contractor) 

A6 Current and Recent projects undertaken for JGDM (For both Consultant 

and Contractor) 

A7 Schedule Of Construction Plant (For Contractor) 

A8 Schedule Of Estimated Monthly Expenditure 

A9 Schedule Of Subcontractors 

A10 Compulsory Enterprise Questionnaire  

A11 Adjudication Of Tenders On Points Basis 

A12 Record Of Addenda To Tender Documents 

A13 Proposed Key Personnel (For both Consultant and Contractor) 

A14 Financial Ability To Execute The Project (For both Consultant and 

Contractor) 

A15 Joint Venture Disclosure Form (only if there is a JV on the Contractor partner) 

A16 Details Of Alternative Tenders Submitted 

A17 Declaration Of Validity Of Information Provided 

A18 Certificate of Attendance at Site Meeting 

Schedule B Additional Documents to be provided by the Tenderer and attached to his/her 

tender 

B1 CIDB CRS NUMBER (For the Contractor) 

B2 Tax Clearance Certificate (Both Consultant and Contractor) 

B3 The latest three consecutive years ‘Audited Financial Statements for bidders 

that are registered as companies required by law to have audited financial 

statements must be submitted. Fall all bidders, the latest three years’ 

Unaudited Financial Statements must be submitted. (For Both Consultant 

and Contractor) 
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SCHEDULE 
DESCRIPTION 

Returnable documents required for tender evaluation purposes 

B4 MUNICIPAL LEVY CLEARANCE CERTIFICATE, NOT OLDER THAN 

THREE (3) MONTHS FROM MUNICIPALITY WHERE THE ENTITY 

OPERATES (LEASE AGREEMENTS AND SWORN STATEMENT / 

AFFIDAVITS ARE ALSO ACCEPTED. (For Both Consultant and 

Contractor) 

B4 

• Bank Rating Certificate from a Registered Financial Institution (For 

Both Consultant and Contractor) 

• Proof of affiliation with CESA. (For Consultant) 
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T2.2 RETURNABLE SCHEDULES 

 

NB: THE TENDERER MUST COMPLETE THESE DOCUMENTS / DATA SHEETS / 

FORMS IN BLACK INK 
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A1: AUTHORITY TO SIGN DOCUMENTS 

I/We*, the undersigned, am/are* duly authorised to sign the form of tender on behalf of 

 

 ..........................................................................................................................................   

 

 ..........................................................................................................................................   

by virtue of the Articles of Association / Resolution of the Board of Directors*, of which a 

certified copy is attached, or 

 

 ..........................................................................................................................................   

 

 ..........................................................................................................................................   

 

 ..........................................................................................................................................   

*Delete whichever is inapplicable 

1. 

     

NAME  SIGNATURE  DATE 

 

2. 

     

NAME  SIGNATURE  DATE 

WITNESSES: 

1. 

     

NAME  SIGNATURE  DATE 

2. 

     

NAME  SIGNATURE  DATE 
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A2: LETTER OF GOOD STANDING WITH WORKMEN’S 

COMPENSATION COMMISSIONER (FOR CONTRACTOR) 
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A3: COPY OF CERTIFICATE OF INCORPORATION (FOR BOTH  

  CONSULTANT AND Contractor) 

(If Tenderer is a company) 

 

OR Certified copy of the founding statement (if Tenderer is a closed corporation) 

 

OR Certified copy of partnership agreement (if Tenderer is a partnership) 

 

OR Certified copy of identity document (if Tenderer is a one-man concern) 
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A4: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

This Returnable Schedule is to be completed only if the Tenderer is a Joint Venture. 

 

We, the undersigned, are submitting this tender offer in a Joint Venture and hereby authorize 

 

Mr./Ms. ....................................................................... , authorised signatory of the 

company, close corporation or partnership acting in the capacity of lead partner, to sign all 

documents in connection with the tender offer and any contract resulting from it on our 

behalf. 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner   

 .........................................................  

Signature: 

 

Name: ...............................................  

 

Designation: .....................................  

   

 .........................................................  

Signature: 

 

Name: ...............................................  

 

Designation: .....................................  

   

 .........................................................  

Signature: 

 

Name: ...............................................  

 

Designation: .....................................  

   

 .........................................................  

Signature: 

 

Name: ...............................................  

 

Designation: .....................................  

Note: A copy of the Joint Venture Agreement showing clearly the percentage 

contribution of each partner to the Joint Venture shall be appended to this Schedule. 
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A5: SCHEDULE OF WORK EXPERIENCE OF TENDERER 

The Tenderer shall insert in the Schedule hereunder details of work successfully carried out 

by them, of a similar nature to that for which their tender is submitted.  Completion 

certificates from Clients to be included. Failure to complete this Schedule will be taken to 

indicate that the Tenderer has no experience in this class of work.  Value of work to be given 

to the nearest R 0.5 million. 

 

COMPLETED CONTRACTS FOR CONSULTANT 

Employer 

(Name, Tel, Fax, 

Email) 

Employer’s Agent  

(Name, Tel, Fax, Email) 

Nature of 

Work 

Value of 

Work R 

(M) 

Date 

Completed 

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     
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COMPLETED CONTRACTS FOR CONTRACTOR 

Employer 

(Name, Tel, Fax, 

Email) 

Employer’s Agent  

(Name, Tel, Fax, Email) 

Nature of 

Work 

Value of 

Work R 

(M) 

Date 

Completed 

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

 

SIGNED BY/ON BEHALF OF TENDERER: 

 

     

NAME  SIGNATURE  DATE 
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CURRENT CONTRACTS FOR CONSULTANT 

Employer 

(Name, Tel, Fax, 

Email) 

Employer’s Agent  

(Name, Tel, Fax, 

Email) 

Nature of 

Work 

Value of 

Work R(M) 

Anticipated 

Completion 

Date 

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     
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CURRENT CONTRACTS FOR CONTRACTOR 

Employer 

(Name, Tel, Fax, 

Email) 

Employer’s Agent  

(Name, Tel, Fax, 

Email) 

Nature of 

Work 

Value of 

Work R(M) 

Anticipated 

Completion 

Date 

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

 

If there is insufficient space above, the Tenderer may append additional sheets. 

 

Number of additional sheets appended by the Tenderer to this Schedule   (If nil, enter 

NIL) 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 

     

NAME  SIGNATURE  DATE 
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A6. CURRENT AND RECENT PROJECTS UNDERTAKEN FOR JGDM 

 

The tender must provide details of similar works or services that they have satisfactorily 

completed within the past 5 years.  The information shall include a description of the Works, 

the Contract value, the Contract start date and completion date.  

 

CURRENT PROJECTS CONSULTANT  

PROJECT NAME 
AWARDED 

AMOUNT 

CONTRACT 

START DATE 

ANTICIPATED / ACTUAL 

COMPLETION DATE 

    

    

    

    

    

    

    

    

    

    

    

TOTAL AMOUNT OF PROJECTS CURRENTLY 

UNDERTAKEN FOR JGDM 
R  
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CURRENT PROJECTS CONTRACTOR 

PROJECT NAME 
AWARDED 

AMOUNT 

CONTRACT 

START DATE 

ANTICIPATED / ACTUAL 

COMPLETION DATE 

    

    

    

    

    

    

    

    

    

    

    

TOTAL AMOUNT OF PROJECTS CURRENTLY 

UNDERTAKEN FOR JGDM 
R  

 

SIGNED BY/ON BEHALF OF TENDERER: 

 

     

NAME  SIGNATURE  DATE 
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A7: SCHEDULE OF CONSTRUCTION PLANT (FOR 

CONTRACTOR) 

 

Tenderer shall state below what construction plant will be available for this Contract. The 

Tenderer shall differentiate, if applicable, between a construction plant immediately 

available and a construction plant which will become available by virtue of outstanding 

orders, and indicate what further construction plant will be acquired, or hired for the Work, 

should the Tenderer be awarded the Contract.  

 

CONSTRUCTION PLANT AVAILABLE 

Description Size Capacity Number 
When 

Available 
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CONSTRUCTION PLANT THAT WILL BE ACQUIRED / HIRED 

Description 
Arrangements 

Made 

Delivery 

Date Size Capacity Nr. 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 

If there is insufficient space above, the Tenderer may append additional sheets. 

 

Number of additional sheets appended by the Tenderer to this Schedule   (If nil, enter 

NIL) 

 

SIGNED BY/ON BEHALF OF TENDERER: 

 

     

NAME  SIGNATURE  DATE 
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A8: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 

 

The Tenderer shall state their estimated expenditure, indicating the values of each monthly 

claim in terms of Clause 14.4 of the FIDIC Silver (2017) which he/she estimate will arise 

based on his / her preliminary program and tendered rates, in the table below. The Tenderer 

will correlate this with his selected construction duration on the “Form of Offer and 

Acceptance”.  The total of the monthly amounts shall be equal to the tender sum. 

 

SIGNED BY/ON BEHALF OF TENDERER: 

     

NAME  SIGNATURE  DATE 

MONTH VALUE 

1 R 

2 R 

3 R 

4 R 

5 R 

6 R 

7 R 

8 R 

9 R 

10 R 

11 R 

12 R 

13 R 

14 R 

15 R 

16 R 

17 R 

18 R 

19 R 

20 R 

SUBTOTAL R 

ADD CONTINGENCIES (10.00% per year) R 

SUBTOTAL R 

ADD ESCALATION (7.00% per year) R 

SUBTOTAL R 

VAT (15 %) R 

TOTAL (INCLUDING VAT 15 %) R 
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A9: SCHEDULE OF SUBCONTRACTORS 

 

We notify you that it is our intention to employ the following Subcontractors for work in this 

contract.   

 

SUBCONTRACTORS 

Category/type 

Subcontractor Name / Address 

/ Contact Person. / Phone / 

Fax / Details of Organisation / 

Firm / Experience 

Items of work (pay 

items) to be 

undertaken by the 

Subcontractor 

Estimated 

Cost of Work 

(Rand) 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

TOTAL (Excluding VAT)  

If there is insufficient space above, the Tenderer may append additional sheets. 

 

Number of additional sheets appended by the Tenderer to this Schedule   (If nil, enter 

NIL) 

 

Acceptance of this tender shall not be construed as approval of all or any of the listed 

subcontractors.  Should any of the subcontractors not be approved after acceptance of the 

tender, this shall in no way invalidate this tender, and the tendered unit rates for the various 

items of work shall remain final and binding, even in the event of a subcontractor not listed 

above being approved by the Employer’s Agent. 

 

SIGNED BY/ON BEHALF OF TENDERER: 

     

NAME  SIGNATURE  DATE 
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A10: COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

The following particulars must be furnished. In the case of a Joint Venture, separate 

enterprise questionnaires in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise 

Address of the enterprise 

 

Section 2: VAT registration number:  

Section 3: CIDB registration number:  

Section 4: Particulars of the sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

   

   

   

   

* Complete only if sole proprietor or partnership and attach a separate page if more than 3 

partners 

Section 5: Particulars of companies and close corporations 

 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 6: Record of service of the state 

Indicate by marking the relevant boxes with a “X”, if any sole proprietor, partner in a 

partnership or director, manager, principal shareholder or stakeholder in a company or close 

corporation participating in this tender is currently or has within the last 12 months, been in 

the service of any of the following:  

 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the National Council of the Province 

 a member of the board of directors of any municipal entity 

 An official of any municipality or municipal entity 

 an employee of any provincial department, national or provincial public entity 

or constitution within the meaning of the Public Finance Management Act (Act 

1 of 1999) 

 a member of the accounting authority of any national or provincial public entity 

 an employee of Parliament or a provincial legislature 
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If any of the above boxes are marked, disclose the following: 

Name of sole 

proprietor, 

partner, director, 

manager, 

principal 

shareholder or 

stakeholder 

Name of institution, public 

office, board or organ of state 

and position held 

Status of service 

(Tick appropriate column) 

Current 

Within the last 

12 months 

    

    

    

    

    

*Insert a separate page if necessary 

Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a “X”, if any spouse, child or parent of a sole 

proprietor, partner in a partnership or director, manager, principal shareholder or 

stakeholder in a company or close corporation is currently or has, within the last 12 months, 

been in the service of any of the following: 

 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the National Council of the Province 

 a member of the board of directors of any municipal entity 

 An official of any municipality or municipal entity 

 an employee of any provincial department, national or provincial public entity or 

constitution within the meaning of the Public Finance Management Act (Act 1 of 

1999) 

 a member of the accounting authority of any national or provincial public entity 

 an employee of Parliament or a provincial legislature 

If any of the above boxes are marked, disclose the following: 

 

Name of 

spouse, child or 

parent 

Name of institution, public 

office, board or organ of 

state and position held 

Status of service 

(Tick appropriate column) 

Current 
Within the last 12 

months 

    

    

    

    

    

*Insert a separate page if necessary 
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The undersigned, who warrants that he/she is duly authorised to do so on behalf of the 

enterprise:   

i) authorises the Employer to obtain a tax clearance certificate from the South African 
Revenue Services that my / our tax matters are in order.  

ii) confirms that neither the name of the enterprise nor the name of any partner, 
manager, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise, appears on the Register of Tender Defaulters established 
in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 
exercises, or may exercise, control over the enterprise, has within the last five years 
been convicted of fraud or corruption. 

iv) confirms that I/we are not associated, linked or involved with any other tendering 
entities submitting tender offers and have no other relationship with any of the 
Tenderers or those responsible for compiling the scope of work that could cause or 
be interpreted as a conflict of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and 
are, to the best of my belief, both accurate and correct. 

 

 

 

SIGNED: 

 

 

     

ENTERPRISE NAME  DATE   

 

 

 

     

NAME  POSITION  SIGNATURE 
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A11: ADJUDICATION OF TENDERS ON POINTS BASIS 

The information provided should be as comprehensive as possible, as the Tenderer’s 

approach to this subject will be an essential criterion in the tender adjudication process.  

Failure to provide the information could prejudice a tender. 

 

Responsive tenders will be adjudicated on the following basis (see Amended CIDB 

Conditions of Tender): 

 

Responsive tenders will be evaluated in terms of the Supply Chain Management policy of 

the JOE GQABI DISTRICT MUNICIPALITY. The Tender Committees, Tender Evaluation 

Committee, Tender Adjudication, and Accounting Officer will work together to evaluate the 

tender. The lowest tender will not necessarily be accepted, and the right to take the whole 

or part of any tender, or not to consider any tender not suitably endorsed, is fully reserved 

by the JOE GQABI DISTRICT MUNICIPALITY. 

 

The tender shall be scored on a 90/10-point system, where 90 points will be allocated to the 

price and 10 points will be awarded based on specific goals as outlined in the tender 

documentation. 

 

The tender that obtains the highest number of points will be awarded the Contract, unless 

extenuating circumstances dictate otherwise.  Points scored will be rounded off to two 

decimal places. 

 

In the event of equal points scored, the tender will be awarded to the Tenderer, scoring the 

highest points for B-Status. 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 

GENERAL CONDITIONS 

 

The following preference points systems apply to all tenders: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000; and 
- the 90/10 system for requirements with a Rand value above R50 000 000. 

 

The value of this tender is estimated to be above R50 000000, and therefore, the 90/10 

system shall be applicable. 

 

Preference points for this tender will be awarded based on specific goals. 

THE POINTS FOR THIS TENDER ARE ALLOCATED AS FOLLOWS: 

 BREAKDOWN WEIGHT 

1. Price 90 

2. Specific goals 10 

 Total 100 
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The points awarded for Preference are based on the specific goals of the contributor 

(Details of the Lead Partner in the Turnkey) as follows: 

Specific Goals  Number 

of points 

Points 

Claimed 

Evidence required 

1. Historically Disadvantaged Individual 

1.1 51% Black owned  2  Attached are certified 

copies of the director/s 

certificate, Central supplier 

database form and 

company registration 

documents. 

1.2 51% Woman-owned 1  

1.3 51 % Youth-owned 1  

1.4 51 % Owned by people 

with disability  

1  

2. Locality 

2.1 Within the boundaries of 

the Joe Gqabi District 

Municipality 

3  Attached proof of the 

company's office address 

(Municipal account not older 

than 90 days, or lease 

agreement, or affidavit to 

prove address if you are in 

a village) 

2.2 Within the boundaries of 

the Eastern Cape 

2  

2.3 Outside Eastern Cape  0  

TOTAL 10   

Failure on the part of a Tenderer to fill in and/or to sign this form may be interpreted to mean 

that preference points are not claimed. 

 

The Employer reserves the right to request a Tenderer, either before a tender is adjudicated 

or at any time subsequently, to substantiate any claim regarding Preferences, in any manner 

required by the Employer. 

SIGNED BY/ON BEHALF OF TENDERER: 

     

NAME  SIGNATURE  DATE 

 

WITNESS 1: 

     

NAME  SIGNATURE  DATE 

WITNESS 2: 

     

NAME  SIGNATURE  DATE 
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A12: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communication received from the Employer before the 

submission of this tender offer, amending the tender documents, has been considered in 

this tender offer.  

No. 

 

Date Title of Details 

   

   

   

   

   

   

   

   

   

   

   

 

 

 

 
   

Signature  Date 

 

 

 

 

 

 

 

  

Position  Name of bidder 

  



JOE GQABI DISTRICT MUNICIPALITY 

BID NO.: JGDM 2025/26-014 

DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL NORTH ASBESTOS PIPE REPLACEMENT– (TURNKEY) 

Page 59 of 164 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

A13: PROPOSED KEY PERSONNEL 

The Tenderer shall list below the key personnel whom they propose to employ on the project 

should their Tender be accepted. 

 

Please list the personnel that you intend to appoint or outsource for this contract. (For 

Consultant) 

DESCRIPTION Name of Full-time 

member 

Staff to be appointed for this contract 

No of Full-Time 

employment 

No of Part-time 

employees 

Project Director    

Project Engineer    

Resident Engineer    

Assistant Resident Engineer    

Technician    

OHS    

ECO    

Other    

1.    

2.    

3.    

4.    

5.    
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Please list the personnel that you intend to appoint for this contract. (For Contractor) 

DESCRIPTION Name of Full-time 

member 

Staff to be appointed for this contract 

No of Full-Time 

employment 

No of Part-time 

employees 

Contracts Manager    

Construction Manager    

Senior Foreman    

Foreman    

Quality Control Officer    

Safety Officer    

Clerk    

Inventory Clerk    

Material Technician    

Surveyor    

Operators    

Supervisor    

Labourers    

Other 

1. 

 

 

 

 

 

 

2.    

3.    

Provide a two-page Curriculum Vitae (CV) of each Proposed Key Personnel to be used in 

this project. Each CV should give at least the following: 

• Position in the firm and within the organisation of this assignment. 

• Proof of Educational qualifications. 

• Relevant experience (actual duties performed, involvement and responsibility), 
including locations, dates and durations of assignments, starting with the latest. 

• Language proficiency; and  

• References (company name, individual name, position held, contact details). 
ATTACH THE FOLLOWING DOCUMENTS HERETO: CV, training certificates and other 

attachments  
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A14:  FINANCIAL ABILITY TO EXECUTE THE PROJECT 

 

Current Bank Rating……… 

 

Provide details on the surety you will provide if the tender is awarded to you. 

 

AMOUNT 

 

Which of the following institutions will provide surety?   

• Bank registered in terms of the Bank Act (Act 94 of 1990). 

• Insurance Company registered in terms of the Short-term Insurance Act (Act 53 
of 1998). 

• Cash. 

• Provide the estimated cash flow on the project in terms of submissions of 
payment certificates or payment schedules to the Employer 

Month 

no 

Amount (VAT included) 

a 

Received 

b 

Payments made 

a – b 

Net cash flow 

Cumulative cash 

flow 

1   d j=d 

2   e j+e=k 

3   f k+f=l 

4   g l+g=m 

5   h m+h=n 

6   Etc. Etc. 

7     

8     

9     

10     

11     

12     

Maximum negative cash flow: Take the largest negative number in the 

last column and write it in here →→→→→→→ 

 

 

Notes: 

(i) Value added tax to be included in all amounts 

(ii) Assume payment of certificates within 30 days of the approval of the 

 certificate 

 

From what sources will you fund the above amount (e.g. Funds internally available, bank 

overdraft, loan, etc) 
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A15: JOINT VENTURE DISCLOSURE FORM 

GENERAL 

i) All the information requested must be filled in the spaces provided.  If additional 
space is required, additional sheets may be used and attached to the original 
documents. 

ii) All the information requested must be filled in the spaces provided.  If additional 
space is required, additional sheets may be used and attached to the original 
documents. 

iii) A copy of the Joint Venture agreement must be attached to this form, to demonstrate 
the Affirmable, Joint Venture Partner’s share in the ownership, control, management 
responsibilities, risks and profits of the Joint Venture. The proposed Joint Venture 
agreement must include specific details relating to: 

a. the contributions of capital and equipment 
b. work items to be performed by the Affirmable Joint Venture Partner’s own 

forces 
c. work items to be performed under the supervision of the Affirmable Joint 

Venture Partner. 
iv) Copies of all written agreements between partners concerning the contract must be 

attached to this form, including those related to ownership options and restrictions or 
limits regarding ownership and control. 

v) Affirmable Business Enterprise (ABE) partners must complete ABE Declaration 
Affidavits. 

vi) The Joint Venture must be formalised.  All pages of the Joint Venture agreement 
must be signed by all the parties concerned. A letter/ notice of intention to formalise 
a Joint Venture once the contract has been awarded will not be considered. 

vii) Should any of the above not be complied with, the Joint Venture will be deemed null 
and void and will be considered non-responsive. 

 

1. JOINT VENTURE PARTICULARS 

a) Name  

 

b) Postal address  

 

 

c) Physical address  

 

 

d) Telephone  

 

e) E-mail  

 

 
  



JOE GQABI DISTRICT MUNICIPALITY 

BID NO.: JGDM 2025/26-014 

DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL NORTH ASBESTOS PIPE REPLACEMENT– (TURNKEY) 

Page 63 of 164 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

2 IDENTITIES OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER 

2.1 

a) Name of Firm  

 

b) Postal address  

 

c) Physical address  

 

 

d) Telephone  

 

e) E-mail  

 

f) Contact person for matters pertaining to Joint Venture Participation Goal requirements : 

 

 

2.2 

a) Name of Firm  

 

b) Postal address  

 

c) Physical address  

 

 

d) Telephone  

 

e) E-mail  

 

f) Contact person for matters pertaining to Joint Venture Participation Goal requirements : 

 

 

(Continued as required for further non-Affirmable Joint Venture Partners) 

 

3 IDENTITIES OF EACH AFFIRMABLE JOINT VENTURE PARTNER 

3.1 

a) Name of Firm  

 

b) Postal address  

 

c) Physical address  

 

 

d) Telephone  

 

e) E-mail  

 

f) Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
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3.2 

a) Name of Firm  

 

b) Postal address  

 

 

c) Physical address  

 

 

d) Telephone  

 

e) E-mail  

 

f) Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 

 

 

3.3 

a) Name of Firm  

 

b) Postal address  

 

 

c) Physical address  

 

 

d) Telephone  

 

e) E-mail  

 

f) Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
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BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE 

PARTNERS IN THE JOINT VENTURE 

 

 

 

 

 

 

1. OWNERSHIP OF THE JOINT VENTURE 
 

a) Affirmable Joint Venture Partner ownership percentage(s)  .................................. % 
 

b) Non-Affirmable Joint Venture Partner ownership percentage(s)  ........................... % 
 

c) Affirmable Joint Venture Partner percentages in respect of : * 
 

i) Profit and loss sharing .........................................................................  
 

ii) Initial capital contribution in Rands ......................................................  
 

(*Brief descriptions and further particulars should be provided to clarify percentages). 

 

iii) Anticipated ongoing capital contributions in Rands .............................  
 

iv) Contributions of equipment (specify types, quality, and quantities of 
equipment) to be provided by each partner. 

 

 

 

 

 

 

2. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS 
PRIME CONTRACTORS OR AS PARTNERS IN OTHER JOINT VENTURES 

 

 NON-AFFIRMABLE JOINT VENTURE 

PARTNERS 
PARTNER NAME 

a)   

b)   

c)   

d)   

e)   
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 AFFIRMABLE JOINT VENTURE 

PARTNERS  
PARTNER NAME 

a)   

b)   

c)   

d)   

e)   

 

3. CONTROL AND PARTICIPATION IN THE JOINT VENTURE 
 

(Identify by name and firm those individuals who are, or will be, responsible for, and have 

authority to engage in the relevant management functions and policy and decision making, 

indicating any limitations in their authority e.g. co-signature requirements and Rand limits). 

 

a) Joint venture cheque signing 
 

 

 

 

 

 

 

b) Authority to enter into contracts on behalf of the Joint Venture 
 

 

 

 

 

 

 

c) Signing, co-signing and / or collateralizing of loans 
 

 

 

 

 

 

 

d) Acquisition of lines of credit 
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e) Acquisition of performance bonds 
 

 

 

 

 

 

 

f) Negotiating and signing labour agreements 
 

 

 

 

 

 

 

4. MANAGEMENT OF CONTRACT PERFORMANCE 
(Fill in the name and firm of the person responsible.) 

a) Supervision of field operations 
 

 

 

b) Major purchasing 
 

 

 

c) Estimating 
 

 

 

 

d) Technical management 
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5. MANAGEMENT AND CONTROL OF JOINT VENTURE 
a) Identify the “managing partner”, if any, 

 

 

 

 

 

 

 

 

 

b) What authority does each partner have to commit or obligate the other to financial 
institutions, insurance companies, suppliers, subcontractors and/or other parties 
participating in the execution of the contemplated works? 

 

 

 

 

 

 

 

 

 

 

c) Describe the management structure for the Joint Venture’s work under the contract 

MANAGEMENT FUNCTION / 

DESIGNATION 
NAME PARTNER* 
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6. PERSONNEL 
 

a) State the approximate number of operative personnel (by trade/function/discipline) 
needed to perform the Joint Venture work under the Contract. 

 

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”). 

 

b) Number of operative personnel to be employed on the Contract, who are currently in 
the employ of partners. 

(i)  Number currently employed by Affirmable Joint Venture Partners 

 

 

 

(ii)  Number currently employed by the Joint Venture 

 

 

 

c) Number of operative personnel who are not currently in the employ of the respective 
partner and will be engaged on the project by the Joint Venture 

 

 

 

d) Name of individual(s) who will be responsible for hiring Joint Venture employees 
 

 

 

e) Name of partner who will be responsible for the preparation of Joint Venture payrolls 
 

 

 

TRADE/FUNCTION/ 

DISCIPLINE 

NUMBER EX AFFIRMABLE 

JOINT VENTURE 

PARTNERS 

NUMBER EX NON-

AFFIRMABLE JOINT 

VENTURE PARTNERS 
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7. CONTROL AND STRUCTURE OF THE JOINT VENTURE 
 

Briefly describe how the Joint Venture is structured and controlled. 

 

 

 

 

 

 

The undersigned warrants that he/she is duly authorised to sign this Joint Venture 

Disclosure Form and affirms that the foregoing statements are true and correct and include 

all material information necessary to identify and explain the terms and operations of the 

Joint Venture and the intended participation of each partner in the undertaking. 

 

The undersigned further covenants and agrees to provide the Employer with complete and 

accurate information regarding actual Joint Venture work and the payment therefore, and 

any proposed changes in any provisions of the Joint Venture agreement, and to permit the 

audit and examination of the books, records and files of the Joint Venture, or those of each 

partner relevant to the Joint Venture, by duly authorised representatives of the Employer. 

Signature:  

 

Duly authorised to 

sign on behalf of: 

 

Name:  

 

Address:  

 

Telephone:  

 

Date:  

 

Signature:  

 

Duly authorised to 

sign on behalf of: 

 

Name:  

 

Address:  

 

Telephone:  

 

Date:  
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Signature:  

 

Duly authorised to 

sign on behalf of: 

 

Name:  

 

Address:  

 

Telephone:  

 

Date:  

 

 

Signature:  

 

Duly authorised to 

sign on behalf of: 

 

Name:  

 

Address:  

 

Telephone:  

 

Date:  

 

 

If there is insufficient space above, the Tenderer may append additional sheets. 

 

Number of additional sheets appended by the Tenderer to this Schedule   (If nil, enter 

NIL) 
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A16: DETAILS OF ALTERNATIVE TENDERS SUBMITTED 

DESCRIPTION 
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A17: DECLARATION OF VALIDITY OF INFORMATION 

PROVIDED 

I/We, the undersigned:  

a) tender to supply and deliver to the JOE GQABI DISTRICT MUNICIPALITY (hereafter 
"JGDM") all or any of the supplies and to render all or any of the articles, goods, materials, 
services or the like described both in this and the other Schedules to this Contract; 
b) Agree that we will be bound by the specifications, prices, terms and conditions stipulated 
in those Schedules attached to this tender document, regarding delivery and execution. 
c) further agree to be bound by those conditions, set out in, “PARTS T1; T2; C1; C2; C3 
and C4”, attached hereto, should this tender be accepted in whole or in part. 
d) confirm that this tender may only be accepted by the JGDM by way of a duly authorised 
Letter of Acceptance.  
e) declare that we are fully acquainted with the tender document and Schedules, and the 
contents thereof and that we have signed the BoQ and completed the Returnable Schedules 
and declarations, attached hereto; 
f) declare that the relevant authorised person has initialled all amendments to the tender 
document and that the document constitutes a proper contract between the JGDM and the 
undersigned; 
g) certify that the item/s mentioned in the tender document, qualifies/qualify for the 
preference(s) shown; 
h) acknowledge that the information furnished is true and correct; 
i) accept that in the event of the contract being awarded as a result of preference claimed 
in this tender document, I may be required to furnish documentary proof to the satisfaction 
of the JGDM that the claims are correct.  If the claims are found to be inflated, the JGDM 
may, in addition to any other remedy it may have, recover from me all cost, losses or 
damages incurred or sustained by the JGDM as a result of the award of the contract and/or 
cancel the contract and claim any damages which the JGDM may suffer by having to make 
less favourable arrangements after such cancellation; 
j) declare that no municipal rates and taxes or municipal service charges owed by the 
Tenderer or any of its directors to the municipality, or any other municipality or municipal 
entity, are in arrears for more than three (3) months; and 
k) declare that I have not failed to perform satisfactorily during the last five (5) years on a 
previous contract with the Municipality, Municipal entity or any other organ of state, after 
written notice was given to me that my performance was unsatisfactory. 
l) the signatory to the tender document is duly authorised; and  
m) documentary plus proof regarding any tendering issue will, when required, be submitted 
to the satisfaction of the JGDM. 
 

Signed at ............................................................ this ........... day of .............................. 20__ 

 

Name of Authorised Person: ...............................................................................................  

 

Authorised Signature: ..........................................................................................................  

 

Name of Tendering Entity: ...................................................................................................  

 

Date : ...................................................................................................................................  
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A18 CERTIFICATE OF ATTENDANCE AT SITE MEETING 

 
This is to certify that ............................................................................................. (Tenderer) 
 
 ............................................................................................................................... (address) 
 
 ..............................................................................................................................................  
 
 ..............................................................................................................................................  
was represented by the person(s) named below at the compulsory meeting held for all  
 
tenderers at  ........................................................................................................... (location) 
 
on ................................................................................................................................. (date) 
 
starting at ..............................................................................................................................  
 
We acknowledge that the purpose of the meeting was to acquaint ourselves with the Site 
of the works and/or matters incidental to doing the works specified in the tender 
documents in order for us to take account of everything necessary when compiling our 
rates and prices included in the tender. 
 
Particulars of person(s) attending the meeting: (Same as the names on Attendance Register) 

 
 
Name .............................................................. Signature .......................................................  
 
 
Capacity .........................................................  
 
 
Name .............................................................. Signature .......................................................  
 
 
Capacity .........................................................  
 
Attendance of the above persons at the meeting is confirmed by the Employer’s 
representative, namely: 
 
 
 
Name .............................................................. Signature .......................................................  
 
 
 
Capacity ......................................................... Date: ..............................................................  
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B1. CIDB CONTRACTOR REGISTRATION CERTIFICATE 

 

A Certificate of Contractor’s Registration issued by the Construction Industry Development 

Board (CIDB) shall be attached to this page. 

 

Where a Tenderer satisfies CIDB Contractor grading designation requirements through 

Joint Venture formation, such Tenderer must submit the Certificates of Contractor 

Registration in respect of each Joint Venture partner. 

 

CRS Number   .................................................................................................................  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 

     

NAME  SIGNATURE  DATE 
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B2. TAX CLEARANCE CERTIFICATE,  

 

An original valid Tax Clearance Certificate from the South African Revenue Service (SARS) 

shall be attached to this page (or proof that the Tenderer has made arrangements with 

SARS to meet his or her outstanding tax obligations). In addition, the Tax Compliance Status 

(TCS) with a valid PIN must be submitted. 

 

Each party to a Consortium / Joint Venture shall submit a separate Tax Clearance Certificate 

or proof that he or she has made the necessary arrangements with SARS. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 

     

NAME  SIGNATURE  DATE 
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B3. ANNUAL FINANCIAL STATEMENTS OF THE LAST THREE 

(3) YEARS BEFORE CLOSING DATE OF TENDER FOR CONTRACTS 

OVER R10 MILLION 

 

Tenderers are referred to Clause C2.23. Tenderers shall attach all the required 

documentation to this Schedule where a tender price exceeds R10 million. 

 

The latest three consecutive years' Audited Financial Statements for bidders that are 

registered as companies required by law to have audited financial statements must be 

submitted. For all other bidders, the latest three consecutive years' Unaudited financial 

statements must be submitted. 

 

Each party to a consortium or joint venture shall submit a separate set of documents. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 

     

NAME  SIGNATURE  DATE 



JOE GQABI DISTRICT MUNICIPALITY 

BID NO.: JGDM 2025/26-014 

DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL NORTH ASBESTOS PIPE REPLACEMENT– (TURNKEY) 

Page 78 of 164 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

B4. MUNICIPAL LEVY CLEARANCE CERTIFICATE, NOT 

OLDER THAN THREE (3) MONTHS FROM A MUNICIPALITY WHERE THE 

ENTITY OPERATES (LEASE AGREEMENTS AND SWORN STATEMENT / 

AFFIDAVITS ARE ALSO ACCEPTED) 

 

Number of sheets appended by the Tenderer to this Schedule:  NIL 

 

SPECIAL CONDITIONS 

The recommended bidder will be required to submit proof of company office address 

(Municipal account not older than 90 days or Municipal Clearance certificate or lease 

agreement (if the tenant is responsible for rates and services, statement of account must be 

supplied) or proof of address and affidavit from village residents only). FOR LOCAL 

MUNICIPALITY AND DISTRICT MUNICIPALITY before the award of tender. Failure to 

provide the municipality with the required information within the stipulated time, the second 

bidder will be considered. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 

     

NAME  SIGNATURE  DATE 
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INVITATION TO BID   
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PART A: INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR THE REQUIREMENTS OF JOE GQABI DISTRICT 

MUNICIPALITY 

BID NUMBER: JGDM 2025/26-014 

CLOSING 

DATE: 

17 DECEMBER 

2025  

CLOSING 

TIME: 12H00 

DESCRIPTION 

DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL NORTH 

ASBESTOS PIPE REPLACEMENT– (TURNKEY)  

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN 

CONTRACT FORM. 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT 

(STREET ADDRESS) 

JGDM Offices, C/O. Cole & Graham Streets, Barkly East, 9786 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELL PHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 

NUMBER  

TAX COMPLIANCE 

STATUS TCS PIN:  OR CSD No:  

Are you the accredited 

representative in South 

Africa for the goods, 

services, or works 

offered? 

yes                         no  

 

[If yes, enclose proof] 

Are you a foreign-

based supplier for the 

goods, services, or 

works offered? 

yes no 

[If yes, 

answer part 

B:3 below] 

TOTAL NUMBER OF 

ITEMS OFFERED    

TOTAL BID PRICE R 

SIGNATURE OF 

BIDDER ……………………………… DATE  

CAPACITY UNDER 

WHICH THIS BID IS 

SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE 

DIRECTED TO: 

TECHNICAL INFORMATION MAY BE 

DIRECTED TO: 

DEPARTMENT Budget & Treasury Office Technical Services 
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CONTACT 

PERSON Mr. T Maseko Mr. L Wana 

TELEPHONE 

NUMBER 045 979 3160 045 979 3061 

E-MAIL 

ADDRESS masekot@jgdm.gov.za lumanyano@jgdm.gov.za 
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PART B: TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT 
ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED– (NOT 
TO BE RE-TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY 
FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 
2022. THE GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION 
WORKS, THIRD EDITION (2015) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL 

IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF 
STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN 
MAY ALSO BE MADE VIA E-FILING. TO USE THIS PROVISION, TAXPAYERS WILL 
NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN 
PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH 
THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE 
INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN 
/ CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE 
CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 
  YES  NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? 
  YES  NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 
  YES  NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 
  YES  NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? 
  YES  NO  

 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO 

REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH 

AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

 

 

http://www.sars.gov.za/
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NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE 

BID INVALID.  NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF 

THE STATE. 

 

 

SIGNATURE OF BIDDER: ………………………………… DATE:……………………… 

 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED: 

 

 

………………………………………………………………………………………………………… 
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MBD 2 TAX CLEARANCE REQUIREMENTS 

 

It is a condition of the bid that the taxes of the successful bidder must be in order, or that 

satisfactory arrangements have been made with the South African Revenue Service (SARS) 

to meet the bidder’s tax obligations. 

 

1. To meet this requirement, bidders are required to complete in full the form TCC 001 

“Application for a Tax Clearance Certificate” and submit it to any SARS branch office 

nationally. The Tax Clearance Certificate Requirements are also applicable to 

foreign bidders/individuals who wish to submit bids. 

 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid 

for a period of 1 (one) year from the date of approval. 

 

3. The original Tax Clearance Certificate must be submitted together with the bid. 

Failure to submit the original and valid Tax Clearance Certificate will result in the 

bid being invalidated. Certified copies of the Tax Clearance Certificate will not be 

acceptable. Alternatively, a tax compliance verification PIN must be accompanied 

by a copy of a Tax Clearance Certificate. 

 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party 

must submit a separate Tax Clearance Certificate. 

 

5.  Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are 

available from any SARS branch office nationwide or on the website 

www.sars.gov.za. 

 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. To 

utilise this provision, taxpayers must register with SARS as eFilers through the 

website www.sars.gov.za.  

  

http://www.sars.gov.za/
http://www.sars.gov.za/
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TENDERER’S CONFIRMATION OF COMPANY BANK DETAILS 

 

COMPANY DETAILS (DETAILS OF LEAD PARTNER) 

The following company details schedule must be completed to ensure that the prerequisite 

requirements for bidding are met. 

 

Registered Company Name: _______________________________________________  

 

Company Registration Number: _____________________________________________  

 

VAT Number:  _________________________________________________________  

 

Professional Registration Details: ___________________________________________  

 

Professional Indemnity Details: _____________________________________________  

 

COMPANY BANK DETAILS 

Bank Name:  _________________________________________________________  

 

Branch:  _________________________________________________________  

 

Account Type:  _________________________________________________________  

 

Bank Account Number: ___________________________________________________  

 

Contact Person: _________________________________________________________  

Tel No:  _________________________________________________________  

E-mail address:  _________________________________________________________  

Address:  _________________________________________________________  

BIDDER'S REPRESENTATIVE: ____________________________________________  

 

 

Signature of bidder's representative  _________________________________________  

 

Date  _________________________________________________________  

 

AFFIX COMPANY STAMP HERE 
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COMPANY COMPOSITION 
 

GENERAL 

 

All information must be filled in the spaces provided.  If additional space is required, 

additional sheets may be attached.  The bidder is responsible for providing all the necessary 

information. The whole company composition is needed, and the ownership must 

accumulate to 100%. 

 

NAME AND SURNAME ID NUMBER CITIZENSHIP 

DATE 

OF 

OWNER

SHIP %
 O

W
N

E
D

 

V
O

T
IN

G
 %

 

      

      

      

      

      

      

      

      

      

      

      

      

 

ALL CONSORTIUM / JV MEMBERS / PARTNERS MUST COMPLETE THE FOLLOWING 

MBD 4 FORM 
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MBD 4 DECLARATION OF INTEREST 

1. No bid will be accepted from persons in the service of the state1. 
2. Any person, having a kinship with persons in the service of the state, including a 

blood relationship, may make an offer or offers in terms of this invitation to bid.  In 
view of possible allegations of favouritism, should the resulting bid, or part thereof, 
be awarded to persons connected with or related to persons in service of the state, 
it is required that the bidder or their authorised representative declare their position 
in relation to the evaluating/adjudicating authority.  

3 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 

 

3.1 Full Name of bidder or his or her representative: ......................................................  

 

3.2 Identity Number: .......................................................................................................  

 

3.3 Position occupied in the Company (director, trustee, shareholder2) .........................  

 

3.4 Company Registration Number: ...............................................................................  

 

3.5 Tax Reference Number: ...........................................................................................  

 

3.6 VAT Registration Number: ........................................................................................  

3.7 The names of all directors/trustees / shareholders members, their individual identity 

numbers and state employee numbers must be indicated in paragraph 4 below. 

 

3.8 Are you presently in the service of the state? ............................................ YES / NO 

 

 

 

 
1 MSCM Regulations: “in the service of the state” means to be: – 

a member of – 

• any municipal council. 

• any provincial legislature; or 

• the National Assembly or the National Council of provinces. 

• a member of the board of directors of any municipal entity. 

• an official of any municipality or municipal entity. 

• an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 

1999); 

• an executive member of the accounting authority of any national or provincial public entity; or 

• an employee of Parliament or a provincial legislature. 

 
2 “Shareholder” means a person who owns shares in the company and is actively involved in the management 

of the company or business and exercises control over the company. 
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3.8.1 If yes, furnish particulars. ..........................................................................................  

 

  .....................................................................................................................  

 

  .....................................................................................................................  

 

3.9 Have you been in the service of the state for the past twelve months? ..... YES / NO 

 

3.9.1 If yes, furnish particulars: ..........................................................................................  

 

3.10 Do you have any relationship (family, friend, other) with persons 

 in the service of the state and who may be involved with the  

 evaluation and or adjudication of this bid? ................................................. YES / NO 

 

3.10.1 If yes, furnish particulars: ..........................................................................................  

 

3.11 Are you aware of any relationship (family, friend, other) between  

 any other bidder and any persons in the service of the state who  

 may be involved with the evaluation and or adjudication of this bid? ......... YES / NO 

 

3.11.1 If yes, furnish particulars ...........................................................................................  

 

  .................................................................................................................................  

 

3.12 Are any of the company’s directors, trustees, managers,  

 principal shareholders or stakeholders in service of the state? ................. YES / NO 

 

3.12.1 If yes, furnish particulars. ..........................................................................................  

 

  .................................................................................................................................  

 

  .................................................................................................................................  

 

3.13 Are any spouse, child or parent of the company’s directors, 

 trustees, managers, principal shareholders or stakeholders  

 in service of the state? ............................................................................... YES / NO 

 

3.13.1 If yes, furnish particulars. ..........................................................................................  

 

  .................................................................................................................................  
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3.14 Do you or any of the directors, trustees, managers, principal shareholders, or 

stakeholders of this company have any interest in any other related companies or 

businesses, whether or not they are bidding for this contract  ................... YES / NO 

 

3.14.1  If yes, furnish particulars: ..........................................................................................  

 

  .................................................................................................................................  

 

4. Full details of directors / trustees / members / shareholders. 

Full Name Identity Number State Employee Number 

   

 

   

 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

 

 

 ..............................................................................................................................................  

 Signature Date 

 

 

 

 

 ..............................................................................................................................................  

 Capacity Name of Bidder 
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MBD 5 DECLARATION FOR PROCUREMENT ABOVE R10 

MILLION (ALL APPLICABLE TAXES INCLUDED) 

 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders 
must complete the following questionnaire: 
 

1 Are you by law required to prepare annual financial statements for auditing?  
   *YES/ NO 
 
1.1 If yes, submit audited annual financial statements for the past three years or since 

the date of establishment if established during the past three years. 
 
  ....................................................................................................................................  
 
  ....................................................................................................................................  
 
2 Do you have any outstanding undisputed commitments for municipal services 

towards any municipality for more than three months or any other service provider in 
respect of which payment is overdue for more than 30 days?  *YES/ NO 

 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 

services towards any municipality for more than three months or other service 
providers in respect of which payment is overdue for more than 30 days. 

 
2.2 If yes, provide particulars. ......................................................................................  
 

 ................................................................................................................................  
 
 ................................................................................................................................   
 

3 Has any contract been awarded to you by an organ of state during the past five years, 
including particulars of any material non-compliance or dispute concerning the 
execution of such contract? *YES / NO 

 
3.1 If yes, furnish particulars. ........................................................................................  
 

 ................................................................................................................................  
 
 ................................................................................................................................  
 

4. Will any portion of goods or services be sourced from outside the Republic, and, if 
so, what portion and whether any portion of payment from the municipality / 
municipal entity is expected to be transferred out of the Republic?  *YES / NO 

 
4.1 If yes, furnish particulars. ........................................................................................  
 

 ................................................................................................................................  
* Delete if not applicable 
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CERTIFICATION 
 

 

I, THE UNDERSIGNED (NAME)   

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION 

PROVE TO BE FALSE. 

 

 

…………………………………..  ..........................................................  

Signature  Date 

 

 

…………………………………..  ..........................................................  

Position   Name of Bidder 
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MBD 6.1 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 

PREFERENTIAL PROCUREMENT REGULATIONS 2022 

 

This preference form must be included in all tenders invited.  It contains general information 

and serves as a claim form for preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

1 GENERAL CONDITIONS 

1.1 The following preference points systems apply to invitations to tender: 

• the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

• The 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 The applicable preference point system for this tender is the 90/10 preference point 

system. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 
 

1.4 The maximum points for this tender are as follows: 

DESCRIPTION POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms 

of this tender to claim points for specific goals with the tender, will be interpreted to 

mean that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender 

is adjudicated or at any time subsequently, to substantiate any claim in regard to 

preferences, in any manner required by the organ of state. 
 

2 DEFINITIONS 
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(a) “tender” means a written offer in the form determined by an organ of state in 
response to an invitation to provide goods or services through price quotations, 
competitive tendering process or any other method envisaged in legislation.  

(b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts; 

(c) “Rand value” means the total estimated value of a contract in Rand, calculated 
at the time of bid invitation, and includes all applicable taxes.  

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination 
of income-generating contracts through any method envisaged in legislation 
that will result in a legal agreement between the organ of state and a third party 
that produces revenue for the organ of state, and includes, but is not limited 
to, leasing and disposal of assets and concession contracts, excluding direct 
sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 
(Act No. 5 of 2000).   

 

3 FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1 POINTS AWARDED FOR PRICE 

3.1.1 The 80/20 or 90/10 Preference point systems 

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

 80/20  or 90/10 

  or  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

4 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

4.1 POINTS AWARDED FOR PRICE 

4.1.1 The 80/20 or 90/10 Preference point systems 

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

 80/20  or 90/10 

  or  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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5 POINTS AWARDED FOR SPECIFIC GOALS (LEAD PERTNER DETAILS) 

 

5.1 In terms of Regulation 4(2), 5(2), 6(2), and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the 

tender. For the purposes of this tender, the tenderer will be allocated points based 

on the goals stated in Table 1 below, as may be supported by proof/ documentation 

stated in the conditions of this tender:  
 

Table 1: Specific goals for the tender and points claimed are indicated in the table 
below.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated points in terms of this tender 
Number of 

points allocated 
(90/10 system) 

Number of points claimed 
(90/10 system) (To be 

completed by the tenderer) 

HDI 

51% owned by Black 2  

51% owned by Women 
1  

51% owned by Youth 
1  

51% owned by Disabled 
1  

TOTAL FOR HDI 
5  

LOCALITY 

Within the boundaries of the Joe Gqabi District Municipality 
(JGDM) 

3  

Within the boundaries of the Eastern Cape but outside JGDM  
2  

Outside of the boundaries of the Eastern Cape 
0  

TOTAL FOR LOCALITY 
5  

TOTAL POINTS 
10  
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6 DECLARATIONS WITH REGARD TO COMPANY/FIRM 

 

6.1 Name of company/firm .............................................................................................  

 

6.2 Company registration number ..................................................................................  

 

6.3 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State-Owned Company 

[TICK APPLICABLE BOX] 

 

4.6 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualify the company/ firm for the preference(s) shown, and I acknowledge that: 

(i) The information furnished is true and correct. 
(ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form. 
(iii) In the event of a contract being awarded because of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct. If the 
specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of the contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

(a) disqualify the person from the tendering process. 
(b) recover costs, losses or damages it has incurred or suffered because of that 

person’s conduct. 
(c) Cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation. 
(d) recommend that the tenderer or contractor, its shareholders and directors, 

or only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the Audi alteram partem (hear the other side) rule 
has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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  .....................................................................................................................  

 SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME: .......................................................................................................  

 

DATE:  .....................................................................................................................  

 

ADDRESS:  .............................................. …………………………………………………… 

 

  .......................................... ……………………………………………………… 

 

  .......................................... ……………………………………………………… 

 

  .......................................... ……………………………………………………… 
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MBD 8 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES  

1 This Municipal Bidding Document must be included in all bids submitted.  
 

2 It serves as a declaration to be used by municipalities and municipal entities in 
ensuring that when goods and services are being procured, all reasonable steps 
are taken to combat the abuse of the supply chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors, has: 
 

a. abused the municipality’s / municipal entity’s supply chain management 
system or committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. wilfully neglected, reneged on or failed to comply with any government, 

municipal or other public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed 
and submitted with the bid. 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 

Database of Restricted Suppliers as companies or persons prohibited 

from doing business with the public sector? 

(Companies or persons who are listed on this Database were 

informed in writing of this restriction by the Accounting 

Officer/Authority of the institution that imposed the restriction after the 

Audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 

Treasury’s website(www.treasury.gov.za) and can be accessed by 

clicking on its link at the bottom of the home page.  

 

Yes 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender 

Defaulters in terms of section 29 of the Prevention and Combating of 

Corrupt Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National 

Treasury’s website (www.treasury.gov.za) by clicking on its link at the 

bottom of the home page.  

 

Yes 

 

No 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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Item Question Yes No 

4.2.1 If so, furnish particulars: 

 

4.3 Was the bidder or any of its directors convicted by a court of law 

(including a court of law outside the Republic of South Africa) for fraud 

or corruption during the past five years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

4.4 Is the bidder or any of its directors in arrears for any municipal rates 

or taxes or municipal charges, to the municipality / municipal entity, or 

to any other municipality / municipal entity, that is in arrears for more 

than three months? 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

4.5 Was any contract between the bidder and the municipality / municipal 

entity or any other organ of state terminated during the past five years 

on account of failure to perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)

 .............................................................................................................................................. 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM 

TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO THE CANCELLATION OF A CONTRACT, ACTION 

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 ………………………………………... ………………………….. 

 Signature  Date 

 

 

 

 ………………………………………. ………………………….. 

 Position Name of Bidder 
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MBD 9 CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids3 invited. 

 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits 

an agreement between, or concerted practice by, firms, or a decision by an 

association of firms, if it is between parties in a horizontal relationship and if it 

involves collusive bidding (or bid rigging).4 Collusive bidding is a pe se prohibition, 

meaning that it cannot be justified under any grounds. 

 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management 

policy must provide measures for the combating of abuse of the supply chain 

management system, and must enable the accounting officer, among others, to: 

a. Take all reasonable steps to prevent such abuse. 

b. rejects the bid of any bidder if that bidder or any of its directors has abused 

the supply chain management system of the municipality or municipal entity 

or has committed any improper conduct in relation to such system; and 

c. Cancels a contract awarded to a person if the person committed any corrupt 

or fraudulent act during the bidding process or the execution of the contract. 

 

4 This MBD serves as a certificate of declaration that institutions can use to ensure 
that, when bids are considered, reasonable steps are taken to prevent any form of 
bid rigging.  

 

5 To give effect to the above, the attached Certificate of Bid Determination (MBD 9) 
must be completed and submitted with the bid: 

 

 

I, the undersigned, in submitting the accompanying bid: 

 

______________________________________________________________________ 

(Bid Number and Description) In response to the invitation for the bid made by: 

 

_______________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

 

 
3 Includes price quotations, advertised competitive bids, limited bids and proposals. 
4 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 

secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to 

acquire goods and / or services through a bidding process.  Bid rigging is, therefore, an agreement between 

competitors not to compete. 
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Do hereby make the following statements that I certify to be true and complete in every 

respect: 

 

 

I certify, on behalf of ___________________________________________________that: 

      (Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 
2. I understand that the accompanying bid will be disqualified if this Certificate is found 

not to be true and complete in every respect; 
3. I am authorised by the bidder to sign this Certificate, and to submit the 

accompanying bid, on behalf of the bidder; 
4. Each person whose signature appears on the accompanying bid has been 

authorised by the bidder to determine the terms of, and to sign, the bid, on behalf 
of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the 
word “competitor” shall include any individual or organisation, other than the bidder, 
whether or not affiliated with the bidder, who: 
(a)  has been requested to submit a bid in response to this bid invitation. 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without 
consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium5 will not 
be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been 
no consultation, communication, agreement or arrangement with any competitor 
regarding: 
(a) prices; 
(b) geographical area where the product or service will be rendered (market 

allocation)   
(c)  Methods, factors or formulas used to calculate prices; 

(d) The intention or decision to submit or not to submit a bid;  

(e) The submission of a bid that does not meet the specifications and conditions 

of the bid; or 

(f) Bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications and 

 

 

 
5 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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conditions or delivery particulars of the products or services to which this bid 
invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 
bidder, directly or indirectly, to any competitor, before the date and time of the official 
bid opening or of the awarding of the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to 
combat any restrictive practices related to bids and contracts, bids that are 
suspicious will be reported to the Competition Commission for investigation and 
possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 
Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of 
the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other 
applicable legislation. 

 

 

 

 

 ………………………………………... ………………………….. 

 Signature  Date 

 

 

 

 ………………………………………. ………………………….. 

 Position Name of Bidder 
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T2 - ANNEXURE B BID CHECK LIST 

All JGDM Individuals' bid documents will have the typical bid checklist as an attachment. 

This list is to assist all bidders in submitting complete bids. 

 

Bidders are to check the following points before the submission of their bid: 

 

(a) The bidder has read all pages of the bid document. 
 

(b) All pages requiring information have been completed in black ink. 
 

(c) The Schedule of Quantities has been checked for arithmetic correctness. 
 

(d) Totals from each subsection of the Schedule of Quantities have been carried 
forward to the summary page. 

 

(e) The total from the summary page has been carried forward to the Bid Form. 
 

(f) Surety details have been included in the bid. 
 

(g) All sections requiring information have been completed. 
 

(h) The bidder has submitted the correct documentation, e.g. original and current 
certificates in terms of SARS and Levies, etc. 

 

(i) The bid document is submitted before 12h00 on the due date at the designated bid 
box of the JGDM. 
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T2 - ANNEXURE C DECLARATION BY BIDDERS 

I / We acknowledge that I/we am/are fully acquainted with the contents of the conditions 

of tender of this quotation form and that I/we accept the conditions in all respects.  

I / We agree that the laws of the Republic of South Africa shall apply to the contract 

resulting from the acceptance of *my / our quotation and that I/we elect domicillium citandi 

et executandi in the Republic at:   

 

 ..........................................................................................................................................  

 

 ..........................................................................................................................................  

 

 ..........................................................................................................................................  

 

I / We furthermore confirm I / we satisfied myself / ourselves as to the corrections and 

validity of my / our quotation:  that the price quoted cover all the work items specification 

in the quotation documents and that the price cover all my / our obligations under a 

resulting contract and that I / we accept that any mistake(s) regarding price and 

calculations will be at my / our risk.  

 

SIGNATURE NAME (PRINT) 

 

 

CAPACITY 

 

 

DATE 

NAME OF FIRM   

 

 

WITNESS 1 

 

 

WITNESS 2  
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PORTION 2: THE CONTRACT 
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PORTION 2: THE CONTRACT 

 

PART C1: AGREEMENT AND CONTRACT DATA 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data 

 

PART C2: PRICING DATA 

C2.1 Pricing Instructions 

C2.2 Pricing Schedule of Quantities 

 

PART C3:  SCOPE OF WORK 

C3.1 Description of the Works 

C3.2 Engineering 

PART C4:  SITE INFORMATION 
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PART C1:  AGREEMENT AND CONTRACT DATA 
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C1.1 FORM OF OFFER AND ACCEPTANCE 

C1.1.1 Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into 

a contract with respect to the following works: 

 

BID NO.: JGDM 2025/26-014: DESIGN, MONITORING AND CONSTRUCTION OF 

ALIWAL NORTH ASBESTOS PIPE REPLACEMENT– (TURNKEY)  

 

The Tenderer, identified in the offer signature block below, has examined the documents 

listed in the tender data and addenda thereto (as listed in the Schedule of Returnable 

Documents), and by submitting this offer has accepted the conditions of tender. 

 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of 

this Form of Offer and Acceptance, the Tenderer offers to perform all the obligations and 

liabilities of the Contractor under the Contract. Including compliance with all its terms and 

conditions, according to their true intent and meaning, for an amount to be determined in 

accordance with the FIDIC Silver (2017), identified in the Contract Data.  

 

The Contract shall be completed within  .................................... (specified number) months 

of the Commencement. 

 

THE OFFERED TOTAL OF THE PRICES, INCLUSIVE OF VALUE ADDED TAX, IS: 

 

 ..............................................................................................................................................  

 

 .................................................................................................................. RAND (in words); 

 

R .......................................................................................................................... (in figures)  

 

The Employer may accept this offer by signing the Acceptance part of this Form of Offer 

and Acceptance. Thereafter, the Employer will return one copy of this document to the 

Tenderer before the end of the period of validity (stated in the tender data). Whereupon the 

Tenderer becomes the party named as the Contractor in the FIDIC Silver (2017) identified 

in the Contract Data. 
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SIGNED ON BEHALF OF/BY THE TENDERER: 

   

NAME  SIGNATURE 

   

Name and address of Organisation: 

 

SIGNED BY WITNESS: 

     

NAME  SIGNATURE  DATE 
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C1.1.2 Acceptance 

 

By signing this part of this Form of Offer and Acceptance, the Employer identified below 

accepts the Tenderer’s offer.  In consideration thereof, the Employer shall pay the 

Contractor the amount due in accordance with the FIDIC Silver (2017) identified in the 

Contract Data.  Acceptance of the Tenderer’s offer shall form an Agreement between the 

Employer and the Tenderer, upon the terms and conditions contained in this Agreement and 

in the Contract that is the subject of this Agreement and drawings and documents or parts 

thereof, which may be incorporated by reference into Parts C1 to C4 above.  

 

Deviations from and amendments to the documents listed in the tender data and any 

addenda thereto as listed in the Returnable Documents, as well as any changes to the terms 

of the Offer agreed by the Tenderer and the Employer during this process of offer and 

acceptance, are contained in the Schedule of Deviations attached to and forming part of this 

Agreement.  No amendments to or deviations from said documents are valid unless 

contained in this schedule, which must be duly signed by the authorised representative(s) 

of both parties. 

 

The Tenderer shall within two weeks of receiving a completed copy of this Agreement, 

including the Schedule of Deviations (if any), or just after this Agreement comes into effect; 

contact the Employer’s Agent (whose details are given in the Contract Data) to arrange the 

delivery of any bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the FIDIC Silver (2017) identified in the Contract Data. Failure to fulfil 

any of these obligations, in accordance with those terms, shall constitute a repudiation of 

this Agreement. 

 

Notwithstanding anything contained herein, this Agreement comes into effect on the date 

when the Tenderer receives one fully completed original copy of this document, including 

the Schedule of Deviations (if any).  Unless the Tenderer (now Contractor), within five days 

of the date of such receipt, notifies the Employer in writing of any reason why he cannot 

accept the contents of this Agreement, this Agreement shall constitute a binding Contract 

between the parties. 
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SIGNED ON BEHALF OF/BY THE EMPLOYER: 

   

NAME  SIGNATURE 

   

CAPACITY  DATE 

 

SIGNED BY WITNESS: 

     

NAME  SIGNATURE  DATE 
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C1.2 CONTRACT DATA 

The Standard Conditions of Tender are the Standard for Uniformity in Engineering and 

construction works contracts (August 2019) published by the Construction Industry 

Development Board. Each item of data given below is cross-referenced to the clause in the 

FIDIC Conditions of Contract for EPC/TURNKEY PROJECTS (2017) of the above-

mentioned Standard for Uniformity in Engineering and construction works contracts (August 

2019) to which it mainly applies. 

 

C1.2.1 Part 1: Data Provided by the Employer 

1.  GENERAL 

Sub-

Clause 
Data to be given 

Data 

1.1.24 The “Defects Notification Period” (DNP)  365 days. 

1.1.77 The Time for Completion  36 months 

1.1.27 The “Employer Joe Gqabi District Municipality. 

1.1.30 The “Employer’s Representative”  
Mr Lumanyano Wana of Joe Gqabi 

District Municipality 

14.1 

The “Pricing Strategy”-  

EPC/turnkey contract is based on a 

lump sum price, with little or no 

measurement 

14.2 

Advanced Payment in this contract shall apply.  

The advance payment is less than 

22% of the Contract Price stated in 

the Contract Agreement. 

 

1.3(d) 

Address of Employer for communications: Name: Joe Gqabi District 

Municipality 

Address: C/O Cole and Graham 

streets, Barkly East, 9786 

Telephone: 045 979 3000 

E-Mail: lumanyano@jgdm.gov.za 

4.8 

Health and Safety Obligations. 

The Contractor shall submit within 

21 days of the Commencement 

Date and before commencing any 

construction on the Site, the 

Contractor shall submit to the 

Employer for information a health 

and safety manual which has been 

specifically prepared for the Works, 

the Site and other places (if any) 

where the Contractor intends to 

execute the Works. This manual 

shall be in addition to any other 

similar document required under 

applicable health and safety 

regulations and Laws 

mailto:lumanyano@jgdm.gov.za
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Sub-

Clause 
Data to be given 

Data 

1.1.31 Submitting “Employer’s Requirements 

The document entitled Employer’s 

Requirements, as included in the 

Contract, and any additions and 

modifications to such document in 

accordance with the Contract. Such 

a document describes the 

purpose(s) for which the Works are 

intended, and specifies Key 

Personnel (if any), the scope, 

and/or design and/or other 

performance, technical and 

evaluation criteria, for the Works. 

2.5 
Site Data and Items of Reference 

Maletswai and Surrounding 

Townships 

7.8 Royalties 

Unless otherwise stated in the 

Employer’s Requirements, the 

Contractor shall pay all royalties, 

rents and other payments for:  

 

(a) natural Materials obtained from 

outside the Site; and  

(b) The disposal of material from 

demolitions and excavations and of 

other surplus material (whether 

natural or man-made), except to the 

extent that disposal areas within the 

Site are specified in the Employer’s 

Requirements. 

8.4 Advance Warning 

Each Party shall advise the other 

Party in advance of any known or 

probable future events or 

circumstances which may: 

(a) adversely affect the work of 
the Contractor’s Personnel;  

(b) adversely affect the 
performance of the Works 
when completed;  

(c) increase the Contract Price; 
and/or  

(d) delay the execution of the 
Works or a Section (if any).  
 

The Employer may request the 

Contractor to submit a proposal 

under Sub-Clause 13.3.2 [Variation 
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Sub-

Clause 
Data to be given 

Data 

by Request for Proposal] to avoid or 

minimise the effects of such 

event(s) or circumstance(s). 

14.3(iii) Percentage of Retention 

5% deducted for retention until the 

amount so retained by the Employer 

reaches the limit of Retention 

Money 

14.3(iii) Limit for Retention Money 10% of the Contract value of works 

14.6 

Interim Payments 

No amount will be paid to the 

Contractor until:  

(a) The Employer has received 
the Performance Security in 
the form, and issued by an 
entity, in accordance with 
Sub-Clause 
4.2.1[Contractor’s 
obligations]; and 

(b) The Contractor has 
appointed the Contractor’s 
Representative in 
accordance with Sub-Clause 
4.3 [Contractor’s 
Representative] 

14.6.2 

Withholding (amounts in) an interim payment 

An interim payment shall not be 

withheld for any other reason, 

although: 

 

(a) if any thing supplied or work 
done by the Contractor is not 
in accordance with the 
Contract, the estimated cost 
of rectification or 
replacement may be withheld 
until rectification or 
replacement has been 
completed;  

(b) if the Contractor was or is 
failing to perform any work, 
service or obligation in 
accordance with the 
Contract, the value of this 
work or obligation may be 
withheld until the work or 
obligation has been 
performed. In this event, the 
Employer shall promptly give 
a Notice to the Contractor 
describing the failure and 
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Sub-

Clause 
Data to be given 

Data 

with detailed supporting 
particulars of the value 
withheld; and/or 

(c) if the Employer finds any 
significant error or 
discrepancy in the Statement 
or supporting documents, the 
amount of the interim 
payment may take account of 
the extent to which this error 
or discrepancy has 
prevented or prejudiced 
proper investigation of the 
amounts in the Statement 
until such error or 
discrepancy is corrected in a 
subsequent Statement. 

14.7(b)(ii

) 

Period for the Employer to make interim payments to 

the Contractor 

Not more than 30 days 

13.3.1(c) 
Price adjustment in the cost of special materials shall 

not be applied to this Contract. 

 

14.5 The percentage advance on materials not yet built 

into the Permanent Works: 

. 

80%. 

No payment will be made for 

material not on site 

19.2 Insurance to be provided by the Contractor 

[19.2.1] The Works 

The Contractor shall insure and 

keep insured in the joint names of 

the Contractor and the Employer 

from the Commencement Date until 

the date of the issue of the Taking-

Over Certificate for the Works: 

 

[19.2.2] Goods 

The Contractor shall insure, in the 

joint names of the Contractor and 

the Employer, the Goods and other 

things brought to Site by the 

Contractor to the extent specified 

and/or amount stated in the 

Contract Data. 

 

[19.2.3] Liability for breach of 

professional duty 

To the extent, if any, that the 

Contractor is responsible for the 

design of part of the Permanent 
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Sub-

Clause 
Data to be given 

Data 

Works under Sub-Clause 4.1 

[Contractor’s General Obligations], 

and/or any other design under the 

Contract, and consistent with the 

indemnities specified in Clause 17 

[Care of the Works and 

Indemnities]: 

 

[19.2.4] Injury to persons and 

damage to property 

The Contractor shall insure, in the 

joint names of the Contractor and 

the Employer, against liabilities for 

death or injury to any person, or loss 

of or damage to any property (other 

than the Works) arising out of the 

performance of the Contract and 

occurring before the issue of the 

Performance Certificate, other than 

loss or damage caused by an 

Exceptional Event. 

 

[19.2.5] Injury to employees 

The Contractor shall effect and 

maintain insurance against liability 

for claims, damages, losses and 

expenses (including legal fees and 

expenses) arising out of the 

execution of the Works in respect of 

injury, sickness, disease or death of 

any person employed by the 

Contractor or any of the 

Contractor’s other personnel. 

8.6.5 
The insurance shall be effected with an insurance 

company registered in South Africa. 

 

21.4 Dispute resolution  

Refer Disputes to the Dispute 

Avoidance/Adjudication Board 

(DAAB) for decision.  

If a Dispute arises between the 

Parties, then either Party may refer 

the Dispute to the DAAB for its 

decision (whether or not any 

informal discussions have been 

held under Sub-Clause 21.3 
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Sub-

Clause 
Data to be given 

Data 

[Avoidance of Disputes]) and the 

following provisions shall apply. 

21.1 Constitution of the DAAB 

The DAAB shall comprise, as stated 

in the Contract Data, either one 

suitably qualified member (the “sole 

member”) or three suitably qualified 

members (the “members”). If the 

number is not so stated, and the 

Parties do not agree otherwise, the 

DAAB shall comprise three 

members. 

 

If the DAAB is to comprise three 

members, each Party shall select 

one member for the agreement of 

the other Party. The Parties shall 

consult both these members and 

shall agree the third member, who 

shall be appointed to act as 

chairperson. 
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C1.2.2 PART 2: Data Provided by the Contractor 

C1.2.2.1. GENERAL 

Clause Description 

 

1.1.1.9 

 

 

Name of the Contractor:  ...............................................................................  

 

 ......................................................................................................................  

1.2.1.2 Address of the Contractor: 

Physical: ..................................................... Postal: ..........................................  

 

 ...................................................................  .....................................................  

 

 ...................................................................  .....................................................  

 

 ...................................................................  .....................................................  

 

 ...................................................................  .....................................................  

 

 ...................................................................  .....................................................  

 

 ...................................................................  .....................................................  

 

E-Mail:  .......................................................  .....................................................  

 

Telephone No: ............................................ Cell No: .........................................  

 

6.2.1 

 
Type of Security 

Contractor’s 

Choice. 

Indicate “Yes” 

or “No” 

Cash Deposit of 10% of the Contract Sum.  

Fixed Performance Guarantee of 10% of the Contract Sum.  

Variable Performance Guarantee of …% of the Contract 

Sum for the first period and …% of the Contract Sum for 

the second period. 

 

Retention of 10% of the value of the Works.  

Cash Deposit of 10% of the Contract Sum plus retention of 

10% of the value of the Works. 
 

Fixed Performance Guarantee of 10% of the Contract Sum 

plus retention of 10% of the value of the Works. 
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Clause Description 

Variable Performance Guarantee of ….% of the Contract 

Sum for the first period and …% of the Contract Sum for 

the second period plus retention of …% of the value of the 

Works. 

 

 

 

6.8.3 Variation in cost of special materials 

 

The variation in the cost of special materials is: 

Type of special material Unit 
Base Rate or 

price 

   

   

   

   

   

   

   

   

   

   

 

  



JOE GQABI DISTRICT MUNICIPALITY 

BID NO.: JGDM 2025/26-014 

DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL NORTH ASBESTOS PIPE REPLACEMENT– (TURNKEY) 

Page 119 of 164 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

C1.2.2.2 PRO FORMA PERFORMANCE GUARANTEE 

C1.2.2.2.1 Guarantor Details and Definitions 

 

“Guarantor” means:  _______________________________________________________  

 

Physical address:  ________________________________________________________  

 

 ____________  __________________________________________________________  

 

“Employer” means: Joe Gqabi District Municipality. 

 

“Contractor” means:  ______________________________________________________  

 

“Employer's Agent” means: A Professional Registered with the Engineering Council of South 

Africa (ECSA) and is Mr Sarel de Wet, Pr Eng No. 950637 or as corresponded, on behalf of 

Dibanani CC. 

 

 

“Works” means:  __________________________________________________________  

 

“Site” means:  _  __________________________________________________________  

 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing between the 

parties. 

 

“Contract Sum” means: The accepted amount inclusive of tax of R ___________________  

 

Amount in words: _________________________________________________________  

 

 ____________  __________________________________________________________  

 

“Guaranteed Sum” means: The maximum aggregate amount of R ___________________  

 

Amount in words: _________________________________________________________  

 

 ____________  __________________________________________________________  

 

Type of Performance Guarantee: ______________________________ (Insert Variable or Fixed) 

 

“Expiry Date” means:  _______________________________________________ (Give date) 
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 or any other later date set by the Contractor and/or Employer, provided such instruction is 

received before the Expiry Date as indicated here. 

 

C1.2.2.2.2 Contract Details 

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the 

Certificate of Completion of the Works as defined in the Contract. 

 

1. VARIABLE PERFORMANCE GUARANTEE 
1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's liability 

shall be limited during the following periods to diminishing amounts of the Guaranteed 
Sum as follows: 

 

1.1.1 From and including the date of signing the Performance Guarantee up to and 
including the date of the interim payment certificate certifying, for the first time, more 
than 50% of the Contract Sum: 

 

R___________  __________________________________________________________  

 

Amount in words: _________________________________________________________  

 

 ____________  __________________________________________________________  

 

1.1.2 From the day following the date of the said interim payment certificate up to and 
including the Expiry Date, or the date of issue by the Employer's Agent of the 
Certificate of Completion of the Works, whichever occurs first: 
 

R___________  __________________________________________________________  

 

Amount in words: _________________________________________________________  

 

 ____________  __________________________________________________________  

 

1.2 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the 
date on which the interim payment certificate certifying, for the first time, more than 
50% of the Contract Sum, has been issued and the date on which the Certificate of 
Completion of the Works has been issued. 

 

2. FIXED PERFORMANCE GUARANTEE 
2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor's liability 

shall be limited to the amount of the Guaranteed Sum. 
 

2.2 The Guarantor's period of liability shall be from and including the date on which the 
Performance Guarantee is signed, up to and including the Expiry Date, or the date of 
issue by the Employer's Agent of the Certificate of Completion of the Works, or the 
date of payment in full of the Guaranteed Sum, whichever occurs first. 
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2.3 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the 
date on which the Certificate of Completion of the Works has been issued. 

 

3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE 
GUARANTEES 

3.1 The Guarantor hereby acknowledges that: 
 

3.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose 
of convenience and shall not be construed as any intention whatsoever to create an 
accessory obligation or any intention whatsoever to create a suretyship. 

 

3.1.2 Its obligation under this Performance Guarantee is restricted to the payment of 
money. 

 

3.2 Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor 
hereby undertakes to pay the Employer the sum certified upon receipt of the 
documents identified in 3.2.1 to 3.2.3: 

 

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that 
payment of a sum certified by the Employer's Agent in an Interim or Final Payment 
Certificate has not been made in terms of the Contract and failing such payment 
within seven (7) calendar days, the Employer intends to call upon the Guarantor to 
make payment in terms of 3.2.2; 

 

3.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's 
physical address with a copy to the Contractor stating that a period of seven (7) days 
has elapsed since the first written demand in terms of 3.2.1 and the sum certified has 
still not been paid; 

 

3.2.3 A copy of the aforesaid payment certificate, which entitles the Employer to receive 
payment in terms of the Contract of the sum certified in 3.2. 

 

3.3 Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor 
undertakes to pay to the Employer the Guaranteed Sum or the full outstanding balance 
upon receipt of a first written demand from the Employer to the Guarantor at the 
Guarantor's physical address calling up this Performance Guarantee, such demand 
stating that: 

 

3.3.1 The Contract has been terminated due to the Contractor's default, and this 
Performance Guarantee is called up in terms of 3.3;  

 

3.3.2 a provisional or final sequestration or liquidation court order has been granted against 
the Contractor and that the Performance Guarantee is called up in terms of 3.3; and 
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3.3.3 The aforesaid written demand is accompanied by a copy of the notice of termination 
and/or the provisional/final sequestration and/or the provisional liquidation court 
order. 

 

3.4 It is recorded that the aggregate amount of payments required to be made by the 
Guarantor in terms of 3.2 and 3.3 shall not exceed the Guarantor’s maximum liability 
in terms of 1.1 or 2.1. 

 

3.5 Where the Guarantor has made payment in terms of 3.3, the Employer shall, upon the 
date of issue of the Final Payment Certificate, submit an expense account to the 
Guarantor showing how all monies received in terms of this Performance Guarantee 
have been expended and shall refund to the Guarantor any resulting surplus. All 
monies refunded to the Guarantor in terms of this Performance Guarantee shall bear 
interest at the prime overdraft rate of the Employer's bank compounded monthly and 
calculated from the date payment was made by the Guarantor to the Employer until 
the date of refund. 

 

3.6 Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) 
calendar days upon receipt of the first written demand to the Guarantor. 

 

3.7 Payment by the Guarantor in terms of 3.3 will only be made against the return of the 
original Performance Guarantee by the Employer. 

 

3.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in 
any manner which the Employer may consider fit and the Guarantor shall not have the 
right to claim his release from this Performance Guarantee on account of any conduct 
alleged to be prejudicial to the Guarantor. 

 

3.9 The Guarantor chooses the physical address as stated above for the service of all 
notices for all purposes in connection herewith. 

 

3.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in 
terms of 1.1.2 or 2.2, where after no claims will be considered by the Guarantor. The 
original of this Guarantee shall be returned to the Guarantor after it has expired. 

 

3.11 This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, 
shall be regarded as a liquid document for the purposes of obtaining a court order. 

 

3.12 Where this Performance Guarantee is issued in the Republic of South Africa the 
Guarantor hereby consents in terms of Section 45 of the Magistrates' Courts Act No 
32 of 1944, as amended, to the jurisdiction of the Magistrate's Court of any district 
having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the 
amount of the claim may exceed the jurisdiction of the Magistrate's Court. 

 

 

Signed at:  .................................................................. Date: .................................................  
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Guarantor's signatory (1): ........................................... Capacity: ...........................................  

 

Guarantor's signatory (2): ........................................... Capacity: ...........................................  

 

Witness signatory (1) .............................................................................................................  

 

Witness signatory (2) .............................................................................................................  
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PART C2: PRICING DATA 
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C2.1. PRICING ASSUMPTIONS / INSTRUCTIONS 

 
PRE-AMBLE OF THE PRICING SCHEDULE 

1. Bidders shall calculate their prices for the various stages of ‘Services’ as detailed in Pricing Schedule 

based on Clauses 3 and 4 of the ECSA Guideline (Government Gazette No 52691, 02 April 2025) and 

based on their experience and current industry prices for items not covered by the ECSA Guideline. 

2. The ‘Pricing Schedule includes provisions for various services other than normal services as described 

in the ECSA guidelines, Clauses 3.3 and 4,6 and the scope of works. Bidders are required to obtain 

accurate estimates of the sums for these services, as no variation may be allowed after award, except 

for the annual price escalation adjustment as explained in item 3 above. Quotes for specialist sub-

consultants that the bidder intends to use must be included in the bid to assist the evaluators in 

properly assessing the bids. These prices will not be expected to change at a later stage. 

3. Expenses and costs shall be accurately determined by the bidder and included in the bid, assuming 

Services rendered according to Clause 3 of the ECSA guidelines and scope of work as described in 

the bidding documents, as variations at a later stage are quite unlikely. 

4. Rates for Time-based services shall be entered against the relevant items in the pricing schedule for 

different levels of personnel. Time-based payments will only be made when Joe Gqabi District 

Municipality has specifically ordered the work involved in writing. 

5. The Bidder shall fill in a discount percentage rate or a lump sum for each item where the provision is 

made for it. Items against which no rate or lump sum has been entered and/ or certain items of work 

mentioned in the scope of work but there is no specific item in the pricing schedule will not be paid for 

when the work has been executed, as payment for such work will be regarded as being covered by 

other rates or lump sums in the ‘Pricing Schedule’. 

6. The reimbursement of the items in the price schedule with Provisional Sums (Prov-Sum) will be made 

on an actual cost basis according to the ECSA Guideline, subject to prior approval of the Employer 

before incurring the costs. No reimbursement for these items will be made if the expenditure is made 

without any written prior approval from the Employer.  

7. Bidders shall not enter “included” against any item. No shall items be grouped and a single amount 

entered. If a Bidder wishes to make any alteration to the ‘Pricing Schedule’, then it should be treated 

as an alternative bid. 

8. The offered discount percentage shall be valid irrespective of any change in the quantities or 

adjustment of rates for any reason during the execution of the contract. 

9. All rates and sums of money quoted in the ‘Pricing Schedule’ shall be in South African Rand and whole 

cents. Fractions of a cent shall be discarded. 

The offered fees for each item of the pricing schedule shall include all direct and indirect costs for 

services to be provided, including taxes, levies, and VAT, etc 

10. A schedule of unit rates for copying/ printing/ binding, etc., as applicable, for producing various project 

documents, must be provided with the price quotes. These rates will be used to reimburse any 

production beyond the meeting minutes and the first three sets of any project-related production. The 

unit rates will not receive any price adjustment until the project is completed and closed out. 

11. This ‘Pricing Schedule’ forms part of the contract documents and must be read in conjunction with all 

the other documents comprising the contract documents.  

12. It will be compulsory for the tenderer to conduct a detailed on-site technical assessment at their own 

cost to determine the full extent of the works required for the replacement of the ageing and 

deteriorating asbestos cement (AC), cast iron and PVC water mains within Maletswai (formerly Aliwal 
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North), located under the Walter Sisulu Local Municipality (WSLM) within the Joe Gqabi District 

Municipality (JGDM). 

The purpose of this assessment is to enable the tenderer to develop a comprehensive understanding 

of the existing water infrastructure, site conditions, and local constraints prior to finalising their pricing 

proposal. The site assessment shall include, but not be limited to: 

• Evaluation of existing pipeline alignments, diameters, and materials; 

• Identification of high-risk areas affected by frequent bursts and water losses; 

• Assessment of existing connections, valves, and fittings; 

• Inspection of road crossings, servitudes, and areas affected by prior excavations; 

• Determination of construction access points and material storage areas; 

• Consideration of environmental and safety risks associated with asbestos handling and 
disposal in accordance with the Occupational Health and Safety Act (Act No. 85 of 1993) 
and relevant SANS standards. 

The assessment findings shall inform the tenderer’s own detailed and comprehensive Bill of Quantities 

(BoQ) covering all aspects of the project—from design development, procurement, and construction 

to testing, commissioning, and final handover. The BoQ must include allowances for all materials, 

plant, equipment, supervision, professional fees, community liaison participation, and compliance with 

EPWP requirements as stipulated in the tender documents. 

12.1. SCOPE AND TECHNICAL BASIS 

The envisaged construction works shall address the complete replacement of ageing water 

distribution infrastructure in Maletswai, including pipelines, fittings, valves, chambers, and associated 

civil works. The tenderer is expected to consider the following key elements (not exhaustive): 

• Detailed hydraulic design and modelling to determine pipe sizing and layout. 

• Trench excavation, bedding, and backfilling. 

• Supply and installation of approved pipe materials (HDPE/uPVC/DI or equivalent) with 
appropriate pressure ratings. 

• Valve chambers, air valves, scour valves, and thrust block construction. 

• Connection to existing networks and testing of all installations. 

• Disinfection and commissioning of the new system. 

• Safe removal and disposal of asbestos pipes in compliance with statutory regulations. 

• Temporary works, traffic accommodation, and reinstatement of affected areas. 

• Dealing with existing services 

All designs, drawings, and method statements must be submitted for approval by the Employer’s 

Representative prior to commencement of construction. All materials and workmanship shall comply 

fully with SANS 1200 standards and any applicable national and local regulatory requirements. 

12.2. PRICING PRINCIPLES 

The tenderer shall include all costs associated with the design, supervision, labour, materials, testing, 

environmental compliance, and commissioning of the works. 

12.3. SITE INSPECTIONS 
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Site inspections will be arranged through the Employer by appointment, with at least two (2) working 

days’ notice required prior to the intended inspection. The Employer will avail a dedicated 

representative to guide the bidder’s team through the existing infrastructure layout to facilitate 

accurate technical assessment. 

Attendance at these inspections is mandatory for all prospective bidders and forms a prerequisite for 

bid compliance. Failure to attend or record the inspection visit shall render the bid non-responsive. 
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C2.2 PRICING SCHEDULE 

NAME OF BIDDER:  

 

……………………….…………………………………........................................... 

BID NO.: JGDM 2025/26-014 

PROJECT NAME: DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL 

NORTH ASBESTOS PIPE REPLACEMENT – (TURNKEY) 

CLOSING TIME: 12:00Hrs.    DATE: 17 DECEMBER 2025 

 

OFFER IS VALID FOR 120 DAYS FROM THE CLOSING DATE (inclusive) OF THE BID. 

SUMMARY OF BIDDING PRICES 

 

Item/clau

se 
Services Type 

(Phase/ Stage) 
Unit/Rate 

Estimated 

Basic Fee 

Discount 

(%) 

Quoted/ 

Discounted 

Amount 

3.2 Normal Services (Professional Civil Engineer) (Ref: ECSA Clause 3.2) 

3.2.1 Stage 1: Project Initiation: 

Inception 
5%  

 
R 

3.2.2 Stage 2 – Concept and 

Viability (also termed 

Preliminary Design) 

15% Yes 

 

R 

3.2.3 Stage 3 – Design 

Development  
25% Yes 

 
R 

3.2.4 Stage 4 – Construction 

Documentation (Note: There 

will be no cost for 

procurement as this is 

Design & Build) 

15% Yes 

 

R 

3.2.5 Stage 5 – Contract 

Administration and 

Inspection 

 

35% Yes 

 R 

3.2.6 Stage 6 – Close-Out 

 
5% Yes 

 R 

SUB-TOTAL (3.2) CARRIED FORWARD TO SUMMARY   R 
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Item/clau

se Services Type 

(Phase/ Stage) 
Unit/Rate 

Estimated Basic 

Fee 

Discount 

(%) 

Quoted/ 

Discounted 

Amount 

3.3 Additional Services (Ref: ECSA Clause 3.3) 

1a Baseline Surveys 

including ISD 

Lump 

Sum 
R 

 R 

1b 
Mark-up on item 1a %  

 

  
 

2a Infrastructure condition, 

Surveys and Setting out 

Lump 

Sum 
R 

 R 

2b Mark-up on item 2a %   R 

3a 
Investigations and Tests 

Lump 

Sum 
R 

 R 

3b Mark-up on item 3a %    

4a EIA, EIM/EMP and 

applications 

Lump 

Sum 
 

 
R 

4b Mark-up on item 4a %   R 

3.3.2 Construction 

Monitoring: Level 3: Full-

time Construction 

Monitoring  

Lump 

Sum 
 

 

 

3.3.2a Mark-up on item 3.3.2 %   R 

3.3.3 Occupational Health 

and Safety  

Lump 

Sum 
 

 
 

3.3.3a Mark-up on item 3.3.3 %   R 

 SUB-TOTAL (3.3) CARRIED FORWARD TO SUMMARY   R 

4.5 Expenses and Costs 

4.5.2 (1) Travelling or conveyance of members of the 

Engineer (Ref: Clause 4.5. 2 (1) (a) & (b) 
Prov. Sum 

R 

1 000 000.00 

4.5.2 (3) Accommodation and subsistence expenses 

incurred by the consulting engineer or a member 

of his/her staff. Ref: Clause 4.5. 2 (3) 

Prov Sum R 500 000.00 

4.5.2 (5) Printing, copying and binding (Ref: Clause 4.5.2 

(5)  
Prov. Sum R 30 000.00 

 
Sub-Total (4.5) CARRIED FORWARD TO SUMMARY    

R 

1 530 000.00 
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Item/Clau

se 
Description Unit 

Quantity/ 

Amount 

(R) 

Rate Remarks 

4.4.1 
TIME-BASED FEES (4.4) 

Category of person (unscheduled additional services) 

4.4.1 (1) Category A Person hr 1  Rate only 

4.4.1 (2) Category B Person hr 1  Rate only 

4.4.1 (3) Category C person hr 1  Rate only 

4.4.1 (4) Category D Person hr 1  Rate only 

 

5 Construction Services (Build) 

Item Services Type 

(Phase/ Stage) 
Unit QUANTITY RATE AMOUNT 

5.1 
Construction Services  

Lump 

Sum 
1   

5.2 Mark-up on item 5.1 %   R 

 SUB-TOTAL (5) CARRIED FORWARD TO SUMMARY   R 
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C2.2 SCHEDULE OF QUANTITIES – SUMMARY 

 

CALCULATION OF TENDER SUM AMOUNT 

A - SUB-TOTAL (3.2) – NORMAL SERVICES  

(Total brought forward from page 127)  

 

B - SUB-TOTAL (3.3) – ADDITIONAL SERVICES  

(Total brought forward from page 128) 

 

C - SUB-TOTAL (4.5) – EXPENSES AND COSTS 

(Total brought forward from page 128) 

 

D - SUBTOTAL (5) – CONSTRUCTION SERVICES 

(BUILD) 

(Total brought forward from page 129) 

 

  

  

  

  

  

  

 

E - SUB TOTAL (A + B + C + D) 

 

 

F - ALLOWANCE FOR CONTINGENCIES 

(10% OF SUB-TOTAL (E) 

 

 

G - SUB TOTAL (E + F) 

 

 

 

H - VALUE ADDED TAX (15% OF Subtotal G)  

TOTAL AMOUNT OF FORM OF TENDER (G + H) 

(to be transferred to Form of Offer and Acceptance 

and the Cover Page of the document) 

 

 

 

 

 

 

 

 

 ..........................................................................................................................................   

SIGNED ON BEHALF OF TENDERER: DATE 
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C2.3 DAYWORK SCHEDULE OF CONSTRUCTION PLANT 

 

Tenderer shall state below, for all plant listed in A7, the rates for the use of such construction 

plant.  Rates for the use of Construction Plant shall bae the overall charge, excluding VAT, 

to the Employer. 

 

CONTRACTORS' OWN CONSTRUCTION PLANT (As listed in A7) 

Description Size Capacity 
Hourly rate 

(Excluding VAT)  
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CONSTRUCTION PLANT THAT WILL BE ACQUIRED / HIRED 

Description Size Capacity 
Hourly rate 

(Excluding VAT)  

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

If there is insufficient space above, the Tenderer may append additional sheets. 

 

Number of additional sheets appended by the Tenderer to this Schedule   (If nil, enter 

NIL) 

 

SIGNED BY/ON BEHALF OF TENDERER: 

 

     

NAME  SIGNATURE  DATE 
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PART C3: SCOPE OF WORKS 
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C3.1 DESCRIPTION OF WORKS 

C3.1.1 Overview of the Works  

The project will be implemented in the town of Maletswai (formerly Aliwal North), located 

within the Walter Sisulu Local Municipality (WSLM) under the jurisdiction of the Joe Gqabi 

District Municipality (JGDM), which serves as the water services authority. Maletswai lies in 

the northern part of the Eastern Cape Province, along the Orange River, bordering the Free 

State Province. The town functions as a medium-sized commercial centre with a small 

industrial area and central business district situated near the N6 national route, which 

connects the region in a north–south direction. 

 

Maletswai is currently experiencing frequent pipe bursts and significant water losses due to 

ageing and deteriorating water infrastructure. The existing networks—primarily composed 

of Asbestos Cement (AC), Cast Iron and PVC pipes—were historically aligned along road 

centres, leading to road damage during maintenance and repair activities. The AC pipes, in 

particular, pose health, environmental and maintenance challenges, resulting in recurring 

leaks and service interruptions that undermine sustainable water supply to the town and 

surrounding townships. 

 

The project is funded through the Municipal Infrastructure Grant (MIG), with funding 

available from 2025/2026 to initiate the project. The project is planned to be implemented 

over a period of thirty-six (36) months as a multi-year project.  
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Figure 1: Maletswai (Aliwal North) Locality Plan 

 

C3.1.2 Extent of the Works 

The employer’s objective is to deliver a public water infrastructure facility using plant and 

local labour for the replacement of ageing infrastructure in Maletswai (Aliwal North), and to 

also meet the future housing and corporate development for the town. The final 

infrastructure requirements shall be confirmed through design development, which forms 

part of this scope.  

 

The Employer’s objectives in delivering public infrastructure and services for this project 

include the provision of temporary work opportunities to the local community through the 

application of labour-enhanced methods to the maximum extent feasible, in accordance with 

the Expanded Public Works Programme Guidelines.  

The Contractor shall be required to attend meetings of the local Project Liaison Committee 

(PLC) from time to time. The requirements of the Expanded Public Works Programme 

(EPWP) are contained in Part F of section C3.3 Particular Specifications.  

 

The scope of this project will include the procurement, supply, delivery, storage, installation, 

testing and commissioning of new pipelines and associated civil works. All designs, 

drawings and method statements must receive prior approval before construction 
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commences and all works shall comply with SANS 1200 standards and relevant regulatory 

requirements. 

 

C3.1.3 Location 

The sketch for Maletswai is shown in Figure 1, and Figure 2 below shows the Maletswai 

water supply zones.   

 

Figure 2: Maletswai 7 Water Supply Zones 

 

C3.1.4 Summary of AC Pipe replacement  

 

A detailed investigation was done to identify the current AC pipes and any other ageing 

pipes in the network, and is detailed in the table below. The replacement has been split into 

twelve different sections and a summary of the extent of the replacement is given in the 

table overleaf.  

 

A feasibility study of the replacement of asbestos cement pipes within the existing water 

network of Aliwal North was undertaken. Apart from the negative health effects and public 

perception of the use of Asbestos Cement (AC) pipes in water reticulation, the existing AC 
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pipes within the network of Aliwal North is old and presents a maintenance challenge. There 

are numerous reported leaks and pipe bursts that compromise service delivery to residents. 

 

Table 1: Extent of AC Pipe replacement 

SECTION  

No. 
DESCRIPTION 

EXISTING AC 

PIPE DIAMETER 

REPLACEMENT 

PIPE 
LENGTH 

(m) 
TYPE SIZE 

1 
250 dia. Bulk Rising Main form WTW to 

Terminal Reservoir 
250 ø  uPVC 250 ø  1771 

2 
400 dia. Bulk Rising Main form WTW to 

Terminal Reservoir 
400 ø  oPVC 400 ø  1727 

3 Aliwal North Zone 1 Reticulation 
50 ø   HDPE 50 ø   1067 

90 ø   uPVC 90 ø   2979 

4 
150 dia. Rising Main to Dukathole SP 

Reservoir 
150 ø  uPVC 160 ø 2295 

5 
200mm dia Gravity Main to Dukathole SP 

Reticulation 
200 ø  uPVC 200 ø  1465 

6 Dukathole SP Zone 1 Reticulation 

50  ø HDPE 50 ø   37 

75  ø HDPE 75  ø 1397 

100 ø uPVC 110 ø 153 

150 ø uPVC 160 ø 28 

160 ø uPVC 160 ø 244 

250 ø uPVC 250 ø  185 

7 
 200mm dia. Bulk Gravity Main to Hilton 

Reticulation 
200 ø  uPVC 200 ø  826 

8 Hilton Zone 1 Reticulation 
100 ø  uPVC 110 ø 449 

75 ø  HDPE 75  ø 170 

9 
200mm dia. Bulk Gravity Main to Springs 

Reticulation 
200 ø  uPVC 200 ø  976 

10 Dukathole SP Zone 2 Reticulation 

50  ø HDPE 50 ø   26 

75   ø  HDPE 75  ø 2950 

100 ø  uPVC 110 ø 3347 

110 ø uPVC 110 ø 350 

150 ø  uPVC 160 ø 178 

160 ø  uPVC 160 ø 731 

200 ø  uPVC 200 ø  1264 

250 ø  uPVC 250 ø  937 

300 ø  uPVC 315 ø  13 

11 Aliwal North Zone 3 Reticulation 

50  ø HDPE 50 ø   148 

75  ø HDPE 75  ø 2744 

100 ø uPVC 110 ø 1823 

150 ø uPVC 160 ø 110 

160 ø uPVC 160 ø 367 

200 ø uPVC 200 ø  294 

250 ø uPVC 250 ø  583 

300 ø uPVC 315 ø  22 

12 Hilton Zone 2 Reticulation 

75  ø  HDPE 75  ø 144 

100 ø  uPVC 110 ø 450 

200 ø  uPVC 200 ø  499 
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C3.1.5 SUMMARY OF THE SCOPE OF WORKS 

 

The Works to be carried out must include, but not be limited to, the following main activities:  

a) Initial site assessments, including but not limited to expropriation documentation, 
identification of services and site and test investigations required for design.  

b) Appointment of sub-consultants (OHS sub-consultant, Environmental sub-
consultant, ISD sub-consultant, Surveyor, Geotechnical sub-consultant) 

c) Project Inception  
d) Preliminary Design Development  
e) Tender Documentation  
f) Stakeholder engagement. 
g) Construction   
h) Construction Monitoring  
i) Compliance with FIDIC Silver (2017) requirements. 
j) Continuous quality control over materials and workmanship, and compliance with 

the Particular Specifications about environmental management and occupational 
health and safety, during all the above construction activities.  

k) Removal of all site establishment facilities and constructional plant on completion 
of the Works. Removal to be compliant with the EIA and/or the Environmental 
Acts surrounding the project. 

l) Compiling the close-out reports together with the as-built drawings.  
m) Hand over to the client with the necessary training if required. 
n) Making good of any defects during the Defects Liability Period.  

 

All plant and equipment provided, and actions taken to meet the stated objectives, shall be 

subject to the requirements and provisions of the standard specifications contained in this 

document, as amended by the specific variations and additions to these standard 

specifications as presented in this Specification. In accordance with the pricing schedule 

summaries, a detailed Bill of Quantities has not been provided; this will be developed by the 

tenderer based on the scoping of works required to deliver THE ASBESTOS PIPE 

REPLACEMENT IN MALETSWAI (ALIWAL NORTH), EASTERN CAPE.  

 

C3.1.6 Labour Intensive Construction 

Labour-intensive construction shall mean the economically efficient employment of as 

significant a portion of labour as is technically feasible to produce a standard of construction 

as demanded by the Specifications, with completion by the Due Completion Date, thus 

ensuring adequate substitution of labour for equipment. 

 

Appropriate portions of the Works included in the Contract shall be executed using Labour-

Intensive Construction methods.  

 

Except where the use of plant is essential in order, in the opinion of the Engineer, to meet 

the specified requirements by the Due Completion Date, the Contractor shall use only hand 

tools and equipment in the construction of those portions (s) of the Works that are required 
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in terms of these Project Specifications to be constructed using Labour Intensive 

Construction methods. 

 

These portions of the Works shall be constructed utilising only locally employed labour 

and/or the labour of local sub-contractors, supplemented to the extent necessary and 

unavoidable by the Contractors key personnel as provided for in sub-clause C3.1.3 unless 

otherwise instructed by the Engineer and in accordance with the further provisions of the 

relevant sections of Part C3 of the Scope of Works.  

 

The portions of the Works to be executed using Labour Intensive Construction methods are: 

• Clearing and grubbing of the site, 

• Hand-proving for existing services detection, 

• Preparation of bedding with specified material, 

• Laying of the pipelines, 

• Compaction around the pipelines, 

• Mixing and placing of small concrete works, less than 3 m³, 

• Building manholes, 

• Any other work as instructed by the Engineer. 
 

In respect of those portions of works which are not listed above, the construction methods 

adopted, and plant utilised shall be at the discretion of the Contractor, provided always that 

the construction methods adopted, and plant utilised by the Contractor are appropriate in 

respect of the nature of the Works to be executed and the standards to be achieved in terms 

of the Contract. 

 

C3.1.7 Sub-Contracting 

C3.1.7.1 The Contractor shall appoint such authorities and/or specialist sub-

contractors and suppliers as may be designated or nominated by the Employer or the 

Engineer. 

 

C3.1.7.2 The Contractor shall sublet to local small subcontractors appropriate 

portions of the works. 

 

C3.1.7.3 As required by Clause 4.4 of the FIDIC Silver (2017), the Contractor shall 

be responsible for all work carried out by sub-contractors (whether nominated by the 

Employer or selected by the Contractor) on his behalf.   

 

C3.1.7.4 The Engineer may at his discretion, upon receipt of a written and fully 

motivated application from the Contractor, and where he deems the circumstances so 

warrant, and provided that the Contractor has complied fully and in all respects with the 

provisions of the Contract about subletting to local sub-contractors or has utilised his best 

endeavours to comply therewith, authorise in writing that the Contractor may employ local 

residents with the sole intent of executing on-the-job training of such local residents to 
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suitable levels of skill that will enable the Contractor to sub-let appropriate portions of the 

Works to such local residents.  

 

Without limiting the generality of application of this sub-clause, circumstances, which the 

Engineer may consider warranting such authorization, include: 

a) non-receipt of valid or acceptable tenders/quotations from local subcontractors. 
b) serious default or failure of appointed local subcontractors. 

 

The Engineer shall not grant such authority in cases where it may reasonably be concluded 

on the available evidence that the invitation of further tenders/quotations in accordance with 

the terms of the Contract is likely to result in the successful completion of the portions of the 

Works concerned by local sub-contractors. 

 

Should the Contractor, after suitable due endeavour, be unable to identify local residents 

suitable for and desiring to train as sub-contractors for portions of the Works the Contractor 

has designated for sub-contracting, then the Contractor shall be permitted to undertake the 

Works in question with his own, after approval by the Engineer. 

 

The Engineer shall monitor the progress achieved with subcontractor training, and the 

successful completion of this training shall be subject to his approval or instruction. The 

Contractor shall tender rates for the training of subcontractors and labour.   

 

As specified in Clause C3.1.3, the Contractor shall approach the Labour Desk/CLO, which 

is established for the purposes of the Contract, for assistance and advice regarding 

conditions of employment, minimum wages, disputes, and disciplinary procedures in respect 

of local subcontractors. 

 

C3.1.8 Construction and Management Requirements 

C3.1.8.1 General 

The Contractor is referred to SANS 1921: 2018, Parts 1, 2, 3, and 5, Construction and 

Management Requirements for Works Contracts. These specifications shall apply to the 

contract under consideration, and the Contractor shall comply with all requirements relevant 

to the project.  

 

Certain aspects, however, require further attention as described hereafter.  

 

C3.1.8.2 Quality Assurance (QA) (Read with SANS 1921 – 1: 2018 clause 4.4) 

The Contractor will be solely responsible for producing work that complies with the 

Specifications to the satisfaction of the Engineer. To this end, it will be the full responsibility 

of the Contractor to institute an appropriate Quality Assurance (QA) system on site. The 

Engineer will regularly audit the Contractor's quality assurance (QA) system to verify that 

adequate independent checks and tests are being carried out and to ensure that the 
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Contractor's own control measures are sufficient to identify any possible quality problems 

that could cause a delay or failure. 

 

The Contractor shall ensure that efficient supervisory staff, the required transportation, 

instruments, equipment, and tools are available to control the quality of their own 

workmanship in accordance with their Quality Assurance (QA) system. His attention is 

drawn to the fact that it is not the duty of the Engineer or the Engineer’s representative to 

act as foreman or surveyor. 

 

C3.1.8.3 Management & disposal of water (Read with SANS 1921 - 1: 2018 clause 

4.6) 

The Contractor shall pay special attention to the management and disposal of water and 

stormwater on the site. It is essential that all completed works or parts thereof are kept dry 

and properly drained. Claims for delay and for repair of damage caused to the works 

because of the Contractor’s failure to properly manage rain and surface water will not be 

considered. The works are in inhabited areas, and the contractor will ensure that no 

stormwater damage to structures occurs during the excavations and after completion of the 

works. 

 

C3.1.8.4 Disposal of spoil or surplus material (Read with SANS 1921 - 1: 2018 clause 

4.10) 

The Contractor shall dispose of all surplus and unsuitable material at legal and registered 

landfill sites within the Municipal area. He shall be responsible for all arrangements 

necessary to obtain such legal and registered landfill sites from the Municipality. 

 

C3.1.8.5 Testing (Read with SANS 1921 – 1: 2018 clause 4.11) 

Process control 

The Contractor shall arrange for all process control tests to be conducted by a laboratory 

acceptable to and approved by the Engineer. 

 

The Contractor may establish their own laboratory on site or employ the services of an 

independent commercial laboratory. Whatever method is used, the Contractor must submit 

the results of tests carried out on materials and workmanship when submitting work for 

acceptance by the Engineer. The costs for these tests shall be deemed to be included in 

the relevant rates, and no additional payment will be made for testing as required. 

 

 Acceptance control 

The process control test results submitted by the Contractor for approval of materials and 

workmanship may be used by the Engineer for acceptance control. However, before 

accepting any work, the Engineer may have further control tests carried out by a laboratory 

of his choice. The cost of such additional tests will be covered by a provisional sum provided 
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in the schedule of quantities; however, tests that fail to confirm compliance with the 

specifications will be at the Contractor's expense. 

 

C3.1.8.6 Survey beacons (Read with SANS 1921 - 1:2018 clause 4.15) 

The Contractor shall take special precautions to protect all permanent survey beacons or 

pegs such as benchmarks, stand boundary pegs and trigonometrical beacons, regardless 

of whether such beacons or pegs were placed before or during the execution of the Contract. 

If any such beacons or pegs have been disturbed by the Contractor or his employees, the 

Contractor shall have them replaced by a registered land surveyor at his own cost. 

 

C3.1.8.7 Existing Services (Read with SANS 1921 - 1:2018 clause 4.17) 

The Contractor shall make himself acquainted with the position of all existing services before 

any excavation or other work likely to affect the existing services is commenced.  

 

The Contractor will be held responsible for any damage to known existing services caused 

by or arising out of his operations, and any damage shall be made good at his own expense. 

Damage to unknown services shall be repaired as soon as possible, and liability shall be 

determined on-site when such damage occurs. 

 

C3.1.9 Programme to be Supplied by the Contractor 

The Contractor’s programme shall be essentially in accordance with the overall 

requirements of the project. 

 

The programme shall not be in the form of a bar chart only, but shall show clearly the 

anticipated quantities of work to be performed each month, together with how the listed plant 

and other resources are to be used, as well as the anticipated earnings for the various 

sections of work. 

 

A network-based programme, according to the precedence method, shall be required by the 

Engineer. The programme shall be updated monthly in accordance with the progress made 

by the Contractor. The updated programme shall be submitted to the Engineer at least two 

working days before monthly meetings. 

 

Failure to comply with these requirements will entitle the Engineer to use a programme 

based on his own assumptions to evaluate claims for extension of time or additional 

payments. 

 

If, during the progress of the work, the quantities of work performed per month fall below 

those shown on the programme, or if the sequence of operations is altered or if the 

programme is deviated from in any other way, the Contractor shall, within one week of 

having been notified by the Engineer, submit a revised programme and network. 
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If the programme must be revised because the contractor is falling behind schedule, they 

shall produce a revised programme showing how they intend to regain lost time to ensure 

completion of the Works within the time of completion as defined in Clause 8.3 of the FIDIC 

Silver (2017) or any granted extension of time. Positive steps must accompany any proposal 

to increase the tempo of work and boost production by providing more labour and plant on 

site, or by utilising the available labour and plant in a more efficient manner. 

 

Failure on the part of the Contractor to submit the programme or to work according to the 

programme or revised programmes shall be sufficient reason for the Engineer to take steps 

as provided in Clause 8.3 of the FIDIC Silver (2017) 

 

The approval by the engineer of any programme shall have no contractual significance other 

than that the Engineer will be satisfied if the work is carried out according to such 

programme and that the Contract undertakes to carry out the work in accordance with the 

programme. It shall not limit the Engineer's right to instruct the Contractor to vary the 

programme if required by circumstances. The Contractor is also referred to in Clause 8.3 of 

the FIDIC Silver (2017) when drawing up their programme. 

 

Progress in advance of the programme on certain portions or phases of the Works shall  

not be considered an adequate reason for poor progress on another portion or phase. 

 

C3.1.10 Overhaul 

Overhaul has not been provided for in this contract. Payment for the overhaul under this 

contract shall be made only upon the Engineer’s approval. 

 

C3.1.11 Site Facilities Available 

 

C3.1.11.1 Location of Site and Depot 

The Contractor is responsible for providing a suitable site for his camp and providing 

accommodation for his personnel and labourers. If the Employer can make any specific site 

available to the Contractor, such site will be pointed out to the Contractor. The Contractor 

must obtain written permission from the landowner and subsequently from the Engineer for 

the establishment of his camp. 

 

Contractor's Camp Site/Store Yard 

Any necessary clearing of the site and making good after de-establishment will be the 

responsibility of the Contractor. 

 

In addition to the requirements of SANS 1200A clause 8.3.2.2, the following conditions shall 

also apply: - 

None of the existing roads shall be damaged in any way. 
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No waterborne sewerage facilities, potable water, or electricity connections are available on 

the site. The Contractor shall make their own arrangements in this regard. 

It shall be the responsibility of the Contractor to make good any damage caused to the 

campsite area or any improvements on it, including services, and to reinstate it to its former 

condition when vacated. The standard of reinstatement must be to the satisfaction of the 

Engineer or the owner.  Particular attention should be directed to these requirements, and 

written clearances from the relevant Departments or other owners will be required. 

 

C3.1.11.2 Source of Water Supply  

The Contractor shall be responsible under the Contract for the supply and distribution at his 

cost of all water that he may require for purposes of constructing the Works.  Accordingly, 

the Contractor shall pay all connection fees and consumption charges, and at their own 

cost, provide all connections, consumption meters, pipework, storage tanks, transport, and 

other items associated with the supply of water for the Works. 

 

The Contractor shall, subject to the approval of the Engineer, make any necessary 

arrangements with the relevant authority for the connection(s), and shall provide in his 

tender for the payment of all charges and costs that are associated with making water 

available for purposes of constructing the Works. 

 

C3.1.11.3 Source of Power Supply  

The Contractor shall be responsible under the Contract for the supply and distribution at his 

cost of all electricity that he may require for purposes of constructing the Works.  

Accordingly, the Contractor shall pay all connection and consumption charges and, at their 

own cost, provide all connections, transformers, consumption meters, cables, distribution 

boards, and other items  

associated with the supply of electricity for the construction of the Works. 

 

The Contractor shall, subject to the approval of the Engineer, make any necessary 

arrangements with the relevant authority for the connection(s), and shall provide in his 

tender for the payment of all charges and costs that are associated with making electricity 

available for purposes of constructing the Works. The distribution of electricity shall be in 

accordance with the applicable bylaws and regulations of the supply authority. 

 

C3.1.11.4 Accommodation of Employees  

No employees, except security guards, will be allowed to sleep or be accommodated on the 

site.  

 

No housing is available for the Contractor's employees, and the Contractor shall make their 

own arrangements for housing and transportation to the site. No informal housing or 

squatting will be allowed. 
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The Contractor shall provide the necessary ablution facilities at his campsite and the site of 

the works for the use of his employees. Chemical toilets will only be permitted where 

temporary facilities are required. 

 

C3.1.11.5 Latrines 

The Contractor shall provide, for the duration of the contract, latrine facilities on the site and 

at the point of work in the form of chemical closets for the use of persons employed on the 

works.  All latrine facilities provided by the Contractor shall be efficient, sanitary, and non-

offensive in nature. The Contractor shall pay all sanitary fees payable to any local authority. 

 

C3.1.12 Features Requiring Special Attention 

C3.1.12.1 Built-up Areas 

The Contractor's attention is drawn to the fact that the Works will be constructed through 

residential areas. The Contractor shall exercise all necessary precautions and take all the 

steps required to ensure the safety and convenience of the public. In addition, the Contractor 

shall provide access for traffic over and through the works, as well as for residents to their 

places of abode, all as described in the Specifications.  The Contractor must make 

allowance in his programming for delays resulting from the aforesaid. 

 

The Contractor shall provide residents with a minimum of 72 hours' written notice of their 

intent to close access to residential stands. The Contractor shall acquire written confirmation 

from all owners that they are aware of any intended closures of access.  No traffic access 

to a residential stand shall be closed for longer than 48 hours. 

 

C3.1.12.2 Protection of Buildings and Structures 

The Contractor shall give all residents or other parties owning a building or structure within 

an appropriate radius (not less than 100m) from any point of blasting a minimum of 48 hours' 

notice of their intent to execute any blasting work.  

 

The Contractor shall note all aspects relevant to the condition of the affected buildings 

and/or structures before blasting and shall acquire the signature of the owners/occupants 

agreeing to such conditions. 

 

Following blasting, both the Contractor and the owners/occupants shall sign a form 

confirming the condition of the buildings and/or structures. In the event of damage to existing 

buildings and/or structures because of blasting, remedial work shall be done to the 

satisfaction of the owners/occupants/Engineer at the Contractor’s expense. 

 

Compliance with this clause will not relieve the Contractor of any of its responsibilities under 

the Contract. 

 

If a structure is in the way of the planned route, the structure will be moved and rebuilt. 
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C3.1.12.3 Care of the Site 

At all times during the construction of the Works and upon completion thereof, the Site of 

the Works shall be kept and left in a clean and orderly condition. The Contractor shall store 

all materials and equipment for which he is responsible in an orderly manner and shall keep 

the Site free from debris and obstructions. 

 

C3.1.12.4 Control of Water  

The Contractor shall always and in all respects be responsible for the handling of stormwater 

from higher-laying areas above the Works, and for the handling of any sub-surface water 

that may affect the Works.  No separate payment shall be made in this regard, as all costs 

related thereto shall be deemed to be included in the rates tendered for the various items of 

work that are included in the Schedule of Quantities.   

 

C3.1.12.5 Hard Rock conditions 

The Contractor must be able to start with hard rock excavations immediately and his 

program must include blasting as an activity. The is no geotechnical report that has been 

developed at this stage. The PSP will be required to develop a Geotechnical Report during 

the design development stage.  

 

C3.1.13 Management of the Environment 

Th PSP shall pay special attention to the following: 

 

(a) Natural Vegetation 

The PSP shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Engineer 

may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution 

of the work or where directed by the Engineer.  

 

(b) Fires 

The PSP shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of a fire, the Contractor shall take 

active steps to limit and extinguish the fire and shall accept full responsibility for damages 

and claims resulting from such fires, which they or their employees may have caused.  

 

C3.1.14 Community Liaison and Community Relations 

In all dealings with communities and beneficiaries of the project, and all dealings with 

workers employed from within such communities, the Contractor shall take due cognisance 

of the character, culture and circumstances of the specific community and/or any group of 
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beneficiaries and shall at all times use his best endeavours to avoid the development of 

disputes and instead to foster a spirit of co-operation and harmony towards the project. 

 

The Contractor shall at all times keep the Engineer fully informed regarding all matters 

affecting or negotiated between the Contractor and the community and/or beneficiaries, and 

he shall attend all liaison meetings as may be arranged by the Engineer and/or the 

Employer. All matters concerning the community and/or beneficiaries shall be discussed 

and where possible, resolved at such meetings. 

 

Where any resolution during such negotiations or at such meetings shall be contrary to the 

terms and provisions of the Contract, the Contractor shall not give effect thereto without a 

prior written instruction from the Engineer. Where the Contractor is of the opinion that any 

instruction of the Engineer issued in terms of this clause will result in the incurring of 

additional costs which were not provided for in his tendered rates and prices and/or that a 

delay in the progress of the Works will result, he shall be entitled to submit a claim in terms 

of Clause 20.1 of the FIDIC Silver (2017) ), provided always that the period of twenty-eight 

(28) days referred to in Clause 10 shall be reduced to three (3) normal working days in 

respect of all claims submitted in terms of this clause. 

 

C3.1.15 Workmanship and Quality Control 

The onus to produce work that conforms in quality and accuracy of detail to the requirements 

of the Specifications and of the Drawings rests with the Contractor, and the Contractor shall, 

at his own expense, institute a quality-control system and provide experienced engineers, 

foremen, surveyors, materials technicians, other technicians, technical staff and the user 

department, together with all transport, instruments and equipment to ensure adequate 

supervision and positive control of the quality of the Works at all stages of the Contract. 

 

The cost of the Contractor’s supervision and process control, including all testing carried out 

by the Contractor, will be deemed to be included in the rates tendered for the various items 

of work. The Contractor's attention is drawn to the provisions of the various Standardised 

Specifications regarding the minimum frequency of process control testing that is to be 

executed. The Contractor shall, at his own discretion, increase this frequency where 

necessary to always ensure adequate control of the quality of the Works. 

 

Upon completion and submission of each portion of the Works to the Engineer for 

examination, the Contractor shall furnish the Engineer with the results of relevant tests, 

measurements and levels, thereby indicating compliance with the Specifications.  

 

The Engineer will not examine or inspect any portion of work submitted for approval unless 

the request for inspection and approval is accompanied by relevant tests, measurements 

and levels indicating compliance. 
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C3.1.16 Samples 

Materials or work that do not conform to the approved samples, submitted in terms of Clause 

7.2 of the FIDIC Silver (2017), will be rejected. The Engineer reserves the right to submit 

samples for testing to ensure that the material represented by the samples meets the 

specification requirements. 

 

C3.1.17 Notices, Signs, Barricades and Advertisements 

Notices, signs, and barricades (required in accordance with Clause 1.3 of the FIDIC Silver 

(2017) as well as advertisements, may only be erected where approved by the Engineer.  

The Contractor shall be responsible for their supply, erection, maintenance and ultimate 

removal and shall make provision for this in their tendered rates. 

 

The Engineer shall have the right to have any sign, notice or advertisement erected, moved 

to another location, or to have it removed from the Site of the Works, should it in any way 

prove to be unsatisfactory, inconvenient or dangerous to the general public. 

 

C3.1.18 Requirements for Accommodation of Traffic 

C3.1.18.1 General 

The Contractor will be responsible for the safe and easy passage of public traffic past and 

on sections of roads of which he has occupation or where work must be done near traffic.   

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2:2018: 

Construction and Management Requirements for Works Contracts, Part 2: Accommodation 

of Traffic on Public Roads occupied by the Contractor. The Contractor shall obtain this 

specification from Standards South Africa if accommodation of traffic will be involved on any 

part of the construction works. 

 

C3.1.18.2 Basic Requirements 

The travelling public shall have the right of way on public roads, and the Contractor shall 

make use of approved methods to control the movement of his equipment and vehicles so 

as not to constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is always extended to the public.  

 

Failure to maintain road signs, warning signs, or flicker lights in good condition shall 

constitute ample reason for the Engineer to suspend the work until the road signs, etc., have 

been repaired to their satisfaction. 

 

The Contractor may not commence construction activities that affect existing roads before 

adequate provisions have been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs Manual.  
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The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations.  

 

The Contractor shall provide and grant access to persons whose properties fall within or 

adjoin the area in which he is working.  

 

The contractor shall construct and maintain temporary access roads to their remote works 

where no roads are available. 

 

C3.1.19 Open Trenches 

Trenches may not be left open during the builder’s holidays and shall always be safeguarded 

from danger to the public.  Safe trench crossings shall be provided at all intersections with 

access to properties, public roads, and paths.  The length of trench left open at any one time 

may be restricted by the Engineer, should he consider such restriction to be in the interest 

of public safety. Heaps of stockpiled or excavated material may not be left in the road 

reserve without warning signs and should be removed during the builder's holiday. 

 

C3.1.20 Statutory Regulations 

The statutory requirement of the Occupational Health and Safety Act, Act 85 of 1993 

(referred to as the Act below), and all regulations promulgated there under as well as the 

other relevant acts must be adhered to by the Contractor, with specific reference to the 

safety of all employees and the public, irrespective of whether such employees are 

employed by the Contractor or by his subcontractors (including local subcontractors).   The 

Contractor, in entering into this Contract, hereby agrees with the Employer in terms of 

Section 37(2) of the Act, that the Contractor as an employer in its own right and in its capacity 

as Contractor for the execution of the Works, shall have certain obligations and that the 

following arrangement shall apply between the Contractor and the Employer to ensure 

compliance by the Contractor with the provisions of the Act, namely:- 

The Contractor undertakes to acquaint the appropriate officials and the employees of the 

Contractor with all relevant provisions of the Act, and the regulations promulgated in terms 

of the Act;  

The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in 

terms of the Act and regulations will be fully complied with; and 

The Contractor hereby accepts sole liability for such due compliance with the relevant 

duties, obligations and prohibitions imposed by the Act and regulations, and expressly 

absolves the Employer and the Engineer from being obliged to comply with any of the 

aforesaid duties, obligations and prohibitions in respect of the Works; and 

The Contractor shall be obliged to report forthwith to the Employer and the Engineer any 

investigation, complaint, or criminal charge which may arise as a consequence of the 

provisions of the Act and regulations pursuant to work performed on behalf of the Employer, 
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and shall, on written demand, provide full details in writing of such investigation, complaint 

or criminal charge. 

The Contractor shall sign the agreement bound into Section C1.2 of this document. 

 

The Contractor shall comply with all the conditions of the Record of Decision in terms of 

Section 22(3) of the Environmental Conservation Act, 1989.  The Environmental 

Management Plan is available upon request from the Engineer. 

 

A time-related and a fixed-charge item have been provided in Section A of the Schedule of 

Quantities. The contractor shall allow for all obligations imposed by the Environmental 

Management Plan including the appointment of an environmental manager/control officer.  

 

C3.1.21 Safety 

Pursuant to the provisions of the FIDIC Silver (2017) and without in any way limiting the 

Contractor’s obligations there under, the Contractor shall at his own expense (except only 

where specific provision (if any) is made in the contract for the reimbursement to the 

Contractor in respect of particular items), provide the following: 

 

The Principal Contractor must do a Risk Assessment and compile an OHS Plan to be 

evaluated and approved by the Safety Agent before commencement of Construction. 

The Contractor must ensure that regular safety meetings are held and that the minutes of 

these meetings are kept in a Safety File, which must be available on-site at all times. 

Provide to its Employees on the site of the works, all safety materials, clothing and 

equipment necessary to ensure full compliance with the provisions of the Occupational 

health and Safety Act, 1993 (Act No 85 of 1993) as amended (hereinafter referred to as the 

Act) at all times, and shall institute appropriate and effective measures to ensure the proper 

usage of such safety materials, clothing and equipment at all times; 

Provide, install and maintain all barricades, safety signage and other measures to ensure 

the safety of workers and all persons in, on and around the site, as well as the general 

public; 

Implement on the site of the works, such procedures and systems and keep all records as 

may be required, to ensure compliance with the requirements of the Act at all times; 

Implement all necessary measures to ensure compliance with the Act by all subcontractors 

engaged by the Contractor and their employees engaged on the works; 

Full compliance with all other requirements about safety as may be specified in the Contract 

(Also refer to Notice to Tenderers). 

 

The Employer and the Engineer shall be entitled, although not obliged, to make such 

inspections on the site as they shall deem appropriate to verify the Contractor’s compliance 

with the requirements of the Act.   

 



JOE GQABI DISTRICT MUNICIPALITY 

BID NO.: JGDM 2025/26-014 

DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL NORTH ASBESTOS PIPE REPLACEMENT– (TURNKEY) 

Page 152 of 164 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

For this purpose, the Contractor shall grant full access to the site of all parts of the site and 

shall co-operate fully in such inspections and shall make available for inspection all such 

documents and records as the Employer’s and/or Engineer’s representative may reasonably 

require. Where any such investigations reveal, or where it comes to the Engineer’s attention 

that the Contractor is in any way in breach of the requirements of the Act or is failing to 

comply with the provisions of this clause, the Engineer shall, by the provisions of clause 

8.12 of the FIDIC Silver (2017), be entitled to suspend progress on the works or any part 

thereof until the Contractor has demonstrated to the satisfaction of the Engineer, that such 

breach has been rectified. 

The Contractor shall have no grounds for a claim against the Employer for extension of time 

and/or additional costs if the progress on the works or any part thereof is suspended by the 

Engineer in terms of this clause, and the Contractor shall remain fully liable in respect of the 

payment of penalties for late completion in accordance with the provisions of clause 8.12 

(a) and (b) of the FIDIC Silver (2017) should the Contractor fail to complete the Works on or 

before the specified due completion date in consequence of the suspension. 

 

Persistent and repeated breach by the Contractor of the requirements of the Act and/or this 

clause shall constitute grounds for the Engineer to act in terms of subclause 15.5 of the 

FIDIC Silver (2017) and for the Employer to cancel the Contract in accordance with the 

further provisions of the said clause 15.5. 

 

In addition to all the above safety-related requirements, the Contractor shall take cognisance 

of the requirements of the Construction Regulations and OHS Specifications. 

 

C3.1.22 Safety Officer 

OHS must be provided. 

 

The Contractor is required to ensure compliance with the Occupational Health and Safety 

Act (Act 85 of 1993) and its regulations, particularly the Construction Regulations 2014, by 

appointing a Health and Safety Officer for the works. 

 

The safety officer shall possess a thorough understanding of the Occupational Health and 

Safety Act.  He shall preferably have completed the Safety Management Training Course 

(SAMTRAC) presented by NOSA. He shall also be registered as a Construction Health and 

Safety office with a recognised Statutory Body. The Contractor shall submit details of the 

proposed personnel. 

 

C3.1.23 Source of Material/Borrow Pit 

The contractor will be held responsible for locating legal, licensed, and approved sources of 

all materials that comply with the relevant minimum requirements specified in this contract. 

He shall be responsible for maintaining and closing the borrow pit to the prescribed 

standards. No separate payment shall be made for this, as all costs related thereto shall be 
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deemed to be covered by the tendered rates. Where possible, materials manufactured or 

produced locally shall be procured to promote local enterprise. 

 

C3.1.24 Photographic Record 

Prior to the commencement of the work, and during the contract period, a photographical 

record shall be made of all existing stands and structures to be affected by the construction 

activities and forwarded to the Engineer prior to the commencement of Works. 

No provision has been made in the Schedule of Quantities for this item. 
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C3.2 Engineering 

C3.2.1 Design  

The Employer is responsible for the design of the Permanent Works as reflected in the 

Contract Documents unless otherwise stated.  

The Contractor is responsible for the design of the Temporary Works and their compatibility 

with the permanent Works  

The Contractor shall supply all details necessary to assist the Engineer in the compilation 

of the As–Built drawings  

 

C3.2.2 Employer’s Design 

The Employer has designed the permanent works included in this contract. The detail of the 

works is indicated on the drawings and in the specifications. The Tenderer may submit 

alternative offers for designs prepared by himself, subject to the conditions. 

 

C3.2.3 Drawings 

The Contractor shall use only the dimensions stated in the figures on the Drawings in setting 

out the Works, and dimensions shall not be scaled from the Drawings, unless required by 

the Engineer. The Engineer will, upon the Contractor's request, by the provisions of the 

FIDIC Silver (2017), provide such dimensions as may have been omitted from the Drawings.  

 

The Contractor shall ensure that accurate as-built records are kept of all infrastructure 

installed or relocated during the contract. The position of pipe bends, junction boxes, duct 

ends, and all other underground infrastructure shall be given by either coordinates or stake 

value and offset. Where necessary, levels shall also be shown. A marked-up set of drawings 

shall also be kept and updated by the Contractor. This information should be provided to 

the Engineer's Representative regularly.  

 

All information in possession of the Contractor, required by the Engineer and/or the 

Engineer’s Representative to complete the as-built/record drawings, must be submitted to 

the Engineer's Representative before a Certificate of Completion will be issued.  

 

C3.2.3.1 Additional construction drawings  

Additional construction drawings, as per Clause 5.9 of the FIDIC Silver (2017), will be issued 

to the Contractor by the Engineer/Employer on the commencement date and from time to 

time as required. 
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C3.3 Procurement 

C3.3.1 Restriction of the Utilisation of Personnel in the Permanent 

Employment of the Contractor 

 

The Contractor shall limit the utilisation of his permanently employed personnel to that of 

key personnel only on the Works, as defined below, and shall execute and complete the 

Works utilising a temporary workforce employed directly by the Contractor and/or by his 

sub-contractors, using the assistance of the labour desk / CLO that will be established for 

the project in consultation with the various communities that are based in proximity to the 

Works or which will be allocated within the development. 

 

Without derogating from the Contractor’s obligations to complete the Works within the 

specified time for completion in terms of clause 8.2 of FIDIC Silver (2017), the numbers in 

each category of the Contractor's key personnel, as stated by the Contractor in Part T2 of 

this document, will be strictly controlled during the contract period and any increase in 

numbers will be subject to the prior approval of the Employer. 

 

“Key personnel” means all Contracts Managers, Construction Manager/Site Agents, site 

clerks, materials and survey technicians, quantity surveyors, trainers, supervisors, foremen, 

skilled plant operators, welders, shutter hands and the like, and all other personnel in the 

permanent employ of the Contractor or his sub-contractors who possess special skills, 

and/or who play key roles within the Contractor's or his subcontractor's operations. 

 

The Engineer may, at his discretion, upon receipt of a written and fully motivated application 

from the Contractor, and where he deems the circumstances so warrant, authorise in writing 

that the Contractor may utilise in the execution of the Works, workers not being his key 

personnel but who are in his permanent employ.  

 

Without limiting the generality of application of this sub-clause, circumstances which the 

Engineer may consider to warrant authorisation of the use of the Contractor's permanent 

employees other than key personnel, include: 

The unavailability from local sources of sufficient numbers of temporary workers and/or sub-

contractors to execute the Works, provided always that the Contractor has satisfied the 

Engineer that he has exercised his best endeavours and taken all reasonable actions to 

recruit sufficient temporary workers and sub-contractors from local sources as contemplated 

above. 

The unavailability within the temporary worker pool and/or from subcontractor sources 

available to the Contractor in terms of the Contract, of sufficient skills necessary to execute 

the Works or specific portions thereof, in situations where the completion period allowed in 

the Contract is insufficient to facilitate the creation of the necessary skills through the 

provision of suitable training as contemplated in the Contract; 

Any other circumstances which the Engineer may deem as constituting a warrant. 
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C3.3.2 Provision of Temporary Workforce for the Contract 

The Contractor shall employ labour from the local community through the labour desk / CLO, 

except for approved key staff in the permanent employ of the Contractor. 

 

Although the Contractor shall adhere to the statutory minimum wage rates, he is, however, 

at liberty to negotiate additional incentive payments based on performance. The 

Occupational Health and Safety Act must be adhered to concerning the safety of any 

employee employed by the Contractor. The successful tenderer shall liaise with the Ward 

Councillor/Ward Committee, whereby the Ward Councillor shall provide to the Contractor 

the following, if necessary: 

 

a)  A Community Liaison Officer (CLO) for liaison with the recipient community 

for labour recruitment 

 

The CLO shall attend all site and other meetings concerning the project. Only one CLO shall 

be appointed per project.  If the project spans over more than one Ward, the relevant Ward 

Councillors shall agree on one CLO to be appointed by the Contractor.  Should no 

agreement be reached as anticipated, the relevant Project Manager, in conjunction with the 

Engineer, will conduct interviews with prospective appointees and, at their discretion, 

appoint the successful candidate as the CLO. 

 

Notwithstanding the above, if the vastness of the project requires the use of more than one 

CLO, this will be permitted provided that the total monthly sum paid to all CLOs shall not 

exceed the amount allowed for in the BoQ.  

 

Should the Contractor experience any difficulties with the community, these difficulties shall 

immediately be brought to the attention of the Municipality/Project Manager, who shall 

arrange a meeting with the relevant Ward Councillor(s) and the CLO to resolve such 

difficulties.  

 

The Main Contractor shall ensure that any Sub-Contractor they may appoint adheres to 

these conditions, subject to the provisos applicable to the duration of such sub-contract. 

Should any of the above conditions be less favourable than any Bargaining Council 

Agreement or Act relevant to the Contractor, the more favourable condition will apply. 

 

A contract of employment or subcontract should be signed between the Contractor and each 

of his employees or subcontractors, as the case may be. Likewise, contracts of employment 

must be entered into between each subcontractor and its specific employees. Employment 

and subcontract agreements shall reference at least the following conditions. 

The minimum agreed wage rate per hour in respect of labourers; 

The agreed pay rate per unit of production, where applicable; 
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UIF and WCA payments. 

Minimum working hours per day; 

Start and end times of a daily shift; 

Lunch break times 

Company policy regarding Rain time 

Sickness and absenteeism 

Disciplinary matters 

Grievances 

Method and frequency of payment; 

Work clothes and safety equipment to be issued 

Labour Desk 

 

  



JOE GQABI DISTRICT MUNICIPALITY 

BID NO.: JGDM 2025/26-014 

DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL NORTH ASBESTOS PIPE REPLACEMENT– (TURNKEY) 

Page 158 of 164 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

C3.4 Construction 

C3.4.1 Standard Specifications 

C3.4.1.1 The Standard specification is carried out strictly by SANS 1200 - "Standard 

Specification for Civil Engineering Construction" as approved by the Council of the South 

African National Standards. 

 

C3.4.1.2 For this Contract, the latest issues of the following Standard Specifications 

for Civil Engineering Construction, applicable at the date of tender advertisement, shall 

apply: 

 

SANS 1200 A:  General 

SANS 1200 AB: Engineer's Office 

SANS 1200 C:  Site Clearance (Amendment, 1982) 

SANS 1200 D:  Earthworks (Amendment 1, 1990) 

SANS 1200 DA: Earthworks (Small works)  

SANS 1200 DB: Earthworks (Pipe Trenches) 

SANS 1200 DE: Small earth dams 

SANS 1200 DK: Gabions and Pitching 

SANS 1200 DM: Earthworks (Roads, Subgrade) 

SANS 1200 G: Concrete (Structural) 

SANS 1200 GB: Concrete (Ordinary Buildings) 

SANS 1200 GE: Precast Concrete (Structural) 

SANS 1200 HA: Structural Steelworks 

SANS 1200 HB: Cladding and Sheeting 

SANS 1200 L:  Medium Pressure Pipelines 

SANS 1200 LB:  Bedding (Pipes) 

SANS 1200 LD:  Sewers 

SANS 1200 M:  Roads General 

SANS 1200 ME : Subbase 

SANS 1200 MF: Base 

SANS 1200 MJ: Roads (Segmented Paving) 

SANS 1200 MK: Roads (Kerbing and Channelling) 

 

C3.4.1.3 The term “project specifications” appearing in any of the SANS 1200 

standardised specifications must be replaced with the terms “scope of work”. 

 

C3.4.1.4 References from, and variations and additions to the Standard 

Specifications and Particular Specifications are included in section C3.4.2. 

 

C3.4.1.5 A specification for the design, installation, testing, and commissioning of electrical 

installations operating on voltages up to 750V AC is included in C3.4.4. 
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C3.4.2 E.P.W.P. Labour Intensive Specification 

C3.4.2.1 Labour-intensive competencies of supervisory and management staff 

 

Contractors with a CIDB contractor grading designation of 4CE and higher shall only engage 

supervisory and management staff in labour-intensive works who have either completed, or, 

for the period from 1 April 2019 to 30 June 2021, are registered for training towards the skills 

programme outlined in Table 1. 

 

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the 

managing director or managing member of a close corporation, as relevant, having a 

contractor grading designation of 1CE, 2CE, 3CE and 4CE shall have personally completed, 

or for the period 1 April 2019 to 30 June 2021 be registered on a skills programme for the 

NQF level 2. All other site supervisory staff in the employ of such contractors must have 

completed, or for the period 1 April 2019 to 30 June 2021, be registered on a skills 

programme for the NQF level 2-unit standards or NQF level 4-unit standards. 

 

Table 1: Skills programme for supervisory and management staff 

Personnel 
NQF 

level 

Unit standard titles Skills programme 

description 

Team 

leader/supervisor 

/ Contracts 

Manager 

2 Apply Labour Intensive Construction 

Systems and Techniques to Work 

Activities 

This unit standard 

must be 

completed, and 

Use Labour Intensive Construction 

Methods to Construct and Maintain 

Roads and Stormwater Drainage 

 

 

 

Any one of these 

3-unit standards 

Use Labour Intensive Construction 

Methods to Construct and Maintain Water 

and Sanitation Services 

Use Labour Intensive Construction 

Methods to Construct, Repair and 

Maintain Structures 

Foreman/ 

supervisor 

4 Implement labour labour-intensive 

construction Systems and Techniques 

This unit standard 

must be 

completed, and 

Use Labour Intensive Construction 

Methods to Construct and Maintain 

Roads and Stormwater Drainage 

 

 

Any one of these 

3-unit standards Use Labour Intensive Construction 

Methods to Construct and Maintain Water 

and Sanitation Services 



JOE GQABI DISTRICT MUNICIPALITY 

BID NO.: JGDM 2025/26-014 

DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL NORTH ASBESTOS PIPE REPLACEMENT– (TURNKEY) 

Page 160 of 164 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

Use Labour Intensive Construction 

Methods to Construct, Repair and 

Maintain Structures 

Site Agent / 

Construction 

Manager (i.e. the 

contractor’s most 

senior 

representative 

who is resident 

on the site) 

5 Manage the Labour Intensive 

Construction process 

Skills Programme 

against this single 

unit standard 

 

C3.4.2.2 Employment of unskilled and semi-skilled workers in labour-intensive work 

 

C3.4.2.2.1 Requirements for the sourcing and engagement of labour 

Unskilled and semi-skilled labour required for the execution of all labour-intensive works 

shall be engaged in accordance with prevailing legislation and SANS 1914-5, Participation 

of Targeted Labour.  The minimum wage rate for local E.P.W.P. labourers for 2025 is R15.16 

per hour or R 121,28 per 8-hour day or per task as per the National Minimum Wage Act No. 

9 of 2018 and all conditions stipulated in the annually published Ministerial Determination 

for Public Works Programmes. The current daily wage rate the municipality is paying is 

R180.00.  For this 18-month project, it is proposed that R 200 per day/task be the stipulated 

wage rate.  

 

Tasks established by the contractor must be such that: 

the average worker completes five tasks per week in 40 hours or less; and, 

The weakest worker completes five tasks per week in 55 hours or less. 

 

The contractor must revise the time allocated to complete a task whenever it is established 

that the time taken to complete a weekly task exceeds the requirements outlined in 

C3.4.3.2.1. 

 

The Contractor shall, through all available community structures, inform the local community 

of the labor-intensive works and the employment opportunities presented thereby. 

Preference must be given to people with previous practical experience in construction 

and/or who come from households: 

where the head of the household has less than a primary school education. 

a household with people living with disability; 

that has less than one full-time person earning an income; 

where subsistence agriculture is the source of income; 

those who are not in receipt of any social security pension income. 
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The Contractor shall endeavour to ensure that the expenditure on the employment of 

temporary workers is in the following proportions: 

60 % women; 

20% of youth who are between the ages of 18 and 35; and 

2% of persons with disabilities. 

 

C3.4.2.3 Specific provisions about SANS 1914-5 

Definitions 

Targeted labour:  Unemployed persons who are employed as local labour on the project.  

 

C3.4.2.3.1 Contract participation goals 

The contract participation goal aims to be 30% of the total contract value. The contract 

participation goal shall be measured by the performance of the contract, enabling the 

employment provided to targeted labour to be quantified. 

 

The wages and allowances used to calculate the contract participation goal shall, 

concerning both time-rated and task-rated workers, comprise all wages paid and any 

training allowance paid in respect of agreed training programmes.  

 

C3.4.2.4 Terms and conditions for the engagement of targeted labour 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered 

into with targeted labour.  

 

C3.4.2.5 Variations to SANS 1914-5 

The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value-added tax or sales 

tax, which the law requires the employer to pay the contractor. 

 

The schedule referred to in 5.2 shall, in addition, reflect the status of targeted labour as 

women, youth and persons with disabilities and the number of days of formal training 

provided to targeted labour. 

 

C3.4.2.6 Training of targeted labour  

The contractor shall provide all necessary on-the-job training to the targeted labour to enable 

them to master the basic work techniques required to undertake the work in accordance 

with the contract requirements, in a manner that does not compromise worker health and 

safety. 

 

The provincial office of the Department of Labour will fund the cost of the formal training of 

targeted labour. This training should take place as close to the project site as practically 

possible. The contractor must access this training by informing the relevant provincial office 

of the Department of Labour in writing, within 14 days of being awarded the contract, of the 
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likely number of persons that will undergo training and when such training is required. The 

employer must be furnished with a copy of this request. 

 

A copy of this training request made by the contractor to the DOL provincial office must also 

be emailed to the E.P.W.P. Training Director in the Department of Public Works – 

Mziwabantu Ntese, email mziwabantu.ntese@dpw.gov.za, Tel: 041 408 2305/2029. 

 

The contractor shall be responsible for scheduling the training of workers and shall take all 

reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days 

of formal training if he/she is employed for 3 months or less and a minimum of ten (10) days 

if he she is employed for 4 months or more. 

 

The contractor shall do nothing to dissuade targeted labour from participating in the training 

program. 

 

An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to 

workers who attend formal training, as specified in C3.4.2.6 above. 

 

The Contractor must provide proof of compliance with the requirements outlined above to 

the Employer before submission of any payment certificate.  

 

C3.4.3 Variations, Amendments and Additions to Standard and Particular 

Specifications 

The following variations and additions to the Standard and Particular Specifications will 

apply to this Contract. 

 

C3.4.3.1 Department of Water and Sanitation Specifications 

DWS1110: Department of Water Affairs, "Standard Specification for construction of 

pipelines." 

DWS1130: Department of Water Affairs, "Standard Specification for the manufacture and 

supply of steel pipes, specials and fittings for duties up to 4,6 MPa design pressure." 

DWS1131: Department of Water Affairs, "Standard Specification for the lining and coating 

of steel pipes and specials." 

DWS1740: Department of Water Affairs, "Standard Specification for plumbing” 

 

The various documents listed in section C3.4.1 shall be treated as mutually explanatory.  

However, should any requirement of section C3.4.3 conflict with any requirement of the 

Standardised Specifications or with any requirement of the Particular Specifications, then 

the requirement of section C3.4.3 shall prevail. 
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C3.4.3.2 Introduction 

In specific clauses, the standard, standardised, and particular specifications allow a choice 

to be specified in the project specifications between alternative materials or methods of 

construction, and for additional requirements to be selected to suit a particular contract. 

Details of such alternative or additional requirements applicable to this contract are 

contained in this part of the project specifications. It also includes additional specifications 

required for this particular contract. 

 

The number of each clause and payment item in this part of the project specifications 

consists of the prefix 'PS' followed by a number corresponding to the number of the relevant 

clause or payment item in the standard specifications. The number of a new clause or 

payment item, which does not form part of a clause or a payment item in the standard 

specifications and which is included here, is also prefixed by PS, but followed by a new 

number which follows on the last clause or item number used in the relevant section of the 

standard specifications. An asterisk precedes additional clauses “*”. 

 

Tenderers must make provision for all the relevant Project Specifications to be included 

when calculating the prices of the various items in the BoQ. 

 

In addition, the sum tendered shall cover all initial costs incurred in complying with the 

requirements of C1.2 Contract Specific Data. 
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Declaration (In respect of completeness of tender) to: 

 

JOE GQABI DISTRICT MUNICIPALITY 

Office of the Municipal Manager 

Corner of Cole & Graham Streets 

BARKLY EAST 

 

I/we, the undersigned, do hereby declare that these are the properly priced the Schedule 

forming Part  C2.2 of this Contract Document. The complete document comprises of 164 

pages which includes the BoQ in consecutive order upon which my/our tender for the BID 

NO: JGDM 2025/25-014: DESIGN, MONITORING AND CONSTRUCTION OF ALIWAL 

NORTH ASBESTOS PIPE REPLACEMENT– (TURNKEY)  has been based. 

 

SIGNED BY/ON BEHALF OF TENDERER :   

 

     

 NAME  SIGNATURE  DATE 

 

 

 

 

 

 

 

COMPANY STAMP 
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