PART 2: PRICING DATA

TSC3 Option A

Document reference	Title	No of pages
C2.	Pricing assumptions: Option A	2
C2.:	The price list	[•]

C2.1 Pricing assumptions: Option A

1. How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11 defined terms 11.2

(12) The Price List is the *price list* unless later changed in accordance with this contract.

(17) The Price for Services Provided to Date is the total of

- the Price for each lump sum item in the Price List which the Contractor has completed and
- where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the *Contractor* has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

2. Function of the Price List

Clause 54.1 in Option A states: "Information in the Price List is not Service Information". This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information. This is further confirmed by Clause 20.1 which states, "The *Contractor* Provides the Service in accordance with the Service Information". Hence the *Contractor* does **not** Provide the Service in accordance with the Price List. The Price List is only a pricing document.

3. Link to the Contractor's plan

Clause 21.4 states "The *Contractor* provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance". Hence when compiling the *price list*, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the *price list* and result in a satisfactory cash flow in terms of clause 11.2(17).

4. Preparing the price list

Before preparing the *price list*, both the *Employer* and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the *price list* either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the *service* to be provided. Alternatively the *Employer*, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the *Contractor* to include in the *price list* to be prepared and priced by him.

It is assumed that in preparing or finalising the *price list* the *Contractor*:

- Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
- Understands the function of the Price List and how work is priced and paid for;
- Is aware of the need to link operations shown in his plan to items shown in the Price List;
- Has listed and priced items in the *price list* which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an *Employer's* risk;
- Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the *service* for the tendered total of the Prices.
- Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of
 work within that item later turns out to be different to that which the *Contractor* estimated at time of
 tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
 event

4.1. Format of the *price list*

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the *price list* in section C2.2 are made either by the *Employer* or the tendering contractor.

If the *Contractor* is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the *Contractor* is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the *Contractor* is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 the *price list*

		•	1	r		
ITEM NO	DESCRIPTION	UNIT	NO OFF	QTY	RATE	AMOUNT
	ITEM 1					
1	PRELIMINARIES AND GENERAL					
	Site Establishment for: Delivery of 6m v 2m Kitchen, 6m v 2m Office, 0m v 2m Ablution 8, 12m v 2m					
1.1	Site Establishment for: Delivery of 6m x 3m Kitchen, 6m x 3m Office, 9m x 3m Ablution & 12m x 3m Storage	Once Off	1	1		
1.2	Site De-establishment for: 6m x 3m Kitchen, 6m x 3m Office, 9m x 3m Ablution & 12m x 3m Storage	Once Off	1	1		
1.3	PPE	Once/Year	1	24		
1.4	Safety file	Once Off	1	1		
1.5	Medicals - Entry	Once/Year	1	24		
1.6	Medicals - Exit	Once Off	1	24		
1.7	Security Clearance certification	Once Off	1	24		
1.8	Site Office Container (Insulated, with Air-Con): 6m x 3m	Monthly	1	60		
1.9	Site Storage Container: 12m x 3m	Monthly	1	60		
1.10	Site Kitchen Container: 6m x 3m	Monthly	1	60		
1.11	Ablution Unit (Serviced weekly) 9m x 3m	Monthly	1	60		
1.12	Site Bakkie 4 x 4 Single Cab	Monthly	1	60		
1.13	Travelling (22 Seater)	Monthly	1	60		
	Total for Item 1 (Preliminaries and General) Carried to Final Summary					
	ITEM 2					
	RESOURCES					
	<u>NEGOGNOEG</u>					
2,1	DESIGN TEAM					
2.1.1	Mechanical Engineer (Min 5 Years Experience, Pr. Registration) (1 Off)	Hours	1	10		
2.1.1	I Modrianical Engineer (Mint e Fears Experience, Fr. Negletration) (Ferry	riouro		10		
	Sub total Item 2.1 (Design Team) Carried to Final Summary					
2,2	CONSTRUCTION TEAM					
,	NORMAL HOURS					
	<u> </u>					
2.2.1	Site/ Project Manager (Min 5 Years of Experience) (1 Off)	Hours	1	10100		
2.2.2	Supervisor (Min 5 Years of Experience) (1 Off)	Hours	1	10100		
2.2.3	QC Inspectors (Min 5 Years of Experience) (2 Off)	Hours	2	10100		
2.2.4	Safety Officer (Min 5 Years of Experience) (1 Off)	Hours	1	10100		
2.2.5	Machanical Fitter (Min 5 Years of Experience) (4 Off)	Hours	4	9780		
2.2.6	Rigger (Min 5 Years of Experience) (1 Off)	Hours	1	9780		
2.2.7	Welder (3- 5 Years of Experience) (1 Off)	Hours	1	9780		
2.2.8	Boilermaker (Min 5 Years of Experience) (1 Off)	Hours	1	9780		
2.2.9	Semi-Skilled Workers (Min 5 Years of Experience) (7 Off)	Hours	7	10100		
2.2.10	General Workers (Min 5 Years of Experience) (3 Off)	Hours	3	10100		
2.2.11	Driver (Min 5 Years of Experience) (1 Off)	Hours	1	10100		
		1.00.0	·	10.00		
	Sub total Item 2.2 (Normal Hours) Carried to Final Summary					
2.3	OVERTIME (WEEKDAYS & SATURDAYS) - x1.5					
2.3.1	Supervisor (Min 5 Year of Experience) (1 Off)	Hours	1	1440		
2.3.2	QC Inspectors (Min 5 Year of Experience (1 Off)	Hours	1	1440		
2.3.3	Safety Officer (Min 5Years of Experience) (1 Off)	Hours	1	1440		
2.3.4	Machanical Fitter (3- 5 Years of Experience) (4 Off)	Hours	4	1440		
1		1	1	1	I	I

PART C2: PRICING DATA PAGE 1

00.1	THE THE TENTO TO THE OWER OF THE THE STATE OF THE THE STATE OF THE STA		· · · · · · · · · · · · · · · · · · ·			
2.3.5	Rigger (3- 5 Years of Experience) (1 Off)	Hours	1	1440		
2.3.6	Welder (3- 5 Years of Experience) (1 Off)	Hours	1	1440		
2.3.7	Boilermaker (3- 5 Years of Experience) (1 Off)	Hours	1	1440		
2.3.8	Semi-Skilled Workers (Min 5 Years of Experience) (4 Off)	Hours	4	1440		
	Sub total Item 2.3 (Overtime Weekdays & Saturdays) Carried to Final Summary					
2.4	OVERTIME SUNDAYS & PUBLIC HOLIDAYS - x2					
244	- Supervisor (Min 5 Year of Experience) (1 Off)	Llouro	1	700		
2.4.1 2.4.2	QC Inspectors (Min 5 Year of Experience (2 Off)	Hours	1	720 720		
2.4.2	Safety Officer (Min 5Years of Experience) (1 Off)	Hours Hours	2	720 720		
2.4.3	Machanical Fitter (3- 5 Years of Experience) (4 Off)	Hours	4	720		
2.4.4	Rigger (3- 5 Years of Experience) (1 Off)	Hours	1	720		
2.4.6	Welder (3- 5 Years of Experience) (1 Off)	Hours	1	720		
2.4.7	Boilermaker (3- 5 Years of Experience) (1 Off)	Hours	1	720		
2.4.8	Semi-Skilled Workers (Min 5 Years of Experience) (4 Off)	Hours	4	720		
2.4.0	Gerii-Okiiled Workers (Mili 3 Tears of Experience) (4 Oil)	riouis	7	720		
	Sub total Item 2.4 (Overtime Sunday & Public Holidays) Carried to Final Summary					
2.5	STANDBY					
0.54	- Supervisor (Min 5 Year of Experience) (1 Off)	Llaure-	_	0.5		
2.5.1	Machanical Fitter (3- 5 Years of Experience) (4 Off)	Hours	1	25 25		
2.5.2 2.5.3	Rigger (3- 5 Years of Experience) (1 Off)	Hours	4	25 25		
2.5.3	Welder (3- 5 Years of Experience) (1 Off)	Hours Hours	1	25 25		
2.5.4	Boilermaker (3- 5 Years of Experience) (1 Off)	Hours	1	25 25		
2.5.6	Semi-Skilled Workers (Min 5 Years of Experience) (4 Off)	Hours	4	25 25		
2.0.0	Comined Workers (Will 5 Tears of Experience) (4 Oil)	Tiodis	_	25		
	Sub total Item 2.5 (Standby) Carried to Final Summary					
	Total Item 2 (Resources) Carried to Final Summary					
	ITEM 3					
3	AREAS TO BE LINED					
3.1	Transfer House 7	m²	1	35,50		
3.2	Transfer House 8	m²	1	86,70		
3.3	Transfer House 10	m²	1	62,92		
3.4	Dewatering chutes sections	m²	1	40,00		
3.5	SSC1 to CAC 1	m²	1	42,20		
3.6	SSC1 to CAC 2	m²	1	42,20		
3.7	SSC1 to CAC 3	m²	1	42,20		
3.8	SSC1 to CAC 4	m²	1	42,20		
3.9	SSC1 to CAC 5	m²	1	42,20		
3.10	SSC1 to CAC 6	m²	1	42,20		
	Total for Item 3 (Areas to be lined) Carried to Final Summary					
	ITEM 4					
4	SPARES & MATERIAL					
4.1	20mm Liner Plates-VRN500	m²	1	179,52		
4.1	Ceramic 6mm	m²	1	62,40		
4.2	Ceramic 12mm	m²	1	438,42		
4.3	Ceramic 25mm	m²	1	1537,13		
4.4	Ceramic 50mm	m²	1	540,00		
4.5	Linashield/Plastic UHMW	m²	1	552,08		
7.0		""		302,00		
J	1	l	I	ı l	I	I .

	Total for Item 4 (Spares & Material) Carried to Final Summary					
5	ITEM 5 TOOLS AND EQUIPMENT					
5.1 5.2	Angle Grinder (230mm 2200W) Extension Reel (2,5mm x 30m 16A)	Once Off	1	3 4		
5.2	Circular Saw (190mm 1050W)	Once Off	1	2		
5.4 5.5	Planer (500W & 1.0mm) Jig saw Machine (450W)	Once Off Once Off	1	2 2		
5.6	Paint Scraper Utility (75mm)	Once Off	1	3		
5.7 5.8	Hammer Claw (500g) Chisel Cold Flat (20x250mm)	Once Off Once Off	1	3		
5.9	Wire Brush Foundry	Once Off Once Off	1	6 3		
5.10 5.11	Safety Harness Portable Flood Light	Once Off	1	1		
5.12	Inverter Welder 200A	Once Off	1	1		
	Total for Item 5 (Tools and Equipment) Carried to Final Summary					
	FINAL SUMMARY					
ITEM 1	- PRELIMINARIES & GENERAL					
ITEM 2	RESOURCES					
ITEM 3	AREAS TO BE LINED					
ITEM 4	SPARES & MATERIAL					
ITEM 5	TOOLS AND EQUIPMENT					
			 Fir	l nal Summai	ry Total (Excl Vat)	