



REF NO: 055/2025/PMID/AGENTDAM/RFB

**22 JANUARY 2026
ADDENDUM NO. 1**

***APPOINTMENT OF A CONSTRUCTION HEALTH AND SAFETY AGENT FOR
UMKHOMAZI WATER PROJECT IN RESPECT OF SMITHFIELD DAM FOR 96 MONTHS
ADDENDUM NO. 1***

Herewith please find Addendum No 1 which forms an integral part of the above-mentioned contract.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM AS FOLLOWS:

1. Complete the section below and **without delay** email a copy of this page to TCTA, email address tenders01@tcta.co.za; for the attention of The Receiving Officer to confirm that you have received this addendum.

Regards

.....
Smangele Nkambule
Acquisition Manager: Capital Projects

I/We herewith acknowledge receipt of ADDENDUM NO. 1 for CONTRACT NO. **055/2025/PMID/AGENTDAM/RFB**

SIGNATURE: DATE:

ON BEHALF OF:

ADDENDUM NO. 1

Ref No: 055/2025/PMID/AGENTDAM/RFB

APPOINTMENT OF A CONSTRUCTION HEALTH AND SAFETY AGENT FOR UMKHOMAZI WATER PROJECT IN RESPECT OF SMITHFIELD DAM FOR 96 MONTHS

1. AMENDMENT TO SECTION 1.2 PERSONNEL EXPERIENCE: CVS OF KEY PERSONNEL

Revise this section as follows

'The bidder should propose personnel which meet the following:

- *Minimum of 3years' occupational health and safety work experience in a construction environment, post CHS Agent registration.*
- *Experience as an appointed Health and Safety Agent for compliance with legislation performing tasks such as preparing, reviewing, assessing and auditing of health and safety specification in subsurface pipeline construction projects.*
- *Experience as an appointed Health and Safety for compliance with legislation performing tasks such as preparing, reviewing, assessing and auditing of health and safety specification as well as application and obtaining approval of construction work permit on a dam wall or weir wall or similar high structure project.'*

2. ADDITION OF PROJECT LOCATION AND FOOTPRINT TO THE RFB

Bulwer town is closer to the Smithfield dam component and tunnel intake structure. The water conveyance component (tunnel intake, tunnel, adits, shafts, and pipeline) spans several municipalities and includes ~40 km of superstructures that will require audits and inspections monthly. See the attached map.

The project footprint (map) depicted below is hereby added as **Annexure N** of the RFB.
Fig. Umkhomazi Water Project Municipal Demarcation

ANNEXURE N:FIG. UMKHOMAZI WATER PROJECT MUNICIPAL DEMARCATIION

