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GENERAL NOTES TO COMPILER: 
 
1. Before proceeding, accept all changes in the proforma document, then select “Track Changes” 

to clearly indicate all of the Compiler’s changes in the draft document (i.e. highlighted for 
inclusions and crossed out for deletions). 

 
2. All notes to Compiler are to be addressed and then removed from the draft and final documents. 

However, do not amend the document footer indicating the proforma document version used. 
 
3. Confirm with the Engineer the number of copies of the draft documentation to be submitted to the 

Engineer. 
 
4. Where possible, the draft documentation should be printed double-sided to reduce the volume of 

the documentation. 
 
5. On submission of the draft documentation to the Engineer, the Contractor shall also submit on its 

letterhead a duly signed and dated version of the disclaimer below. This disclaimer is given as an 
example of an acceptable format of the disclaimer, but submission of this page with the example 
completed shall not be accepted. The disclaimer shall not form part of the final tender documents. 

 
6. Following the discussion or review of the draft documents by the Engineer, the Contractor is to 

accept all the tracked changes and incorporate the comments from the Engineer again through 
track changes for record purposes. These changes are then to be accepted into a final tender 
document. A CD containing the final tender document as well as all versions with all the changes 
indicated as tracked changes is to be submitted to the Engineer. Any major Deviations from this 
Pro-Forma document is to be done in consultation with Sanral Project Manager.  

 
7. Although the document is submitted for review to the Engineer, the Contractor is still ultimately 

responsible for the correctness and applicability of the information supplied in the document. 
 
8. These pages containing Notes to the Compiler do not form part of the tender document and must 

be deleted before submission of the draft documentation. 
 
9. The Subcontract number and description is linked to the title page and page T1-3. Insert a unique 

subcontract package number after SUBCONTRACT NO., Insert a unique subcontract 
package description after FOR, Insert the main SANRAL contract number after UNDER 
CONTRACT SANRAL, and Insert main SANRAL contract description title after FOR THE, 
on the Title page and on Page T1-3. The links in the document to be updated (on opening the 
document a request if the links is to be updated is to be accepted to update all the links in the 
document). Additional links can be added for other information repeated multiple times in the 
document to assist with future document preparation.  

 
10. In the document different options are provided for tender document collection, tender training, 

tender briefing and tender submission. Provision is either made for the above processes by 
remote electronic means (Option 1) or by physical means (Option 2 and 3). The selection of the 
appropriate option will depend on the access and availability of electronic means. Option 1 is 
preferred in terms of the Standard Operating Procedure: SMME Procurement under COVID-19 
Lockdown conditions. 

 
11. This Pro-Forma is a generic document intended for use for all subcontract tenders. However, 

special attention to wording and requirements to be made where to be utilised for tenders aimed 
at CIDB 1 & 2 contractors. The document can also be utilised as basis for Supplier tenders with 
adaptation of Contract conditions and Specification. 
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EXAMPLE OF A DISCLAIMER TO ACCOMPANY A TENDER DOCUMENT FOR WHICH THE 
PROJECT SPECIFICATIONS HAVE BEEN SUBMITTED BY A CONTRACTOR 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
I, the Construction Manager,  .....................................................................................................................  

acting on behalf of AB CONTRACTOR (Compiler to insert name of the Contractor)  

declare that it has no material interest in any of the project specifications submitted and that the project 

specifications do not in any way whatsoever support a single product or system. All the project 

specifications are submitted based on SANRAL’s latest requirements as well as on current industry and 

international best practice, the information for which are at the Engineer’s disposal. 

 
Signed for on behalf of 
 
 
 ....................................................................................................................................................................  
(Insert the full name of the Contractor) 

 
Contractor’s Details: 
 
 
 
Signature:  ..................................................................................................................................................  
 
 
 
Print Name:  ...............................................................................................................................................  
 
 
 
Date:  ..........................................................................................................................................................  
 
 
 
 
 
 





 

 

  

THE SOUTH AFRICAN NATIONAL 
ROADS AGENCY SOC LIMITED 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
SUBCONTRACT DOCUMENT 
 
BASE DATE:    TENDER DOCUMENT 
(Note to compiler: Insert Base date  VOLUME 3  
Base date is 28 days prior to submission of Subcontract Offer  

 

(Note to compiler: Insert Contractors details and address) 
AB CONTRACTORS 
Street address 
Suburb 
Town 
Code 
 

 
NAME OF TENDERER: ..............................................................  
 
 

 Set sequential number 
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SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
SUBCONTRACT DOCUMENT 
 
 
(Note to Compiler: Enter relevant Contractor’s details. In the case of a Joint Venture, enter the details of 
both Firm A and Firm B) 
 

THIS DOCUMENT COMPILED BY: 

AB CONTRACTORS 
Street address 
Suburb 
Town 
Code 
 
Tel:  
Fax:  
e-mail:  
 

Joint Venture 
 
 
(Note to Compiler: Delete 
this column if no JV 
information is to be 
recorded) 
 

ABC CONTRACTORS 
Street address 
Suburb 
Town 
Code 
 
Tel:  
Fax:  
e-mail:  
 
(Note to Compiler: Delete 
this column if no JV 
information is to be 
recorded) 
 

 
 

UNDER THE DIRECTION OF: 

(Note to Compiler: complete the relevant regional details) 
 
The Regional Manager  
(Northern/ Southern/ Eastern/ Western Region) 
The South African National Roads Agency SOC Ltd 
Street address 
Suburb 
Town  
Code 
 
Tel: (...) ............... 
 
Fax:(...) ............... 
 

 

 
CONTRACT NRA N.005-014-2014/1 

 
ROUTINE ROAD MINTENANCE ON NATIONAL 
ROUTE 5 ECTIONS 1 TO 4: HARRISMITH TO 
WINBURG 
 
 
PROJECT DOCUMENT 
 
JUNE 2014           TENDER DOCUMENT 
      VOLUME 3 
  

 
 
 
 
CONTRACT NRA N.005-014-2014/1 

 
ROUTINE ROAD MINTENANCE ON NATIONAL 
ROUTE 5 ECTIONS 1 TO 4: HARRISMITH TO 
WINBURG 
 
 
PROJECT DOCUMENT 
 
JUNE 2014           TENDER DOCUMENT 
      VOLUME 3 
  

 
 
 
 
CONTRACT NRA N.005-014-2014/1 

 
ROUTINE ROAD MINTENANCE ON NATIONAL 
ROUTE 5 ECTIONS 1 TO 4: HARRISMITH TO 
WINBURG 
 
 
PROJECT DOCUMENT 
 
JUNE 2014           TENDER DOCUMENT 
      VOLUME 3 
  

 
 
 
 
CONTRACT NRA N.005-014-2014/1 

 
ROUTINE ROAD MINTENANCE ON NATIONAL 
ROUTE 5 ECTIONS 1 TO 4: HARRISMITH TO 
WINBURG 
 
 
PROJECT DOCUMENT 
 
JUNE 2014           TENDER DOCUMENT 
      VOLUME 3 
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LIST OF CONTRACT DOCUMENTS 
 
 
The following documents form part of this contract: 
 
VOLUME 1: The Conditions of Subcontract for Construction for Building and Engineering Works 

Designed by the Employer First Edition (2011), published by the International 
Federation of Consulting Engineers (FIDIC). 

 
VOLUME 2: The COLTO Standard Specifications for Road and Bridge Works for State Road 

Authorities (1998 edition), issued by the Committee of Land Transport Officials which 
the tenderer shall purchase himself. (See Note to Tenderer 2 below). 

Note to Compiler: For projects that include other disciplines such as electrical, lighting or 
building, reference to the applicable standard specifications applicable to 
each discipline is to be added as Volume 2B, Volume 2C etc. for example for 
electrical and lighting work the following to be added: 
- SANS 1200: Standardised Specifications for Civil Engineering 

Construction (1990, including later editions and amendments).  
- SANS 10098-1:2007 or as per latest amendments for South African 

National Roads Standard public lighting.  
- SANS 60598-1:2014 Edition 6 IEC 60598-1:2014 General requirements 

and tests on lights.  
- SANS 10142-1 and SANS 10142-2 Part 2: Medium-voltage installations 

above 1 kV a.c. not exceeding 22 kV a.c. and up to and including 3 MVA 
installed capacity. 

 
VOLUME 3: Project Document. 
 
VOLUME 4: Contract Drawings. (Note to Compiler: Delete if there are no drawings 

applicable) 
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Notes to Tenderer: 
 
1. Volume 1 is obtainable from CESA 

P. O. Box 68482, Bryanston, 2021. 
Tel: (011) 463 2022 Fax: (011) 463 7383 Email: general@cesa.co.za 

 
2. Volume 2 is obtainable from SAICE, Private Bag X200, Halfway House, 1685. Tel: (011) 

8055947/8, e-mail: civilinfo@saice.org.za or can be purchased from the Employer. 
 
3. Volume 3 is this document issued at tender stage.  
 

The standard conditions of tender (SANS 10845-3) is obtainable from the South African 
Bureau of Standards 
Private Bag X191, Pretoria, 0001 
Tel: (012) 428 7911 Fax: (012) 344 1568 Website: www.sabs.co.za 

 
At contract stage Volume 3 will be a bound signed paper copy containing the following 
documents: 
- Returnable schedules relevant to the project 
- Agreements and Contract Data 
- Pricing Data 
- Scope of Work 
- Site Information 

 
4. SUBMISSION OF TENDER – Of the contract documents, only the following elements of 

Volume 3 needs to be submitted: 
(Note to Compiler: Option 1: Where remote electronic means are available)  
Submitted electronically by e-mail or uploaded to share drive, in the following order: 
a) Form of Offer (signed and scanned as pdf) 
b) All returnable schedules and attachments (signed and scanned as pdf) 
c) Completed Pricing Schedule (scanned copy in pdf and copy in excel)  
 
(Note to Compiler: Option 2: Where remote electronic means are not feasible)  
Submitted electronically on a CD or USB device, in the following order: 
a) Form of Offer (signed and scanned as pdf) 
b) All returnable schedules and attachments (signed and scanned as pdf) 
c) Completed Pricing Schedule (scanned copy in pdf and copy in excel)  
 
(Note to Compiler: Option 3: Where options 1 and 2 is not feasible)  
Submitted in hardcopy in a neatly bound file and in the following order: 
a) Form of Offer (paper copy) 
b) All returnable schedules and attachments (paper copy) 
c) Completed Pricing Schedule (paper copy) 
d) Completed Pricing Schedule (electronically completed on CD in excel) (Note to 

Compiler: Decide on only paper copy or paper and electronic copy based on the size 
of the pricing schedule) 

 
(Note to Compiler: Confirm that the above is similarly reflected in the tender data and pricing 
instructions) 
 
Information provided by a tenderer over and above the above elements of Volume 3 shall be 
treated as information only and will only be bound into the contract document if the information 
has a bearing on the tender price and/or project specifications. 
 
 

https://docs.nra.co.za/otcsdav/nodes/1707235/%20general%40c__________
https://docs.nra.co.za/otcsdav/nodes/1707235/civilinfo%40saice.org.za
http://www.sabs.co.za/
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PART T1: TENDERING PROCEDURES 
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PART T1 TENDERING PROCEDURES 
 
 
TABLE OF CONTENTS PAGE 
 
 
T1.1 TENDER NOTICE AND INVITATION TO TENDER (SBD1) .......................................... T1.4 

T1.2 TENDER DATA .............................................................................................................. T1.8 
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AB CONTRACTOR (Compiler to insert name of the Contractor) 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
T1.1 TENDER NOTICE AND INVITATION TO TENDER (Incorporating SBD1) 
 
Notes to Compiler: 
1. All notes to the Compiler are to be addressed and then removed from the draft and final 

documents and the chapter heading moved to a position at one third from the top of the 
page. 

2. The Engineer and relevant Regional SANRAL Project Engineer must be consulted prior 
to the placement of the tender advertisement. The tender notice shall be sent to the 
Engineer and relevant Regional SANRAL Project Engineer 3 weeks before the intended 
placement of the tender advertisement for checking. 
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AB CONTRACTOR (Compiler to insert name of the Contractor) 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
T1.1 TENDER NOTICE AND INVITATION TO TENDER (SBD1) 
 
 
AB CONTRACTORS invites tenders from experienced EME/QSE subcontractors / suppliers for 
Contract SANRAL……………. (Note to Compiler: insert main contract number) FOR THE 
………….. (Note to compiler: insert main contract description) endorsed by The South African 
National Roads Agency SOC Limited (SANRAL). This project is in the province of (Compiler to 
insert province) and in the (Compiler to insert local municipality or District Municipality based 
on the target area for the package) 
 
 
Subcontractors are required for the following subcontracts: 
 ........................................ :  for  ...........................................................................................................  
 ........................................ :  for  ...........................................................................................................  
 ........................................ :  for  ...........................................................................................................  
 ........................................ :  for  ...........................................................................................................  
(Note to Compiler: Add the subcontract no. and package description for the subcontract being 
advertised. For multiple work packages being advertised concurrently add the information for 
each package) 
 
The approximate duration is ……. months. (Compiler to insert same duration as Contract Data 
C1.1.31)  
 
Only tenderers who comply with the definition of a Targeted Enterprise under clause 4.1.1 and are at 
least 51% Black owned and who is an EME or QSE or cooperative, are eligible to tender.  
 
Only tenderers that meet all the eligibility criteria under clause 4.1.1 of the Tender Data will be 
considered. 
 
Only tenderers who meet the minimum functionality score as stated in clause 5.11.9 will be evaluated 
further on price and preference 
 
It is estimated that tenderers should have a CIDB contractor grading designation of …….CE (Notes to 
Compiler: State applicable CIDB grading and class dependent on type of work – similarly in 
Tender Data where applicable) or higher, however tenderers attention is drawn to clause 4.1.1 of the 
Tender Data when submitting their tender. 
(Notes to Compiler:  
1. Delete this sentence and replace with the table and sentence below when advertising 

multiple work packages simultaneously 
2. If the estimated construction value is within 20% of one of the limits set by CIDB, the 

advertisement must indicate the lower category. For example, if your estimated value is 
20% within the bottom range of a category then rather specify one category lower.  

3. In terms of CIDB Regulation 25(1B), the CIDB grading designation to be inserted is to be 
based on the estimated annual value of the contract. Therefore if the nature of work for the 
package is repetitive over a long duration then 25(1B) to apply, else the grading 
designation is to be based on the estimated contract value.  

4. For tenders for supplier subcontracts, or work which do not have an appropriate CIDB 
grading designation, all reference to CIDB requirements is to be deleted and sentences 
accordingly amended.)  

 
It is estimated that tenderers should have a CIDB contractor grading designation as indicated in the 
table below: 
 

Works Package CIDB requirement 

(Note to Compiler: Insert relevant package 
numbers and CIDB gradings, e.g.:  

1 CE  
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N.001-090-2014/1_SC1 

N.001-090-2014/1_SC2 2 CE  

N.001-090-2014/1_SC3: 3 CE  

 
The tenderers attention is drawn to clause 4.1.1 of the Tender Data for each work package when 
submitting their tender. 
 
Tenders from tenderers registered as potentially emerging enterprises but with a CIDB contractor 
grading designation lower than a contractor grading designation determined in accordance with the sum 
tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations, will not be accepted. (Note to Compiler: Delete reference to 
25(1B) above if the nature of the work for the package is not repetitive over a long duration) 
 
Only locally produced or locally manufactured products and components for construction will be 
considered. 
 
Preferences are offered to tenderers who comply with the criteria stated in the Tender Data. 
 
SUBCONTRACT TENDER DOCUMENTS 
 
Tender documents are available : 
- At no cost in electronic format via share drive / via website / via e-mail (Compiler to select 

appropriate where remote electronic means are available) . Prospective tenderers may send 
a request for a link to the document to the following address …… (Compiler to insert e-mail 
address for requests) Tenderers must have access to Microsoft Office © 2013 and Acrobat 
Adobe © 9.0, or similar compatible software, or 

- At no cost for collection in electronic format on CD / USB device (Compiler to select 
appropriate). Tenderers must have access to Microsoft Office © 2013 and Acrobat Adobe © 9.0, 
or similar compatible software.The physical address for collection of tender documents is the 
………….., (compiler to state the street address of the relevant office) where documents may 
be collected during the hours 09h00 to 16h00 (Monday to Friday), from …… (Compiler to state 
date). Prospective tenderers who can not access the information on the CD / USB device must 
pre-book for access to a computer workstation on site on a specific day and time. A request for 
access to a computer workstation is to be sent to the following address …… (Compiler to insert 
e-mail address and/or telephone number for requests), or 

- At no cost for collection in Hardcopy.The physical address for collection of tender documents is 
the ………….., (Compiler to state the street address of the relevant office) where documents 
may be collected during the hours 09h00 to 16h00 (Monday to Friday), from …… (Compiler to 
state date) 

 
TENDERERS’ BRIEFING AND TRAINING 
 
(Note to Compiler: Option 1: where remote electronic means are available – preferred during 
COVID limitations -refer to SOP SMME Procurement under COVID-19 Lockdown conditions) 
A tender clarification briefing presentation / pre-recorded video and training presentation / pre-recorded 
video are available to be downloaded via share drive / via website / via e-mail (Compiler to select 
appropriate) .Prospective tenderers may send a request for a link to the clarification briefing and 
training documents to the following address …… (Compiler to insert e-mail address for requests)  
 
(Note to Compiler: Option 2: where option 1 is not feasible but electronic means are available) 
A tender clarification briefing presentation / pre-recorded video and training presentation / pre-recorded 
video are available to be collected on a CD / USB device. The physical address for collection of the 
clarification briefing and training documents is ………….., (Compiler to state the street address of 
the relevant office) where documents may be collected during the hours 09h00 to 16h00 (Monday to 
Friday), from …… (Compiler to state date). Prospective tenderers who cannot access the information 
on the CD / USB device must pre-book for access to a computer workstation on site on a specific day 
and time. A request for access to a computer workstation is to be sent to the following address …… 
(Compiler to insert e-mail address and/or telephone number for requests) 
 
(Note to Compiler: Option 3: where option 1 and option 2 is not feasible) 
A compulsory tender clarification briefing and training session(s) with representatives of the Contractor 
and Engineer will take place at ............................ (Compiler to state the street address). Prospective 
tenderers must pre-book for the clarification briefing and training session, due to venue size limitations. 
A request for a clarification briefing and training session date and time is to be sent to the following 
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address …… (Compiler to insert e-mail address and/or telephone number for requests). Tenders 
from tenderers who arrived late at the clarification briefing session will not be allowed, and their 
submissions shall be declared non-responsive. 
A tenderer’s representative cannot represent more than one tenderer at the clarification briefing session. 
 
 
COMPLETION AND DELIVERY OF TENDERS 
 
The closing time for receipt of tenders is 10:00 on ………. (Compiler to insert date)  
 
(Note to Compiler: Option 1: where remote electronic means are available – preferred during 
COVID limitations -refer to SOP SMME Procurement under COVID-19 Lockdown conditions) 
Only tender offers submitted electronically by e-mail / uploaded to share drive (Compiler to select 
appropriate) as specified in the Tender Data will be accepted. 
Tenders may only be submitted in the format as stated in the Tender Data. 
 
(Note to Compiler: Option 2 or 3: where option 1 is not feasible) 
Only tender offers submitted in Hardcopy / electronic format on CD or USB device (Compiler to select 
appropriate) and delivered to the address specified in the Tender Data will be accepted. 
Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the 
Tender Data. 
Tenders may only be submitted in the format as stated in the Tender Data. 
 
Queries relating to issues arising from the tenderer’s clarification briefing presentation / video or these 
documents may be addressed to the following: (Compiler to insert relevant contractor information) 

Enquiries 

Contact Person:  (insert the contractor contact info) 

Fax No:  

E-mail:  
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AB CONTRACTOR (Compiler to insert name of the Contractor) 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
T1.2 TENDER DATA 
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T1.2 TENDER DATA 
 
The conditions of tender are the standard conditions of tender as contained in SANS 10845-
3:2015 Edition 1. 
 
The standard conditions of tender make several references to the tender data for details that apply 
specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity 
or inconsistency between the tender data and the standard conditions of tender. 
 
Each item of data given below is cross-referenced to the clause in the standard conditions of tender to 
which it mainly applies. 
 

Clause 
Number 

Data 

2.1 Wherever reference is made in the documentation to bill of quantities it shall also mean 
pricing schedule. 
 

3.1 The Contractor is (Note to Compiler: Insert name of Contracting Firm) 
 
The Contractor’s domicilium citandi et executandi (permanent physical business address) 
is: 
 
 Insert Physical business address  
 
The Contractor’s address for communication relating to this contract is: 
 
 Insert relevant address 
 
Where in the standard conditions of tender (SANS 10845-3:2015) reference is made 
to “the Employer”, it shall mean “the Contractor” as defined above. 
 
Main Contract Details: 
 
Contract Number: (Note to Compiler: Insert number of contract) 
 
Employer:  The South African National Roads Agency SOC Limited  
 
Engineer: (Note to Compiler: Insert Name of Consulting Engineering) 

Firm) 
The Contractor:  (Note to Compiler: Insert Name of Contracting Firm) 
 
The Conditions of Contract for the Main contract is: 
“Conditions of Contract for Building and Engineering Works designed by the Employer” 
(1999) published by the International Federation of Consulting Engineers (FIDIC) (Red 
book). 
 

3.2 The tender documents issued by the Contractor comprise: 
 
Part T1: Tendering Procedures 
• T1.1 Tender Notice and Invitation to tender 
• T1.2 Tender data 
Part T2: Returnable documents 
• T2.1 List of returnable documents 
• T2.2 Returnable schedules 
Part C1: Agreements and contract data  
• C1.1 Form of Offer and Acceptance 
• C1.2 Contract data 
Part C2: Pricing data 
• C2.1 Pricing instructions (assumptions) 
• C2.2 Pricing Schedules/Bill of quantities 
Part C3: Scope of work 
Part C4: Site information 
Part C5: Annexure 
 



T1.9 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

3.4 The language for communications is English. 
 
The Contractor’s contact details is: 
(Note to Compiler: Insert Name of the contracting firm)  
Address:  
Telephone number:  
E-mail):  
 

3.5 The tender process may be cancelled if: 
a) Due to changed circumstances, there is no longer a need for the goods or services 

specified in the invitation; 
b) Funds are no longer available to cover the total envisaged expenditure; 
c) No acceptable tender is received; or 
d) There is a material irregularity in the tender process 
 
The period of six months shall not apply. 
  

4.1.1 Only those tenderers who satisfy the following criteria are eligible to submit tenders. If the 
tenderer fails to meet any of the eligibility criteria, he will be given 5 calendar days to 
become compliant. If the tenderer fails to submit the requested information in the required 
timeframe, his tender shall be deemed non-compliant. 
 
a) CIDB registration (Form A12) (Note to Compiler: Delete this clause for supplier 

subcontract tenders or work without CIDB category, where CIDB registration 
is not required)  

 
Registered with the CIDB, at close of tender, in a contractor grading designation equal to 
or higher than a contractor grading designation determined in accordance with the sum 
tendered, or a value determined in accordance with Regulation 25(1B) (Note to Compiler: 
Delete reference to 25(1B) if the nature of the work for the package is not repetitive 
over a long duration) or 25(7A) of the Construction Industry Development Regulations, 
for a CE class of construction work. Tenderers whose CIDB registration expires within the 
tender validity period, need to demonstrate that there is a reasonable chance of being 
registered in the appropriate grading designation during the tender evaluation period, by 
submitting a copy of their timely application for CIDB registration, with their tender 
submission. Tenders received from such tenderers who are not capable of being 
registered in the required contractor designation, within 21 working days after either expiry 
of their registration or after being requested to provide proof of registration, will be 
considered non-responsive. Note that in terms of the Construction Industry Development 
Board Act, 2000 (Act No. 38 of 2000) a registered contractor must apply for renewal of 
registration three months before the existing registration expires. 
 
Tenderers registered as potentially emerging enterprises but with a CIDB contractor 
grading designation lower than a contractor grading designation determined in accordance 
with the sum tendered, or a value determined in accordance with Regulation 25(1B) (Note 
to Compiler: Delete reference to 25(1B) if the nature of the work for the package is 
not repetitive over a long duration) or 25(7A) of the Construction Industry Development 
Regulations, are not eligible to have their tenders evaluated. 
 

Category of tender Upper limits per CIDB 
Regulation 17  
(effective 7 October 2019) 

Contractor’s allowable 
margins (Incl. VAT) 

CE 1 R500 000 The Contractor will use its 
discretion in terms of CIDB 
Practice Note 3 on 
allowable margins to be 
accepted  

CE 2 R1 000 000 

CE 3 R3 000 000 

CE 4 R6 000 000 

CE 5 R10 000 000 

CE 6 R20 000 000 

CE 7 R60 000 000 

CE 8 R200 000 000 
 

  
This contract is classified in terms of CIDB Regulation 25(1B), and the value of the contract 
may, for the purpose of CIDB Regulation 25(1), be taken at its annual value. (Note to 
Compiler: Delete this sentence if reference to 25(1B) was removed in the clauses 
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above and the nature of the work for the package is not repetitive over a long 
duration) 
Joint Ventures are eligible to submit tenders provided that: 
- every member of the joint venture is registered with the CIDB; 
- the lead partner has a contractor grading designation of not lower than one level 

below the required grading designation in the class of construction works under 
consideration and possesses the required recognition status; and 

- the combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for 
a CE class of construction work or a value determined in accordance with 
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations. 

 
 b) National Treasury Central Supplier Database 

 
Tenderers, or in the event of a joint venture, each member of the joint venture, shall be 
registered on the National Treasury Central Supplier Database at the closing date for 
tender submissions. 
 

 c) Criteria for preferential procurement 
 
Only tenderers who comply with the definition of a Targeted Enterprise which is: 

a. an EME or QSE which is at least 51% owned by black people; 
b. an EME or QSE which is at least 51% owned by black people who are youth; 
c. an EME or QSE which is at least 51% owned by black people who are 

women; 
d. an EME or QSE which is at least 51% owned by black people with disabilities; 
e. an EME or QSE which is 51% owned by black people living in rural or 

underdeveloped areas or townships; 
f. a cooperative which is at least 51% owned by black people; 
g. an EME or QSE which is at least 51% owned by black people who are military 

veterans; or 
h. more than one of the categories referred to in paragraphs a to g; and 
i. which is tax and COID compliant 

 
The tenderer shall submit a valid B-BBEE certificate as proof of eligibility.  
 

4.6 Failure to apply instructions contained in addenda may render a tenderer’s offer non-
responsive in terms of condition of tender 5.8. 
 

4.7 The arrangements for a clarification briefing and tender training session are: (Note to 
Compiler: Select appropriate option and insert relevant data and ensure that it is the 
same as it appears in the Tender Notice) 
 
(Note to Compiler: Option 1: where remote electronic means are available – 
preferred during COVID limitations -refer to SOP SMME Procurement under COVID-
19 Lockdown conditions) 
A tender clarification briefing presentation / pre-recorded video and training presentation 
/ pre-recorded video are available to be downloaded via share drive / via website / via e-
mail (Compiler to select appropriate). Prospective tenderers must send a request for a 
link to the clarification briefing and training documents to the following address …… 
(Compiler to insert e-mail address for requests) 
The onus rests with the tenderer to ensure that the representative reading / viewing the 
clarification briefing presentation / video is appropriately qualified to understand all 
directives and clarifications given in the presentation / video. 
The signature on the duly completed and signed Form A1 shall be considered proof that 
the tenderer read/viewed the whole clarification briefing presentation / video and clearly 
understood all directives and clarifications given in the presentation / video. 
 
(Note to Compiler: Option 2: where option 1 is not feasible but electronic means are 
available) 
A tender clarification briefing presentation / pre-recorded video and training presentation / 
pre-recorded video are available to be collected on a CD / USB device. The physical 
address for collection of the clarification briefing and training documents is the ………….., 



T1.11 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

(Compiler to state the street address of the relevant office) where documents may be 
collected during the hours 09h00 to 16h00 (Monday to Friday), from …… (Compiler to 
state date) Prospective tenderers who can not access the information on the CD / USB 
device must pre-book for access to a computer workstation on site on a specific day and 
time. A request for access to a computer workstation is to be sent to the following address 
…… (Compiler to insert e-mail address and/or telephone number for requests) 
The onus rests with the tenderer to ensure that the representative reading / viewing the 
clarification briefing presentation / video is appropriately qualified to understand all 
directives and clarifications given in the presentation / video. 
The signature on the duly completed and signed Form A1 shall be considered proof that 
the tenderer read/viewed the whole clarification briefing presentation / video and clearly 
understood all directives and clarifications given in the presentation / video. 
 
(Note to Compiler: Option 3: where option 1 and option 2 is not feasible) 
A compulsory tender clarification briefing and training session(s) with representatives of 
the Contractor and Engineer will take place at ............................ (Compiler to state the 
street address) Prospective tenderers must pre-book for the clarification briefing and 
training session, due to venue size limitations. A request for a clarification briefing and 
training session date and time is to be sent to the following address …… (Compiler to 
insert e-mail address and/or telephone number for requests) 
The clarification briefing session shall start strictly at the time indicated. Only then will the 
Contractor’s Representative circulate the attendance register for completion by those 
present. During this time, prospective tenderers may enter and complete the register. On 
completion by all present the Contractor’s Representative will: 
(a) read out from the collected lists calling for confirmation that all have signed; 
(b) close the door and not allow late arrivals to participate in the briefing session and 

their submissions shall be declared non-responsive. 
The signatures on the attendance register and duly completed and signed Form A1 shall 
be considered proof that the tenderer attended the whole briefing session and was 
available to hear all directives and clarifications given at the briefing session. 
Tenderers shall sign the attendance list in the name of the tendering entity or in the name 
of a member of the tendering entity. Addenda will be issued to, and tenders will be 
received only from, those tendering entities appearing on the attendance list. 
Tenders from tenderers who arrived late at the clarification briefing session will not be 
allowed, and their submissions shall be declared non-responsive. 
The onus rests with the tenderer to ensure that the person attending the clarification 
briefing on its behalf is appropriately qualified to understand all directives and clarifications 
given at the briefing. 
A tenderer’s representative cannot represent more than one tenderer at the clarification 
briefing. 
 

4.8 Request clarifications at least 7 working days before the closing time. 
 

4.9 Limited insurance will be provided by the Contractor. 
 

4.10 Tenderers are required to state the rates and prices in Rand. 
 

4.12 Alternative tender offers will not be considered. 
 

4.13.1 Alternative offers will not be considered. 
 
In the event of any discrepancy between the contents of the electronically priced schedule 
(if applicable), the print-out thereof and the electronically provided pricing schedule (if 
applicable) in pdf format, the contents of the provided pdf format shall be taken as the valid 
contents. For the information provided by the tenderer as part of his submission, e.g. rates, 
the signed print-out shall be taken as the valid submission. 
 

4.13.4 Tenderers are required to submit all certificates as listed in the Schedule of Tender 
Compliance (Form D1).  
 

4.13.5 Only the following needs to be submitted. 
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(Note to Compiler: Option 1: where remote electronic means are available – 
preferred during COVID limitations -refer to SOP SMME Procurement under COVID-
19 Lockdown conditions) 
The following information to be submitted electronically by e-mail / uploaded to share 
drive (Compiler to select appropriate), in the following order:  
a) Form of Offer (signed and scanned as pdf) 
b) All returnable schedules and attachments (signed and scanned as pdf) 
c) Completed Pricing Schedule (scanned copy in pdf and copy in excel)  
Prospective tenderers must submit the completed tender document in a folder marked 
“Subcontract number & Tenderer name” to ……… (Compiler to insert e-mail address) 
/ loaded to share drive with the following link ….. (Compiler to insert link) (Compiler to 
select appropriate method) 
 
(Note to Compiler: Option 2: where remote electronic means are not feasible) 
The following information to be submitted in electronic format on CD or USB device, in 
the following order:  
a) Form of Offer (signed and scanned as pdf) 
b) All returnable schedules and attachments (signed and scanned as pdf) 
c) Completed Pricing Schedule (scanned copy in pdf and copy in excel)  
Place and seal the CD or USB devise containing the completed tender document in an 
envelope clearly marked “TENDER” and bearing the Contractor’s name, physical address 
and contact number, the tender subcontract number and description, the tenderer’s name, 
the tenderer’s physical address and contact telephone numbers. 
 
The details to be shown on each tender offer package are:  
 

TENDER CLOSING TIME: Time on Day, Date (Note to Compiler: State time, day and 
date) 
 
FOR SUBCONTRACT (Note to Compiler: Insert Contract number and description) 
 

CONTRACTOR: 
Name of Contractor 
Address 
Contact Number 
(Note to Compiler: Insert relevant office physical address and contact number) 
 

TENDERER: 
Name: 
Physical address: 
Contact Numbers: 
 

 
Tenders must be submitted during office hours (09:00 to 16:00) Monday to Friday at the 
Contractor’s address. (Note to Compiler: Insert location map of relevant submission 
office) 
It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in 
the Contractors tenders received register.  
 
(Note to Compiler: Option 3: where options1 and 2 are not feasible) 
The following information to be submitted in hard copy, in a neatly bound file and in the 
following order:  
a) Form of Offer (signed printed paper) 
b) All returnable schedules and attachments (signed printed paper) 
c) Completed Pricing Schedule (printed paper 
d) Completed Pricing Schedule (electronically completed on CD in excel). (Note to 

Compiler: Decide on only paper copy or paper and electronic copy based on 
the size of the pricing schedule)  

Place and seal the completed tender document in an envelope clearly marked “TENDER” 
and bearing the Contractor’s name, physical address and contact number, the tender 
subcontract number and description, the tenderer’s name, the tenderer’s physical address 
and contact telephone numbers. 
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The details to be shown on each tender offer package are:  
 

TENDER CLOSING TIME: Time on Day, Date (Note to Compiler: State time, day and 
date) 
 
FOR SUBCONTRACT (Note to Compiler : Insert Contract number and description) 
 

CONTRACTOR: 
Name of Contractor 
Address 
Contact Number 
(Note to Compiler: Insert relevant office physical address and contact number) 
 

TENDERER: 
Name: 
Physical address: 
Contact Numbers: 
 

 
Tenders must be submitted during office hours (09:00 to 16:00) Monday to Friday at the 
Contractor’s address. (Note to Compiler: Insert location map of relevant submission 
office) 
 
It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in 
the Contractor’s tenders received register. 
 

4.14 Provided that the omission is not a material omission, the Contractor reserves the right to 
condone the omission and may waive any nonconformities in the tender. 
 
Provided that the omission is not a material omission, the Contractor reserves the right to 
condone the omission and may request the tenderer to submit the necessary information 
or documentation within five (5) working days to rectify non-material non-conformities in 
the tender related to documentation requirements. 
 

4.15 The closing time for submission of tender offers is Time on Day, Date (Note to Compiler: 
Insert relevant time, day and date) 
 

4.16.1 The tender offer validity period is 12 weeks. 

4.16.2 Where a tenderer, at any time after the opening of his tender offer but prior to entering into 
a contract based on his tender offer: 
a) withdraws his tender; 
b) gives notice of his inability to execute the contract in terms of his tender; or 
c) fails to comply with a request made in terms of 4.17, 4.18 or 5.9, 
such tenderer may be barred from tendering on any of the Contractor’s future tenders for 
a period to be determined by the Contractor, but not less than six (6) months, from the 
date of tender closure. This sanction also applies to tenders under evaluation and not yet 
awarded. This sanction does not apply to tenders under evaluation where a request for 
extension of the validity period was not accepted by the tenderer. The Contractor may fully 
or partly exempt a tenderer from the provisions of this condition if he is of the opinion that 
the circumstances justify the exemption. 
 

4.18 Any additional information requested under this clause must be provided within five (5) 
working days of date of request. 
 

5.1 The Contractor shall respond to clarifications received up to seven (7) working days before 
tender closing time. 
 

5.2 The Contractor shall issue addenda until five (5) working days before tender closing time. 
 

5.4 The time and location for opening of the tender offers shall be: 
Time: Time on Day, Date (Note to Compiler: Insert relevant time, day and date) 
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(Note to Compiler: Option 1: where remote electronic means are available – 
preferred during COVID limitations -refer to SOP SMME Procurement under COVID-
19 Lockdown conditions) 
Venue: Opening of the tender offer via live streaming. An Invitation with a link shall be sent 
to all tenderers that accessed the tender documentation. 
 
(Note to Compiler: Option 2: where option 1 is not feasible) 
Venue: ………. (Note to Compiler: insert location and address) 
 
 
 

5.7 Prior to disqualification, the Contractor shall inform the tenderer and give the tenderer an 
opportunity to make representations within 14 days as to why the tender submitted 
should not be disqualified and as to why the tenderer should not be restricted by the 
National Treasury from conducting any business with any organ of state for a period not 
exceeding 10 years. 
 
In the event of disqualification, the Contractor may, at its sole discretion, claim damages 
from the tenderer and impose a specified period during which tender offers will not be 
accepted from the offending tenderer and, the Contractor shall inform SANRAL who in 
turn will communicate with National Treasury and the CIDB in writing. 
 

5.8 A substantially responsive tender is a tender in which all of the material information and 
documentation submitted at close of tender contains non-material and non-conformities 
to the bid specifications but are not related to price. The correction of any such 
documentation or information, or the condonement for the non-inclusion of any such 
document or information may not be prejudicial towards the offer and claimed preference 
of any responsive tender or be construed to be giving an unfair advantage to any tender. 
 
A responsive tender is also one that conforms to all the terms, conditions, and scope of 
work of the tender documents, without material omissions. The test for a material 
omission is the same as the test for a material deviation or qualification. 
 

5.9 Arithmetical errors, omissions, discrepancies and imbalanced unit rates 
 
Check responsive tenders for discrepancies between amounts in words and amounts in 
figures. Where there is a discrepancy between the amounts in figures and the amount in 
words, the amount appearing in the summary to the bill of quantities shall govern. 
 
Check responsive tender offers for: 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills 
of quantities or schedules of prices; or 

ii) the summation of the prices. 
d) imbalanced unit rates.  
 
Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified 
in their tender offers. 
 
Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced 
rates the tender offer shall be corrected as follows: 
a) If bills of quantities or pricing schedules apply and there is an error in the line item 

total resulting from the product of the unit rate and the quantity, the unit rate shall 
govern, and the line item total shall be corrected. Where there is an obviously gross 
misplacement of the decimal point in the unit rate, the line item total as quoted and 
the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer’s addition of prices, the total of 
the prices shall be corrected. 

c) Where the unit rates are imbalanced adjust such rates by increasing or decreasing 
them and selected others, including rates between the management and operational 
sections, while retaining the total of the prices derived after any other corrections 
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made under (a) and (b) above. 
 
Where there is an omission of a line item, no correction is possible, and the offer may be 
declared non-responsive.  
 
Declare as non-responsive and reject any offer from a tenderer who elects not to accept 
the corrections proposed and subject the tenderer to the sanction under 4.16.2. 
 
The tenderer is required to submit balanced unit rates for rate only items in the pricing 
schedule. The rates submitted for these items will be taken into account in the evaluation 
of tenders. 
 

5.11.1 The minimum percentage of evaluation points for functionality is not less than …%. (Note 
to Compiler: Insert relevant functionality score as agreed with the Engineer and 
SANRAL) 
 
The functionality points can be lowered by the Contractor, (typically by 5/100 points or 
5%), should an adequate number of tenderers not achieve the functionality threshold. The 
bench mark for an adequate number of tenderers is ten (10) tenderers that achieve the 
functionality points, but it is at the Contractor’s discretion and depends on the Works to be 
subcontracted or any other valid considerations. 
 
Score each of the criteria and sub-criteria for functionality (NF) in accordance with the 
provisions of the tender data. Calculate the total number of tender evaluation points for 
functionality using the following formula: 
 
NF  =  W2 x SO / MS 

 
where:  
MS is the maximum possible score (100) for functionality in respect of a submission; and 
W2 is the maximum possible number of tender evaluation points (100) awarded for the 
functionality as stated in the tender data. 
SO is the score for functionality allocated to the submission under consideration, calculated 
as follows; 
a) Each Tenderer will be evaluated, and points will be allocated according to the criteria 

in the Table below. (Note to Compiler: The below criteria is the latest criteria in 
the Sanral pro-forma documentation and it might differ from the criteria in the 
main contract documentation utilized. It is therefore proposed to utilize the 
latest criteria as indicated below to be agreed with the Engineer and SANRAL) 

b) Information submitted in the returnable Form B3 will be used to allocate points for 
the respective criteria. 

c) Only Tenderers who score a minimum of 75 percentage points or more (insert 
project specific functionality threshold) for functionality will be evaluated further. 

 
 

CIDB Grade and 
Package Value 

Maximum Points out of 100 

Total Points Locality 

Table 5.11.1 

CIDB Grading 

Table 5.11.2 

Designated 
Groups 

Table 5.11.3 

1 - R      500 000 60 30 10 100 

2 - R   1 000 000 60 30 10 100 

3 - R   3 000 000 60 35 5 100 

4 - R   6 000 000 60 35 5 100 

5 - R 10 000 000 60 35 5 100 

6 - R 20 000 000 60 35 5 100 

7 - R 60 000 000 60 30 10 100 
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5.11.1.1 Locality 
 
The points for Locality will be calculated as follows: 
a) The project area(s) for this subcontract is xxx and xxx (insert identified project 

area endorsed by the PLC)  
b) For the purposes of this evaluation, “based” shall mean the tenderer’s current 

physical address as recorded by the Companies and Intellectual Property 
Commission (CIPC) of the tenderer’s place of business.  

c) The information provided in the returnable schedules will be used to calculate the 
points for locality.  

d) The maximum number of points that can be awarded for locality is 60 (amend to be 
project specific).  

e) The points for locality will be allocated as follows: 
 
Table 5.11.1.1: Locality 

CIDB Package Category 1CE 2CE 3CE 4CE 5CE 6CE 

Typical Package Value 
Up to R 1 

mill 

R 1 mill to  

R 6 mill 

R 6 mill to  

R 20 mill 

L
o
c
a
lit

y
 

Tenderer is based in the Local 
Municipality(ies). 

60 60 60 60 60 60 

Tenderer is based outside the 
Local Municipality(ies) but in the 
District Municipality(ies). 

45 45 40 40 40 40 

Tenderer is based outside the 
District Municipality(ies), but in 
the Province. 

0 0 35 35 35 35 

Tenderer is based outside the 
Province, but in the RSA. 

0 0 0 0 30 30 

 (Remove the non-applicable CIDB grades and amend the points allocation to be 
project specific) 
 
5.11.1.2 Targeted CIDB Grade and class 
 
The points for CIDB Grading Designation will be calculated as follows: 
a) The targeted CIDB grading and class for this subcontract is 3CE PE (insert the 

subcontract specific grading and class) 
b) The information provided in the returnable schedules will be used to calculate the 

points for CIDB grading and class.  
c) The maximum number of points that can be awarded for CIDB grading designation 

is 35 (amend to be project specific) 
d) The points for Targeted CIDB Grading designation will be allocated as follows: 
 
Table 5.11.1.2: Targeted CIDB Grading Designation 

CIDB Package Category 1CE 2CE 3CE 4CE 5CE 6CE 

Typical Package Value 
Up to R 1 

mill 

R 1 mill to  

R 6 mill 

R 6 mill to  

R 20 mill 

C
ID

B
 G

ra
d
in

g
 

Tenderer is registered as a CIDB 
1 

30 30 0 0 0 0 

Tenderer is registered as a CIDB 
2 

30 30 30 0 0 0 

Tenderer is registered as a CIDB 
3 

0 0 35 30 0 0 

Tenderer is registered as a CIDB 
4 

0 0 30 35 30 0 
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Tenderer is registered as a CIDB 
5 

0 0 0 30 35 30 

Tenderer is registered as a CIDB 
6 

0 0 0 0 30 35 

Tenderer is registered as a CIDB 
7 and higher 

0 0 0 0 0 30 

 (Remove the non-applicable CIDB grade columns and amend the points allocation 
to be project specific) 
 
5.11.1.3 Designated Group ownership 
 
The points for Designated Group ownership will be calculated as follows: 
a) The targeted Designated Group ownership for this subcontract is Greater than 51% 

ownership by Black Youth (insert the Designated Group and ownership) 
b) The information in the returnable schedules will be used to calculate the points for 

Designated Group ownership.  
c) The maximum number of points that can be awarded for Designated Group 

ownership is 10 (amend to be project specific)  
d) The points for Designated Group ownership will be allocated as follows: 
 
Table 5.11.1.3: Designated Group ownership  

CIDB Package Category 1CE 2CE 3CE 4CE 5CE 6CE 

Typical Package Value 
Up to R 1 

mill 

R 1 mill to  

R 6 mill 

R 6 mill to  

R 20 mill 

D
e
s
ig

n
a
te

d
 G

ro
u
p
s
  

(n
o
 m

a
x
 s

c
o
re

) 

Tenderer is 51%+ owned by black 
people who are youth. 

5 5 5 5 5 5 

Tenderer is 51%+ owned by black 
people who are women. 

5 5 5 5 5 5 

Tenderer is 51%+ owned by black 
people with disabilities. 

5 5 5 5 5 5 

Tenderer is 51%+ owned by black 
people who are military veterans. 

5 5 5 5 5 5 

 (Remove the non-applicable CIDB grade columns and amend the Designated Group 
ownership and/or points allocation to be project specific) 
 

5.11.4 The procedure for the evaluation of responsive tenders is Method 3.  
 
If two or more tenderers score an equal total number of points, and these tenders are also 
the highest ranked tenders, the contract must be awarded to the tenderer that scored the 
highest points for B-BBEE. 
 
If functionality is part of the evaluation process and two or more tenderers score equal total 
points and equal preference points, the subcontract must be awarded to the tenderer that 
scored the highest points for functionality. 
 
If two or more tenderers score equal total points in all respects, and these tenders are also 
the highest ranked tenders the award must be decided by the drawing of lots. 
 

5.11.7 The value of W1 is: 
1. 90 where the financial value inclusive of VAT of the lowest responsive tender offer 

received has a value in excess of R50,000,000.00; or 
2. 80 where the financial value inclusive of VAT of the lowest responsive tender offer 

received equals or is less than R50,000,000.00. 
 
A is the number calculated using the formula: 
 
A=(1-(P-Pm)/Pm) 
 



T1.18 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

Where: 
 
P is the comparative offer of the tender offer under consideration; and 
Pm is the comparative offer of the most favourable comparative offer. 
 
In the event that the calculated value is negative, the allocated score shall be 0 (zero). 
 

5.11.8 Up to 100 minus W1 tender evaluation points will be awarded to tenderers who submit 
responsive tenders and who are found to be eligible for the preference claimed. 
 
Points are based on a tenderer’s scorecard measured in terms of the Broad-Based Black 
Economic Empowerment Act (B-BBEE, Act 53 of 2003) and the Regulations (2017) to the 
Preferential Procurement Policy Framework Act (PPPFA, Act 5 of 2000). 
 
Points awarded will be according to a tenderer’s B-BBEE status level of contributor and 
summarised in the table below: 
 

B-BBEE Status 
Level of 

Contributor 

Number of points for financial 
value up to and including 

R50,000,000 

Number of points for 
financial value above 

R50,000,000 

1 20 10 

2 18 9 

3 14 6 

4 12 5 

Other 0 0 

 
Eligibility for preference points is subject to the following conditions: 
1. A tenderer’s scorecard shall be a B-BBEE Certificate issued in accordance with: 

- the Amended Construction Sector Codes published in Notice 931 of 2017 of 
Government Gazette No. 41287 on 1 December 2017 by the Department of 
Trade and Industry. 

- in the event that the Measured Entity operates in more than one sector or a 
sub-sector, the scorecard for the sector or sub-sector in which the majority 
of its core activities (measured in terms of annual revenue) are located will 
be acceptable; and 

2. The scorecard shall be submitted as a certificate attached to Returnable Schedule 
Form A11; and 

3. The certificate shall: 
- be valid at the tender closing date; and 
- have been issued by a verification agency accredited by the South African 

National Accreditation System (SANAS); or 
- be in the form of a sworn affidavit accompanied with an audited financial 

statement of the year concerned or a certificate issued by the Companies and 
Intellectual Property Commission in the case of an Exempted Micro 
Enterprise (EME) with a total annual revenue of less than R3 million if issued 
in accordance with the amended Construction Sector Codes published in 
Notice 931 of 2017 of Government Gazette No. 41287 on 1 December 2017 
by the Department of Trade and Industry; and 

- have a date of issue less than 12 (twelve) months prior to the original 
advertised tender closing date (see Tender Data 4.15); and 

4. Compliance with any other information requested to be attached to Returnable 
Schedule Form A11; and  

5. In the event of a joint venture (JV), a project-specific consolidated B-BBEE 
verification certificate in the name of the JV must be issued by a verification agency 
accredited by the South African National Accreditation System (SANAS) shall be 
submitted. 

 

5.13. The conditions stated in clauses 5.13(a) to (f) of the Conditions of Tender as well as the 
following additional clauses 5.13(g) to (m) shall be applied as objective criteria in terms of 
section 2(1)(f) of the Preferential Procurement Policy Framework Act, 2000 (Act No 5 of 
2000) and as compelling and justifiable reasons in terms of Conditions of Tender clause 
5.11: 
g) the tenderer or any of its directors is not listed on National Treasury’s Register of 

Tender Defaulters or Restricted Suppliers, in terms of the Prevention and 
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Combating of Corrupt Activities Act, 2004 (Act No 12 of 2004) as a tenderer or 
person prohibited from doing business with the public sector; 

h) the tenderer has not abused the Contractor’s supply chain management system. 
i) the tenderer has not failed to perform on any previous contract and has not been 

given a written notice to this effect. 
j) the tenderer has not failed to comply with and complete the Declaration Certificate 

for Local Production and Content (Form A3.5) and the Local Content Declaration: 
Summary Schedule (Form A3.6) for each product. 

k) the tenderer is tax compliant. The recommended tenderer who becomes non-
compliant, prior to award, shall be notified and must become compliant within 7 
working days of the date of being notified. A recommended tenderer who remains 
non-compliant after the 7 working days of being notified, shall be declared non-
responsive. 

l) the tenderer is registered and in good standing with the compensation fund or with 
a licensed compensation insurer. The licensed compensation insurer shall be 
approved by Department of Labour in terms of Section 80 of the Compensation for 
Injury and Disease Act, 1993 (Act No. 130 of 1993). 

m) The Contractor has not failed to negotiate acceptable tender sum and/or rates in 
terms of 5.11.10 

 

5.17 The number of paper copies of the signed contract to be provided by the Contractor is 
one (1). 
 

5.19 All requests shall be in writing. 
 

ADDITIONAL CONDITIONS OF TENDER CLAUSES: 

Clause 
Number 

Data 

3.7 Jurisdiction 
 
Unless stated otherwise in the tender data, each tenderer and the Contractor undertake 
to accept the jurisdiction of the law courts of the Republic of South Africa. 
 

5.11.10 Negotiating acceptable tender sum and/or rates 
 

a) High tender sums submitted by Tenderers 
 

If the Contractor choose to include work in the subcontract package, for which he has 
tendered rates for work items in the Main Contract and the tenderer who scored the highest 
points tendered a higher sum or rates than that of the Contractor, the Contractor may either 
accept the rates or negotiate with the preferred tenderer. 
 
If the Contractor fails to negotiate a reasonable tender sum or rates with the tenderer, he 
may approach the second highest point scoring, compliant tenderer for negotiation. This 
process may be repeated until the Contractor manages to negotiate a reasonable tender 
sum or rates with a compliant tenderer. 
 
b) Provisional Sum 

 
If a provisional sum in the main contract is provided for the work items in the subcontract 
package, the Contractor shall report on the feasibility of the highest point scoring compliant 
tenderer’s tender sum and rates to the Engineer. 
(i) If the highest points scoring compliant tenderer’s tender sum and rates are deemed 

market related by the Engineer, the Contractor shall obtain the approval of SANRAL 
to utilise the provisional sum provided for the work items. 

(ii) If the highest points scoring tenderer’s tender sum and rates are deemed not market 
related and SANRAL does not approve the utilisation of the relevant provisional 
sum, the Contractor may either accept the rates or negotiate with the highest points 
scoring tenderer for a market related tender sum and rates. 
If the Contractor fails to negotiate market related tender sum and rates with the 
tenderer, he may approach the next highest point scoring, compliant tenderer for 
negotiation. This process may be repeated until the Contractor manages to 
negotiate a reasonable tender sum and rates with a compliant tenderer. 
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c) Low tender sums submitted by Tenderers 
 

The Contractor shall report to the Engineer and SANRAL on the feasibility of tender sums,  
rates or provisional sums of tenderers who tendered exceptionally low. Exceptionally low 
tender sums, rates or provisional sums are those that are more than ten percent (10%) 
less than what the Contractor tendered, or in the case of a provisional sum, what is deemed 
market related by the Engineer.  
(i) If the tender sums, rates or provisional sums of those tenderers who tendered 

exceptionally low are deemed to still be feasible by the Engineer, the Contractor 
may continue to include these tenders in his tender evaluation. 

(ii) If the tender sums, rates or provisional sums of those tenderers who tendered 
exceptionally low are deemed not feasible by the Engineer, the Contractor may 
disqualify these tenders from his tender evaluation.  
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PART T2: RETURNABLE SCHEDULES 
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T2.1 LIST OF RETURNABLE DOCUMENTS 
 
 
Notes to tenderer: 
1. Returnable documents have been based on the SANS Standard Conditions of Tender for 

Construction Procurement and incorporate National Treasury requirements contained in 
their Standard Bidding Document (SBD) within them.  
Returnable documents are separated into the following categories: 
(i) Forms, certificates and schedules for completion by the tenderer for use in  the 

quantitative and qualitative evaluation of the tender (Forms A to C). 
(ii) A list of all returnable documents for completion by the tenderer (Form D1). 

2. Failure to submit fully completed relevant returnable documents may render such a tender 
offer non-responsive. 

3. Tenderers shall note that their signatures appended to each returnable form represents a 
declaration that they vouch for the accuracy and correctness of the information provided. 

4. Notwithstanding any check or audit conducted by or on behalf of the Contractor, the 
information provided in the returnable documents is accepted in good faith and as 
justification for entering into a contract with a tenderer. If subsequently any information is 
found to be incorrect such discovery shall be taken as willful misrepresentation by that 
tenderer to induce the contract. In such event the Contractor has the discretionary right 
under FIDIC Particular Condition 15.6 to terminate the contract.  

5. These forms must be completed in non-erasable ink and any alterations made prior to 
tender closure countersigned by an authorised signatory. 

 
 
(Note to Compiler: All notes are to be addressed and then removed from the draft and final 
documents) 
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T2.1 LIST OF RETURNABLE DOCUMENTS 
 
 
Note to tenderer: 
The list of returnable documents is shown in the following table, as indicated by the status of 
those documents it will be incorporated into the contract document. 
 

FORM LIST OF RETURNABLE DOCUMENTS STATUS 

FORM A1: CLARIFICATION BRIEFING  

FORM A2.1: CERTIFICATE OF AUTHORITY FOR SIGNATORY  

FORM A2.2: CERTIFICATE OF SINGLE TENDER SUBMISSION  

FORM A2.3: CERTIFICATE OF FRONTING PRACTICES  

FORM A3.1 (SBD4): COMPULSORY DECLARATION CONTRACT 

FORM A3.2 (SBD9): CERTIFICATE OF INDEPENDENT TENDER CONTRACT 

FORM A3.3 (SBD8): 
DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 
MANAGEMENT PRACTICES 

CONTRACT 

FORM A3.4: 
REGISTRATION ON NATIONAL TREASURY CENTRAL 
SUPPLIER DATABASE 

CONTRACT 

FORM A3.5 (SBD6.2) 
DECLARATION CERTIFICATE FOR LOCAL PRODUCTION 
AND CONTENT FOR DESIGNATED SECTORS 

CONTRACT 

FORM A4: 
SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY 
TENDERER 

 

FORM A5: SCHEDULE OF ADDENDA TO TENDER DOCUMENTS  

FORM A6 (SBD2): CERTIFICATE OF TAX COMPLIANCE CONTRACT 

FORM A7: 
TENDERER’S REGISTERED FINANCIAL SERVICE 
PROVIDER LETTER AND BANK DETAILS 

 

FORM A8: SCHEDULE OF CURRENT COMMITMENTS  

FORM A9: 
CERTIFICATE OF COMPLIANCE WITH COMPENSATION 
FOR OCCUPATIONAL INJURIES AND DISEASES ACT,1993 

CONTRACT 

FORM A10: REGISTRATION WITH CIDB (If applicable) CONTRACT 

FORM A11 (SBD6.1): 
PREFERENCING SCHEDULE - TENDERER’S B-BBEE 
VERIFICATION 

CONTRACT 

FORM B1: SCHEDULE OF WORK EXPERIENCE   

FORM B2: SCHEDULE OF CONTRACTOR’S EQUIPMENT  

FORM B3 FUNCTIONALITY CRITERIA  

FORM C1: 
CONTRACTOR’S ESTABLISHMENT ON SITE AND 
GENERAL OBLIGATIONS 

 

FORM D1: SCHEDULE OF TENDER COMPLIANCE  

C1.1.1 (SBD7): FORM OF OFFER CONTRACT 

C1.1.2: FORM OF ACCEPTANCE CONTRACT 

C1.2.3: 
CONTRACT DATA – INFORMATION PROVIDED BY THE 
TENDERER 

CONTRACT 

C2.2 (SBD3): PRICING SCHEDULE (PROVIDED ON COMPACT DISC) CONTRACT 
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T2.2 RETURNABLE SCHEDULES 
 
 
TABLE OF CONTENTS PAGE 
 
FORM A1:  CLARIFICATION BRIEFING ..................................................................................... T2.6 

FORM A2.1:  CERTIFICATE OF AUTHORITY FOR SIGNATORY ................................................ T2.7 

FORM A2.2: CERTIFICATE OF SINGLE TENDER SUBMISSION ............................................... T2.8 

FORM A2.3: CERTIFICATE OF FRONTING PRACTICES ........................................................... T2.9 

FORM A3.1: COMPULSORY DECLARATION ............................................................................ T2.10 

FORM A3.2: CERTIFICATE OF INDEPENDENT TENDER ........................................................ T2.15 

FORM A3.3: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
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FORM A3.4: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER  
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FORM A9: CERTIFICATE OF COMPLIANCE WITH COMPENSATION FOR OCCUPATIONAL 
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FORM A1:  CLARIFICATION BRIEFING 
 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
This is to certify that I,  ...............................................................................................................................  
 
representative of (tenderer)  .......................................................................................................................  
 
of (address)  ...............................................................................................................................................  
 
 ....................................................................................................................................................................  
 
telephone number  .....................................................................................................................................  
 
fax number  ................................................................................................................................................  
 
e-mail ..........................................................................................................................................................  
 
(Note to Compiler: Option 1: where electronic means are available) 
read / viewed the clarification briefing presentation/pre-recorded video presented by the Contractor. 
 
 
TENDERER'S REPRESENTATIVE (Signature)  .......................................................................................  
 
 
 
(Note to Compiler: Option 2: where option 1 is not feasible) 
attended the clarification briefing session on  ................................................................................. .(date) 
conducted by the Contractor’s representative.  
 
Unless the attendee’s name, details and signature also appear on the attendance register this 
Certificate of Attendance shall not be accepted and the tenderer’s offer shall be deemed non-
responsive and will not be considered. 
 
 
 
 
TENDERER'S REPRESENTATIVE (Signature):  ......................................................................................  
 
 
CONTRACTOR’S REPRESENTATIVE (Signature):  ................................................................................   
 
 
NAME (IN CAPITALS): ..............................................................................................................................   
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FORM A2.1:  CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Notes to tenderer: 
1. The signatory for the tenderer shall confirm his/her authority thereto by attaching a duly 

signed and dated copy of the relevant resolution of the board of directors/partners on the 
tendering company’s letterhead. 

2. In the event that the tenderer is a joint venture, a certificate is required from each member 
of the joint venture clearly setting out: 
- authority for signatory, 
- undertaking to formally enter into a joint venture contract should an award be made 

to the joint venture, 
- name of designated lead member of the intended joint venture, as required by tender 

condition 4.13.2. 
3. The resolution below is given as an example of an acceptable format for authorisation, but 

submission of this page with the example completed shall not be accepted as 
authorisation of the tenderer’s signatory. 

 
 
By resolution of the board of directors/partners passed at a meeting held on...........................................  

Mr./Ms.  ...................................................................................................................................................... 

 .............................................................................................. , whose signature appears below, has been 

duly authorised to sign all documents in connection with the tender for: 

SUBCONTRACT  .......................................................................................................................................  

 ....................................................................................................................................................................  

 ............................................................................................ (Insert Contract Number and Description) 

and any contract which may arise there from on behalf of  .......................................................................  

 ............................................................................................  (enter name of tenderer in block capitals) 

 
 
 
SIGNED ON BEHALF OF THE COMPANY:..............................................................................................  
 
IN THE CAPACITY OF:..............................................................................................................................  
 
DATE: .........................................................................................................................................................  
 
SIGNATURE OF SIGNATORY:  ................................................................................................................  
 
WITNESSES:  ........................................................   .......................................................................  
 SIGNATURE  SIGNATURE 
 
 
 
  ........................................................   .......................................................................  
 NAME (PRINT)  NAME (PRINT) 
 
 
  



T2.8 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

FORM A2.2: CERTIFICATE OF SINGLE TENDER SUBMISSION 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Notes to tenderer: 
1. This certificate serves as a declaration by the tenderer that a single tender was submitted. 
2. In the case of a Joint Venture (JV), a separate certificate is to be completed and submitted 

by each JV member. 
 
 
DECLARATION 
 
 
I, the undersigned, .....................................................................................................................................  
in submitting the accompanying tender on behalf of the tenderer do hereby make the following 
statements that I certify to be true and complete in every respect: 
1. I have read and understand the notes to, and the contents of, this certificate. 
2. I understand that the accompanying tender and any other tender shall be disqualified in the event 

that I, including a Joint Venture partner, or Key Person, participate in more than 1 (one) tender. 
 
 
SIGNATURE:  ................................................. ………………………………………………………………… 
 
DATE:  ............................................................. ………………………………………………………………… 
 
NAME:  ............................................................ ………………………………………………………………… 
 
POSITION:  ..................................................... ………………………………………………………………… 
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FORM A2.3: CERTIFICATE OF FRONTING PRACTICES 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Fronting Practices 
 
Window-dressing: This includes cases in which black people are appointed or introduced to an 
enterprise on the basis of tokenism and may be: 

• Discouraged or inhibited from substantially participating in the core activities of an enterprise; and 

• Discouraged or inhibited from substantially participating in the stated areas and/or levels of their 
participation; 

 
Benefit Diversion: This includes initiatives implemented where the economic benefits received as a 
result of the B-BBEE Status of an enterprise do not flow to black people in the ratio as specified in the 
relevant legal documentation. 
 
Opportunistic Intermediaries: This includes enterprises that have concluded agreements with other 
enterprises with a view to leveraging the opportunistic intermediary's favourable B-BBEE status in 
circumstances where the agreement involves: 

• Significant limitations or restrictions upon the identity of the opportunistic intermediary's suppliers, 
service providers, clients or customers; 

• The maintenance of their business operations in a context reasonably considered improbable 
having regard to resources; and 

• Terms and conditions that are not negotiated at arms-length on a fair and reasonable basis. 
 
 
DECLARATION 
 
I, the undersigned, .....................................................................................................................................  
in submitting the accompanying tender on behalf of the tenderer do hereby make the following 
statements that I certify to be true and complete in every respect: 
1. I have read and understand the contents of this certificate. 
2. I accept that the Employer may report fronting practices to the Department of Trade and Industry 

and the BEE commissioner. 
3. I accept that intentional misrepresentation by measured entities may constitute fraudulent 

practices that shall be reported to the Department of Trade and Industry and the BEE 
commissioner. 

 
 
 
SIGNATURE:  ................................................. ………………………………………………………………… 
 
DATE:  ............................................................. ………………………………………………………………… 
 
NAME:  ............................................................ ………………………………………………………………… 
 
POSITION:  ..................................................... ………………………………………………………………… 
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FORM A3.1: COMPULSORY DECLARATION (INCORPORATING SBD4) 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Notes to tenderer: 
1. Any legal person, including persons employed by the State, or persons having a kinship 

with persons employed by the State, including a blood relationship, may make an offer or 
offers in terms of this tender. In view of possible allegations of favouritism, should the 
resulting tender, or part thereof, be awarded to persons employed by the State, or to 
persons connected with or related to them, it is required that the tenderer or his/her 
authorised representative declare his/her position in relation to the 
evaluating/adjudicating authority where: 
- the tenderer is employed by the State; and/or 
- the legal person on whose behalf the tender document is signed, has a relationship 

with person/s who are involved in the evaluation and/or adjudication of the tender, 
or where it is known that such a relationship exists between the person or persons 
for or on whose behalf the declarant acts and persons who are involved with the 
evaluation and/or adjudication of the tender. 

2. Definitions: 
2.1 “State” means: 

a) any national or provincial department, national or provincial public entity or 
constitutional institution within the meaning of the Public Finance 
Management Act, 1999 (Act No. 1 of 1999); 

b) any municipality or municipal entity; 
c) provincial legislature; 
d) National Assembly or the National Council of Provinces; or 
e) Parliament. 

1.2 “Shareholder” means a person who owns shares in the company and is actively 
involved in the management of the enterprise or business and exercises control over 
the enterprise. 

3. In the case of a joint venture (JV), a separate declaration form is to be completed and 
submitted by each JV member. 
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FORM A3.1 (SBD4): COMPULSORY DECLARATION (continued) 
 

The following particulars must be furnished. In the case of a joint venture, separate declarations in respect of each 
partner must be completed and submitted. 

Section 1: Enterprise details 

Name of enterprise  

Contact person  

E-mail  

Telephone  

Cell  

Fax  

Physical address  

Postal address  
 

Section 2: Particulars of companies and close corporations 

Company / Close Corporation registration number  
 

Section 3: SARS information 

Tax reference number  

VAT registration number 
(state Not Registered if not registered for VAT) 

 

Section 4: CIDB registration number (Not applicable for supplier subcontracts or work without CIDB 
category, where CIDB registration is not required) 

CIDB Registration number  
 

Section 5: Particulars of principals 

Principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in 
terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close 
Corporations Act, 1984, (Act No. 69 of 1984) 

 
Attach separate page if necessary. 

 

Full name of principal Identity number Personal tax reference number 
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FORM A3.1 (SBD4): COMPULSORY DECLARATION (continued) 
 

Section 6: Record in the service of the state: 
 
Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12 
months in the service of any of the following: 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal entity 

 an employee of any department, national or provincial 
public entity or constitutional institution within the 
meaning of the Public Finance Management Act, 
1999 (Act 1 of 1999) 

 a member of an accounting authority of any national 
or provincial public entity 

 an employee of Parliament or a provincial legislature 
 

If any of the above boxes are marked, disclose the following: 

Name of principal Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    

    

 
Insert separate page if necessary. 
 

Section 7: Record of family member in the service of the state: 
 
Family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, domestic 
partner in a civil union, or child, parent, brother, sister, whether such relationship results from birth, marriage or adoption 

 
Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is 
currently or has within the last 12 months been in the service of any of the following: 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal entity 

 an employee of any department, national or provincial 
public entity or constitutional institution within the 
meaning of the Public Finance Management Act, 1999 
(Act 1 of 1999) 

 a member of an accounting authority of any national or 
provincial public entity 

 an employee of Parliament or a provincial legislature 
 

If any of the above boxes are marked, disclose the following: 

Name of family member 
Name of institution, public office, board 

or organ of state and position held 

Status of service 
(tick appropriate column) 

Current 
Within last 
12 months 

    

    

    

    

    

 
Insert separate page if necessary. 
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FORM A3.1 (SBD4): COMPULSORY DECLARATION (continued) 
 

Section 8: Record of termination of previous contracts with an organ of state 
 
Was any contract between the tendering entity, including any of its joint venture partners, terminated during the 
past five years for reasons other than the employer no longer requiring such works or the employer failing to make 
payment in terms of the contract? 
 

 Yes  No  (tick appropriate box) 
 
If yes, provide particulars: 

 
 
 
 
 

Insert separate page if necessary 
  

Section 9: Declaration 
 
The undersigned, who warrants that he/she is duly authorised to do so on behalf of the tendering entity, confirms 
that the contents of this Declaration are within my personal knowledge, save where stated otherwise in an 
attachment hereto, and to the best of my belief is both true and correct, and that: 
i) neither the name of the tendering entity, nor any of its principals, appears on: 

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 
Activities Act of 2004 (Act No. 12 of 2004); or 

b) National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za); 
ii) the tendering entity or any of its principals has not been convicted of fraud or corruption by a court of law 

(including a court outside of the Republic of South Africa) within the last five years; 
iii) any principal who is presently employed by the state has the necessary permission to undertake 

remunerative work outside such employment (attach permission to this declaration); 
iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender 

offers; 
v) the tendering entity has not engaged in any prohibited restrictive horizontal practices, including consultation, 

communication, agreement, or arrangement with any competing or potential tendering entity regarding 
prices, geographical areas in which goods and services will be rendered, approaches to determining prices 
or pricing parameters, intentions to submit a tender or not, the content of the submission (specification, 
timing, conditions of contract, etc.) or intention to not win a tender; 

vi) the tendering entity has no other relationship with any of the tenderers or those responsible for compiling the 
scope of work that could cause or be interpreted as a conflict of interest; 

vii) neither the tenderer nor any of its principals owes municipal rates and taxes or municipal service charges to 
any municipality or a municipal entity, and are not in arrears for more than three months; 

viii) SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance 
status to the Employer and, when called upon to do so, obtain the written consent of any subcontractors who 
are subcontracted to execute a portion of the contract that is entered into in excess of the threshold 
prescribed by National Treasury, for SARS to do likewise. 

 

 
I, the undersigned  ....................................................................................................................................................  
certify that the information furnished in Form A3 above is correct. I accept that the Employer may reject the tender 
or act against me in terms of 5.7 of the Conditions of Tender should this declaration prove to be false. 
 
....................................................................................  ........................................................................................  
Signature (duly authorised) Date 
 
....................................................................................  ........................................................................................  
Position Name of Enterprise 
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FORM A3.1 (SBD4): COMPULSORY DECLARATION (continued) 
 

 
NOTE 1: The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1) and 
requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or any of his principals is not under any 
restriction to do business with the Employer (4.1.1) and submit only one tender either as a single tendering entity or as a member 
in a joint venture (clause 4.13.1). Clause 5.7 also empowers the Employer to disqualify any tenderer who engages in fraudulent 
and corrupt practice. Clause 3.1 also requires tenderers to comply with all legal obligations. 

 
NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on the 
establishment of departments) from performing or engaging remunerative work outside his or her employment in the relevant 
department, except with the written permission of the executive authority of the department. When in operation, Section 8(2) of 
the Public Administration Management Act, 2014, will prohibit an employee of the public administration (i.e. municipalities and all 
national departments, national government components listed in Part A of Schedule 3 to the Public Service Act, provincial 
departments including the office of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in 
schedule 2 of the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service 
Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public Service Act of 
1994 or persons performing similar functions in municipalities, from conducting business with the State or to be a director of a 
public or private company conducting business with the State. The offence for doing so is a fine or imprisonment for a period not 
exceeding five years, or both. It is also a serious misconduct which may result in the termination of employment by the employer. 
 

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance Management Act of 
2003 requires that municipalities and municipal entities should not award a contract to a person who is in the service of the State, 
a director, manager or principal shareholder in the service of the State or who has been in the service of the State in the previous 
twelve months. 
 

NOTE 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to disclose in the 
notes to the annual statements particulars of any award made to a close family member in the service of the State. 
 

NOTE 5: Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities Act of 
2004, include improperly influencing in any way the procurement of any contract, the fixing of the price, consideration or other 
moneys stipulated or otherwise provided for in any contract, and the manipulating by any means of the award of a tender. 
 

NOTE 6: Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice, including agreements between parties 
in a horizontal relationship, which have the effect of substantially preventing or lessening competition, directly or indirectly fixing 
prices or dividing markets or constituting collusive tendering. Section 5 also prohibits restrictive vertical practices. Any restrictive 
practices that are suspicious will be reported to the Competition Commission for investigation and possible imposition of 
administrative penalties. 
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FORM A3.2: CERTIFICATE OF INDEPENDENT TENDER (INCORPORATING SBD9) 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Notes to tenderer: 
1. This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) 

(b) (iii) of the Competition Act, 1998 (Act No 89 of 1998), as amended, that prohibits an 
agreement between, or concerted practice by, firms, or a decision by an association of 
firms, if it is between parties in a horizontal relationship and if it involves collusive 
tendering. 

2. Collusive tendering is a conspiracy between businesses that would normally be expected 
to compete, to agree not to compete, in a tender process. 

3. This certificate serves as a declaration by the tenderer that the tender submitted is free 
from any collusion with a competitor. 

4. If the tenderer is a joint venture, a declaration is required from each member of the joint 
venture. 

 
 
Declaration 
 
I, the undersigned, in submitting the accompanying tender on behalf of the tenderer do hereby make 
the following statements that I certify to be true and complete in every respect: 
 
1. I have read and understand the notes to, and the contents of, this Certificate; 
 
2. I understand that the accompanying tender will be disqualified if this Certificate is found to be not 

true and complete in every respect; 
 
3. I am authorised by the tenderer to sign this Certificate, and to submit the accompanying tender, 

on behalf of the tenderer; 
 
4. Each person whose signature appears on the accompanying tender has been authorised by the 

tenderer to determine the terms of, and to sign the tender, on behalf of the tenderer; 
 
5. For the purposes of this Certificate and the accompanying tender, I understand that the word 

“competitor” shall include any individual or organisation, other than the tenderer, whether or not 
affiliated with the tenderer, who: 
a) has been requested to submit a tender in response to this tender invitation; 
b) could potentially submit a tender in response to this tender invitation, based on their 

qualifications, abilities or experience; and 
c) provides the same goods and services as the tenderer and/or is in the same line of 

business as the tenderer. 
 
6. The tenderer has arrived at the accompanying tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 
communication between partners in a joint venture or consortium will not be construed as 
collusive tendering. 

 
7. In particular, without limiting the generality of statement 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 
a) prices; 
b) geographical area where product or service will be rendered (market allocation); 
c) methods, factors or formulas used to calculate prices; 
d) the intention or decision to submit, or not to submit, a tender; 
e) the submission of a tender which does not meet the specifications and conditions of the 

tender; or 
f) tendering with the intention not to win the tender. 
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8. In addition, there have been no consultations, communications, agreements or arrangements with 
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars 
of the products or services to which this tender relates. 

 
9. The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, 

directly or indirectly, to any competitor, prior to the date and time of the official tender opening or 
of the awarding of the contract. 

 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to tenders and contracts, tenders that are suspicious will be reported 
to the Competitions Commission for investigation and possible imposition of administrative 
penalties in terms of section 59 of the Competition Act, 1998 (Act No 89 of 1998) and/or may be 
reported to the National Prosecuting Authority for criminal investigation and/or may be restricted 
from conducting business with the public sector for a period not exceeding ten (10) years in terms 
of the Prevention and Combating of Corrupt Activities Act, 2004 (Act No 12 of 2004) or any other 
applicable legislation. 

 
 
SIGNATURE:  ............................................................................................................................................  
 
 
NAME:   .......................................................................................................................................................  
 
 
POSITION:  ................................................................................................................................................  
 
 
DATE:   .......................................................................................................................................................  
 
 
NAME OF TENDERER:  ............................................................................................................................  
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FORM A3.3: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES (INCORPORATING SBD8) 

 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Notes to tenderer: 
1. This declaration: 

(i) must form part of all tenders submitted: and 
(ii) if the tenderer is a joint venture, a declaration is required from each member of the 

joint venture. 
2. This form serves as a declaration to be used by institutions in ensuring that when goods 

and services are being procured, all reasonable steps are taken to combat the abuse of 
the supply chain management system. 

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors has: 
(i) abused the institution’s supply chain management system; 
(ii) committed fraud or any other improper conduct in relation to such system; or 
(iii) failed to perform on any previous contract. 

4. In order to give effect to the above, the following questionnaire must be completed and 
submitted with this tender. 

 
 

4.1 Is the tenderer or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons prohibited 
from doing business with the public sector? 
 
Companies or persons who are listed on this Database were 
informed in writing of this restriction by the Accounting Officer/ 
Authority of the institution that imposed the restriction after the 
audi alteram parlem rule was applied. 
 
The Database of Restricted Suppliers now resides on the National 
Treasury website (www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page. 
 

Yes 
 

No 
 

4.1.1 If Yes, furnish particulars: 
 
 
 
 
 

 

4.2 Is the tenderer or any of its directors listed on the Register for Tender 
Defaulters in terms of Section 29 of the Prevention and Combating of 
Corrupt Activities Act, 2004 (Act No 12 of 2004)? 
 
The Register for Tender Defaulters can be accessed on the 
National Treasury website www.treasury.gov.za by clicking on its 
link at the bottom of the home page. 
 

Yes 
 

No 
 

4.2.1 If Yes, furnish particulars: 
 
 
 
 

 

  

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3 Was the tenderer or any of its directors convicted by a court of law 
(including a court outside the Republic of South Africa) for fraud or 
corruption during the past five years? 
 
 
 
 

Yes 
 

No 
 

4.3.1 If Yes, furnish particulars: 
 
 
 
 
 

 

4.4 Was any contract between the tenderer and any organ of State 
terminated during the past five years on account of failure to perform 
on or comply with the contract? 
 

Yes 
 

No 
 

4.4.1 If Yes, furnish particulars: 
 
 
 
 
 

 

 
 
 
 
DECLARATION 
 
I, the undersigned, .....................................................................................................................................  
certify that the information furnished on this declaration form is true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this 
declaration prove to be false. 
 
 
SIGNATURE:  ............................................................................................................................................  
 
 
POSITION:  ................................................................................................................................................  
 
 
DATE:  ........................................................................................................................................................  
 
 
NAME OF TENDERER:  ............................................................................................................................  
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FORM A3.4: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central 
Supplier Database. (www.treasury.gov.za). In the case of a joint venture (JV), the tenderer shall provide 
printed copies of the Active Supplier Listing on the National Treasury Central Supplier Database for 
each member of the JV.  
 
 
Name of Contractor:  ..................................................................................................................................  
 
 
CSD Master Registration Number (Supplier Number):  .............................................................................  
 
 
Supplier Commodity:  .................................................................................................................................  
 
 
Delivery Location:  ......................................................................................................................................  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
 
  

http://www.treasury.gov.za/
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FORM A3.5: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS (INCORPORATING SBD6.2) 

 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 
1286:2011) for this bid are indicated in the below table (Note to Compiler: The below list of 
materials to be amended by deleting the materials not applicable to the scope of work in line 
with the Main Contract minimum threshold): 
1. The Tenderer to confirm that the minimum threshold will be achieved by either indicating 

the percentage to be achieved or by indicating “Yes” or “✓” in the below table 
 

Description of services, works or goods Stipulated 
Minimum 
threshold 

Minimum threshold 
to be achieved by 

Tenderer 

Steel value-added construction material products  

Fabricated Structural Steel 100%  

Joining/Connecting Components 100%  

Frames 100%  

Roof and Cladding 100%  

Fasteners 100%  

Wire Products 100%  

Ducting and Structural Pipework 100%  

Gutters, downpipes & launders 100%  

Primary steel construction material products  

Plates (>4.5mm thick and supplied in flat pieces 100%  

Sheets (<4.5mm thick and supplied in coils) 100%  

Galvanised and Colour Coated coils 100%  

WireRod and Drawn Wire 100%  

Sections (Channels, Angles, I-Beams and H-Beams) 100%  

Reinforcing bars 100%  

Electrical cable material products  

Low Voltage 90%  

Low Cost Reticulation 90%  

Medium & High Voltage 90%  

ACR 90%  

Telecom cable material products  

Optical Fibre Cables 90%  

Copper Telecom Cables 90%  

Yellow metal equipment    

Articulated dump trucks (ADT)   60%  

Tractor loader backhoe (TLB)  60%  

Front end loader (FEL)  60%  

Plastic Pipes   

Polyvinyl chloride (PVC) pipes 100%  

High density polyethylene (HDPE) pipes 100%  

Polypropylene (PP) pipes 100%  

Glass reinforced plastic (GRP) pipes 100%  

Textiles, Clothing, Leather and Footwear   

Textiles 100%  

 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM A4: SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDERER 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 

Page Description 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM A5: SCHEDULE OF ADDENDA TO TENDER DOCUMENTS 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 

We confirm that the following communications received from the Employer before the submission of 
this tender offer, amending the tender documents, have been taken into account in this tender offer. 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
 
  



T2.23 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

FORM A6: CERTIFICATE OF TAX COMPLIANCE (INCORPORATING SBD2) 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
The tenderer shall complete the declaration below. 
 
 

I,  ....................................................................................................................................................  (name) 

the undersigned in my capacity as  ............................................................................................  (position) 

on behalf of  ................................................................................................................  (name of company) 

herewith grant consent that SARS may disclose to the Contractor or to the South African National Roads 

Agency SOC Limited (SANRAL) our tax compliance status. For this purpose, our unique security 

personal identification number (PIN) is  .....................................................................................................  

our tax reference number is  ......................................................................................................................  

and our tax clearance certificate number is  ............................................................................................. . 

 
 
In the event of a joint venture, each member shall comply with the above requirement. 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM A7: TENDERER’S REGISTERED FINANCIAL SERVICE PROVIDER LETTER AND 
BANK DETAILS (Note to Compiler: Delete this form for estimated Subcontract amounts less than 
R1,000,000.00 therefore not required for CIDB 1 and 2)  
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Notes to tenderer: 
1. The tenderer shall attach to this form a letter (dated less than 3 months prior to the tender 

closing date) from a Registered Financial Service Provider (registered with the FSB) which 
declares how the entity conducts its account and confirms that the Tenderer has the 
financial means net of current commitments (independent of any contractual advance 
payment) available to meet the construction cash flow requirements estimated for the 
subject contract. 

2. Failure to provide the required letter with the tender submission may render the tenderer’s 
offer non-responsive in terms of tender condition 5.8. 

3. In the event that the tenderer is a joint venture enterprise, details of all the members of the 
joint venture shall be similarly provided and attached to this form. 

4. The successful tenderer will be requested to demonstrate its financial capability to execute 
the contract prior to award at the Employer’s discretion 

5. In the event that the Employer at its sole discretion is not satisfied with the financial 
capability of the tenderer as a result of whatsoever nature and reason, the Employer 
reserves the right to invoke the provisions under tender data 5.13. In addition, the 
Employer reserves the right to perform a full risk assessment as per tender data 5.13. 
Furthermore, if the aforementioned occurs, any and all report/s will be used to evaluate 
the Tenderer’s ability to perform the contract as stated in sub-clause 5.13.(b) of the SANS 
Standard Conditions of Tender. 

6. The letter shall contain the information as indicated below. 
 
 
DATE 
Bank Name 
FSB Number 
Bank Address 
 
(Letter to be on the Financial Service Provider’s letter head) 
 
RE: ACCOUNT CONDUCT AND CASHFLOW CONFIRMATION 
 
To Whom It May Concern: 
 
We hereby confirm that (Insert Tenderer Name) has been banking with xxxx Bank for a period of xxx 
years and the account has been conducted in a satisfactory manner. (Insert Tenderer Name) has the 
financial means, net of current commitments, available to meet the construction cash flow requirements 
to the value of R…… for contract (insert contract number). 
 
i) Name of Account Holder: .................................................................................................................  
 
ii) Account Number: .............................................................................................................................  
 
iii) Bank name: ......................................................................................................................................  
 
iv) Branch Number: ...............................................................................................................................  
 
v) Bank and branch contact details ......................................................................................................  
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 Yours Sincerely, 

 

Name______________________ Signature ___________________ 

 

 
 
 
 

 
 

BANK STAMP 
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FORM A8: SCHEDULE OF CURRENT COMMITMENTS 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Notes to tenderer: 
1. The tenderer shall list below all contracts currently under construction or awarded and 

about to commence and tenders for which offers have been submitted but awards not yet 
made. 

2. In the event of a joint venture enterprise, details of all the members of the joint venture 
shall similarly be attached to this form. 

3. The lists must be restricted to not more than 10 contracts and 10 tenders. If a tenderer’s 
actual commitments or potential commitments are greater than 10 each, those listed 
should be in descending order of expected final contract value or sum tendered. 

 

Table 1: CONTRACTS AWARDED 

Employer Contract Expected total 
value of contract 

(incl. VAT) 

Duration 
(Months) 

Expected 
completion date 

     

     

     

     

     

     

     

     

     

     

 

Table 2: TENDERS NOT YET AWARDED 

Employer Contract Sum Tendered 
(incl. VAT) 

Tendered 
Duration 
(Months) 

Expected 
commencement 

     

     

     

     

     

     

     

     

     

     

 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM A9: CERTIFICATE OF COMPLIANCE WITH COMPENSATION FOR OCCUPATIONAL 
INJURIES AND DISEASES ACT, 1993 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Notes to tenderer: 
1. Discovery that the tenderer has failed to make proper disclosure may result in the 

Contractor terminating a contract that flows from this tender on the ground that it has been 
rendered invalid by the tenderer’s misrepresentation. 

2. The tenderer shall attach to this Form evidence that he is registered and in good standing 
with the compensation fund or with a licensed compensation insurer who is approved by 
the Department of Labour in terms of section 80 of the Compensation for Occupational 
Injuries and Diseases Act, 1993 (Act No 130 of 1993) (COID).  If the tenderer fails to meet 
this requirement, the tenderer will be given 5 calendar days to become compliant.  

3. The tenderer is required to disclose, by also attaching documentary evidence to this form, 
all inspections, investigations and their outcomes conducted by the Department of Labour 
into the conduct of the tenderer at any time during the 36 months preceding the date of 
this tender. 

4. In the event of a joint venture, each and every member of the unincorporated Joint Venture 
shall comply with the above requirements. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM A10: CERTIFICATE OF REGISTRATION WITH CIDB Note to Compiler – Delete this form 
for supplier subcontract or work without CIDB category, where CIDB registration 
is not required) 

 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website 
www.cidb.org.za. Tenderers whose CIDB registration expires within 21 days after close of tender shall 
attach proof of their application for re-registration (refer to tender data clause 4.1.1). In the case of a 
Joint Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the 
Joint Venture. 
 
 
 
Complete the following details of his registration with the Construction Industry Development Board. 
 
 
Name of Contractor:  ..................................................................................................................................  
 
 
Contractor Grading Designation: ................................................................................................................  
 
 
CIDB Contractor Registration Number:  .....................................................................................................  
 
 
Expiry Date:  ...............................................................................................................................................  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
 
  

http://www.cidb.org.za/
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FORM A11: PREFERENCING SCHEDULE – TENDERER’S B-BBEE VERIFICATION 
(INCORPORATING SBD6.1) 

 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Notes to Tenderer: 
1. The tenderer shall attach to this form a valid B-BBEE verification certificate issued in 

accordance with: 
- the amended Construction Sector Codes published in Notice 931 of 2017 of 

Government Gazette No. 41287 on 1 December 2017 by the Department of Trade and 
Industry. 

- in the event that the Measured Entity operates in more than one sector or sub-sector, 
the scorecard for the sector or sub-sector in which the majority of its core activities 
(measured in terms of Annual Revenue) are located will be acceptable. 

2. The certificate shall: 
- have been issued by a verification agency accredited by the South African National 

Accreditation System (SANAS); or 
- be in the form of a sworn affidavit or a certificate issued by the Companies and 

Intellectual Property Commission in the case of an Exempted Micro Enterprise (EME) 
with a total annual revenue of less than R3 million if issued in accordance with the 
amended Construction Sector Codes published in Notice 931 of 2017 of Government 
Gazette No. 41287 on 1 December 2017 by the Department of Trade and Industry; 
and 

- be valid at the original advertised tender closing date; and 
- have a date of issue less than 12 (twelve) months prior to the original advertised 

tender closing date (see Tender Data 4.15). 
3. In the event of an un-incorporated joint venture (JV), a project specific consolidated B-

BBEE verification certificate in the name of the JV shall be attached, as well as a valid B-
BBEE verification certificate for each member of the JV on which the JV certificate was 
calculated. 

4. The attached verification certificate and the associated assessment report shall comply 
with the requirements of Tender Data clause 5.11.8 and shall identify: 
(a) The name and domicilium citandi et executandi of the tenderer. 
(b) The registration and VAT number of the tenderer. 
(c) The dates of granting of the B-BBEE score and the period of validity. 
(d) The expiry date of the verification certificate. 
(e) A unique identification number. 
(f) The standard and/or normative document, including the issue and/or revision used 

to evaluate the tenderer. 
(g) The name and/or mark/logo of the B-BBEE verification agency or registered auditor. 
(h) The category (Generic, QSE, EME) in which the tenderer has been measured. 
(i) The B-BBEE status level. 
(j) The South African National Accreditation System (SANAS) logo on the verification 

certificate once verification agencies have been accredited. 
(k) The B-BBEE procurement recognition level. 
(l) The score achieved per B-BBEE element. 
(m) The % black shareholding. 
(n) The % black women shareholding. 
(o) The % black persons with disabilities shareholding 
(p) The % black youth shareholding 
(q) The % black people living in rural or underdeveloped areas or townships 

shareholding 
(r) The % black military veterans shareholding 
(s) The value-added status of the tenderer. 

5. The Employer will not be responsible to acquire data that it needs for its own reporting 
systems and which may not form part of a verification agency’s standard certificate format. 
The tenderer, at its own cost, must acquire any missing specified data listed in 4 above 
from its selected verification agency or registered auditor and have it recorded on the 
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certificate. Alternatively, such missing data must be supplied separately, but certified as 
correct by the same verification agency or registered auditor and also attached to this 
form. 

 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM B1: SCHEDULE OF WORK EXPERIENCE 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Notes to tenderer: 

1. The information in this returnable form for work over the last 5 years will be utilised to calculate points for Previous Relevant Experience (as per Tender 
Data 5.11.1) 

 

EMPLOYER 
(NAME, TEL NO & FAX NO) 

CONSULTING ENGINEER (NAME, 
TEL NO & FAX NO) 

NATURE OF WORK VALUE OF WORK 
YEAR 

COMPLETED 

     

     

     

 ,    

 
 
 
 
SIGNED BY TENDERER:  ........................................................................................................................  
 



T2-32 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

FORM B2: SCHEDULE OF CONTRACTOR’S EQUIPMENT 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Notes to tenderer: 

1. The tenderer shall provide details of the major plant and equipment required for this 
contract. 

2. The information in this returnable form will be utilized to calculate points for Relevant 
Construction Equipment (as per Tender Data 5.11.1) 

3. The tenderer shall state below the number of each construction plant to be used on this 
contract and what constructional plant will be immediately available for this contract, 
what constructional plant will become available by virtue of outstanding orders, and what 
further constructional plant will be acquired or hired for the work should the tenderer be 
awarded the contract. The tender to indicate: Constructional plant owned and 
immediately available (I); Constructional plant on order (O) (State details of arrangements 
made, with delivery dates); Constructional plant that will be hired (H) (State details of 
delivery arrangements) 

 
 

 
PLANT AND EQUIPMENT TYPE 

(Note to Compiler - list major plant 
and equipment envisaged to be 

used on this contract) 

 
NUMBER 

TO BE 
USED ON 

THIS 
CONTRACT 

 
DATE OF 

MANUFACTURE  

 
AVAILABILITY 
(State either I, 

O or H) 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM B3: FUNCTIONALITY CRITERIA 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Note to tenderer: 
The tenderer shall provide the following functionality criteria in the below table. (Note to 
Compiler – Align the required criteria with the Tender Data 5.11.1 functionality requirements and 
therefore remove eg Experience and plant if not applicable) 
 
 

 
FUNCTIONALITY CRITERIA 

 
INFORMATION REQUIRED 

Locality Tenderer address (complete address below and 
attach proof  of address as recorded by the 
Companies and Intellectual Property Commission 
(CIPC) of the tenderer’s place of business ) 
 

 
 
 
 
 
 
 

CIDB Grade and class (not 
applicable for supplier subcontracts   
or work without CIDB category, 
where CIDB registration is not 
required) 

Indicate Tenderer CIDB grade and class below 

 
 
 

Experience Complete information in Form B1 

Plant and equipment Complete information in Form B2 

Designated group ownership Select the appropriate Designated Group ownership 
of the tenderer below as per B-BBEE certificate (mark 
with X): 

≥51% ownership by black 
Youth 
 
 

 

≥51% ownership by black 
Women 
 

 

51% ownership by black 
Military veterans 
 

 

≥51% ownership by black 
Disabled persons 
(Differently abled) 

 

None of the above 
 
 

 

 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM C1: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Note to tenderer: 
If the tenderer should require additional compensation for his obligations under section 1300 
(over and above the total tendered for items B13.01(a), (b) and (c)) by including such additional 
compensation in the tendered rates and/or lump sum of items in the bill of quantities, these items 
and the value of such additional compensation shall also be set out in a letter attached to this 
form. 
 
 
Should the combined, extended total tendered for Item B13.01 The contractor’s general obligations: 
a) Fixed obligations 
b) Value-related obligations 
c) Time-related obligations 
exceed a maximum of 15% of the tender sum, the tenderer shall clearly set out his reasons for tendering 
in this manner in a letter attached to this page. 
 
The Contractor will duly consider these reasons but reserves the right to consider the tendered rates to 
be imbalanced and to deal with them in terms of Tender Data clause 5.9 contained in this volume. 
 
Total tendered for Item B13.01 expressed as a percentage of the tender sum (excluding VAT) ……...% 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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FORM D1: SCHEDULE OF TENDER COMPLIANCE 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 

FORM NO /  
SBD NO 

FORM DESCRIPTION 
TICK IF 

COMPLETED 

FORM A1: CLARIFICATION BRIEFING  

FORM A2.1: CERTIFICATE OF AUTHORITY FOR SIGNATORY  

FORM A2.2: CERTIFICATE OF SINGLE TENDER SUBMISSION  

FORM A2.3: CERTIFICATE OF FRONTING PRACTICES  

FORM A3.1 
(SBD4): 

COMPULSORY DECLARATION 
 

FORM A3.2 
(SBD9): 

CERTIFICATE OF INDEPENDENT TENDER 
 

FORM A3.3 
(SBD8): 

DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES 

 

FORM A3.4: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE  

FORM A3.5 
(SBD6.2) 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS 

 

FORM A4: SCHEDULE OF DEVIATIONS OR QUALIFICATIONS BY TENDERER  

FORM A5: SCHEDULE OF ADDENDA TO TENDER DOCUMENTS  

FORM A6 
(SBD2): 

CERTIFICATE OF TAX COMPLIANCE 
 

FORM A7: TENDERER’S REGISTERED FINANCIAL SERVICE PROVIDER LETTER AND 
BANK DETAILS 

 

FORM A8: SCHEDULE OF CURRENT COMMITMENTS  

FORM A9: CERTIFICATE OF COMPLIANCE WITH COMPENSATION FOR OCCUPATIONAL 
INJURIES AND DISEASES ACT,1993 

 

FORM A10: REGISTRATION WITH CIDB (if applicable)  

FORM A11 
(SBD6.1): 

PREFERENCING SCHEDULE - TENDERER’S B-BBEE VERIFICATION 
 

FORM B1: SCHEDULE OF WORK EXPERIENCE   

FORM B2: SCHEDULE OF CONTRACTOR’S EQUIPMENT  

FORM B3 FUNCTIONALITY CRITERIA  

FORM C1: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS  

FORM D1: SCHEDULE OF TENDER COMPLIANCE  

C1.1.1 (SBD7): FORM OF OFFER  

C1.1.2 FORM OF ACCEPTANCE  

C1.2.3: CONTRACT DATA – INFORMATION PROVIDED BY THE TENDERER  

C2.2 (SBD3): PRICING SCHEDULE (PROVIDED ON COMPACT DISC)  

 
 
 
SIGNED BY TENDERER:  .........................................................................................................................  
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PART C1 AGREEMENTS AND CONTRACT DATA 
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C1.1 FORMS OF OFFER AND ACCEPTANCE .................................................................... C1.3 
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C1.1.3 APPENDIX TO FORM OF ACCEPTANCE ................................................................... C1.7 
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C1.1.5 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 

(ACT NO. 85 OF 1993) AND CONSTRUCTION REGULATIONS, 2014 .................... C1.10 

C1.1.6 FORM OF BANKING DETAILS ................................................................................... C1.12 

C1.1.7 APPOINTMENT IN TERMS OF SECTION 4 OF THE MINE HEALTH AND SAFETY ACT 

(NOTE TO COMPILER: DELETE IF NOT APPLICABLE) .......................................... C1.13 

C1.2 CONTRACT DATA ...................................................................................................... C1.14 
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CONTRACTOR ........................................................................................................... C1.37 
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C1.3 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

C1.1 FORMS OF OFFER AND ACCEPTANCE 
 
C1.1.1 FORM OF OFFER 
 
Contractor  
PO Box 415 
PRETORIA 
0001 
 
Dear Sir, 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
1. I/we, by signing this form of offer acknowledge it is the equivalent of the Letter of Subcontractor’s 

Offer as defined in clause 1.1.10 in the “Conditions of Subcontract for Construction for Building 
and Engineering Works designed by the Employer” (2011), published by the International 
Federation of Consulting Engineers (FIDIC). 

 
2. I/we, confirm that I/we practise the principles of corporate governance that abhors corruption and 

fraud and that I/we have examined the documents listed in the tender data and addenda thereto 
as listed in the returnable schedules and am/are duly authorised to represent and commit the 
tenderer to the contractual obligations contained therein. 

 
3. I/we further confirm that by submitting this offer the tenderer accepts the conditions of tender and 

offers to perform all of the obligations and liabilities of the contractor under the contract including 
compliance with all its terms and conditions according to their true intent and meaning for an 
amount to be determined in accordance with the conditions of tender and the conditions of 
contract identified in the contract data. 

 
4. PRICE OFFERED 
 

THE OFFERED TOTAL OF THE PRICES (INCLUSIVE OF VALUE ADDED TAX) BROUGHT 

FORWARD FROM SECTION C2.2: PRICING SCHEDULE SUMMARY IS ...................................  

 .........................................................................................................................................................  

 ......................................................................................................................................... (in words) 

(R  ...................................................................................................................................  in figures) 

 
I/we confirm that if any difference between the total of the Pricing Schedule Summary and the 
amounts stated above exists, the total in the Pricing Schedule Summary shall apply. 

 
5. PREFERENCE CLAIMED 
 

I/we claim the following B-BBEE contributor status level ......................... as per Returnable 
Schedule Form A11: Tenderer’s B-BBEE Verification Certificate subject to Tender Data 5.11.8. 
In the event of any difference between the above stated status level and the Verification Certificate 
attached to Form A11, the Verification Certificate shall apply. 

 
6. You may accept this offer by signing and returning to the tenderer one copy of the Form of 

Acceptance before the end of the period of validity stated in the tender data, (or at the end of any 
agreed extension thereof), whereupon the tenderer becomes the party named as the contractor 
in the conditions of contract identified in the contract data. 

 
7. Notwithstanding anything contained in a covering letter to this tender, I/we declare this offer is 

submitted entirely without deviations or qualifications other than those stipulated in Form A4: 
Schedule of Deviations or Qualifications by the tenderer and that it is made free from any fraud, 
corruption and misrepresentation. 
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Yours faithfully 
 
 

SIGNATURE: .........................................................  DATE: .......................................................................  

 

NAME (IN CAPITALS): ..............................................................................................................................  

 

CAPACITY:  ...............................................................................................................................................  

 

 

NAME AND ADDRESS OF ORGANISATION: ..........................................................................................  

 

 ....................................................................................................................................................................  

 

 

NAME AND SIGNATURE OF WITNESSES: 

 

WITNESS 1: 

SIGNATURE: .............................................................................................................................................  

NAME (IN CAPITALS): ..............................................................................................................................  

 
 
WITNESS 2: 

SIGNATURE: .............................................................................................................................................  

NAME (IN CAPITALS): ..............................................................................................................................  
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C1.1.2 FORM OF ACCEPTANCE 
 
(Note to Compiler: Form to be printed on Contractor letterhead) 
 
To (Name of successful Subcontractor) 
 
 
Dear Sir, 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
1. It is our pleasure to inform you that the Contractor accepts your select if applicable 

corrected/corrected alternative/alternative offer in the amount of R…………….. (i.e. including 
VAT but excluding CPA, and any contingent sum not in the priced schedule) for a contract period 
of ........... months and with a Base date of ..........(28 days prior to the closing date of 
subcontract tender) 

 
2. The amount due may not be the accepted price but payment shall be made in accordance with 

the conditions of contract identified in the contract data. 
 
3. This Form of Acceptance is the equivalent of the Contractors Letter of Acceptance as defined in 

clause 1.1.6 of the “Conditions of Subcontract for Construction for Building and Engineering 
Works designed by the Employer” (2011), published by the International Federation of Consulting 
Engineers (FIDIC). 

 
4. Acceptance shall form an agreement between us according to the terms and conditions contained 

in this form and in the contract that is comprised of: 
 

Part C1: Agreements and Contract Data (including this form of acceptance), 
Part C2: Pricing Data, 
Part C3: Scope of the Work, 
Part C4: Site Information, and 
Part C5: Annexures 

 
 together with issued drawings and other documents, or parts thereof, which may be incorporated 

by reference into the Parts listed above. 
 
5. Deviations and/or qualifications included in your offer as well as any changes to the terms of the 

offer agreed by us during the process of offer and acceptance shall not be valid unless contained 
in the appended schedule of deviations. In the event that an alternative offer is accepted, it is a 
fundamental condition of acceptance that all responsibilities and concomitant liabilities arising 
from the alternative design pass from us to you. (Note to Compiler: If no deviation/alternative 
tender then replace the above part of this paragraph with “There are no alternatives, 
deviations, qualifications or changes to the documents”). Addenda issued during the tender 
period are deemed not to be deviations to the tender documents and schedules. 
 

6. (Note to Compiler: Delete this paragraph if not applicable – eg. For off-site suppliers) 
Notwithstanding the need to agree the mandate required by Section 37 of the Occupational Health 
and Safety Act (Act 85 of 1993), a proforma of which is attached for your reference, we hereby 
appoint you as the Subcontractor in terms of Regulation 7(1)(v).  

 
7. Within 14 calendar days of the date of this Form of Acceptance (including the schedule of 

deviations if any) you shall deliver to us: 
i. Fully completed and signed Form C1.1.3 Appendix to Form of Acceptance 
ii. Fully completed and signed Form C1.1.4 Tax compliance  
iii. Fully completed and signed Form C 1.1.5 Agreement in terms of the OHS Act and 

Regulations. 
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iv. Proof that you are registered and in good standing with the compensation fund or with a 
licensed compensation insurer.  

v. A completed and signed Form C1.1.6 Form of Banking Details 
 
 Failure to fulfil any of the above obligations shall constitute a repudiation of this agreement and 

we may at our discretion apply any rights of remedy including barring you from tendering on any 
of our future tenders for a period to be determined by us, but not less than six (6) months, from 
the date of tender closure. Note to Compiler: To agree with Engineer and Sanral prior to this 
sanction be contemplated) 
 

8. The effective date of the Subcontract shall be the date of this Form of Acceptance unless you, 
within four (4) calendar days of the effective date, notify us in writing of any justification why you 
cannot accept the contents of this agreement. 

 
9. The Subcontract Commencement Date is …. (Note to Compiler: insert relevant day & date 

not less than 14 days after the date of this Form of Acceptance)  
 
10. Notwithstanding that a full, original-signed copy of the Subcontract document containing all 

contract data and schedules (including that of accepted deviations) will be delivered to you, this 
Form of Acceptance constitutes the binding Subcontract between us. 

 
11. Please contact ………… at ……. to make arrangements for the signing of the Subcontract 

documents. 
 
 

 

SIGNATURE: ......................................................  DATE: ......................................................................  

NAME (IN CAPITALS): ..............................................................................................................................  

CAPACITY: Managing Director (Note to Compiler: Insert relevant information) 

SUBCONTRACTOR’S NAME AND ADDRESS: (Note to Compiler: insert relevant physical address) 

 

NAME & SIGNATURE OF WITNESSES: 

 

WITNESS 1: 

 

 

SIGNATURE: .............................................................................................................................................  

 

 

NAME (IN CAPITALS): ..............................................................................................................................  

 

WITNESS 2: 

 

 

SIGNATURE: .............................................................................................................................................  

 

 

NAME (IN CAPITALS): ..............................................................................................................................  

  



C1.7 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

C1.1.3 APPENDIX TO FORM OF ACCEPTANCE 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
Notes to Compiler (delete notes for Subcontract document):  
1. The extent of deviations from the tender documents issued by the Contractor before the 

tender closing date is limited to those permitted in terms of the conditions of tender. 
2. A tenderer’s covering letter shall not be included in the final Subcontract document. 

Should any such letter, which constitutes a deviation as aforesaid, become the subject 
of agreements reached during the process of offer and acceptance, the outcome of such 
agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance, either as a 
confirmation, clarification or change to the tender documents and which it is agreed by 
the parties, becomes an obligation of the Subcontract, shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and 
recorded here, shall also be incorporated into the final Subcontract. 

 
 
Schedule of deviations 
 
The deviations listed below constitute agreed variations/amendments to the tender data and schedules 
negotiated between the Subcontractor and the Contractor based on information provided in Form A4: 
Schedule of Variations or Deviations by Subcontractor, or imposed or agreed conditions of award. 
Addenda issued during the tender period are deemed not to be variations to the tender. 
 

1. Subject:   ..................................................................................................................................  

 Details:   ..................................................................................................................................  

2 Subject:   ..................................................................................................................................  

 Details:  ..................................................................................................................................  

3 Subject:  ..................................................................................................................................  

 Details:  ..................................................................................................................................  

4 Subject:  ..................................................................................................................................  

 Details:  ..................................................................................................................................  

 
By the duly authorised representatives signing this agreement, the Contractor and the tenderer agree 
to and accept the schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well 
as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the 
Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed 
signed copy of this agreement shall have any meaning or effect in the Subcontract between the parties 
arising from this agreement.  
 
 
SIGNATURE: .........................................................  DATE: .......................................................................  

 

NAME (IN CAPITALS): ..............................................................................................................................  
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CAPACITY:  ...............................................................................................................................................  

 

NAME AND ADDRESS OF CONTRACTOR: ............................................................................................  

 

 ....................................................................................................................................................................  
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C1.1.4 TAX COMPLIANCE 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
Note: 
In terms of National Treasury Instruction No 3 of 2014/2015 with reference to the Public Finance 
Management Act, 1999 (Act No 1 of 1999) and Regulations, the contractor and subcontractors 
are required to provide the Employer with written confirmation to access the SARS Electronic 
Tax Compliance Status (TCS) System to verify and continuously track the tax compliance 
status of all persons conducting business with the State. 
 
 
The Subcontractor shall complete the declaration below. 
 
 
 
 
I,  ....................................................................................................................................................  (name) 

the undersigned in my capacity as  ............................................................................................  (position) 

on behalf of  ................................................................................................................................................  

 ....................................................................................................................................  (name of company) 

herewith grant consent that SARS may disclose to  ..................................................................................  

 ....................................................................................................................................................................  

(Note to Compiler: insert Contractor description) our tax compliance status on an ongoing basis 
for the Subcontract term. 
 

For this purpose, our unique security personal identification number (PIN) is  ........................................ , 

our tax reference number is …………..….. and our tax clearance certificate number is  ......................... . 
 
In addition, the Subcontractor shall obtain written consent from each of its subcontractors, undisclosed 
principals and partners involved in this Subcontract confirming that SARS may, on an ongoing basis 
during the Subcontract term, disclose the subcontractors’ tax compliance status to the Employer. For 
this purpose the Contractor shall provide the Employer with the unique security personal identification 
number (PIN), tax reference number and tax clearance certificate for each of its subcontractors, 
undisclosed principals and partners involved in this Subcontract. 
 
 
 
SIGNATURE:  ............................................................................................................................................  
 
 
DATE:  ........................................................................................................................................................  
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C1.1.5 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 

(ACT NO. 85 OF 1993) AND CONSTRUCTION REGULATIONS, 2014 
 
 
This AGREEMENT made at .......................................................................................................................  
 
on this the …………..……. day of ………………………….…….. in the year …………………… between 
 
 ......................  (Note to Compiler: insert name of Contractor) (hereinafter called "the Contractor") on 
 
the one part, herein represented by  ..........................................................................................................  
 
in his capacity as  .......................................................................................................................................  
 
and ...................................................................................................  (hereinafter called "the Mandatory") 
 
of the other part, herein represented by  ....................................................................................................  
 
in his capacity as  .......................................................................................................................................  
 
 
WHEREAS the Contractor is desirous that certain Works be constructed, namely  
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
and has accepted a tender by the Mandatory for the construction, completion & maintenance of such 
works and whereas the Contractor and the Mandatory have agreed to certain arrangements and 
procedures to be followed in order to ensure compliance by the Mandatory with the provisions of the 
Occupational Health and Safety Act 1993 (Act 85 of 1993); 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1. The Mandatory shall execute the work in accordance with the contract documents pertaining to 

this Subcontract. 
 
2. This Agreement shall hold good from its commencement date, to either: 

(a) the date of the Performance Certificate issued in terms of sub-clause 11.3 of the FIDIC 
Conditions of Subcontract for Construction for building and engineering works designed by 
the Employer, 2011 (hereinafter referred to as "the GCC"), as contained in Volume 1 of the 
contract documents pertaining to this Subcontract, or 

(b) the date of termination of the Subcontract in terms of clauses 15, 16 or 19 of the GCC. 
 
3 The Mandatory declares himself to be conversant with the following: 

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act 
(Act 85 of 1993), hereinafter referred to as "The Act", together with its amendments and 
with special reference to the following Sections of The Act. 
(i) Section 8: General duties of Contractors to their employees. 
(ii) Section 9: General duties of Contractors and self-employed persons to persons other 

than employees. 
(iii) Section 37: Acts or omissions by employees or mandatories and 
(iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement. 

(b) The procedures and safety rules of the Contractor as pertaining to the Mandatory and to 
all his Service Providers. 

 
4 In addition to the requirements of sub-clause 2.2 the GCC and all relevant requirements of Volume 

3 of the contract documents pertaining to this Subcontract, the Mandatory agrees to execute all 
the works forming part of this Subcontract and to operate and utilize all machinery, plant and 
equipment in accordance with The Act. 
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5. The Mandatory is responsible for the compliance with the Act by all his Subcontractors, whether 

or not nominated and/or approved by the Contractor. 
 
6. The Mandatory warrants that all his and his Subcontractors’ workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act 1993 which cover shall remain in force 
whilst any such workmen are present on site. A letter of good standing from the Compensation 
Commissioner to this effect must be produced to the Contractor upon signature of the agreement. 

 
7. The Mandatory undertakes to ensure that he and/or his Subcontractors and/or their respective 

employees will at all times comply with the following conditions: 
(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of The Act. The 

Mandatory shall not delegate any duty in terms of Section 16.2 of The Act without the prior 
written approval of the Contractor. If the Mandatory obtains such approval and delegates 
any duty in terms of section 16.2 a copy of such written delegation shall immediately be 
forwarded to the Contractor. 

(b) All incidents referred to in The Act shall be reported by the Mandatory to the Department 
of Labour as well as to the Contractor. The Contractor will further be provided with copies 
of all written documentation relating to any incident. 

(c) The Contractor hereby obtains an interest in the issue of any formal enquiry conducted in 
terms of section 32 of The Act into any incident involving the Mandatory and/or his 
employees and/or its Subcontractors. 

 
 
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 
 
 
 
SIGNED FOR AND ON BEHALF OF THE CONTRACTOR  .....................................................................  

 

 

 

WITNESS:  .................................................................................................................................................  

 

 

 

NAME (IN CAPITALS): ................................................... ..........................................................................  

 

 

 

SIGNED FOR AND ON BEHALF OF THE MANDATARY:  .......................................................................  

 

 

 

WITNESS: ................................................... ..............................................................................................  

 

 

 

NAME (IN CAPITALS): ................................................... ..........................................................................  
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C1.1.6 FORM OF BANKING DETAILS 
 
 
Notes to Subcontractor: 
1. The Contractor applies an Electronic Funds Transfer system for all payments. 
 __________________________________________________________________________________  
 
 
To: 
The Subcontractor 
(Note to Compiler: insert contractor address) 
 
 
Dear Sir 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
BANKING DETAILS 
 
By signing this document, we accept the following: 

• The banking details submitted are those of (Note to Compiler: insert name of successful 
subcontractor) and we take full responsibility for their correctness. 

• We indemnify the Contractor from any and all outcomes if an electronic transfer is made into an 
incorrect bank account using the banking details submitted. 

 
 
Account Name: ................ ………………………………………………………………………………………… 
 
 
Bank: ............................... ………………………………………………………………………………………… 
 
 
Branch Name: ................. ………………………………………………………………………………………… 
 
 
Branch Code: .................. ………………………………………………………………………………………… 
 
 
Account Number: ............. ………………………………………………………………………………………… 
 
 
 
 
Yours faithfully 
 
 
 
 ..................................................................................  
Authorised Signatory for (Note to Compiler: Insert name of successful subcontractor) 
 
 
DATE: …………………………………………. 
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C1.1.7 APPOINTMENT IN TERMS OF SECTION 4 OF THE MINE HEALTH AND SAFETY ACT 
(Note to Compiler: Delete if not applicable) 

 
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
APPOINTMENT IN TERMS OF SECTION 4 OF THE MINE HEALTH AND SAFETY ACT (ACT NO 29 
OF 1996) AS AMENDED BY THE MINE HEALTH AND SAFETY AMENDMENT ACT (ACT NO 72 OF 
1997) 
 
I,  .................................................................................................................................................................  

In my capacity as  .......................................................................................................................................  
of the Contractor,  .......................................................................................................................................  
who has contracted with the Employer to undertake the above-named Main Contract, to perform all 
functions entrusted to the Employer by sections 2 and 3 of the Act, as amended, who is the owner of 
the Mines(s) state name (s) or state "to be worked under the requirements of the abovementioned 
contract" 
hereby appoint  ...........................................................................................................................................  
of the Subcontractor,  .................................................................................................................................  
who has contracted with the Contractor to undertake the above-named Subcontract, to perform all 
functions entrusted to the Contractor by sections 2 and 3 of the Act, as amended. 
 
Signed:  ......................................................................................................................................................  
 
Date:  ..........................................................................................................................................................  
 
Witnesses: 1.  .............................................................  2.  ...................................................................  
 
 Name (print)  .............................................  Name (print)  ..................................................  
 
 
 
 
I hereby accept the above appointment 
 
Signed:  ......................................................................................................................................................  
 
Date:  ..........................................................................................................................................................  
 
Witnesses: 1.  .............................................................  2.  ...................................................................  
 
 Name (print)  .............................................  Name (print)  ..................................................  
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C1.2 CONTRACT DATA 
 
C1.2.1 CONDITIONS OF SUBCONTRACT 
 
Note to tenderer 
1. The Conditions of Subcontract comprise the “General Conditions of Subcontract”, which 

form part of the “FIDIC Conditions of Subcontract for Construction”, First Edition 2011, 
publish by the International Federation of Consulting Engineers (FIDIC), and the following 
“Particular Conditions of Subcontract”, which include amendments and additions to these 
General Conditions of Subcontract. as prescribed by the Contractor. 
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PART A: CONDITIONS OF SUBCONTRACT FOR CONSTRUCTION - FIDIC AMENDMENTS 
 
 
Up to … (Note to Compiler: insert current date) the following amendments have been issued by 
FIDIC. 
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PART B: PARTICULAR CONDITIONS OF SUBCONTRACT 
 
The following additional amendments to the FIDIC Conditions of Subcontract for Construction, 2011 
apply to this contract. 
 
SUBJECT INDEX 

Index Clause  Clause 

Access to the site 3.2 Subcontract agreement 1.9 
Appendix to Subcontractor’s Offer definition 1.1.3  Subcontract arbitration 20.7 
Appointment of a subcontract DAB 20.5 Subcontract Bill of Quantities 

definition 
1.1.18 

BP definition 1.1.42 Subcontract damages for delay 8.7 
  Subcontract Defects Notification  11.2 
Commencement of subcontract works 8.1 Period  
Contractors Letter of Acceptance definition 1.1.6 Subcontract definitions 1.1 
Cost definition 1.1.40 Subcontract disputes 20.4 
  Subcontractor limitation of liability 17.3 
Day definition 1.1.45 Subcontract Specification definition  1.1.29 
  Subcontractor’s Base Date definition 1.1.44 
Final subcontract payment 14.8 Subcontractor’s knowledge of Main  2.1 
  Agreement  
Health and safety 6.7 Subcontractor’s personnel 6.8 
  Subcontractor’s representative 6.4 
Incentive for early completion of Subcontract  8.8 Suspension of Subcontract works  8.6 
section  By the contractor  
Interim subcontract payments 14.6   
Intellectual and Industrial property rights 17.4 Target Area definition 1.1.41 
  Taking over subcontract works 10.2 
Joint and several liability under the  1.7 Targeted Enterprise definition 1.1.42 
Subcontract  Targeted Labour definition 1.1.43 
  The subcontract price 14.1 
Letter of Subcontractor’s Offer definition 1.1.10   
  Working day definition 1.1.46 
Notices, Consents, Approvals, Certificates,  1.6 Working hours 6.6 
Confirmations, Decisions and Determinations    
Notice to correct under the subcontract 15.5   
    
Obtaining Subcontract DAB’s decision 20.6   
    
Payment after termination of the Main 
contract 

15.3   

Payment after termination of the Main  15.3   
Contract    
Payment of retention money under the  14.7   
subcontract    
Performance certificate 11.3   
Priority of Subcontract Documents 1.5   
    
Records of Subcontractor’s Personnel 6.9   
Recruitment of Labour, Rates of wages and  6.5   
conditions of labour    
Request for proposal for subcontract 
variation 

13.3   
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PARTICULAR CONDITIONS AMENDING THE GENERAL CONDITIONS OF SUBCONTRACT FOR 
CONSTRUCTION (FIDIC) 
 
1.1 Subcontract Definitions 
 
Replace 1.1.3 with: 
 
“ “Appendix to the Subcontractor’s Offer” means the completed sections entitled C1.2.2 Appendix 
to Tender: Contract Data – Information provided by the Contractor and C1.2.3 Appendix to Tender: 
Contract Data – Information provided by the Tenderer.” 
 
Replace 1.1.6 with: 
 
“ “Contractor’s Letter of Acceptance” means the Form of Acceptance as contained in part C1.1.2 
of the Subcontract including any appended memoranda comprising agreements between and signed 
by both Parties to the Subcontract.”. 
 
Replace 1.1.10 with: 
 
“ “Letter of Subcontractor’s Offer” means the Form of Offer as contained in part C1.1.1 of the 
Subcontract.” 
 
1.1.18 Add the following: 
 
“Subcontract Bill of Quantities shall also mean the Pricing Schedule as contained in Part C2 of the 
Subcontract .” 
 
Replace 1.1.29 with: 
 
“ “Subcontract Specification” means that document entitled Scope of Works, as included in the 
Subcontract, and any additions and modifications to the Scope of Works in accordance with the Main 
Contract. Such document specifies the Works.” 
 
Add the following: 
 
1.1.40 “Cost” as stated under Main Contract Sub-Clause 1.1.4.3. 
 
1.1.41 “Target Area” means the geographic area defined in the Main Contract’s Contract Data for 

Targeted Labour and which typically are: 
a. one or more Provinces;  
b. one or more Metropolitan or District Municipalities; 
c. one or more Local Municipalities; 
d. one or more Wards that are predominantly located within an area and within a predefined 

radius of the construction activity;  
e. one or more of the areas listed in the definition of Designated Groups. 

 
1.1.42 Targeted Enterprise” is is an entity to which the Contractor subcontracts a percentage of the 

contract value as a condition of contract and which is: 
j. an EME or QSE which is at least 51% owned by black people; 
k. an EME or QSE which is at least 51% owned by black people who are youth; 
l. an EME or QSE which is at least 51% owned by black people who are women; 
m. an EME or QSE which is at least 51% owned by black people with disabilities; 
n. an EME or QSE which is 51% owned by black people living in rural or underdeveloped 

areas or townships; 
o. a cooperative which is at least 51% owned by black people; 
p. an EME or QSE which is at least 51% owned by black people who are military veterans; or 
q. more than one of the categories referred to in paragraphs a to g; and 
r. which is tax and COID compliant. 

 
1.1.43 “Targeted Labour” means Persons:. 

a. who are employed by the Contractor or a subcontractor in the performance of the Main 
Contract; and 
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b. whose monthly earnings are derived from hours worked for a fixed hourly rate which is 
adjusted from time to time by legislation (as a statutory minimum) and the Contractor’s or 
subcontractor’s employment policies; and  

c. permanently reside in the Target Area(s) or who are recognized as being residents of the 
Target Area(s) based on identification and association with, and recognition by, the 
residents of the Target Area(s); and  

d. who are defined as a Target Group in the Main Contract’s Contract Data. 
 
1.1.44 “Subcontract’s Base Date” means the date 28 days prior to the latest date for submission of 

the subcontract tender. 
 
1.1.45 A “day” means a calendar day, except for any extension of time that is granted under Sub-Clause 

8.4 [Extension of Subcontract Time for Completion], in which case a “day” means a working 
day. A “year” means 365 calendar days. 

 
1.1.46 A “working day” means a day that is not listed as a Special non-working day. 
 
1.5 Priority of Subcontract Documents 
 
Insert the following at the end of the 1st paragraph before the colon: 
 
“… unless specifically stated otherwise in the Subcontract” 
 
Replace sub-paragraph items (1) to (9) with: 
 
“(1) the Forms of Offer and Acceptance; 
(2) the Appendix to the Subcontractor’s Offer; 
(3) the Particular Conditions of Subcontract and Annexes, except any part of any Annex that is 

referred to elsewhere in this listed priority of Subcontract documents; 
(4) the General Conditions of Subcontract; 
(5) the Subcontract Specification; 
(6) the Subcontract Drawings, 
(7) the Standard Specifications, 
(8) the Subcontract Bill of Quantities; and 
(9) the Schedules and any other documents forming part of the Subcontract.” 
 
1.6 Notices, Consents, Approvals, Certificates, Confirmations, Decisions, and 

Determinations 
 
Add the following paragraph at the end of this clause: 
 
“However, such notice, instruction, consent or request is not deemed to have been delivered by virtue 
of its appearance in the minutes of meetings.” 
 
1.7 Joint and Several Liability under the Subcontract 
 
Replace 1.7(b) with: 
 
“(b) No later than 14 days after the date of the Contractor’s Letter of Acceptance these persons shall 

notify the other Party of their leader who shall have authority to bind that other Party and each of 
these persons; and” 

 
1.9 Subcontract Agreement 
 
Replace the 1st two sentences with the following: 
 
“The Parties shall enter into a Subcontract Agreement when the Contractor issues to the Subcontractor 
the Contractor’s Letter of Acceptance (see Particular Condition Sub-Clause 1.1.6). The Subcontract 
Agreement shall be in the form prescribed in the tender documents.” 
 
Add the following at the end of the sub-clause: 
 
“If under the Main Contract, the Engineer does not consent to the Subcontract, upon notice from the 
Contractor of such non-consent: 
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(a) The Parties shall be discharged from further performance of the Subcontract, without prejudice 
to the rights of either Party in respect of any previous breach of the Subcontract; 

(b) The Contractor shall immediately return the Subcontract Performance Guarantee (if applicable) 
to the Subcontractor; and 

(c) Payment by the Contractor of the amounts and/or Costs as described in (a) to (d) of Sub-Clause 
15.3 [Payment after Termination of the Main Contract] shall be due 28 days after the Parties’ 
discharge from the Subcontract.”  

 
2.1 Subcontractor’s Knowledge of Main Contract 
 
In the 8th line of the 1st paragraph after the word “Contract”, add “as amended”. 
 
Add the following paragraph at the end of the last paragraph: 
 
“The Subcontractor shall treat the details of the Subcontract as private and confidential, except to the 
extent necessary to carry out obligations under it or to comply with applicable Laws. The Subcontractor 
shall not publish, permit to be published, or disclose any particulars of the Subcontract Works or the 
Main Works in any trade or technical paper or elsewhere without the previous agreement of the 
Contractor.” 
 
3.2 Access to the Site 
 
Delete the 2nd paragraph and substitute the following: 
 
“Right of access to and possession of the Site shall be on Subcontract Commencement Date except if 
otherwise detailed in the Subcontract Specification. The Contractor shall not be bound to make any part 
of the Site available exclusively to the Subcontractor except those parts of the Site for those periods as 
expressly detailed in the Subcontract Specification.” 
 
6.4 Subcontractor’s Representative 
 
Add the following paragraph at the end of this clause: 
 
“The Contractor may require the Subcontractor’s Representative to attend progress and/or contractual 
meetings with the Employer and/or the Engineer. If the Subcontractor’s Representative attends any of 
these meetings, he shall be permitted to review the record of the meeting and, if he has not objected to 
this record within 7 days of its receipt, those minutes shall be deemed to be accurate and to be accepted 
by the Subcontractor’s Representative.” 
 
Add the following new sub-clauses: 
 
“6.5 Recruitment of Labour, Rates of Wages and Conditions of Labour 
 
The Subcontractor shall utilise Labour and Targeted Labour from the Target Area(s) as stated in the 
Main Contract, utilising the Labour Database of Targeted Labour as stated in the Main Contract. 
 
The Subcontractor shall pay rates of wages, and observe conditions of labour, which are not lower than 
those established for the trade or industry where the work is carried out. If no established rates or 
conditions are applicable, the Subcontractor shall pay rates of wages observe conditions which are not 
lower than the general level of wages and conditions observed locally by the employers whose trade or 
industry is similar to that of the Contractor. The conditions as stated in the Appendix to the 
Subcontractor’s Offer as well as shall also apply. 
 
6.6 Working Hours 
 
No work shall be carried out on Site on any special non-working day or within non-working hours of any 
day as stated in the Appendix to the Subcontractor’s Offer unless: 
(a) Otherwise stated in the Subcontract or Main Contract 
(b) The Contractor gives consent; or 
(c) The work is unavoidable or necessary for the protection of life or property or for the safety of the 

Works, in which case the Subcontractor shall immediately advise the Contractor. 
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6.7 Health and Safety 
 
The Subcontractor shall be in good standing in terms of the Compensation for Occupational Injuries and 
Disease Act (COIDA) and have a letter as proof. 
 
The Subcontractor shall be made conversant and comply with the Contractor’s project specific Health 
and Safety plan, at all times. 
 
The Subcontractor shall comply with all legal requirements pertaining to an employer, which include the 
responsibility to provide as far as reasonably practicable a safe and healthy working environment for his 
employees, as per Section 8 of the OHS Act. 
 
6.8 Subcontractor’s Personnel 
 
The Subcontractors’ personnel shall be appropriately skilled and experienced in their respective trades 
or occupations. The Contractor may require the Subcontractor to remove (or cause to be removed) any 
person employed on the site or works, including the Subcontractors’ representative, if applicable, who: 
(a) Persists in any misconduct and lack of care 
(b) Carries out duties incompetently or negligently 
(c) Fails to conform with any provision of the Subcontract 
(d) Persists in any conduct which is prejudicial to safety, health or protection of the environment 
(e) is found, based on reasonable evidence, to have engaged in corrupt, fraudulent, collusive or 

coercive practice; or 
(f) has been recruited from the Contractor’s Personnel or the Employer’s Personnel in breach of 

Sub-Clause 6.2 [Persons in the Service of Others]. 
 
The Subcontractor and/or his personnel will be provided with opportunities to receive training as 
contemplated in the Main Contract. The Subcontractor shall co-operate and ensure participation in all 
training provided. 
 
6.9 Records of Subcontractor’s Personnel and Equipment 
 
The Subcontractor shall submit, to the Contractor, details showing the number of each class of 
Subcontractor’s Personnel and of each type of Subcontractor’s Equipment on the Site. Details shall be 
submitted each calendar month, in a form approved by the Contractor, until the Subcontractor has 
completed all the Subcontract Works.” 
 
8.1 Commencement of Subcontract Works 
 
In the 2nd line of the 2nd paragraph, after the words “Commencement Date”, insert “but within the period 
stated in the Appendix to the Subcontractor’s Offer” 
 
8.6 Suspension of Subcontract Works by the Contractor 
 
Add the following to the end of the 1st paragraph: 
 
“If Main Contract Sub-Clause 8.9 [Consequences of suspension] applies, then the Cost payable shall 
be the Suspension cost calculated in pay item B13.01 of the Subcontract Bill of Quantities (if applicable 
and as appropriate having regard to any other compensation which may already have been granted in 
respect of the circumstances concerned), else Cost payable shall be all expenditure reasonably incurred 
(or to be incurred) by the Subcontractor, whether on or off the Site, including overhead and similar 
charges, but does not include profit.” 
 
8.7 Subcontract Damages for Delay 
 
Replace the last sentence of the 1st paragraph with the following: 
 
‘These delay damages shall be as calculated from the rate stated in the Appendix to the Subcontractor’s 
Offer, for every day between the relevant Subcontract Time for Completion and the date upon which 
completion of the Subcontract Works or Subcontract Section was achieved in accordance with Sub-
Clause 10.1 [Completion of Subcontract Works]. However, the total amount due under this sub-clause 
shall be as determined between the Contractor, Engineer and Employer and shall not exceed the 
maximum amount of delay damages (if any) stated in the Appendix to the Subcontractor’s Offer.”  
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10.2 Taking-Over Subcontract Works 
 
Add the following paragraph: 
 
“The Employer may make use of any part of the permanent works prior to issue of a taking-over 
certificate for the Subcontract Works.” 
 
11.2 Subcontract Defects Notification Period 
 
Add the following paragraph after the 1st paragraph: 
 
“If the Subcontract Works is taken-over by the Contractor before taking-over of the Main Works by the 
Employer in terms of Sub-Clause 10.3 [Taking-Over by the Contractor], then the Subcontract Defects 
Notification Period shall be from the date on which the whole of the Subcontract Works have been taken-
over under Clause 10 [Completion of and Taking-Over the Subcontract Works] until expiry of the period 
as stated in the Appendix to the Subcontractor’s Offer.” 
 
Replace Sub-Clause 11.3 [Performance Certificate], with the following new subclause 11.3 [Subcontract 
Performance Certificate]: 
 
“11.3 Subcontract Performance Certificate 
 
Performance of the Subcontractor’s obligations shall not be considered to have been completed until 
the Contractor has issued the Subcontract Performance Certificate to the Subcontractor, stating the date 
on which the Subcontractor has completed his obligations under the Subcontract. The Contractor shall 
issue the Subcontract Performance Certificate within 7 days of the expiry of the Subcontract Defects 
Notification Period, or as soon thereafter as the Subcontractor has supplied all the Subcontractor’s 
Documents and completed and tested all the Subcontract Works, including remedying any defects. 
 
After the Subcontract Performance Certificate has been issued, the provisions of the Main Contract 
Clauses 11.10 [Unfulfilled Obligations] and 11.11 [Clearance of Site] shall apply equally to the 
Subcontract.“ 
 
14.1 The Subcontract Price 
 
Add the following new paragraphs: 
 
“Any quantities which may be set out in the Subcontract Bill of Quantities or other Schedule are 
estimated quantities and are not to be taken as the actual and correct quantities: 
(a) of the Subcontract Works which the Subcontractor is required to execute, or 
(b) for the purposes of Clause 12 [Measurement and Evaluation] 
 
The Subcontractor shall submit to the Contractor within 14 days of receiving a written request, a full 
breakdown of all rates. The Contractor may take account of the breakdown when evaluating claims and 
making decisions.” 
 
14.6 Interim Subcontract Payments  
 
In the 1st line of the 1st paragraph, delete “70 days” and replace with “14 days (if the Subcontractor is a 
Targeted Enterprise) or 30 days (if the Subcontractor is not a Targeted Enterprise)”. 
 
Delete all the paragraphs except for, the 1st paragraph (ending with the words “… Appendix to the 
Subcontractor’s Offer.”) and the last paragraph (commencing with the words “If the Subcontractor is 
under …”), and replace with the following paragraph: 
 
“Provided that the Contractor shall be entitled to withhold or defer payment of all or part of any sums 
otherwise due in respect of a Subcontractor’s monthly statement if a dispute arises or has arisen 
between the Subcontractor and the Contractor involving any question of measurement or quantities or 
any other matter included in the Subcontractor’s monthly statement. Any payment so withheld or 
deferred shall be limited to the extent that the amounts in the Subcontractor’s monthly statement are the 
subject of a dispute. If the Contractor withholds or defers payment of any amount in a Subcontractor’s 
monthly statement, then he shall notify the Subcontractor of his reasons for doing so as soon as is 
reasonably practicable but not later than the date when this payment would otherwise have become 
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due. The Contractor’s withholding or deferring payment of any amount in a Subcontractor’s monthly 
statement shall not preclude the Subcontractor from including that amount in following Subcontractor’s 
monthly statements.” 
 
Add the following as a new pen-ultimate paragraph: 
 
“The Contractor shall pay the Subcontractor the full value as certified by the Engineer as being due to 
the Subcontractor in each Interim Payment Certificate, without any deduction for plant, equipment, 
materials or fuel supplied by the Contractor.” 
 
14.7 Payment of Retention Money under the Subcontract 
 
Delete all the paragraphs and replace with the following paragraphs: 
 
“If the whole of the Subcontract Works have been taken-over under Sub-Clause 10.2 [Taking-Over the 
Subcontract Works] or Sub-Clause 10.3 [Taking-Over by the Contractor], the Contractor shall pay the 
Subcontractor the first half of the retention money under the Subcontract no later than 14 days after the 
whole of the Subcontract Works have been taken-over and all minor outstanding work have been 
completed. If a part of the Subcontract Works has been taken-over under Sub-Clause 10.2 [Taking-
Over the Subcontract Works] or Sub-Clause 10.3 [Taking-Over by the Contractor], the Contractor shall 
pay the Subcontractor a proportion of the retention money under the Subcontract no later than 14 days 
after that part has been taken-over by the Contractor. This proportion shall be 50% of the proportion 
calculated by dividing the estimated subcontract value of the part by the estimated final Subcontract 
Price. 
 
No later than 7 days after expiry of the Subcontract Defects Notification Period, the Contractor shall pay 
the Subcontractor the remaining portion of the retention money under the Subcontract. However, if any 
work remains to be executed under Clause 11 [Defects Liability], the Contractor shall be entitled to 
withhold payment of the estimated cost of this work until it has been executed and the Subcontract 
Performance Certificate issued.”  
 
14.8 Final Subcontract Payment 
 
Delete the last paragraph and replace with the following: 
 
“Within 7 days after the Subcontractor has finally performed his obligations under the Subcontract, 
provided that 35 days have expired since submission by the Subcontractor of the Subcontractor’s Final 
Statement, the Contractor shall pay to the Subcontractor the balance of the Subcontract Price finally 
due.”  
 
15.3 Payment after Termination of the Main Contract 
 
Delete the 2nd and 3rd paragraphs (beginning with “If the Main Contract has been terminated …” and 
ending with “… the Subcontractor shall place the same at the Employer’s disposal.”) and replace with 
the following: 
 
“Payment by the Contractor of any of these amounts or Costs shall be due as soon as practicable after 
termination of the Subcontract. 
 
If Main Contract Clause 19.7 [Release from Performance under the Law] applies to the Main Contract 
or the Main Contract has been terminated under Main Contract Sub-Clause 16.2 [Termination by 
Contractor] or Main Contract Sub-Clause 19.6 [Optional Termination, Payment and Release], and the 
Contractor receives payment from the Employer for any Subcontract Plant and/or materials, then the 
Subcontract Plant and/or materials shall become the property of (and be at the risk of) the Employer 
when paid for by the Employer, and the Subcontractor shall place the same at the Employer’s disposal.”  
 
15.5 Notice to Correct under the Subcontract 
 
Add the following at the end of the 1st paragraph: 
 
“The Notice shall: 
(a) describe the Subcontractor’s failure; 
(b) state the sub-clause and/or provisions of the Contract under which the Subcontractor has the 

obligation; and 
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(c) specify the time within which the Subcontractor shall remedy the failure, which shall be 
reasonable, taking due regard of the nature of the failure and the work and/or other action required 
to remedy it. 

 
The time specified in the Notice to Correct shall not imply any extension of Time for Completion.” 
 
17.3 Subcontract Limitation of Liability 
 
Add the following additional clause references to the last sentence of the 1st paragraph, before the words 
“under Clause 15 [Termination of the Main Contract and Termination of the Subcontract by the 
Contractor]” : 
 
“ as specifically provided for in Sub-Clause 8.7 [Subcontract Damages for Delay]; Sub-Clause 17.4 
[Intellectual and Industrial Property Rights]; and under” 
 
Add the following new sub-clause: 
 
“17.4 Intellectual and Industrial Property Rights 
 
The provisions of Main Contract Sub-Clause 17.5 [Intellectual and Industrial Property Rights] shall apply 
to the Subcontract.” 
 
20.4 Subcontract Disputes 
 
Add the following after the 1st paragraph: 
 
“The Notice of Dispute shall be given as soon as practicable, and not later than 21 days after the Party 
became aware, or should have become aware, of the event or circumstance giving rise to the Dispute. 
The Notice of Dispute shall refer to the relevant clause(s) in the subcontract agreement. If the Party fails 
to give notice, he shall have no further right to dispute the event or circumstance, or the part thereof not 
disputed in the said notice. 
 
Prior to referral of any dispute to the Subcontract DAB in terms of this Sub-Clause, the dispute shall first 
be referred to the Engineer in writing for its decision, with a copy to the other Party. The Engineer’s 
decision shall be binding on both Parties unless and until it shall be revised by a Subcontract DAB 
decision in accordance with Sub-clause 20.6 [Obtaining Subcontract DAB’s Decision]. Either Party shall 
have the right to refer a dispute to the Subcontract DAB after receipt of the Engineer’s decision on the 
dispute. Provided that, unless either Party shall, within 21 days after his receipt of a decision by the 
Engineer, refer the dispute to the Subcontract DAB for a decision, he shall have no further right to 
dispute that decision or the part thereof not disputed in the said notice. “ 
 
Add the following paragraphs before the last paragraph: 
 
“Where the subject of the Subcontractor dispute is referred to the Main Contract DAB, the Contractor 
shall use all reasonable endeavours to pursue the dispute on the Contractor’s and the Subcontractor’s 
behalf and for both the Contractor’s and the Subcontractor’s benefit, and shall regularly keep the 
Subcontractor informed of the progress of these endeavours. The Contractor shall as soon as 
practicable but not later than 7 days of its receipt of the Main Contract DAB decision, notify the 
Subcontractor of this decision. Unless the Subcontractor notifies the Contractor of his dissatisfaction 
with the Main Contract DAB’s decision within 7 days of his receipt of the Contractor’s notice, this decision 
shall be deemed to be accepted by the Subcontractor. This decision shall be binding on both Parties to 
the Subcontract unless and until it shall be revised in an amicable settlement as described in Sub-Clause 
20.6 [Obtaining Subcontract DAB’s Decision], or an arbitral award in accordance with Sub-Clause 20.7 
[Subcontract Arbitration].” 
 
20.5 Appointment of the Subcontract DAB 
 
Add the following prior to the 1st paragraph: 
 
“Where the subject of the Subcontract dispute is not referred to the Main Contract DAB, and the 
decision by the Engineer on a dispute made under Sub-clause 20.4 [Subcontract Disputes], is referred 
to the Subcontract DAB, the dispute between the Contractor and the Subcontractor shall be decided 
by a Subcontract DAB.  
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Where a Main Contract DAB is appointed under the Main Contract, the Subcontract DAB shall 
comprise of the members of the Main Contract DAB.” 
 
Add the following as the 1st part of the 1st sentence of the 1st paragraph: 
 
“Where a Main Contract DAB is not appointed under the Main Contract…” 
 
In the 10th line of the 1st paragraph, replace “FIDIC” with “SAICE”. 
 
In the last sentence of the last paragraph delete the full stop and add the following: 
 
“and the provisions relating to payment shall not apply hence the Party that referred the dispute to the 
Subcontract DAB shall be responsible for paying the remuneration of the Subcontract DAB.” 
 
20.6 Obtaining Subcontract DAB’s Decision 
 
Add the following after the 1st paragraph: 
 
“The appointed Subcontractor’s DAB shall have the freedom to first mediate between the parties in an 
effort to settle the dispute by mutual agreement before adjudicating the matter as is provided for in these 
conditions and give a decision in the dispute that has been referred.” 
 
20.7 Subcontract Arbitration 
 
Delete the paragraph and replace with the following paragraph: 
 
“Unless settled amicably, any Subcontractor dispute in respect of which the Main Contract DAB’s 
decision or Subcontract DAB’s decision (if any) has not become final and binding shall be finally settled 
by means of Arbitration. The Arbitration shall be conducted under the provision of the South African law 
as it applies to Arbitration (Act 42 of 1965).” 
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ANNEX A: PARTICULARS OF THE MAIN CONTRACT 
 

PART A (Subcontract Sub-Clause 2.1) 

   

1. PARTIES 

 Name and address of Employer: The South African National Roads Agency 
SOC Limited (SANRAL) 
48 Tambotie Avenue 
Val De Grace 
Pretoria, 0184 

   

 Legal form of Employer: Company 

   

 Name and address of Engineer:  Compiler to insert  

   

 Legal form of Engineer:  Compiler to insert: Company, 
Partnership, Individual, Proprietorship  

   

 Name and address of Contractor:  Compiler to insert  

   

 Legal form of Contractor:  Compiler to insert: Company, 
Partnership, Individual, Proprietorship  

   

2. MAIN CONTRACT COMMENCEMENT DATE 

   

 Main Contract Commencement Date:  Compiler to insert 

   

3. TIME FOR COMPLETION 

   

 Times for Completion under the Main Contract  

   

 (a) Section Times for Completion:  Compiler to insert description and the 
Times for Completion of any Section of 
the Main Works pursuant to the Main 
Contract Sub-Clause 8.2 [Time for 
Completion] 

   

 (b) Time for Completion:  Compiler to insert Time for Completion 
of the Main Works pursuant to the Main 
Contract Sub-Clause 8.2 [Time for 
Completion] as well as approved 
Extention of Time of the Main Contract. 

 (c) Programme  Compiler to attach the latest programme 
and indicate a reference to the 
programme here 

   

4. DESCRIPTION OF WORKS UNDER THE MAIN CONTRACT 

   

 (a) The Site is Located:  Compiler to insert description of location 
of the Site 

   

 (b) The Main Works Comprise:  Compiler to insert description of the 
Main Works 

   

5. CONDITIONS OF THE MAIN CONTRACT 

   

 The Conditions of the Main Contract consist of the FIDIC Conditions of Contract for 
Construction for Building and Engineering Works Designed by the Employer, First Edition 
1999, published by the International Federation of Consulting Engineers (FIDIC) together with 
the Particular Conditions of the Main Contract. 
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The Appendix to Tender of the Main Contract and the Particular Conditions of the Main 
Contract is attached to this Annex A 
(Note to Compiler: The Appendix to Tender of the Main Contract and the Particular 
Conditions of the Main Contract MUST be attached to the Annex A of the successful 
Subcontractor’s Subcontract. See sub-clause 2.1 of FIDIC Conditions of Subcontract, 
2011). 

   

6. CONFIDENTIAL PARTS OF THE MAIN CONTRACT 

   

 The following parts of the Main Contract will be 
confidential between the Employer and the 
Contractor, and shall not be made available for 
inspection to the Subcontractor 

C2.2 Pricing Schedule (Incorporating 
SBD3) 

 
C2.3 Summary of Pricing Schedule 
 
(Note to Compiler: Add to this list as 
required) 

   

PART B (Subcontract Sub-Clause 2.2) 

   

 Exclusions (Note to Compiler: List as required) 
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ANNEX B: SCOPE OF SUBCONTRACT WORKS AND SCHEDULES OF SUBCONTRACT 

DOCUMENTS 
 

1. Scope of Subcontract Works 

 The Scope of Subcontract Works is contained 

in (or referred to in): 

Part C3: Scope of Works 
Part C4: Site Information 

   

2. Schedule of Technical documents for the Subcontract Works 

 The Technical documents for the Subcontract 

Works are contained in (or referred to in): 

Part C3: Scope of Works 
Part C4: Site Information 
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ANNEX C: TAKING-OVER BY THE CONTRACTOR AND SUBCONTRACT BILL OF 
QUANTITIES 

 

   

1. Taking-Over by the Contractor (Sub-Clause 10.3) 

 Provided completion of the Subcontract Works has been achieved in accordance with sub-
clause 10.1 [Completion of Subcontract Works], the Subcontractor may apply by notice to the 
Contractor for the Contractor to take-over the Subcontract Works. The Contractor shall, within 
7 days after receiving the Subcontractor’s application: 
(i) Issue a certificate.to the Subcontractor verifying the taking-over of the Subcontract 

Works, and stating the date of such taking-over, or 
(ii) Reject the application, giving reasons and specifying the work required to be done by 

the Subcontractor to enable a taking-over certificate to be issued. The Subcontractor 
shall then complete this work before issuing a further notice under this sub-clause. 

If the Contractor fails to either issue a taking-over certificate or to reject the Subcontractor’s 
application within the period of 7 days, and if the Subcontract Works have been completed in 
accordance with the Subcontract, these works shall be deemed to have been taken-over on 
the last day of the period of 7 days. 

   

2. Subcontract Bill of Quantities and/or schedule of prices (if any) (Sub-Clause 1.1.18) 

 The subcontract Bill of quantities is contained in Part C2 Pricing Data 
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ANNEX D: EQUIPMENT, TEMPORARY WORKS, FACILITIES, AND FREE-ISSUE MATERIALS 

TO BE PROVIDED BY THE CONTRACTOR (Sub-Clauses 4.1, 7.1 & 7.2) 
 

1. Equipment, Temporary Works, Facilities, and Free-issue Materials 

 The Equipment, Temporary 
Works, Facilities and Free-Issue 
Materials listed shall be provided 
by the Contractor to the 
Subcontractor 
 

 (Note to Compiler: List as applicable) 

   

2. Common Use of Facilities 

 Access to the work areas within 
the Site 

 (Note to Compiler: Indicate details and arrangements, 
and terms and conditions, of the Subcontractor’s 
access to the work areas, shared work areas, and 
requirement for allowance of other contractors within 
the work areas and use of each facility, where 
applicable) 

 Transport of local labour to work 
areas within the Site 
 

 (Note to Compiler: Indicate details and arrangements, 
and terms and conditions, for the transport of local 
labour to work areas within the site. Also indicate 
arrangement (if any) for transport of local labour to site) 
 

 Common camp facilities, including 
messing, medical, security, safety, 
recreation, laundry, house-
keeping, electricity, water, 
sewage, waste disposal, and other 
general camp services 
 

 (Note to Compiler: Indicate details and arrangements, 
and terms and conditions, of the Subcontractor’s use 
of each facility, where applicable) 

   

3. Use of Temporary Works, Equipment and Facilities by Subcontractor at no charge 

 Temporary Works (including 
Traffic Accommodation) 
 

 (Note to Compiler: Indicate details and arrangements, 
and terms and conditions, of the Subcontractor’s use 
of each item. If any item is to be provided for the 
exclusive use of the Subcontractor, this should be 
expressly stated) 

 Contractor’s Equipment and 
vehicles 
 

(Note to Compiler: Indicate details and arrangements, 
and terms and conditions, of the Subcontractor’s use 
of each item. If any item is to be provided for the 
exclusive use of the Subcontractor, this should be 
expressly stated) 

 Facilities 
 

(Note to Compiler: Indicate details and arrangements, 
and terms and conditions, of the Subcontractor’s use 
of each item. If any item is to be provided for the 
exclusive use of the Subcontractor, this should be 
expressly stated) 

   

4. Use of Temporary Works, Equipment and Facilities by Subcontractor to be charged 

 Temporary Works (including 
Traffic Accommodation) 
 

 (Note to Compiler: Indicate details and arrangements, 
and terms and conditions, of the Subcontractor’s use 
of each item. If any item is to be provided for the 
exclusive use of the Subcontractor, this should be 
expressly stated) 

 Contractor’s Equipment and 
vehicles 
 

(Note to Compiler: Indicate details and arrangements, 
and terms and conditions, of the Subcontractor’s use 
of each item. If any item is to be provided for the 
exclusive use of the Subcontractor, this should be 
expressly stated) 

 Facilities 
 

(Note to Compiler: Indicate details and arrangements, 
and terms and conditions, of the Subcontractor’s use 
of each item. If any item is to be provided for the 
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exclusive use of the Subcontractor, this should be 
expressly stated) 
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5. Free-Issue Materials 

 Material 1 
 

 (Note to Compiler: Indicate details and arrangements, 
the place(s) for delivery, and terms and conditions, of 
the supply of each item of material) 

 Material 2 
 

 

 Material 3 
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ANNEX E: INSURANCES (Sub-Clauses 18.1 & 18.2) 
 

1. Insurances to be effected and maintained by the Subcontractor 

 The Insurances listed 
shall be effected and 
maintained by the 
Subcontractor 

The Subcontractor is to provide his own insurance for his personnel, 
public liability and relevant plant and equipment. The subcontractor 
will be covered under the main contract for the Subcontract Works. 
The subcontractor will also be liable for payment of applicable excess 
and any additional cost arising from each claim 
(Note to Compiler: Indicate details of any other required 
insurances to be effected and maintained by the Subcontractor) 

   

2. Insurances to be effected and maintained by the Contractor under the Main Contract 
that relate to the Subcontract Works 

 The Insurances listed 
shall be effected and 
maintained by the 
Contractor 
 

The Contractor is to provide insurance for the Works. 
(Note to Compiler: Indicate details of any other insurances to be 
effected and maintained by the Contractor) 

   

3. Insurances to be effected and maintained by the Employer under the Main Contract that 
relate to the Subcontract Works 

 The Insurances listed 
shall be effected and 
maintained by the 
Employer 
 

The Employer will not effect or maintain any insurance that relate to 
the Subcontract Works. 
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ANNEX F: SUBCONTRACT PROGRAMME (Sub-Clause 8.3) 
 

A. Initial Subcontract Programme 

 Form and detail of the 
programme 

The form and detail of the programme for the execution of the 
Subcontract Works shall fully comply with the programming and 
reporting requirements of the Main Contract and, in any case, shall: 
(Note to Compiler: Amend list if required to Indicate additional 
requirements or list the minimum requirements of the 
programme) 
a. be prepared in sufficient detail to ensure the adequate 

planning, execution and monitoring of the Subcontract Works; 
b. use the programming software specified in the Main Contract; 
c. take due account of the Subcontract Time for Completion; 
d. identify all relevant activities including those that relate to 

design, manufacture, procurement, and on Site works; 
e. show earliest and latest start and finish dates for each work 

activity; 
f. identify when and what information, drawings, materials, 

equipment, facilities, and/or temporary works are required from 
the Contractor, the Engineer and/or the Employer; 

g. identify when and what approvals, consents, and/or certificates 
are required from the Contractor, the Engineer and/or the 
Employer; 

h. identify the date(s) and location(s) within the Site that access 
is required to execute (parts of) the Subcontract Works; 

i. identify holiday periods; 
j. identify key delivery dates of Subcontract Plant and materials’ 
k. identify dates by which work will be ready for inspection and/or 

testing; 
l. logically link all activities; 
m. identify where the critical path(s) lie(s); 
n. identify all float; 
o. include sufficient flexibility in order to make adequate 

adjustments to allow for interfacing the Subcontractor’s 
activities with the Contractor and other contractors working on 
the Site; 

p. allow for weather conditions which are at the Subcontractor’s 
risk (if any), and other Subcontractor’s time risks; and 

q. be supported by a schedule giving sufficient details of the 
Subcontractor’s resource requirements in terms of manpower, 
work rates, items of plant, equipment and materials for each 
work activity to justify the activity duration shown in the 
programme. 

 

 Acceptance The Contractor shall within 14 days of receiving the initial programme 
respond by either stating that this initial programme complies with the 
Subcontract, in which case it shall become the Subcontract 
Programme; or rejecting this initial programme, giving sufficiently 
detailed and cogent reasons to enable the Subcontractor to revise the 
initial programme in a timely manner. If the Subcontractor receives no 
response from the Contractor within 14 days of submitting the initial 
programme, it shall become the Subcontract Programme. 
 
If the Contractor responds stating that the initial programme fails (to 
the extent stated) to comply with the Subcontract, the Subcontractor 
shall submit a revised initial programme within 7 days of receipt of the 
Contractor’s response, taking due account of the reasons given by 
the Contractor. The Contractor shall within 7 days of receiving this 
revised initial programme, respond by either stating that it complies 
with the Subcontract in which case it shall become the Subcontract 
Programme; or stating that the initial programme fails (to the extent 
stated) to comply with the Subcontract, giving sufficiently detailed and 
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cogent reasons to enable the Subcontractor to further revise the initial 
programme in a timely manner. 

   

B. Updating the Subcontract Programme 

 Updating 
 

The Subcontract programme shall be updated and submitted to the 
Contractor no later than 28 days from the date that the 
Subcontractor’s initial programme became the Subcontract 
Programme and, in any case, within 7 days of the occurrence of any 
of the following: 
(Note to Compiler: Amend List if required to list instances when 
an updated programme is required) 
a. The Subcontractor changing his method(s) and/or sequencing of 

work and/or duration of activities and/or allocation of resources; 
b. Any delay event experienced by the Subcontractor in his 

execution of the Subcontract Works of whatsoever cause which 
impacts the critical path or, if there is more than one critical path, 
any of the critical paths; 

c. Notification from the Contractor of any delay event which has 
occurred, or specific probable future events or circumstances, 
which may adversely affect the Subcontractor’s work, increase 
the Subcontract Price or delay the execution of the Subcontract 
Works; 

d. The grant by the Contractor of an extension of the Subcontract 
Time for Completion; 

e. Receipt of a Contractor’s Instruction regarding the programming 
and/or sequencing of the Subcontract Works; and 

f. Receipt of notification from the Contractor that the actual progress 
of the Subcontract Works is too slow to complete within the 
Subcontract Time for Completion and/or does not conform to the 
Subcontract Programme. 

 
The updated programme shall show modifications to the Subcontract 
Programme necessary to ensure completion of the Subcontract 
Works within the Subcontract Time for Completion. 
 

 Acceptance The Contractor shall within 7 days of receiving the updated 
programme respond by either stating that it complies with the 
Subcontract, in which case it shall become the Subcontract 
Programme; or stating that it fails (to the extent stated) to comply with 
the Subcontract, giving sufficiently detailed and cogent reasons to 
enable the Subcontractor to revise it in a timely manner. If the 
Subcontractor receives no response from the Contractor within 7 
days of submitting the updated programme, it shall become the 
Subcontract Programme. 
 
If the Contractor responds stating that the updated programme fails 
(to the extent stated) to comply with the Subcontract, the 
Subcontractor shall submit a revised updated programme within 7 
days of receipt of the Contractor’s response, taking due account of 
the reasons given by the Contractor. The Contractor shall within 7 
days of receiving this revised updated programme, respond by either 
stating that it complies with the Subcontract, in which case it shall 
become the Subcontract Programme; or stating that it fails (to the 
extent stated) to comply with the Subcontract, giving sufficiently 
detailed and cogent reasons to enable the Subcontractor to further 
revise the updated programme in a timely manner. 
 

 Subcontract duration Thereafter, for the duration of the Subcontract Works, the 
Subcontractor shall update the programme and each updated 
programme shall be subject to the requirements of this Annex. The 
Subcontractor shall not delay any work whilst awaiting a response 
from the Contractor in respect of any updated or revised updated 
Subcontract programme. 
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Provided that any response by the Contractor in respect of any 
programme submitted by the Subcontractor that relates to the 
Subcontract Works shall not be taken as: 
i) Conferring any right on the Subcontractor other than those set 

out in the Subcontract, or 
ii) Any waiver of the Contractor’s rights or the Subcontractor’s 

obligations under the Subcontract. 
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C1.2.2 APPENDIX TO TENDER: CONTRACT DATA - INFORMATION PROVIDED BY THE 
CONTRACTOR 

 
 
1. This form is the equivalent of the Appendix to the Subcontractor’s Offer as defined in Sub-

Clause 1.1.3 of the FIDIC Conditions of Subcontract, 2011. 

 

2. Subcontract clause numbers (SCl No.) refer to the FIDIC Conditions of Subcontract, 2011. The 

prefix PCC refers to an amendment or addition in the Particular Conditions of Contract. 

 

SCl No Item Data 

1.1.4 Contractor means Compiler to insert name of the 
Contractor’s firm 
 
Physical address: Compiler to insert 
 
 
 
Tel:  
Cell:  
Email:  
 
 

1.1.7 Contractor’s Subcontract 

Representative 

………………….. (Compiler to insert details of 

the Contracts Manager or his delegated 

representative, the approved Construction 

Manager (Contractor’s Representative) 

 

(Note to 

Compiler: 

complete the 

following if 

there are 

Subcontract 

Sections) 

1.1.28 

Subcontract section: ……… 

Subcontract section ………. 

Subcontract section ………. 

Time for Completion ………. 

Time for Completion ………. 

Time for Completion ………. 

1.1.31 Subcontract Time for 

Completion 

……… months from the Commencement Date 

(Compiler to insert number of days or 

months) 

 

1.4 Subcontract Communications Communications between the parties shall be 

from the Subcontractor through to the Contractor. 

 

The addresses for communication with the 

Contractor shall be: 

 

Contractor: 

Physical address: 

(Note to Compiler: Insert relevant physical 

address) 

 

Postal address: 

(Note to Compiler: Insert relevant postal 

address) 

 
Tel:  
Cell:  
Email:  
 

4.2 Subcontract Performance 

Security 

Not applicable for Targeted Enterprise 

Subcontractors 
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PCC 6.5 Rates of Wages and Conditions 

of Labour 

The Subcontractor shall be registered with the 

Bargaining Council for the Civil Engineering 

Industry (Government Notice R.490 – Part III in 

Government Gazette No. 37750) and rates for 

Wages and Conditions of Labour agreed by the 

Bargaining Council for the Civil Engineering 

Industry shall apply to the Subcontractor except 

where a specific industry publishes its own 

Wage Rates and Conditions of Labour. 

(Note to Compiler: In cases where the works 

package falls under a specific industry (e.g. 

Forestry) that publishes its own wage rates 

and Conditions of Labour, then delete the 

previous sentence and insert the specific 

industry wage rates and Conditions of 

Labour) 

 

PCC 6.6 Working Hours Special non-working days are: 
a) All designated public holidays (including 

all foreseeable statutory declared election 
days) 

(b) The annual shut-down period between 
December and January 

(c) Day before Easter Weekend 
(d) Day of State school term closure and day 

prior to State school term start 
(e) Other non-working days and restricted 

working hours specified in section B1200 
in the Main Contract as follows: 
i) (Note to Compiler: Add the 

restrictions from B1200 of the 
Main Contract) 

(f) Sundays 
(g) Between sunset and sunrise 
(Note to Compiler: amend the above to 
correspond with A6.5 of the Main Contract) 
  

PCC 8.1 Subcontract Commencement 
Date 

As stated in Clause C1.1.2 Form of Acceptance. 

PCC 8.1 Period in which the Subcontract 

Work is to commence 

Within 14 days of the Subcontract 

Commencement Date 

PCC 8.7 Delay Damages R........ /day 
(Note to Compiler: Insert an amount per day 
that can not exceed either the Main Contract 
Daily Delay Damage amount or the 
Subcontract Maximum amount of Delay 
Damages) 
 

PCC 8.7 Maximum amount of Delay 

Damages 

Up to 10% of the Accepted Subcontract Price 
 

PCC 11.2 Subcontract Defects 

Notification Period 

(Note to Compiler: Insert an appropriate 
period for the type of work and risk of 
defects over time but not exceeding 12 
months, utilising the following guide: 
12 months – For High risk and high value 
subcontracts 
6 months – As a general norm 
3 months – For CE1, 2 and and 3s) 
____ months. 

13.5 Subcontract Adjustments for 

Changes in Cost 

Statistical Releases published by Statistics South 

Africa 

 



C1.39 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

 

 

 

TABLE OF ADJUSTMENT DATA 

     

Coefficient Resource Definition Publication Table 

x = 0,15 Fixed    

a = …… Labour (L) “Labour Index” shall be the 
price index for “Consumer 
Price Index” for the 
…………. (Note to 
Compiler: Insert Province) 
Province 

P0141 A 

b = …… Equipment 
(E) 

“Equipment Index” shall be 
the price index for “Plant 
and Equipment”  

P0151.1 4 

c = …… Material (M) “Materials Index” shall be 
the price index for the “Civil 
Engineering Material” 
product …….., (Note to 
Compiler: Insert most 
appropriate product, for 
type of work i.e.: “Roads, 
General (excl. Bitumen)” 
for projects that are both 
road and structures 
intensive, “Roads, 
Refurbishment (Excl. 
Bitumen)” for projects 
that are road intensive, 
“Structures (Excl. 
Bitumen)” for all 
structures intensive 
projects)  

P0151.1 6 

d = …… Fuel (F) “Fuel Index” and shall be the 
price index for “Coal and 
Petroleum Products”, for 
“Diesel” 

P0142.1 1 

“Ln”, “En””, “Mn” and “Fn” are the current cost indices for period “n”, each of which 
is applicable to the relevant tabulated cost element on a date 49 days prior to the 
last day of the period to which the interim Subcontract Payment or final 
Subcontract Payment relates 

“Lo”, “Eo”, “Mo” and “Fo” are the base cost indices, each of which is applicable to 
the relevant tabulated cost element on the Subcontract Base Date (the date 28 
days prior to the latest date for submission of the Subcontractor’s Offer).  

(Note to Compiler: The coefficients a, b, c, and d is to be the same as the 
coefficients of the Main Contract – any proposed changes to be confirmed 
with the Employer) 
 

 

14.2 Total Subcontract Advance 

Payment 

………..% of Accepted Subcontract Price (Note 

to Compiler: Indicate percentage if applicable 

else indicate 0%) 

14.2 Number, Timing and 

proportions of instalments of 

advance payment 

(Note to Compiler: Indicate details of advance 

payment installments if applicable else 

indicate Not Applicable) 

PCC 14.6 Percentage of Retention 

 

5% of the Value of Completed Work 

 

PCC 14.6 Limit of Retention Money 5% of the Subcontract Price 

 

14.11 Subcontract Currencies of 

Payment 

South African Rand (ZAR) 

PCC 20.5 Appointment of the Subcontract 

DAB 

 

Where a Main Contract DAB is appointed under 

the Main Contract, the Subcontract DAB shall 
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comprise of the same members of the Main 

Contract DAB. 

Where a Main Contract DAB is not appointed 

under the Main Contract, the Subcontract DAB 

shall comprise of 1 (one) member only. 
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C1.2.3 APPENDIX TO TENDER: CONTRACT DATA – INFORMATION PROVIDED BY THE 
TENDERER  

 
Note to Tenderer: 
This form is the equivalent of the Appendix to the Subcontractor’s Offer as defined in Sub-
Clause 1.1.3 of the FIDIC Conditions of Subcontract, 2011 
 
 
1. FIDIC CONDITIONS OF SUBCONTRACT 
 
1.a Clause 1.1.34: Subcontractor 
 
The subcontractor is:  ........................................................................................................................................  
 
 

1.b Clause 1.4: Subcontract Communications 
 
Communications to the Subcontractor shall be delivered, sent or transmitted to the following: 
 
Physical address:  ..............................................................................................................................................  
 
 ...........................................................................................................................................................................  
 
 ...........................................................................................................................................................................  
 
Telephone:  ........................................................................................................................................................  
 
Facsimile:  ..........................................................................................................................................................  
 
E-mail:  ...............................................................................................................................................................  
 
 

1.c Clause 1.1.39: Subcontractor’s Representatives  
 
The authorized and designated representative of the Subcontractor is: 
 
Name:  ...............................................................................................................................................................  
 
 
 
 
 
 
SIGNED BY TENDERER: .................................................................................................................................  
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PART C2: PRICING DATA 
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PART C2 PRICING DATA 
 
 
TABLE OF CONTENTS PAGE 
 
 
C2.1 PRICING INSTRUCTIONS ............................................................................................ C2.3 

C2.2 PRICING SCHEDULE (INCORPORATING SBD3) (PROVIDED ON COMPACT  

DISC) ............................................................................................................................. C2.5 

C2.3 SUMMARY OF PRICING SCHEDULE  ......................................................................... C2.6 
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C2.1 PRICING INSTRUCTIONS 
 
C2.1.1  Measurement and payment shall be in accordance with the relevant provisions of the 

Standard Specifications as amended in the Scope of Works. 
 
C2.1.2 The units of measurement described in the Bill of Quantities are metric units. 

Abbreviations used in the Bill of Quantities are detailed in the Standard Specifications. 
 
C2.1.3 For the purposes of the Bill of Quantities, the following words shall have the meanings 

hereby assigned to them. 
 

Unit: The unit of measurement for each item of work as defined in the 
Standard Specifications or the Scope of Works. 

 
Quantity: The number of units of work for each item. 
 
Rate: The payment per unit of work for which the Subcontractor tenders to 

do the work. 
 
Amount: The product of the quantity and the rate tendered for an item. 
 
Lump Sum: An amount tendered for an item, the extent of which is described in 

the Bill of Quantities, the Scope of Work or elsewhere, but of which 
the quantity of work is not measured in units. 

 
Prime cost: Is a specific type of Provisional Sum where payment is made on the 

production of invoices showing the cost price of the implementation 
or installation of the service required. Services rendered in this 
manner carry a mark-up for which a rate is offered at tender stage 
to cover all the Subcontractor’s handling, supervision and liability 
costs in providing the item or services. Any percentage adjustment 
or lump sum mark-up against the Prime cost for handling fee, profits, 
etc. shall not be negative . 

 
Provisional Sum: A sum (if any) which is specified in the contract as a provisional sum, 

for the execution of any part of the works or the supply of plant, 
materials or services under Sub-Clause 13.5 (Provisional sums) of 
the Main Contract. Any percentage adjustment or lump sum mark-
up against the Provisional Sum for handling fee, profits, etc. shall 
not be negative 

 
C2.1.4  Unless otherwise stated, items are measured net in accordance with the drawings, and 

no allowance is made for waste. 
 
C2.1.5 It will be assumed that prices included in the Bill of Quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that 
were published 28 days before the closing date for tenders. (Refer to www.stanza.org,za 
or www.iso.org for information standards). 

 
C2.1.6 The prices and rates in the Bill of Quantities are fully inclusive prices for the work 

described under the items, and include all duties, taxes (except Value Added Tax) and 
other levies payable by the Contractor. Such prices and rates cover all costs and 
expenses that may be required in and for the execution of the work described in 
accordance with the provisions of the Scope of Work, and shall cover the cost of all 
general risks, liabilities and obligations set forth or implied, as well as overhead charges 
and profit. These prices will be used as a basis for assessment of payment for additional 
work that may have to be carried out.  

 
C2.1.7 Where the Scope of Work requires detailed drawings and designs or other information to 

be provided, all costs associated therewith are deemed to have been provided for and 
included in the unit rates and sum amount tendered such items. 

 

http://www.stanza.org,za/
http://www.iso.org/
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C2.1.8 An item against which no price is entered will be considered to be covered by the other 
prices or rates in the Pricing Schedule. A single lump sum will apply should a number of 
items be grouped together for pricing purposes. 

 
C2.1.9 The quantities set out in the Bill of Quantities are approximate and do not necessarily 

represent the actual amount of work to be done. The quantities of work accepted and 
certified for payment will be used for determining payments due and not the quantities 
given in the Bill of Quantities. 

 
C2.1.10 Reasonable compensation will be received where no pay item appears in the Bill of 

Quantities in respect of work required in terms of the Contract and which is not covered 
in any other pay item. 

 
C2.1.11 The short descriptions of the items of payment given in the Bill of Quantities are only for 

the purposes of identifying the items. More details regarding the extent of the work 
entailed under each item appear in the Scope of Work. 

 
C2.1.12 The item numbers appearing in the Bill of Quantities refer to the corresponding item 

numbers in the Standard Specifications. 
 
C2.1.13 If the pricing schedule is provided electronically in excel format and in hard copy or pdf 

(Note to Compiler: Remove as applicable), in the event of any discrepancy between 
the signed printed hard copy or pdf copy, and the electronically submitted copy in excel, 
the tender rates in the signed hard copy or pdf copy will govern (Note to Compiler: 
Remove as applicable). The item numbers and description of the hard copy or pdf 
document will govern. For all addenda issued relating to the pricing schedule, the item 
numbers, description and quantities of the issued document will govern. 

 
  



C2.5 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

C2.2 PRICING SCHEDULE (INCORPORATING SBD3) (PROVIDED ON COMPACT DISC) 
 
 
(Note to Compiler: Insert the relevant Schedule of Quantities for the type of Work Package that 
is to be sub-let according to the Main contract. 
Use the Main Contract Pricing Schedule as a Master list to compile the Pricing Schedule, with 
individual line items listed in the subcontract to be reflected in the Main contract pricing 
schedule) (Note to Compiler: Consult with the relevant Engineer) 
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C2.3 SUMMARY OF PRICING SCHEDULE  
 
SUBCONTRACT NO.  

FOR  

UNDER CONTRACT SANRAL  

FOR THE  
 
 
(Note to Compiler: Remove or add as applicable) 

SCHEDULE A:  ROADWORKS (from page …………) 

R 

……………………………………………. 

SCHEDULE B:  STRUCTURES (from page …………) 

R 

……………………………………………. 

SUBTOTAL 

R 

……………………………………………. 

VALUE ADDED TAX @ 15% of Subtotal 

R 

……………………………………………. 

TOTAL CARRIED TO C.1.1.1: FORM OF OFFER 
R 
……………………………………………. 
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PART C3: SCOPE OF WORKS 
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PART C3 SCOPE OF WORKS 
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PART C3: SCOPE OF WORKS 
 
(Note to Compiler: The below is the minimum requirements to be contained in the document. 
The contractor to Insert the relevant information to describe the Scope of work for the type of 
Work Package that is to be sub-let) 
 
C3.1 GENERAL SPECIFICATION 
 
C3.1.1 SCOPE 
 

This section provides the description of the project and the general requirements for executing 
the subcontract work. The work required is the (Note to Compiler: refer only to work 
applicable to the subcontract) of the national road (number) Section (number) (from km to 
km). The total distance is approximately (length) km. (Note to Compiler: refer only to the 
portion of the site applicable to the subcontract) 
 
It is a requirement of the Main Contract for the Contractor to facilitate the Subcontractor 
development of targeted enterprises as a contract participation goal by means of subcontracting 
some of the scheduled work section(s) to targeted enterprises as subcontractors.  

 
C3.1.2 DESCRIPTION OF THE WORKS 
 
C3.1.2.1  Description of site 
 

(a) Location of site (Note to Compiler: refer only to the portion of the site 
applicable to the subcontract) 

 
The general locality of the site is indicated on the locality plan bound in the 
back of this volume. 
 
The term “Site” as defined in the Main Contract in terms of Clause 1.1.6.7 of 
the FIDIC Conditions of Contract for Construction, 1999 and is bound by the 
limits of construction as shown in the drawings or the title of the project and 
extends to also include the following: 

• Areas outside the construction zone areas where accommodation of 
traffic is placed. 

• All borrowpits defined in the applications approved by the relevant 
Department of Minerals and Energy. 

• All haul roads constructed by the Contractor for purposes of access. 

• Any non-adjacent sites specified in the contract documentation. 

• The Contractor’s and his subcontractors’ camp sites  
 

The portion of the site applicable to this subcontract will comprise: 

• The section of National Route (number) Section (number) (from km to 
km). The total distance is approximately (length) km. (Note to 
Compiler: add additional descriptions for relevant subcontract 
e.g. on-ramps and off-ramps forming part of an interchange, as 
well as overpasses and underpasses within the national road 
reserve up to the limits of the SANRAL’s responsibility whether or 
not it has direct access off the national road. Excluded are 
provincial, municipal and private cross roads, which are not 
accessible from the road reserve of the national road, but the 
overpass and underpass structures are part of the “Site”, The 
“Site” will also include all road signs within 500 metres of an 
intersection or interchange, which form part of the road signs 
layout for the national road. The “Site” will also include land not 
provided by the SANRAL, where equipment and/or materials for 
use in the permanent works of the contract can be stored and/or 
stockpiled with the provision that the land selected for this 
purpose be approved by the Engineer. The Contractor must make 
their own arrangements for the use of such land and must obtain 
written approval from the owner(s) concerned) 
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(b) Access to the site 
 

Vehicular Access to the site shall be from established interchanges, 
intersections and approved accesses. 
 
(Note to Compiler: In the event that the Contractor will make any part of 
the site available exclusively to the Subcontractor, then those parts of 
the site and the periods of exclusive access to be detailed here as per 
amended Conditions of Contract 3.2 

 
C3.1.2.2  Nature of Subcontract work 
 

The description of the project contained in this section is merely an outline of the 
Subcontract works and shall not limit the work to be carried out by the Subcontractor 
under this Subcontract. Approximate quantities of each type of work to be carried 
out in accordance with the Subcontract documents are listed in the Bill of Quantities 
bound in this volume. 
 
The nature of work to be carried out under this Subcontract includes: (Note to 
Compiler: Add/ Remove as is relevant for the Work Package) 

• Erection and maintenance of the subcontractor’s camp site  

• Clearing and grubbing.  

• Removal of trees 

• Provision of traffic control facilities  

• Management of traffic control facilities and traffic safety as part of the 
accommodation of traffic 

• Construction and clearing of drains.  

• Installation of prefabricated culverts including inlet and outlet structures. 

• Concrete channelling and concrete linings for open drains.  

• Construction of concrete paving, kerbs and channels 

• Construction of small concrete and other structures. 

• Construction of concrete walkways 

• Pitching, stonework and protection against erosion. 

• Construction of gabions.  

• Patching and repairing edge breaks 

• Erection of guardrails. 

• Landscaping.  

• Fencing  

• Road signs  

• Road markings 

• Finishing the road and road reserve. 

• Site Security Services. 

• Haulage of Materials  

• Supply of plant 

• Supply of fuel  

• Construction of concrete pavements 

• Laying of asphalt using asphalt pavers 

• Structural concrete such as culvert and bridges 

• Crushing of materials 

• Precast manufacture 

• Batch plant erection and operations  

• Earthworks, Layerworks construction  

• Structural steel fabrication, erection 
 

C3.1.3 DRAWINGS 
 

The drawings issued in electronic format on a CD as part of the tender documents, shall 
be used for tender purposes only. 
 
The Subcontractor will be issued with the contract drawings in electronic format on a CD. 
Any prints which the Subcontractor may require shall be at own cost. 
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Any information in the possession of the Subcontractor, which the Engineer requires to 
record as-built information, shall be supplied to the Engineer via the Contractor, before a 
Taking-Over Certificate will be issued. 
 
Only figured dimensions shall be used and drawings shall not be scaled unless so 
instructed by the Engineer. The Engineer will supply all figured dimensions omitted from 
the drawings. 

 
C3.1.4 CONSTRUCTION IN CONFINED AREAS 
 

It may be necessary for the Subcontractor to work within confined areas. Except where 
provided for in the specifications, no additional payment will be made for work done in such 
confined areas. In certain instances, the width of the work to be undertaken may decrease 
to zero and the working space may be confined. The work method in such confined areas 
will be determined by the Subcontractor’s constructional equipment. The Contractor will 
provide assistance as required. 
 
However, the Subcontractor must note that measurement and payment will only be made 
in accordance with the authorised dimensions, irrespective of the method used for 
achieving these dimensions and that the tendered rates and amounts shall include full 
compensation for all special equipment and construction methods and for all difficulties 
encountered when working in confined areas and narrow widths, and at or around 
obstructions, and that no extra payment will be made nor will any claim for additional 
payment be considered in such cases. 

 
C3.1.5 SUBCONTRACTOR’S CAMP SITE 

 
The Subcontractor shall provide a suitable site for his camp.  However, the Contractor will 
provide shared facilities as detailed in Annex D of the Contract Data of the Conditions of 
Subcontract. 

 
C3.1.6 ADDITIONAL REQUIREMENTS FOR CONSTRUCTION ACTIVITIES 
 

In addition to the requirements specified in the Standard Specifications, the Subcontractor 
shall adhere to the following requirements.  
(Note to Compiler: Only add/remove items listed as is relevant to the Work Package) 

 
C3.1.6.1  Accommodation of traffic 
 

The Contractor will provide Traffic Accommodation as detailed in Annex D of the 
Contract Data of the Conditions of Subcontract . 

 
C3.1.6.2  Environmental requirements 
 

Trees and shrubs established in landscaped areas of interchanges and in the road 
reserve may under no circumstances be disturbed without specific instruction from 
the Contractor for their removal. Trees and shrubs inadvertently destroyed by the 
Subcontractor shall be replaced with the equivalent at the Subcontractor’s own cost.   
 
Disposal of any bituminous-based material shall only be at an approved location and 
by means of an approved method, arranged beforehand with the Contractor.  
Bituminous binders shall not be disposed of on the Site but shall be returned to the 
supplier for disposal. 

 
 
C3.1.6.3  Dayworks 
 

Sub-clause 13.6 of the FIDIC Conditions of Subcontract for Construction, 2011, 
refers. 
 
The Subcontractor shall tender the rates applicable to daywork, as provided for in 
the Bill of Quantities. These rates will be taken into account in the adjudication of 
tenders. 
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The tendered rates shall be considered to include full compensation for the work to 
be performed, including supervision of labour, all plant operators and other operating 
costs, overheads and profit. Hourly rates for transport and equipment shall apply to 
the actual number of hours for which the vehicles or equipment are required for a 
specific item of work, including travelling time if applicable. 
 
The Contractor on behalf of his Subcontractors, shall maintain a hard cover duplicate 
book on site for the purposes of recording daywork. The Contractor shall record the 
total time claimed under each relevant item of the Bill of Quantities and the applicable 
instruction of the Engineer and shall ensure that the total times claimed are agreed 
and signed daily by the Engineer’s representative on site. 
 
The Subcontractor shall not claim daywork for any work for which an applicable rate 
has been tendered or agreed to in writing by the Engineer. 
 
The cost of materials used and paid for by the Contractor or his Subcontractors, as 
authorised by the Engineer, shall be reimbursed at net cost, exclusive of Value 
Added Tax, plus the percentage as tendered for the Contractor's overhead charges 
and profit. 
 
In the event where no allowance has been made for a specific item in the Bill of 
Quantities, the Engineer may order daywork according to sub-clause 13.6 of the 
FIDIC Conditions of Subcontract for Construction, 2011. 

 
C3.1.7 ALLOWANCE FOR OTHER CONTRACTORS AND ACCOMMODATION OF OTHER 

CONTRACTS 
 

Access to work areas and requirement for allowance of other contractors within the work 
areas is detailed in Annex D of the contract Data of the Conditions of Subcontract. 
 

C3.1.8 PROGRAMME, RESTRICTION AND COMPLETION OF ACTIVITIES 
 

This clause covers matters relating to the programme of work, restriction on certain 
activities, completion and responding time of specified activities, and compliance with the 
specifications. 

 
C3.1.8.1  Programme 
 

The Time for Completion of the Works is specified in the Appendix to the 
Subcontractor’s Offer. 
 
The requirements of the Subcontract programme are specified in Annex F of the 
Contract Data of the Conditions of Subcontract. 
The Contractor will determine the extent and frequency of the work to be executed 
in terms of the subcontract, as certain activities are dependent upon the climatic 
conditions encountered during the period of the subcontract and on progress of the 
Contractor or other subcontractors.  
 
The frequency and commencement period of some of the key activities, as instructed 
by the Contractor are scheduled in Table C3.1.8/1. 

 
(Note to Compiler: Only add/remove items listed as is relevant to the Work 
Package) 

TABLE C3.1.8/1: FREQUENCY AND COMMENCEMENT PERIOD OF 
ACTIVITIES 

Activity Frequency Start period 

Linemarking (state days and 
frequency) 

 

   

   

   

 
C3.1.8.2  Restriction on activities 
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Work activities will be restricted on days or hours indicated in clause 6.6 of the 
Contract Data of the Conditions of Subcontract .and the Subcontractor must allow 
for these restrictions in his programme and no extension of time or claims in this 
regard will be considered. 

 
C3.1.8.3  Completion time of specified activities 
 

(Note to Compiler: Amend as appropriate for type of subcontract e.g. Fix time 
or multiple establishments as is relevant to the Work Package) 
Generally, the activities covered by this subcontract will be on a continuous basis. 
However, certain specified activities are considered to be of a non-continuous nature 
and multiple establishments will be required as instructed by the Contractor. (Note 
to Compiler: These establishments and the number thereof should be reflected 
in the pricing schedule)  

 
C3.1.9  OCCUPATIONAL HEALTH AND SAFETY 
 

In terms of the Construction Regulation 5(1)(b) of the Occupational Health and Safety Act, 
1993 (Act No 85 of 1993), the South African National Roads Agency SOC Limited, as the 
Employer, is required to compile a specification on health and safety for the project. The 
Contractor will furnish the Subcontractor with the applicable specification and his Health 
and Safety plan. 
 
The Method Statement shall be provided by the Contractor / The Method Statement for 
each activity shall be developed by the Subcontractor. (Note to Compiler: Amend as 
appropriate) 

 

 
C3.1.10 INTEGRATED TRANSPORTATION INFORMATION SYSTEM (FOR INFORMATION 

PURPOSES) 
 

The Employer has developed a comprehensive information management tool called ITIS 
(Integrated Transportation Information System) to address all facets of its strategic and 
tactical planning, design, construction and maintenance of the entire road network. This 
provides support for the management tasks of the Employer and to allow the personnel to 
make technical decisions more quickly and efficiently. 
 
ITIS is an integrated approach to the sharing and inter-relating of technical performance 
information for the Employer and relies on people following procedures to populate system 
with data. ITIS currently consist of the following platforms: 

• ITIS Web – Web enabled portal providing online access to various functions, 
workflows and reports.  

• ITIS Desktop – Offline data capture tool enabling the capture of information offline, 
validation and then synchronisation of data with the ITIS database.  

• ITIS Mobile – Application (Android 4.3 or later and IOS 6 or later) that allows the in-
field capture of information using a smart phone or tablet (must have camera and 
GPS), validation and then synchronisation of data with the ITIS database.  

 
The Employer then has several ITIS modules running on any of the above ITIS platforms 
which affect the Contractor, who will need to use these modules to perform certain 
procedures and to provide required information. The current modules applicable and their 
description are as follows: 
(i) Project Information Module – employment and training data. 

 
The Subcontractor will be required to supply relevant information to the Contractor to 
enable compliance with his obligations. 

 
C3.1.12 CONTRACTOR SUPPORT OF TARGETED ENTERPRISES 
 

The Contractor shall appoint a dedicated Targeted Enterprise Construction Manager (TE 
Construction Manager) whose sole responsibility shall be to assist with the execution of its 
responsibilities towards Targeted Enterprises and Target Groups. Amongst others, the TE 
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Construction Manager shall facilitate the training, mentoring, development and support of 
Targeted Enterprises. 
 
The TE Construction Manager shall have on his team one (1) TE Site Supervisor for every 
six (6) Targeted Enterprises which are in their respective construction phases and one (1) 
Senior TE Supervisor for every six (6) TE Site Supervisors.  
 
The TE Construction Manager shall develop and establish a Targeted Enterprise Training, 
Development and Support Programme, which shall be approved by the Employer and 
Engineer and acknowledged by the Project Liaison committee (PLC) prior to 
implementation, and which shall adhere to Government’s and the Employer’s 
Transformation and Supply Chain Management Policies and principles. 
 
a) General Obligations 
 

The Contractor shall, with the assistance of the TE Construction Manager, comply 
with the following obligations: 
(i) Assist the Targeted Enterprises in instituting a quality assurance system; 
(ii) Provide adequate training, coaching, guidance, mentoring and any other 

identified and approved assistance to Targeted Enterprises; 
(iii) Provide support and any other identified and approved assistance to ensure 

that the Targeted Enterprises meet their obligations and commitments with 
respect to their subcontracts, and 

(iv) Ensure that the Contract Participation Goals (CPG) objectives are achieved. 
 
b) Subcontract Agreements 
 

The Contractor, in liaison with the Employer and the Engineer, shall conclude the 
subcontract agreements and provide the necessary management support to the 
Targeted Enterprises. The subcontract agreements shall be in accordance with the 
provisions of amended sub-clause 4.4 of the Conditions of Contract and shall be 
consistent with the terms and conditions of the Main Contract. 
 
A copy of each subcontract agreement shall be filed with the Engineer after 
confirming that it is in accordance with the provisions of the Main Contract and after 
it has been acknowledged by the PLC. 
 
Note: 
To protect Targeted Enterprises’ competitive advantage and/or tender strategy, only 
the main subcontract agreement shall be available to the PLC for acknowledgement 
and not the pricing structure and/or Schedule of Quantities. 

 
c) Quality of Work and Performance of Targeted Enterprises 
 

The Contractor shall closely monitor and supervise all Targeted Enterprises and 
shall train, coach, guide, mentor and assist each Targeted Enterprise in all aspects 
of management, execution and completion of its subcontract. This shall typically 
include assistance with planning of the Works, sourcing and ordering of materials, 
labour relations, monthly measurements and invoicing procedures. The extent and 
level of such training, coaching, guidance, mentoring, and assistance to be provided 
by the Contractor shall commensurate with the level of subcontract applicable and 
shall be directed at enabling the Targeted Enterprise to achieve the successful 
execution and completion of its subcontract. 
 
The Contractor shall give reasonable warning to the Targeted Enterprise when any 
contravention of the terms and conditions of the subcontract has occurred or appears 
likely to occur. The Contractor shall, whenever feasible, give the Targeted Enterprise 
reasonable opportunity to make good any such contravention, or to avoid such 
contravention, and shall render all reasonable assistance to the Targeted Enterprise 
in this regard. 

 
d) Dispute Avoidance and Resolution Procedures 
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When any disputes arise as provided for in the subcontract, the Contractor shall 
explain fully to the Targeted Enterprise that such actions are provided for in the 
subcontract. If such action is contemplated it shall be discussed with the Employer 
and the Engineer before any action is taken and communicated with the PLC as 
soon as action has been taken. 
 
If the Targeted Enterprise, in the opinion of the Engineer, fails to comply with any of 
the criteria listed below, the Engineer shall issue a written warning to the Contractor, 
stating all the areas of non-compliance. A copy of the letter of warning shall be 
forwarded to the Employer. The criteria are as follows: 
(i) Acceptable standard of work as set out in the specifications; 
(ii) Progress in accordance with the time constraints in the subcontract and the 

subcontract programme; 
(iii) Punctual and full payment of the workforce and suppliers; 
(iv) Site safety; and 
(v) Accommodation of traffic. 

 
The Targeted Enterprise shall have 21 days from the date of receipt of the letter of 
warning by the Contractor to address and rectify the issues raised by the Engineer, 
except for sub-clauses (iv) and (v) above, for which the reaction time shall be in 
accordance with the relevant specifications for those aspects of the Works, but which 
shall not be longer than 24 hours. Failure by the Targeted Enterprise to comply with 
a deadline, will be sufficient grounds for the Contractor to apply a penalty or 
terminate the subcontract provided that the Employer and the Engineer is satisfied 
that the Contractor has made every effort to correct the performance of the Targeted 
Enterprise. 

 
C3.1.13 TRAINING, COACHING, GUIDANCE, MENTORING AND ASSISTANCE 
  

(a) Purpose of the Training and Skills Development Programme(s) 
 
Skills development forms an integral part of the Employer’s Transformation and 
Community Development Policies and hence, it is important to the Employer that 
Targeted Labour and Targeted Enterprises be equipped with skills that can be used 
to gain meaningful future employment and secure subcontracting opportunities. 
 
It is, therefore, a requirement that the Contractor provide Training, Coaching, 
Guidance, Mentoring and assistance to the Targeted Labour and Targeted 
Enterprises, to ensure skills development within the Construction Industry. 
 
The Contractor shall, in collaboration with the Employer and the Engineer, develop 
a Training and Skills Development Programme(s) which shall be managed by the 
Contractor’s TE Construction Manager. 

 
(b) Skills Audit and Analysis 

 
Prior to developing the Training and Skills Development Programme(s), the 
Contractor shall conduct a Skills Audit and Analysis of the Subcontractor’s 
employees to determine their levels of education, existing qualifications, and skills 
sets. The outcome of the Skills Audit and Analysis shall be used to develop a 
Training and Skills Development Programme(s) that will benefit both the employee 
and the Construction Industry at large.  
 
Included in the Skills Audit and Analysis shall be a separate section, analysing the 
education, qualifications and skills sets of the Subcontractor by the Contractor to 
develop a Training and Skills Development Programme(s) that will develop and 
improve the ability of small business owners and their supervisory staff to better 
manage their enterprises. 
 

(c) Developing the Training and Skills Development Programme(s) 
 

The Employer shall be involved in the decision making and quality control pertaining 
to the development and implementation of the Training and Skills Development 
Programme(s).  
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The Employer has no service agreement or memorandum of understanding with any 
education and training quality assurance body and, therefore, does not function as 
the “Employer” as defined under any three-party-agreement between the Trainee, 
the Training Provider and the Employer. 
 
However, the Employer requires similar outcomes to that of formal learnership 
programmes and the Contractor shall structure a Training and Skills Development 
Programme(s) in a manner that permits continued access to further learning and 
qualifications within a defined programme. 
 
The complete Training and Skills Development Programme shall be approved by the 
Employer and Engineer and acknowledged by the PLC before any training 
commence. 
 

(d) The Training Service Provider 
 

While the Contractor’s TE Construction Manager will manage the Training, 
Development and Support Programme(s) and mentor subcontractors from a 
practical point of view, the Contractor shall subcontract a Training Service Provider 
to implement the theoretical training components of the Programme(s). 
 
The Training Service Provider entity shall be accredited, and have in its employ 
Practitioners, Assessors and Moderators whom are registered, with the Construction 
Education Training Authority (CETA). Proof of accreditation and registration shall be 
current, valid and list the NQF levels and Unit Standards for which the entity and its 
staff are accredited. 

 
(e) Training Programme: General Requirements 

 
The Training and Skills Development Programme(s) shall consist of Learnerships 
that include multiple, but related Unit Standards which are (1) relevant to the Works 
to be constructed, (2) aimed at achieving the skills development objectives of the 
Programme, and (3) lead towards a formal qualification in the Construction Industry. 
 
Learnerships shall include both the theoretical and practical components of each 
Unit Standard and shall be in accordance with the various laws and regulations 
contained in the South African Qualification Authority (SAQA) statutes. 
 
(i) Training Programme: Requirements and Considerations 

 
The Skills Audit and Analysis shall inform the Contractor of every employee’s 
Recognised Prior Learning (RPL) skills and competencies, which shall be 
taken into consideration in the development of the Training and Skills 
Development Programme(s) so that the RPL skills and competencies, 
together with the Training Programme Unit Standards offerings, will lead to a 
full Learnership outcome and hence a formal qualification. 
 
It is recognised that the Training and Skills Development Programme(s) may 
consist of several Unit Standards but totalling insufficient credits for a full 
Learnership qualification. Nevertheless, the competencies and credits 
achieved in the Programme(s) shall contribute to a full Learnership by a later 
acquisition of the outstanding Unit Standards required for the full Learnership. 
 
The Training and Skills Development Programme(s) shall be structured in a 
manner to prioritise those Unit Standards that will equip Trainees with the 
minimum skills required to become economically involved in the execution of 
the Works as soon as possible. 
 
The Training Service Provider shall apply the SAQA Learnership criteria of 
which the basic elements are listed below to demonstrate the Employer’s 
requirements: 
a. Minimum credits for qualification; 
b. Fundamental Unit Standards and credit values; 
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c. Core Unit Standards and credit values; 
d. Elective Units Standards and credit values; 
e. Assumption that NQF Level 3 literacy, numeracy, and computer 

competencies exist; 
f. RPL processes; 
g. Exit level outcomes; 
 
The above criteria are not exhaustive, and the Training Service Provider shall 
apply the systems and processes required by the relevant SAQA and other 
related legislation pertinent to training.  
 
While structuring the Learnership offerings, the Training Service Provider shall 
distinguish between the levels of learning required. The bulk of the training 
shall focus on NQF Levels 4 and 3. NQF Level 5 training is not anticipated but 
may be suitable for qualifying staff of established small contractors. The 
qualification titles for the respective NQF Levels are: 
a. NQF Level 3  National Certificate: Construction Roadworks. 
b. NQF Level 4 National Certificate: Supervision of Construction 

Processes 
c. NQF Level 4 National Certificate: Business Management 
d. NQF Level 5  National Diploma: Management of Civil Engineering 

Construction Processes 
 
It may be necessary to include additional Core Unit Standards, e.g. 
“Tendering” or “Entrepreneurship” as an additional Unit Standard for NQF 
Level 4, to achieve the Contract’s development objectives. The identification 
of any additional Unit Standards shall be discussed with the Engineer and 
shall not be implemented without prior approval. 
 
Before qualifying, Trainees will be expected to demonstrate competence in a 
practical situation that integrates the assessment of all specific outcomes, for 
all Unit Standards in the Learnership Programme. 
 
All training shall take place within normal working hours, or as agreed with the 
trainees. 

 
(ii) Selection of Trainees 

 
To complete a Learnership successfully requires minimum literacy and 
numeracy competencies as defined by SAQA. The Training Service Provider 
shall utilise the Skills Audit and Analysis and conduct additional skills analysis 
to benchmark the literacy and numeracy levels of employees and 
subcontractors. This information shall guide the Training Service Provider in 
formulating the Learner selection methodology(ies) and process(es). The 
Training Service Provider shall make provision for (1) baseline assessments, 
e.g. conducting RPL enquiries and tests, and (2) a gap skills programme 
consisting of Fundamental Unit Standards, to facilitate the selection process.  
 
Trainees identified as having already acquired some tertiary training, 
particularly in the field of Civil Engineering, may be suitable for a specialised 
Trainee programme or a higher NQF Level programme. The Training and 
Skills Development Programme(s) shall, therefore, make provision for 
Trainees with a variety of competency levels and shall make provision for 
different levels of training. 
 
Note: 
Where this section refers to the selection and training of Trainees, any person, 
employed by any national, provincial or local authority, being it full time or part 
time, is expressly excluded from being considered for this training. 

 
C3.2 STANDARD SPECIFICATIONS 
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The Standard Specifications for Road and Bridge Works for State Road Authorities (1998 edition) 
prepared by the Committee of Land Transport Officials, (COLTO), as amended, shall apply to this 
subcontract.  

 

C3.3. PROJECT SPECIFICATION AMENDING THE STANDARD SPECIFICATIONS 
 

In certain clauses the Standard Specifications allow a choice to be specified in the project 
specifications between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or additional 
requirements applicable to this subcontract are contained in this part of the project specifications. 
It also contains some additional specifications required for the subcontract. 
 
The number of each clause and each payment item in this part of the project specifications 
consists of the prefix B followed by a number corresponding to the number of the relevant clause 
or payment item in the Standard Specifications. The number of a new series, new clause or a 
new payment item which does not form part of a series, clause or a payment item in the Standard 
Specifications and which is included here, is also prefixed by B followed by a new number. The 
new numbers follow on the last clause or item number used in the relevant section of the Standard 
Specifications.  
 
The following sections contain the relevant project specific changes to the Standard 
Specifications. 

 
 
(Note to Compiler: Add relevant project specification from main contract as applicable to the 
package as Section 1000, 2000, 3000 etc as relevant in the next pages. The compiler to obtain 
the Engineer’s approval if Main Contract project specifications or Standard Specifications are 
amended in this specification.) 
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C3.3.1 COLTO SERIES 1000: GENERAL  
 
SECTION B1100: DEFINITIONS AND TERMS 
 
 
 
……………etc. 
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PART C4: SITE INFORMATION 
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PART C4 SITE INFORMATION 
 
 
TABLE OF CONTENTS PAGE 
 
C4.1 DESCRIPTION OF THE WORKS ............................................................................ C4.3 

C4.2 DRAWINGS .............................................................................................................. C4.3 

C4.3 CAMP ESTABLISHMENT, POWER SUPPLY AND OTHER SERVICES ............... C4.3 

C4.4 CONSTRUCTION IN CONFINED AREAS ............................................................... C4.3 

C4.5 MANAGEMENT OF THE ENVIRONMENT .............................................................. C4.3 

C4.6 TRAFFIC ................................................................................................................... C4.3 

C4.7 SMALL CONTRACTOR DEVELOPMENT, TRAINING AND COMMUNITY LIAISON

 C4.3 

C4.8 CLIMATE .................................................................................................................. C4.3 

C4.9 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT AND 

REGULATIONS 2014 ............................................................................................... C4.3 

C4.10 SAFETY PROCEDURES ......................................................................................... C4.3 
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Information Only 
All data and descriptions contained in this section of the Subcontract documents are given for 
information purposes only and cannot be interpreted as prescriptive or as an instruction despite 
the fact that the text may give the opposite perspective. If any conflict arises between the content 
of this section and other sections of the Subcontract documents, the latter take precedence. 
 
(Note to Compiler – extract relevant information from the Main Contract Part C4 and include 
below to Provide as much scope of work info as possible for subcontractor to clearly understand 
the project when pricing. The below typical headings are given as example) 
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C4.12 APPENDICES 

 
Appendix 1: Locality Plan 
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APPENDIX 1: LOCALITY PLAN 

 

Locality Plan of the Site: (Note to Compiler: Insert Locality Plan of the Site) 
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PART C5: ANNEXURES 
 
 
TABLE OF CONTENTS PAGE 
 
ANNEXURE 1: COPIES OF ALL ADDENDA ISSUED ........................................................... C5.3 

ANNEXURE 2: FORM A3.1 (SBD4) - COMPULSORY DECLARATION ................................ C5.4 

ANNEXURE 3: FORM A3.2 (SBD9) – CERTIFICATE OF INDEPENDENT TENDER ........... C5.5 

ANNEXURE 4: FORM A3.3 (SBD8) – DECLARATION OF TENDERER’S PAST SUPPLY 

CHAIN MANAGEMENT PRACTICES ............................................................ C5.6 

ANNEXURE 5: FORM A3.4 – REGISTRATION ON NATIONAL TREASURY CENTRAL 

SUPPLIER DATABASE ................................................................................. C5.7 

ANNEXURE 6: FORM A3.5 (SBD6.2) – DECLARATION CERTIFICATE FOR LOCAL 

PRODUCTION AND CONTENT FOR DESIGNATED SECTORS ................ C5.8 

ANNEXURE 7: FORM A3.6 – LOCAL CONTENT DECLARATION: SUMMARY SCHEDULE 

(ANNEXURE C) ............................................................................................. C5.9 

ANNEXURE 8: FORM A6 (SBD2) – CERTIFICATE OF TAX COMPLIANCE ...................... C5.10 

ANNEXURE 9: FORM A10 – REGISTRATION WITH CIDB ................................................ C5.11 

ANNEXURE 10: FORM A11 (SBD6.1) – TENDERER’S B-BBEE VERIFICATION  

CERTIFICATE .............................................................................................. C5.12 

ANNEXURE 11: CORRESPONDENCE RELATING TO PRICING DURING TENDER  

PERIOD ........................................................................................................ C5.13 

ANNEXURE 12: LETTER OF ACKNOWLEDGEMENT BY SUBCONTRACTOR .................. C5.14 

ANNEXURE 13: LETTER OF ACCEPTANCE BY CONTRACTOR ....................................... C5.15 

ANNEXURE 14: SUBCONTRACTOR PERFORMANCE REPORT ....................................... C5.16 

 
 
Note to tenderer: 
The Annexure will include completed returnable schedules and correspondence which form 
part of the subcontract. 
 
 
Note to Compiler: 
When preparing the contract document, include relevant correspondence and omit the “Note to 
Compiler” 
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ANNEXURE 1: COPIES OF ALL ADDENDA ISSUED 
 
 
  



C5.4 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

ANNEXURE 2: FORM A3.1 (SBD4) - COMPULSORY DECLARATION 
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ANNEXURE 3: FORM A3.2 (SBD9) – CERTIFICATE OF INDEPENDENT TENDER 
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ANNEXURE 4: FORM A3.3 (SBD8) – DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 
MANAGEMENT PRACTICES 
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ANNEXURE 5: FORM A3.4 – REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 
DATABASE 

 
 
  



C5.8 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

ANNEXURE 6: FORM A3.5 (SBD6.2) – DECLARATION CERTIFICATE FOR LOCAL 
PRODUCTION AND CONTENT FOR DESIGNATED SECTORS 
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ANNEXURE 7: FORM A3.6 – LOCAL CONTENT DECLARATION: SUMMARY SCHEDULE 
(ANNEXURE C) 
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ANNEXURE 8: FORM A6 (SBD2) – CERTIFICATE OF TAX COMPLIANCE 
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ANNEXURE 9: FORM A10 – REGISTRATION WITH CIDB 
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ANNEXURE 10: FORM A11 (SBD6.1) – TENDERER’S B-BBEE VERIFICATION CERTIFICATE 
 
 
  



C5.13 
 

CONSTRUCTION WORKS SUBCONTRACT DOCUMENT VERSION 1: MARCH 2020  EDMS #5891055 

ANNEXURE 11: CORRESPONDENCE RELATING TO PRICING DURING TENDER PERIOD 
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ANNEXURE 12: LETTER OF ACKNOWLEDGEMENT BY SUBCONTRACTOR 
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ANNEXURE 13: LETTER OF ACCEPTANCE BY CONTRACTOR 
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ANNEXURE 14: SUBCONTRACTOR PERFORMANCE REPORT 
 
Note to Compiler: Attach the latest version of the Subcontractor Performance Report (EDMS 
DOC #4841504) 
 
 


