ESKOM HOLDINGS SOC Ltd.		CONTRACT NUMBER ______________
MEDUPI POWER STATION PRIMARY AND SECONDARY CLARIFIERS VALVE AUTOMATION		
C1.2 ECC3 Contract Data

Part one - Data provided by the Employer



	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option 
	

	
	
	B:		Priced Contract with bill of quantities 

	
	dispute resolution Option
	W1:	      Dispute resolution procedure

	
	and secondary Options 
	

	
	
	X1:		Price adjustment for inflation

	
	
	X2		Changes in the law

X4        Parent Company Guarantees

	
	
	X5:		Sectional Completion

	
	
	X7:		Delay damages

	
	
	X13:	Performance Bond

	
	
	X16:	Retention

	
	
	X18:	Limitation of liability 

	
	
	Z:		Additional conditions of contract

	
	of the NEC3 Engineering and Construction Contract, April 2013 (ECC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is:
	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state-owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg

	10.1
	The Project Manager is:
	

	
	Address
	

	
	Tel
	

	
	e-mail
	

	10.1
	The Supervisor is: 
	

	
	Address
	

	
	Tel No.
	

	
	e-mail
	

	11.2(13)
	The works are 
	The Contractor will procure, manufacture, supply, install and commission Primary and Secondary Clarifiers Valve Automation and associated works.

 For the Oil Skimmer The Contractor design procure, manufacture, supply, install and commission its associated works. 

	
	
	

	11.2(14)
	The following matters will be included in the Risk Register
	· Adverse Weather (Rain, Wind, Hailstorm,
      Heatwave)
· Earthworks planning needs to take into
      Consideration the rain.
· Normal construction hazards working
       with machinery.
· Industrial Action
· Labour Strike 
· Community Unrest 
· Security of equipment, materials and 
       resources
· Substantial procurement of materials 
       when required. 
· COVID 19 impact on labour force/ Disease Outbreak.
· Access to existing areas
· Unavailability of Generation plant due to
      electricity demand (plant not made 
      available to work on) 
· Non-compliance to approved 
      Environmental Management Programme
· Contractors poor performance during      
      project execution 
· Plant access from Other Contractors
· Working at heights
· Hazardous gas
· Electrocution  
· Power supply interruptions or failure
· Contractor poor performance during
       project execution.
· Uncertain integrated schedule.
· Interface and Integration of the works
      with the running plant and other 
      Contractors
· Non- compliance to the Permit to Work 
      System 
· Dehydration (Hot Weather Conditions) 
· Fire and Smoke
· Snakes
· Normal construction hazards for 
       Mechanical work
·  Ash dust


	11.2(15)
	The boundaries of the site are 
	Medupi Power Station Primary and Secondary Clarifiers Valve Automation

	11.2(16)
	The Site Information is in 
	Part 4: Site Information

	11.2(19)
	The Works Information is in  
	Part 3: Scope of Work and all documents and drawings to which it refers.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	Within 7 (Seven) Calendar days 

	2
	The Contractor's main responsibilities
	Data required by this section of the core clauses is provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data. 

	3
	Time
	

	11.2(3)
	The completion date for the whole of the works is
	
30 June 2023

	11.2(9)
	The key dates and the conditions to be met are:
	Condition to be met
	key date

	
	
	1
	Unit 1-6 degrit sumps, including the installation of the BAM line on 3 units
	As per Accepted Schedule 

	
	
	2
	TH7 Sump works

	As per Accepted Schedule 

	
	
	3
	TH8 Sump works

	As per Accepted Schedule 

	
	
	4
	Primary and Secondary Clarifier All the actuated valve replacement work

	As per Accepted Schedule

	
	
	5
	Primary and Secondary Clarifier Installation of the flushing line.
	As per Accepted Schedule

	
	
	6



7




	Primary and Secondary Clarifier Replacement of the Centrifuge system

Primary and Secondary Clarifier Replacement of the Oil skimmer


	As per Accepted Schedule


As per Accepted Schedule




	30.1
	The access dates are:
	Part of the Site
	Date
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	1
	Medupi Power Station Site (Mobilisation to Medupi Site)
	11 May 2022

	
	
	2
	Medupi Power Station Primary and Secondary Clarifiers Valve Automation
	23 May 2022

	
	
	
	
	

	31.1
	The Contractor is to submit a first programme for acceptance within 
	
Two (2) weeks of the Contract Date.

	31.2
	The starting date is
	11 May 2022

	32.2
	The Contractor submits revised programmes at intervals no longer than 
	
7 (Seven) working days.

	4
	Testing and Defects
	

	42.2
	The defects date is 
	52 (Fifty-Two) weeks after Completion of the Section of the works as per the Accepted Programme 

	43.2
	The defect correction period is 
	08 hours for emergencies or breakdowns and 4 working days for normal defects 

	5
	Payment
	

	50.1
	The assessment interval is 
	between the 25th day of each successive month.

	51.1
	The currency of this contract is the 
	South African Rand.

	51.2
	The period within which payments are made is 
	
30 Calendar days after final assessment approval.

	51.4
	The interest rate is 
	the publicly quoted prime rate of interest (calculated on a 365-day year) charged from time to time by the Standard Bank of South Africa Limited (as certified, in the event of any dispute, by any manager of such bank, whose appointment it shall not be necessary to prove) for amounts due in Rands and 

(ii) the LIBOR rate applicable at the time for amounts due in other currencies.  LIBOR is the 6 month London Interbank Offered Rate quoted under the caption “Money Rates” in The Wall Street Journal for the applicable currency or if no rate is quoted for the currency in question then the rate for United States Dollars, and if no such rate appears in The Wall Street Journal then the rate as quoted by the Reuters Monitor Money Rates Service (or such service as may replace the Reuters Monitor Money Rates Service) on the due date for the payment in question, adjusted mutatis mutandis every 6 months thereafter and as certified, in the event of any dispute, by any manager employed in the foreign exchange department of The Standard Bank of South Africa Limited, whose appointment it shall not be necessary to prove.

	6
	Compensation events
	

	60.1(13)
	The place where weather is to be recorded is:
	
Medupi Power Station 

	
	The weather measurements to be recorded for each calendar month are, 
	
the cumulative rainfall (mm) 

	
	
	the number of days with rainfall more than 10 mm

	
	
	the number of days with minimum air temperature less than 0 degrees Celsius

	
	
	the number of days with snow lying at 09:00 hours South African Time

	
	
	and these measurements:

	
	The weather measurements are supplied by
	The South African Weather Services 

	
	The weather data are the records of past weather measurements for each calendar month which were recorded at: 
	

Medupi Power Station 

	
	and which are available from: 
	the South African Weather Bureau 

	7
	Title
	

	8
	Risks and insurance
	

	9
	Termination
	

	10
	Data for main Option clause
	

	B
	Priced contract with BOQ
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	11
	Data for Option W1
	

	W1.1
	The Adjudicator is 
	the person selected from the Eskom Panel of Adjudicators listed in Annexure C to this Contract Data by the Party intending to refer a dispute to him. 
To be appointed when dispute arises 

	W1.2(3)
	The Adjudicator nominating body is:
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Mechanical Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).

	W1.4(2)
	The tribunal is: 
	Arbitration.

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	Johannesburg, South Africa

	
	The person or organisation who will choose an arbitrator 
· if the Parties cannot agree a choice or
· if the arbitration procedure does not state who selects an arbitrator, is
	

the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	

	X1.1(a)
	The base date for indices is 
	July 2022 the price will be fixed for first year and subject to escalation at the end of the first year.

	X1.1(c)
	The proportions used to calculate the Price Adjustment Factor are:
	
proportion
	
linked to index for
	
Index prepared by

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	0.15
	non-adjustable
	

	
	Total
	1.00

	
	

	X2
	Changes in the law
	

	X3
	Multiple currencies
	

	X3.1

	The Employer will pay for these items or activities in the currencies stated
	
Items & activities
	
Other currency
	Maximum payment in other currency

	
	
	Not Applicable  
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	X3.1
	The exchange rates are those published in
	

	
	



	

	X4 
	Parent company guarantee	
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X5
	Sectional Completion
	

	X5.1
	The completion date for each section of the works is:
	
Section
	
Description
	
Completion date

	
	
	1 
	Unit 1-6 degrit sumps, including the installation of the BAM line on 3 units
	As per Accepted Schedule

	
	
	2
	TH7 Sump works
	As per Accepted Schedule

	
	
	3
	TH8 Sump works
	As per Accepted Schedule

	
	
	4
	Primary and Secondary Clarifier All the actuated valve replacement work
	As per Accepted Schedule

	
	
	5




6
	Primary and Secondary Clarifier Installation of the flushing line.

Primary and Secondary Clarifier Replacement of the Centrifuge system

	As per Accepted Schedule



As per Accepted Schedule

	
	
	7
	Primary and Secondary Clarifier Replacement of the Oil skimmer

	As per Accepted Schedule

	X5 & X7
	Sectional Completion and delay damages used together
	

	X7.1
X5.1
	Delay damages for late Completion of the sections of the works are: 
	
section
	
Description
	
Amount per day

	
	
	1
	Unit 1-6 degrit sumps, including the installation of the BAM line on 3 units
	R25 000.00 up to a limit of 10% of the total Contract Price.

	
	
	2
	TH7 Sump works
	R25 000.00 up to a limit of 10% of the total Contract Price.

	
	
	3
	TH8 Sump works
	R25 000.00 up to a limit of 10% of the total Contract Price.

	
	
	4
	Primary and Secondary Clarifier All the actuated valve replacement work
	R25 000.00 up to a limit of 10% of the total Contract Price.

	
	
	5




6




7
	Primary and Secondary Clarifier Installation of the flushing line.

Primary and Secondary Clarifier Replacement of the Centrifuge system

Primary and Secondary Clarifier Replacement of the Oil skimmer

	R25 000.00 up to a limit of 10% of the total Contract Price.


R25 000.00 up to a limit of 10% of the total Contract Price.


R25 000.00 up to a limit of 10% of the total Contract Price

	
	
	
	
	

	
	


The total delay damages payable by the Contractor does not exceed:
	

The amount payable of 10% of the Contract Price

	X13
	Performance bond
	

	X13.1
	The amount of the performance bond is
	10% of the contract value

	X16
	Retention 
	

	X16.1
	The retention free amount is 
	R0.00. 

	
	The retention percentage is
	5 % of the total of the Prices 

	X17
	Low performance damages
	

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to:
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to:
	the amount of the deductibles relevant to the event 

	X18.3
	The Contractor’s liability for Defects due to his design which are not listed on the Defects Certificate is limited to
	The greater of 
· the total of the Prices at the Contract Date 
       and 
· the amounts excluded and unrecoverable from the Employer’s assets policy for correcting the Defect (other than the resulting physical damage which is not excluded) plus the applicable deductible as at contract date.

	X18.4
	The Contractor’s total liability to the Employer for all matters arising under or in connection with this contract, other than excluded matters, is limited to:
	the total of the Prices other than for the additional excluded matters.

The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for

· Defects due to his design which arise before the Defects Certificate is issued,
· Defects due to manufacture and fabrication outside the Site,
· loss of or damage to property (other than the works, Plant and Materials),
· death of or injury to a person and 
· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	(i) Three years after the defects date for latent Defects and 

(ii) the date on which the liability in question prescribes in accordance with the Prescription Act No. 68 of 1969 (as amended or in terms of any replacement legislation) for any other matter.

A latent Defect is a Defect which would not have been discovered on reasonable inspection by the Employer or the Supervisor before the defects date, without requiring any inspection not ordinarily carried out by the Employer or the Supervisor during that period. 
If the Employer or the Supervisor do undertake any inspection over and above the reasonable inspection, this does not place a greater responsibility on the Employer or the Supervisor to have discovered the Defect.



	Z
	The Additional conditions of contract are
	
Z1 to Z15 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Project Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Project Manager within thirty days of the notification or as otherwise instructed by the Project Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Works.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Project Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in the course of Providing the Works and after Completion, requires the prior written consent of the Project Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the works. Without limitation the Contractor:
· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;
· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of works; and
· undertakes, in and about the execution of the works, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the works, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Works Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete from the last sentence in core clause 61.3, “unless the Project Manager should have notified the event to the Contractor but did not”.
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	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the Employer’s liability under the indemnity is limited.

	
	

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Addition to secondary Option X7 Delay damages (if applicable in this contract)

	Z11.1
	If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may terminate the Contractor’s obligation to Provide the Works using the same procedures and payment on termination as those applied for reasons R1 to R15 or R18 stated in the Termination Table.

	
	



	Z12
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractor or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z12.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z12.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z12.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z12.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.

	
	

	Z13
	Insurance

	Z 13.1
	Replace core clause 84 with the following:



	Insurance cover
	84
	

	
	
	

	
	84.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.

	
	
	

	
	84.2
	The Contractor provides the insurances stated in the Insurance Table A.

	
	
	

	
	84.3
	The insurances provide cover for events which are at the Contractor’s risk from the starting date until the earlier of Completion and the date of the termination certificate.

	
	
	

	
	
	INSURANCE TABLE A




	Insurance against
	Minimum amount of cover or minimum limit of indemnity

	Loss of or damage to the works, Plant and Materials
	The replacement cost where not covered by the Employer’s insurance.

The Employer’s policy deductible, as at Contract Date, where covered by the Employer’s insurance. 

	Loss of or damage to Equipment
	The replacement cost

	Liability for loss of or damage to property (except the works, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) caused by activity in connection with this contract
	Loss of or damage to property
Employer’s property
The replacement cost where not covered by the Employer’s insurance

The Employer’s policy deductible, as at Contract Date, where covered by the Employer’s insurance

Other property
The replacement cost

Bodily injury to or death of a person 
The amount required by applicable law

	Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
	The amount required by the applicable law



	
	
	

	Z 13.2
	
	Replace core clause 87 with the following:

The Employer provides the insurances stated in the Insurance Table B.

	
	
	

	
	
	

	
	
	

	
	
	INSURANCE TABLE B
	Insurance against or name of policy
	Minimum amount of cover or minimum limit of indemnity

	Assets All Risk
	Per the insurance policy document

	Contract Works insurance
	Per the insurance policy document

	Environmental Liability
	Per the insurance policy document

	General and Public Liability
	Per the insurance policy document

	Transportation (Marine)
	Per the insurance policy document

	Motor Fleet and Mobile Plant
	Per the insurance policy document

	Terrorism
	Per the insurance policy document

	Cyber Liability
	Per the insurance policy document

	Nuclear Material Damage and Business Interruption
	Per the insurance policy document

	Nuclear Material Damage Terrorism
	Per the insurance policy document






	Z14
	Nuclear Liability

	Z14.1
	The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa and is the holder of a nuclear licence in respect of the KNPS.

	Z14.2
	The Employer is solely responsible for and indemnifies the Contractor or any other person against any and all liabilities which the Contractor or any person may incur arising out of or resulting from nuclear damage, as defined in Act 44 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z14.3
	Subject to clause Z14.4 below, the Employer waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Contractor or any other person, or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z14.4
	The Employer does not waive its rights provided for in section 30 (7) of Act 44 of 1999, or any replacement section dealing with the same subject matter.

	Z14.5
	The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

	
	

	Z15
	Asbestos

	For the purposes of this Z-clause, the following definitions apply:

	AAIA
	means approved asbestos inspection authority.

	ACM
	means asbestos containing materials.

	AL
	means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air measured over a 4-hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.

	Ambient Air
	means bbreathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.

	Compliance Monitoring
	means ccompliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	OEL
	means ooccupational exposure limit.

	Parallel Measurements
	means measurements performed in parallel, yet separately, to existing measurements to verify validity of results.

	Safe Levels
	means airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	Standard
	means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.

	SANAS
	means the South African National Accreditation System.

	TWA
	means the average exposure, within a given workplace, to airborne asbestos fibres, normalized to the baseline of a 4-hour continuous period, also applicable to short term exposures, i.e. 10-minute TWA.

	Z15.1
	The Employer ensures that the Ambient Air in the area where the Contractor will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short-term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

	Z15.2
	Upon written request by the Contractor, the Employer certifies that these conditions prevail. All measurements and reporting are affected by an independent, competent, and certified occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements and related control measures at the Contractor’s expense. For the purposes of compliance, the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z15.1. Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan.

	Z15.3
	The Employer manages asbestos and ACM according to the Standard.

	Z15.4
	In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented, and relevant air monitoring conducted in order to declare the area safe.

	Z15.5
	The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.

	Z15.6
	The Contractor continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

	Z15.7
	Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Employer at the Employer’s expense, and conducted in line with South African legislation. 
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