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	No
	Clarification Questions/Concerns
	Reference (Section / Page Number)
	Response / Comments / Updates

	1






	NEC Price List

· C&I section not broken down


	Page 6-7
	Mandatory

Revised NEC – Price List (as NEC Rev 1 – May 2025)
· Section C, Detail C&I breakdown 


	2






	Request for Tender Closing Date

	
	Extension
Revised Tender Closing Date
· 11 June 2025


	3






	Request for Drawings
	
	Drawings will be uploaded by Thursday, 22nd May 2025
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	1.2 Project Plan
The main contractor outlines their proposed project programme which fits within the proposed contract period stipulated in the Employer's enquiry document.
	Page 8 of the Technical Evaluation Strategy
	2. Procurement lead times targeting 12 weeks.
The clarification is:

· It is Months instead of Weeks.
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	Eskom Standard Conditions of Tender
	
	Additional tender documents



