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Maintenance and Refurbishment of Umhlanga Whalebone pier: Ward 38 Contract No: 1D-19482

PART T1: TENDERING PROCEDURES
T1.1: TENDER NOTICE AND INVITATION TO TENDER

Tenders are hereby invited for the works to maintenance and refurbishment works of uMhlanga whalebone
pier

(F.1.1.1) The Employer is the eThekwini Municipality as represented by Deputy Head: COASTAL,
STORMWATER AND CATCHMENT MANAGEMENT DEPARTMENT

It is estimated that tenderers should have a CIDB contractor grading designation of 3 CE (or higher).

(F.1.2) Documents can be obtained in electronic format, issued by the eThekwini Municipality:
» Electronically downloaded documentation is obtainable from the National Treasury’s eTenders website
or the eThekwini Municipality’s Website. The entire document should be printed and suitably bound by
the tenderer.

(F.2.7) There will be A Compulsory clarification meeting will be held on Umhlanga Whalebone pier near 20
McCausland Crescent on Thursday, 24 August 2022 at 11:00am. Email queries to be submitted by 25
August 2022 and consolidated Questions and Answers will be uploaded on 29 August 2022

(F.2.8) Queries relating to these documents may be addressed to the Employer’'s Agent’'s Representative
whose contact details are: Sanele Nkala , 031 322 8694 (t) , Sanele.Nkala@durban.gov.za

(F.2.13) Tender offers shall be delivered to the Municipal Building, 166 K.E. Masinga Road and placed in
the tender box located in the ground floor foyer.

(F.2.15) Tender offers shall be delivered on or before Friday, 02 SEPTEMBER 2022 at or before 11:00

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data
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T1.21

T1.2.2

PART T1: TENDERING PROCEDURES
T1.2: TENDER DATA

STANDARD CONDITIONS OF TENDER

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement (July 2015) as published in Government
Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

TENDER DATA

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender
to which it mainly applies.

F.1: GENERAL

F.1.1

F.1.2

The employer: The Employer for this Contract is the eThekwini Municipality as represented by:
Deputy Head: COASTAL, STORMWATER AND CATCHMENT MANAGEMENT DEPARTMENT

Tender documents: The Tender Documents issued by the Employer comprise:

1) This procurement document.

2) Drawings, issued separately from this document (or alternately: Bound in Section C3.4 as an
Annexure).

3) “General Conditions of Contract for Construction Works — 3" Edition 2015” issued by the South
African Institution of Civil Engineering (GCC 2015). This document is obtainable separately,
and Tenderers shall obtain their own copies.

4) “City of Durban Technical Specifications” hereinafter referred to as the Standard Engineering
Specifications. This document is obtainable separately, and Tenderers shall obtain their own
copies of the applicable Sections.

5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the
following acts, regulations, and standards referred to in this document as they are essential for
the Tenderer to get acquainted with the basics of construction management, the implementation
of preferential construction procurement policies, and the participation of targeted enterprise
and labour.

e The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the
Construction Regulations (2014).

e The Construction Industry Development Board Act No 38 of 2000 and the Regulations issued
in terms of the Act (July 2013).

e The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential
Procurement Policy Framework Act Regulations (January 2017).

e SANS 1921:2004 — Construction and Management Requirements for Works Contract, Parts
1-3.

e The Employer’s current Supply Chain Management Policy.

o Any other eThekwini Policy documents referenced in the Tender Documents.

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders
Website or the eThekwini Municipality’s Website at URLs:
e www.durban.gov.za ; or
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F.1.4

e https://etenders.treasury.gov.za/
The entire downloaded document should be printed and suitably bound by the tenderer.

The employer’s agent: The Employer’s agent is
¢ MANAGER: COASTAL ENGINEERING

e Tel: 031 311 7523 (t)

e Email: Mzwandile.Gumbi@durban.gov.za

The tenderer’s contact details as indicated in the Contract Data under Clause C1.2.2.2 “Data to Be
Provided by Contractor” shall be deemed as the only applicable contact details for the tenderer for
use in communications between the employer’s agent and the tenderer after the closing time stated
in the Tender Data.

F.2: TENDERER'S OBLIGATIONS

F.2.1

F.2.1.1

F.2.1.1

Eligibility: A Tenderer will not be eligible to submit a tender if:

(a) the Tenderer does not comply with the legal requirements as stated in the Employer’s current
SCM Policy;

(b) the Tenderer cannot provide proof that he is in good standing with respect to duties, taxes,
levies and contributions required in terms of legislation applicable to the work in the contract;

(c) Inthe event of a Compulsory Clarification Meeting:
i) the Tenderer fails to attend the Compulsory Clarification Meeting;
i) the Tenderer fails to have form “Certificate of Attendance at Clarification Meeting / Site

Inspection” (in Part T2.2) signed by the Employer’s Agent or his representative.

(d) in the case of JV submissions, two or more JV entities have common directors / shareholders
or common entities tendering for the same works.

(e) atthe time of closing of tenders, the Tenderer is not registered on the National Treasury Central
Supplier Database (CSD) as a service provider. In the case of a Joint Venture, this requirement
will apply individually to each party in the Joint Venture.

Eligibility: Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender
closing), in a contractor grading designation equal to or higher than a contractor grading designation
determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, for a 3 CE
class of construction work, are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender
closing);

(b) The lead partner has a contractor grading designation in the 3 CE class of construction work
and has a grading designation of not lower than one level below the required grading
designation: and

(c) The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations (2013) is equal to or higher than a contractor grading
designation determined in accordance with the sum tendered fora 3 CE class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations.

Eligibility: Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender
closing) ina 3 CE class of construction work, are eligible to have their tenders evaluated.
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F.2.2.2 The cost of the tender documents: Replace this paragraph with the following:

F.2.6

F.2.7

F.2.12

F.2.13

F.2.15

F.2.16

F.2.23

“Documents may be obtained, free of charge, in electronic format, from the National Treasury’s
eTenders website or the eThekwini Municipality’s Website The entire electronically downloaded
document should be printed and suitably bound by the tenderer.

A Non-Refundable Tender Charge, as stated in the “Tender Notice and Invitation to Tender”, is
applicable if hard copies are obtained from the Cashier.”

Acknowledge addenda: Add the following paragraphs to the clause:

“Addenda will be published, in electronic format, on the National Treasury’s eTenders website (see
F.2.2.2 above). Tenderers are to ensure that the eTenders website is consulted for any published
addenda pertaining to this tender until three days before the tender closing time as stated in the
Tender Data.”

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated
and signed portion of the addenda, to the address / fax number / email address as specified on the
addenda. Failure of the tenderer to comply with the requirements of the addenda may result in the
tender submission being made non-responsive.”

Clarification meeting: There will be A Compulsory clarification meeting will be held on Umhlanga
Whalebone pier near 20 McCausland Crescent on Thursday, 24 August 2022 at 11:00am. Email
queries to be submitted by 25 August 2022 and consolidated Questions and Answers will be
uploaded on 29 August 2022

In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in
the name of the tendering entity. Addenda will be issued to, and tenders will be received only from,
those tendering entities appearing on the attendance list.

Alternative tender offers: No alternative tender offers will be considered.

Submitting a tender offer: Submissions must be submitted on official submission documentation
issued (either in hard copy or in electronic format) by the eThekwini Municipality.

Identification details to be shown on each tender offer package are:
e Contract No. : 1D-19482
e Contract Title : Maintenance and Refurbishment of Umhlanga Whalebone pier: Ward 38

The Employer’s address for delivery of tender offers is:
the Municipal Building, 166 K.E. Masinga Road
and placed in the Tender Box located in the ground floor foyer.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

Closing time: The closing time for delivery of tender offers is:
e Date :Friday, 02 SEPTEMBER 2022
e Time :11:00

Tender offer validity: The Tender Offer validity period is 12 weeks (84 Days) from the closing time
for submission of tenders.

Certificates: Refer to Part T2.1 for a listing of certificates that must be provided with the tender. All
certificates must be valid at the time of tender closing.
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CIDB Registration
Tenderers are to include with their submission a printout of their registration with the CIDB, obtained
from the CIDB website ( https://registers.cidb.org.za/PublicContractors/ContractorSearch ).

The Joint Venture Grading Designation Calculator should be used when submitting as a Joint
Venture ( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalic ).

The date of obtaining the above printouts is to be indicated on the printout. Registration with the
CIDB must be reflected as “Active” at time of tender closing.

Tax Clearance

SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax
Compliance Status PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN
can be used by third parties to certify the taxpayer’s real-time compliance status.

Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture.
B-BBEE Status Level of Contribution

The Amended Construction Sector Code (Government Gazette N0.41287) is applicable to the
B-BBEE compliance measurement of all entities that fall within the Construction Sector.

The requirements for measurement and verification of entities are contained in the “Amended Code
Series CSCO000: Framework for Measuring Broad Based Black Economic Empowerment in the
Construction Sector”, as published in Notice 931 of 2017, Government Gazette No0.41287 of
01/12/2017.

The requirements are summarised in the following table:

Enterprise Type Total Annual Revenue (R million) Ownership and Annual Turnover

May present an affidavit

EME: Built Environment Professional <R1.8m OR
a certificate issued by the CIPC
OR

EME: Contractor <R3.0m authorised B-BBEE verification

certificate (as below)

Reference should be made to Cl.3.6.2.4.1 of the Amended Construction Sector Code regarding the above exceptions.

EME: Built Environment Professional < R6m

EME: Contractor <R10m .
Must present an authorised B-BBEE

QSE: Built Environment Professional >R6.0m and < R25m verification certificate by a SANAS
accredited Verification Agency

QSE: Contractor >R10.0m and < R50m

Large Enterprise >R50m

The requirements for measurement of Joint Ventures is described in Cl.2.8 of the Amended
Construction Sector Code. The compilation of a consolidated verification certificate is required.

B-BBEE Verification Certificates must be from a Verification Agency accredited by the South African
National Accreditation System (SANAS).

Central Supplier Database (CSD)
The entities (full) Registration Report, obtained from the National Treasury Central Supplier
Database, is to be included in the tender submission ( https://secure.csd.gov.za ).

Separate CSD Registration Reports are required for each entity in a Joint Venture.

T1: Tendering Procedures Page 6 Document Version: 01/03/2022



Maintenance and Refurbishment of Umhlanga Whalebone pier: Ward 38 Contract No: 1D-19482

F.3: THE EMPLOYER'S UNDERTAKINGS

F.3.11

F.3.2

F.3.4

F.3.11

F.3.11.9

Respond to requests from the tenderer: Replace the words “five working days” with “three working
days”.

Issue addenda: Add the following paragraph: “Addenda will be published, in electronic format, on
the National Treasury’s eTenders website. In the event that the Clarification Meeting is compulsory,
Addenda will only be issued to those tendering entities appearing on the Clarification Meeting
Register.”

Opening of Tender Submissions: Tenders will be opened immediately after the closing time for
tenders. The public reading of tenders will take place in the SCM Boardroom, 6™ Floor, Engineering
Unit Building, 166 KE Masinga Road, Durban.

Evaluation of Tender Offers: The procedure for evaluation of responsive Tender Offers will be in
accordance with the Employer’s current SCM Policy, the Preferential Procurement Policy Framework
Act (5 of 2000), and the Preferential Procurement Policy Framework Act Regulations (January 2017).

The procedure for the evaluation of responsive tenders is Method 2 (Price and Preference with
functionality).

The 80/20 preference points system will be used where the financial value (incl. VAT) of one or more
responsive tender offers have a value that equals or is less than R 50,000,000. The Formula used
to calculate the Price Points, and the Preference Points that will be allocated, will be according to
the specified PPPFA Regulations.

Only locally produced goods, services, or works, or locally manufactured goods, with a stipulated
minimum threshold for Local Production and Content will be considered.

The value of W2 is 100. The Functionality criteria (and sub-criteria if applicable) and maximum
score in respect of each of the criteria are as follows:

Functionality Criteria / Sub Criteria Maximum Points Score
Tenderer's Experience 40
Project Organogram and Experience of Key Staff Contracts Manager 10
Site agent 10
Foremen 10
Preliminary Programme 10
Construction Methodology 20
Maximum possible score for Functionality (M) 100

The minimum number of evaluation points for Functionality is 60. Only those tenderers who
achieve the minimum number of Functionality evaluation points (or greater) will be eligible to have
their tenders further evaluated.

Functionality shall be scored by not less than three evaluators and the scores of each of the
evaluators will be averaged, weighted and then totalled to obtain the final score for Functionality.
Each evaluation criteria will be assessed in terms of six indicators and scores allocated according
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to the following table:

Level 0

Level 1

Level 2 Level 3 Level 4 Level 5

0

20

40 60 80 100

Evaluation criteria will be adjudicated according to submissions made in accordance with the
following schedules, which are found in Part T2.2: Returnable Schedules:

Criteria

Returnable Schedules

Tenderer's Experience

Experience of Tenderer

of Key Staff

Project Organogram and Experience

Proposed Organisation and Staffing
Key Personnel
Experience of Key Personnel

Preliminary Programme

Preliminary Programme

Construction Methodology

Construction Approach, Methodology, and Quality Control
Schedule of Proposed Subcontractors
Plant and Equipment

Unless otherwise stated, evaluation criteria will be adjudicated with respect to the contract specific

Scope of Work, as specified in Part C.3. In this regard the following definitions apply to the

evaluation criteria prompts for judgement:

o “Successfully completed” implies a project has been completed on time and to specification.

o “Similar nature” implies someone familiar with erecting scaffolding on high rise structures &
sand blasting structures while controlling dust from sand blasting operation and also someone
with experience in painting in these types of environments.

o “experience” implies experience on projects of a similar nature.

o “Accredited degree / diploma” implies a minimum 3-year qualification within the built
environment, from a registered University or Institute of Technology.

Criterion: Tenderer’s Experience

Level 0 | No information provided; OR submission of no substance / irrelevant information provided

Level 1 | To have successfully completed 1 project of a similar nature within the past 10 years.

Level 2 | To have successfully completed 2 to 3 projects of a similar nature within the past 10 years.

Level 3 | To have successfully completed 4_to 10 projects of a similar nature within the past 10 years.

Level 4 | To have successfully completed 11 to 15 projects of a similar nature within the past 10 years.

Level 5 | To have successfully completed 15+ projects of a similar nature within the past 10 years.
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Contract No: 1D-19482

Criterion: Project Organogram and Experience of Key Staff
CONTRACTS MANAGER SITE AGENT FOREMAN
No information provided OR No information provided OR |No information provided OR
submission of no substance / submission of no substance /|submission of no substance /
irrelevant information provided OR | irrelevant information provided OR |[irrelevant information
Level 0 less than 2 years’ experience less than 2 years’ experience. OR
OR OR Less than 2 years’ experience.
Relevant accredited diploma / Relevant accredited diploma /
degree and less than 1 years’ degree and less than 1 years’
experience. experience.
Relevant accredited diploma / Relevant accredited diploma / Minimum 2 years’ experience.
Level 1 |degree and minimum 1 years’ degree and minimum 1 years’
experience. experience.
Relevant accredited diploma / Minimum 3 years’ experience Minimum 3 years’ experience.
degree and minimum 2 years’ OR
Level 2 | experience. Relevant accredited diploma /
degree and minimum 2 years’
experience.
Relevant accredited diploma / Relevant accredited diploma / Minimum 5 years’ experience.
Level 3 |degree and minimum 4 years’ degree and minimum 4 years’
experience. experience.
Relevant accredited diploma / Relevant accredited diploma / Minimum 8 years’ experience.
Level 4 |degree and minimum 7 years’ degree and minimum 7 years’
experience. experience.
Relevant accredited diploma / Relevant accredited diploma / Minimum 10 years’ experience.
Level 5 |degree and minimum 9 years’ degree and minimum 9 years’
experience. experience.
Criterion: Preliminary Programme
Level 0 | No information provided; OR submission of no substance / irrelevant information provided
Level 1 | The tenderer has misunderstood certain aspects of the Scope of Work and does not deal with the critical
aspects of the project.
Level 2 | The programme does not adequately deal with the critical characteristics of the project or the plan and
manner in which risk is to be managed.
Level 3 | Programme covers all the applicable individual activities which are in an acceptable sequence, with
appropriate durations, and is in accordance with generally accepted construction practice, and is in line with
Clause 1.1.1.14 of the Conditions of Contract (time for achieving Practical Completion). Programme must
show the critical path
Level 4 | In addition to the requirements of level 3, the programme covers all activities, meetings, requirements and is
sufficiently flexible to accommodate changes that may be required during execution within project completion
time.
Level 5 | In addition to the requirements of level 4, the program covers all activities, meetings, requirements and
accommodates changes and details ways to improve the overall project outcome within the completion time.
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Criterion: Construction Methodology & Quality Control

Level 0

No information provided; OR submission of no substance / irrelevant information provided

Level 1

The technical approach / methodology, plant and equipment is poor and gives no relevant information in
satisfying the projects objectives

Level 2

The technical approach and/or methodology is less than acceptable and unlikely to satisfy project objectives
or requirements.
Plant and equipment is unlikely to provide adequate protection of the works.

Level 3

Brief overview of the methodology which encompasses all programmed activities in appropriate order and
includes staff, plant and equipment resources, including subcontractors if applicable, a brief description of
preparatory work, construction processes including finishing works for each activity.

Level 4

The methodology is specifically tailored to address specific project requirements. The methods and approach
to managing risk etc. are specifically tailored to the critical characteristics of the project. The plant and
equipment are specifically tailored to the project requirements and are sufficiently adaptable to accommodate
changes that may be required during execution

Level 5

Besides meeting the “above Level 4” rating, the important issues are approached in an innovative and efficient
way, indicating that the tenderer has excellent knowledge of working in the projects environment and
producing the required final product.

Plant and equipment proposals and ownership/provision arrangements are most likely to ensure a satisfactory
project outcome.

T1: Tendering Procedures

Page 10 Document Version: 01/03/2022




Maintenance and Refurbishment of Umhlanga Whalebone pier: Ward 38 Contract No: 1D-19482

F.3.13

F.3.15

F.3.17

Acceptance of tender offer: In addition to the requirements of Clause F.3.13 of the Standard
Conditions of Tender, tender offers will only be accepted if:

The tenderer submits a valid Tax Clearance Certificate OR Tax Compliance Status PIN,

issued by the TCS System of the South African Revenue Services, or has made

arrangements to meet outstanding tax obligations;

The tenderer is registered, and “Active”, with the Construction Industry Development Board,

at time of tender closing, in an appropriate contractor grading designation;

The tenderer or any of its directors/shareholders is not listed on the Register of Tender

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a

person prohibited from doing business with the public sector;

The tenderer has not:

e  Abused the Employer’s Supply Chain Management System; or

o Failed to perform on any previous contract and has been given a written notice to this
effect;

The tenderer has completed the Compulsory Enterprise Questionnaire and there are no

conflicts of interest which may impact on the tenderer’s ability to perform the contract in the

best interests of the employer or potentially compromise the tender process.

The tenderer is registered and in good standing with the compensation fund or with a

licensed compensation insurer;

The employer is reasonably satisfied that the tenderer has in terms of the Construction

Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the

necessary competencies and resources to carry out the work safely.

If this tender is subject to “Local Content and Production”, the tenderer must complete and

sign MBD 6.2 and attach Annexure C (of SATS 1286:2011).

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right

to accept the whole or any part of a tender to place orders. Bidders shall not bind the

Municipality to any minimum quantity per order. The successful Tenderer (s) shall be bound

to provide any quantities stipulated in the specification.

Complete adjudicator’s contract: Refer to the General Conditions of Contract and the Contract
Data.

Copies of contract: The number of paper copies of the signed contract to be provided by the
Employer is ONE (1). Bidders are required to submit a SOFT COPY of their complete tender
submission saved onto a memory/flash disk
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The additional conditions of tender are:

ACT1

ACT.2

ACT.3

Appeals

In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons
aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days
of the decision or action, in writing to the Municipality. All appeals (clearly setting out the reasons
for the appeal) and queries with regard to the decision of award are to be directed to:

The City Manager

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za

P O Box 1394

DURBAN, 4000

Prohibition on awards to persons in the service of the state

Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal

Entity may not make any award to a person:

(@) Whois in the service of the State;

(b)  If that person is not a natural person, of which a director, manager, principal shareholder
or stakeholder is a person in the service of the state; or

(c)  Who is an advisor or consultant contracted with the municipality or a municipal entity.

Should a contract be awarded, and it is subsequently established that Clause 44 has been
breached, the Employer shall have the right to terminate the contract with immediate effect.

Code of Conduct and Local Labour

The Tenderers shall make themselves familiar with the requirements of the following policies that
are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/:

3 Code of Conduct;

3 The Use of CLOs and Local Labour.
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T2.1.1

T2.1.2

PART T2: RETURNABLE DOCUMENTS

T2.1: LIST OF RETURNABLE DOCUMENTS

General

The Tender Document must be submitted as a whole. All forms must be properly completed as
required, and the document shall not be taken apart or altered in any way whatsoever.

The Tenderer is required to complete each and every Schedule and Form listed below to the best
of his ability as the evaluation of tenders and the eventual contract will be based on the information
provided by the Tenderer. Failure of a Tenderer to complete the Schedules and Forms to the
satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on the

grounds that the tender is not responsive.
Returnable Schedules, Forms and Certificates

Company Specific
Certificate of Attendance at Clarification Meeting

Certificate of Authority

Declaration of Municipal Fees

Compulsory Enterprise Questionnaire

Tax Compliance Status PIN / Tax Clearance Certificate
B-BBEE Status Level of Contribution Certificate
Verification of CIDB Registration and Status

CSD Registration Report

Consolidated MBD Documents
MBD2: Tax Clearance Certificate Requirements
MBD4: Declaration of Interest

15
16
17
18
20
21
22
23

25

MBD6.1: Preference Points Claim Form ITO the Preferential Regulations

MBD6.2: Declaration Certificate For Local Production And Content

MBD8: Declaration of Bidder's Past SCM Practices
MBD9: Certificate of Independent Bid Determination

Technical and Evaluation

Experience of Tenderer

Proposed Organisation and Staffing

Key Personnel

Experience of Key Personnel

Preliminary Programme

Construction Approach, Methodology, and Quality Control
Schedule of Proposed Subcontractors
Plant and Equipment

Contractor’s Health and Safety Plan
Contractor's Health and Safety Declaration

Contractual

Joint Venture Agreements (if applicable)
Record of Addenda to Tender Documents
Amendments, Qualifications and Alternatives
Form of Offer

Bill of Quantities

33
34
35
36
37
38
39
40
41
42

44
45
46
47
62
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T2.1.3 Preferential Procurement Schedules and Affidavits

In the event of the Tenderer not being registered with the eThekwini Municipality, the tenderer
must register on the internet at www.durban.gov.za by following these links:

» eThekwini Municipality

» City Government
» Administration
» Administrative Clusters
» Finance
» Supply Chain Management
» Accredited Supplier and Contractor's Database.

NOTES
(@) The information for registration as in the possession of the eThekwini Municipality will
apply.

(b) Itis the Tenderer's responsibility to ensure that the details as submitted to the Municipality
are correct.
(c)  Tenderers are to register prior to the submission of tenders.

T2.2: RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES

The returnable schedules, forms, and certificates as listed in T2.1.2 can be found on the pages15 to 42.
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CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION

This is to certify that:
LT L= =T =T a1 PSSR
Of (AAAIESS) ettt b e e et et e e eanes

was represented by the person(s) named below at the Clarification Meeting held for all tenderers, the details
of which are stated in the Tender Data (F.2.7).

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us to

take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

Name: Name: o
Signature: ... SIgNature:....ocoeecs v
Capacity: ..o Capacity:......coooeiiiiiii

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s
Representative, namely:

Name:

Signature: ...

Date:
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CERTIFICATE OF AUTHORITY

Indicate the status of the tenderer by ticking the appropriate box hereunder.

CLOSE JOINT SOLE
COMPANY CORPORATION PARTNERSHIP VENTURE PROPRIETOR

Refer to Notes at the bottom of the page

| / We, the undersigned, being the Chairperson (Company), Member(s) (Close Corporation), Partners
(Partnership), Sole Owner (Sole Proprietor), Lead Partner (JV), in the company / business trading as:

hereby authoriSe MITIMIFSIMIS ... . et et e s e e e e naaeeeaeean
= o[ To T IR L= Y or=T o= od1 42N ) SRR

to sign all documents in connection with the tender for Contract No. 1D-19482 and any contract resulting
from it on our behalf.

NAME ADDRESS SIGNATURE DATE

Notes
The following documents must be attached to the back inside cover to this procurement document:
If a Company : a “Resolution of the Board” in this regard.

If a Joint Venture : a “Power of Attorney” signed by the legally authorised signatories of all the partners to
the Joint venture.
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DECLARATION OF MUNICIPAL FEES

I, the undersigned, do hereby declare that the Municipal fees of

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture)
(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an
Acknowledgement of Debt has been concluded with the Municipality to pay the said charges in instalments.

The following account details relate to property of the said TENDERER:

Account Account Number: to be completed by tenderer.

Consolidated Account No. ‘ | ‘ | | ‘ | ‘ | | ‘ | ‘

Electricity ‘ | ‘ | | ‘ | ‘ | | ‘ | ‘

Water I N N O O O A R

Rates N N I O O R N

JSB Levies ]

Other HEEEENNEEE.

Other HEEEEENNEE.

| acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take
such remedial action as is required, including termination of any contract, and any payments due to
the Contractor by the Municipality shall be first set off against such arrears. ATTACHED, to the back
inside cover of this document, please find copies of the above account’s and or agreements signed with the
municipality.

. Where the TENDERER'’S place of business or business interests are outside the jurisdiction of
eThekwini municipality, a copy of the accounts/agreements from the relevant municipality must be
attached (to the back inside cover of this document).

. Where the tenderer's Municipal Accounts are part of their lease agreement, then a copy of the
agreement, or official letter to that effect is to be attached (to the back inside cover of this document).

NAME ettt e b ——ee e ——eae e e e ———eaeeaanraeaeeaanaeaaaeaan (Block Capitals)

SIGNATURE L e et e DATE: .o
(of person authorised to sign on behalf of the Tenderer)
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COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, a separate questionnaire in respect
of each partner must be completed and submitted.

Name of enterprise: e
VAT registration number, if any:
CIDB registration number, if any:

Particulars of sole proprietors and partners in partnerships

Full Name Identity number* Personal income tax number *

* Complete only if a sole proprietor or partnership and attach separate page if more than 3 partners

Particulars of companies and close corporations

Company registration number, if applicable: ............ooiiiii
Close corporation number, if applicable: ..o
Tax Reference number, if aNy: e
Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or

director, manager, principal shareholder or stakeholder in a company or close corporation is currently
or has been within the last 12 months in the service of any of the following:

D a member of any municipal council D an employee of any provincial department, national or

provincial public entity or constitutional institution within
. . the meaning of the Public Finance Management Act,
D a member of any provincial legislature 1999 (Act 1 of 1999)
a member of the National Assembly or the National D a member of an accounting authority of any national or
Council of Province provincial public entity

D a member of the board of directors of any municipal

entity
D an official of any municipality or municipal entity D an employee of Parliament or a provincial legislature
Name of sole proprietor, partner, Name of institution, public office, board or Status of service
director, manager, principal organ of state and position held (tick appropriate column)

shareholder or stakeholder ier
Current Within last

12 months

Insert separate page if necessary
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7)

Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close
corporation is currently or has been within the last 12 months in the service of any of the following:

D a member of any municipal council D an employee of any provincial department, national or
provincial public entity or constitutional institution within
A . the meaning of the Public Finance Management Act,
D a member of any provincial legislature 1999 (Act 1 of 1999)
D a member of the National Assembly or the National D a member of an accounting authority of any national or
Council of Province provincial public entity

D a member of the board of directors of any municipal

entity
D an official of any municipality or municipal entity D an employee of Parliament or a provincial legislature
Name of spouse, child or parent Name of institution, public office, board or Status of service

organ of state and position held (tick appropriate column)

Current Within last
12 months

Insert separate page if necessary

The undersigned, who warrant that he/she is duly authorised to do so on behalf of the enterprise:

i)
i)

ii)

authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my/our tax matters are in order;

confirms that neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercise, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004;

confirms that no partner, member, director or other person, who wholly of partly exercise, control over
the enterprise appears, has within the last five years been convicted of fraud or corruption;

confirms that l/we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the bidders or those responsible for compiling
the scope of work that could cause or be intrepreted as a conflict of interest;

confirms that the contents of this questionnaire are within my personal knowledge and are to the best
of my belief both true and correct.

Signed Date
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TAX COMPLIANCE STATUS PIN / TAX CLEARANCE CERTIFICATE

Reference is made to F.2.23 of the Conditions of Tender.

SARS has introduced a new Tax Compliance Status System. Tenderers can submit a Tax Compliance Status
PIN (TCS PIN) instead of an original Tax Clearance Certificate. This TCS PIN can be used by third parties to
certify the taxpayer’s real-time compliance status.

Separate Tax Clearance Certificates / TCS PINs are required for each entity in a Joint Venture.

Tenderers are to attach to this page a printout of their Tax Compliance Status PIN (TCS PIN) OR an original

Tax Clearance Certificate.

NAME L e e e a e (Block Capitals)

SIGNATURE L e e DATE: oo
(of person authorised to sign on behalf of the Tenderer)
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B-BBEE STATUS LEVEL OF CONTRIBUTION CERTIFICATE

Reference is made to F.2.23 of the Conditions of Tender.

The Amended Construction Sector Code (Government Gazette No0.41287) is applicable to the B-BBEE
compliance measurement of all entities that fall within the Construction Sector.

The requirements for measurement and verification of entities are contained in the “Amended Code Series
CSCO000: Framework for Measuring Broad Based Black Economic Empowerment in the Construction Sector”,

as published in Notice 931 of 2017, Government Gazette No.41287 of 01/12/2017.

The requirements are summarised in the following table:

Enterprise Type Total Annual Revenue (R million) Ownership and Annual Turnover

May present an affidavit

EME: Built Environment Professional <R1.8m OR
a certificate issued by the CIPC
OR

EME: Contractor <R3.0m authorised B-BBEE verification

certificate (as below)

Reference should be made to CI.3.6.2.4.1 of the Amended Construction Sector Code regarding the above exceptions.

EME: Built Environment Professional <R6m

EME: Contractor <R10m .
Must present an authorised B-BBEE

QSE: Built Environment Professional >R6.0m and < R25m verification certificate by a SANAS
accredited Verification Agency

QSE: Contractor >R10.0m and < R50m

Large Enterprise >R50m

The requirements for measurement of Joint Ventures is described in Cl.2.8 of the Amended Construction
Sector Code. The compilation of a consolidated verification certificate is required.

Tenderers are to attach to this page an affidavit, or a B-BEEE certificate issued by an authorised SANAS

accredited Verification Agency.

NAME L e e e a e (Block Capitals)

SIGNATURE PP DATE: oo
(of person authorised to sign on behalf of the Tenderer)
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VERIFICATION OF CIDB REGISTRATION AND STATUS

Reference is made to F.2.23 of the Conditions of Tender.

Clause F.2.1.1 of the Conditions of Tender — “Eligibility”, requires a tenderer to be registered, as “Active”, with
the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered, or a value determined in accordance
with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations, fora 3 CE class

of construction work.

Tenderers are to attach to this page a printout of their registration with the CIDB, as obtained from the CIDB
website https://registers.cidb.org.za/PublicContractors/ContractorSearch. The date of obtaining the printout is

to be indicated on the printout.

The following is an example of a printout obtained from the above website.

4Hcidb

Cansrustian indusiry Dovalop mant Boand

Home
B Print
Contractor Detail
Contractor Detail
CRE Humber: Type of Enterprise:
Contractor Hame: Registration Date:
Trading Hame: Expiry Date:

Status:

Contractor Grades

Grade:
Back
Copyright @ cidb 2011. all rights ressrved
Website technical enguires contact
01/01/2017
NAME L e e e a e (Block Capitals)
SIGNATURE PPN DATE: ..o

(of person authorised to sign on behalf of the Tenderer)

T2: Returnable Documents Page 22 Document Version: 01/03/2022



Maintenance and Refurbishment of Umhlanga Whalebone pier: Ward 38 Contract No: 1D-19482

CSD REGISTRATION REPORT

Reference is made to F.2.23 of the Conditions of Tender.

Clause F.2.1 of the Conditions of Tender — “Eligibility”, requires a tenderer to be registered at the time of tender

closing on the National Treasury Central Supplier Database (CSD) as a service provider.

Tenderers are to attach to this page a printout of their CSD Registration Report, as obtained from the National

Treasury’'s CSD website https://secure.csd.gov.za/Account/Login. The date of obtaining the printout is to be

indicated on the printout.

The following is an example of the beginning of the printout obtained from the above website.

Report Date:
CENTRAL SUPPLIER
DATABASE

FOR GOVERNMENT

Report Ran By:

CSD REGISTRATION REPORT

SUPPLIER IDENTIFICATION

Supplier number Have Bank Account

|z supplier active? Total annual tumover

Supplier type Financial year start date

Supplier sub-type Registration date

Legal name Created by

Trading name Created date

|dentification type Edit by

Govemnment breakdown Edit date

Business status Restricted Supplier

Country of origin Restriction Last Verfication Date

South African company/CC

regisiration number
NAME L e e e a e (Block Capitals)
SIGNATURE PP PUPRPE DATE: ..o

(of person authorised to sign on behalf of the Tenderer)
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AUDITED FINANCIAL STATEMENTS
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CONSOLIDATED MUNICIPAL BIDDING DOCUMENTS

The following SECTIONS are required to be completed as part of this procurement document

Section Description Required?
A General Enterprise INfOrmation ........ooieoriiiniec s Yes
B MBD2: Tax Clearance Certificate REQUINEMENTS.....ccvuiiriuieiiieenieecctee e srireesreeetee e saeesaeeesaeeesane Yes
C MBD4: Declaration Of INTEIEST .....cccuiiciieiieieeie ettt et et ettt ss e sbeesee e Yes
D MBD5: Declaration for Procurement Above R10 Million..........coceeviriiiniiniiniiineeie e No
E MBD6.1: Preference Points Claim Form ITO the Preferential Regulations..........ccceccevevvveervennnn. Yes
F MBD6.2: Declaration Certificate for Local Production and Content for Designated Sectors........ No
G MBDS8: Declaration of Bidder’s Past SCM PractiCes ..........oocuerierieriieiienie sttt Yes
H MBD9: Certificate of Independent Bid Determination ..........cccceverieeniieinieeniee e creesieeenee Yes
I Confirmations, Authorities, Certifications, Acknowledgements and Signatures..........cccccccveenee.. Yes

NOTES

MBDA4. MSCM Regulations: “in the service of the state” means to be:
(a) a member of —
(i) any municipal council;
(ii) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;
(b) a member of the board of directors of any municipal enterprise;
(c) an official of any municipality or municipal enterprise;
(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);
(e) a member of the accounting authority of any national or provincial public enterprise; or
(f) an employee of Parliament or a provincial legislature.

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business
and exercises control over the company.

MBD9. Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices
or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid
rigging is, therefore, an agreement between competitors not to compete.
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Ref

Description

Complete or
Circle Applicable

SECTION A: GENERAL ENTERPRISE INFORMATION

1.0

11

1.2

2.0

2.1

2.2

2.3

2.4

2.5

2.6

2.7

2.8

3.0

Full Name of bidder or his or her representative

ID Number of bidder or his or her representative

Position occupied in the enterprise

Name of enterprise:

Tax Reference number, if any:

VAT registration number, if any:

CIDB registration number, if any:

Company registration number, if applicable:

Close corporation number, if applicable:

Supplier reference number (PR), if any:

South African Revenue Service Tax Compliance
Status PIN:

National Treasury Central Supplier Database
registration number

The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships,
their individual identity numbers and state employee numbers must be indicated below. In the case of a
joint venture, information in respect of each partnering enterprise must be completed and submitted

Full Name

Identity No.

State Employee No. | Personal income tax No. *

Use additional pages if necessary
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Ref

Complete or

Description
Circle Applicable

SECTION B: MBD 2: TAX CLEARANCE CERTIFICATE REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have been made with South African
Revenue Service (SARS) to meet the bidder’s tax obligations.

1.0

2.0
3.0

4.0

5.0

6.0

7.0

In order to meet this requirement bidders are required to complete the TCC 001: “Application for a Tax Clearance Certificate” form and submit
it to any SARS branch office nationally. The Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who
wish to submit bids.

SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 (one) year from the date of approval.

The original Tax Clearance Certificate must be submitted together with the bid (attached to the inside back cover of this procurement
document). Failure to submit the original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of the
Tax Clearance Certificate will not be acceptable.

In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate Tax Clearance Certificate.

Copies of the TCC 001: “Application for a Tax Clearance Certificate” form are available from any SARS branch office nationally or on the website
WWW.Sars.gov.za .

Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this provision, taxpayers will need to register
with SARS as eFilers through the website www.sars.gov.za .

Notwithstanding Clauses 1.0 to 6.0 above: Since 18 April 2016, SARS has introduced a new Tax Compliance Status System (TCS). As part of this
enhanced system, tenderers can now submit a Tax Compliance Status PIN instead of an original Tax Clearance Certificate (TCC). This TCS PIN
can be used by third parties to certify the taxpayer’s real-time compliance status. This number, if available, is to be entered in Item 2.7 of
Section A of these consolidated Municipal Bidding Documents.

For further particulars please contact your nearest SARS branch, or call the SARS Contact Centre on 0800 00 7277, or log onto SARS eFiling.

SECTION C: MBD 4: DECLARATION OF INTEREST

No bid will be accepted from persons “in the service of the state!”. Any person, having a kinship with persons in the service of the state, including
a blood relationship, may make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is required that the bidder or their
authorised representative declare their position in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.
In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

1.0

2.0

3.0

4.0

5.0

6.0

7.0

8.0

Are you presently in the service of the state?
YES NO
If yes, furnish partiCUIArS: ......... ... e
Have you been in the service of the state for the past twelve months?
YES NO
If yes, fFUrNISh PArtICUIAIS: ... ..ce et
Do you have any relationship (family, friend, other) with persons in the service of the state and who may
be involved with the evaluation and or adjudication of this bid? YES NO
If yes, fFUrnish PartiCUIAIS: .........ou e
Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in the service of
the state who may be involved with the evaluation and or adjudication of this bid? YES NO
If yes, furnish PartiCUIArS: ..... ... e e
Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service
?
of the state? YES NO
If yes, furnish PartiCUIArS: ... e ea e
Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders or
stakeholders in service of the state?
YES NO
If yes, furnish PartiCUIArS: ....... ..o e eas
Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this
company have any interest in any other related companies or business whether or not they are bidding for
this contract ~ ? YES NO
If yes, furnish PartiCUIarS: ... e

The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, their individual identity numbers
and state employee numbers are indicated in SECTION A of these Consolidated Municipal Bidding documents.
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Complete or

Ref Description
- Circle Applicable

SECTION D: MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the following questionnaire.

1.0 Are you by law required to prepare annual financial statements for auditing?
If YES, you will be required to submit audited annual financial statements (on request during the tender evaluation |  YES NO
period) for the past three years or since the date of establishment if established during the past three years.

2.0 Do you have any outstanding undisputed commitments for municipal services towards any municipality for more than
three months or any other service provider in respect of which payment is overdue for more than 30 days?

If NO, this serves to certify that the bidder has no undisputed commitments for municipal services towards any YES NO
municipality for more than three months or other service provider in respect of which payment is overdue for
more than 30 days.

If YES, provide particulars on a letterhead. (Attach this letter to the back inside cover of this procurement document).

3.0 Has any contract been awarded to you by an organ of state during the past five years, including particulars of any
material non-compliance or dispute concerning the execution of such contract? YES NO
If YES, provide particulars on a letterhead. (Attach this letter to the back inside cover of this procurement document).

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and whether any
portion of payment from the municipality / municipal entity is expected to be transferred out of the Republic? YES NO
If YES, provide particulars on a letterhead. (Attach this letter to the back inside cover of this procurement document).

SECTION E: MBD 6.1: PREFERENCE POINTS CLAIM ITO THE PREFERENTIAL REGULATIONS

Preference points for this tender shall be awarded as per the Tender Data and the Preferential Procurement Regulations (2017).

Failure on the part of a tenderer to submit a B-BBEE Verification Certificate from a Verification Agency accredited by the South African Accreditation
System (SANAS), or a Sworn Affidavit for an EME, or sworn affidavit for a QSE (in line with the revised BBBEE codes of Good Practice), together with
the bid will be interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

The Employer reserves the right to require of a tenderer, either before a bid is adjudicated or at any time subsequently, to substantiate any claim in
regard to preferences, in any manner required by the Employer.

1.0 B-BBEE Status Level of Contribution claimed:

Will any portion of the contract be sub-contracted? YES ‘ NO

If YES, indicate:

(i)  what percentage of the contract will be subcontracted? ‘

(i) the name of the sub-contractor?

LNV 0 0T

(iii) the B-BBEE status level of the sub-contractor?

2.0 (iv) whether the sub-contractor is an EME? YES NO

The undersigned, certify that the B-BBEE status level of contribution indicated in paragraph 1.0 above qualifies the company / firm for preference
points and acknowledges that the remedies as per Clause 14 of the Preferential Procurement Regulations (2017) shall apply.

SECTION F: MBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general information and serves as a declaration form for local
content (local production and local content are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in respect of Local Content as
prescribed in the Preferential Procurement Regulations, 2017 and the South African Bureau of Standards (SABS) approved technical specification
number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local Content Declaration Templates
[Annex C (Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local
Content Declaration: Supporting Schedule to Annex C)].

1.0 General Conditions
1.1 Preferential Procurement Regulations, 2017 (Regulation 8) makes provision for the promotion of local production and content.

1.2 Regulation 8.(1) prescribes that in the case of designated sectors, where in the award of bids local production and content is of critical
importance, such bids must be advertised with the specific bidding condition that only locally produced goods, services or works or locally
manufactured goods, with a stipulated minimum threshold for local production and content will be considered.

1.3 Where necessary, for bids referred to in paragraph 1.2 above, a two-stage bidding process may be followed, where the first stage involves a
minimum threshold for local production and content and the second stage price and B-BBEE.

1.4 A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that the local production and content
of the overall value of the contract is reduced to below the stipulated minimum threshold.
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Complete or

Ref Description
- el Circle Applicable
1.5 The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the SABS approved technical
specification number SATS 1286: 2011 as follows:
LC=[1- x/y] *100
Where: x is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT).
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate published by the South African
Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid as required in paragraph 4.1 below.
The SABS approved technical specification number SATS 1286:2011 is accessible on http://www.thedti.gov.za/industrial development/ip.jsp
at no cost.

1.6 A bid may be disqualified if —

(a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) are not submitted as part of the bid
documentation; and
(b) the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E) have been audited and certified as correct.

2.0 Definitions

21 “bid” includes written price quotations, advertised competitive bids or proposals;

2.2 “bid price” price offered by the bidder, excluding value added tax (VAT);

2.3 “contract” means the agreement that results from the acceptance of a bid by an organ of state;

2.4 “designated sector” means a sector, sub-sector or industry that has been designated by the Department of Trade and Industry in line with
national development and industrial policies for local production, where only locally produced services, works or goods or locally
manufactured goods meet the stipulated minimum threshold for local production and content;

2.5 “duly sign”means a Declaration Certificate for Local Content that has been signed by the Chief Financial Officer or other legally responsible
person nominated in writing by the Chief Executive, or senior member / person with management responsibility(close corporation,
partnership or individual).

2.6 “imported content” means that portion of the bid price represented by the cost of components, parts or materials which have been or are
still to be imported (whether by the supplier or its subcontractors) and which costs are inclusive of the costs abroad (this includes labour and
intellectual property costs), plus freight and other direct importation costs, such as landing costs, dock duties, import duty, sales duty or other
similar tax or duty at the South African port of entry;

2.7 “local content” means that portion of the bid price which is not included in the imported content, provided that local manufacture does take
place;

2.8 “stipulated minimum threshold” means that portion of local production and content as determined by the Department of Trade and Industry;
and

2.9 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing another person to support such primary
contractor in the execution of part of a project in terms of the contract.

3.0 The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 1286:2011) for this bid is/are as follows:
Description of services, works or goods Stipulated minimum threshold

..................... %

4.0 Does any portion of the services, works or goods offered have any imported content? NO ‘

4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in paragraph 1.5 of the general conditions
must be the rate(s) published by the SARB for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za .
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of SATS 1286:2011):
US Dollar: I:l Pound Sterling: I:l Euro: I:' Yen: I:' Other: I:l
NB: Bidders must submit proof of the SARB rate (s) of exchange used.
5.0 Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as correct? ‘ YES ‘ NO ‘
5.1 If yes, provide the following particulars:
(@) FUIl  NAME  Of  GUAILOI: oottt ettt ettt et e eta e s e ba s st es b b eea e et sttt ebs e eebsae et ebs et ebs e sessee s et st eranasanastens
(b)  Practice number: (c) Telephone number:
Cell number:
(d)  EMAIl @ddress: e e e e e S s SR s e R s R s E e b e e et sena e e
(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of the Accounting Officer / Accounting
Authority)
6.0 Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold for local content the dti must be

informed accordingly in order for the dti to verify and in consultation with the Accounting Officer / Accounting Authority provide directives in
this regard.
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LOCAL CONTENT DECLARATION

(REFER TO ANNEX B OF SATS 1286:2011)
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE
CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (Close Corporation, Partnership or Individual)

IN RESPECT OF BID No: ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity)

NB 1 - The obligation to complete, duly sign and submit this declaration cannot be transferred to an external authorized representative,
auditor or any other third party acting on behalf of the bidder.

NB 2 - Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex C, D and E) is accessible on
http://www.thedti.gov.za/industrial development/ip.jsp. Bidders should first complete Declaration D. After completing Declaration D,
bidders should complete Declaration E and then consolidate the information on Declaration C. Declaration C should be submitted with the
bid documentation at the closing date and time of the bid in order to substantiate the declaration made in paragraph (c) below.
Declarations D and E should be kept by the bidders for verification purposes for a period of at least 5 years. The successful bidder is
required to continuously update Declarations C, D and E with the actual values for the duration of the contract.

1, the undersigned in Section H of these Consolidated MBD returnable questionnaires ( comprising 8 pages), do hereby declare the following:
(@) The facts contained herein fall within my own personal knowledge.
(b) I have satisfied myself that:
(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the minimum local content requirements
as specified in the bid, and as measured in terms of SATS 1286:2011; and
(ii) the declaration templates have been audited and certified to be correct.
(c) Thelocal content percentages (%) indicated below has been calculated using the formula given in clause 3 of SATS 1286:2011, the rates
of exchange indicated in paragraph 4.1 above and the information contained in Declaration D and E which has been consolidated in
Declaration C;

o Bid price, eXCIUAING VAT (Y)  ooeiieieieieeee et R
e Imported content (x), as calculated in terms of SATS 1286:2011.......ccccccueiveirieniierieeiresieseesieeseenens R
e Stipulated minimum threshold for local content (paragraph 3 above) %
e Local content %, as calculated in terms of SATS 1286:2011.........ccuvvriiinieiniiiniieieiie e %

If the bid is for more than one product, the local content percentages for each product contained in Declaration C shall be used instead
of the table above. The local content percentages for each product has been calculated using the formula given in clause 3 of SATS
1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in Declaration D and E.

(d) 1accept that the Procurement Authority / Municipality /Municipal Entity has the right to request that the local content be verified in
terms of the requirements of SATS 1286:2011.

(e) lunderstand that the awarding of the bid is dependent on the accuracy of the information furnished in this application. | also understand
that the submission of incorrect data, or data that are not verifiable as described in SATS 1286:2011, may result in the Procurement
Authority / Municipal / Municipal Entity imposing any or all of the remedies as provided for in Regulation 14 of the Preferential
Procurement Regulations, 2017 promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SECTION G: MBDS8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This Municipal Bidding Document must form part of all bids invited. It serves as a declaration to be used by municipalities and municipal entities in

ensuring that when goods and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain management

system.
The bid of any bidder may be rejected if that bidder, or any of its directors have:

a) abused the municipal entity’s supply chain management system or committed any improper conduct in relation to such system;

b) been convicted for fraud or corruption during the past five years;

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector contract during the past five years; or
d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questions must be answered.

1.0 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as companies or
persons prohibited  from doing business with the public sector?
Companies or persons who are listed on this Database were informed in writing of this restriction by the Accounting
Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule was applied. YES NO
The Database of Restricted Suppliers now resides on the National Treasury’s website (www.treasury.gov.za) and
can be accessed by clicking on its link at the bottom of the home page.
If yes, fFUrnish PartiCUIArS: ...........iii e e
2.0 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of section 29 of the Prevention
and Combating of Corrupt Activities Act (No 12 of 2004)?
The Register for Tender Defaulters can be accessed on the National Treasury’s website (www.treasury.gov.za) by YES NO
clicking on its link at the bottom of the home page.
If yes, fUrnish PartiCUIAIS: ... . ..o e e
3.0 Was the bidder or any of its directors convicted by a court of law (including a court of law outside the Republic of
South Africa) for fraud or corruption during the past five years? YES NO
If yes, furnish PartiCUIArS: ... e
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4.0 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges to the municipality /
municipal entity, or to any other municipality ~ / municipal entity, that is in arrears for more than three months? | YES NO
If yes, furnish PartiCUIAIS: .........o.iii e e ans

5.0 Was any contract between the bidder and the municipality / municipal entity or any other organ of state terminated
during the past five years on account of failure to perform on or comply with the contract? YES NO

If yes, furnish PartiCUIArS: ... e ans

SECTION H: MBD9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted practice by, firms, or a
decision by an association of firms, if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).? Collusive
bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures for the combating of abuse of the
supply chain management system, and must enable the accounting officer, among others, to:

(a) take all reasonable steps to prevent such abuse;

(b) reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management system of the municipality or
municipal entity or has committed any improper conduct in relation to such system; and

(c) cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the bidding process or the execution of
the contract.

The following MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are considered, reasonable steps
are taken to prevent any form of bid-rigging.

In order to give effect to the above, the following Certificate of Bid Determination must be completed and submitted with the bid.The undersigned,
in submitting the accompanying bid, in response to the invitation for the bid do hereby make the following statements that | certify to be true
and complete in every respect:

1.0 | have read and | understand the contents of this Certificate;
2.0 | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete in every respect;
3.0 | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on  behalf of the bidder;

4.0 Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the terms of, and to sign, the
bid, on behalf of the bidder;

5.0 For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall include any individual or
organization, other than the bidder, whether or not affiliated with the bidder, who:
a)  has been requested to submit a bid in response to this bid invitation;
b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or experience; and
c)  provides the same goods and services as the bidder and/or is in the same line of business as the bidder.

6.0 The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or arrangement
with any competitor. However communication between partners in a joint venture or consortium? will not be construed as collusive bidding.
(Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and
knowledge in an activity for the execution of a contract.

7.0 In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication,  agreement or
arrangement with any competitor regarding:
a)  prices;
b)  geographical area where product or service will be rendered (market allocation);
c) methods, factors or formulas used to calculate prices;
d) theintention or decision to submit or not to submit, a bid;
e) the submission of a bid which does not meet the specifications and conditions of the bid;
f) bidding with the intention not to win the bid.

8.0 In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the quality,
quantity, specifications and conditions or delivery particulars of the products or services to which this bid invitation relates.

9.0 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, prior to
the date and time of the official bid opening or of the awarding of the contract.

10.0 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to bids and
contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a period not exceeding ten (10) years
in terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation.
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SECTION I: CONFIRMATIONS, AUTHORITIES, CERTIFICATIONS, ACKNOWLEDGEMENTS and SIGNATURES

1.0

2.0

3.0

4.0

5.0

6.0

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

Confirms that the contents of these Consolidated MBD returnable questionnaires (comprising 8 pages)
fall within my personal knowledge and are to the best of my Knowledge and belief, both true and correct;

Confirms that neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercise, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004;

Confirms that no partner, member, director or other person, who wholly or partly exercise control over
the enterprise, has within the last five years been convicted of fraud or corruption;

Confirms that I/'we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the bidders or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest;

Certify that the B-BBEE status level of contribution indicated in Section E.1: Item 1.0 qualifies the
enterprise for preference points and acknowledges that the remedies as per Clause 14 of the Preferential
Procurement Regulations (2017) shall apply. In the event of a contract being awarded as a result of
points claimed, the enterprise may be required to furnish documentary proof to the satisfaction of the
employer that the claims are correct;

Accept that, in addition to cancellation of a contract, action may be taken against me should these
declarations prove to be false.
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EXPERIENCE OF TENDERER

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The following is a statement of works of similar nature (in relation to the scope of works) recently (within the
past 10 years) executed by myself / ourselves.

Tenderers are to submit copies of signed completion certificates for all projects submitted.

EMPLOYER:
CONTACT PERSON CC(Z::‘IS'I'[LI;;II'NPGEIE:C?LINEEE NATURE OF VALUE OF WORK DATE
AND TELEPHONE WORK (inclusive of VAT) COMPLETED
NUMBER TELEPHONE NUMBER

Attach additional pages if more space is required

NAME L ettt e ee e b—eee e e ——ree e e e ————eae e e nraeaeeaaraeaaaeaan (Block Capitals)

SIGNATURE PP DATE: .
(of person authorised to sign on behalf of the Tenderer)
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PROPOSED ORGANISATION and STAFFING

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The tenderer should propose the structure and composition of their team i.e. the main disciplines involved, the
key staff member / expert responsible for each discipline, and the proposed technical and support staff and
site staff.

The roles and responsibilities of each key staff member / expert should be set out as job descriptions. In the
case of an association / joint venture / consortium, it should, indicate how the duties and responsibilities are to
be shared.

The tenderer must attach his / her organization and staffing proposals to this page. (this is to include both the
on-site and off-site staffing resources used for this project)

In addition to any lists, this information should also be shown in an organogram format (flow chart) clearly
indicating the staff hierarchy and reporting lines, again for on- and off-site resources.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true
and correct.

NAME ettt e b ——ee e ——eae e e e ———eaeeaanraeaeeaanaeaaaeaan (Block Capitals)

SIGNATURE L s DATE: . e
(of person authorised to sign on behalf of the Tenderer)
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KEY PERSONNEL

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key personnel
(Contract’'s Manager, Site Agent, and Foremen) which may have to be brought in from outside if not available
locally.

NUMBER OF PERSONS

KEY PERSONNEL, PART KEY PERSONNEL TO BE
OF THE CONTRACTOR'S IMPORTED IF NOT
ORGANISATION AVAILABLE LOCALLY

CATEGORY OF EMPLOYEE

Site Agent, Project Managers

Foremen, Quality Control and Safety
Personnel

Technicians, Surveyors, etc

Artisans and other Skilled workers

Plant Operators

Unskilled Workers

Note: CVs of key personnel may be requested during the contract period.

NAME L e e e a e (Block Capitals)

SIGNATURE PP DATE: oo
(of person authorised to sign on behalf of the Tenderer)
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EXPERIENCE OF KEY PERSONNEL

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The experience of assigned staff member in relation to the Scope of Work will be evaluated from three different
points of view:

1) General experience (total duration of professional activity), level of education and training and positions
held of each discipline specific team leader.

2) The education, training, skills and experience of the Assigned Staff in the specific sector, field, subject,
etc which is directly linked to the scope of work.

3) The key staff members’ / experts’ knowledge of issues which the tenderer considers pertinent to the
project e.g., local conditions, affected communities, legislation, techniques etc.

A CV of the contract manager, site agent(s) and general foreman of not more than 2 pages should be
attached to this schedule:

Each CV should be structured under the following headings:
a) Personal particulars
- name
- date and place of birth
- place (s) of tertiary education and dates associated therewith

- professional awards

b) Qualifications (degrees, diplomas, grades of membership of professional societies and professional
registrations)

c) Skills
d) Name of current employer and position in enterprise
e) Overview of postgraduate / diploma experience (year, organization and position)

f) Outline of recent assignments / experience that has a bearing on the scope of work

NAME L ettt eeeeeeiee———eeeaa———eeeeeaa————eaeeaantaeaeeaanaaraaeaan (Block Capitals)

SIGNATURE L e et e DATE: .o
(of person authorised to sign on behalf of the Tenderer)

T2: Returnable Documents Page 36 Document Version: 01/03/2022



Maintenance and Refurbishment of Umhlanga Whalebone pier: Ward 38 Contract No: 1D-19482

PRELIMINARY PROGRAMME

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and
tempo of execution of the various activities comprising the work for this Contract. The programme shall be in
accordance with the information supplied in the Contract, requirements of the Project Specifications and with
all other aspects of his Tender.

PROGRAMME
ACTIVITY WEEKS / MONTHS
Note: The programme must be based on the completion time as specified in the Contract Data. No other completion time that

may be indicated on this programme will be regarded as an alternative offer, unless it is listed in Table (b) of Form
“Amendments, Qualifications, and Alternatives” hereafter and supported by a detailed statement to that effect, all as
specified in the Tender Data.

NAME PP UPPUPPR (Block Capitals)

SIGNATURE L e e DATE: oo
(of person authorised to sign on behalf of the Tenderer)
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CONSTRUCTION APPROACH, METHODOLOGY, AND QUALITY CONTROL

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

Construction Approach and Methodology

The construction approach and methodology must respond to the Scope of Work and outline the proposed
approach to undertake the work showing a detailed programme including health and safety aspects, the use
of plant and resources for this Project.

Quality Control

The quality control statement must discuss what tests and control measures are to be employed on site to
attain the specified results and is to cover the program associated activities.

The tenderer must attach his / her Construction Methodology and Quality Control information to this

page.

NAME L ettt e e e et ie———eeeia———reeeeia————aeeeia————aeeaanaaraaeaan (Block Capitals)

SIGNATURE L e et DATE: oo
(of person authorised to sign on behalf of the Tenderer)
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SCHEDULE OF PROPOSED SUBCONTRACTORS

The following firms have been identified as possible subcontractors for work in this contract.

NAMES AND ADDRESSES OF PROPOSED NATUTAIIEO?QT(DTE)X;ENT OF PREVIOUS EXPERIENCE
SUBCONTRACTORS SUBCONTRACTED WITH SUBCONTRACTOR

Attach additional pages if more space is required

NAME PP PPPPPPR (Block Capitals)

SIGNATURE PP DATE: oo
(of person authorised to sign on behalf of the Tenderer)
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PLANT and EQUIPMENT

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

The following are lists of major items of relevant equipment that | / we presently own or lease and will have
available for this contract if my / our tender is accepted.

(a) Details of major equipment that is owned by me / us and immediately available for this contract.

YEAR OF
MANUFACTURE

DESCRIPTION (type, size, capacity etc) QUANTITY

Attach additional pages if more space is required

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is
accepted

HOW ACQUIRED
DESCRIPTION (type, size, capacity etc) | QUANTITY HIRE/
BUY

SOURCE

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not
listed but which may be necessary to complete the contract within the specified contract period.

NAME L et e et eeeeeeiee———ee e i e ——reeeeaa————eaeeaantaeaeeaanaaraaeaan (Block Capitals)

SIGNATURE L e e DATE: .o
(of person authorised to sign on behalf of the Tenderer)
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CONTRACTOR'S HEALTH AND SAFETY PLAN

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

At tender stage only a brief overview (to be attached to this page) of the tenderer’s perception on the safety

requirements for this contract will be adequate.

Only the successful Tenderer shall submit separately the Contractor's Health and Safety Plan as required in

terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014.

The detailed safety plan will take into consideration the site-specific risks as mentioned under Part C.3: Project
Specification. A generic plan will not be acceptable.

NAME L ettt eeeeeeiee——eeeeia——eee e e a————eaeeaantaraeeaanaeraaeaan (Block Capitals)

SIGNATURE L e et DATE: .
(of person authorised to sign on behalf of the Tenderer)
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION

Refer to Clause F3.11.9 for Functionality Points evaluation prompts (if applicable).

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations"
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied
that the Principal Contractor has the necessary competencies and resources to carry out the work safely in
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction
Regulations 2014.

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in

detail.

Declaration by Tenderer

1.

| the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health
and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No
181 of 1993), and the OHSA 1993 Construction Regulations 2014.

| hereby declare that my company has the competence and the necessary resources to safely carry out
the construction work under this contract in compliance with the Construction Regulations and the
Employer's Health and Safety Specifications.

| propose to achieve compliance with the Regulations by one of the following:
Tenderers are
to Circle Applicable

(@) From my own competent resources as detailed in 4(a) hereafter: YES NO

(b)  From my own resources still to be appointed or trained until
competency is achieved, as detailed in 4(b) hereafter: YES NO

(c)  From outside sources by appointment of competent specialist
Subcontractors as detailed in 4(c) hereafter: YES NO

Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and
construction safety officer as defined in Regulation 8, and competent persons as defined in Regulations

9,10, 11, 12, 13, 14, 16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable).

(@) Details of the competent and qualified key persons from my company's own resources, who will
form part of the contract team:

NAMES OF COMPETENT

PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS
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(b)  Details of training of persons from my company's own resources (or to be hired) who still have to
be trained to achieve the necessary competency:

(i) By whom will training be provided? ...
(i)  When will training be undertaken? ...

(i)  List the positions to be filled by persons to be trained or hired:

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot
be supplied from own company:

Name of proposed subcontractor:

Qualifications or details of competency of the subcontractor:

5. | hereby undertake, if my tender is accepted, to provide, before commencement of the works under the
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation
7(1) of the Construction Regulations, which plan shall be subject to approval by the Client.

6. | confirm that copies of my company's approved Health and Safety Plan, the Client's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and
will at all times be available for inspection by the Principal Contractor's personnel, the Client's personnel,
the Employer’s Agent, visitors, and officials and inspectors of the Department of Labour.

7. | hereby confirm that adequate provision has been made in my tendered rates and prices in the Bill of
Quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any penalties
that may be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the
Principal Contractor's part to comply with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Client will mean

that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014 and
accept that my tender will be prejudiced and may be rejected at the discretion of the Client.

NAME L ettt e e b e e e e e e ——rae e s ————eaeeaanbaeaeeannaeaaaeaan (Block Capitals)

SIGNATURE P DATE: . e
(of person authorised to sign on behalf of the Tenderer)
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JOINT VENTURES AGREEMENTS

Joint Venture agreement and Power of Attorney Agreements to be attached here (if applicable).
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RECORD OF ADDENDA TO TENDER DOCUMENTS

I / We confirm that the following communications received from the Employer or his representative before the
date of submission of this tender offer, amending the tender documents, have been taken into account in this
tender offer.

ADD.No DATE TITLE OR DETAILS

1

10

NAME L e e a e (Block Capitals)

SIGNATURE L s DATE: . e
(of person authorised to sign on behalf of the Tenderer)
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AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives but should the Tenderer desire to
make any departures from the provisions of this contract he shall set out his proposals clearly hereunder. The
Employer will not consider any amendment, alternative offers or discounts unless forms (a), (b) and (c) have
been completed to the satisfaction of the Employer).

I / We herewith propose the amendments, alternatives and discounts as set out in the tables below:

a) AMENDMENTS

PAGE, CLAUSE OR
ITEM NO PROPOSED AMENDMENT
(1) Amendments to the General and Special Conditions of Contract are not acceptable;
(2) The Tenderer must give full details of all the financial implications of the amendments and qualifications in a covering

letter attached to his tender.

b) ALTERNATIVES

PROPOSED
ALTERNATIVE DESCRIPTION OF ALTERNATIVE

(1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for completion should
be listed here.

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc, and a detailed
statement setting out the salient features of the proposed alternatives must accompany the tender.

3) Alternative tenders involving technical modifications to the design of the works and methods of construction shall be
treated separately from the main tender offer.

(c) DISCOUNTS

ITEM ON WHICH
DISCOUNT IS
OFFERED DESCRIPTION OF DISCOUNT OFFERED

1) The Tenderer must give full details of the discounts offered in a covering letter attached to his tender, failing which, the
offer will be prejudiced.

NAME L ettt e e b e e e ——ree e b— e e e e e s nraeaeeannaeeaeeaan (Block Capitals)

SIGNATURE L s DATE: .
(of person authorised to sign on behalf of the Tenderer)
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PART C1: AGREEMENT AND CONTRACT DATA
C1.1: FORM OF OFFER AND ACCEPTANCE

C1.1.1: OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Contract No:  1D-19482
Contract Title: Maintenance and Refurbishment of Umhlanga Whalebone pier: Ward 38
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender

Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

* The offered total of the prices inclusive of Value Added Tax is:

R (IN WOKAS ..ottt ettt e e e e e e e e e ennes

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Tenderer:

* Name of Tenderer (organisation) O OO P T U PP OP PP PPPPPTRPRRPT
* Signature (of person authorized to sign the tender) PRSP PPRP
* Name (of signatory in capitals) D et e e e e et e e e e s a——rrae e e anareaeeeannaees
Capacity (of Signatory) PRSP PPRP
Address PO PP PP PPPTPPPPOUPPRPT
Telephone OO PP OO OPPPPPTPPPRP
Witness:

Signature e e e e e e eaaeeann Date :....cccooceiiiiiieeeeeen

Name(in capitals) : PP PPUPRTPRRN

Notes:
* Indicates what information is mandatory.
Failure to complete the mandatory information and sign this form will invalidate the tender.
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C1.1: FORM OF OFFER AND ACCEPTANCE
C1.1.2: FORM OF ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:

. Part C1 : Agreement and Contract Data, (which includes this Agreement)
. Part C2 : Pricing Data, including the Bill of Quantities

. Part C3 : Scope of Work

. Part C4 : Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’'s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfill any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

Signature (person authorized to sign the acceptance) @ ...

Name (of signatory in capitals) T e e e e e e e e e e e e et e e e e e e ennneeeeans

This Form will be completed by the Employer

Capacity (of Signatory) T e —ee e e ———e e e ——e e e e ——— e e e —eeeaaaaeaeearaeaaans
Name of Employer (organisation) T e —ee e e ———e e e ——e e e e ——— e e e —eeeaaaaeaeearaeaaans

Address L et eeeeeeeeeeeeeeeeeeeeeesieeessssseeseeeeieeeesssssseseseeesesesssseseeeeeseeaaasttteteteeetiaaianrraaaaaeeaas

Witness:
Signature et e e e naaae s Date :....cccooiiiiiieeee

Name(in capitals) : e ——————
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C1.1: FORM OF OFFER AND ACCEPTANCE
C1.1.3: SCHEDULE OF DEVIATIONS

1. Subject L et a et e nan
Details L ettt ettt ettt ettt et aa et aaeaeeaa
2. Subject L et a et e nan
Details L e ettt ea e ee ettt aeaeaeaeaa
3. Subject et a ettt a s
Details L e ettt ea e ee ettt aeaeaeaeaa

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.

FOR THE TENDERER FOR THE EMPLOYER
........................................... Signature
........................................... Name (in capitals)
........................................... Capacity
............................................ Name and Address of
............................................ Organisation

............................................. Witness Signature

This form will be completed by THE EMPLOYER and ONLY THE SUCCESSFUL TENDERER

............................................ Witness Name

............................................ Date
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C1.21

C1.2141

C1.2.2

C1.2.21

1.1.1.13

1.1.1.14

1.1.1.15

1.21.2

1.1.1.16
1.21.2

1.1.1.26

3.2.3

C1.2: CONTRACT DATA

CONDITIONS OF CONTRACT
GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015
31 Edition), (GCC 2015) published by the South African Institution of Civil Engineering. Copies
of these conditions of contract may be obtained from the South African Institution of Civil
Engineering (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za).

The Contract Data (including variations and additions) shall amplify, modify or supersede, the
GCC 2015 to the extent specified below, and shall take precedence and shall govern.

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it
mainly applies.

CONTRACT DATA
DATA TO BE PROVIDED BY THE EMPLOYER

The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.

The time for achieving Practical Completion, from the Commencement Date is 12 Weeks. The
period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time for
achieving Practical Completion. The special non-working days as stated in 5.8.1 are excluded
from the above time for achieving Practical Completion.

The Employer is the eThekwini Municipality as represented by:

ENGINEERING UNIT : Deputy Head: COASTAL, STORMWATER AND CATCHMENT
MANAGEMENT DEPARTMENT .

The address of the Employer is:

Physical:  Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001

Postal: Engineering Unit, P O Box 680, DURBAN, 4000
Telephone: 031-311-7323 ()

Fax: 031-311-7840 (f)

E-Mail: Randeer.Kasserchun@durban.gov.za

The name of the Employer’s Agent is MANAGER: COASTAL ENGINEERING
The address of the Employer’ Agent is:
Physical:  Engineering Unit, 166 K.E. Masinga Road, DURBAN, 4001

Postal: Engineering Unit, P O Box 680, DURBAN, 4000
Telephone: 031 311 7523 (1)

Fax: 031 311 7840 (f)

E-Mail: Mzwandile.Gumbi@durban.gov.za

The Pricing Strategy is by Re-measurement Contract.

The Employer’s Agent shall obtain the specific approval of the Employer before executing any

of his functions or duties according to the following Clauses of the General Conditions of Contract:

¢ 6.3: Council approval in order to authorise any expenditure in excess of the Tender Sum plus
15% contingencies.
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5.3.1

5.3.2

5.3.3

54.2

5.8.1
(5.1.1)

5.8.1

5.12.2.2

The documentation required before commencement with Works execution are:
¢ Health and Safety Plan (refer to Clause 4.3)

¢ Initial programme (refer to Clause 5.6)

e Security (refer to Clause 6.2)

¢ Insurance (refer to Clause 8.6)

The time to submit the documentation required before commencement with Works is 14 Days.
Add the following paragraph:

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is
applicable, the instruction to commence carrying out of the works may only be issued once the
construction work permit has been obtained by the Employer’'s Agent. If a construction work
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing
of the construction work permit.”

The access and possession of Site shall not be exclusive to the Contractor but as set out in the
Site Information.

The non-working days are Saturdays and Sundays.
The special non-working days are:
¢ All statutory holidays as declared by National or Regional Government.
e The year-end break:
¢ Commencing on the first working day after 15 December.
e Work resumes on the first working day after 5 January of the next year.

Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”.

Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work
is expected not to be possible as a result of rainfall, for which the Contractor shall make provision,
is given in the table below. During the execution of the Works, the Employer's Agent’s
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant
on site could not work during that specific working day.

Extension of time as a result of rainfall shall be calculated monthly being equal to the number
days certified by the Employer's Agent’'s Representative as lost due to rainfall, less the number
of days allowed for as in table below, which could result in a negative figure for certain months.
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic
sum of the monthly extensions. Should the sum thus obtained be negative, the extension of time
shall be taken as NIL.

Month Days Lost Avtera € Month Days Lost Avc.era &
- Rainfall I Rainfall
January 4* 134 July 1 39
February 3 113 August 2 62
March 3 120 September 2 73
April 2 73 October 3 98
May 2 59 November 3 108
June 1 28 December 1* 102
* = The number of working days lost allows for the
TOTAL 27 1009mm annual statutory Construction holiday in
December and January of each year.

C1: Agreements and Contract Data Page 51 Document Version: 01/03/2022



Maintenance and Refurbishment of Umhlanga Whalebone pier: Ward 38 Contract No: 1D-19482

5.131

5.14.1

5.16.3

6.2.1

6.5.1.2.3

The penalty for delay in failing to complete the Works is R 2800.00 (per Day).

The requirements for achieving Practical Completion will be determined by the Employer’s
Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting /
Handover Meeting. (Refer to 1.1.1.24 for a generic definition.) The requirements are to be
regularily reviewed with respect to any variations to the Contract.

The latent defect liability period is 10 Years.

Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”.

The liability of the Performance Guarantee shall be as per the following table:

Value of Contract (incl. VAT) Performance Guarantee Required

Less than orequal to R 1m Nil

Greater than R 1m and less than or equal to R 10m | 5% of the Contract Sum

Greater than R 10m 10% of the Contract Sum

The percentage allowance to cover overhead charges for daywork are as follows:
e 80% of the gross remuneration of workmen and foremen actually engaged in the daywork;
e 20% on the net cost of materials actually used in the completed work.

No allowance will be made for work done, or for materials and equipment for which daywork rates
have been quoted at tender stage.
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6.8.2

6.8.3

6.10.1.5

6.10.3

8.6.1.1.2

8.6.1.1.3

Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following
Indices / Descriptions / Coefficients:

e The proportion not subject to adjustment: x = 0.10.

e The base month will be the month prior to the month in which tenders close.

e The Index for Labour, Plant, and Materials shall be based on December 2016 = 100.
e The Index for Fuel shall be based on December 2020 = 100.

e The Index shall be based on December 2020 = 100.

STATS SA Table Description Coefficient
Statistical Release
e “L”is the P0141 Table A Geographic Indices; a=0.28
“Labour Index” CPI per Province;

Kwa-Zulu Natal

e “P’is the P0151.1 Table 4 Plant and Equipment b=0.28
¢ “Contractor’s
Equipment Index”

o “M”isthe P0151.1 Table 6 Civil Engineering Material c=0.38
“Materials Index” (excluding bitumen)
e “F"isthe P0142.1 Table 1 Coke, petroleum, chemical,| d=0.06
“Fuel Index” rubber and plastic products;
Coal and petroleum products;
Diesel

Price adjustments for variation in the cost of the special material(s) listed below, will be
allowed.

Bitumen - escalation will be calculated using the “Rise and Fall’ method as determined by the
Employer. The base price for bitumen on this contract shall be the ruling price of 40/50 grade
bitumen from the Durban SAPREF Refinery, seven (7) days prior to the closing date of tenders.

The percentage advance on materials not yet built into the Permanent Works is 80%.
The percentage advance on Plant not yet supplied to Site: Not Required

Retention Money: Delete the word “selected”.

The percentage retention on the amounts due to the Contractor is 10%.

The limit of “retention money” is 5% of the Contract Sum.

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of
the Contract Price.

Interest will not be paid on retention withheld by the Employer.

The value of Plant and materials supplied by the Employer to be included in the insurance sum:
Not Required

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum: Not Required
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8.6.1.2

8.6.1.3

8.6.1.4

8.6.1.5

8.6.5

SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor
for the full value of the works (including VAT).

The limit of indemnity for liability insurance: R 10 000 000.

Ground Support Insurance:

¢ Minimum amount for any one occurrence, unlimited as to the number of occurrences, against
any claim for damages or loss caused by vibration and / or removal of lateral support: NIL.

e Maximum first excess: NIL

Furthermore, the insurance cover effected by the Contractor shall meet the following
requirements:

Third Party Insurance (Public Liability)

¢ Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the
period of the contract, inclusive of the maintenance period: R 1 000 000.00.

e Consequential loss to be covered by policy: Yes

¢ Liability section of policy to be extended to cover blasting: Nil

¢ Maximum excess per claim or series of claims arising out of any one occurrence: R20 000
000.00.

Principal’s own surrounding Property Insurance

e Minimum amount for any one occurrence unlimited as to the number of occurrences against
any claim for damage which may occur to the Council’s own surrounding property: NIL.

e Maximum first excess: NIL.

Insurance of Works

e Minimum amount for additional removal of debris (no damage): Nil .

e Minimum amount for temporary storage of materials off site, excluding Contractor's own
premises: Nil.

¢ Minimum amount for transit of materials to site: Nil.

Approval by Employer: At the end of the sub-clause, add the following paragraph:
"Except where otherwise provided in the Special Conditions of Contract, the insurance cover

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than
those set out below:

Contract Price First Loss

Less than R 100,000 R 5,000

R 100,000 to R 500,000 R 10,000
R 500,000 to R 1,000,000 R 20,000
R 1,000,000 to R 2,000,000 R 30,000
R 2,000,000 to R 4,000,000 R 40,000
Greater than R 4,000,000 R 50,000

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval
of the Employer.”
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10.71 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration.
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR

1.1.1.9 The legal name of Contractor is:

1.21.2 The Physical address of the Contractor is:

The contact numbers of the Contractor are:

Telephone: ..o

FaX: s

The E-Mail address of the Contractor is:
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C1.2.3

C1.2.31

C1.2.3.2

C1.2.3.3

ADDITIONAL CONDITIONS OF CONTRACT
COMMUNITY LIAISON OFFICER

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community
liaison officer (CLO) for the project and make the person known to the Contractor within two days
of being requested to do so. The Contractor will be required to enter a written contract with the
CLO that specifies:

* The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry
minimum wage).
* The duration of the appointment.
* The duties to be undertaken by the CLO which could include:
« Assisting in all respects relating to the recruitment of local labour.
« Acting as a source of information for the community and councillors on issues related to the
contract.
» Keeping the Contractor advised on community issues and issues pertaining to local security.
« Assisting in setting up any meetings or negotiations with affected parties.
» Keeping a written record of any labour or community issue that may arise.
* Any other duties that may be required by the Contractor.

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although
the Contractor shall have the right to choose from that pool. The Contractor shall have the right
to determine the total number labourers required at any one time and this may vary during the
contract.

The Contractor shall have the right to replace labour that is not performing adequately. Should
such occasion arise, it must be done in conjunction with the CLO.

Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section
of the Bill of Quantities.

EMPLOYMENT OF LOCAL LABOUR

It is a condition of contract that the contractor will be required to employ local labour as specified
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required
to ensure that a minimum of 50% of the labour force is made up of local labour. For the purposes
of this contract, “Local labour” will be deemed to be any persons who reside within Ward(s) 35
but not limited to the ward. The contractor will be required to provide proof of authenticity of
local labour. Signed confirmation by the appointed CLO will suffice for this.

No additional costs will be entertained due to this Particular Specification. The contractor will
remain responsible for providing proper supervision of all labour and will be responsible for the
quality of work produced.

CONTRACTOR PARTICIPATION GOAL (CPG)

It is a condition of contract that the contractor must allow for a minimum of 0% of the contract
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors
who are >76% PPG (Priority Population Group) owned. Proof of payment to the subcontractors
will be required to verify that the minimum has been achieved.

The penalty for not achieving the specified CPG will be 0.5% of the contract value (excluding PC
Sum items and Fixed Cost allowances) for every 1% of CPG not achieved.
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C1.2.3.4

C1.2.3.5

C1.2.3.6

FTE (Full Time Equivalent) EMPLOYMENT INFORMATION

It is a condition of contract that the Contractor supplies the Employer's Agent's Representative
with information in respect of the employment of all foremen, artisans and labour (skilled and

unskilled) employed to work on this contract. The information required is:

e Initials (per ID doc)

¢ Last Name (per ID doc)
¢ ID Number

¢ Disability (y / n)

e Education Level Level 1 Level 2 Level 3 Level 4 Level 5
Unknown No Schooling Grade 1-3 Grade 4 Grade 5-6

Level 6 Level 7 Level 8 Level 9 Level 10
Grade 7-8 Grade 9 Grade 10-11 Grade 12 Post Matric

Category A: Employed as Local Labour for this contract only
Category B: Temporarily employed by the Contractor
Category C: Permanently employed by the Contractor

e Category of Employment

In addition, the following information is required in respect of each person listed above, on a
monthly basis:

o Number of days worked during the month;

e Daily wage rate;

e Number of training days during the month.

The information is to be forwarded in a format acceptable to the Employer's Agent's
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used
as a template, will be issued to the Contractor). Contractors without computer facilities will be
required to submit a hard copy of the information in a format as agreed to between the Contractor
and the Employer’s Agent’s Representative.

In addition to the tax invoice, to be submitted by the Contractor with his monthly statement,
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment
until the monthly FTE information has been forwarded to the Employer's Agent’s Representative.
No additional payment for complying with the above will be made and the Contractor is to make
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries,
of the Bill of Quantities.

PERFORMANCE MONITORING OF SERVICE PROVIDERS

The Contractor shall be subjected to “Performance Monitoring” assessments in terms of the
applicable Section of the Employer’s Supply Chain Management Policy.

Key Performance Indicators (KPIs) are specified in the Part C3: Scope of Works, or will be
discussed and agreed with the Contractor before commencement of the contract.
EMPOWERMENT STRATEGIES

For contracts above R30m, the 2017 PPPFA Regulations require organs of State to identify

tenders, where it is feasible, to subcontract a minimum of 30% of the value of the contract to the
following designated groups:
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(a) an EME or QSE;

(b) an EME or QSE which is at least 51% owned by black people;

(c) an EME or QSE which is at least 51% owned by black people who are youth;

(d) an EME or QSE which is at least 51% owned by black people who are women;

(e) an EME or QSE which is at least 51% owned by black people with disabilities;

(f) an EME or QSE which is 51% owned by black people living in rural or underdeveloped

areas or townships;
(g) acooperative which is at least 51% owned by black people;
(h) an EME or QSE which is at least 51% owned by black people who are military veterans; or
(i more than one of the categories referred to in paragraphs (a) to (h).

~

In addition to the above, the eThekwini Municipal Council has adopted a framework for
empowerment strategies for contracts between R5m and R30m.

C1.2.3.7 EXCEPTED RISKS (Clause 8.3)

Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks”
as defined under Clause 8.3.

However, the Employer shall reimburse the Contractor in respect of plant de-establishment and
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is
issued to the Contractor.
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS

C2.1.1 GENERAL

The Bill of Quantities forms part of the Contract
Documents and must be read and priced in conjunction
with all the other documents comprising the Contract
Documents (refer to F.1.2 of the Tender Data).

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION
OF ITEMS IN THE SCHEDULE

Measurement and payment shall be in accordance with
the relevant provisions of Clause 8 of each of the
Standard Engineering Specifications referred to in the
Scope of Work. The Preliminary and General items shall
be measured in accordance with the provisions of
C2.1.8.

The descriptions of the items in the Bill of Quantities
are for identification purposes only and comply
generally with those in the Standard Engineering
Specification.

Clause 8 of each Standard Engineering Specification,
read together with the relevant clauses of the Scope of
the works, set out what ancillary or associated work
and activities are included in the rates for the
operations specified. Should any requirements of the
measurement and payment clause of the applicable
Standard Engineering Specification, or the Scope of the
works, conflict with the Bill of Quantities, the
requirements of the Standard Engineering Specification
or Scope of the work, as applicable, shall prevail.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are
estimates only, and subject to re-measuring during the
execution of the work. The Contractor shall obtain the
Employer's Agent’s detailed instructions for all work
before ordering any materials or executing work or
making arrangements for it.

The Works as finally completed in accordance with the
Contract shall be measured and paid for as specified in
the Bill of Quantities and in accordance with the
General and Special Conditions of Contract, the
Specifications and Project Specifications and the
Drawings. Unless otherwise stated, items are measured

net in accordance with the Drawings, and no allowance
has been made for waste.

The validity of the contract will in no way be affected
by differences between the quantities in the Bill of
Quantities and the quantities finally certified for
payment.

C2.1.5 MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and
Project Specifications, progress payments in Interim
Certificates, referred to in Clause 6.10.1 of the General
Conditions of Contract, in respect of "sum" items in the
Bill of Quantities shall be by means of interim progress
instalments assessed by the Employer’s Agent and
based on the measure in which the work actually
carried out relates to the extent of the work to be done
by the Contractor.

C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS

Where Provisional Sums or Prime Cost sums (PC Sum)
are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in
accordance with Clause 6.6 of the General Conditions
of Contract. The Employer reserves the right, during the
execution of the works, to adjust the stated amounts
upwards or downwards according to the work actually
done under the item, or the item may be omitted
altogether, without affecting the validity of the
Contract.

The Tenderer shall not under any circumstances
whatsoever delete or amend any of the sums inserted
in the "Amount" column of the Bill of Quantities and in
the Summary of the Bill of Quantities unless ordered or
authorized in writing by the Employer before closure of
tenders. Any unauthorized changes made by the
Tenderer to provisional items in the schedule, or to the
provisional percentages and sums in the Summary of
the Bill of Quantities, will be treated as arithmetical
errors.

C2.1.6 PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in
the Bill of Quantities shall be the full inclusive prices to
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be paid by the Employer for the work described under
the several items, and shall include full compensation
for all costs and expenses that may be required in and
for the completion and maintenance during the defects
liability period of all the work described and as shown
on the drawings as well as all overheads, profits,
incidentals and the cost of all general risks, liabilities
and obligations set forth or implied in the documents
on which the Tender is based.

Each item shall be priced and extended to the "Total"
column by the Tenderer, with the exception of the
items for which only rates are required (Rate Only), or
items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price
any items in the Bill of Quantities, then these items will
be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or
"not applicable" have been added by the Tenderer will
be regarded as having a nil rate which shall be valid
irrespective of any change in quantities during the
execution of the Contract.

All rates and amounts quoted in the Bill of Quantities
shall be in Rands and Cents and shall include all levies
and taxes (other than VAT). VAT will be added in the
Summary of the Bill of Quantities.

C2.1.7 “RATE ONLY” ITEMS

The Tenderer shall fill in rates for all items where the

words "Rate Only" appear in the "Total" column. "Rate

Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up
of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage
but the possibility that such work may be required
is not excluded.

For “Rate Only” items no quantities are given in the
"Quantity" column but the quoted rate shall apply in
the event of work under this item being required. The

Tenderer shall however note that in terms of the
Tender Data the Tenderer may be asked to reconsider
any such rates which the Employer may regard as
unbalanced.

C2.1.8 PRELIMINARY AND GENERAL

The Preliminary and General Section is provided to
cover the Contractor’s expenses incurred in complying
with the requirements of the tender documents and
consists of the following parts:

. Part AA: Preliminaries

. Part AB: General Specifications

. Part AH: Occupational Health and Safety

Fixed Charge Items: Each item should be priced
separately and, subject to the Engineer certifying in
terms of Clause 6.7 of the General Conditions of
Contract that the work has been done, payment will be
made as follows:

(i) the total amount due when the certified value fixed
charge items in this section is less than 5% of the net
contract price;

(ii) when the certified value of fixed charge items in this
section is greater than 5% of the net contract price,
payment will be limited to 5% of the net contract
price. The remainder will be paid when the value of
the work done under the contract, excluding the
value of fixed charge items in this section, is greater
than 50% of the net contract price, excluding the
value of fixed charge items in this section.

Time Related Items: Any Time Related items not priced
shall be deemed to be covered by the prices of other
items in the section.

Payment of Time Related items in this section will be
made throughout the contract period, the amount per
month being the value of the item divided by the
completion in months or, if specified in weeks, the
equivalent number of months, in terms of Clause 5.5 of
the General Conditions of Contract. The final monthly
increment will only be paid upon the issue of a
completion certificate.
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C2.2: BILL OF QUANTITIES

The Bill of Quantities follows and comprises of 11 pages.
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT

C3.11 Description of Works

The works include

Preparation of pier surface and degreasing of pier surface. Removal of damaged surface coating
and recoating of concrete surface, saw-cutting of concrete surface for electrical connections,
spalling repairs, replacement of existing tiles with new tiles. Provision of a new paint artwork,
repainting handrails. Removal of paint from underside and repainting the underside of the pier

C3.1.2 Description of Site and Access

390aNYH
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e When travelling from Northeast of N2 head Southwest and turn left onto M41 or When travelling from
southwest of N2 Head northeast Keep left and merge onto M41

e Take the Ridgeside Drive exit

e Use the middle lane to turn left onto Umhlanga Rocks Dr/M12

e At the roundabout, take the 2nd exit and stay on Umhlanga Rocks Dr/M12

e At the roundabout, take the 3rd exit and stay on Umhlanga Rocks Dr/M12

¢ Continue straight onto Lighthouse Rd

e Turn left onto Lagoon Dr

e Turn right onto McCausland Cres

Destination will be on the left

C3.1.3 Nature of Ground and Subsoil Conditions

N/A
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PREAMBLE

In the event

C3.2: PROJECT SPECIFICATION

of any discrepancy between a part or parts of the Standard or Particular Specifications and the

Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between
the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the

discrepancy
item.

C3.21

PS.1

PS.1.1

PS.1.2

shall be resolved by the Employer’s Agent before the execution of the work under the relevant

GENERAL

PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.

Preliminary Programme

The Contractor shall include with his tender a preliminary programme on the prescribed form (see
Part T2.2: Preliminary Programme) to be completed by all Tenderers. The programme shall be
in the form of a simplified bar chart with sufficient details to show clearly how the works will be
performed within the time for completion as stated in the Contract Data.

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based
on the specified Time for Completion. Each such alternative tender shall include a preliminary
programme similar to the programme above for the execution of the works and shall motivate his
proposal clearly by stating all the financial implications of the alternative completion time.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as
in his programme for all possible delays due to normal adverse weather conditions (refer to
Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the
Contract Data.

Programme in Terms of Clause 5.6 of the General Conditions of Contract

It is essential that the construction programme, which shall conform in all respects to Clause 5.6
of the General Conditions of Contract, be furnished within the time stated in the Contract Data

(refer to Clause 5.3.1/2).

The preliminary programme to be submitted with the tender shall be used as basis for this
programme.

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming
of and method of carrying out the works. The more important of these are:

[Detail any factors which may affect the programming of the project]

(1)  Time required for service relocations.
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PS.1.3

PS.1.3.1

PS.1.3.2

—
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Time allowances to be made for the ordering of special items.

Notification required by service organisations.

Any special sequence in which work must be carried out. Must certain areas of work be
finished before work commences on others?

(5) If delays are anticipated with service relocations the contractor should be asked to allow
time.

Is work required out of normal hours? (eg. to accesses).

Vehicular access to private property is to be maintained.

Traffic restrictions.
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Those known, existing services in the area of the works have been depicted on the contract
drawings. It is evident, however, that the status of existing service records as far as can be
ascertained might not reflect the actual situation in the field. As such, due allowance has been
made in the Bill of Quantities for the proving of services where directed by the Engineer.

Requirements for Accommodation of Traffic
General

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public
Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards
South Africa if accommodation of traffic will be involved on any part of the construction works.

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following:

“Road signs and markings shall comply with the requirements of “The South African Road Traffic
Signs Manual - Volume 2: Roadworks Signing”.

Basic Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall make
use of approved methods to control the movement of his equipment and vehicles so as not to
constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed
controls are effective and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Employer’'s Agent to suspend the work until the road signs, etc,
have been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the requirements
of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations. The Contractor shall ensure that the existing property accesses are
maintained at all times. Where necessary the Contractor shall make allowance in the rates for
completing the work required to the accesses out of normal hours.
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PS.1.3.3

PS.1.3.4

PS.1.3.5

PS.1.3.6

PS.2

Traffic Safety Officer

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable
member of his staff as traffic safety officer to be responsible for the arrangement and maintenance
of all the measures for the accommodation of traffic for the duration of the project. Duties of the
traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and
the Construction Regulations 2014.

Payment

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full
compensation for all possible additional costs which may arise from this, and no claims for extra
payment due to inconvenience as a result of the modus operandi will be considered.

Pedestrian movement

The Contractor shall make provision for accommodating all pedestrian movements in the area of
the works. Allowance shall be made in the relevant rates for any barricades and signs required.

Temporary Reinstatement

Provided always that if in the course or for the purpose of the execution of the works or any part
thereof any road or way shall have been broken up, then notwithstanding anything herein
contained:

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate
authority or by some person other than the contractor (or any subcontractor to him), the
contractor shall at his own cost and independently of any requirement of or notice from the
Engineer be responsible for the making good of any subsidence or shrinkage or other
defect, imperfection or fault in the temporary reinstatement of such road or way, and for the
execution of any necessary repair or amendment thereof from whatever cause the
necessity arises, until the end of the period of maintenance in respect of works beneath
such road or way until the authority or other person as aforesaid shall have taken
possession of the site for the purpose of carrying out permanent reinstatement (whichever
is the earlier), and shall indemnify and save harmless that Council against and from any
damage or injury to the Council or to third parties arising out of or in consequence of any
neglect or failure of the Contractor to comply with the foregoing obligations or any of them
and against and from all claims, demands, proceedings, damages, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

(b)  where the authority or person as aforesaid shall take possession of the site as aforesaid in
sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-
clause shall cease in regard to any such section or length at the time possession thereof is
so taken, but shall during the continuance of the said period of maintenance continue in
regard to any length of which possession has not been taken and the indemnity given by
the contractor under the said paragraph shall be construed and have effect accordingly.

SERVICES

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.
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PS.2.1

PS.2.2

Existing Services

The Tenderer's attention is drawn to the numerous existing services in the area. Although every
effort has been made to depict these services accurately the positions shown must be regarded
as approximate.

Proving Underground Services

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be
extended to cover all earthworks operations whether for trenching or bulk earthworks, in the
vicinity of underground services.

It is stressed that all services in a particular area must be proven before commencing work in that
area.

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where
from site observations can reasonably be expected that such services are likely to exist where
excavations are to take place, the Contractor shall without instructions from the Employer’s Agent
carefully excavate by hand to expose and prove their positions.

The cost of the proving trenches is to be included in the work covered by Clause DA.8.3.

When a service is not located in its expected position the Contractor shall immediately report such
circumstances to the Employer’s Agent who will decide what further searching or other necessary
action is to be carried out and shall instruct the Contractor accordingly. The cost of this additional
searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing
Services.

Should any service be damaged by the Contractor in carrying out the works and should it be found
that the procedure as laid down in this clause has not been followed then all costs in connection
with the repair of the service will be to the Contractor's account.

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and
cannot be found after proving trenches have been put down, assistance may be obtained by
calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by
contacting Control on Telephone No. 305-7171 after hours.

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the
eThekwini Electricity’s personnel. The cables are usually protected by concrete covering slabs,
and therefore if the slabs are inadvertently exposed, excavation work must stop, and the
eThekwini Electricity shall be contacted immediately on the above telephone numbers.

Proving of services shall be completed at least two weeks in advance of the actual programmed
date for commencing work in the area. The position of these services located must be co-
ordinated and levelled by the Contractor, and the information given in writing to the Employer's
Agent’s Representative.

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the
Conditions of Contract or under Clause 4.17 of SANS 1921-1.
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PS.2.3

PS.2.4

PS.3

PS.3.1

PS.3.2

New Services and Relocation of Existing
This clause shall be read in conjunction with Clause PS.1.

New services are either to be installed by the Contractor as part of the contract or by others during
the contract period. In the latter case excavation and subsequent backfilling of the trench from
the top of the bedding layer shall generally be carried out by the Contractor.

Relocation of services shall generally be carried out by the relevant services organisation.
Generally their work shall include the excavating and bedding the service which will include
backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling
shall be carried out by the Contractor.

Generally work shall only commence on the installation of new services once the bulk earthworks
have been completed and roughly trimmed to level along a substantial portion of the services
route. In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work
on the services has been completed.

Services affected by the contract are described as follows:

e PS.4: Watermains;

e PS.5: Sewers;

e PS.6: Stormwater;

e PS.7: Electrical Cables / Lighting;
e PS.8: Telkom / Neotel;

e PS.9:CCTV;

Further to the above, tenderers are referred to the services drawing and are to note that several
minor cables / pipes may be encountered during excavation works which may require to be
relocated to some extent. It is anticipated that the two-week period required under PS.2.2 will
allow sufficient time for these relocations.

Accommodation of Services

Further to Clauses PS.1 and PS.2 of this specification, tenderers are to note that allowance must
be made under this item and / or the appropriate rates, for all costs incurred as a result of
complying with these clauses. It shall also cover liaison with the services organisations and
accommodation of their work gangs / contractors on site.

WATERMAINS

General

Water Main Valve Access

Due to the dangerous situation occurring when water main valves are covered over, the
Contractor shall maintain access to all water main valves at all times. During asphalt layer work,
after each pass by the paving machine, the valves shall be exposed and access maintained in a
safe condition.
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PS.3.3

PS.4

PS.4.1

PS.5

PS.5.1

PS.6

PS.6.1

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from
existing level to ultimate level shall be paid only once, irrespective of the number of times the
valve is uncovered. Spacer rings required for the height adjustment of valve covers shall be
supplied by the Water and Sanitation Unit. Tolerances on valve cover levels shall be as specified
in clause PH.6.5. Before final setting in position of valve covers the Contractor shall liaise with
the Employer’s Agent regarding the direction in which covers shall be placed.

Restriction on Compactive Equipment

The Contractor is to note that existing watermains traverse the site of the works and special care
is to be taken in close proximity to these mains and connections. The existing mains and
connections shall be proved on site by the Contractor prior to any construction work commencing
in the vicinity of the watermains.

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory
compaction equipment be permitted to operate within 800 mm vertically or horizontally of the
existing mains or connections. The permissible compaction plant within this restricted area shall
be the equivalent of a "Bomag 90" under static compaction, or similar approved plant. When the
roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains,
the above restriction will fall away.

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of
Quantities and in the programming of the works. No claim for additional payment based on the
inability to use plant as a result of the requirements of this clause will be accepted. The Contractor
will be held liable for any costs should the watermain or electrical cables be damaged during
construction of the road.

SEWERS

Blockage of Foul Water Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the foul water reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.

STORMWATER

Blockage Stormwater Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the stormwater reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.

ELECTRICAL PLANT

General

Various types of electrical cables including high voltage, low voltage, street lighting and domestic
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PS.6.2

PS.6.3

PS.6.4

PS.7

PS.8

PS.9

PS.9.1

PS.9.2

connection cables are affected by the contract. The laying, relocation and jointing of all cables
will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the
excavation and backfilling forms part of this contract. Close liaison will therefore be necessary
with eThekwini Electricity throughout the contract.

Street Lighting

The existing lighting will be removed in stages and replaced in the centre median / intersection
corners. Relocation will take place during this contract and be executed by eThekwini Electricity
or their agents. It is a requirement that the street lighting be operational at all times.

MV / LV Cables

Certain MV / LV cables are to be replaced within the contract area. The actual cable work
associated with this relocation and / or replacement of these cables will be carried out by
eThekwini Electricity, and it is stressed that the two-week period referred to in Clause PS.2 is the
minimum period required to enable eThekwini Electricity to be on site timeously.

Relocation of Existing Services

Should it be necessary to adjust the line, level and / or position of any service not catered for in
the contract to enable the construction to proceed the Contractor shall on no account effect such
adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at
no cost to the Contractor.

TELKOM S.A. LIMITED / NEOTEL PLANT

No work to Telkom / Neotel Plant is envisaged.

CCTV PLANT

No work to CCTV Plant is envisaged.

MANAGEMENT OF THE ENVIRONMENT

The Contractor shall pay special attention to the following:

Natural Vegetation

The Contractor shall confine his operation to as small an area of the site as may be practical for
the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the Employer’s
Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and
other plants shall not be disturbed other than in areas where it is essential for the execution of the
work or where directed by the Engineer.

Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all
necessary precautions to prevent any fires. In the event of fire, the Contractor shall take active
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PS.9.3

PS.10

PS.10.1

PS.10.2

PS.10.2.1

PS.10.2.2

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims
resulting from such fires which may have been caused by him or his employees.

Environmental Management Plan

In addition to the above, all requirements according to the Environmental Management Plan as
detailed in C3.4: Particular Specifications, will be adhered to.

OCCUPATIONAL HEALTH AND SAFETY

General Statement

When considering the safety on site the Contractor's attention is drawn to the following:

It is a requirement of this contract that the Contractor shall provide a safe and healthy working
environment and to direct all his activities in such a manner that his employees and any other
persons, who may be directly affected by his activities, are not exposed to hazards to their health
and safety. To this end the Contractor shall assume full responsibility to conform to all the
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,
and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the
Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory and
employer in his own right for the execution of the contract by entering into an agreement with the
Employer in terms of Section 37(2) of the Occupational Health and Safety Act.

Health and Safety Specifications and Plans to be submitted at tender stage

Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in Part C3.4: Particular Specifications.

Tenderer's Health and Safety Plan

At tender stage only a brief overview of the tenderer’s perception on the safety requirements for
this contract will be adequate. This will be attached to Part T2.2: Contractor’s Health and Safety
Plan.

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms
of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014
and referred to in Part T2.2: Contractor’s Health and Safety Plan.

The detailed safety plan will take into consideration the site-specific risks as mentioned under
PS.10.1 and must cover at least the following:

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 9 to 29;

(i)  Pro-active identification of potential hazards and unsafe working conditions;

(i)  Provision of a safe working environment and equipment;

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and
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PS.10.3

PS.11

PS.12

visitors to the site, including safety training in hazards and risk areas (Regulation 7);

(v)  Monitoring health and safety on the site of works on a regular basis, and keeping of records
and registers as provided for in the Construction Regulations;

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of Regulation
8 and other applicable regulations; and

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment, if necessary, before commencement of construction work. The Contractor will not
be allowed to commence work, or his work will be suspended if he had already commenced work,
before he has obtained the Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's
failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension
of time or standing time and related costs

A generic plan will not be acceptable.
Cost of compliance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the Employer's
Health and Safety Specification as applicable to this contract. Should the Contractor fail to comply
with the provisions of the Construction Regulations, he will be liable for penalties as provided in
the Construction Regulations and in the Employer's Health and Safety Specification.

Iltems that may qualify for remuneration will be specified in the Employer’s Health and Safety
Specification.

SITE SECURITY

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to
adequately ensure the safety and protection of the works, the Contractor’s staff, including local
labour and subcontractors, and all site plant and construction equipment required for the works.

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal
of disruptive elements, that may interrupt the progress of the contract through acts such as, but
not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity
by the local community or independent organisations or entities that may result in slowing down
or partial or total stoppage of the works.

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities.

PERFORMANCE MONITORING OF SERVICE PROVIDERS

The performance of service providers that have been selected to provide assistance in the
provision of a municipal service, otherwise than in circumstances where Chapter 8 of the
Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management
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PS.13

PS.14

PS.15

Act, to be monitored and reported on (see CI.53 of the SCM Policy).

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as
a yardstick for measuring performance.

The following KPIs will be applicable to this contract:

(@) Time (Time taken to complete the works)

(b)  Quality of the works

(c)  Client satisfaction

SPALLING REPAIRS

Measurement for this Item shall be Sum

The tenderers rate shall include for all plant, labour, and materials for cleaning the spalling area,
removal of the surrounding concrete from the area, treating any exposed steel, repairing of the
surface spall and cleaning up waste from the site.

ACCESS TO SOFFIT

Measurement for this Item shall be Sum

The tenderers rate shall be inclusive for the provision of scaffolding including transportation and
all necessary supplies and labour to provide access to the front end of the pier. Alternative
methods for the access to the front end of the pier will be subject to approval by the engineer.

ADDITIONAL ITEMS

The Contractor is to note additional items which are required for this contract. These items are to
be priced separately and are subject to the approval of the Engineer. The unit of measure is sum.

If required, payment for the above will be made under the applicable items as scheduled in the
Preliminary & General Section of the Bill of Quantities referencing this clause.
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C3.31

C3.3: STANDARD SPECIFICATIONS

The Specifications on which this contract is based are the eThekwini Municipality’s (City of
Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering
Specifications). This document is obtainable separately, and Tenderers shall obtain their own
copies of the applicable Sections.

Part Description Date of Issue
AB General Specifications July 1992
B Site Clearance March 1990
C Concrete Work February 1987
EH Steel Guardrails & Conc. Median Barriers
S Reinstatement March 1993
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS
INTRODUCTION

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the
project specifications between alternative materials or methods of construction and for additional requirements
to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to
this contract are contained in this part of the project specifications. It also contains additional specifications
required for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists of the
prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the
standard specifications. The number of a new clause or payment item, which does not form part of a clause or
a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed
by a new number which follows on the last clause or item number used in the relevant section of the standard
specifications.

PS.B.8.23 SURFACE PREPARATION
The unit of measurement shall be square meter(m?)

The Contractors rate for this Item shall include for all labour, plant and materials required for
removal of grease, chewing gum and other obstructions on the pier surface where possible within
the working area by using hot water pressure washer or propose an alternative method subject
to approval by the engineer.

PS.B.8.24 REMOVAL OF TILES
Measurement for this Item shall be sum

The tenderer shall provide a rate for labour, plant and materials required for the removal of the
tiles, also the control of waste and dust occurring from the removal of the tiles as an all-inclusive
rate.

PS.B.8.25 SAW CUT CONCRETE
Measurement for this ltem shall be in meters (m)

The rate shall include for labour, plant and materials required for cutting the concrete
in neat, vertical, straight lines. Any concrete outside the trench, which is damaged, shall be
removed in a neat straight line. The rate shall also include the removal of the residual concrete
resulting from saw cutting.

PS.B.8.26 REMOVAL OF EXISTING COATING ON THE UNDERSIDE OF THE PIER
The unit of measurement for this item shall be (m?)
The rate shall include for all labour, plant and materials required for the removal of the coat and
inclusive of hand scraping and grit blasting for the removal of the existing coat. The rate shall be

for removal of the coat on the underside and on the columns of the pier. Alternative methods for
the removal of the paint will be subject to approval by the engineer.
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PS.B.8.27

PS.B.8.28

PS.B.8.29

PS.S.8.6

PS.S.8.7

PS.S.8.8

CONTROL OF RESULTING WASTE FROM COAT REMOVAL
The unit of measurement for this item shall be sum

The tenderer shall provide a rate for labour, equipment, and all necessary supplies for the control
of resulting dust and waste resulting from the removal of the existing coat and cleaning of the
pier. The contractor shall also include for the provision of the bidim tunnel and supports.
Alternative methods for the works will be subject to the approval of the engineer.

SAND REMOVAL

The unit of measurement shall be cubic meters(m?)

The tenderer shall use hand tools to remove sand to get into the handrails. No use of heavy
machinery will be permitted. The contractor should price for all costs relating to the removal of the
sand.

REMOVAL OF LOOSE PAINT AND CLEANING OF HANDRAILS

Unit of measurement for this item shall be(m)

The tenderer shall provide a rate for the removal of loose paint, sand, and cleaning of the handrails
and the control of waste resulting from the process.

ACID STAINING CONCRETE
The unit of measurement for this Item shall be in square (m2)
The rate for this item shall include for all labour for all necessary supplies and materials, for the

etching the concrete to allow for proper ingress of the coats, application of two coats, and allowing
for the curing process of the two coats.

CONCRETE SEAL

Measurement for this Item shall be in square (m2)

The tenderer shall include in his rate labour, plant and materials required for cleaning and
neutralising the concrete to remove all acid residue, allowance for curing and drying, and
application of the concrete sealer.

REPAINTING OF THE UNDERSIDE OF THE PIER

The unit of measurement for this item shall be (m?)

The rate shall include for all labour, plant and materials required for the repainting of the pier with
Prostruct 506/ Penetron product in strict accordance with manufacturers specification. The

tenderer is allowed to use alternative products with similar or more benefits which will be subjects
to cost and approval from the engineer.
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PS.S.8.9

PS.S.8.10

PS.S.8.11

PS.S.8.12

PS.S.8.13

DESIGN AND PROVISION OF TILE ARTWORKS
The unit of measurement for this item shall be a sum

The tenderer shall price for the provision of the necessary equipment and supplies, application of
the tiling artwork inclusive of all necessary materials and design according to engineers’
specifications. Tenderer are allowed to submit proposed alternative designs subject to approval
by the engineer. The quality of the new art tile work shall match closely the quality of the existing
tile artwork.

DESIGN AND PROVISION OF ARTWORK ON THE UNDERSIDE OF PIER
The unit of measurement for this item shall be a sum

The rate shall include for all labour, plant and materials required for the application of the graffiti
artwork, and top coating with a clear coat. Tenderer to provide a design as described by the
engineer and tenderers are allowed submit proposed designs which will be subject to approval
by the engineer.

APPLICATION OF PRIMER

The unit of measurement for this item shall be in meters(m)

The rate shall include for all labour, plant and materials for the supply and application of suitable
spray on primer on the steel handrails. The type of primer used should be selected based on its
suitability to coastal environments. Alternative methods will be subject to the approval by the
engineer.

POLYUREA PAINT DETAILS

The unit of measurement for this item shall be in meters(m)

The tenderer shall provide suitable Polyurea in the same colour as the original on site. The type
of polyurea used should be selected based on its resistance to deterioration in coastal
environments. The rate should be inclusive of all transportation, labour, and other related costs.

TOP COATING

The unit of measurement for this item shall be a sum

The contractor is expected to topcoat all handrails on the pier in the same colour as the original
on site and with the same quality or as close to the previous coatings specs as possible.
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C3.4: PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies
shall apply to this contract and are available on web address:
ftp://ftp.durban.gov.za/cesu/StdContractDocs/:

C3.41 Part AH - OHSA 1993 Safety Specification
(26 Pages)
C34.2 Standard Environmental Management Plan for Civil Engineering Construction Works
(24 Pages)
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C3.5: CONTRACT AND STANDARD DRAWINGS

C3.5.1 CONTRACT DRAWINGS / DETAILS
N/A
C3.5.2 STANDARD DRAWINGS

The Standard Drawings to which these Standard Engineering Specifications refer are listed

below.
Dwg No  Description Date of Issue
38580 Concrete Bollard and Steel Guard Rail February 1990
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C3.6: ANNEXURES

C3.6.1 N/A
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PART C4: SITE INFORMATION

LOCALITY PLAN

C4.1

CONDITIONS ON SITE

C4.2

There is no specific geotechnical information or other site information.
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C4.3 TEST RESULTS

There are no specific test results.
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