



NEC3 Engineering and Construction

Short Contract (ECSC3)

A contract between Eskom Holdings SOC Ltd
(Reg. No.: 2002/015527/30)

and _____
(Reg. No.: _____)

for To design, install and commissioning of Conveyor 4A
Tripper Car drive upgrade at Camden Power Station for a
period of 6 months.

Contents:	Compiled in accordance with CIDB Standard for Uniformity in Construction Procurement (May 2010 amendments)	Page No.
Part C1	Agreements & Contract Data	
	C1.1 Form of Offer and Acceptance	2 - 4
	C1.2 Contract Data provided by the <i>Employer</i>	5 - 11
	C1.2 Contract Data provided by the <i>Contractor</i>	12
Part C2	Pricing Data	
	C2.1 Pricing assumptions	13
	C2.2 Price List	14
Part C3	Scope of Work	
	C3.1 Works Information	15 - 18
Part C4	Site Information	19 - 21

Documentation prepared by:

Contract No.:

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to enter into a contract for the procurement of:

To design, install and commissioning of Conveyor 4A Tripper Car drive upgrade at Camden Power Station for a period of 6 months.

The tenderer, identified in the signature block below, having examined the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is	R _____
Value Added Tax @ 15% is	R _____
The offered total of the Prices inclusive of VAT is	R _____
(offered total excluding VAT in words) _____	

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature _____

Name _____

Capacity _____

Date _____

Address: _____

For the tenderer:

Witness

Name _____

Signature _____

Date _____

To design, install and commissioning of Conveyor 4A Tripper Car drive upgrade at Camden Power Station for a period of 6 months.

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part 2 Pricing Data

Part 3 Scope of Work: Works Information

Part 4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said documents are valid unless contained in this Schedule, which must be signed by the duly authorised representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) together with all the terms of the contract as listed above.

Signature

Name

Capacity **Camden Power Station Manager**

Date

Address: **ESKOM HOLDINGS SOC LTD., Camden Power Station, Private Bag X1002, NUCAM, 2355**

For the purchaser:

Witness

Name

Signature

Date

To design, install and commissioning of Conveyor 4A Tripper Car drive upgrade at Camden Power Station for a period of 6 months.

Schedule of Deviations

Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.
3. A tenderer's covering letter must not be included in the final contract document. Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

No.	Subject	Details
1		
2		
3		
4		
5		

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:

For the Purchaser

Signature

Name

Capacity

Date

On behalf of:

Witness

Name

Signature

Date

Camden Power Station Manager

Eskom Holdings SOC LTD., Camden Power Station

C1.2 Contract Data**Data provided by the *Employer***

Completion of the data in full is essential to create a complete contract.

Clause	Statement	Data
General		
10.1	The <i>Employer</i> is (Name):	Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa
	Address	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg
10.1 & 14.4	The <i>Employer's</i> representative to whom the <i>Employer</i> in terms of clause 14.4 delegates his actions ¹ is (Name):	
	Address	Camden Power Station
	Tel No.	
	Fax No.	
	E-mail address	
11.2(11)	The <i>works</i> are	To design, install and commissioning of Conveyor 4A Tripper Car drive upgrade at Camden Power Station for a period of 6 months.
11.2(13)	The Works Information is in	the document called 'Works Information' in Part 3 of this contract.
11.2(12)	The Site Information is in	the document called 'Site Information' in Part 4 of this contract.
11.2(12)	The <i>site</i> is	Camden Power Station
30.1	The <i>starting date</i> is.	_____
11.2(2)	The <i>completion date</i> is.	_____
13.2	The <i>period for reply</i> is	2 weeks
40	The <i>defects date</i> is	52 weeks after Completion
41.3	The <i>defect correction period</i> is	2 weeks
50.1	The <i>assessment day</i> is the	25th of each month.
50.5	The <i>delay damages</i> are	R5 000.00 per day
50.6	The retention is	5%
51.2	The interest rate on late payment is	N/A

¹ Except those actions which can only be done by the *Employer* as a Party to the contract.

To design, install and commissioning of Conveyor 4A Tripper Car drive upgrade at Camden Power Station for a period of 6 months.

80.1	The <i>Contractor</i> is not liable to the <i>Employer</i> for loss of or damage to the <i>Employer's</i> property in excess of	the amount of the deductibles relevant to the event described in the applicable "Format ECSC3" policy available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_From_1_April_2014_To_31_March_2015.aspx
82.1	The <i>Employer</i> provides this insurance	as stated for "Format ECSC3" available on http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_From_1_April_2014_To_31_March_2015.aspx (See Annexure A for basic guidance)
82.1	The minimum amount of cover for the third insurance stated in the Insurance Table is:	whatever the <i>Contractor</i> deems necessary in addition to that provided by the <i>Employer</i> .
82.1	The minimum amount of cover for the fourth insurance stated in the Insurance Table is:	As prescribed by the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993 and the <i>Contractor's</i> common law liability for people falling outside the scope of the Act with a limit of Indemnity of not less than R500 000 (Five hundred thousand Rands)
	Does the United Kingdom Housing Grants, Construction and Regeneration Act (1996) apply?	No
93.1	The <i>Adjudicator</i> is	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him. (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).
	Address	[•]
	Tel No.	[•]
	Fax No.	[•]
	e-mail	[•]
93.2(2)	The <i>Adjudicator nominating body</i> is:	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the London Institution of Civil Engineers. (See www.ice-sa.org.za) or its successor body

93.4	The <i>tribunal</i> is:	arbitration.
	The <i>arbitration procedure</i> is	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.
	The place where arbitration is to be held is	The Republic of South Africa
	The person or organisation who will choose an arbitrator	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.
	- if the Parties cannot agree a choice or	
	- if the arbitration procedure does not state who selects an arbitrator, is	
The conditions of contract are the NEC3 Engineering and Construction Short Contract (April 2013)²³ and the following additional conditions Z1 to Z11 which always apply:		

Z1 Cession delegation and assignment

- Z1.1 The *Contractor* does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the *Employer*.
- Z1.2 Notwithstanding the above, the *Employer* may on written notice to the *Contractor* cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry.

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status

- Z2.1 Where a change in the *Contractor's* legal status, ownership or any other change to his business composition or business dealings results in a change to the *Contractor's* B-BBEE status, the *Contractor* notifies the *Employer* within seven days of the change.
- Z2.2 The *Contractor* is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the *Employer* within thirty days of the notification or as otherwise instructed by the *Employer*.
- Z2.3 Where, as a result, the *Contractor's* B-BBEE status has decreased since the *starting date* the *Employer* may either re-negotiate this contract or alternatively, terminate the *Contractor's* obligation to Provide the Works.
- Z2.4 Failure by the *Contractor* to notify the *Employer* of a change in its B-BBEE status may constitute a reason for termination. If the *Employer* terminates in terms of this clause, the procedures on termination are those stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the *Employer* of completing the *works*.

² If June 2005 Edition applies, delete April 2013 and insert June 2005

³ State whether attached as a 'PDF' file in terms of Eskom's licence, or to be obtained from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.

Z3 Confidentiality

- Z3.1 The *Contractor* does not disclose or make any information arising from or in connection with this contract available to others except where required by this contract. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the *Contractor*, enters the public domain or to information which was already in the possession of the *Contractor* at the time of disclosure (evidenced by written records in existence at that time). Should the *Contractor* disclose information to others where required by this contract the *Contractor* ensures that the provisions of this clause are complied with by the recipient.
- Z3.2 If the *Contractor* is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the *Employer*.
- Z3.3 In the event that the *Contractor* is, at any time, required by law to disclose any such information which is required to be kept confidential, the *Contractor*, to the extent permitted by law prior to disclosure, notifies the *Employer* so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure. In the event that such protective order is not, or cannot, be obtained, then the *Contractor* may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.
- Z3.4 The taking of images (whether photographs, video footage or otherwise) of the *works* or any portion thereof, in the course of Providing the Works and after Completion, requires the prior written consent of the *Employer*. All rights in and to all such images vests exclusively in the *Employer*.
- Z3.5 The *Contractor* ensures that all his subcontractors abide by the undertakings in this clause.

Z4 Waiver and estoppel: Add to clause 12.2:

- Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties or their delegates or the *Adjudicator* does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

Z5 Health, safety and the environment

- Z5.1 The *Contractor* undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the *works*. Without limitation the *Contractor*:
- accepts that the *Employer* may appoint him as the "Principal Contractor" (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) ("the Construction Regulations") for the Site;
 - warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of *works*; and
 - undertakes, in and about the execution of the *works*, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the *Contractor's* direction and control, likewise observe and comply with the foregoing.
- Z5.2 The *Contractor*, in and about the execution of the *works*, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his subcontractors, employees and others under the *Contractor's* direction and control, likewise observe and comply with the foregoing.

Z6 Provision of a Tax Invoice and interest. Add to clause 50

- Z6.1 The *Contractor* provides the *Employer* with a tax invoice in accordance with the *Employer's* procedures stated in the Works Information, showing the correctly assessed amount due for payment.
- Z6.2 If the *Contractor* does not provide a tax invoice in the form and by the time required by this contract, the time by when the *Employer* is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice. Interest due by the *Employer* in terms of clause 51.2 is then calculated from the delayed date by when payment is to be made.
- Z6.3 The *Contractor* is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the *Employer's* VAT number 4740101508 on each invoice he submits for payment.

Z7 Notifying compensation events

- Z7.1 Delete from the last sentence in clause 61.1, "unless the event arises from an instruction of the *Employer*."

Z8 *Employer's* limitation of liability; Add to clause 80.1

- Z8.1 The *Employer* liability to the *Contractor* for the *Contractor's* indirect or consequential loss is limited to R0.00 (zero Rand).

Z9 Termination: Add to clause 90.2, after the words "or its equivalent":

- Z9.1 or had a business rescue order granted against it.

Z10 Addition to Clause 50.5

- Z10.1 If the amount due for the *Contractor's* payment of *delay damages* reaches the limits stated in this Contract Data (if any), the *Employer* may terminate the *Contractor's* obligation to Provide the Works.

If the *Employer* terminates in terms of this clause, the procedures on termination are those stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the *Employer* of completing the *works*.

Z11 Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party	means, as the context requires, any party, irrespective of whether it is the <i>Contractor</i> or a third party, such party's employees, agents, or Subcontractors or Subcontractor's employees, or any one or more of all of these parties' relatives or friends,
Coercive Action	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,
Collusive Action	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

- Committing Party** means, as the context requires, the *Contractor*, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor's employees,
- Corrupt Action** means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,
- Fraudulent Action** means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,
- Obstructive Action** means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action and
- Prohibited Action** means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.
- Z 11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.
- Z 11.2 The *Employer* may terminate the *Contractor's* obligation to Provide the Works if a Committing Party has taken such Prohibited Action and the *Contractor* did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the *Employer* has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the *Employer* can terminate the *Contractor's* obligation to Provide the Works for this reason.
- Z 11.3 If the *Employer* terminates the *Contractor's* obligation to Provide the Works for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.
- Z 11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the *Employer* does not have a contractual bond with the Committing Party, the *Contractor* ensures that the Committing Party co-operates fully with an investigation.

Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are available from the internet web link given below.

1. For the purpose of works contracts likely to be let under this contract (low value straight forward work), insurance provided by Eskom (the *Employer*) has been arranged on the basis of “**Format ECSC3**” as described on the web link given at the foot of this page.
2. Tendering contractors should note that cover provided by the *Employer* is only per the policies available on the internet web link listed below under the **Format ECSC3** and may not be the cover required by the tendering contractor or as intended by each of the listed insurances in the left hand column of the Insurance Table in clause 82.1. In terms of clause 82.1 “The *Contractor* provides the insurances stated in the Insurance Table. The *Contractor* does not provide an insurance which the *Employer* is to provide as stated in the Contract Data”. Hence the *Contractor* provides insurance which the *Employer* does not provide and in cases where the *Employer* does provide insurance the *Contractor* insures for the difference between what the Insurance Table requires and what the *Employer* provides.
3. When Marine Insurance is required the *Contractor* needs to obtain a copy of the latest edition of Eskom’s Marine Policies Procedures found at internet website given below.
4. **Further information and full details of all Eskom provided policies and procedures may be obtained from:**

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_From_1_April_2014_To_31_March_2015.aspx

To design, install and commissioning of Conveyor 4A Tripper Car drive upgrade at Camden Power Station for a period of 6 months.

Data provided by the *Contractor* (the *Contractor's Offer*)

The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract (April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)⁴ in order to understand the implications of this Data which the tenderer is required to complete. An example of the completed Data is provided on page 31 of the ECSC3 April 2013 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1	The <i>Contractor</i> is (Name):	_____
	Address	_____
	Tel No.	_____
	Fax No.	_____
	E-mail address	_____
63.2	The percentage for overheads and profit added to the Defined Cost for people is	____%
63.2	The percentage for overheads and profit added to other Defined Cost is	____%
11.2(9)	The Price List is in	the document called 'Price List' in Part 2 of this contract.
11.2(10)	The offered total of the Prices is [Enter the total of the Prices from the Price List]:	R_____ (Excl. VAT) (Amount in words, Excluding VAT) _____ _____ _____

⁴ Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.

C2 Pricing Data

C2.1 Pricing assumptions

Entries in the first four columns in the Price List are made either by the *Employer* or the tendering contractor

If the *Contractor* is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being left blank.

If the *Contractor* is to be paid an amount for the item of work which is the rate for the work multiplied by the quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce the Price, which is also entered.

All Prices are to be shown excluding VAT unless instructed otherwise by the *Employer* in Tender Data or in an instruction the *Employer* has given before the tenderer enters his Prices.

If there is insufficient space in the Price List which follows, state in which document the Price List is contained.

C2.2 Price List

- Please see the attached Bill Of Quantity

C3: Scope of Work

C3.1 Works Information

1. Description of the works

Please see attached **Appendix A - SOW** for the description of works/works information.

2. Drawings

Drawing number	Revision	Title

3. Specifications

Title	Date or revision	Tick if publicly available
<u>General Specifications:</u>		
Health and Safety requirements		
Environmental requirements		
Site regulations and access control		
<u>Technical specifications:</u>		

4. Constraints on how the Contractor Provides the Works

4.1 Meetings

Title and Purpose	Interval	Location	Attendees
Progress and Feedback	As and when required.	Site	Employer, Contractor, Supervisor, others as required
Risk Reduction	As and when required.	Site	Employer, Contractor, Supervisor, others as required
Safety	As and when required.	Site	Employer, Contractor, Supervisor, Safety representatives of Employer and Contractor
Early Warning Meeting	As and when required.	Project Managers Office/Microsoft Teams	Contractor, Supervisor, and Project Manager
Risk register and	As and when	Project Managers	Contractor, Supervisor and Project

To design, install and commissioning of Conveyor 4A Tripper Car drive upgrade at Camden Power Station for a period of 6 months.

compensation events	required.	Office/Microsoft Teams	Manager
---------------------	-----------	------------------------	---------

4.2 Use of standard forms

NEC3 Engineering & Construction Short Contract (ECSC3) standard templates shall be used at all times in the administration of the contract, for example early warnings and compensation events notifications.

4.3 Invoicing and payment

In terms of core clause 50 the *Contractor* assesses the amount due and applies to the *Employer* for payment. The *Contractor* applies for payment with a tax invoice addressed to the *Employer* as follows:

The *Contractor* includes the following information on each tax invoice:

- Name and address of the *Contractor*
- The contract number and title;
- *Contractor's* VAT registration number;
- The *Employer's* VAT registration number 4740101508;
- The total Price for Work Done to Date which the *Contractor* has completed;
- Other amounts to be paid to the *Contractor*;
- Less amounts to be paid by or retained from the *Contractor*;
- The change in the amount due since the previous payment being the invoiced amount - excluding VAT, the VAT and including VAT;
- (add other as required)

The *Contractor* attaches the detail assessment of the amount due to each tax invoice showing the Price for Work Done to Date for each item in the Price List for work which he has completed.

4.4 Records of Defined Cost

In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work subcontracted by the Contractor and Equipment. [See clause 11.2(5) and 63.2]. State in what form these records are to be kept and how accessed by the Employer.

4.7 Facilities to be provided by the Contractor

- The Contractor will make provision for all temporary accesses and utilities required to ensure completion of the Works. This will include but is not limited to:
 - Temporary access roads
 - Provision for temporary site offices
 - Provision for temporary supply of potable water and electricity (lighting). Onsite water and electricity connection points will be provided.
 - Storage and/or stockpiling of construction material
 - Shall make his own allowance for adequate ventilation of the work
 - Telecommunication, Contractor is responsible for all his telecommunication connection, rental and any monthly phone bills
 - Security, if the *Contractor* deems this to be necessary (the *Employer* is not held responsible of any loss/damage of equipment or material)
 - All rigging equipment to be provided by the contractor

4.9 Design by the Contractor

To design, install and commissioning of Conveyor 4A Tripper Car drive upgrade at Camden Power Station for a period of 6 months.

All the required designs, manufacturing and installations works shall be in accordance with the Technical Specifications. Data pack including as build drawings for the project shall be submitted to the Project Manager at the end of the project.

Unique Identifier: 240-154065172

5. Requirements for the programme

The Contractor to compile and submits a signed High Level detailed programme for the Employer's acceptance one week before starting dates. The detailed program should be on MS Project format. This programme should show the starting dates, access dates, key dates, planned completion dates of activities and important milestones. The Contractor must submit updated program every weekly.

6. Services and other things provided by the *Employer*

The employer shall provide power, water, waste disposal areas, lighting and ablution. Any additional lighting requirements around the work area shall be provided by the *Contractor*. The *Contractor* shall provide everything else necessary for providing the Works.

The *Employer* will ensure access to the site for personnel qualifying as per the *Employers* requirements for access control.

The *Employer* will do the induction training for the *Contractor*.

The *Employer* will provide a responsible person (RP) for Permit to work in compliance with Plant Safety Regulation.

Contractor has submitted the valid Certificate of Compliance.

The *Contractor* adheres to the site services requirements and procedure

Potable Water Supply

- The *Employer* supplies, free of charge, reasonable quantities of potable water required for the purposes of this contract from the existing points. The *Contractor* provides, at his own cost, all connection fittings, pipe work, temporary plumbing, and pumps necessary to lead the water from the Employer's points of supply to the various points where it is required.

Electrical Power Supply

- Power is available at the existing points.
- The Contractor provides his own portable 380V electrical distribution boards, and supply cables to and from the boards, for all his power supply requirements to execute the works.
- *Contractor's* Electrical Distribution Boards complies with OHSA as referred to in the Electrical Installation Regulations and the Electrical Machinery Regulations. Each board brought onto site has a Certificate of Compliance issued by an accredited person.
- The Contractor's electrical distribution boards are installed at the works on a time negotiated with the Supervisor, prior to the possession date.
- The *Employer* connects distribution boards to a 380V three-phase AC power supply, only after the *Contractor* has submitted the valid Certificate of Compliance. All Contractors' Electrical Distribution Boards are earthed to the steel structure of the plant.

Toilet Facilities

To design, install and commissioning of Conveyor 4A Tripper Car drive upgrade at Camden Power Station for a period of 6 months.

- The *Employer* provides the *Contractor* access to identified existing toilet facilities.

Medical Facilities

- The *Contractor* provides a First Aid service to his employees and sub-Contractors. In the case where these prove to be inadequate, like in the event of a serious injury, the *Employer's* Medical Centre and facilities will be available.
- Outside the Employer's office hours, the Employer's First Aid Services are only available for serious injuries and life threatening situations.
- The *Employer* recovers the costs incurred, in the use of the above *Employer's* facilities, from the *Contractor*.

Site yard

- The *Employer* will provide a site for the *Contractor's* yard at a location that is indicated to the *Contractor*. The *Contractor* provides all the facilities required by him for such a site at his cost (Including fencing of area as per requirements).

The *Contractor* maintains the site to meet the requirements of the health and safety requirements as per the requirements of the *Project Manager*. The *Contractor* restores the site to its original state i.e., clean and no rubble. Inspection will be held by the *Supervisor* and signed off.

C4: Site Information

C4.1: Information about the *site* at time of tender which may affect the work in this contract

1. Access limitations

The *Contractor* makes his own assessment of, and allows in his rates for those access problems that may be encountered. No extra payment or claim of any kind is allowed on account of difficulties of access to the *works*, or for the requirement of working adjacent to or in the same area as others.

Access to site shall be in line with the Camden Power Station's access procedure. The *Contractor* shall be required to make an application to enter site for the duration of the contract, including the warranty and defect period. A permit shall only be issued once the *Contractor* has attended the safety induction and has undergone medical checks.

All the assets must be declared and registered with security upon entering site. This includes portable assets such as a laptop. The record must be kept on the OV18 form. No asset shall be removed from site if the OV18 form is not attached.

The *Contractor* shall have no claim against the *Employer* in respect of delay at the security main gate.

All *Contractors'* permits must be returned to Protective Services on completion of the *works*.

Equipment

Any equipment, or appliances, used by the *Contractor* conforms to the applicable OHS Act safety standards and is maintained in a safe and proper working condition. The *Project Manager* has the right to stop the *Contractor's* use of any equipment which, in the opinion of *Project Manager*, does not conform to the foregoing.

Off-loading and material handling equipment is not available on site and if required, is to be provided by the *Contractor*.

Site Regulations

Note that the speed limit on the site is 40 Km/h. The vehicle permit of any persons contravening any traffic act on site is cancelled.

The *Contractor* complies with the Camden Site Regulations, a copy of which is available for perusal at the *Project Manager's* offices.

Any subject within the authority of the *Project Manager* may be addressed by a Site Regulation. Before work starts on site, an inaugural meeting is held with the *Contractor* and the *Project Manager* to explain all requirements of the Site Regulations.

The *Contractor* allocates staff to be trained and authorised as Responsible Persons according to *Employer's* Plant Safety Regulations and/or High Voltage Regulations. These Responsible Persons are available on site as and when required to take out permits to work.

Permits

Daily meetings shall be held and chaired by the production department to discuss the next days permit requirements. All permit requests are required by 15:00 on the day prior to the permit being required. A 'no work' period between 06:00 and 07:00 is enforced during which the requested changes to the permit take place.

To design, install and commissioning of Conveyor 4A Tripper Car drive upgrade at Camden Power Station for a period of 6 months.

No work commences without the acceptance of the permit to work by the *Contractor's* responsible person and all workers sign the workman's register. The *Contractor* arranges for three people to be appointed as responsible persons for permit requirements. The plant safety regulations course can be done at any Eskom power station but the practical course is Camden specific.

Accommodation and Transportation

The *Contractor* provides his own accommodation and transport for all his employees engaged in the execution of the works. This includes the needs of his subcontractors. The cost for accommodation, as well as for transportation to and from site is included in the Prices. No accommodation is available at Camden Power Station.

Security

The *Contractor* provides security necessary for the protection of the works at all times until the completion of the whole of the *works*.

The *Contractor* is informed of the access procedures through Site Regulations and note that such procedures may change depending on the prevailing security situation.

All persons entering the Camden site pass through the control points at the main access gate and are required to have temporary permits that are issued to *Contractor's* staff on request. All persons submit ID documents with the application for temporary permits. If it is necessary to bring equipment onto site a list is submitted which is verified by security staff prior to equipment entering the security area.

If any *Contractor's* staff are transferred from Camden or leave site, the person's permit is handed over to the *Supervisor*. The *Contractor* ensures that personnel leaving site are transported out of the security area and that the permit is returned.

No firearms, weapons, alcohol, illegal substances and cameras (including cell phones with cameras) are permitted on site. Any person suspected of being under the influence of alcohol is tested and if proved positive, is refused entry to the security area.

No "private work" is carried out for or on behalf of any Eskom employee.

The generator area and the other units are barricaded and out of bounds and only authorised persons are permitted. Areas outside the site are out of bounds to the *Contractor's* staff.

Under no circumstances shall the *Contractor* recruit outside Camden Power Station's security gate. An applicable local office for recruitment shall be used.

Safety

The *Contractor* implements a safety plan and maintains the safety system until the completion of the whole of the *works*. The plan, will as a minimum, contain PPE information, written safe work procedures, job specific risk assessments, safety meetings, etc. The plan will be to the *Employer's* satisfaction and will be accepted prior to the commencement of any work.

The *Contractor* will be subject to periodic audits by the *Employer* in order to ensure compliance with the plan. Any deviations will be corrected to the Employer's satisfaction.

The *employer* has the right to stop the *Contractor's* work activities which, in the opinion of *employer*, is unsafe. The *Contractor* may only continue with work activities when all safety deficiencies have been corrected to the *Project Manager's* satisfaction. The *Contractor* shall have no claim against the *Employer* in respect of delay due to the above.

To design, install and commissioning of Conveyor 4A Tripper Car drive upgrade at Camden Power Station for a period of 6 months.

ENVIRONMENT

The *Contractor* shall comply with Camden Power Station's environmental management system. This includes the identification, collection, storage, transportation and disposal of waste. Hazardous waste shall be disposed off in line with the applicable environmental legislation. It is important to note that all spillages must be cleaned immediately and reported to the *employer* as soon as possible. It is the responsibility of the polluter to clean all spillages and for the rehabilitation of the polluted land.