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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Provision of Cable Maintenance services at Duvha Power Station for Electrical Maintenance 
Department for 5years 

 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A 
or C 

The offered total of the Prices exclusive of VAT is  R [●] 

Option E The first forecast of the total Defined Cost plus the Fee 
exclusive of VAT is 

R [●] 

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

                                                   
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 

Parties and is not the result of a process of competitive tendering. 
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 

permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 

incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of 
the clause which requires the data is shown in the left hand column for each statement however 
other clauses may also use the same data.   

 
2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 

options are identified by shading in the left hand column.  In the event that the option is not required 
select and delete the whole row.  Where the following symbol is used “[●]” - data is required to be 
inserted relevant to the specific option selected.] 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

   

   

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

   

   

   

   

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  X20: Key performance indicators 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20131 (TSC3) 

 

                                                   
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name):  Brian Makam 

 Address OFF OLD BETHAL ROAD, DUVHA POWER 
STATION, EMALAHLENI, MPUMLANGA 

 Tel [●013 690 0111] 

 Fax N/A 

 e-mail brianmakam@eskom.com 

11.2(2) The Affected Property is Duvha Power Station 

11.2(13) The service is  [Provision of Cable Maintenance services at 
Duvha Power Station for Electrical Maintenance 
Department for 5years ●] 

11.2(14) The following matters will be included in 
the Risk Register 

 
 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is [1] weeks 

2 The Contractor’s main 
responsibilities 

 The Contractor will always ensure the 
safety of personnel at work.  

 

 The contractor will repair or replace 
defects/defected equipment on an 
inspection which are discovered to be 
potentially dangerous to the safety of the 
public, irrespective of whether such parts 
are excluded from the contract or not.  

 
 Authorised persons 

 Only person authorized with valid 
qualifications will execute the contract’s 
scope of work and in the case of 
subcontractor, the employer may ask for 
CVs and qualifications, certificates etc.  
which will be kept on safety file. 

 

 The contractor guarantees to utilize 
approved components. Eskom QC 
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representative to inspect and certify 

21.1 The Contractor submits a first plan for 
acceptance within 

 
3 weeks of the Contract Date 

3 Time  

30.1 The starting date is. [●] 

30.1 The service period is 5 years 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 
 

5 Payment  

50.1 The assessment interval is  the [15th●] day of each successive month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
[●30] days. 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events Work outside of the scope of work will be issued in 
writing to the contractor and a task order issued 
commencement 

7 Use of Equipment Plant and 
Materials 

All Equipment and materials used must be 
SANS approved. 

8 Risks and insurance  
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80.1 These are additional Employer's risks    

   

   

9 Termination 
 
KPA 
 
Budget 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Time 
 
 
 
 
 
 
 
 
 
 
 
Quality 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Safety 
 
 
 
 
 
 

 
 
                     KPI 
 
The majority of the risk that leads to compensations 
is identified with mitigating actions on the risk 
assessment. 
Assessments are done as per the contract task 
order. 
Compensation events are notified immediately to 
enable accurate financial commitments. In the 
Event of the Contractor contravening any of the 
financial requirements, Defect notifications are 
issued; after the second Defect notification has not 
been adhered to Termination will be considered. 
 
A defect notification shall be issued to the 
contractor Failure to comply with the program dates 
may lead to non-conformance report being issued. 
As per the contract delayed damages are  0,5% per 
day to maximum of 5% of the task  Should the 
matter not be resolved after the issuing of two non-
conformance reports the Employer may terminate 
the contract 
 
 
 
 
Contractor complies with all Eskom’s quality 
requirements and policies. On completion of the 
works, the QIP will be signed by the relevant 
Eskom Quality Controller. It shows all hold points 
and witness points for all critical activities. QIP’s 
must be signed before assessments are made. For 
non-compliance, Early Warnings will be issued with 
follow-up meetings and in case of continuance, 
non-conformance report will be issued. If the 
Contractor fails to comply after two non-
conformance reports have been issued, the 
Employer may terminate the contract. 
 
 
 
The Contractor attends induction and submits a 
safety file. The Employer Permit regulations will be 
strictly adhered to and monitored. In case of Safety 
violations, the work shall be stopped and non-
conformance report will be issued. 0% tolerance on 
safety issues, ignorance will lead to termination of 
contract. 
 
 
The Contractor conforms to all the Employers 
environmental policies as stated in the contract 
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Environmental 
 
 
 
 
 
 
 
 
 
 
 
 
 

data. Any deviations will be dealt with as follow; 
Early Warnings will be issued, a non-conformance 
report will be issued, after the first non-
conformance report has been issued and if the non-
conformance has not been corrected the Employer 
will have the choice to terminate the contract. The 
Contractor will pay a penalty of 0,5% of the task 
order value per area due to the deviation 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is [●] South Africa 

 The person or organisation who will 
choose an arbitrator  

 
 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  [●]. 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  [●] non-adjustable  

  1.00 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X3 Multiple currencies  

X3.1 
 

The Employer will pay for these items or 
activities in the currencies stated 

 
Items & activities 

 
Other 
currency 

Maximum 
payment in 
other 
currency 

  [●]             

  [●]             

  [●]             

  [●]             

X3.1 The exchange rates are those published in [●] on [●] (date) 

  The items & activities will be paid in the other 
currency  
- to a foreign Bank account nominated by the 
Contractor  
- to a valid SARB approved CFC account in 
South Africa 
- in accordance with an alternative payment 
method agreed with the Employer before the 
Contract Date. 
 
(select one of the three methods as agreed with the 
successful tenderer prior to contract award and delete the 
others and this note) 

X4 Parent company guarantee There is no reference to Contract Data in this 
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Option and terms in italics are identified 
elsewhere in this Contract Data. 

X17 Low service damages 
 
 

Unavailability of RP  

 RP for PSR and HV must be available 
within 6 months from commencement of 
contract.  
Penalties of 5% of monthly task order will 
be charged until RP for both PSR and HV 
is available 

 
Plant Rework 
For any plant rework the contractor will be held 
accountable: 

 Overtime will not be paid for the hours 
worked. Failure of the new cables due to 
poor workmanship or negligence, the 
contractor will be held accountable and pay 
for the damages. But if the equipment failed 
because of the manufacture's fault the 
supplier will not be penalised, depending 
on the outcome of the investigation. 
 

 For any negligence on the plant the 
contractor will held accountable. And if this 
continues further, a non- conformance 
report will be sent to the contractor. 

 
  

 An early warning will be sent  
             if there is emergency work and the             
             contractor fails to respond/complete work  
             within contracted time.  
             Penalties will be charged for every hour            
             that is exceeded when the contracted  
             response/completion time has elapsed. 

 
 For work which was issued and the 
contractor delayed or failed to 
complete repairs without any written 
communication (plan of action) by 
contractor to Eskom project manager, 
R2500 penalties per day or part 
thereof will be charged by Eskom. 

 Written communication (plan of 
action) should consist of the reason 
for the delay, delay time and the 
period in which the work is expected 
to be completed. This must be sent to 
the project manager via-email or fax 
within 12hours of the notification for 
work 

 Eskom project manager can either 
decline or accept plan.  

 
 
Plant breakdown call-outs 
The contractor shall provide a callout service to 
respond to any emergency work after contractor’s 
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normal working hours, providing 24 hours standby 
service, with a response time of one hour. 
Call-out shall only consist of emergency work 
validated by Eskom personnel.  

 The call-out response time will be one hour, 
failure to respond within an hour will result 
in penalties of R1500per hour till 
contractor’s personnel arrives on site, 
Delay damages are  
to a maximum of 30% of the overall 
monthly task order 
 

 
 
 

X17.1 The service level table is in [●] 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

 the total of the Prices at the Contract Date 
and  

 the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

 Defects due to his design, plan and 
specification, 

 Defects due to manufacture and fabrication 
outside the Affected Property,  

 loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

 death of or injury to a person and 

 infringement of an intellectual property 
right. 

X18.5 The end of liability date is  12 months after the end of the service period. 
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X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
1 days of receiving the Task Order 

X20 Key Performance Indicators (not used 
when Option X12 applies) 

 

X20.1 The incentive schedule for Key 
Performance Indicators is in  

R0 

X20.2 A report of performance against each Key 
Performance Indicator is provided at 
intervals of  

 
 
[6] monthly 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
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and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

 accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

 warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

 undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
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for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
TITLE OF PROJECT / CONTRACT   

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 12 C1.2A TSC3 CONTRACT DATA PART 1 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 

 
Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and The replacement cost where not covered by the 
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Materials Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 

 

 

   

   

Z __12.2  

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 
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Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
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to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)1 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
The signed scope of work      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

   Responsibilities:       

   Qualifications:       

                                                   
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  [●] 
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C2.1 Pricing assumptions: Option A 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

 the Price for each lump sum item in the Price List which the Contractor has 
completed and 

 where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

 Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

 Understands the function of the Price List and how work is priced and paid for; 

 Is aware of the need to link operations shown in his plan to items shown in the Price List; 

 Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

 Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

 Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

4.1. Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
Supply the following items listed on the tables 

Line No. Description Unit Quantity 
  

Rate Total per 
quantity 

a.  SUPPLY  LV CABLE      

1.  1.5mm2 x 3 core (BVX03CCV) m 500   

2.  1.5mm2 x 7 core (BVX07CCV) m 500   

3.  2.5mm2 x 3core (BVX03DCV) m 500   

4.  2.5mm2 x 4core  (BVX04DCV) m 1000   

5.  2.5mm2 x 7core  (BVX07DCV) m 1000   

6.  4mm2 x 3 core (BVX03ECV) m 500   

7.  4mm2 x 4core  (BVX04ECV) m 1000   

8.  4mm2 x 7core     (BVX07ECV) m 500   

9.  6mm2 x 3 core (BVX03FCV) m 500   

10.  6mm2 x 4 core (BVX04FCV) m 500   

11.  10mm2 x 3 core (BVX03GCV) m 500   

12.  10mm2 x 4 core (BVX04GCV) m 500   

13.  16mm2 x 3core   (BVX03HCV) m 500   

14.  16mm2 x 4core   (BVX04HCV) m 1000   

15.  25mm2 x 3 core (BVX03KCV) m 1000   

16.  35mm2 x 3 core (BVX03LCV) m 500   

17.  35mm2 x 4 core (BVX04LCV) m 500   

18.  50mm2 x 3 core (BVX03MCV) m 500   

19.  50mm2 x 4 core (BVX04MCV) m 500   

20.  70mm2 x 3 core (BVX03NCV) m 1000   

21.  95mm2 X 3 core (BVX03PCV) m 500   

22.  95mm2 x 4 core (BVX04PCV) m 1000   

23.  120mm2 x 3 core(BVX03QCV) m 500   

24.  120mm2 x 4 core (BVX04QCV) m 500   

25.  150mm2 x 1 core (BVX01RCV) m 500   

26.  150mm2 x 3 core (BVX03RCV) m 500   

27.  150mm2 x 4 core (BVX04RCV) m 1000   

28.  185mm2 x 1 core (BVX01SCV) m 500   

29.  185mm2 x 3 core (BVX03SCV) m 500   

30.  185mm2 x 4 core (BVX04SCV) m 1000   

31.  240mm2 x 1 core (BVX01TCV) m 500   

32.  240mm2 x 3 core (BVX03TCV) m 500   
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Line No. Description Unit Quantity 
  

Rate Total per 
quantity 

33.  240mm2 x 4 core (BVX04TCV) m 1000   

34.  500mm2 x 1 core (BVX01WCV) m 500   

35.  500mm2 x 3 core (BVX03WCV) m 500   

36.   500mm2 x 4 core (BVX04WCV) m 1000   

37.  630mm2 x 1 core (BVX01XCV) m 500   

38.  630mm2 x 3 core (BVX03XCV) m 500   

39.  630mm2 x 4 core (BVX04XCV) m 1000   

40.  35mm2 x 3 core  

4.2. HO7 RN-F Flexible Trailing 

Cable 

 m 1000 

  

41.  50mm2 x 3 core  

4.3. HO7 RN-F Flexible Trailing 

Cable 
m 1000 

  

42.       

43.  70mm2 x 3 core  

4.4. HO7 RN-F Flexible Trailing 

Cable 
m 1000 

  

      

44.  95mm2 x 3 core  

4.5. HO7 RN-F Flexible Trailing 

Cable 
m 500 

  

45.  95mm2 x 3 core  
HO7 RN-F Flexible Trailing Cable m 500 

  

46.  120mm2 x 3 core  
HO7 RN-F Flexible Trailing Cable m 500 

  

47.   185mm2 x 3 core  
HO7 RN-F Flexible Trailing Cable m   500 

  

a.  SUPPLY JOINT CABLE SCOTCH CAST 
OR SIMILAR TYPE OF LV JOINT KITS     

  

48.  1.5 – 2mm2 cable joint kit ea   100   

49.  4 - 10mm2 cable joint kit ea  100   

50.  16 – 25mm2 cable joint kit  ea  100   

51.  35 – 50 mm2 cable joint kit    ea  100   

52.  70mm2 cable joint kit ea  100   

53.  95mm2 cable joint kit ea  100   

54.  120 - 150mm2 cable joint kit ea  100   

55.  185 – 240mm2 cable joint kit ea  100   
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Line No. Description Unit Quantity 
  

Rate Total per 
quantity 

56.  630mm2 cable joint kit ea  100   

57.       

 SUPPLY MV CABLE (XLPE)       

58.  70mm2 x 3 core 1.9/3.3kV (CXX03NCV) m   600   

59.  95mm2 x 3 core 1.9/3.3kV  
 

m 600   

60.  120mm2 x 3 core 1.9/3.3kV 
(CXX03QCV) 

m 600   

61.  150mm2 x 3 core 1.9/3.3kV 
 

m 600   

62.  185mm2 x 3 core 1.9/3.3kV  
 

m 600   

63.  240mm2 x 1 core 1.9/3.3kV  
 

m 600   

64.  630mm2 x 1 core 1.9/3.3kV 
(CXX01XCV) 

m 600   

65.  70mm2 x 3 core 6.35/11kV (EXX03NCV) m 600   

66.  95mm2 x 3 core 6.35/11kV (EXX03PCV) m  600   

67.  120mm2 x 3 core 6.35/11kV 
 

m 
600 

  

68.  150mm2 x 3 core 6.35/11kV  
 

m 
600 

  

69.  185mm2 x 3 core 6.35/11kV 
 

m 
600 

  

70.  150mm2 x 1 core 6.35/11kV 
 m 500 

  

71.  500mm2 x 1 core 6.35/11kV 
 m 500 

  

72.  240mm2 x 1 core 6.35/11kV 
 m 500 

  

73.  630mm2 x 1 core 6.35/11kV 
(EPW01XCV) m  1000 

  

74.          

i.  SUPPLY SPLICING KIT FOR MV 
CABLE 
(Termination complete, for 3.3/11KV 
indoor complete with Earthing and 
tails)    

  

75.  70 - 185mm2 x 3 core 1.9/3.3kV ea 100   

76.  630mm2 x 1 core 1.9/3.3kV ea 100   

77.  70 - 185mm2 x 3 core 6.35/11kV ea 100   

78.  240mm2 x 1 core 6.35/11kV ea 100   

79.  630mm2 x 1 core 6.35/11kV ea 100   
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a.  SUPPLY THE FOLLOWING CABLE 
CONNECTOR KITS   

  

80.  SEIK 15/630 Sudkabel Connector Kit 
11kV 1250A- Size 3 for 630mm XLPE 
Cable (3 Connectors per kit incl earth) ea  50 

  

81.  SEIK 14/240 Sudkabel Connector Kit 
11kV 800A- Size 2 for 240mm XLPE 
Cable(3 Connectors per kit incl earth) ea   50 

  

82.  SEIK 14/150 Sudkabel Connector Kit 
11kV 800A- Size 2 for 150mm XLPE 
Cable (3 Connectors per kit incl earth) ea   50 

  

 MEDIUM VOLTAGE INLINE THROUGH 
JOINTS (XLPE) 
(Inline through joint complete for  11kV  
stranded copper cable)    

  

83.  70mm2 x 3 core 1.9/3.3kV (CXX03NCV) ea  50   

84.  630mm2 x 1 core 3.3/1.9kV 
(CXX01XCV) 

ea 
 50 

  

85.  70mm2 x 3 core 6.35/11kV (EXX03NCV) ea  50   

86.  95mm2 x 3 core 6.35/11kV (EXX03PCV) ea  50   

87.  120mm2 x 3 core 6.35/11kV 
(EXX03QCV) 

ea 
 50 

  

88.  185mm2 x 3 core 6.35/11kV 
(EXX03SCV) 

ea 
 50 

  

89.  630mm2 x 1 core 6.35/11kV 
(EXX01XCV) ea  50 

  

 SUPPLY MEDIUM VOLTAGE INLINE 
THROUGH JOINTS (PILC) 
(Inline through joint complete for  11kV  
stranded copper cable)     

  

90.  70mm2 x 3 core 1.9/3.3kV (CPW03NCV) ea   30   

91.  120mm2 x 3 core 1.9/3.3kV 
(CPW03QCV) ea   30 

  

92.  630mm2 x 1 core 1.9/3.3kV (CPL01XCV) ea  30    

93.  120mm2 x 3 core 6.35/11kV 
(ESW03QCV) ea   30  

  

94.  630mm2 x 1 core 6.35/11kV 
(EPW01XCV) ea   30  

  

95.          

96.  Transition joint complete for 11kV PILC 
to XLPE stranded copper cable     

  

97.  PILC - XLPE 3 core 70 - 185mm2 ea 30   

98.  PILC - XLPE 3 core 240mm2 ea 30    

99.  PILC - XLPE 1 core 500 - 630mm2 ea 30    

100.       
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101.  Inline Tri-furcation joint complete       

102.  XLPE - PILC  1 Core XLPE to 3 core 
PILC 11kV joint 95mm2 - 240mm2     10 

  

103.  PRINT CABLE NUMBERS      

104.   Print cable numbers ea  500   

105.       

 SUPPLY RACKING, CABLE TRAY AND 
ACCESSORIES (Cold drawn high 
tensile galvanized wire mesh cable tray 
(O-L GRIDSPAN GS 50x50) fixed in all 
positions, etc., to all heights above 
floor level, etc and to etc., to all heights 
above floor level, etc and to etc., to all 
heights above floor level, etc and to all 
areas. Complete with splice clamp 
sets, hold down brackets, bolts, nuts 
and washers, etc.   

  

106.  CABLE TRAYS     

107.  100mm x 75mm x 3m m 500   

108.  150mm x 75mm x 3m m 500   

109.  300mm x 75mm x 3m m 500   

110.  600mm x 75mm x 3m m 500   

 Cold drawn high tensile galvanized 
wire mesh cable tray fittings / 
accessories normal bending radius   

  

111.  100mm Wide x 75mm 90 degree 
horizontal bend m 

500   

112.  100mm Wide x 75mm 90 degree 
external/int bend 

m 500   

113.  150mm Wide x 75mm 90 degree 
horizontal bend 

m 500   

114.  150mm Wide x 75mm 90 degree 
external/int bend 

m 500   

115.  300mm Wide x 75mm 90 degree 
horizontal bend 

m 500   

116.  300mm Wide x 75mm 90 degree 
external/int bend 

m 500   

117.  600mm Wide x 75mm 90 degree 
horizontal bend 

m 500   

118.  600mm Wide x 75mm 90 degree 
external/int bend 

m 500   

119.  600mm Wide x 75mm tee m 500   

 SUPPLY CABLE SUPPORT SYSTEM  
Galvanized steel channel forming 
frame support complete with bolts, 
spring nuts, nuts and washers, fixed in   
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all positions, etc., to all heights above 
floor level, etc and to all areas. 

120.  41.3mm x 41.3mm x 2.5mm Thick (O-L 
1000)      m 

500   

121.  82.6mm x 41.3mm x 2.5mm Thick (O-L 
1001) m 

500   

122.  41.3mm x 41.3mm x 2.5mm Thick (O-L 
1000) - covers F1184 m 

500   

 Galvanized steel single arm cantilever 
with tongue type bracket complete with 
bolts, spring nuts, nuts and washers, 
etc   

  

123.  650mm Long x 89mm high (O-L 251-
650) no 

500   

 GALVANIZED CONDUIT 
Surface mounted and fixed in all 
positions, etc., to all heights above 
floor level, etc and to all areas.   

  

124.  20mm Diameter m 500 R R 

125.  25mm Diameter m 500 R R 

126.  50mm Diameter m 500 R R 

127.  GALVANIZED THREADED ROD   R R 

128.  12 mm Threaded rods with nuts and 
washers ea 

500 R R 

 WIRING CHANNELS 
Galvanized steel channel complete 
with galvanized cover surface mounted 
and fixed in all positions, etc., to all 
heights above floor level, etc and to all 
areas   

R R 

129.  41.3 x 41.3 x 1.6mm Thick (O-L 2000) m 500 R R 

130.  76.2 x 76.2 x 2.1mm Thick (O-L 8000) m 500 R R 

 MISCELLANEOUS STEELWORK 
Painted steel for support of racking, 
including all necessary fixing, bolts, 
nuts, washers, welding, etc and holes, 
notches, etc fixed in all positions, etc., 
to all heights above floor level, etc and 
to all areas.   

R R 

131.  25mm x 25mm x 5mm Angle section m 500 R R 

132.  50mm x 50mm x 6mm Angle section m 500 R R 

133.  76mm x 38mm x 6mm Channel  iron m 500 R R 

134.  SUPPLY EARTHING     R R 

135.  Alluminium   R R 

136.  50 x 3 mm Flat Cu +saddles m 150 R R 
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137.  Stranded 16mm² BAEW m 500 R R 

138.  Stranded 70mm² BAEW   m 500 R R 

 Aluminium     R R 

139.  Earthing Bee 125mm Stranded Aluminium m 160 R R 

140.  Earthing Spider 225mm Stranded 
Aluminium m 200 

R R 

141.  Earthing Centipede 400mm Stranded 
Aluminium m 200 

R R 

142.  T-Joints Centipede-Centipede m 25 R R 

143.  T-Joints Centipede-Spider m 25 R R 

144.  T-Joints Spider-Spider m 25 R R 

145.  T-Joints Spider-Bee m 25 R R 

146.  T-Joints Bee-Bee m 25 R R 

147.  Aluminium Ferrules Bee ea 90   

148.  Aluminium Ferrules Spider ea 90 R R 

149.  Aluminium Ferrules Centipede ea 90 R R 

150.  Aluminium Lugs Bee ea 100 R R 

151.  Aluminium Lugs Spider ea 100 R R 

152.  Aluminium - Copper (bi-metal) Lugs Bee ea 90 R R 

153.  Aluminium - Copper (bi-metal) Lugs 
Spider ea 90 

R R 

154.  Aluminium - Flat Bar 50x8 m 200 R R 

155.  Aluminium - Flat Bar 50x10 m 200 R R 

156.  Aluminium - Copper bi-metal plate 
60x50x3mm ea 200 

R R 

157.        R R 

 Builders work and Earthworks     R R 

158.  Ready Concrete Mix 30MPa x 19mm 
stones kg   1000 

R R 

 CABLE MARKER, SLABS AND 
MARKER TAPE 
Laid in ground (excavation elsewhere)     

R R 

159.  Barricading tape m 1000 R R 

160.  Cables slabs ea 32 R R 

161.  Route markers ea 36 R R 

162.  PVC Sleeves 110 mm  m 120 R R 

 JBs and utility boxes     R R 

163.  No 1 Utility Box ea 25 R R 

164.  No 2 Utility Box ea 25 R R 

165.  No 3 Utility Box ea 25 R R 
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166.  Junction Box 300x300mm ea 25 R R 

 Additional work   R R 

167.  Fire seal of cable entry holes m2 500m2 R R 

 
SUPPLY C&I Cables   

R R 

168.  UVG02  m 1000 R R 

169.  UVG04  m 1000 R R 

170.  UVG08  m 1000 R R 

171.  UVG12 m 1000 R R 

172.  UVG16 m 1000 R R 

173.  UVG20 m 1000 R R 

174.  UVG24 m 1000 R R 

175.  UVG40 m 1000 R R 

176.  Thermocouple Extension/ Compensating m 500 R R 

177.  CAT6 cables and Ethernet m 500 R R 

178.  OLFLEX m 500 R R 

179.  JE-LIYCY Data Transmission m 500 R R 

180.  NYY4X m 500 R R 

181.  Multimode 8 Core Fibre Optic m 500 R R 

182.  Multimode 16 Core Fibre Optic m 500 R R 

183.     R R 

  Total R 

  
Price List B:  (Labour) 
 
Hourly Rates including transport (Normal 7:00 – 16:00) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

SKILL UNIT 
 

QUANTITY NORMAL RATE Required 
duration for 60 
months period 

(hours) 

Total per skill 

1.  Site Manager hour 1  10400 R 

2.  Technical 
support  

hour 2  10400 R 

3.  Administrator hour 1  10400 R 

4.  Skilled Electrician hour 8  10400 R 

5.  Semi-skilled 
worker 

hour 10  10400 R 

6.  Electrical 
Supervisor 

hour 1  10400 R 

7.  Safety Officer hour 1  10400 R 

8.  QC hour 1  10400 R 

Total R 
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AFTER hours prices During the week after (16:00 – 06:59(Next Day)) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Sunday Hourly Rates 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

SKILL UNIT 
 

QUANTITY AFTER HOURS 

AND/OR SATURDAY 

RATE    
(FACTOR OF 

NORMAL TIME) 
 

Required 
duration for 60 
months period 

(hours) 

Total per skill 

9.  Site Manager hour 1  5200 R 

10.  Technical 
support 

hour 2  5200 R 

11.  Administrator hour 1  5200 R 

12.  Skilled Electrician hour 8  5200 R 

13.  Semi-skilled 
worker 

hour 10  5200 R 

14.  Electrical 
Supervisor 

hour 1  5200 R 

15.  Safety Officer hour 1  5200 R 

16.  QC hour 1  5200 R 

Total R 

SKILL UNIT 
 

QUANTITY SUNDAY 
HOURLY RATE 
(FACTOR OF 

NORMAL TIME) 

Required 
duration for 60 
months period 

(hours) 

Total per skill 

17.  Site Manager hour 1  2080 R 

18.  Technical 
support 

hour 2  2080 R 

19.  Administrator hour 1  2080 R 

20.  Skilled Electrician hour 8  2080 R 

21.  Semi-skilled 
worker 

hour 10  2080 R 

22.  Electrical 
Supervisor 

hour 1  2080 R 

23.  Safety Officer hour 1  2080 R 

24.  QC hour 1  2080 R 

 R 
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Hourly Rates including transport As and when required Support Staff (Normal Hours) 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SKILL UNIT 
 

QUANTITY RATE 
 

Required 
duration for 60 
months period 

(hours) 

Total per skill 

 
Technical support 

hour 1  5200 R 

General worker hour 10  20800 R 

Installation Electrician hour 1  5200 R 

Class B Welder  hour 2  2080 R 

Excavator Operator  hour 1  2080 R 

Crane truck driver hour 1  2080 R 

Total R 
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Hourly Rates including transport As and when required (After Hours) 
 

 
Hourly Rates including transport As and when required (Sunday Hours/Public Holiday) 
 

SKILL UNIT 
 

QUANTITY AFTER HOURS 

AND/OR SATURDAY 

RATE    
(FACTOR OF 

NORMAL TIME) 
 
 

Required 
duration for 60 
months period 

(hours) 

Total per skill 

 
Technical support 

hour 1  2600 R 

General worker hour 10  10400 R 

Installation Electrician hour 1  2600 R 

Class B Welder  hour 2  1040 R 

Excavator Operator  hour 1  1040 R 

Crane truck driver hour 1  1040 R 

Total R 

SKILL UNIT 
 

QUANTITY SUNDAY 
HOURLY RATE 
(FACTOR OF 

NORMAL TIME) 
 

Required 
duration for 60 
months period 

(hours) 

Total per skill 

 
Technical support 

hour 1  1300 R 

General worker hour 10  5200 R 

Installation Electrician hour 1  1300 R 

Class B Welder  hour 2  520 R 

Excavator Operator  hour 1  520 R 

Crane truck driver hour 1  520 R 

Total R 
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Price list E: Fixed Related Items 
 

ITEM DESCRIPTION Quantity  Per year  
Total for 5 
years 

25.  
Site Establishment – Refer to 
Annexure AS 1 N/A R 

26.  
Site de-Establishment – Refer to 
Annexure AS 1 N/A 

R 

27.  PPE Refer to Annexure AP 40  R 

28.  Medical-In  40  R 

29.  Medical Exit 41  R 

30.  Safety file and Environment  1  R 

Total  

 
 
 Contract Grand Total                                                                                                          
 

R 
 



 Description Unit Total Qty Rate Amount

1.1.1 SITE OFFICES

SITE OFFICES HIRE 6MX 3M (X2) Month 60.00     
SITE OFFICES HIRE 12MX 6M (1X) -Boardroom Facility Month 60.00     
Storage Containers  6MX 2. 3M ( x 3) (1 will be for Lockers) Month 60.00     
KITCHEN HIRE 6MX 2. 3M Month 60.00     
MALE TOILET UNIT 6MX 2. 3M (With Shower x3) Month 60.00     
FEMALE TOILET UNIT 6MX 2. 3M (With Shower x2) Month 60.00     
Provision for Site Office Furniture Sum 1.00       
Provide for Site Eating Area Sum 1.00       

1.1.3   

Yard Fence Complete (20mx20m) Sum 1.00       
3m Gates and Poles Sum 1.00       
Site Yard Electrical Reticulation Sum 1.00       
Site Water Connection and Plumbing Sum 1.00       
Yard Stone Sum 1.00       
Vehicles Parking Shed (x4) Sum 1.00       
Equipment and Tools sum 1.00       

1.1.4 De Establishment of Site Sum 1.00       



 Description Unit Total Qty Rate Amount
Annexure AP

PPE List 

1.00        Hard hats with a chin strap each 80.00     
2.00        Goggles/Spectacles pair 80.00     
3.00        Welding goggles pair 8.00       
4.00        Face shields each 80.00     
5.00        Welding helmet each 4.00       
6.00        General purpose gloves pair 80.00     
7.00        Ear plugs/muffs each 80.00     
8.00        Dust masks each 80.00     
9.00        Welding gloves pair 8.00       

10.00      Safety boots/shoes pair 80.00     
11.00      General purpose gloves pair 80.00     
12.00      Disposable Coverall each 80.00     
13.00      Reflective bibs each 80.00     
14.00      Fall arrest Equipment each 80.00     
15.00      Rain suits pair 80.00     
16.00      ARC Flash Ovrall (Cat 2) - Refer to Annexure AFP pair 80.00     
17.00      Gen purpose Overall (2piece) pair 80.00     
18.00      Gumboots pair 80.00     



ARC Flash Overall Specification: 

JACKET, ARC FLASH: CATEGORY: 2; ARC RATING: MIN 12 CAL/CM2; MATERIAL: ARC 

RATED BLEND; COLOR: ROYAL BLUE PANTONE 19_3955; SPECIFICATION: ASTM 

F1506; COMPLIANCE STANDARD: AFP PPE 240-70044736 LATEST REV 

TROUSER, ARC FLASH: CATEGORY: 2; ARC RATING: MIN 12 CAL/CM2; MATERIAL: 

ARC RATED BLEND; COLOR: ROYAL BLUE PANTONE 19_3955; SPECIFICATION: 

ASTM F1506; COMPLIANCE STANDARD: AFP PPE 240-70044736 LATEST REV 
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 
 

Contents 
 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → 
Index and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the 
formats used in this template are retained.    
 
Otherwise insert list of contents manually. 

 

Part 3: Scope of Work ................................................................................................................................ 1 

C3.1: Employer’s service Information ....................................................................................................... 2 

1 Description of the service ................................................................................................................. 4 

1.1 Executive overview .......................................................................................................................... 4 

1.2 Employer’s requirements for the service .......................................................................................... 4 

2 Management strategy and start up. .................................................................................................. 6 

2.1 The Contractor’s plan for the service ............................................................................................... 6 

2.2 Management meetings .................................................................................................................... 6 

2.3 Contractor’s management, supervision and key people ................................................................... 7 

2.4 Documentation control ..................................................................................................................... 7 

2.5 Invoicing and payment ..................................................................................................................... 7 

2.6 Contract change management ......................................................................................................... 8 

2.7 Management of work done by Task Order ....................................................................................... 8 

3 Health and safety, the environment and quality assurance ............................................................ 9 

3.1 Health and safety risk management ................................................................................................. 9 

Environmental constraints and management............................................................................................10 

3.2 Quality assurance requirements .....................................................................................................10 

4 Procurement .....................................................................................................................................11 

4.1 People............................................................................................................................................11 

4.1.1 Minimum requirements of people employed ...........................................................................11 

4.1.2 BBBEE and preferencing scheme ..........................................................................................11 

4.2 Subcontracting ...............................................................................................................................11 

4.2.1 Preferred subcontractors ........................................................................................................11 

4.2.2 Subcontract documentation, and assessment of subcontract tenders .....................................12 

4.2.3 Limitations on subcontracting .................................................................................................12 

4.2.4 Attendance on subcontractors ................................................................................................12 

4.3 Plant and Materials .........................................................................................................................12 

4.3.1 Specifications .........................................................................................................................12 

4.3.2 Correction of defects ..............................................................................................................12 

4.3.3 Tests and inspections before delivery .....................................................................................12 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROJECT AND CONTRACT TITLE   

 
PART C3: SCOPE OF WORK PAGE 3 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION 

4.3.4 Plant & Materials provided “free issue” by the Employer .........................................................12 

5 Working on the Affected Property ...................................................................................................13 

5.1 Employer’s site entry and security control, permits, and site regulations ..........................................13 

Security arrangements.............................................................................................................................13 

5.2 People restrictions, hours of work, conduct and records ..................................................................13 

5.3 Health and safety facilities on the Affected Property ........................................................................14 

5.4 Cooperating with and obtaining acceptance of Others.....................................................................14 

5.5 Records of Contractor’s Equipment ................................................................................................14 

5.6 Equipment provided by the Employer .............................................................................................14 

5.7 Site services and facilities ...............................................................................................................14 

5.7.1 Provided by the Employer ......................................................................................................14 

5.7.2 Provided by the Contractor .....................................................................................................15 

5.8 Control of noise, dust, water and waste ..........................................................................................15 

5.9 Tests and inspections .....................................................................................................................15 

5.9.1 Description of tests and inspections .......................................................................................15 

 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROJECT AND CONTRACT TITLE   

 
PART C3: SCOPE OF WORK PAGE 4 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION 

 

1 Description of the service 

1.1 Executive overview  

The contractor provides a service to supply , install and repair, tests and commissions power cables (24Vdc 
to 11KVac), making use of cable pulling techniques, trays, joint kits, termination kits, lugs, testing  etc ( Refer 
to signed scope of work for details) for the Electrical Maintenance department as well as the Control and 
Instrumentation Maintenance department on a weekly basis Mon to Friday 8:00 – 16:00. 

 
 

1.2 Employer’s requirements for the service 

The Contractor provides all services, specialized tools and equipment, specialized personnel, and all 
associated maintenance services to accomplish and execute the requirements of the Service 
Information. The Contractor provides specialist technical consulting services, which support the 
optimum continuous operation of the Employer’s assets . 

 
The Services are performed on existing, and new installations and complies with good engineering 
and maintenance practices and standards for Power Stations and conforms to legal, environmental 
and other Eskom specifications, procedures, standards and conditions prevailing at the site. 
 
In these terms the Contractor shall maintain and issue all legal required certification to ensure 
compliance. 
 
Maintenance will be carried out in the following categories: 
 

1.4.1 Corrective Maintenance 
 

The Maintenance carried out after a failure has occurred and is intended to restore an item to a state 
in which it can perform its required function. 
 

1.4.2 Preventative Maintenance 
 
Maintenance carried out at pre-determined intervals, or corresponding to prescribed criteria, and 
intended to reduce the probability of failure or performance degradation of an item 
 

1.4.3 Planned Maintenance 
 

Maintenance performed during a planned or scheduled outage of the specific plant or generating unit 
 

1.4.4 Routine Maintenance 
 
Time based maintenance work that is performed with the plant either on or off load. 
 

1.4.5 General Overhaul 

During an outage all plant having no redundancy is overhauled to ensure reliable and safe operation. 

1.4.6 Mini General Overhaul 

During an outage, only the following interventions will be attended to: 

 Those plant items with no redundancy and which will not remain reliable up to the next 

General Overhaul. 

 Inspections of suspect plant items. 
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 Defects Correction Period 
 

i. Due to the different nature of defects, and the different risks associated with trips, the defect correction 
period as specified in the Contract Data varies per defect, as indicated by the Employer. 

 
Priority 1 – 24 hours – All modifications which may affect the operations at Duvha 
Power Station.  
Priority 2 – 2 days – Investigations and feasibility studies. 
Priority 3 – 1 week – Repairs. 

  

1.4.7 Opportunity Repairs 

These are short outages between Overhauls to enable essential repairs and inspections to be 

executed. 

 
 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

OBL Outside battery limits 

EMD  Electrical Maintenance department 

C&I Control and Instrumentation 

PSR Plant Safety Regulations 

KV Kilo Volts 

LV Low Voltage 

HV High Voltage 

DC Direct Current 

AC Alternating Current 

 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROJECT AND CONTRACT TITLE   

 
PART C3: SCOPE OF WORK PAGE 6 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION 

 

2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

 

 The Contractor issues monthly reports to the Project Manager as agreed between both parties.  This 
report shall include all work done to date, work in progress (including the status) and future work if 
an order is already in place during the preparation of the report and any other work that the 
Contractor is busy with. The report also includes a copy of all the invoices issued during that month. 

 Investigate, identify and report potential plant failures. 

 Recommend actions, modifications, system and process changes. 

 Participate in investigations when required. 

 There must be efficient overall organisation of personnel and services. 
 
 

2.2 Management meetings 

The Contractor attends meetings as instructed by the Project Manager.  Daily and monthly meetings 
are envisaged, as a minimum. 
 

A reasonable notice period shall be deemed to be: 
 

One day for general meetings, 

Seven days for a planned outage,  

One hour for a unit trip, as soon as possible but not longer than 3 hours and  

One hour for a health or safety hazard or a plant emergency that could lead to a trip or 
other loss of generating capacity. 

 
The Contractor reports to the power station or any other site for meetings, seminars, 
conferences, etc. as notified by the Supervisor or his delegate, 

 
 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

Weekly on ________ at 
___ 

  

Overall contract progress 
and feedback 

Monthly on _____ at ___  Employer, Contractor 
and ___ 

    

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
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2.3 Contractor’s management, supervision and key people 

The contractor will employ key staff to manage maintenance during normal working hours, notably the Site 
Manager, Supervisor and SHEQ officer. 

 
 
 

2.4 Documentation control 

All documents such as testing certificates , assessments, reports and modifications shall be kept in a 
contractor’s file which is kept in the possession of the contract Services Manager 

 
 
 

2.5 Invoicing and payment 

i. All quotations and Invoices includes the following table per item(see sample): 
 

 

SAP line item:  

Item name (as per price list): 

Item price (as per price list): 

Quantity:  (Units of measure) 

Description:  

Item Total 

 

 

 
 

 
Each task order includes the starting and completion 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to the Contract Services manager’s email address 
and include on each invoice the following information: 
 

 Name and address of the Contractor and the Service Manager;  

 The contract number and title; 
 Contractor’s VAT registration number; 

 The Employer’s VAT registration number 4740101508; 

 Description of service provided for each item invoiced based on the Price List; 

 Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

 (add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
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2.6 Contract change management  

There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that lump 
sum item of service later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the Prices is as a result of a compensation event. 
 
 

2.7 Management of work done by Task Order 

The Contractor submits a Task Order 
programme to the Service Manager within  

 
2 hours of receiving the Task Order 
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3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

1.5 Legislation, Regulations, Standards and Specifications 

The Contractor conforms to all prevailing legal requirements of the republic of South Africa, Eskom SOC 

Limited and Matla Power Station Site legal Requirements, with special reference but not limited to the 

following: 

 Occupational Health and safety Act 85 of 1993 as amended and its regulations. 

 SANS 10400 National Building regulations 

 Plant Safety Regulations (PSR) 36-681 – Generation Plant Safety Regulations. 

 GGPP0592: Generation Policy: Power Station Plant Classification. 

 OPG 0159-02: Eskom manual: Classification Guideline. 

 Compensation for Occupational Injuries and Diseases Act 130 of 1993 as amended. 

 National Environmental Management Act 107 of 1998 as amended. 

 National Environmental Waste Act 59 of 2008 as amended. 

 National Water Act 36 of 1998 as amended. 

 Eskom procedures and Safety requirements set out in Safety, Health and environmental 

specifications, Document 004 4830 

 Eskom procedures 32-95 with regards to the management of safety, health and environmental 

incidents 

 Any other act or procedure deemed necessary or applicable if the work includes some toxic 

and/or hazardous substances during normal and routine maintenance activities stipulated in this 

document. In this case the Contractor handles such hazardous substances in accordance with 

the applicable regulations and procedures, and is disposed of by the Contractor in accordance 

with the applicable law. 
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Environmental constraints and management 

The scope of work is to be carried out taking Environmental contraventions into consideration such as the 
disposal of hazardous chemicals and working on plant that have a potential to cause harm. The contract 
Services manager must be informed of any potential Environmental risk. 

 
The Contractor shall comply with the environmental criteria and constraints stated in Annexure 
 
 

3.2 Quality assurance requirements 

 The Contractor submits draft quality control documentation on request of the Supervisor or his 
delegate. 

 The Contractor ensures that effective quality plans are in place prior to undertaking any task at 
Duvha Power Station. 

 The Contractor submits quality plans for maintenance, commissioning and hand over. 

 The Contractor is to liaise with the Project Supervisor or his delegate with respect to the 
maintenance scheduled 

 

 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROJECT AND CONTRACT TITLE   

 
PART C3: SCOPE OF WORK PAGE 11 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION 

 

4 Procurement 

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service 
Information regarding procurement procedures.  This part of the Service Information MUST include any such 
procedures to be able to administer Disallowed Cost.   

4.1 People 

4.1.1 Minimum requirements of people employed 

The following is the list of the maximum crew needed onsite working from Monday to Friday 8:00 

 

 
 
 
 
 
 
 
 
 
 
 
 
 

Should there be a need for general workers or specialised staff onsite, the site manager will have to receive 
permission of the Contract Service manager. 

4.1.2 BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 

Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 
 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and 
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA 
Compliance Schedule stated below 
 
 
The Contractor shall keep accurate records and provide the Service Manager with reports on the 
Contractor’s actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format 
of records and frequency of submission etc.] 
 
The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

4.2 Subcontracting 

4.2.1 Preferred subcontractors 

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or 
suppliers the Contractor is required to enter into subcontracts with.  This is usually only required where 
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with 
operational standards. 

 
 
 
 

1.  Site Manager 1 

2.  Technical support 2 

3.  Administrator 1 

4.  Skilled Electrician 8 

5.  Crane truck driver 1 

6.  Semi-skilled worker 10 

7.  Electrical Supervisor 1 

8.  Safety Officer 1 

9.  QC 1 

10.  Total  30 
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4.2.2 Subcontract documentation, and assessment of subcontract tenders 

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the 
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be 
issued, received, assessed (using a joint report?) and awarded. 

 

4.2.3 Limitations on subcontracting 

The Employer may require that the Contractor must subcontract certain specialised work, or that the 
Contractor shall not subcontract more than a specified proportion of the whole of the contract.   

 

4.2.4 Attendance on subcontractors 

State requirements for attendance on Subcontractors, if any 

 

4.3 Plant and Materials 

4.3.1 Specifications 

The Contractor is responsible for the safeguarding, care and security of all items whilst in the Contractor’s 
custody and control, until the Employer has taken over the plant or material. 
 

4.3.2 Correction of defects 

Cables found to have numerous joints , 30 % of the cable burnt, or 50 % of the cable is stolen, the whole 
cable will have to be replaced. As the Contractor has an obligation to correct Defects  and there is no 
compensation event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates 
must also include for the correction of Defects 
 
 

4.3.3 Tests and inspections before delivery 

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be 
inspected and tested before delivery   

 

4.3.4 Plant & Materials provided “free issue” by the Employer 

List any Plant and Materials which are to be provided by the Employer. 
 
Rags and Electricl Cleaning Solvent  
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5 Working on the Affected Property 

This part of the Service Information addresses constraints, facilities, services and rules applicable to the 
Contractor whilst he is doing work on the Affected Property.  
 

5.1 Employer’s site entry and security control, permits, and site regulations 

Security arrangements 

 

 The Contractor applies for temporary access permits (Contractor’s Permit) at the 
Security gate.  The Contractor’s personnel shall be required to be always in the 
possession of a Contractor Permit. 

 

 All Contractor personnel shall be issued with a temporary access permit (Contractor 
Permit) which will contain the following information:  

 Name 

 ID Number 

 Company 

 Validity date 
 

 All Contractor permits must be submitted to Protective Services when the workers leave 
the Site after completion of the works. 

 

 In order to assist Protective Services with the issuing of permits and the identification of 
personnel on Site, the Contractor is to supply a list of all personnel that he intends using 
on Site, at least 24 hours prior to entering the Security area.  This list must be delivered 
to Protective Services or can be faxed to (013) 690 0348.  The list identified with the 
Contractor’s name, is to contain the following information:  

 Employee Name. 

 Employee ID Number. 

 Eskom Safety Co-ordinators signature. 

 Eskom Project Manager’s signature. 

 Copy of the first page of the ID book of every employee of the Contractor, photocopied 
to reduce the size to 65%. 

 

 The list of details has to be completed on the special form appended to the Contractor’s 
Safety Manual. 

 

 To speed up the process of gaining access to the Site, the Contractor must compile 
detailed lists of all tools and equipment to be taken on Site before arriving at the Power 
Station Security gate.  A special Tool List form is available at Protective Services.  An 
authorised copy of this list must be retained and used again when the tools and 
Equipment is removed from Site after completion of the works. 

 

 The Contractor’s visitors and personnel shall always conform to the security 
arrangements in force at the Site.  Application forms for visitors must be filled in by the 
Contractor’s site manager and approved by the Employer, one day before the visit and 
submitted to the Employer’s Protective Services office.  Visitors will not be allowed on 
Site if the necessary forms are not in the possession of security staff. 

 
 
 

5.2 People restrictions, hours of work, conduct and records 
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The contractor’s normal working hours from Monday to Friday from 8:00 to 16:00 , the contract manager will 
verify attendance register and counter sign as witness. 

 
 
 

5.3 Health and safety facilities on the Affected Property 

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act.  This section 
allows the Employer to state what measures are to be taken on the Affected Property by describing where 
First Aid facilities provided by the Employer are located and any other emergency arrangements.  Do not use 
if already addressed in 2.3.  

 
 

5.4 Cooperating with and obtaining acceptance of Others 

This sub-paragraph could be used to deal with two issues.  
1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others 
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the 
definition of Others.  
2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies. 

 
 
 
 
 

5.5 Records of Contractor’s Equipment 

This sub-paragraph is intended to address how records are to be kept of Equipment on Site including 
whether it is owned or hired.  Include any constraints about scaffolding, rigs, heavy lifts and cranes, including 
removal from the Affected Property.  

 
 
 
 

5.6 Equipment provided by the Employer 

The contractor may use fixed lifting equipment with the permission of Contract Services Manager. 

 
 
 

5.7 Site services and facilities 

5.7.1 Provided by the Employer 

ITEM DATE BY WHICH 

IT WILL BE 

SUPPLIED 

220V AND 380V POWER SUPPLY IS AVAILABLE AT THE EXISTING PLUGS (UNINTERRUPTED 

POWER SUPPLY NOT GUARANTEED). 
STARTING DATE 

WATER IS AVAILABLE AT THE EXISTING POINTS. STARTING DATE 

SANITARY FACILITIES 
PERMANENT FACILITIES TO SERVE THE POWER STATION TERRACE ARE PROVIDED BY THE 

EMPLOYER 

STARTING DATE 

 
TOILET FACILITIES 
THE EMPLOYER PROVIDES THE CONTRACTOR ACCESS TO TOILET FACILITIES, FREE OF 

CHARGE. 

STARTING DATE 

WASTE REMOVAL STARTING DATE 
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HOUSEHOLD WASTE REMOVAL TO THE BINS, AS PROVIDED ON THE SITE BY THE 

EMPLOYER, IS THE RESPONSIBILITY OF THE CONTRACTOR. THE CONTRACTOR COMPLIES 

WITH EMPLOYER’S POLICY FOR WASTE MANAGEMENT ON SITE, POLICY. 004/4100. 

 
 
 

5.7.2 Provided by the Contractor 

Describe what the Contractor is to provide in the way of accommodation, laboratories, storage, vehicles and 
office equipment for the Service Manager and any restrictions or minimum requirements concerning the 
Contractor’s own facilities.  Also state what happens to these facilities upon completion of the contract.  

 
 
 

5.8 Control of noise, dust, water and waste  

Contractor shall adhere to PPE requirements of the specific plants at all times. The contractor will also 
familiarise themselves with the colour coded skips for waste management. 

 
 

5.9 Tests and inspections 

5.9.1 Description of tests and inspections 

From time to time the Contract Service Manager or his representative may visit an area of plant that being 
worked on and request to view work and ask to witness measurements.  
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