

TRANSNET PIPELINES

TENDER NUMBER: TPL/2024/03/0002/60038/RFP

**DESCRIPTION: FOR THE PROVISION AND COMMISSIONING OF MEETING EQUIPMENT AND
CONFERENCING FACILITIES IN BOARDROOMS AND MEETING ROOMS AT VARIOUS
TRANSNET PIPELINES SITES**

T2.2-05 Project Schedule and Completion

The bidder commits to providing a level 3 project schedule with milestones on delivery, initiating the installation and completing the project.

This returnable document must be accompanied by a signed project schedule in the form of Gantt chart or task lists with begin and end dates and the duration.

Project Schedule and Completion	0	No level 3 project schedule provided or project completion exceeds 28 weeks
	60	Level 3 project schedule provided and project completion exceeds 26 weeks but less than or equal to 28 weeks
	80	Level 3 project schedule provided and project completion exceeds 24 weeks but less than or equal to 26 weeks
	100	Level 3 project schedule provided and project completion less than or equal to 24 weeks
This returnable has a maximum weighting of 20 points .		

Signed: _____

Date: _____

Name: _____

Position: _____

Bidder: _____