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NEC3 Engineering & Construction Contract
	Between


	NATIONAL TRANSMISSION COMPANY SOUTH AFRICA SOC LIMITED (NTCSA)

(Reg No. 2002/015527/30)

	and


	[Insert at award stage]
(Reg No. ___________ )

	for


	Supply, Delivery, Installation and Commissioning of Security Information and Event Management (SIEM) Solution on an as and when required basis for a period of Five (5) years.
Insert title of the works

	
	

	Contents:


	
	No of pages

	Part C1
	Agreements & Contract Data
	[●]

	Part C2
	Pricing Data
	[●]

	Part C3
	Scope of Work
	[●]

	Part C4
	Site Information
	[●]

	
	
	

	CONTRACT No.
	[Insert at award stage]

	
	

	
	

	
	


Part C1: Agreements & Contract Data
	Contents:


	
	No of pages

	C1.1
	Form of Offer and Acceptance 

[to be inserted from Returnable Documents at award stage]
	[●]

	C1.2a
	Contract Data provided by the Employer
	[●]

	C1.2b
	Contract Data provided by the Contractor
[to be inserted from Returnable Documents at award stage]
	[●]

	C1.3
	Proforma Guarantees
	[●]


C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

Supply, Delivery, Installation and Commissioning of Security Information and Event Management (SIEM) Solution on an as and when required basis for a period of Five (5) years. 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the Options which do not apply

	Options A 
	The offered total of the Prices exclusive of VAT is 
	Not Applicable – as and when required basis 

	
	Sub total
	Not Applicable – as and when required basis

	
	Value Added Tax @ 15% is
	Not Applicable – as and when required basis 

	
	The offered total of the amount due inclusive of VAT is

	Not Applicable – as and when required basis 

	
	(in words) Not Applicable – as and when required basis. 



This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	

	Tenderer’s CIDB registration number (if applicable) 
	


Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Works Information

Part C4

Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed original copy signed between them of this document, including the Schedule of Deviations (if any).  

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the Parties.

	Signature(s)


	
	
	

	Name(s)
	
	
	

	Capacity


	
	
	

	for the Employer


	

	Name & signature of witness
	(Insert name and address of organisation)
	
	Date
	


Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	[●]
	[●]

	2
	[●]
	[●]

	3
	[●]
	[●]

	4
	[●]
	[●]

	5
	[●]
	[●]

	6
	[●]
	[●]

	7
	[●]
	[●]

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	For the tenderer:


	
	For the Employer



	Signature


	
	
	

	Name
	
	
	Alison Maseko

	Capacity


	
	
	Senior Manager System Operator Telecommunications

	On behalf of
	(Insert name and address of organisation)


	
	(Insert name and address of organisation)



	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 ECC3 Contract Data

Part one - Data provided by the Employer
	Clause
	Statement
	Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option 
	

	
	
	

	
	
	B:

Priced contract with bill of quantities

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options 
	

	
	
	X1:

Price adjustment for inflation

	
	
	X2

Changes in the law

	
	
	X3:

Multiple currencies

	
	
	X7:

Delay damages

	
	
	X15:
Limitation of Contractor’s liability for design to reasonable skill and care

	
	
	X17:
Low performance damages

	
	
	X18:
Limitation of liability 

	
	
	

	
	
	Z:

Additional conditions of contract

	
	of the NEC3 Engineering and Construction Contract, April 2013 (ECC3)
	If 2005 Edition is to be used delete “April 2013” and replace with “June 2005 with amendments June 2006”. Always delete this note before finalising this Data

	10.1
	The Employer is (Name):
	NTCSA (reg no: 2002/015527/30), a state owned company incorporated in terms of the company laws of the Republic of South Africa

	
	Address
	Registered office at Megawatt Park, Maxwell Drive, Sandton, Johannesburg


	10.1
	The Project Manager is: (Name)
	To be advised at task order stage/SAP Purchase Order 

	
	
	

	
	
	

	
	
	

	
	
	

	10.1
	The Supervisor is: (Name)
	To be advised at task order stage/SAP Purchase Order 

	
	
	

	
	
	

	
	
	

	
	
	

	11.2(13)
	The works are 
	Supply, Delivery, Installation and Commissioning of Security Information and Event Management (SIEM) Solution on an as and when required basis for a period of Five (5) years

	11.2(14)
	The following matters will be included in the Risk Register
	Management of Equipment Delivery and Installation Process.

Management of the Installation Standards.

Management of the Design Standards. 

	11.2(15)
	The boundaries of the site are 
	National 

	11.2(16)
	The Site Information is in 
	Part 4: Site Information

	11.2(19)
	The Works Information is in  
	Part 3: Scope of Work and all documents and drawings to which it makes reference.

	12.2
	The law of the contract is the law of 
	the Republic of South Africa

	13.1
	The language of this contract is 
	English

	13.3
	The period for reply is
	Two (2) weeks

	2
	The Contractor's main responsibilities
	Data required by this section of the core clauses is provided by the Contractor in Part 2 and terms in italics used in this section are identified elsewhere in this Contract Data. 

	3
	Time
	

	11.2(3)
	The completion date for the whole of the works is
Delivery Lead Time

Delivery to Simmerpan / Incoterm

	Five (5) years from the start date of the contract or as indicated on each individual task order / SAP purchase order in accordance with the delivery lead time / SLA response time.

The contract will expire either at the end of the contract period or when the maximum cumulative purchase order value is reached, whichever comes first.
8 Weeks with a forecast
12 Weeks without a forecast.

Simmerpan/DPP

	11.2(9)
	The key dates and the conditions to be met are:
	To be advised at task order stage/SAP Purchase order
	

	30.1
	The access dates are:
	To be advised at task order stage/ SAP Purchase order
	

	31.1
	The Contractor is to submit a first programme for acceptance within 
	Two (2) weeks of the Contract Date.

	31.2
	The starting date is
	TBC

	32.2
	The Contractor submits revised programmes at intervals no longer than 
	Four (4) weeks.

	35.1
	The Employer is not willing to take over the works before the Completion Date.
	Completion date as per task order/SAP Purchase Order. 

	4
	Testing and Defects
	

	42.2
	The defects date is 
	Fifty two (52) weeks from the date of Completion of section of works (each task order) and hand over to the Employer or 18 months from the notification that the section of works (per task order) is ready for handover 

	43.2
	The defect correction period is 
	Four (4) weeks

	5
	Payment
	

	50.1
	The assessment interval is 
	On the last day of each successive month.

	51.1
	The currency of this contract is the 
	South African Rand.

	51.2
	The period within which payments are made is 
	Sixty (60) days for Orders placed for values above R50 Million.

Thirty (30) days for Orders placed for values below R50 Million paid as follows:
100% Payment on completion of an activity as per the task order/SAP purchase order.

Payment will be done on presentation of a valid and acceptable invoice at the Employer (Accounts Payable)


	51.4
	The interest rate is 
	Zero%



	6
	Compensation events
	

	7
	Title
	Ownership in all equipment, goods, etc which are required for the Works, but do not form part of the Works shall remain the full property of the Contractor.

	
	
	

	9
	Termination
	There is no reference to Contract Data in this section of the core clauses and terms in italics used in this section are identified elsewhere in this Contract Data.

	10
	Data for main Option clause
	

	B
	Priced contract with bill of quantities
	

	11
	Data for Option W1
	

	W1.1
	The Adjudicator is 
	Will be appointed if or when the need arises.

	W1.2(3)
	The Adjudicator nominating body is:
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the London Institution of Civil Engineers. (See www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The tribunal is: 
	arbitration.

	W1.4(5)
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body.

	
	The place where arbitration is to be held is
	South Africa

	
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or

· if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	Data for secondary Option clauses
	

	X1
	Price adjustment for inflation
	

	X1.1(a)
	The base date for indices is 
	The base date index shall be one month prior to date of tender.

	X1.1(c)
	The proportions used to calculate the Price Adjustment Factor are:
CPA will kick in 12 months after contract signature. Contract price adjustments to take effect on the anniversary of the contract
	Proportion
85%

15%

100%
	Linked to index
Non-adjustable
	Index prepared 


	X2
	Changes in the law
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X3
	Multiple currencies
	

	X3.1


	The Employer will pay for these items or activities in the currencies stated
	Items & activities
	Other currency
	Maximum payment in other currency

	
	
	Equipment
	Rand/ Dollar
	[●]

	
	
	Software
	Rand/ Dollar
	[●]

	
	
	
	
	[●]

	
	
	[●]
	[●]
	[●]

	X3.1
	The exchange rates are those published in
	SA Reserve Bank] on [●] (date)

	
	
	The items & activities will be paid in the other currency 

- to a foreign Bank account nominated by the Contractor 

- to a valid SARB approved CFC account in South Africa

- in accordance with an alternative payment method agreed with the Employer before the Contract Date.

(select one of the three methods as agreed with successful tenderer and delete the others and this note)

	X4
	Parent company guarantee
	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.

	X7
	Delay damages 
	

	X7.1
	Delay damages for Completion of the whole of the works are
	0.5% per week to a maximum of 15% of individual task order/SAP Purchase Order issued, and so for the right to terminate in the event of expiry of such period shall be the sole and exclusive remedy of the Employer in such event  

	X15
X17
	Limitation of the Contractor’s liability for his design to reasonable skill & care
Low performance damages


	There is no reference to Contract Data in this Option and terms in italics are identified elsewhere in this Contract Data.
Refer to Page 19

	X18
	Limitation of liability
	

	X18.1
	The Contractor’s liability to the Employer for indirect or consequential loss is limited to:
	R0.0 (zero Rand)

	X18.2
	For any one event, the Contractor’s liability to the Employer for loss of or damage to the Employer’s property is limited to:
	the amount of the deductibles relevant to the event 

	X18.3
	The Contractor’s liability for Defects due to his design which are not listed on the Defects Certificate is limited to
	The greater of 

the total of the Prices at the Contract Date 

and 

the amounts excluded and unrecoverable from the Employer’s assets policy for correcting the Defect (other than the resulting physical damage which is not excluded) plus the applicable deductible as at contract date.

	X18.4
	The Contractor’s total liability to the Employer for all matters arising under or in connection with this contract, other than excluded matters, is limited to:
	the total of the Prices other than for the additional excluded matters.

The Contractor’s total liability for the additional excluded matters is not limited. 

The additional excluded matters are amounts for which the Contractor is liable under this contract for

· Defects due to his design which arise before the Defects Certificate is issued,

· Defects due to manufacture and fabrication outside the Site,

· loss of or damage to property (other than the works, Plant and Materials),

· death of or injury to a person and 

· infringement of an intellectual property right.

	X18.5
	The end of liability date is 
	(i)One (1) year after the defects date for latent Defects and 

(ii) the date on which the liability in question prescribes in accordance with the Prescription Act No. 68 of 1969 (as amended or in terms of any replacement legislation) for any other matter.

A latent Defect is a Defect which would not have been discovered on reasonable inspection by the Employer or the Supervisor before the defects date, without requiring any inspection not ordinarily carried out by the Employer or the Supervisor during that period. 

If the Employer or the Supervisor do undertake any inspection over and above the reasonable inspection, this does not place a greater responsibility on the Employer or the Supervisor to have discovered the Defect.

	Z
	The Additional conditions of contract are
	Z1 to Z15 always apply.

	
	

	Z1
	Cession delegation and assignment

	Z1.1
	The Contractor does not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer.

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry. 

	
	

	Z2
	Joint ventures

	Z2.1
	If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations then these persons or organisations are deemed to be jointly and severally liable to the Employer for the performance of this contract.

	Z2.2
	Unless already notified to the Employer, the persons or organisations notify the Project Manager within two weeks of the Contract Date of the key person who has the authority to bind the Contractor on their behalf.

	Z2.3
	The Contractor does not alter the composition of the joint venture, consortium or other unincorporated grouping of two or more persons without the consent of the Employer having been given to the Contractor in writing.

	
	

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Project Manager within thirty days of the notification or as otherwise instructed by the Project Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Works.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.

	
	

	Z4
	Confidentiality

	Z4.1
	The Contractor does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain or to information which was already in the possession of the Contractor at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied with by the recipient.

	Z4.2
	If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Project Manager.

	Z4.3
	In the event that the Contractor is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, notifies the Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z4.4
	The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in the course of Providing the Works and after Completion, requires the prior written consent of the Project Manager.  All rights in and to all such images vests exclusively in the Employer.  

	Z4.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	
	

	Z5
	Waiver and estoppel: Add to core clause 12.3:

	Z5.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	
	

	Z6
	Health, safety and the environment:  Add to core clause 27.4

	Z6.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the works. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of works; and

· undertakes, in and about the execution of the works, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z6.2
	The Contractor, in and about the execution of the works, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	
	

	Z7
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z7.1
	Within one week of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Works Information, showing the amount due for payment equal to that stated in the payment certificate.

	Z7.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

	Z7.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

	
	

	Z8
	Notifying compensation events

	Z8.1
	Delete from the last sentence in core clause 61.3, “unless the Project Manager should have notified the event to the Contractor but did not”.

	
	

	Z9
	Employer’s limitation of liability

	Z9.1
	The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

	Z9.2
	The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the Employer’s liability under the indemnity is limited.

	
	

	Z10
	Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, after the words "against it":  

	Z10.1
	   or had a business rescue order granted against it.

	
	

	Z11
	Addition to secondary Option X7 Delay damages (if applicable in this contract)

	Z11.1
	If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may terminate the Contractor’s obligation to Provide the Works using the same procedures and payment on termination as those applied for reasons R1 to R15 or R18 stated in the Termination Table.

	
	


	Z12
	Ethics

	For the purposes of this Z-clause, the following definitions apply:

	Affected Party
	means, as the context requires, any party, irrespective of whether it is the Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s employees, or any one or more of all of these parties’ relatives or friends,

	Coercive Action
	means to harm or threaten to harm, directly or indirectly, an Affected Party or the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to act unlawfully or illegally,

	Collusive Action
	means where two or more parties co-operate to achieve an unlawful or illegal purpose, including to influence an Affected Party to act unlawfully or illegally,

	Committing Party
	means, as the context requires, the Contractor, or any member thereof in the case of a joint venture, or its employees, agents, or Subcontractor or the Subcontractor’s employees,

	Corrupt Action
	means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service to unlawfully or illegally influence the actions of an Affected Party,

	Fraudulent Action
	means any unlawfully or illegally intentional act or omission that misleads, or attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an obligation or incurring an obligation,

	Obstructive Action
	means a Committing Party unlawfully or illegally destroying, falsifying, altering or concealing information or making false statements to materially impede an investigation into allegations of Prohibited Action, and

	Prohibited Action
	means any one or more of a Coercive Action, Collusive Action Corrupt Action, Fraudulent Action or Obstructive Action.

	Z12.1
	A Committing Party may not take any Prohibited Action during the course of the procurement of this contract or in execution thereof.

	Z12.2
	The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

	Z12.3
	If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the amounts due on termination are those intended in core clauses 92.1 and 92.2.

	Z12.4
	A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. Where the Employer does not have a contractual bond with the Committing Party, the Contractor ensures that the Committing Party co-operates fully with an investigation.

	
	

	Z13
	Insurance

	Z 13.1
	Replace core clause 84 with the following:


	Insurance cover
	84
	

	
	
	

	
	84.1
	When requested by a Party, the other Party provides certificates from his insurer or broker stating that the insurances required by this contract are in force.

	
	
	

	
	84.2
	The Contractor provides the insurances stated in the Insurance Table A.

	
	
	

	
	84.3
	The insurances provide cover for events which are at the Contractor’s risk from the starting date until the earlier of Completion and the date of the termination certificate.

	
	
	

	
	
	INSURANCE TABLE A

Insurance against

Minimum amount of cover or minimum limit of indemnity

Loss of or damage to the works, Plant and Materials

The replacement cost where not covered by the Employer’s insurance

The Employer’s policy deductible, as at Contract Date, where covered by the Employer’s insurance
Loss of or damage to Equipment

The replacement cost

Liability for loss of or damage to property (except the works, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) caused by activity in connection with this contract

Loss of or damage to property

Employer’s property

The replacement cost where not covered by the Employer’s insurance

The Employer’s policy deductible, as at Contract Date, where covered by the Employer’s insurance
Other property

The replacement cost

Bodily injury to or death of a person 

The amount required by applicable law

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract

The amount required by the applicable law



	
	
	

	Z 13.2
	
	Replace core clause 87 with the following:

The Employer provides the insurances stated in the Insurance Table B.

	
	
	

	
	
	

	
	
	

	
	
	INSURANCE TABLE B

Insurance against or name of policy

Minimum amount of cover or minimum limit of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document

Motor Fleet and Mobile Plant

Per the insurance policy document

Terrorism

Per the insurance policy document

Cyber Liability

Per the insurance policy document

Nuclear Material Damage and Business Interruption

Per the insurance policy document

Nuclear Material Damage Terrorism

Per the insurance policy document




	Z14
	Nuclear Liability

	Z14.1
	The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder of a nuclear licence in respect of the KNPS.

	Z14.2
	The Employer is solely responsible for and indemnifies the Contractor or any other person against any and all liabilities which the Contractor or any person may incur arising out of or resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred due to the unlawful intent of the Contractor or any other person or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z14.3
	Subject to clause Z14.4 below, the Employer waives all rights of recourse, arising from the aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the unlawful intent of the Contractor or any other person, or the presence of the Contractor or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, without the permission of the Employer or of a person acting on behalf of the Employer.

	Z14.4
	The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any replacement section dealing with the same subject matter.

	Z14.5
	The protection afforded by the provisions hereof shall be in effect until the KNPS is decommissioned.

	
	

	Z15
	Asbestos

	For the purposes of this Z-clause, the following definitions apply:

	AAIA
	means approved asbestos inspection authority.

	ACM
	means asbestos containing materials.

	AL
	means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres per ml of air measured over a 4 hour period. The value at which proactive actions is required in order to control asbestos exposure to prevent exceeding the OEL.

	Ambient Air
	means breathable air in area of work with specific reference to breathing zone, which is defined to be a virtual area within a radius of approximately 30cm from the nose inlet.

	Compliance Monitoring
	means compliance sampling used to assess whether or not the personal exposure of workers to regulated asbestos fibres is in compliance with the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	OEL
	means occupational exposure limit.

	Parallel Measurements
	means measurements performed in parallel, yet separately, to existing measurements to verify validity of results.

	Safe Levels
	means  airborne asbestos exposure levels conforming to the Standard’s requirements for safe processing, handling, storing, disposal and phase-out of asbestos and asbestos containing material, equipment and articles.

	Standard
	means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing Material, Equipment and Articles.

	SANAS
	means the South African National Accreditation System.

	TWA
	means the average exposure, within a given workplace, to airborne asbestos fibres, normalised to the baseline of a 4 hour continuous period, also applicable to short term exposures, i.e. 10-minute TWA.

	Z15.1
	The Employer ensures that the Ambient Air in the area where the Contractor will Provide the Services conforms to the acceptable prescribed South African standard for asbestos, as per the regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and monitored according to HSG173 and OESSM.

	Z15.2
	Upon written request by the Contractor, the Employer certifies that these conditions prevail. All measurements and reporting are effected by an independent, competent, and certified occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements and related control measures at the Contractor’s expense. For the purposes of compliance the results generated from Parallel Measurements are evaluated only against South African statutory limits as detailed in clause Z15.1. Control measures conform to the requirements stipulated in the AAIA-approved asbestos work plan.

	Z15.3
	The Employer manages asbestos and ACM according to the Standard.

	Z15.4
	In the event that any asbestos is identified while Providing the Services, a risk assessment is conducted and if so required, with reference to possible exposure to an airborne concentration of above the AL for asbestos, immediate control measures are implemented and relevant air monitoring conducted in order to declare the area safe.

	Z15.5
	The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith until such time that the area of concern is declared safe by either Compliance Monitoring or an AAIA approved control measure intervention, for example, per the emergency asbestos work plan, if applicable.

	Z15.6
	The Contractor continues to Provide the Services, without additional control measures presented, on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

	Z15.7
	Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a registered asbestos contractor, instructed by the Employer at the Employer’s expense, and conducted in line with South African legislation.


Low Performance Damages Table
The amounts for low performance damages are:
	Clause
X17
	Item
	Description of noncompliance to employers’ requirements
	Damages payable by the contractor to the employer

	X17.1.1
	Response time for design services
	Inability of the contractor to provide design as per agreed project timelines.
	5% of Task / Purchase Order value

	X17.1.2
	Response times for supply and delivery services
	Inability of the contractor to supply and deliver equipment/material as per agreed project timelines.
	10% of Task / Purchase Order value

	X17.1.3
	Response times for installation and commissioning services
	Inability of the contractor to install and commission equipment/material as per agreed project timelines.
	2% of Task / Purchase Order value

	X17.1.4
	Response times for support and maintenance services
	Inability of the contractor to meet SLA response times as stipulated in the Scope Of Work (table 2 of 240-135089195)
	As per 3.5.1.7 of 240-135089195

	X17.1.5
	Response time for training services
	Inability of the contractor to provide training as per agreed timelines
	2% of Task Order Purchase Order value 


C1.2 Contract Data

Part two - Data provided by the Contractor
Completion of the data in full, according to Options chosen, is essential to create a complete contract.

	Clause
	Statement
	Data

	10.1
	The Contractor is (Name):
	 FORMTEXT 

     

	
	Address
	 FORMTEXT 

     

	
	Tel No.
	 FORMTEXT 

     

	
	Fax No.
	 FORMTEXT 

     

	11.2(8)
	The direct fee percentage is
	 FORMTEXT 

     %

	
	The subcontracted fee percentage is
	 FORMTEXT 

     %

	11.2(18)
	The working areas are the Site and
	 FORMTEXT 

     

	24.1
	The Contractor's key persons are:
	

	
	1
Name:
	 FORMTEXT 

     

	
	
Job:
	 FORMTEXT 

     

	
	
Responsibilities:
	 FORMTEXT 

     

	
	
Qualifications:
	 FORMTEXT 

     

	
	
Experience:
	 FORMTEXT 

     

	
	2
Name:
	 FORMTEXT 

     

	
	
Job
	 FORMTEXT 

     

	
	
Responsibilities:
	 FORMTEXT 

     

	
	
Qualifications:
	 FORMTEXT 

     

	
	
Experience:
	 FORMTEXT 

     

	
	
	CV's (and further key persons data including CVs) are appended to Tender Schedule entitled FORMTEXT 

     .

	11.2(3)
	The completion date for the whole of the works is
	

	11.2(14)
	The following matters will be included in the Risk Register
	

	11.2(19)
	The Works Information for the Contractor’s design is in:
	

	31.1
	The programme identified in the Contract Data is
	

	B
	Priced contract with bill of quantities
	

	11.2(21)
	The bill of quantities is in
	 FORMTEXT 

     

	11.2(31) 
	The tendered total of the Prices is 
	 FORMTEXT 

      (in figures) 

 FORMTEXT 

      (in words), excluding VAT 

	
	
	

	B
	Priced contract with bill of quantities
	Data for the Shorter Schedule of Cost Components

	41 in SSCC
	The percentage for people overheads is:
	 FORMTEXT 

     %

	21 in SSCC
	The published list of Equipment is the last edition of the list published by
	 FORMTEXT 

     

	
	The percentage for adjustment for Equipment in the published list is
	Minus  FORMTEXT 

     %

	22 in SSCC
	The rates of other Equipment are:
	Equipment

	
	
	 FORMTEXT 

     

	
	
	 FORMTEXT 

     

	
	
	 FORMTEXT 

     

	
	
	 FORMTEXT 

     

	
	
	 FORMTEXT 

     
	

	61 in SSCC
	The hourly rates for Defined Cost of design outside the Working Areas are
	Category of employee
	

	
	Note:  Hourly rates are estimated ‘cost to company of the employee’ and not selling rates.  
	 FORMTEXT 

     
	

	
	Please insert another schedule if foreign resources may also be used
	 FORMTEXT 

     
	

	
	
	 FORMTEXT 

     

	
	
	 FORMTEXT 

     

	62 in SSCC
	The percentage for design overheads is
	 FORMTEXT 

     %

	63 in SSCC
	The categories of design employees whose travelling expenses to and from the Working Areas are included in Defined Cost are:
	 FORMTEXT 

     


2: Pricing Data

ECC3 Option B

	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option B
	3

	C2.2
	The bill of quantities
	1


C2.1 Pricing assumptions: Option B

How work is priced and assessed for payment

Clause 11 in NEC3 Engineering and Construction Contract (ECC3) Option B states:

	Identified and defined terms
	11

11.2
	(21) The Bill of Quantities is the bill of quantities as changed in accordance with this contract to accommodate implemented compensation events and for accepted quotations for acceleration.



	
	
	(28) The Price for Work Done to Date is the total of 

· the quantity of the work which the Contractor has completed for each item in the Bill of Quantities multiplied by the rate and

· a proportion of each lump sum which is the proportion of the work covered by the item which the Contractor has completed.

Completed work is work without Defects which would either delay or be covered by immediately following work.



	
	
	(31) The Prices are the lump sums and the amounts obtained by multiplying the rates by the quantities for the items in the Bill of Quantities.




This confirms that Option B is a re-measurement contract and the bill comprises only items measured using quantities and rates or stated as lump sums.  Value related items are not used.  Time related items are items measured using rates where the rate is a unit of time. This is a rates-based contract. Quantities shall be provided on official task orders / SAP purchase orders issued, therefore, the works, goods and services are to be provided only in accordance with official task order / SAP purchase orders issued. No work is to commence without an official task orders / SAP purchase orders.

Function of the Bill of Quantities

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site Information”.  This confirms that specifications and descriptions of the work or any constraints on how it is to be done are not included in the Bill, but in the Works Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor does not Provide the Works in accordance with the Bill of Quantities.  The Bill of Quantities is only a pricing document.  

Guidance before pricing and measuring

Employers preparing tenders or contract documents, and tendering contractors are advised to consult the sections dealing with the bill of quantities in the NEC3 Engineering and Construction Contract Guidance Notes before preparing the bill of quantities or before entering rates and lump sums into the bill. 

There is no general provision in Option B for payment for materials on Site before incorporation into the works.  If secondary Option X14 Advanced payment has not been used then the tendering contractor may obtain the same effect by inserting appropriate items in the method related charges where the method of measurement allows, or alternatively making allowance in the rates of the bill of quantities for the financing of Plant and Materials until they are incorporated in the works.
When compensation events arise, the default position is that the Bill of Quantities is not used to calculate the cost effect of the event.  Defined Cost and the resulting Fee is used and Defined Cost includes all components of cost which the Contractor is likely to incur, including so called P & G items.  Rates and lump sums from the Bill of Quantities, or from any other source, may be used instead of Defined Cost and the Fee only if the Contractor and Project Manager agree.  If they are unable to agree, then Defined Cost plus Fee is used.   

Measurement and payment

Symbols

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows:

[add or delete as required] 

	Abbreviation
	Unit

	%
	percent

	h
	hour

	ha
	hectare

	kg
	kilogram

	kl
	kilolitre

	km
	kilometre

	km-pass
	kilometre-pass

	kPa
	kilopascal

	kW
	kilowatt

	l
	litre

	m
	metre

	mm
	millimetre

	m2
	square metre

	m2-pass
	square metre pass

	m3
	cubic metre

	m3-km
	cubic metre-kilometre

	MN
	meganewton

	MN.m
	meganewton-metre

	MPa
	megapascal

	No.
	number

	sum
	Lump sum

	t
	tonne (1000kg)


4.2.
General assumptions

4.2.1.
Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has been made in the quantities for waste.

4.2.2.
The Prices and rates stated for each item in the Bill of Quantities shall be treated as being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and everything necessary as incurred or required by the Contractor in carrying out or providing that item.    

4.2.3.
An item against which no Price is entered will be treated as covered by other Prices or rates in the bill of quantities.  

4.2.4.
The quantities contained in the Bill of Quantities may not be final and do not necessarily represent the actual amount of work to be done.  The quantities of work assessed and certified for payment by the Project Manager at each assessment date will be used for determining payments due.
4.2.5.
The short descriptions of the items of payment given in the bill of quantities are only for the purposes of identifying the items.  Detail regarding the extent of the work entailed under each item is provided in the Works Information.

C2.2 the bill of quantities
	 
	
	
	 All prices in ZAR 

	 Table No. 
	 Section Description 
	 Total Foreign Currency 
	 Total Foreign Currency (ZAR) 
	 Local 
	 Total Tendered Value  

	3
	Equipment
	                                          -   
	                              -   
	                           -   
	                              -   

	 
	Design
	                                          -   
	                              -   
	                           -   
	                              -   

	 
	I&C
	                                          -   
	                              -   
	                           -   
	                              -   

	 
	TOTAL PRICE EXCLUDING VAT
	                                          -   
	                              -   
	                           -   
	                              -   

	 
	SOUTH AFRICAN VAT - ON IMPORTED GOODS
	                                          -   
	                              -   
	                           -   
	                              -   

	 
	TOTAL PRICES INCLUDING VAT
	                                          -   
	                              -   
	                           -   
	                              -   


� This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in terms of the conditions of contract.
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