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NEC3 Term Service Contract (TSC3) 
 
 
 
 
 
 

Between 
 
 

ESKOM HOLDINGS SOC Ltd  
(Reg No. 2002/015527/30) 

and 
 
 

[Insert at award stage] 
(Reg No. ___________ ) 

for 
 
 

To carry out repairs to damaged and Supply New 
SO3 heaters refurbish able components belonging to 
Duvha Power Station, and includes collecting the 
damaged components from Duvha Power Station, 
transporting them to the Contractors workshop, 
assessing the damage, submitting SOW and prices 
as per the price list for assessment, repairing 
damages. Once repairs have been completed as per 
the Employer’s instructions and delivery of the 
components back to Duvha Power Station Stores 
receiving. 
 
 

  

Contents: 
 

 No of 
pages 

Part C1 Agreements & Contract Data [●] 

Part C2 Pricing Data [●] 

Part C3 Scope of Work [●] 

   

CONTRACT No. [Insert at award stage] 
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PART C1: AGREEMENTS & CONTRACT DATA 
 
 
 
 
 
 
 
 
 
 
 

Contents: 
 

 No of 
pages 

C1.1 Form of Offer and Acceptance  
 
[to be inserted from Returnable Documents at award 
stage] 

[●] 

C1.2a Contract Data provided by the Employer [●] 

C1.2b Contract Data provided by the Contractor 
 
[to be inserted from Returnable Documents at award 
stage] 

[●] 

C1.3 Proforma Guarantees [●] 

 
 
 

C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of 
the clause which requires the data is shown in the left hand column for each statement however 
other clauses may also use the same data.   

 
2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 

options are identified by shading in the left hand column.  In the event that the option is not required 
select and delete the whole row.  Where the following symbol is used “[●]” - data is required to be 
inserted relevant to the specific option selected.] 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 
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1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

   

   

 dispute resolution Option W1: Dispute resolution procedure  

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law  

   

  X4:  Parent company guarantee  

   

   

  X17: Low service damages  

  X18: Limitation of liability 

  X19: Task Order 

  X20 : Key performance indicators  

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20131 (TSC3) 

 

10.1 The Employer is (name):  Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name):  [●] Msebenzi Khanyile 

 Address [●] Duvha Power Station 

 Tel [●] 

 Fax [●] 

 e-mail [●] 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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11.2(2) The Affected Property is [●]SO3 plant unit 1 & 6  

11.2(13) The service is  To carry out repairs to damaged and 
Supply New SO3 heaters refurbish able 
components belonging to Duvha Power 
Station, and includes collecting the 
damaged components from Duvha 
Power Station, transporting them to the 
Contractors workshop, assessing the 
damage, submitting SOW and prices as 
per the price list for assessment, 
repairing damages. Once repairs have 
been completed as per the Employer’s 
instructions and delivery of the 
components back to Duvha Power 
Station Stores receiving. 
 

11.2(14) The following matters will be included in 
the Risk Register 

 
[●] Premature failures on all refurbished 
components. 
Failure on agreed lead times 
Quality control plans 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is [●] weeks Neo to advise 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
[●] weeks of the Contract Date 

3 Time  

30.1 The starting date is. [●] ? 

30.1 The service period is [●] 36 months  

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  between the 25th day of each successive 
month. 

51.1 The currency of this contract is the  South African Rand 
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51.2 The period within which payments are 
made is 

 
[●] after 14 days of delivery (2 weeks). 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. [●] None 

  2. [●]lead time during refurbishment of  should 
not pose a risk of un availability of the spares 

  3. [●] 

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance). 

83.1   
 

The Employer provides these additional 
insurances 

as stated for “Format TSC3” available on  
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance) 
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83.1 The Contractor provides these additional 
insurances: 

[●] 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

83.1 The insurance against loss of or damage 
to the works, Plant and Materials is to 
include cover for Plant and Materials 
provided by the Employer for an amount of 

 
 
 
[●] 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

 
 
 
 
 
 
 
whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rands).. 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
[●]  2 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] Procurement 

 Tel No. [●] 

http://www.ice-sa.org.za/
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 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is [●] South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  [●]. Procurement 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  [●] non-adjustable  

  1.00 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X17 Low service damages  

X17.1 The service level table is in  [ Late delivery of spares after two weeks of the 
agreed delivery date, 5% of the task order value 
will be deducted] 
 
[ Late delivery of spares after more than two 
weeks of the agreed delivery date, 10-15% of the 
task order value will be deducted] 
 

http://www.ice-sa.org.za/
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X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) Contract/Task order value 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles in the 
Employer’s assets and works / maintenance 
policies available on 
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  [●] Twelve months after the end of the service 
period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
[●] Two days of receiving the Task Order 

X20 Key Performance Indicators (not used 
when Option X12 applies) 
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X20.1 The incentive schedule for Key 
Performance Indicators is in  

 
Annexure [●] to this Contract Data 

X20.2 A report of performance against each Key 
Performance Indicator is provided at 
intervals of  

 
 
[●] months 

Z The additional conditions of contract 
are 

 
Z1 to Z11 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
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which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 
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Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

 
For the purposes of this Z-clause, the following definitions apply: 
 
Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 

or a third party, such party’s employees, agents, or Subcontractors or 
Subcontractor’s employees, or any one or more of all of these parties’ relatives or 
friends, 

 
Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 

property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

 
Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal 

purpose, including to influence an Affected Party to act unlawfully or illegally, 
 
Committing Party means, as the context requires, the Contractor, or any member thereof in the case 

of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees,  
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Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

 
Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or 

attempts to mislead, an Affected Party, in order to obtain a financial or other benefit 
or to avoid an obligation or incurring an obligation, 

 
Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or 

concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 

 
Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action, 

Fraudulent Action or Obstructive Action. 
 
Z 11.1  A Committing Party may not take any Prohibited Action during the course of the procurement of this 

contract or in execution thereof.  
 
Z 11.2  The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party 

has taken such Prohibited Action and the Contractor did not take timely and appropriate action to 
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to 
Provide the Service for this reason. 

 
Z 11.3  If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the 

procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3. 
 
Z 11.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 

Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 

Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  In 
terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer 
does not provide and in cases where the Employer does provide insurance the Contractor insures for the 
difference between what the Insurance Table requires and what the Employer provides. 
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5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
6. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

 
 
 

C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract) 
 

3. Please read the relevant clauses in the conditions of contract before you enter data.  The number of 
the clause which requires the data is shown in the left hand column for each statement however 
other clauses may also use the same data.   

 
4. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 

options are identified by shading in the left hand column.  In the event that the option is not required 
select and delete the whole row.  Where the following symbol is used “[●]” - data is required to be 
inserted relevant to the specific option selected.] 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

   

   

 dispute resolution Option W1: Dispute resolution procedure  

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law  

   

  X4:  Parent company guarantee  

   

   

  X17: Low service damages  

  X18: Limitation of liability 
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  X19: Task Order 

  X20 : Key performance indicators  

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name):  Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name):  [●] Msebenzi Khanyile 

 Address [●] Duvha Power Station 

 Tel [●] 

 Fax [●] 

 e-mail [●] 

11.2(2) The Affected Property is [●]SO3 plant unit 1 & 6  

11.2(13) The service is  To carry out repairs to damaged and 
Supply New SO3 heaters refurbish able 
components belonging to Duvha Power 
Station, and includes collecting the 
damaged components from Duvha 
Power Station, transporting them to the 
Contractors workshop, assessing the 
damage, submitting SOW and prices as 
per the price list for assessment, 
repairing damages. Once repairs have 
been completed as per the Employer’s 
instructions and delivery of the 
components back to Duvha Power 
Station Stores receiving. 
 

11.2(14) The following matters will be included in 
the Risk Register 

 
[●] Premature failures on all refurbished 
components. 
Failure on agreed lead times 
Quality control plans 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is [●] weeks Neo to advise 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
[●] weeks of the Contract Date 

3 Time  

30.1 The starting date is. [●] ? 

30.1 The service period is [●] 36 months  

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  between the 25th day of each successive 
month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
[●] after 14 days of delivery (2 weeks). 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
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Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. [●] None 

  2. [●]lead time during refurbishment of  should 
not pose a risk of un availability of the spares 

  3. [●] 

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance). 

83.1   
 

The Employer provides these additional 
insurances 

as stated for “Format TSC3” available on  
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance) 

83.1 The Contractor provides these additional 
insurances: 

[●] 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

83.1 The insurance against loss of or damage 
to the works, Plant and Materials is to 
include cover for Plant and Materials 
provided by the Employer for an amount of 

 
 
 
[●] 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

 
 
 
 
 
 
 
whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
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arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rands).. 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
[●]  2 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] Procurement 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is [●] South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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X1.1 The base date for indices is  [●]. Procurement 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  0. [●] [●] 

  [●] non-adjustable  

  1.00 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X17 Low service damages  

X17.1 The service level table is in  [ Late delivery of spares after two weeks of the 
agreed delivery date, 5% of the task order value 
will be deducted] 
 
[ Late delivery of spares after more than two 
weeks of the agreed delivery date, 10-15% of the 
task order value will be deducted] 
 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) Contract/Task order value 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles in the 
Employer’s assets and works / maintenance 
policies available on 
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx  
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X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  [●] Twelve months after the end of the service 
period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
[●] Two days of receiving the Task Order 

X20 Key Performance Indicators (not used 
when Option X12 applies) 

 

X20.1 The incentive schedule for Key 
Performance Indicators is in  

 
Annexure [●] to this Contract Data 

X20.2 A report of performance against each Key 
Performance Indicator is provided at 
intervals of  

 
 
[●] months 

Z The additional conditions of contract 
are 

 
Z1 to Z11 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 
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Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
To carry out repairs to damaged and Supply New SO3 heaters refurbish able components belonging to Duvha Power Station
   

 

 
PART C2: PRICING DATA PAGE 22 C2 TSC3 COVER 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
To carry out repairs to damaged and Supply New SO3 heaters refurbish able components belonging to Duvha Power Station
   

 

 
PART C2: PRICING DATA PAGE 23 C2 TSC3 COVER 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

 
For the purposes of this Z-clause, the following definitions apply: 
 
Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 

or a third party, such party’s employees, agents, or Subcontractors or 
Subcontractor’s employees, or any one or more of all of these parties’ relatives or 
friends, 

 
Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 

property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

 
Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal 

purpose, including to influence an Affected Party to act unlawfully or illegally, 
 
Committing Party means, as the context requires, the Contractor, or any member thereof in the case 

of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees,  

 
Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 

service to unlawfully or illegally influence the actions of an Affected Party, 
 
Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or 

attempts to mislead, an Affected Party, in order to obtain a financial or other benefit 
or to avoid an obligation or incurring an obligation, 

 
Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or 

concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 

 
Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action, 

Fraudulent Action or Obstructive Action. 
 
Z 11.1  A Committing Party may not take any Prohibited Action during the course of the procurement of this 

contract or in execution thereof.  
 
Z 11.2  The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party 

has taken such Prohibited Action and the Contractor did not take timely and appropriate action to 
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to 
Provide the Service for this reason. 

 
Z 11.3  If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the 

procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3. 
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Z 11.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 
Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 

Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
7. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
8. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
9. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
10. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  In 
terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer 
does not provide and in cases where the Employer does provide insurance the Contractor insures for the 
difference between what the Insurance Table requires and what the Employer provides. 

 
11. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
12. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
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C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with 
this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor 
has completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance 
Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list 
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the 
service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, 
may have listed some items that he requires the Contractor to include in the price list to be prepared and 
priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and incidental 
to Providing the Service in accordance with the Service Information, as it was at the time of tender, 
as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
within that item later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 

Item nr Description Unit Expected 
Quantity 

Rate Price 

602188 Supply and Deliver 
HEATER: TYPE: S03 PROCESS AIR; POTENTIAL: 
380 V; POWER: 120 KW; DIMENSIONS: LG 2.1 
M; MOUNTING METHOD: FLANGE; FLANGE 
DIAMETER 250NB,PRESSURE-OPERATING 
70KIPA; QTY OF BANKS THREE,QTY OF 

THERMOCOUPLES-THREE-ONE FOR EACH 
BANK; QUANTITY OF TUBULAR ELEMENTS 36; 
WATT DENSITY-ELEMENTS 2.4 W/CM2; 3 
PHASE DELTA CONNECTED COIL MUST BE 
MADE OF INCONEL MATERIAL; ESKOM 
ELECTRICAL MAINTENANCE DEPARTMENT TO 
CONDUCT QUALITY CONTROL CHECKS AT THE 
SUPPLIER SITE BEFORE DELIVERY OF THE 
HEATERS; QC TO BE CONDUCTED AS PER 
QM58 DOCUMENT 240-105658000 - SUPPLIER 
QUALITY MANAGEMENT SPECIFICATION; 
DRAWING NO: EJ0400/DUVHA/1/2; SERIAL NO: 
EJ400/D/120-2/75; PART NO: DSD-055 

    

 COLLECT FROM DUVHA     

 STRIP AND ASSESS     

 CALL THE EMPLOYER ASSESSMENT     

 ISSUE THE SCOPE OF WORK 
INCLUDING A QUALITY CONTROL PLAN 
(QCP) FOR EMPLOYER INTERVENTIONS 

    

 REPAIR AND REPLACE AS PER THE 
AGREED SCOPE 

    

 ASSEMBLE      

 DELIVER BACK TO DUVHA P/S     

 SPARES TO BE REFURBISHED      

1      

2      

3      

4      

5      

6      

7      

8      
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9      

10      

11      

      

 

The total of the Prices  
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Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 
 

Contents 
 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → Index 
and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the formats 
used in this template are retained.    
 
Otherwise insert list of contents manually. 
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Description of the service 

Executive overview  

 

Following the issue of a Task Order by the Employer’s representative, the Contractor must collect the specified 

SO3 heater element able components from site, transport it to the Contractor’s workshop, strip the SO3 heater 

element able components and assess the condition  in the employer’s presence.  The Contractor must compile 

a list of all the items that are not fit for service, together with the work that will be necessary to repair each 

component (with reference to the contract price list).  The list must be submitted to the Employer’s 

representative for assessment. This work is mainly on the Price list components Once the quote is prepared 

in line with the price list of this contract and it is accepted, Duvha will issue a Task Order for the repair of the 

Heater The Contractor can only proceed with required repair work after the task order is issued. 

The Contractor must only fit new parts or parts declared fit for service in the Heater l refurbish able components; 

any deviation from this must be discussed with the Employer’s representative for acceptance.  

The refurbished Heater must be  delivered to site following the successful test run/inspections and acceptance 

of all test certificates and guarantees.  

The work to  SO3 heater element components will be covered by one or more Task Orders. The sum total of 

time to perform the work, or the sum total of time for delays and the sum total of costs of all the Task Orders 

associated with SO3 heater element will form the basis for determining delay damages. 

The total time between collecting a SO3 heater elements components and delivery of the same components 

shall not be more than 2 weeks. 

The employer has the right to issue spares and components if and when available from the Store of Duvha 

Power Station. The contractor is to stipulate the date by which such spares or components are to be available 

at his works. Any delays caused by the late supply of spares or components by Duvha Power Station will be 

taken into account should compensation events or delay damages be enforced. The Employer will deliver all 

free issue items to the Contractor’s workshop.  The Contractor must however give sufficient advance notice to 

the Employer’s representative to make the necessary arrangements for delivery. 

The contractor must only work to original manufacturing specifications and to approved quality control plans 

which must be made available for inspection by the employer. 

The delivery of SO3 heater elements will only be considered as complete if and when all the associated 

documentation is available at Duvha Power Station. 

 

Quality Control Plan 

A Quality control plan must be developed and submitted to Eskom for approval. The plan has to include quality 

control on material for new components, quality control of components not manufactured by the contractor 

(seals, bearings, Thermocouples ect). 

Intervention points on critical manufacturing and assembling steps must be approved before the work starts. 

Involvement of an approved AIA has to be indicated 

Intervention points 

Intervention points will be approved for each individual SO3 heater element  components and is to be detailed 

in the applicable Task Order. 

The employer's representative may from time to time visit the contractor's works to inspect and monitor 

progress without prior notice.  
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Every SO3 heater element components repaired, the employer's representative must be contacted before the 

test run and/or for inspection to allow witnessing or waiving of the test run and/or release to site. 

Material certificates 

The quality control plan must state the controls to confirm the quality of all materials used (hardness, tensile 

strength, and chemical composition), NDT test required during fabrication and assembly and heat treatment 

requirements. The physical property test certificate, chemical composition certificates, NDT certificates and 

heat treatment certificates must be in the datapack. 

Painting 

The  SO3 heater element must be painted after the inspection/test run was successful. A painting report must 

be in the datapack; recording the specification of the paint used for each layer, minimum paint thickness (per 

layer and total). 

THE PROGRAMME 

The starting date and completion date as per the relevant Task Order will be applicable for each SO3 heater 

element component. 

A program must be submitted for each task order with the activities broken down to show how the end date 

will be achieved. 

 

 

 

 
 

Employer’s requirements for the service 

Either  
Describe in detail what the Employer requires the Contractor to do and how he is to do it if the Contractor is 
mainly providing labour and tools to carry out the Employer’s requirements  
Or  
Provide the Employer’s operating philosophy / user requirement specification (URS) / performance 
specification giving deliverables and constraints for the service from which the Contractor is to plan in detail 
how he is to achieve the required deliverables.  
 
Reference could be made to an Annexure for a detailed classification of services or to the Price List in the 
case of Option A or C and if the Price List descriptions are complete. 

 
 

Interpretation and terminology 

If required include here definitions additional to those used in the conditions of contract which are required only 
for the purpose of making the Service Information easier to draft and read.  Also list abbreviations used and 
provide a full interpretation of each one, for example: 

 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

OBL Outside battery limits 
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Management strategy and start up. 

The Contractor’s plan for the service 

In the TSC3 the Contractor’s plan is his “design” for performing the service throughout the service period. 
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core 
clauses and some additional requirements in each of the main Options.   
 
The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in 
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for 
the Contractor to follow.  Read the TSC3 Guidance Notes pages 21 and 22 for more information on the 
Contractor’s plan. 
 
Use this section to describe any particulars which must be taken into account by the Contractor in developing 
his plan as required by clause 21.2.   For example information about the order and timing or method of carrying 
out particular items of work.  
 
List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s plan.  

 
 

Management meetings 

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk 
management) may require that a meeting shall be held.  However the intention of all NEC contracts is that the 
Parties and their agents use the techniques of partnering to manage the contract by holding meetings designed 
to pro actively and jointly manage the administration of the contract with the objective of minimising the adverse 
effects of risks and surprises for both Parties. 
Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold 
a weekly risk register meeting (Clause 16.2).  This could be used to discuss safety, compensation events, 
subcontracting, overall co-ordination and other matters of a general nature.  Separate meetings for specialist 
activities such as planning and activities of a technical nature may also be warranted. 
Describe here the general meetings and their purpose. Provide particulars of approximate times, days, 
location, and attendance requirements, stipulating that attendees shall have the necessary delegated authority 
to make decisions in respect of matters discussed at such meetings. 
The following text could be used as a model for this section: 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Weekly on Thursday at 
Duvha PS___ 

  

Overall contract progress 
and feedback 

Monthly on last day_____ 
at Duvha PS 

 Employer and 
Contractor  

    

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened 
the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions 
under the contract as these shall be done separately by the person identified in the conditions of contract to 
carry out such actions or instructions.   
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Contractor’s management, supervision and key people 

State any additional constraining requirements on Contractor’s supervision and key people that are not already 
stated in other sections such as for Health and Safety.  This section could be used to solicit an organogramme 
from the Contractor showing his people and their lines of authority / communication.  This would be essential 
if the Contractor is a Joint Venture.  

 
 
 

Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Contractor by the Service 
Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor 
does not affect the Employer’s right to termination stated in this contract.  
 
 

Documentation control 

The Contractor is responsible to plan the supply of the documentation during the various project stages and 
to provide the documentation in accordance with the Contractor Document Submission Schedule (CDSS). A 
document is thus any written or pictorial information describing, defining, specifying or certifying activities, 
requirements, procedures or results.  
 
All the drawings issued by the Employer for this contract is copyright protected and are not to be copied by the 
Contractor. 
 
It is the responsibility of the Contractor to update any drawings that may have changed due to modifications 
on the plant. These drawings should be submitted and registered correctly by the Contractor to the drawing 
office at Duvha Power Station. 
 
The Contractor submits all documentation on a formal transmittal form to the Supply Manager.  
 
All manuals, documents, drawings and engineering documentation shall be presented in British English in both 
software and hardware. 
 
All Communications will be filed and kept on site at all times as it is crucial to have the correct communication 
structures. These communication documents should at all times adhere to the NEC 3 Term Service Contract 
communication requirements. 
 
 
 

Invoicing and payment 

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated 
in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
_________________________  
and include on each invoice the following information: 
 
Name and address of the Contractor and the Service Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4740101508; 
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Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
(add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 
 

Contract change management  

Any change of the Contractor’s company ownership should be communicated through to the Supply Manager. 
Failing to do this may lead to contract termination with legal consequences.  
 
The correct processes and procedures will be communicated through to the Contractor by the Supply Manager. 
 
If the Employer’s Supply Manager change the Contractor will be notified by the Employer as soon as possible 
to ensure that the Contractor follow the correct communication channels. 
 
 
 

Records of Defined Cost to be kept by the Contractor 

If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep any 
other records.  Include any other constraint which may be required in regard to format and filing of the records, 
and whether access for the Service Manager shall be provided in hard copy or electronically.  
 
Could delete if Option A applies unless the Employer requires some form of control over the Contractor’s 
record keeping for the purpose of compensation event management. 

 
 
 

Insurance provided by the Employer 

As stated in Contract Data and as per Annexure A within this Service Agreement. 
 
 
 

Training workshops and technology transfer 

The Supply Manager may request a detailed workshop or bar charts which fit into the logic and time span of 
the Accepted Programme, and reflects the required manufacturing completion dates. 
 
The Contractor should create a programme for training for the Employer’s nominated employees if required 
from the Supply Manager. 
 
This training should be relevant for the Employer’s employees to perform front line fault finding or maintenance.  
 
 
 

Design and supply of Equipment 

Details of the design of Equipment is shared with the Service Manager, not necessarily for his acceptance but, 
as an assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently and 
without delay.   
 
Also the Employer may wish to exercise constraints or include witness and hold points during manufacture, 
assembly or delivery of such Equipment.    
 
The Contractor submits particulars of the design of an item of equipment to the Service Manager for 
acceptance when the Service Manager instructs him to. A reason for not accepting is that the design of the 
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item will not allow the Contractor to provide the service in accordance with the Service Information, accepted 
plan or the applicable law. 
 
 
 

Things provided at the end of the service period for the Employer’s use 

Equipment 

None 

Information and other things 

The Contractor has the right to use Equipment, Plant, and Materials as stated in this Service Information 
provided by the Employer to provide the service. 
 
At the end of the service period the Contractor returns all Equipment and surplus materials to the Employer. 
Provides items of equipment for the Employer’s use as stated in the Service Information and provides 
information and other things as stated in the Service Information. 
 
 
 
 

Management of work done by Task Order 

Only use this heading if Option X19 applies to this contract.   
 
In some cases all work may be done in terms of Task Orders in which case it may be logical to move this 
section closer to the start of this part 2 of the Service Information.   In some cases only parts of the service 
may require to be handled by Task Order, for example a major repair which has become necessary during a 
continuous maintenance service contract. 
 
Please read Option X19 before drafting requirements here as much of the procedure for the administration of 
Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include  
 
A Task Order format could be provided in an Annexure to this Service Information.   
 
Many considerations can apply to Task Orders, such as availability of resources, arrangements for emergency 
work, Task Order reporting (work carried out and service results), assessment of additional Prices for service 
not included in the Price List etc. 
 
Clause X19.6 requires information which should be included on a Task Order programme.    
Further requirements for Task Orders include things to be provided by the Employer under a Task Order and 
the conditions under which the Employer or Others are to work. 
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Health and safety, the environment and quality assurance 

Health and safety risk management 

The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in 
and about the execution of the service. Without limitation the Contractor: 
accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under 
the Construction Regulations 2003 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the 
Construction Regulations”) for the Affected Property; 
warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance 
with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety 
rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of 
health & safety in and about the execution of the service; and 
undertakes, in and about the execution of the service, to comply with the Construction Regulations and with 
all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s 
direction and control, likewise observe and comply with the foregoing. 

The Contractor, in and about the execution of the service, complies with all applicable environmental 
laws and regulations and rules, guidelines and procedures otherwise provided for under this contract 
and ensures that his Subcontractors, employees and others under the Contractor’s direction and 
control, likewise observe and comply with the foregoing. 

 
. 
 
 

Environmental constraints and management 

All service providers appointed to render any services within Eskom Duvha Power Station are required to 
comply with the station’s Environmental Management System requirements.  
 
NB: Before commencing with any work, the service providers are required to visit the station’s environmental 
section for evaluation. The station’s environmental practitioner will evaluate the services to be rendered by the 
service provider and therefore allocate relevant legal and other requirements documents which the Contractor 
shall comply with during the works. The service provider together with Eskom’s Environmental practitioner 
shall sign in the Environmental Agreement Register to indicate that the agreement is reached.  
 
The service provider shall then commence with the works but paying inordinate attention towards implementing 
the relevant legal and other requirements measures as agreed in the register. Failure to comply with this 
agreement may ultimately lead to the termination of this contract. This requirement shall also be clearly 
stipulated in the NEC contracts between Eskom Duvha Power Station and any service providers.  
 
It should always be noted that Duvha Power Station is ISO14001 certified and therefore promotes Integrated 
Environmental Management (IEM) philosophy which aims to achieve a desirable balance between 
conservation and development. All activities taking place within Duvha Power Station must consider section 
28 of the National Environmental Management Act (107 of 1998) which makes provision for the duty of care 
approach. The contractor’s team must commit to review and to continually improve environmental 
management, with the objective of improving overall environmental performance. The Contractor must consult 
with Duvha Environmental section on a regular basis for on-going assistance and advices. 

 
The EMS shall clearly cover the following areas as per ISO 14001; 
- Environmental policy 
- Environmental legal and other requirements 
- Risk Assessments/Aspects & Impacts Register 
- Improved management of monitoring and measurement documentation( e.g. devices calibration 

certificates)   
- Provision of necessary resources (e.g. computers, adequate human resource) and allocation of roles and 

responsibility (through clear appointments) to achieve effective implementation of the EMS.  
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- Continuous commitment towards complying with operational controls such as work instructions, operational 
procedures, etc. (either provided by the Contractor or by Supply Manager) as well as emergency 
preparedness and response procedures/plans.   

- The contractor shall continually evaluate the compliance to legal requirements (e.g. sewage treatment plant 
permits and other applicable legislation); this should also be documented within the monthly environmental 
site inspections reports. 

- Duvha Power Station’s procedure for non-conformity, corrective action and preventive actions shall be 
followed in case of the environmental incidents. 

- Contingency plans. 
 

Environmental Management Programmes 
 

- Environmental Management Programmes shall be established and maintained to ensure that objectives 
and targets are achieved. 

 
Audits 
 
Audits covering various Environmental aspects, Safety, Operational, IBI and Maintenance Management at the 
plant shall be carried out within an acceptable interval to ensure compliance with statutory requirements and 
Eskom’s policies, Directives, procedures etc. 
 
 

Quality assurance requirements 

The Contractor prepares a contract quality management plan that, where appropriate, indicates the following: 
 

- Indicates the interface with the Contractors quality system and applicable documents such as procedures 
and work instructions 

- Establishes communication channels between the Contractor and the Supply Manager in respect of quality 
and the integration of such with the prescribed contract communication channels 

- Indicates how specific subcontractors will be monitored  
- Identifies items or activities for which quality control plans will be prepared  
- Identifies the specifications, drawings and acceptance criteria for material for which quality control plans 

are not required 
- Identifies the areas or processes requiring special controls 
- Identifies the Contractor’s Management Representative and personnel responsible for the control of quality 

activities and their relationship to the Contractor’s management structure 
- Identifies the documents which are to be submitted to the Supply Manager 
- Indicates the Contractor’s quality monitoring programme 
 
The Contractor periodically updates the contract quality management plan to reflect changes in any of the 
above details. The frequency of such updates is determined by the Supply Manager but will not be greater 
than one year. 
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Procurement 

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service Information 
regarding procurement procedures.  This part of the Service Information MUST include any such procedures 
to be able to administer Disallowed Cost.   

People 

Minimum requirements of people employed 

Specify any constraints relating to people employed to Provide the Service; for example permits for foreigners, 
training (other than H & S), use of labour from designated areas and industrial relations. 

 
 
 

BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 
 
 

Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must 
comply with after contract award in regard to any ASGI-SA requirements.  The ASGI-SA Compliance Schedule 
completed in the returnable tender schedules is reproduced here.  If ASGI-SA does not apply, delete this 
paragraph. 

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and Shared 
Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA Compliance 
Schedule stated below 
. 
[Insert the agreed ASGI-SA Compliance Schedule here] 
 
 
The Contractor shall keep accurate records and provide the Service Manager with reports on the Contractor’s 
actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format of records and 
frequency of submission etc.] 
 
The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
 

Subcontracting 

Preferred subcontractors 

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or 
suppliers the Contractor is required to enter into subcontracts with.  This is usually only required where 
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with 
operational standards. 

 
 
 

Subcontract documentation, and assessment of subcontract tenders 

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the 
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be issued, 
received, assessed (using a joint report?) and awarded. 
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Limitations on subcontracting 

The Employer may require that the Contractor must subcontract certain specialised work, or that the Contractor 
shall not subcontract more than a specified proportion of the whole of the contract.   

 
 
 

Attendance on subcontractors 

State requirements for attendance on Subcontractors, if any 

 
 
 

Plant and Materials 

Specifications 

Plant and Materials are defined as items intended to be included in the Affected Property.  This will refer to 
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and 
supply of spare parts.  Quality is usually designed in or specified in the technical specifications.  However to 
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an 
overarching default requirement – fitness for purpose etc.  
 
Either specify here or provide a list of the applicable specifications and attach them as Annexure or state where 
they can be obtained from. 

 
 
 

Correction of defects 

 
a. All system failures that require urgent attention that may be causing a simulator failure or other production 
risk, as determined by the employer, must be repaired urgently by the Contractor, with employer’s personnel 
in attendance.   
 
b. The Contractor must submit a completed corrective maintenance feedback form for every failure incident. 
The form will include the following details:  
 
1. Description of failure as reported 
2. Findings 
3. Corrective actions executed  
4. Spares used 
5. Description of component that failed 
6. Date, time and duration 

 
 
 
 

Contractor’s procurement of Plant and Materials 

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the 
Affected Property and any other requirements for delivery and storage before installation.  The Employer may 
require warranties from suppliers to be in favour of the Employer and not just to the Contractor.   The Employer 
may also need schedules of vendor data for his own use after the end of the service period. 
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Tests and inspections before delivery 

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be 
inspected and tested before delivery.  Specify any requirements particularly if such tests and inspections are 
to be carried out by agents of the Employer overseas.   

 

Plant & Materials provided “free issue” by the Employer 

List any Plant and Materials which are to be provided by the Employer. 
 
State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading, 
inspection, storage, care custody and control, return of unused Plant and Materials, etc.   Always include a 
statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’. 

 
 
 

Cataloguing requirements by the Contractor 

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be 
satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 – Incorporating Cataloguing 
into the Procurement Environment, Unique Identifier 240-1289988974). 
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Working on the Affected Property 

This part of the Service Information addresses constraints, facilities, services and rules applicable to the 
Contractor whilst he is doing work on the Affected Property.  
 

Employer’s site entry and security control, permits, and site regulations 

Sites such as Koeberg Nuclear Power Station have very strict entrance requirements which tendering 
contractors need to allow for in their prices, and the Contractor has to comply with.  State these or similar 
requirements here. 
 
In addition to the above there may be other restrictions once on the site, plus rules relating to roads, walkways 
and the provision of barricades  

 
 
 

People restrictions, hours of work, conduct and records 

Restrictions and hours of work may apply on some sites.  It is very important that the Contractor keeps records 
of his people working on the Affected Property, including those of his Subcontractors.  State that the Service 
Manager shall have access to them at any time.  These records may be needed when assessing compensation 
events. 

 
 
 

Health and safety facilities on the Affected Property 

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act.  This section allows 
the Employer to state what measures are to be taken on the Affected Property by describing where First Aid 
facilities provided by the Employer are located and any other emergency arrangements.  Do not use if already 
addressed in 2.3.  

 
 
 

Environmental controls, fauna & flora 

This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general 
environmental requirements referred to in section 3 above. 

 
 
 

Cooperating with and obtaining acceptance of Others 

This sub-paragraph could be used to deal with two issues.  
1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others with 
whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the definition of 
Others.  
2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies. 

 
 
 
 
 

Records of Contractor’s Equipment 
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This sub-paragraph is intended to address how records are to be kept of Equipment on Site including whether 
it is owned or hired.  Include any constraints about scaffolding, rigs, heavy lifts and cranes, including removal 
from the Affected Property.  

 
 
 

Equipment provided by the Employer 

Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out 
conditions relating thereto. 

 
 
 

Site services and facilities 

Provided by the Employer 

This is a mandatory cross reference form clause 25.2 in TSC3.  State what the Employer will provide in the 
way of power, water, waste disposal, telecomms, ablutions, fire protection and lighting (etc) on the Affected 
Property.  Give hook up locations and any constraints on how the hook up is to be done.  Always conclude by 
stating that the Contractor shall provide everything else necessary for Providing the Service. 

 
 
 

Provided by the Contractor 

Describe what the Contractor is to provide in the way of accommodation, laboratories, storage, vehicles and 
office equipment for the Service Manager and any restrictions or minimum requirements concerning the 
Contractor’s own facilities.  Also state what happens to these facilities upon completion of the contract.  

 
 
 

Control of noise, dust, water and waste  

State requirements, if any. 

 
 
 

Hook ups to existing works 

State any constraints 

 
 

Tests and inspections 

Description of tests and inspections 

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others 
[40.1]. 

 
 

Materials facilities and samples for tests and inspections  

State what materials facilities and samples for tests and inspections the Contractor and the Employer are to 
provide, per core clause 40.2. 
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List of drawings 

Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 

DRAWING NO: 
EJ0400/DUVHA/1/2; SERIAL 
NO: EJ400/D/120-2/75; 
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