

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT

DEFINITIONS

1 A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0

Clause 1.1 Definition of "**Commencement Date**" is added:

"COMMENCEMENT DATE" means the date that is 5 working days after site hand over.

Clause 1.1 Definition of "**Construction Guarantee**" is amended by replacing it with the following:

"CONSTRUCTION GUARANTEE" means a guarantee at call obtained by the **contractor** from an institution approved by the **employer** in terms of the **employer's** construction guarantee form as selected in the **schedule**

Clause 1.1 Definition of "**Construction Period**" is amended by replacing it with the following:

"CONSTRUCTION PERIOD" means the period commencing on the **commencement date** and ending on the date of **practical completion**

Clause 1.1 Definition of "**Corrupt Practice**" is added:

"CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of anything of value to influence the action of a public official in the procurement process or in contract execution

Clause 1.1 Definition of "**Fraudulent Practice**" is added:

Carried to Collection

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

R

"FRAUDULENT PRACTICE" means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of any tenderer and includes collusive practice among tenderers (prior to or after the tender submission) designed to establish tender prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition

Clause 1.1 Definition of **"Interest"** is amended by replacing it with the following:

"INTEREST" means the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the legislation of the Republic of South Africa, and in particular:

(a) in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply;

and

(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

Clause 1.1 Definition of **"Principal Agent"** is amended by replacing it with the following:

"PRINCIPAL AGENT" means the person or entity appointed by the **employer** and named in the **schedule**. In the event of a **principal agent** not being appointed, then all the duties and obligations of a **principal agent** as detailed in the **agreement** shall be fulfilled by a representative of the **employer** as named in the **schedule**

Clause 1.1 Definition of **"Security"** is amended by replacing it with the following:

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL

PROVISIONAL BILLS OF QUANTITIES

"SECURITY" means the form of security provided by the **employer** or **contractor**, as stated in the **schedule**, from which the **contractor** or **employer** may recover expense or loss

Clause 1.6 is amended by replacing the words "prepaid registered post, telefax or e-mail" with "prepaid registered post or telefax"

Clause 1.6.4 is amended by replacing it with the following:

No clause

Fixed: _____ Value related: _____ Time related: _____

Item

OBJECTIVE AND PREPARATION

1 A2.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 2.0

Fixed: _____ Value related: _____ Time related: _____

Item

2 A3.0 DOCUMENTS

Clause 3.0

Clause 3.2.1 is amended by replacing "14.1" with "14.0"

Clause 3.7 is amended by the addition of the following:

The **contractor** shall supply and keep a copy of the **JBCC** Series 2000 Principal Building Agreement and Preliminaries applicable to this contract on the **site**, to which the **employer**, **principal agent** and **agents** shall have access at all times

Clause 3.10 is amended by replacing the second reference to "**principal agent**" with the word "**employer**"

Fixed: _____ Value related: _____ Time related: _____

Item

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

1	<p>A4.0 DESIGN RESPONSIBILITY</p> <p>Clause 4.0</p> <p>Clause 4.3 is amended by replacing it with the following:</p> <p>No clause</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
2	<p>A5.0 EMPLOYER'S AGENTS</p> <p>Clause 5.0</p> <p>Clause 5.1.2 is amended to include clauses 32.6.3, 34.3 and 34.4 in terms of which the employer has retained its authority and has not given a mandate to the principal agent and in terms of which the employer shall sign all documents.</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
3	<p>A6.0 SITE REPRESENTATIVE</p> <p>Clause 6.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
4	<p>A7.0 COMPLIANCE WITH REGULATIONS</p> <p>Clause 7.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
5	<p>A8.0 WORKS RISK</p> <p>Clause 8.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
Carried to Collection			R	
<p>Section No. 1</p> <p>Bill No. 1</p> <p>PRELIMINARIES AND GENERAL</p> <p>NYULULA JUNIOR SECONDARY SCHOOL</p> <p>PROVISIONAL BILLS OF QUANTITIES</p>				

1	<p>A9.0 INDEMNITIES</p> <p>Clause 9.0</p> <p>Fixed:_____ Value related:_____ Time related:_____</p>	Item	
2	<p>A10.0 WORKS INSURANCES</p> <p>Clause 10.0</p> <p>Clause 10.0 is amended by the addition of the following clauses:</p> <p>10.5 Damage to the Works</p> <p>(a) Without in any way limiting the contractor's obligations in terms of the contract, the contractor shall bear the full risk of damage to and/or destruction of the works by whatever cause during construction of the works and hereby indemnifies and holds harmless the employer against any such damage. The contractor shall take such precautions and security measures and other steps for the protection and security of the works as the contractor may deem necessary</p> <p>(b) The contractor shall at all times proceed immediately to remove or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore, replace and/or repair the works</p> <p>(c) The employer shall carry the risk of damage to or destruction of the works and materials paid for by the employer that is the result of the excepted risks as set out in 10.6</p> <p>(d) Where the employer bears the risk in terms of this contract, the contractor shall, if requested to do so, reinstate any damage or destroyed portions of the works and the costs of such reinstatement shall be measured and valued in terms of 32.0 hereof</p>		
	<p style="text-align: right;">Carried to Collection</p> <p>Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES</p>		<p style="text-align: center;">R</p>

10.6 Injury to Persons or loss of or damage to Properties

- (a) The **contractor** shall be liable for and hereby indemnifies the **employer** against any liability, loss, claim or proceeding whether arising in common law or by statute, consequent upon personal injuries to or the death of any person whomsoever arising out of or in the course of or caused by the execution of the **works** unless due to any act or negligence of any person for whose actions the **employer** is legally liable
- (b) The **contractor** shall be liable for and hereby indemnifies the **employer** against any liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or immovable or personal property or property contiguous to the **site**, whether belonging to or under the control of the **employer** or any other body or person, arising out of or in the course of or by reason of the execution of the **works** unless due to any act or negligence of any person for whose actions the **employer** is legally liable
- (c) The **contractor** shall, upon receiving a **contract instruction** from the **principal agent**, cause the same to be made good in a perfect and workmanlike manner at his own cost and in default thereof the **employer** shall be entitled to cause it to be made good and to recover the cost thereof from the **contractor** or to deduct the same from amounts due to the **contractor**
- (d) The **contractor** shall be responsible for the protection and safety of such portions of the premises placed under his control by the **employer** for the purpose of executing the **works** until the issue of the **certificate of practical completion**

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

- (e) Where the execution of the **works** involves the risk of removal of or interference with support to adjoining properties including land or structures or any structures to be altered or added to, the **contractor** shall obtain adequate insurance and will remain adequately insured or insured to the specific limit stated in the contract against the death of or injury to persons or damage to such property consequent on such removal or interference with the support until such portion of the **works** has been completed
- (f) The **contractor** shall at all times proceed immediately at his own cost to remove or dispose of any debris and to rebuild, restore, replace and/or repair such property and to execute the **works**

10.7 High risk insurance

In the event of the project being executed in a geological area classified as a "High Risk Area", that is an area which is subject to highly unstable subsurface conditions that might result in catastrophic ground movement evident by sinkhole or doline formation the following will apply:

10.7.1 Damage to the works

The **contractor** shall, from the **commencement date** of the **works** until the date of the **certificate of practical completion** bear the full risk of and hereby indemnifies and holds harmless the **employer** against any damage to and/or destruction of the **works** consequent upon a catastrophic ground movement as mentioned above. The **contractor** shall take such precautions and security measures and other steps for the protection of the **works** as he may deem necessary

When so instructed to do so by the **principal agent**, the **contractor** shall proceed immediately to remove and/or dispose of any debris arising from damage to or destruction of the **works** and to rebuild, restore, replace and/or repair the **works**, at the **contractor's** own costs

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

10.7.2 Injury to persons or loss of or damage to property

The **contractor** shall be liable for and hereby indemnifies and holds harmless the **employer** against any liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in common law or by statute, consequent upon personal injuries to or the death of any person whomsoever resulting from, arising out of, or caused by a catastrophic ground movement as mentioned above

The **contractor** shall be liable for and hereby indemnifies the **employer** against any and all liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or immovable or personal property or property contiguous to the **site**, whether belonging to or under the control of the **employer** or any other body or person whomsoever arising out of or caused by a catastrophic ground movement, as mentioned above, which occurred during the period of the contract

10.7.3 It is the responsibility of the **contractor** to ensure that he has adequate insurance to cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the **contractor's** obligations in terms of the contract, the **contractor** shall, within twenty-one (21) **calendar days** of the **commencement date** but before commencement of the **works**, submit to the **employer** proof of such insurance policy, if requested to do so

10.7.4 The **employer** shall be entitled to recover any and all losses and/or damages of whatever nature suffered or incurred consequent upon the **contractor's** default of his obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the **contractor** or by deducting the same from any amounts still due under this contract or under any other contract presently or hereafter existing between the **employer** and the **contractor** and for this purpose all these contracts shall be considered one indivisible whole

Fixed: _____ Value related: _____ Time related: _____

Item

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL**PROVISIONAL BILLS OF QUANTITIES**

1	A11.0 LIABILITY INSURANCES Clause 11.0 Fixed: _____ Value related: _____ Time related: _____	Item		
2	A12.0 EFFECTING INSURANCES Clause 12.0 Fixed: _____ Value related: _____ Time related: _____	Item		
3	A13.0 No clause	N/A		
4	A14.0 SECURITY Clause 14.0 Clauses 14.1 - 14.8 are amended by replacing them with the following: 14.1 The security to be submitted by the contractor to the employer will be as a payment reduction of up to ten per cent (10%) of the value certified in the payment certificate (excluding VAT) 14.1.1 The payment reduction of the value certified in a payment certificate shall be <i>mutatis mutandi</i> in terms of 31.8(A) 14.1.2 The employer shall be entitled to recover expense and loss from the payment reduction in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event the employer's entitlement shall take precedence over his obligations to refund the payment reduction security or portions thereof to the contractor 14.2 Where security as a payment reduction of ten per cent (10%) of the value certified in the payment certificate (excluding VAT) has been selected: 14.2.1 The payment reduction of the value certified in a payment certificate shall be <i>mutatis mutandi</i> in terms of 31.8(B)			
	Carried to Collection		R	
	Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES			

14.2.2 The **employer** shall be entitled to recover expense and loss from the payment reduction in terms of 33.0 provided that the **employer** complies with the provisions of 33.4 in which event the **employer's** entitlement shall take precedence over his obligations to refund the payment reduction **security** or portions thereof to the **contractor**

14.9 Should the **contractor** fail to furnish the **security** in terms of 14.2, the **employer**, in his sole discretion and without notification to the **contractor**, is entitled to change the **contractor's** selected form of **security** to that of a ten per cent (10%) payment reduction of the value certified in the **payment certificate** (excluding VAT), whereafter 14.7 shall be applicable

Fixed: _____ Value related: _____ Time related: _____

Item

EXECUTION

1 A15.0 PREPARATION FOR AND EXECUTION OF THE WORKS

Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:

The **security** selected in terms of 14.0

Clause 15.1 is amended by the addition of the following clause:

15.1.4 An acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), within fourteen (14) **calendar days** of **commencement date**

Clause 15.2.1 is amended by replacing it with the following clause:

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

Give the **contractor** possession of the **site** within ten (10) **working days** of the **contractor** complying with the terms of 15.1.4

Fixed: _____ Value related: _____ Time related: _____

Item

1 A16.0 ACCESS TO THE WORKS

Clause 16.0

Fixed: _____ Value related: _____ Time related: _____

Item

2 A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Clause 17.1.11 is amended by deleting the words "and the appointment of **nominated** and **selected subcontractors**"

Fixed: _____ Value related: _____ Time related: _____

Item

3 A18.0 SETTING OUT OF THE WORKS

Clause 18.0

Fixed: _____ Value related: _____ Time related: _____

Item

4 A19.0 ASSIGNMENT

Clause 19.0

Fixed: _____ Value related: _____ Time related: _____

Item

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL

PROVISIONAL BILLS OF QUANTITIES

1	<p>A20.0 NOMINATED SUBCONTRACTORS</p> <p>Clause 20.0</p> <p>Clause 20.1.3 is amended by replacing it with the following:</p> <p>No clause</p> <p>Note: See item B9.1 hereinafter for adjustment of attendance on nominated subcontractors executing work allowed for under provisional sums</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
2	<p>A21.0 SELECTED SUBCONTRACTORS</p> <p>Clause 21.0</p> <p>Clause 21 is amended by replacing it with:</p> <p>No clause</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
3	<p>A22.0 EMPLOYER'S DIRECT CONTRACTORS</p> <p>Clause 22.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
4	<p>A23.0 CONTRACTOR'S DOMESTIC SUBCONTRACTORS</p> <p>Clause 23.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
Carried to Collection			R	
<p>Section No. 1</p> <p>Bill No. 1</p> <p>PRELIMINARIES AND GENERAL</p> <p>NYULULA JUNIOR SECONDARY SCHOOL</p> <p>PROVISIONAL BILLS OF QUANTITIES</p>				

<u>COMPLETION</u>				
1	A24.0 PRACTICAL COMPLETION Clause 24.0 Fixed: _____ Value related: _____ Time related: _____	Item		
2	A25.0 WORKS COMPLETION Clause 25.0 Fixed: _____ Value related: _____ Time related: _____	Item		
3	A26.0 FINAL COMPLETION Clause 26.0 Fixed: _____ Value related: _____ Time related: _____	Item		
4	A27.0 LATENT DEFECTS LIABILITY PERIOD Clause 27.0 Fixed: _____ Value related: _____ Time related: _____	Item		
5	A28.0 SECTIONAL COMPLETION Clause 28.0 Fixed: _____ Value related: _____ Time related: _____	Item		
6	A29.0 REVISION OF DATE FOR PRACTICAL COMPLETION Clause 29.0 Clause 29.2.5 is amended by replacing it with: No clause Fixed: _____ Value related: _____ Time related: _____	Item		
Carried to Collection			R	
Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES				

1	<p>A30.0 PENALTY FOR NON-COMPLETION</p> <p>Clause 30.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>PAYMENT</u></p>	Item		
2	<p>A31.0 INTERIM PAYMENT TO THE CONTRACTOR</p> <p>Clause 31.0</p> <p>Clause 31.5.2 is amended by replacing "14.7.1" with "14.0 and 31.8"</p> <p>Clause 31.8 is amended by replacing it with the following two alternative clauses:</p> <p>Alternative A</p> <p>31.8(A) Where a security is selected in terms of 14.1; the value of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in full. The value certified shall be subject to the following percentage adjustments:</p> <p>31.8(A).1 Ninety-five percent (95%) of such value in interim payment certificates issued up to the date of practical completion</p> <p>31.8(A).2 Ninety-seven and half percent (97.5%) of such value in interim payment certificates issued on the date of practical completion and up to but excluding the date of final completion</p> <p>31.8(A).3 Ninety-nine percent (99%) of such value in interim payment certificates issued on the date of final completion and up to but excluding the final payment certificate in terms of 34.6</p> <p>31.8(A).4 One hundred percent (100%) of such value in the final payment certificate in terms of 34.6 except where the amount certified is in favour of the employer. In such an event the payment reduction shall remain at the adjustment level applicable to the final payment certificate</p> <p style="text-align: right;">Carried to Collection</p> <p>Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES</p>			R

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the **employer** giving the **contractor** a tax invoice for the amount due

Fixed: _____ Value related: _____ Time related: _____

Item

1 A32.0 ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the following at the end of the sentence:

"due to no fault of the **contractor**"

Add the following clauses: 33.2.9 to 33.2.13:

33.2.9 the **contractor's** failure or neglect to commence with the works on the dates prescribed in the contract

33.2.10 the **contractor's** failure or neglect to proceed with the works in terms of the contract

33.2.11 the **contractor's** failure or neglect for any reason to complete the works in accordance with the contract

33.2.12 the **contractor's** refusal or neglect to comply strictly with any of the conditions of contract or any contract instructions and/or orders in writing given in terms of the contract

33.2.13 the **contractor's** estate being sequestrated; liquidated or surrendered in terms of the insolvency laws in force within the Republic of South Africa.

Fixed: _____ Value related: _____ Time related: _____

Item

2 A33.0 RECOVERY OF EXPENSE AND LOSS

Clause 33.0

Fixed: _____ Value related: _____ Time related: _____

Item

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

1	<p>A34.0 FINAL ACCOUNT AND FINAL PAYMENT</p> <p>Clause 34.0</p> <p>Clause 34.1 is amended by removing "#" next to 34.1</p> <p>Clause 34.2 is amended by inserting "#" next to 34.2</p> <p>Clause 34.13 is amended by replacing "seven (7) calendar days" with "twenty-one (21) calendar days" and deleting the words "subject to the employer giving the contractor a tax invoice for the amount due"</p> <p>Fixed:_____ Value related:_____ Time related:_____</p>	Item	
2	<p>A35.0 PAYMENT TO OTHER PARTIES</p> <p>Clause 35.0</p> <p>Fixed:_____ Value related:_____ Time related:_____</p> <p><u>CANCELLATION</u></p>	Item	
3	<p>A36.0 CANCELLATION BY EMPLOYER - CONTRACTOR'S DEFAULT</p> <p>Clause 36.0</p> <p>Clause 36.1 is amended by the addition of the following clauses:</p> <p>36.1.3 refuses or neglects to comply strictly with any of the conditions of contract</p> <p>36.1.4 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws in force within the Republic of South Africa</p> <p>36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent practices in competing for or in executing the contract</p> <p>Clause 36.3 is amended by removing the reference to "No clause" and replacing the words "principal agent" with "employer"</p>		
<p style="text-align: right;">Carried to Collection</p>			R
<p>Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES</p>			

Clause 36.0 is amended by the addition of the following clause:

36.3 Remove reference to "No clause", and replace "principal agent" with "employer"

36.7 Notwithstanding any clause to the contrary, on cancellation of this **agreement** either by the **employer** or the **contractor**; or for any reason whatsoever, the **contractor** shall on written instruction, discontinue with the **works** on a date stated and withdraw himself from the **site**. The **contractor** shall not be entitled to refuse to withdraw from the **works** on the grounds of any lien or right of retention or on the grounds of any other right whatsoever

Fixed: _____ Value related: _____ Time related: _____

Item

1 **A37.0 CANCELLATION BY EMPLOYER - LOSS AND DAMAGE**

Clause 37.0

Clause 37.3.5 is amended by replacing "ninety (90)" with "one hundred and twenty (120)"

Clause 37.0 is amended by the addition of the following clause:

37.3.5 Replace "ninety (90)" with "one hundred and twenty (120)" and 38.5.4

Fixed: _____ Value related: _____ Time related: _____

Item

2 **A38.0 CANCELLATION BY CONTRACTOR - EMPLOYER'S DEFAULT**

Clause 38.0

Clause 38.5.4 is amended by replacing "ninety (90)" with "one hundred and twenty (120)"

Clause 38.0 is amended by the addition of the following clause:

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

38.7 Notwithstanding any clause to the contrary, on cancellation of this **agreement** either by the **employer** or the **contractor**; or for any reason whatsoever, the **contractor** shall on written instruction, discontinue with the **works** on a date stated and withdraw himself from the **site**. The **contractor** shall not be entitled to refuse to withdraw from the **works** on the grounds of any lien or right of retention or on the grounds of any other right whatsoever

Fixed: _____ Value related: _____ Time related: _____

Item

1 **A39.0 CANCELLATION - CESSATION OF THE WORKS**

Clause 39.0

Clause 39.3.5 is amended by the addition of the following at the end of the sentence:

"within one hundred and twenty (120) **working days** of completion of such a report"

Fixed: _____ Value related: _____ Time related: _____

Item

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

1	<p><u>DISPUTE</u></p> <p>A40.0 DISPUTE SETTLEMENT</p> <p>Clause 40.0</p> <p>Clause 40.2.2 is amended by replacing "one (1) year" with "three (3) years"</p> <p>Clause 40.6 is amended by removing the reference to:</p> <p>No clause</p> <p>Clause 40.7.1 is amended by replacing "(10)" with "(15)" and by the addition of the following:</p> <p>Whether or not mediation resolves the dispute, the parties shall bear their own costs concerning the mediation and equally share the costs of the mediator and related costs</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>SUBSTITUTE PROVISIONS</u></p> <p>A41.0 STATE CLAUSES</p> <p>Clause 41.0</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>CONTRACT VARIABLES</u></p> <p>A42.0 THE SCHEDULE (C1.2)</p> <p>Clause 42.0</p> <p>Tenderers are referred to the C1.2 CONDITIONS OF CONTRACT AND CONTRACT VARIABLES for variables pertaining to this contract</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
2		Item		
3		Item		
	<p style="text-align: right;">Carried to Collection</p> <p>Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES</p>		R	

SECTION B: JBCC PRELIMINARIES**B1.0 DEFINITIONS AND INTERPRETATION****1 B1.1 Definitions and interpretation**

See also clause A1.0 of Section A for additional and/or amended definitions which shall apply equally to this Section

Fixed: _____ Value related: _____ Time related: _____

Item

B2.0 DOCUMENTS**2 B2.1 Checking of documents**

Fixed: _____ Value related: _____ Time related: _____

Item

3 B2.2 Provisional bills of quantities

Fixed: _____ Value related: _____ Time related: _____

Item

4 B2.3 Availability of construction documentation

Fixed: _____ Value related: _____ Time related: _____

Item

5 B2.4 Interests of agents

Fixed: _____ Value related: _____ Time related: _____

Item

6 B2.5 Priced documents

Fixed: _____ Value related: _____ Time related: _____

Item

7 B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of Tender" with "Form of Offer and Acceptance DPW-07(EC)"

Fixed: _____ Value related: _____ Time related: _____

Item

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL**PROVISIONAL BILLS OF QUANTITIES**

B3.0 THE SITE1 **B3.1 Defined works area**

Fixed: _____ Value related: _____ Time related: _____

Item

2 **B3.2 Geotechnical investigation**

Fixed: _____ Value related: _____ Time related: _____

Item

3 **B3.3 Inspection of the site**

Fixed: _____ Value related: _____ Time related: _____

Item

4 **B3.4 Existing premises occupied**

Fixed: _____ Value related: _____ Time related: _____

Item

5 **B3.5 Previous work - dimensional accuracy**

Fixed: _____ Value related: _____ Time related: _____

Item

6 **B3.6 Previous work - defects**

Fixed: _____ Value related: _____ Time related: _____

Item

7 **B3.7 Services - known**

Fixed: _____ Value related: _____ Time related: _____

Item

8 **B3.8 Services - unknown**

Fixed: _____ Value related: _____ Time related: _____

Item

9 **B3.9 Protection of trees**

Fixed: _____ Value related: _____ Time related: _____

Item

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL**PROVISIONAL BILLS OF QUANTITIES**

1	B3.10 Articles of value Fixed: _____ Value related: _____ Time related: _____	Item		
2	B3.11 Inspection of adjoining properties Fixed: _____ Value related: _____ Time related: _____	Item		
<u>B4.0 MANAGEMENT OF CONTRACT</u>				
3	B4.1 Management of the works Fixed: _____ Value related: _____ Time related: R _____	Item		
4	B4.2 Programme for the works Fixed: _____ Value related: _____ Time related: _____	Item		
5	B4.3 Progress meetings Fixed: _____ Value related: _____ Time related: _____	Item		
6	B4.4 Technical meetings Fixed: _____ Value related: _____ Time related: _____	Item		
7	B4.5 Labour and plant records Fixed: _____ Value related: _____ Time related: _____	Item		
<u>B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS' INSTRUCTIONS</u>				
8	B5.1 Samples of materials Fixed: _____ Value related: _____ Time related: _____	Item		
<p style="text-align: right;">Carried to Collection</p>			R	
Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES				

1	B5.2 Workmanship samples Fixed: _____ Value related: _____ Time related: _____	Item
2	B5.3 Shop drawings Fixed: _____ Value related: _____ Time related: _____	Item
3	B5.4 Compliance with manufacturers' instructions Fixed: _____ Value related: _____ Time related: _____	Item
<u>B6.0 TEMPORARY WORKS AND PLANT</u>		
4	B6.1 Deposits and fees Fixed: _____ Value related: _____ Time related: _____	Item
5	B6.2 Enclosure of the works Fixed: _____ Value related: _____ Time related: _____	Item
6	B6.3 Advertising Fixed: _____ Value related: _____ Time related: _____	Item
7	B6.4 Plant, equipment, sheds and offices Fixed: _____ Value related: _____ Time related: _____	Item
8	B6.5 Main notice board Fixed: _____ Value related: _____ Time related: _____	Item
9	B6.6 Subcontractors' notice board Fixed: _____ Value related: _____ Time related: _____	Item

Carried to Collection

R

Section No. 1
 Bill No. 1
 PRELIMINARIES AND GENERAL
NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES

B7.0 TEMPORARY SERVICES1 **B7.1 Location**Fixed: _____ Value related: _____ Time
related: _____

Item

2 **B7.2 Water**Fixed: _____ Value related: _____ Time
related: _____

Item

3 **B7.3 Electricity**Fixed: _____ Value related: _____ Time
related: _____

Item

4 **B7.4 Telecommunication facilities**Fixed: _____ Value related: _____ Time
related: _____

Item

5 **B7.5 Ablution facilities**Fixed: _____ Value related: _____ Time
related: _____

Item

B8.0 PRIME COST AMOUNTS6 **B8.1 Responsibility for prime cost amounts**Fixed: _____ Value related: _____ Time
related: _____

Item

**B9.0 ATTENDANCE ON N/S
SUBCONTRACTORS**7 **B9.1 General attendance**Fixed: _____ Value related: _____ Time
related: _____

Item

8 **B9.2 Special attendance**Fixed: _____ Value related: _____ Time
related: _____

Item

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL**PROVISIONAL BILLS OF QUANTITIES**

1	<p>B9.3 Commissioning - fuel, water and electricity</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>B10.0 FINANCIAL ASPECTS</u></p>	Item		
2	<p>B10.1 Statutory taxes, duties and levies</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
3	<p>B10.2 Payment for preliminaries</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
4	<p>B10.3 Adjustment of preliminaries</p> <p>Clauses B10.3.1 and B10.3.2 are amended by replacing "within fifteen (15) working days of taking possession of the site" with "when submitting his priced bills of quantities / lump sum document"</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
5	<p>B10.4 Payment certificate cash flow</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>B11.0 GENERAL</u></p>	Item		
6	<p>B11.1 Protection of the works</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
7	<p>B11.2 Protection / isolation of existing / sectionally occupied works</p> <p>Fixed: _____ Value related: _____ Time related: _____</p>	Item		
Carried to Collection			R	
Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES				

1	B11.3 Security of the works Fixed: _____ Value related: _____ Time related: _____	Item
2	B11.4 Notice before covering work Fixed: _____ Value related: _____ Time related: _____	Item
3	B11.5 Disturbance Fixed: _____ Value related: _____ Time related: _____	Item
4	B11.6 Environmental disturbance Fixed: _____ Value related: _____ Time related: _____	Item
5	B11.7 Works cleaning and clearing Fixed: _____ Value related: _____ Time related: _____	Item
6	B11.8 Vermin Fixed: _____ Value related: _____ Time related: _____	Item
7	B11.9 Overhand work Fixed: _____ Value related: _____ Time related: _____	Item
8	B11.10 Instruction manuals and guarantees Fixed: _____ Value related: _____ Time related: _____	Item
9	B11.11 As built information Fixed: _____ Value related: _____ Time related: _____	Item

Carried to Collection

R

Section No. 1
Bill No. 1
PRELIMINARIES AND GENERAL
NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES

1	<p>B11.12 Tenant installations</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p><u>B12.0 SCHEDULE OF VARIABLES</u></p>	Item		
2	<p>B12.1 Schedule of variables</p> <p>Fixed: _____ Value related: _____ Time related: _____</p> <p>This schedule contains all variables referred to in this document and is divided into pre-tender and post-tender categories. The pre-tender category must be completed in full and included in the tender documents. Both the pre-tender and post-tender categories form part of these Preliminaries</p> <p>Spaces requiring information must be filled in, shown as "not applicable" or deleted and not left blank. Where choices are offered, the non-applicable items are to be deleted. Where insufficient space is provided the information should be annexed hereto and cross-referenced to the applicable clause of the schedule. Key cross reference clauses are italicised in [] brackets</p> <p>12.1 PRE-TENDER INFORMATION</p> <p>12.1.1 Provisional bills of quantities [2.2] The quantities are provisional</p> <p style="text-align: right;">YES</p> <p>12.1.2 Availability of construction documentation [2.3] <i>Construction documentation is complete</i></p> <p style="text-align: right;">YES</p> <p>12.1.3 Interests of agents [2.4] Details:</p> <p>12.1.4 Defined works area [3.1] Details:</p> <p style="text-align: right;">Carried to Collection</p> <p>Section No. 1 Bill No. 1 PRELIMINARIES AND GENERAL NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES</p>	Item		R

12.1.5 **Geotechnical investigation**

[3.2] Details:

12.1.6 **Existing premises occupied**

[3.4] Specific requirements:

12.1.7 **Previous work - dimensional accuracy**

[3.5] Details:

12.1.8 **Previous work - defects**

[3.6] Details:

12.1.9 **Services - known**

[3.7] Details:

12.1.10 **Protection of trees**

[3.9] Specific requirements:

12.1.11 **Inspection of adjoining properties**

[3.11] Specific requirements:

12.1.12 **Enclosure of the works**

[6.2] Specific requirements:

12.1.13 **Offices**

[6.4.3] Specific requirements:

The **contractor** shall provide, maintain and remove on completion of the works an office for the exclusive use of the **principal agent**, minimum size 4 x 3 x 3m high internally, suitably insulated and ventilated, provided with electric lighting and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-up drawers for drawings. The office shall be kept clean and fit for use at all times

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL**PROVISIONAL BILLS OF QUANTITIES**

12.1.14 **Main notice board**

[6.5] Specific requirements:

The **contractor** shall provide, erect where directed, maintain and remove on completion of the **works** a notice board size 3 x 3m as type Drawing GEN 063, constructed of suitable boarding with flat smooth surface and with edging bead 19mm thick round outer edges and projecting 12mm from face of boarding and rounded on front edge. The board shall be securely fixed to hoarding, where hoarding is provided, or fixed to and including a suitable supporting structure of timber or tubular posts and braces. The board is to be painted ivory white and the bead and 12mm wide dividing lines dark green. All wording shall be inscribed in dark green as per the coat of arms for SA. All wording shall be inscribed in dark green painted sans serif lettering

12.1.15 **Subcontractors' notice board**[6.6] *A notice board is required*

Specific requirements: **NO**

12.1.16 **Water**[7.2] Option A (by **contractor**)**NO**Option B (by **employer** - free of charge)**NO**Option C (by **employer** - metered)**YES****Carried to Collection**

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

12.1.17 Electricity**[7.3]** Option A (by **contractor**)**NO**Option B (by **employer** - free of charge)**NO**Option C (by **employer** - metered)**YES****12.1.18 Telecommunications****[7.4]** Telephone**YES**

Facsimile

YES

E-mail

YES**12.1.19 Ablution facilities****[7.5]** Option A (by **contractor**)**YES**Option B (by **employer**)**NO****12.1.20 Protection of existing/sectionally occupied works****[11.2]** Protection is required**NO****Carried to Collection****R**

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL**PROVISIONAL BILLS OF QUANTITIES**

12.1.21 **Special attendance**[9.2] **Subcontractor** (1) details:**Subcontractor** (2) details:**Subcontractor** (3) details:**Subcontractor** (4) details:12.1.22 **Protection of the works**

[11.1] Specific requirements:

12.1.23 **Disturbance**

[11.5] Specific requirements:

The **contractor** shall keep the site, structures, etc well watered during operations to prevent dust and shall provide and erect and remove on completion of the **works** all necessary temporary dust screens all to the satisfaction of the **principal agent**

12.1.24 **Environmental disturbance**

[11.6] Specific requirements:

12.2 POST-TENDER INFORMATION12.2.1 **Payment of preliminaries**

[10.2] Option A (prorated)

NO

Option B (calculated)

YES**Carried to Collection****R**

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL**PROVISIONAL BILLS OF QUANTITIES**

12.2.2 **Adjustment of preliminaries**

[10.3] Option A (three categories)

NO

Option B (detailed breakdown)

YES12.2.3 **Additional agreed preliminaries items**

Details:

Carried to Collection**R**

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL**PROVISIONAL BILLS OF QUANTITIES**

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where N/A (Not Applicable) appears against an item

1 C1.0 CONTRACT DRAWINGS

The drawings issued with the tender documents do not comprise the complete set but serve as a guide only for tendering purposes and for indicating the scope of the work to enable the tenderer to acquaint himself with the nature and extent of the **works** and the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before submitting his tender, obtain clarification in writing from the **principal agent**

Fixed: _____ Value related: _____
Time related: _____

Item

2 C2.0 GENERAL PREAMBLES

The document "Specification of Materials and Methods to be used - PW371 - A Edition 2.1 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (Edition 2.1 July 2014)." is obtainable on the Department's website (<http://www.publicworks.gov.za/> under "Consultants Guidelines"), and shall be read in conjunction with the **bills of quantities / lump sum document** and be referred to for the full descriptions of work to be done and materials to be used

Fixed: _____ Value related: _____
Time related: _____

Item

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL**PROVISIONAL BILLS OF QUANTITIES**

1 **C3.0 TRADE NAMES**

Wherever a trade name for any product has been described in the **bills of quantities / lump sum document**, the tenderer's attention is drawn to the fact that any other product of equal quality may be used subject to the written approval of the **principal agent** being obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described shall be deemed to have been tendered for

Fixed: _____ Value related: _____
Time related: _____

Item

2 **C4.0 HIV/AIDS AWARENESS**

It is required of the **contractor** to thoroughly study the HIV/AIDS Specification (PW 1544) of the Department that must be read together with and is deemed to be incorporated under this Section of the **bills of quantities / lump sum document**. Provision for pricing of HIV/AIDS awareness is made under items C10.1 to C10.5 hereafter and it is explicitly pointed out that all requirements of the aforementioned specification are deemed to be priced hereunder, as the said items represent the only method of measurement and no additional items or extras to the contract in this regard shall be entertained

The **contractor** must take note that compliance with the HIV/AIDS Specification is compulsory. In the event of partial or total non-compliance, the **principal agent**, notwithstanding the provisions of clause A 31.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any progress **payment certificate** until the **contractor** provides satisfactory proof of compliance. The **contractor** shall not be entitled to any compensation of whatsoever nature, including interest, due to such delay of payment

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

C4.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness Champion including provision of all relevant services, all in accordance with the HIV/AIDS Specification

Fixed: _____ Value related: _____

Time related: _____

Item

C4.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the **principal agent**, provision of a Service Provider Workshop Plan and a suitable venue, conducting of awareness workshops by means of traditional and/or modern multi-media techniques, including follow-up courses, making available all tuition material and performing assessment procedures, all in accordance with the HIV/AIDS Specification

Fixed: _____ Value related: _____

Time related: _____

Item

C4.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic laminated posters, booklets and educational videos, etc. for the duration of the **construction period**, all in accordance with the HIV/AIDS Specification

Fixed: _____ Value related: _____

Time related: _____

Item

C4.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including male and female condoms, replenishing male and female condoms on a daily basis as required for the duration of the **construction period**, all in accordance with the HIV/AIDS Specification

Fixed: _____ Value related: _____

Time related: _____

Item

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL

PROVISIONAL BILLS OF QUANTITIES

C4.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the **principal agent** with access to information including making available all reports, thoroughly completed and reflecting the correct information, for the duration of the **construction period** and close out, all in accordance with the HIV/AIDS Specification

Fixed: _____ Value related: _____

Time related: _____

Item

Carried to Collection

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

NYULULA JUNIOR SECONDARY SCHOOL

PROVISIONAL BILLS OF QUANTITIES

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

COLLECTION

Total Brought Forward from Page No.

**Page
No****Amount**

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

Carried Forward**R**

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

COLLECTION**Brought Forward****Page
No****Amount**

R

Total Brought Forward from Page No.

21

22

23

24

25

26

27

28

29

30

31

32

33

34

35

36

37

Carried Forward to Summary of Section No. 1

R

Section No. 1

Bill No. 1

PRELIMINARIES AND GENERAL

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

1	Principal Contractor's time related obligations in respect of the OHS Act and Construction Regulations for the entire construction period.		Item	
2	Provision of full time Health and Safety Officer for the entire construction period.		Item	
3	Induction training of personnel.	No		
4	Provision of first aid boxes.	No		
<u>Provision for Personal Protective Equipment and Protective Clothing:</u>				
5	Reflective vests.	No		
6	Hard hats.	No		
7	Protective foot wear.	No		
8	Ear Plugs.	No		
9	Dust Masks.	No		
<u>Costs of Medical Certificates and Medical Surveillance:</u>				
10	Initial (baseline) medical examinations.	No		
11	Exit Examinations.	No		
<u>Noise Monitoring:</u>				
12	Establishment of noise zones.	No		
13	Audiograms.	No		
Carried to Collection				
Section No. 1 Bill No. 2 HEALTH AND SAFETY NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES			R	

Section No. 1

Bill No. 2

HEALTH AND SAFETY

COLLECTION

Total Brought Forward from Page No.

**Page
No****Amount**

40

41

Carried Forward to Summary of Section No. 1

R

Section No. 1

Bill No. 2

HEALTH AND SAFETY

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

[illegible]

Item No		Quantity	Rate	Amount
	<u>SECTION No. 2 - BUILDING WORKS</u>			
	<u>BILL No. 1</u>			
	<u>ALTERATIONS, DEMOLITIONS, ETC.</u>			
	Note:			
	For Preambles see "PW 371 - A Edition 2.1 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (Edition 2.1 July 2014).			
	<u>DEMOLITIONS</u>			
	<u>Ordinary demolitions</u>			
	Reference hereunder to cart away shall mean carting off site to a dumping site to be located by the Contractor.			
	<u>ROOF COVERINGS, ETC.</u>			
1	Take down and cart away galvanised IBR profile roof covering fixed to steel or timber.	m2	299	
2	Take down and cart away galvanised steel ridge capping.	m	18	
	<u>CARPENTRY AND JOINERY</u>			
	<u>Roof structures</u>			
3	Demolish and cart away double pitch roof structure size 17500 x 16000mm wide (measured flat on plan) comprising IBR roof covering, barge and fascia boards, rainwater goods timber trusses, purlins, etc. including breaking down brick beam filling and preparing top of wall to receive new trusses.	No	1	
	<u>Skirting</u>			
4	Take down and cart away timber skirting.	m	153	
	Carried to Collection			R
	Section No. 2			
	Bill No. 1			
	ALTERATIONS			
	NYULULA JUNIOR SECONDARY SCHOOL			
	PROVISIONAL BILLS OF QUANTITIES			

Timber doors and frames

- | | | | |
|---|--|----|---|
| 1 | Take out from one brick wall and cart away single timber door and frame size 900mm wide x 2100mm high including preparing reveals to receive new frame (elsewhere). | No | 6 |
| 2 | Take out from one brick wall and cart away double timber door and steel frame size 1800mm wide x 2100mm high including preparing reveals to receive new frame (elsewhere). | No | 2 |

FLOOR COVERINGS

- | | | | |
|---|--|----|-----|
| 3 | Strip from concrete floors vinyl floor tiling and cart away including preparing screed for new floor covering (elsewhere). | m2 | 280 |
|---|--|----|-----|

IRONMONGERYGeneral ironmongery

- | | | | |
|---|--|----|---|
| 4 | Take out from steel door and cart away, cylinder or mortice lockset. | No | 4 |
| 5 | Take off from steel door and cart away, lever furniture set. | No | 4 |

Pinning Boards

- | | | | |
|---|--|----|---|
| 6 | Take down and cart away felt backing pinning boards, size approximately 5000 x 1500mm high including filling holes with cement mortar. | No | 1 |
|---|--|----|---|

METALWORKPanels and gates

- | | | | |
|---|--|----|---|
| 7 | Take out from concrete brickwork and cart away galvanised gate, size overall 1800 x 2150mm high, comprising galvanised steel perimeter framing filled with horizontal round bar including unbolting and removing hinge bracket assemblies. | No | 2 |
|---|--|----|---|

Carried to Collection

R

Section No. 2

Bill No. 1

ALTERATIONS

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

	<u>Windows and burglar screens</u>				
1	Take out from steel perimeter framing and cart away, glazed steel window size 1000 x 900mm high.	No	3		
2	Take out from steel perimeter framing and cart away, glazed steel window size 1500 x 900mm high.	No	1		
	<u>Record Room Doors</u>				
3	Take out from one brick wall and cart away records room door with integral steel frame, size 1000 x 2000mm high prepare opening to receive new steel door frame (elsewhere).	No	1		
	<u>PLASTERING</u>				
	<u>Floors</u>				
4	Hack up 25mm thick granolithic or floor screed and cart away including preparing surface bed to receive new screed (elsewhere).	m2	280		
	<u>Walls</u>				
5	Hack off plaster from brick wall and cart away including preparing to receive new plaster (elsewhere).	m2	70		
6	Hack off plaster from brick wall reveals and cart away including preparing to receive new plaster (elsewhere).	m2	10		
	<u>GLAZING</u>				
7	Take out 4mm thick glass from galvanised steel window including preparing frame to receive new glass (elsewhere).	m2	6		
	<u>REFURBISHMENT, PREPARATORY WORKS, ETC.</u>				
	<u>Sundry brickwork refurbishment</u>				
8	Replace broken brick in existing face brick wall with matching brick bedded, jointed and pointed in cement mortar to match existing.	No	26		
	Carried to Collection			R	
	Section No. 2				
	Bill No. 1				
	ALTERATIONS				
	NYULULA JUNIOR SECONDARY SCHOOL				
	PROVISIONAL BILLS OF QUANTITIES				

<u>General repair work</u>					
1	Hack plaster from brickwork for a width of 100mm either side of crack, nail galvanised stretch plate over crack with steel nails at 200mm centres to receive plaster (elsewhere).	m	25		
<u>METAL WORK</u>					
<u>Servicing of windows, doors, etc.</u>					
2	Service window, size approximately 500 x 1200mm high with one side hung opening light and one fixed light including ensuring smooth opening and closing and replacement of missing stays, catches, etc. as necessary to match existing.	No	4		
3	Service window, size approximately 1000 x 1000mm high with two side hung opening light including ensuring smooth opening and closing and replacement of missing stays, catches, etc. as necessary to match existing.	No	12		
<u>Refurbishment by cleaning</u>					
<u>Walls, concrete columns, tiling, etc.</u>					
4	High pressure clean external face brick facade to remove dirt, lichen, moss, etc. complete including recess pointing and jointing in cement mortar, where necessary, to match existing.	m2	520		
Carried to Collection					R
Section No. 2					
Bill No. 1					
ALTERATIONS					
NYULULA JUNIOR SECONDARY SCHOOL					
PROVISIONAL BILLS OF QUANTITIES					

Section No. 2

Bill No. 1

ALTERATIONS

COLLECTION

Total Brought Forward from Page No.

**Page
No****Amount**

44

45

46

47

Carried Forward to Summary of Section No. 2

R

Section No. 2

Bill No. 1

ALTERATIONS

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

Item No		Quantity	Rate	Amount
	<u>BILL No. 2</u>			
	<u>MASONRY</u>			
	<u>Note:</u>			
	For Preambles see "PW 371 - A Edition 2.1 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (Edition 2.1 July 2014).			
	<u>BRICKWORK (Labour intensive)</u>			
	<u>SUPERSTRUCTURE BRICKWORK</u>			
	<u>Walls and linings in stock bricks in 5:1 cement mortar :</u>			
1	One brick wall.	m2	5	
	<u>Beamfilling</u>			
2	Half brick wall in beamfilling.	m2	17	
	<u>Reinforcement to brickwork</u>			
3	Galvanised brick reinforcement 75mm wide built horizontally into brickwork.	m	50	
4	Galvanised brick reinforcement 230mm wide built horizontally into brickwork.	m	15	
	<u>FACE BRICKWORK</u>			
	<u>Allow the Prime Cost of R6 750,00 (Six Thousand Seven Hundred and Fifty Rand) per thousand for face bricks delivered and off loaded to site, pointed with 10mm square vertical and horizontal joints</u>			
5	Extra over ordinary brickwork for facing and pointing in stretcher bond.	m2	17	
	<u>Fair cutting to face brickwork</u>			
6	Fair cutting to form angle.	m	10	
	Carried Forward to Summary of Section No. 2		R	
	Section No. 2			
	Bill No. 2			
	MASONRY			
	NYULULA JUNIOR SECONDARY SCHOOL			
	PROVISIONAL BILLS OF QUANTITIES			

Item No		Quantity	Rate	Amount
	BILL No. 3			
	<u>WATERPROOFING</u>			
	Note: For Preambles see "PW 371 - A Edition 2.1 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (Edition 2.1 July 2014).			
	<u>LIQUID WATERPROOFING (Labour intensive)</u>			
	<u>Two coats "ABE Brickseal"</u>			
1	Vertically on bagged surface of brickwork.	m ²	140	
	<u>WATERSTOPS, SEALING STRIPS, JOINT SEALANTS, ETC.</u>			
	<u>Sundry elements</u>			
2	Seal and point around metal window frames with an approved external quality sealing compound applied with a pressure caulking gun.	m	57	
	Carried Forward to Summary of Section No. 2		R	
	Section No. 2 Bill No. 3 WATERPROOFING NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES			

[illegible]

AccessoriesAccessories, etc. to match roof sheeting

1	Ridge capping 550mm girth.	m	18
2	Broad flute serrated closer including polyclosers.	m	35
3	Ridge finial.	No	2

Insulation

4	"Sisalation 420" insulation laid taut over rafters at approximately 2400mm centres and fixed including galvanised steel straining wires where required.	m2	299
---	---	----	-----

Carried to Collection

R

Section No. 2

Bill No. 4

ROOF COVERINGS, ETC.

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

Section No. 2

Bill No. 4

ROOF COVERINGS, ETC.

COLLECTION

Total Brought Forward from Page No.

**Page
No****Amount**

51

52

Carried Forward to Summary of Section No. 2

R

Section No. 2

Bill No. 4

ROOF COVERINGS, ETC.

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

[illegible]

Solid hardwood glazed panel timber doors :

No

2

Frames, rails, skirtings, etc.

Meranti timber door frames

Note :

All units are to constructed using 70 x 108mm hardwood timber with 19 x 19mm quadrant bead to external face

No

6

No

2

Sundries

No

36

Plastic, fibre cement, etc.

Pressed fibre-cement:

m

36

m

32

Carried to Collection

R

Section No. 2

Bill No. 5

CARPENTRY AND JOINERY

NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES

Section No. 2

Bill No. 5

CARPENTRY AND JOINERY

COLLECTION

Total Brought Forward from Page No.

**Page
No**

54

55

Amount**Carried Forward to Summary of Section No. 2**

R

Section No. 2

Bill No. 5

CARPENTRY AND JOINERY

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

Item No		Quantity	Rate	Amount
<u>BILL No. 6</u>				
<u>CEILINGS, PARTITIONS AND ACCESS FLOORING</u>				
<u>Note:</u>				
For Preambles see "PW 371 - A Edition 2.1 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (Edition 2.1 July 2014).				
<u>INTERNAL NAILED UP CEILINGS</u>				
<u>4mm Thick fibre-cement boards with and including 6 x 32mm wrought meranti coverstrips over joints:</u>				
1	Ceilings including 38 x 50mm sawn softwood brandering at 400mm centres with cross brandering at joints, ends of sheets and at light fittings, etc.	m2	272	
<u>Trap doors</u>				
2	Extra over 4mm thick fibre cement board ceiling for forming trap door, size 630 x 630mm in clear, formed with 38 x 50mm sawn S.A. pine framing covered with ceiling boarding and set in 38 x 76mm wrought S.A. pine rebated kerb, including all necessary additional supports, trimmers, etc.	No	2	
<u>Cornices</u>				
<u>Paper covered gypsum cornice with skimmed joints plugged to walls including mitres, etc.:</u>				
3	75mm Coved cornice.	m	153	
Carried Forward to Summary of Section No. 2				R
Section No. 2 Bill No. 6 CEILINGS, PARTITIONS AND ACCESS FLOORING NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES				

[illegible]

[illegible]

Information notice boards

- 1 "Parrot Products BD 0476" Information board with felt backing and aluminium perimeter frame, size 2400 x 1200mm high, concealed mounted to wall with proprietary wall fixings.

No

2

Carried to Collection

R

Section No. 2

Bill No. 8

IRONMONGERY

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

Section No. 2

Bill No. 8

IRONMONGERY

COLLECTION

Total Brought Forward from Page No.

**Page
No**

59

60

Amount**Carried Forward to Summary of Section No. 2**

R

Section No. 2

Bill No. 8

IRONMONGERY

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

Windows, etc.

Hot dipped galvanised steel residential NC type windows provided complete with concealed friction stays, standard brass catches, pegs and slides and fitted with integral burglar proofing

- | | | | |
|---|--|----|---|
| 1 | Window type NC2, size 1022 x 949mm high. | No | 3 |
| 2 | Window type NC4, size 1511 x 654mm high. | No | 1 |

Miscellaneous**Strongroom doors**

- | | | | |
|---|--|----|---|
| 3 | "Mutual DS1" or other equal approved 240kg record room door, to suit wall opening size 830 x 1935mm, including integral frame for one brick wall, supplied complete with 7-lever security keylock locking mechanism and pull handles to door and securing lugs to frame. | No | 1 |
|---|--|----|---|

Roller shutter doors

"Finestra" Galvanised powder coated finish roller shutter doors with hood fixed to precast concrete beam

- | | | | |
|---|--|----|---|
| 4 | Chain operated slatted roller shutter door to suit clear opening size 3860mm wide x 1169mm high fitted with proprietary guides, hood, aluminium bottom rail with rubber gasket, etc. and 2 No. sliding lock bolts. | No | 1 |
|---|--|----|---|

Carried to Collection

R

Section No. 2

Bill No. 9

METALWORK

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

Section No. 2

Bill No. 9

METALWORK

COLLECTION

Total Brought Forward from Page No.

**Page
No**

62

63

Amount**Carried Forward to Summary of Section No. 2**

R

Section No. 2

Bill No. 9

METALWORK

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

[illegible]

Item No		Quantity	Rate	Amount
	<u>BILL No. 11</u>			
	<u>PLUMBING AND DRAINAGE (PROVISIONAL)</u>			
	<u>Note:</u>			
	For Preambles see "PW 371 - A Edition 2.1 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (Edition 2.1 July 2014).			
	<u>GUTTERS, ETC</u>			
	<u>Roof gutters, rainwater pipes, etc.</u>			
	<u>White uPVC guttering, downpipes and accessories</u>			
1	125mm Half round eaves gutters fixed to fascia at maximum 600mm centres with and including proprietary fixings.	m	36	
2	Extra over eaves gutter for stopped end.	No	4	
3	Extra over eaves gutter for outlet for 80mm diameter downpipe.	No	4	
4	80mm Diameter rainwater pipes in continuous lengths fixed to walls with and including proprietary holderbats.	m	16	
5	Extra over rainwater pipe for bend.	No	8	
	<u>Fire fighting equipment</u>			
	<u>Portable fire extinguishers:</u>			
6	4.5 Kg carbondioxide portable fire extinguisher complete with full load, wall hook and bracket, bracket fixed to and including 25 mm wrot Meranti backboard, size 100 x 520mm high with chamfered edges, varnished and fixed to wall.	No	2	
	Carried Forward to Summary of Section No. 2			
	Section No. 2			
	Bill No. 11			
	PLUMBING AND DRAINAGE			
	NYULULA JUNIOR SECONDARY SCHOOL			
	PROVISIONAL BILLS OF QUANTITIES			
			R	

[illegible]

	<u>Scrape down loose or peeling paint, clean off surface contaminants with a sugar soap solution, allow to dry and apply one coat primer and two coats professional interior super matt paint on:</u>				
1	Internal cill not exceeding 300mm girth.	m	13		
	<u>PREVIOUSLY PAINTED METALWORK</u>				
	<u>Scrape down loose or peeling paint, remove all traces of rust, clean off surface contaminants with a sugar soap solution, allow to dry and apply galvanised iron primer (where necessary) and two coats super universal enamel paint on:</u>				
2	Steel windows with burglar bars (both sides measured).	m2	24		
	<u>Sand down varnished surface to bare timber and apply one coat exterior primer, one coat undercoat and two coats flat enamel paint on:</u>				
3	Surfaces of framed ledged and braced batten doors.	m2	15		
4	Frames and linings.	m2	4		
	<u>NEW WORKS</u>				
	<u>PAINT ON TIMBER</u>				
	<u>Prime or oil</u>				
5	Backs of frames or linings not exceeding 300mm girth.	m	42		
	<u>Prepare and apply one coat pink wood primer, one undercoat and two coats water based eggshell enamel on :</u>				
6	Surfaces of flush panel doors.	m2	15		
7	Surfaces of framed, ledged and braced batten doors.	m2	24		
8	Frames and linings.	m2	14		
	<u>Prepare and apply three coats exterior quality clear polyurethane varnish on :</u>				
9	Skirtings, cornices or rails not exceeding 300mm girth.	m	153		
Carried to Collection					R
Section No. 2					
Bill No. 13					
PAINTWORK					
NYULULA JUNIOR SECONDARY SCHOOL					
PROVISIONAL BILLS OF QUANTITIES					

PAINT ON FIBRE-CEMENT

Prime nail heads and H-section jointing strips and apply one coat universal undercoat and two coats eggshell enamel paint on :

1	Internal fibre cement board ceilings including priming cover strips.	m2	272		
	<u>Prepare and apply one coat plaster primer and two coats quality matt acrylic PVA on :</u>				
2	External fibre cement fascia boarding including priming cover strips.	m2	9		
3	External fibre cement bargeboard including priming cover strips.	m2	11		

Carried to Collection

R

Section No. 2

Bill No. 13

PAINTWORK

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

Section No. 2

Bill No. 13

PAINTWORK

COLLECTION

Total Brought Forward from Page No.

**Page
No****Amount**

68

69

70

Carried Forward to Summary of Section No. 2

R

Section No. 2

Bill No. 13

PAINTWORK

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

[illegible]

Item No		Quantity	Rate	Amount
	<u>SECTION NO.3 - PROVISIONAL SUMS , BUDGETARY ALLOWANCES, ECT.</u>			
	<u>BILL NO.1</u>			
	<u>PROVISIONAL SUMS , BUDGETARY ALLOWANCES, ECT.</u>			
	<u>Note:</u>			
	For Preambles see "PW 371 - A Edition 2.0 - Construction Works: Specifications, General Specification" as published by the Department of Public Works (2nd Edition July 2013).			
	<u>PROVISIONAL SUM</u>			
	<u>JOINERY FITTINGS</u>			
1	Provided the Provisional sum of R 100 000.00 (One Hundred Thousand Rand) for the replacement of existing joinery fittings.	Item		100,000.00
2	Add for profit on the above, if desired.	Item		
3	Allow for attendance on the above, if desired.	Item		
	<u>ELECTRICAL INSTALLATION</u>			
4	Provided the Provisional sum of R 50 000.00 (Fifty Thousand Rand) for the installation of the new and refurbishment of existing electrical installations including replacing lights, plugs and sockets, ect.	Item		50,000.00
5	Add for profit on the above, if desired.	Item		
6	Allow for attendance on the above, if desired.	Item		
	<u>COMMUNITY LIAISON OFFICER (CLO)</u>			
7	Provide the sum of R 45 000.00 (Forty Five Thousand Hundred Rand) for the employment of a CLO.(R 7 500.00 per month x contract period allowance)	Item		45,000.00
	Carried to Collection			R
	Section No. 3			
	Bill No. 1			
	PROVISIONAL SUMS, BUDGETARY ALLOWANCES,EC			
	NYULULA JUNIOR SECONDARY SCHOOL			
	PROVISIONAL BILLS OF QUANTITIES			

[illegible]

Section No. 3

Bill No. 1

PROVISIONAL SUMS, BUDGETARY ALLOWANCES, ECT.

COLLECTION

Total Brought Forward from Page No.

**Page
No****Amount**

73

74

Carried to Final Summary

R

Section No. 3

Bill No. 1

PROVISIONAL SUMS, BUDGETARY ALLOWANCES, EC

**NYULULA JUNIOR SECONDARY SCHOOL
PROVISIONAL BILLS OF QUANTITIES**

Section No	FINAL SUMMARY	Page No	Amount
1	SECTION NO.1 - PRELIMINIARIES AND GENERAL	43	
2	SECTION NO.2 - EXISTING BUILDINGS	72	
3	SECTION NO.3 - PROVISIONAL SUMS , BUDGETARY ALLOWANCES, ECT.	75	
	Sub - Total		R
	<u>CONTINGENCY PROVISIONS</u>		
	Allow the Budgetary Provision of R 100 000.00 (One Hundred Thousand Rand) for construction contingencies of a general nature and for the finalisation of design detailing. This sum, or any portion thereof, shall be expended at the sole discretion of the Principal Agent. Any residual balance remaining subsequent to such expenditure shall be deducted in its entirety from the Contract Sum.	Item	100,000.00
	Sub - Total		R
	Add Value - Added Tax at the rate applicable as at Tender closing date.		R
	Sub - Total		R
	Carried to Form of Tender		R
	NYULULA JUNIOR SECONDARY SCHOOL PROVISIONAL BILLS OF QUANTITIES		