

East London Office
67 & 69 Devereux Avenue,
East London,
5201

REF: SAFE-TMT-DBE-25-26-ECSAFE-
OMS-PSP1

Attention: Tenderers

Dear Sir/ Madam


Appointment of Quantity Surveying Professional Service Provider for Stage 4 to Stage 7 of the Sanitation Programme Omitted Scope at various schools in Eastern Cape Province

ADDENDUM No 1

Tenderers are to note the following changes in tender advertised on 09 May 2025, closing on 23 May 2025.

1. Rectification of page 79 of 94. Bidders must replace the mentioned page with the one attached on this addendum.

Sincerely



Date: 22/05/2025

Mr Anele Nqambi

SCM Officer

The Mvula Trust

C2.2 Activity Schedule

C2.2.1 Activities

C2.2.1.1 The services as defined in the C3 Scope of Services are required. The activity schedule below lists Scope of Professional Services Team and further defined in C3 Scope of Services, as well as additional services as defined in C3 Scope of Services, of this document.

C2.2.1.2 The services are to be provided in stages and the proportioning of the fee for normal services over the various stages. The tenderer must make provision for all activities necessary for the execution of the service as set out in C3 Scope of Services.

C2.3 Activity Schedule Payment Arrangements

Over the project life cycle, the Professional Services Fees which are to be paid upon the completion of the respective services and acceptance of the deliverables thereof by The Mvula Trust are to be proportioned according to the following percentages outlined in the table below.

Stage	Stage of Professional Services Rendered	Responsibility of PSP per stages	Percentage of total multi-disciplinary Professional Fees Payable
1	Scoping of work <i>(Done)</i>	PSP	0%
2	Approved Site development plans (SDP's), Tender BOQ to be produced as deliverable. <i>(Done)</i>	TMT & PSP	0%
3	Detailed design, Bills of Quantities, full construction drawings. Note: PSP to undertake the following activities: 1. Site specific detailed designs e.g. external works and any design work as required on site. Design report and construction drawings to be produced as deliverable 2. Compile a re-measured BOQ based on site specific detailed designs to determine final cost to completion. Re-measured BOQ to be produced as deliverable <i>(Done)</i>	PSP	0%
4	Tender documentation, Tender process, evaluation and recommendations for award of construction contracts. Checking and Balancing of Bill of Quantities. <i>(Done)</i>	TMT & PSP	5%
5	Compilation of contract documentation etc., Approval of OHS files etc., Site Handover	TMT & PSP	20%
	Contract Administration and monitoring, OHS compliance monitoring, Construction of services up to Practical Completion & Work Completion Neims update on EFMS once PC has been taken	TMT & PSP	35%
6	Final Completion	PSP	20%
7	Hand-over, As-built drawings/Asset data and Neims Assessments, Final Accounts and Close-out	PSP	20%
	TOTAL		100%