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PART T1: TENDERING PROCEDURES

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER

Tenders are hereby invited for the works to upgrade and improve pedestrian safety within the Durban CBD by
raising road intersections and pedestrian crossings.

. I Tender
Subject Description
Data
Employer The Employer is the eThekwini Municipality as represented by: Clia
Deputy Director: Development Engineering Division
Tender Documentation is to be downloaded from the National Treasury’s eTenders c1.2

Documents website or the eThekwini Municipality Website:
e https://www.etenders.gov.za/
e https://www.durban.gov.za/pages/business/procurement

CIDB Eligibility It is estimated that Tenderers should have a CIDB contractor grading C.2.1.2
designation of 7 CE (or higher).

Clarification The Intersection of Samora Machel Street and Dr. Pixley ka Seme c.2.7
Meeting Street, on 24 March 2026 at 10H00. Questions and Answers from the

clarification meeting will be consolidated and uploaded on the website

on the 09 April 2026.

Seek Clarification Queries relating to these documents are to be addressed to the Employer’s C.l4
Agent’s Representative whose contact details are:
Name: Vuyo Adoons
Tel: 031311 7838
email: vuyo.adoons@durban.gov.za

Submitting a The Tender Offer (hard copy) shall be delivered to: Cc.2.13

Tender Offer The Tender Box in the foyer of the Municipal Building, 166 KE Masinga

Road, Durban

An electronic submission, via the eThekwini Municipality JDE System
(SSS Module), is also to be made. Refer to Part T1.1.2 and Tender Data:
C.2.13. Notwithstanding the electronic submission, a tender offer will only
be deemed valid if the “hard copy” submission has been made.

Closing Time The Tender Offer (hard copy) shall be delivered, and the electronic C.2.15
submission completed, both on or before Friday, 17 April 2026, at or before
11h00.
Evaluation of Either the 80/20 or 90/10 Price Preference Point System, as specified inthe  C.3.11
Tender Offers SCM Policy: Section 52: Preferential Procurement will be applied in the

evaluation of tenders. Tender Data: C.3.11: Evaluation of Tender Offers
details the awarding of Preference Points, and other related evaluation
requirements.

Requirements for sealing, addressing, delivery, opening, and assessment of tenders are stated in the Tender Data

CIDB B.U.l.L.D. Programme Standards

CIDB Standard for Indirect Targeting for Enterprise Development Applicable
through Construction Works Contracts PP

CIDB Standard for Developing Skills Applicable
through Infrastructure Contracts PP
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1)

2)

3)

4)

T1.1.2: INFORMATION REGARDING THE ETHEKWINI JDE SYSTEM

This Part (T1.1.2) is for information purposes only.

Compliance requirements are stated in Part T1.2: Tender Data.
General

eThekwini Municipality Bids, Tenders and Quotations (hereafter referred to as Tenders) are going to be
submitted using the JDE System.

This JDE System will be used for:
o Viewing of available (open) Tenders,
¢ Downloading procurement documentation for Tenders,
¢ Uploading completed and signed Tender documentation,
e Completion and submission of Tenders electronically,
o Viewing the Tender opening schedule.

Registrations

To be granted access to the JDE System prospective service providers must be registered on the
National Treasury’s Central Supplier Database (CSD), the eThekwini Municipality Supplier Portal,
and the eThekwini Municipality JDE System.

National Treasury: Central Supplier Database
e Registration can be made on https://secure.csd.gov.za .
e Service Providers will be issued a “MAAA” number when registered.

eThekwini Municipality Supplier Portal
e Registration can be made on https://www.durban.gov.za by following these links:
>Business >Supply Chain Management (SCM) >Accredited Supplier & Contractor Database.

eThekwini Municipality JDE System
e Service providers requiring access must send an email to supplier.selfservice@durban.gov.za
A copy of the Director’s ID is required:
e On receipt of this email, the Procurement and Supply Chain Management (P&SCM) Directorate
will respond with the login credentials and a link to the JDE System.

Assistance with using the JDE System

The following P&SCM Official(s) can be contacted in connection with any queries regarding the use of
the JDE System:

e Lindo Dlamini Tel: 031 322 7153 or 031 322 7133
Email: supplier.selfservice@durban.gov.za

Viewing of available tenders

By following link https://rfg.durban.gov.za/ide/E1Menu.maf prospective Service Providers will be able to
view available (open) Tender opportunities without signing into the system. However, Service Providers
will not be able to respond to a Tender without being signed into the system using a JDE User ID and
Password.
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5)

6)

7

Tender documentation

By accessing the JDE System (using https://rfq.durban.gov.za/) and viewing any available Tenders,
prospective Service Providers will be able to download the relevant Tender documentation.

The Tender documentation consists of the TENDER and CONTRACT Parts, as described in the INDEX,
and will include any drawings and other information (if applicable). Referred to or included in the
documentation are the Standard Conditions of Tender (and associated Tender Data), and the
Conditions of Contract (and associated Contract Data) which will govern the tendering and contract
processes respectively.

Submission of tender offers

Reference is to be made to the Tender Data: C.2.13 that specifies compliance requirements.

Tender Offers are to be delivered, in “hard copy” format, to the Delivery Location as stated in the Tender
Data.

In addition to the above, Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded)
on the eThekwini Municipality JDE System (Supplier Self Service (JDE-SSS) Module). Notwithstanding
the electronic submission, a tender offer will only be deemed valid if the “hard copy” submission has
been made. The “hard copy” submission will be deemed to be the ruling version.

Bidders are responsible for resolving all access rights and submission queries on the JDE System before
the tender closing date/ time, as stated in the Tender Data: C.2.15.

Viewing the Tender opening schedule

Users on the JDE System will be able to view the Tender Opening Schedule for each closed Tender.
The tender opening schedule will also be made available on the eThekwini Municipal website at URL:
https://www.durban.gov.za/pages/business/publication-of-received-bids
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T1.1.3: NOTES TO TENDERERS

These “Notes to Tenderers” are intended to provide guidance to Tenderers

regarding tendering obligations and requirements.

Compliance requirements are stated in the relevant parts of the Tender Data: T1.2.

eThekwini Supply Chain Management Policy (SCMP)

The requirements as stated in the Employer’s SCM Policy include, but are not limited to, the following:

1)

2)

3)

4)

5)

Section 14(4): ETM Supplier Database

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to
be registered on the eThekwini Municipality’s Vendor Portal.

In the event of the Tenderer not being registered on the eThekwini Municipality’s Supplier Portal, the
Tenderer must register on the internet at www.durban.gov.za by following these links:

» Business

» Supply Chain Management (SCM)

» Accredited Supplier and Contractor's Database.

The following is to be noted:

e The information for registration as in the possession of the eThekwini Municipality will apply.

e Itis the Tenderer's responsibility to ensure that the details submitted to the Municipality are correct.
e Tenderers are to register prior to the submission of tenders.

Section 20(1)(d)(i): Audited Financial Statements

Audited Financial Statements are required to be submitted if the value of the tender offer exceeds R10
million (incl. VAT). See Returnable Form: MBD 5 and Returnable Form: Contracts awarded by
Organs of State in the past 5 years.

Section 20(1)(d)(iii): Contracts Awarded during the past 5 Years

Tenderers are to include with their submission a listing of any contracts awarded to the Tenderer during
the past 5 years, including particulars of any material non-compliance or dispute concerning the
execution of the contracts. Tenderers are referred to Returnable Form: MBD 5

Section 13.1(b)(vii), 20(1)(d)(ii), 28.2(d), 29.6(a), 38.1(d), and 29.14: Municipal Rates and Taxes
(Fees)

Tenderers are to refer to Returnable Form: Declaration of Municipal Fees to certify that they have
no undisputed commitments for municipal services towards any municipality. Prior to an award, a
Tenderer’'s municipal rates and taxes cannot be in arears. Should a Tenderer be in arrears with respect
to municipal services and has formalised an agreement with the respective municipality to offset the
arrears, the agreement must be in place at time of tender closing.

Section 21.2: Tender Validity

Tenders are to remain valid for twelve (12) months after the expiry of the original tender validity period
unless the Municipality is notified, in writing, of anything to the contrary.
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6)

7

8)

CIDB

Section 28(2)(d), Section 28(2)(h) and Section use 29(12): Certifications and Registrations

CIDB Registration and Status, B-BBEE Certificates, and Tax Compliance Status PINs must be valid at
tender closing, and before final award.

The Tenderer’s Tax Compliance Status, CIDB Registration and Status (if required), and B-BBEE Level
Status (if required), will be verified using the National Treasury Central Supplier Database (CSD).
Tenderers are referred to Returnable Form: Compulsory Enterprise Questionnaire.

It is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly
reflects the status of the tendering entity.

Section 28(2)(f), and 52.5.13: Joint Ventures (JV)
Each party of a JV must submit separate Tax Compliance Status PINs.

Also, and unless otherwise stated, the requirements for a single entity submission in terms of
documentation requirements, will apply to each member of a JV making a submission.

As proof that a JV has been formalised, or that the parties to the JV agree to formalise the JV should
they be successful in being recommended for the award of this tender, Tenderers are referred to
Returnable Form: Joint Venture Agreements.

Section 49.1.2: Complaints and Objections (Appeals)

A non-refundable tariff, as per the approved Council tariffs, is payable by the Complainant to the
Municipality. Proof of the payment of the Fee must be attached to the Complaint.

Requlation 25(8)

9)

It should be noted that this contract is not part of a Targeted Development Programme (TDP). The
CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply.

Tenderers are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging
(PE) Status”.

B.U.l.LL.D. Programme

10)

A programme to accelerate transformation in the construction industry, increase the capacity of the
construction industry to deliver infrastructure and support the growth of emerging contractors, was
launched on 14 March 2024 by the Deputy Minister of Public Works and Infrastructure and the
Construction Industry Development Board.

Details of the B.U.l.L.D. Programme were published in a Government Gazette in 2020 (GG 43726) and
B.U.L.L.D. has gradually been phased in at various levels of government and the private sector. The
CIDB, a public entity with the mandate to promote improved performance in construction, oversees the
programme and manages the B.U.I.L.D Fund.

The B.U.I.L.D programme determines that public sector entities which implement construction projects,
that meet certain minimum requirements, must include developmental goals to the deliverables defined
in the tenders. Contractors are required to include these goals in the plans and pricing when they submit
their tender bids.
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Contract No: 34652 — 3V

T1.21

Cc1

C.1l1

Cl1.1.1

Cl1.2

PART T1: TENDERING PROCEDURES

T1.2: TENDER DATA

STANDARD CONDITIONS OF TENDER

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the
CIDB Standard for Uniformity in Construction Procurement as published in Government Gazette No
42622, Board Notice 423 of 8 August 2019, as duplicated below.

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the Standard Conditions of Tender.

Annex C

Standard Conditions of Tender

General
Actions

The employer and each tenderer submitting a
tender offer shall comply with these conditions
of tender. In their dealings with each other,
they shall discharge their duties and obligations
as set out in C.2 and C.3, timeously and with
integrity, and behave equitably, honestly and
transparently, comply with all legal obligations
and not engage in anticompetitive practices.

The employer and the tenderer and all their
agents and employees involved in the tender
process shall avoid conflicts of interest and
where a conflict of interest is perceived or
known, declare any such conflict of interest,
indicating the nature of such conflict. Tenderers
shall declare any potential conflict of interest in
their tender submissions. Employees, agents
and advisors of the employer shall declare any
conflict of interest to whoever is responsible for
overseeing the procurement process at the
start of any deliberations relating to the
procurement process or as soon as they
become aware of such conflict and abstain from
any decisions where such conflict exists or
recuse themselves from the procurement
process, as appropriate.

Note:

1) A conflict of interest may arise due to a conflict of roles
which might provide an incentive for improper acts in some
circumstances. A conflict of interest can create an
appearance of impropriety that can undermine confidence
in the ability of that person to act properly in his or her
position even if no improper acts result.

C113

C.1.2

C.13

C.131

C.1.3.2

2) Conflicts of interest in respect of those engaged in the
procurement process include direct, indirect or family
interests in the tender or outcome of the procurement
process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any
decisions taken.

The employer shall not seek, and a tenderer
shall not submit a tender, without having a firm
intention and the capacity to proceed with the
contract.

Tender Documents

The documents issued by the employer for the
purpose of a tender offer are listed in the
Tender Data.

Interpretation

The Tender Data and additional requirements
contained in the tender schedules that are
included in the returnable documents are
deemed to be part of these conditions of
tender.

These conditions of tender, the Tender Data
and tender schedules which are required for
tender evaluation purposes, shall form part of
any contract arising from the invitation to
tender.
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C.133

C.14

C.1.5

C.151

For the purposes of these conditions of tender,

the following definitions apply:

a) conflict of interest means any situation in
which:

a someone in a position of trust has
competing professional or personal
interests which make it difficult to fulfil
his or her duties impartially;

b anindividual or tenderer is in a position
to exploit a professional or official
capacity in some way for their personal
or corporate benefit; or

C incompatibility or contradictory
interests exist between an employee
and the tenderer who employs that
employee.

b) comparative offer means the price after the
factors of a non-firm price and all
unconditional discounts it can be utilised to
have been taken into consideration;

c) corrupt practice means the offering, giving,
receiving or soliciting of anything of value to
influence the action of the employer or his
staff or agents in the tender process;

d) fraudulent practice means the
misrepresentation of the facts in order to
influence the tender process or the award
of a contract arising from a tender offer to
the detriment of the employer, including
collusive practices intended to establish
prices at artificial levels;

Communication and employer’s agent

Each communication between the employer
and a tenderer shall be to or from the
employer's agent only, and in a form that can
be readily read, copied and recorded.
Communications shall be in the English
language. The employer shall not take any
responsibility for non-receipt of
communications from or by a tenderer. The
name and contact details of the employer’s
agent are stated in the Tender Data.

Cancellation and Re-Invitation of Tenders

An employer may, prior to the award of the
tender, cancel a tender if-

a) due to changed circumstances, there is no
longer a need for the engineering and
construction works specified in the
invitation;

b) funds are no longer available to cover the
total envisaged expenditure;

C.1.5.2

C.1.53

C.1.6

C.1.6.1

C.1.6.2

Cle.2.1

c) no acceptable tenders are received;
d) there is a material irregularity in the tender
process.

The decision to cancel a tender invitation must
be published in the same manner in which the
original tender invitation was advertised.

An employer may only with the prior approval
of the relevant treasury cancel a tender
invitation for the second time.

Procurement procedures
General

Unless otherwise stated in the Tender Data, a
contract will, subject to C.3.13, be concluded
with the tenderer who in terms of C.3.11 is the
highest ranked or the tenderer scoring the
highest number of tender evaluation points, as
relevant, based on the tender submissions that
are received at the closing time for tenders.

Competitive negotiation procedure

Where the Tender Data require that the
competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in
response to the proposed contract in the first
round of submissions. Notwithstanding the
requirements of C.3.4, the employer shall
announce only the names of the tenderers who
make a submission. The requirements of C.8
relating to the material deviations or
qualifications which affect the competitive
position of tenderers shall not apply.

C.1.6.2.2 All responsive tenderers or at least a minimum

of not less than three responsive tenderers that
are highest ranked in terms of the evaluation
criteria stated in the Tender Data shall be
invited to enter into competitive negotiations
based on the principle of equal treatment,
keeping confidential the proposed solutions and
associated information.

Notwithstanding the provisions of C.2.17, the
employer may request that tenders be clarified,
specified and fine-tuned in order to improve a
tenderer’s competitive position provided that
such clarification, specification, fine-tuning or
additional information does not alter any
fundamental aspects of the offers or impose
substantial new requirements which restrict or
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C.1.6.2.3

C.l6.24

C.1.6.3

C.1.6.3.1

C.1.6.3.2

C.1.6.3.2.1

C.1.6.3.2.2

C.2

c.21

c.211

C.21.2

distort competition or have a discriminatory
effect.

At the conclusion of each round of negotiations,
tenderers shall be invited by the employer to
revise their tender offer based on the same
evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when
they are to submit their best and final offer.

The contract shall be awarded in accordance
with the provisions of C.3.11 and C.3.13 after
tenderers have been requested to submit their
best and final offer.

Proposal procedure using the two stage-
system

Option 1

Tenderers shall in the first stage submit
technical proposals and, if required, cost
parameters around which a contract may be
negotiated. The employer shall evaluate each
responsive submission in terms of the method
of evaluation stated in the Tender Data, and in
the second stage negotiate a contract with the
tenderer scoring the highest number of
evaluation points and award the contract in
terms of these conditions of tender.

Option 2

Tenderers shall submit in the first stage only
technical proposals. The employer shall invite
all responsive tenderers to submit tender offers
in the second stage, following the issuing of
procurement documents.

The employer shall evaluate tenders
received during the second stage, in terms of
the method of evaluation stated in the Tender
Data, and award the contract in terms of these
conditions of tender.

Tenderer’s obligations
Eligibility

Submit a tender offer only if the tenderer
satisfies the criteria stated in the Tender Data
and the tenderer, or any of his principals, is not
under any restriction to do business with
employer.

Notify the employer of any proposed material
change in the capabilities or formation of the
tendering entity (or both) or any other criteria

C.2.2

C221

C.2.2.2

C.23

C.2.4

C.2.5

C.2.6

which formed part of the qualifying
requirements used by the employer as the
basis in a prior process to invite the tenderer to
submit a tender offer and obtain the
employer’s written approval to do so prior to
the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the
Tender Data, the employer will not
compensate the tenderer for any costs incurred
in the preparation and submission of a tender
offer, including the costs of any testing
necessary to demonstrate that aspects of the
offer complies with requirements.

The cost of the tender documents charged by
the employer shall be limited to the actual cost
incurred by the employer for printing the
documents. Employers must attempt to make
available the tender documents on its website
so as not to incur any costs pertaining to the
printing of the tender documents.

Check documents

Check the tender documents on receipt for
completeness and notify the employer of any
discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in
connection with the tender. Use and copy the
documents issued by the employer only for the
purpose of preparing and submitting a tender
offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender
offer, copies of the latest versions of standards,
specifications, conditions of contract and other
publications, which are not attached but which
are incorporated into the tender documents by
reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender
documents, which the employer may issue, and
if necessary apply for an extension to the
closing time stated in the Tender Data, in order
to take the addenda into account.
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c.2.7

c.2.8

c.2.9

c.2.10

C.2.10.1

C.2.10.2

C.2.10.3

C.2.104

c.2.11

Clarification meeting

Attend, where required, a clarification meeting
at which tenderers may familiarize themselves
with aspects of the proposed work, services or
supply and raise questions. Details of the
meeting(s) are stated in the Tender Data.

Seek clarification

Request clarification of the tender documents,
if necessary, by notifying the employer at least
five (5) working days before the closing time
stated in the Tender Data.

Insurance

Be aware that the extent of insurance to be
provided by the employer (if any) might not be
for the full cover required in terms of the
conditions of contract identified in the Contract
Data. The tenderer is advised to seek qualified
advice regarding insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered
total of the prices (if any) all duties, taxes
except Value Added Tax (VAT), and other levies
payable by the successful tenderer, such
duties, taxes and levies being those applicable
fourteen (14) days before the closing time
stated in the Tender Data.

Show VAT payable by the employer separately
as an addition to the tendered total of the
prices.

Provide rates and prices that are fixed for the
duration of the contract and not subject to
adjustment except as provided for in the
conditions of contract identified in the Contract
Data.

State the rates and prices in Rand unless
instructed otherwise in the Tender Data. The
conditions of contract identified in the Contract
Data may provide for part payment in other
currencies.

Alterations to documents

Do not make any alterations or additions to the
tender documents, except to comply with
instructions issued by the employer, or
necessary to correct errors made by the

C.2.12

C.2121

C.2.12.2

C.2.12.3

C.2.13

C.2.13.1

C.2.13.2

C.2.13.3

C.2.13.4

tenderer. All signatories to the tender offer
shall initial all such alterations.

Alternative tender offers

Unless otherwise stated in the Tender Data,
submit alternative tender offers only if a main
tender offer, strictly in accordance with all the
requirements of the tender documents, is also
submitted as well as a schedule that compares
the requirements of the tender documents
with the alternative requirements that are
proposed.

Accept that an alternative tender offer must be
based only on the criteria stated in the Tender
Data or criteria otherwise acceptable to the
employer.

An alternative tender offer must only be
considered if the main tender offer is the
winning tender.

Submitting a tender offer

Submit one tender offer only, either as a single
tendering entity or as a member in a joint
venture to provide the whole of the works
identified in the Contract Data and described
in the scope of works, unless stated otherwise
in the Tender Data.

Return all returnable documents to the
employer after completing them in their
entirety, either electronically (if they were
issued in electronic format) or by writing legibly
in non-erasable ink.

Submit the parts of the tender offer
communicated on paper as an original plus the
number of copies stated in the Tender Data,

with an  English translation of any
documentation in a language other than
English, and the parts communicated

electronically in the same format as they were
issued by the employer.

Sign the original and all copies of the tender
offer where required in terms of the Tender
Data. The employer will hold all authorized
signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract
as joint ventures shall state which of the
signatories is the lead partner whom the
employer shall hold liable for the purpose of
the tender offer.

Part T1: Tendering Procedures

Page 10

Document Version 01/07/2025



Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley Ka Seme Street from Samora Machel

Street to O.R. Tambo Parade(Ward 28).

Contract No: 34652 — 3V

C.2.13.5

C.2.13.6

C.2.13.7

C.2.13.8

C.2.13.9

C.2.14

C.2.15

C.2.15.1

C.2.15.2

Seal the original and each copy of the tender
offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each
package shall state on the outside the
employer's address and identification details
stated in the Tender Data, as well as the
tenderer's name and contact address.

Where a two-envelope system is required in
terms of the Tender Data, place and seal the
returnable documents listed in the Tender Data
in an envelope marked “financial proposal” and
place the remaining returnable documents in
an envelope marked “technical proposal”. Each
envelope shall state on the outside the
employer’s address and identification details
stated in the Tender Data, as well as the
tenderer's name and contact address.

Seal the original tender offer and copy
packages together in an outer package that
states on the outside only the employer's
address and identification details as stated in
the Tender Data.

Accept that the employer will not assume any
responsibility for the misplacement or
premature opening of the tender offer if the
outer package is not sealed and marked as
stated.

Accept that tender offers submitted by
facsimile or e-mail will be rejected by the
employer, unless stated otherwise in the
Tender Data.

Information and data to be completed in all
respects

Accept that tender offers, which do not provide
all the data or information requested
completely and in the form required, may be
regarded by the employer as non-responsive.

Closing time

Ensure that the employer receives the tender
offer at the address specified in the Tender
Data not later than the closing time stated in
the Tender Data. Accept that proof of posting
shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing
time stated in the Tender Data for any reason,

C.2.16

C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

C.2.17

C.2.18

C.2.18.1

the requirements of these conditions of tender
apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by
the employer at any time during the validity
period stated in the Tender Data after the
closing time stated in the Tender Data.

If requested by the employer, consider
extending the validity period stated in the
Tender Data for an agreed additional period
with or without any conditions attached to such
extension.

Accept that a tender submission that has been
submitted to the employer may only be
withdrawn or substituted by giving the
employer’s agent written notice before the
closing time for tenders that a tender is to be
withdrawn or substituted. If the validity period
stated in C.2.16 lapses before the employer
evaluating tender, the contractor reserves the
right to review the price based on Consumer
Price Index (CPI).

Where a tender submission is to be
substituted, a tenderer must submit a
substitute tender in accordance with the
requirements of C.2.13 with the packages
clearly marked as “SUBSTITUTE”.

Clarification of tender offer after submission

Provide clarification of a tender offer in
response to a request to do so from the
employer during the evaluation of tender
offers. This may include providing a breakdown
of rates or prices and correction of arithmetical
errors by the adjustment of certain rates or
item prices (or both). No change in the
competitive position of tenderers or substance
of the tender offer is sought, offered, or
permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation
of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the
Employer elect to do so.

Provide other material

Provide, on request by the employer, any other
material that has a bearing on the tender offer,
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C.2.18.2

C.2.19

C.2.20

C.2.21

C.2.22

C.2.23

c3

C3.1

C3.11

the tenderer’s commercial position (including
notarized  joint  venture agreements),
preferencing arrangements, or samples of
materials, considered necessary by the
employer for the purpose of a full and fair risk
assessment.

Should the tenderer not provide the material,
or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in
the employer’s request, the employer may
regard the tender offer as non-responsive.

Dispose of samples of materials provided for
evaluation by the employer, where required.

Inspections, tests and analysis

Provide access during working hours to
premises for inspections, tests and analysis as
provided for in the Tender Data.

Submit securities, bonds and policies

If requested, submit for the employer’s
acceptance before formation of the contract,
all securities, bonds, guarantees, policies and
certificates of insurance required in terms of
the conditions of contract identified in the
Contract Data.

Check final draft

Check the final draft of the contract provided
by the employer within the time available for
the employer to issue the contract.
Return of other tender documents

If so instructed by the employer, return all
retained tender documents within twenty-
eight (28) days after the expiry of the validity
period stated in the Tender Data.

Certificates
Include in the tender submission or provide the
employer with any certificates as stated in the

Tender Data.

The employer’s undertakings
Respond to requests from the tenderer

Unless otherwise stated in the Tender Data,
respond to a request for clarification received
up to five (5) working days before the tender
closing time stated in the Tender Data and

C3.1.2

C.3.2

C33

C3.4

C341

notify all tenderers who collected tender
documents.

Consider any request to make a material
change in the capabilities or formation of the
tendering entity (or both) or any other criteria
which formed part of the qualifying
requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous
procurement process and deny any such
request if as a consequence:

a) an individual firm, or a joint venture as a
whole, or any individual member of the
joint venture fails to meet any of the
collective  or  individual  qualifying
requirements;

b) the new partners to a joint venture were
not prequalified in the first instance, either
as individual firms or as another joint
venture; or

c) in the opinion of the Employer, acceptance
of the material change would compromise
the outcome of the prequalification
process.

Issue Addenda

If necessary, issue addenda that may amend or
amplify the tender documents to each
tenderer during the period from the date that
tender documents are available until three (3)
working days before the tender closing time
stated in the Tender Data. If, as a result a
tenderer applies for an extension to the closing
time stated in the Tender Data, the Employer
may grant such extension and, shall then notify
all tenderers who collected tender documents.

Return late tender offers

Return tender offers received after the closing
time stated in the Tender Data, unopened,
(unless it is necessary to open a tender
submission to obtain a forwarding address), to
the tenderer concerned.

Opening of tender submissions

Unless the two-envelope system is to be
followed, open valid tender submissions in the
presence of tenderers’ agents who choose to
attend at the time and place stated in the
Tender Data. Tender submissions for which
acceptable reasons for withdrawal have been
submitted will not be opened.
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C34.2

C343

C.35

C3.5.1

C3.5.2

C.3.6

C3.7

Announce at the meeting held immediately
after the opening of tender submissions, at a
venue indicated in the Tender Data, the name
of each tenderer whose tender offer is opened
and, where applicable, the total of his prices,
number of points claimed for its BBBEE status
level and time for completion for the main
tender offer only.

Make available the record outlined in C.3.4.2 to
all interested persons upon request.

Two-envelope system

Where stated in the Tender Data that a two-
envelope system is to be followed, open only
the technical proposal of valid tenders in the
presence of tenderers’ agents who choose to
attend at the time and place stated in the
Tender Data and announce the name of each
tenderer whose technical proposal is opened.

Evaluate functionality of the technical
proposals offered by tenderers, then advise
tenderers who remain in contention for the
award of the contract of the time and place
when the financial proposals will be opened.
Open only the financial proposals of tenderers,
who score in the functionality evaluation more
than the minimum number of points for
functionality stated in the Tender Data, and
announce the score obtained for the technical
proposals and the total price and any points
claimed on BBBEE status level. Return
unopened financial proposals to tenderers
whose technical proposals failed to achieve the
minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other
person not officially concerned with such

processes, information relating to the
evaluation and comparison of tender offers,
the final evaluation price and

recommendations for the award of a contract,
until after the award of the contract to the
successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort
by a tenderer to influence the processing of
tender offers and instantly disqualify a tenderer
(and his tender offer) if it is established that he
engaged in corrupt or fraudulent practices.

C.3.8

c3.8.1

C.3.8.2

C.3.9

C.3.9.1

C.3.9.2

Test for responsiveness

Determine, after opening and before detailed

evaluation, whether each tender offer properly

received:

e complies with the requirements of these
Conditions of Tender,

e has been properly and fully completed and
signed, and

e s responsive to the other requirements of
the tender documents.

A responsive tender is one that conforms to all
the terms, conditions, and specifications of the
tender documents without material deviation
or qualification. A material deviation or
qualification is one which, in the Employer's
opinion, would:
detrimentally affect the scope, quality, or
performance of the works, services or
supply identified in the Scope of Work,
significantly change the Employer's or the
tenderer's risks and responsibilities under
the contract, or
affect the competitive position of other
tenderers presenting responsive tenders, if
it were to be rectified.

Reject a non-responsive tender offer and not
allow it to be subsequently made responsive by
correction or withdrawal of the non-
conforming deviation or reservation.

Arithmetical errors, omissions and
discrepancies

Check responsive tenders for discrepancies
between amounts in words and amounts in
figures. Where there is a discrepancy between
the amounts in figures and the amount in
words, the amount in words shall govern.

Check the highest ranked tender or tenderer
with the highest number of tender evaluation
points after the evaluation of tender offers in
accordance with C.3.11 for:
e the gross misplacement of the decimal
point in any unit rate;
e omissions made in completing the pricing
schedule or bills of quantities; or
e arithmetic errorsin:
line-item totals resulting from the
product of a unit rate and a quantity in
bills of quantities or schedules of prices;
or
the summation of the prices.
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C3.93

C3.94

C.3.10

C.3.11

Notify the tenderer of all errors or omissions
that are identified in the tender offer and either
confirm the tender offer as tendered or accept
the corrected total of prices.

Where the tenderer elects to confirm the
tender offer as tendered, correct the errors as
follows:

e If bills of quantities or pricing schedules
apply and there is an error in the line-item
total resulting from the product of the unit
rate and the quantity, the line-item total
shall govern and the rate shall be corrected.
Where there is an obviously gross
misplacement of the decimal point in the
unit rate, the line-item total as quoted shall
govern, and the unit rate shall be corrected.

e Where there is an error in the total of the
prices either as a result of other corrections
required by this checking process or in the
tenderer's addition of prices, the total of
the prices shall govern and the tenderer will
be asked to revise selected item prices (and
their rates if bills of quantities apply) to
achieve the tendered total of the prices.

Clarification of a tender offer

Obtain clarification from a tenderer on any
matter that could give rise to ambiguity in a
contract arising from the tender offer.

Evaluation of tender offers

The Standard Conditions of Tender standardize
the procurement processes, methods and
procedures from the time that tenders are
invited to the time that a contract is awarded.
They are generic in nature and are made
project specific through choices that are made
in developing the Tender Data associated with
a specific project.

Conditions of tender are by definition the
document that establishes a tenderer’s
obligations in submitting a tender and the
employer’s undertakings in soliciting and
evaluating tender offers. Such conditions
establish the rules from the time a tender is
advertised to the time that a contract is
awarded and require employers to conduct the
process of offer and acceptance in terms of a
set of standard procedures.

The system provides for appropriate levels of competition to ensure cost effective and best value
The processes, procedures and methods are standardized with sufficient flexibility to attain best
value outcomes in respect of guality, timing and price, and least resources to effectively manage

The only graunds for not awarding a contract to a tenderer who satisfies all requirements are
and control procurement processes.

Terms and conditions for performing the work do not unfairly prejudice the interests of the

The process of offer and acceptance is conducted impartially without bias, providing
restrictions from doing busineszs with the employer, lack of capability or capacity, legal

simultaneous and timely access to participating parties to the same information.
impediments and conflicts of interest.

Qualitative interpretation of goal

parties.
outcomes.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

requirements:
Requirement
Equitable
Transparent
Competitive
Cost effective

Fair

The activities associated with evaluating

tender offers are as follows:

e QOpen and record tender offers received

e Determine whether or not tender offers are
complete

e Determine whether or not tender offers are
responsive

e Evaluate tender offers

e Determine if there are any grounds for
disqualification

e Determine acceptability of preferred
tenderer

e Prepare a tender evaluation report

e Confirm the recommendation contained in
the tender evaluation report .
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C.3.11.1 General

C.3.12

C.3.13

The employer must appoint an evaluation
panel of not less than three persons conversant
with the proposed scope of works to evaluate
each responsive tender offer using the tender
evaluation methods and associated evaluation
criteria and weightings that are specified in the
Tender Data.

Insurance provided by the employer

If requested by the proposed successful
tenderer, submit for the tenderer's information
the policies and / or certificates of insurance
which the conditions of contract identified in
the Contract Data, require the employer to
provide.

Acceptance of tender offer

Accept the tender offer; if in the opinion of the
employer, it does not present any risk and only
if the tenderer:

1. is not under restrictions, or has principals
who are under restrictions, preventing
participating in the employer’s
procurement;

2. can, as necessary and in relation to the
proposed contract, demonstrate that he or
she possesses the professional and
technical qualifications, professional and
technical competence, financial resources,
equipment and other physical facilities,
managerial capability, reliability, experience
and reputation, expertise and the
personnel, to perform the contract;

3. has the legal capacity to enter into the
contract;

4. is not; insolvent, in receivership, under
Business Rescue as provided for in chapter
6 of the Companies Act No. 2008, bankrupt
or being wound up, has his/her affairs
administered by a court or a judicial officer,
has suspended his/her business activities or
is subject to legal proceedings in respect of
any of the foregoing;

5. complies with the legal requirements, if
any, stated in the Tender Data; and

6. is able, in the opinion of the employer, to
perform the contract free of conflicts of
interest.

C3.14

C3.14.1

C.3.14.2

C.3.15

C.3.16

C.3.17

C.3.18

Prepare contract documents

If necessary, revise documents that shall form

part of the contract and that were issued by the

employer as part of the tender documents to

take account of:

e addenda issued during the tender period,

e inclusion of some of the returnable
documents and

e other revisions agreed between the
employer and the successful tenderer.

Complete the schedule of deviations attached
to the form of offer and acceptance, if any.

Complete adjudicator's contract

Unless alternative arrangements have been
agreed or otherwise provided for in the
contract, arrange for both parties to complete
formalities for appointing the selected
adjudicator at the same time as the main
contract is signed.

Registration of the award

An employer must, within twenty-one (21)
working days from the date on which a
contractor's offer to perform a construction
works contract is accepted in writing by the
employer, register and publish the award on
the cidb Register of Projects.

Provide copies of the contracts

Provide to the successful tenderer the number
of copies stated in the Tender Data of the
signed copy of the contract as soon as possible
after completion and signing of the form of
offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to
tenderers for any action that is taken in
applying these conditions of tender but
withhold information which is not in the public
interest to be divulged, which is considered to
prejudice the legitimate commercial interests
of tenderers or might prejudice fair
competition between tenderers.
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Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley Ka Seme Street from Samora Machel Contract No: 34652 - 3V
Street to O.R. Tambo Parade(Ward 28).

T1.2.2 TENDER DATA

Each item of data given below is cross-referenced to the clause in the Standard Conditions of
Tender to which it mainly applies.

C.1: GENERAL

C.l1 The employer:

The Employer for this Contract is the eThekwini Municipality as represented by:
Deputy Director: Development Engineering Division

C.1.2 Tender documents:

The Tender Documents issued by the Employer comprise:

1
2)

3)
4)

5)

This procurement document.

The Conditions of Contract and associated Contract Data are identified in Section C1.2.1.

Tenderers/ Contractors are required to obtain their own copies.

The Specifications identified in Section C3.3.1. Tenderers/ Contractors are required to obtain

their own copies.

Drawings, if applicable, issued separately from this document, or bound in Section C3.4 (as

an Annexure).

In addition, Tenderers are advised, in their own interest, to obtain their own copies of the

following acts, regulations, and standards referred to in this document as they are essential for

the Tenderer to get acquainted with the basics of construction management, the implementation

of preferential construction procurement policies, and the participation of targeted enterprise

and labour.

e  The Employer’s Supply Chain Management Policy (as at advertising date).

e  The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and
the Construction Regulations (2014).

e  The Construction Industry Development Board Act No 38 of 2000 and the Regulations
issued in terms of the Act (July 2013).

e  SANS 1921:2004 - Construction and Management Requirements for Works Contract,
Parts 1-3.

e CIDB Standard for Developing Skills Through Infrastructure Contracts, published in
Gazette Notice No. 48491 of 28 April 2023.

e CIDB Standard for Indirect Targeting for Enterprise Development through Construction
Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013.

e  Any other eThekwini Policy documents referenced in the Tender Documents.

Electronically downloaded documentation is obtainable from the National Treasury’s eTenders
Website or the eThekwini Municipality Website at URL:

o https://www.etenders.gov.za/
e https://www.durban.gov.za/pages/business/procurement

C.l4 Communication and employer’s agent:

The Employer’s Agent is: The Employer’s Agent’s Representative is:
Name: Collin Pillay Name: Vuyo Adoons

Tel: 0313117785 Tel: 031311 7838

email: moganthran.pillay@durban.gov.za email: vuyo.adoons@durban.gov.za
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C.16

The Tenderer's contact details, as indicated on Returnable Document T2.2.1: Compulsory
Enterprise Questionnaire, shall be deemed as the only valid contact details for the Tenderer for
use in communications between the Employer’s Agent and the Tenderer during tender evaluation.

Procurement procedures:

The following Sections of the Standard Conditions of Tender are not applicable to this tender:
e C.1.6.2: Competitive negotiation procedure, and
e C.1.6.3: Proposal procedure using the two-stage system.

C.2: TENDERER'S OBLIGATIONS

cz21

C211

Eligibility:

Entities may only submit one (1) tender offer, either as a single tendering entity or as a partner of a
joint venture. Should a tendering entity submit more than one (1) tender, all submissions by that
tendering entity, including submissions where the entity is a partner of a joint venture, will be deemed
not to be eligible.

Eligibility: General
A Tenderer will not be eligible to submit a tender if:

(@) Inthe event of a Compulsory Clarification Meeting:
i) the Tenderer fails to attend the Compulsory Clarification Meeting, or
i) the Tenderer fails to have Returnable Document T2.2.2: Certificate of Attendance at
Clarification Meeting / Site Inspection signed by the Employer's Agent or their
representative.

(b) At the time of tender closing, the Tenderer is not registered on the National Treasury Central
Supplier Database (CSD) and the eThekwini Municipality Supplier Portal. In the case of a
Joint Venture, this requirement will apply individually to each party in the Joint Venture.
Tenderers are to reference Returnable Document T2.2.1: Compulsory Enterprise
Questionnaire (section 1.5) and Returnable Document T2.2.12: “CSD Registration Report”.

(c) Inthe case of Joint Venture (JV) submissions, two or more JV entities have common directors/
shareholders or common entities tendering for the same works.

(d) The following documentation is to be completed in full, signed, and returned with the tender
submission. Failure to comply will result in the tender offer being deemed non-responsive:
¢ T2.2.1: Compulsory Enterprise Questionnaire.
¢ T2.2.5: MBD 4: Declaration of Interest.
¢ T2.2.6: MBD 5: Declaration for Procurement Above R10 Million.
¢ T2.2.8: MBD 8: Declaration of Bidder’'s Past SCM Practices.
¢ T2.2.9: MBD 9: Certificate of Independent Bid Determination.
® T2.2.10: Declaration of Municipal Fees

(e) The certificates listed in the Tender Data: C.2.23: Certificates are to be included with the
tender submission. Failure to comply will result in the tender offer being deemed non-
responsive.

e T2.2.1: SARS Tax Compliance Status - PIN Issued (submitted with the Compulsory
Enterprise Questionnaire).

e T2.2.12: Central Supplier Database (CSD) Report.

e T2.2.13: CIDB Registration and Status.
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C.21.2

C.213

Eligibility: CIDB

Tenderers are to reference the provisions of Tender Data: C.2.23: Certificates and Returnable
Document: T2.2.13: Verification of CIDB Registration and Status with respect to CIDB
registration.

Only those Tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a
contractor grading designation equal to or higher than a contractor grading designation determined
in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B)
or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work,
are eligible to have their tenders evaluated.

Joint ventures are eligible to submit tenders provided that:

(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender
closing),

(b) The lead partner has a contractor grading designation in the CE class of construction work and
has a grading designation of not lower than one level below the required grading designation,
and

(c) The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations (2013) is equal to or higher than a contractor grading
designation determined in accordance with the sum tendered for a CE class of construction
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction
Industry Development Regulations.

Eligibility: Tenderer’s Experience

Tenderers are to complete and sign Returnable Form T2.2.16: Eligibility: Experience of
Tenderer.

Only those Tenderers that can demonstrate experience and submit the associated documentation/
information, in works of a similar nature, within the past 10 years, will be eligible to have their tenders
evaluated in terms of Clause C.3.11.

e Table 1: The Experience Requirement is specified on this table.

e Table 2: The experience is to be Similar in Nature to that specified on this table. Tenderers
are to note the exclusions (if any) stated on this table.

e Table 3: The Documentation/ Information that is required to be included in this submission is
specified on this table (which includes the Notes below the table).

e Tenderers may submit experience gained as Sub-Contractors or Main Contractors.

e Guidance on the completion of the Experience Submission Form is provided on the first page
of Returnable Form T2.2.16.

Tenderers are to indicate the documentation that has been included in the tender submission, in
support of each experience submission, in the shaded column on Page 50.

Should there be insufficient evidence for verification of the information submitted for any specific
experience submission, that experience submission will be deemed invalid.
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Contract No: 34652 — 3V

Table 1: Experience Requirement

A minimum of 3 contracts, with works of a similar nature, within the past 10 years, each with a minimum value
of 50% of the tender value submitted for this tender on the Form of Offer (C1.1.1).

Table 2: Works of a Similar Nature

Provision of Roads and Ancillary Works

e Projects of a similar nature that will be considered will be one, or a combination of, the following types of

projects:
o new road construction o intersection improvements
o road widening/upgrades o gravel to surfaced road upgrade

roadway layer-works o
asphalt roadway surfacing o
kerbing / channelling

sidewalk / walkway construction

stormwater drainage

O O O O O

e Each project must consist of at least two of the following elements:
traffic calming measures

dealing with underground services
(watermains, sewers, electricity,
communication infrastructure)

e Projects that will be excluded are:

o road rehabilitation projects o
o the construction of gravel roads

road maintenance projects
bulk earthworks

Table 3: Documentation / Information Requirements

Works as Sub- Works as Main
Note: an “X” in this table indicates that the associated Contractor Contractor
documentation should be provided, if applicable. Current |Completed| Current |Completed

Contracts | Contracts | Contracts | Contracts

Proof of Sub-Contract Agreement

X X - -
See Note 1.
Letter of Award OR Form of Offer & Acceptance

- - X X
See Note 2.
Most recent Payment Certificate (with Quantities summary), X X
OR Invoice (with Quantities summary). See Note 3.
Final Payment Certificate (with Quantities summary), X X
OR Invoice (with Quantities summary). See Note 4.
Completion Certificate. X
See Note 5.
Scope of Work To be indicated on individual experience
See Note 6. submission form
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C.222

C.2.6

c.2.7

C.2.10.2

NOTES (for Table 3)

1. To include the names of the parties, the managing entity’s name, the effective dates, and the
signature(s) page, all pertaining to the agreement.

2. Issued by the Client / Employer.

3. Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR the
most recent submitted INVOICE. Whichever of these documents is submitted, a summary
breakdown of quantities is to accompany that document.

4. Proof of the final payment received from the Main Contractor or Client/ Employer, OR the most
recent submitted INVOICE. Whichever of these documents is submitted, a summary breakdown
of quantities is to accompany that document.

5. Issued by the Client/ Employer.

6. If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried
out by the Sub-Contractor, and not the overall Scope-of-Work of the main contract.

If executed as a Main Contractor, the overall contract Scope-of-Work is to be indicated.

The cost of the tender documents:

Replace this paragraph with the following:

“Documents are to be downloaded, free of charge, from the National Treasury’s eTenders website
or the eThekwini Municipality’s Website.”

Acknowledge addenda:
Add the following paragraphs:

“Addenda will be published on the eThekwini Municipality website as stated in Tender Data: C.1.2.
Tenderers are to ensure that this website is consulted for any published addenda pertaining to this
tender up to three days before the tender closing time as stated in the Tender Data.”

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated,
and signed portion of the addenda, to the physical or email address as specified on the addenda.

Failure of the Tenderer to comply with the requirements of the addenda WILL result in the tender
submission being made non-responsive.”

Clarification meeting:

The Intersection of Samora Machel Street and Dr. Pixley ka Seme Street, on 24 March 2026
at 10H00. Questions and Answers from the clarification meeting will be consolidated and
uploaded on the website on the 09 April 2026.

In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in
the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must
be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling
the entity’s tender offer.

Pricing the tender offer:

The following is to be noted in terms of Tenderers being VAT Registered, or being a Non-VAT
Vendor (ie. not VAT registered).
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C.2.12

C.2.13

If the Tenderer is VAT registered, the Tenderer’s Rates in the Bill of Quantities (BoQ) are to exclude
VAT. VAT is to be shown separately on the BoQ summary page, and on the Form of Offer (Part
C1.1.1).

If the Tenderer is a Non-VAT Vendor, the Tenderer's Rates in the Bill of Quantities are to include
VAT. VAT is not to be shown separately on the BoQ summary page, or on the Form of Offer (Part
C1.1.1). VAT will not be added to, or deducted from, rates or prices submitted from Non-VAT
Vendors. The tendered priced will be deemed to include all VAT, taxes, and any applicable excise
duties.

Tenderers are to refer to Part C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS prior to pricing
the tender offer.

Alternative tender offers:
No alternative tender offers will be considered.
Submitting a tender offer:

The signed Tender Offer (“hard copy”) is to be sealed in an envelope, addressed to the City Manager,
marked with the identification details and be delivered to the delivery address, both as stated
below.

The Tender Offer (hard copy) is to be delivered to the following delivery address:
the Tender Box in the foyer of the Municipal Building, 166 KE Masinga Road, Durban

Identification details to be shown on the hard copy package are:

e Contract No. 1 34652 — 3V

e Contract Title . Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley
Ka Seme Street from Samora Machel Street to O.R. Tambo Parade(Ward 28).

Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) on the eThekwini
Municipality JDE System (Supplier Self Service (SSS Module)). For information pertaining to the
JDE System, Tenderers are referred to Section T1.1.2.

Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard
copy” submission has been made. The “hard copy” submission will be the governing submission.

The Tender documentation, issued by the eThekwini Municipality (refer to Tender Data: C.1.2), isto
be printed in its entirety. Printing should be done on white A4 paper, with printing on only one side of
the paper. (It is suggested that the Tender documentation is not stapled, or punched for filing, prior
to scanning, as this could affect the scanning process.)

After completion and signature (using BLACK INK), the entire Tender document is to be scanned to
a single PDF (Portable Document Format) document, at a resolution of 300 DPI (dots per inch). The
PDF document is to be uploaded via the (Tender specific) upload option on the JDE System (SSS
Module). Tenderers are responsible for resolving all access rights and submission queries on the
JDE System before the tender closing date/ time (Tender Data: C.2.15).

Tender Offer delivery, and the electronic submission on the JDE System, are both to be completed
on or before the closing date/ time stated in the Tender Data: C.2.15.

The submission of Tender Offers via any means other than that stated above will not be accepted,
and those that are will be deemed invalid.

Parts of each tender offer communicated on paper shall be submitted as an original.
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C.2.15

C.2.16

C.2.23

Closing date and time:
The closing time is:

e Date : Friday, 17 April 2026
e Time : 11h00

The delivery of the hard copy AND the completion of the requirements on the JDE System (SSS
Module) are be completed prior to the Tender closing date and time as stated above. Any Tender
Offer submitted thereafter will not be considered.

Tender offer validity:

The Tender Offer validity period is 120 Days from the closing date for submission of tenders.

In terms of the SCM Policy (Cl.21.2) tenders must remain valid for acceptance for a period of twelve
(12) months after the expiry of the original validity period, unless the Municipality is notified in writing
of anything to the contrary by the tenderer.

Certificates:

Refer to T2.1: “List of Returnable Documents” for a listing of certificates that must be provided
with the tender. All certificates must be valid at the time of tender closing.

Tenderers are to include a printout of the required documents/ certificates at the back of their tender
submission.

SARS Tax Compliance Status — PIN Issued

Reference is to be made to Returnable Document T2.2.1: Compulsory Enterprise Questionnaire
which requires the “SARS Tax Compliance Status — PIN Issued” to be included with this returnable
document.

Central Supplier Database (CSD)

Reference is to be made to Returnable Document T2.2.12: CSD Registration Report.

The entities CSD Registration Report, obtained from the National Treasury Central Supplier
Database (CSD), is to be included in the tender submission ( https://secure.csd.gov.za ).

The date of the report, as indicated at the top right of each page, should be on or after the date of
advertising of this tender.

Separate CSD Registration Reports are required for each party to a Joint Venture.

CIDB Registration (if applicable)

Reference is to be made to Returnable Document T2.2.13: Verification of CIDB Registration and
Status.

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from
the CIDB website ( https://portal.cidb.org.za/RegisterOfContractors/ ).

The date of obtaining the CIDB printout(s) is to be indicated on the printout, and the Tenderer’s
registration with the CIDB must be reflected as “Active” as at the date of tender closing.

Separate CIDB Registration printouts are required for each party to a Joint Venture.

Part T1: Tendering Procedures Page 22 Document Version 01/07/2025


https://secure.csd.gov.za/
https://portal.cidb.org.za/RegisterOfContractors/

Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley Ka Seme Street from Samora Machel Contract No: 34652 - 3V
Street to O.R. Tambo Parade(Ward 28).

The Joint Venture Grading Designation Calculator printout should be included when making a
submission as a Joint Venture:
( https://reqisters.cidb.org.za/PublicContractors/JVGradingDesignationCalc )

B-BBEE Status Level of Contribution Certificate

Tenderers are referred to Returnable Document T2.2.6: MBD 6.1: Preference Points Claim for
the B-BBEE Certificate requirements. Notwithstanding the completion of Returnable Document
T2.2.6, should no B-BBEE Status Level of Contribution Certificate be returned no points for
Preferential Procurement will be deemed to have been claimed.

The Amended Construction Sector Code (Government Gazette N0.41287) is applicable to the B-
BBEE compliance measurement of all entities that fall within the Construction Sector. The
requirements for measurement and verification of entities are contained in the “Amended Code
Series CSC000: Framework for Measuring Broad Based Black Economic Empowerment in the
Construction Sector”’, as published in Notice 931 of 2017, Government Gazette No0.41287 of
01/12/2017.

An EME Contractor with a Total Annual Revenue of less than R3 million may present an affidavit OR
a certificate issued by the CIPC OR an authorised B-BBEE verification certificate by a SANAS
accredited Verification Agency.

Any B-BBEE Certificate where the entity has been assessed using Generic Codes will not be
accepted.

C.3: THE EMPLOYER'S UNDERTAKINGS

C311

C3.2

C.34

C.3.9

Respond to requests from the tenderer:

Replace the words “five working days” with “three working days”.

Issue addenda:

Add the following paragraph:

“Addenda will be published on the eThekwini Municipality Website (refer to Tender Data: C.1.2).
Opening of Tender Submissions:

Tenders will be opened immediately after the closing time for tenders. The public reading of tenders
will take place in the P&SCM Boardroom, 6" Floor, (Municipal Building), 166 KE Masinga Road,

Durban.

The tender opening schedule will also be made available on the eThekwini Municipal website at URL:
https://www.durban.gov.za/pages/business/publication-of-received-bids

Arithmetical errors, omissions and discrepancies:
Add the following Clause:

“C.3.9.5 Reject a tender offer if the Tenderer does not accept the correction of the arithmetical error
in the manner described in C.3.9.4.”
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Cc311

Evaluation of Tender Offers:
Eligibility

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in the
Tender Data: C.2.1. Tenders not in compliance will be deemed non-responsive.

Functionality

FUNCTIONALITY will not be used in the evaluation of tenders.

Preference Point System

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE, in
accordance with the Employer's SCM Policy: Section 52: Preferential Procurement.

The 80/20 preference points system, for requirements with a Rand value of up to R50,000,000 (all
applicable taxes included), will be applied. The Formula used to calculate the Price Points (max.
80) will be according to that specified below.

Preference Point System

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE, in
accordance with the Employer's SCM Policy: Section 52: Preferential Procurement.

The 80/20 preference points system, for requirements with a Rand value of up to R50,000,000 (all
applicable taxes included), will be applied. The Formula used to calculate the Price Points (max.
80) will be according to that specified below.

The 90/10 preference points system, for requirements with a Rand value above R50,000,000 (all
applicable taxes included), will be applied. The Formula used to calculate the Price Points (max.
90) will be according to that specified below.

It is unclear (at the time of advertising) which of the two preference point systems applies, either the
80/20 or 90/10 preference point system will apply, determined by the price offered by the lowest
acceptable tender.

Price Points

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 Procurement System or 90/10 Procurement System
Pt — P min Pt — P min
Ps=801-— Ps=90|1- ——————
P min P min
Where: Ps Points scored for comparative price of bid under consideration

Pt
Pmin

Comparative price of bid under consideration
Comparative price of lowest acceptable bid

Preference Points

Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim.

The Basket of Preference Goals (SCM Policy Section 52.7)
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The provisions of the SCM Policy: Section 52.7: The Basket of Preference Goals shall apply.
Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim.

The Preference Points (either 20 or 10) will be derived from points claimed for Specific Goals as
indicated in the table(s) below, according to the specified Goal/ Category Weightings.

e Ownership Goal

Goal Weighting: 60%

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed below, is to
be used in the determination of the Tenderer’s claim for Preference Points.

Ownership Categories |Criteria 80/20 90/10
Race: Black (w1) Equals 0% 0 0
Between 0% and 51% 2.0 1
Greater or equal to 51% and less than 100% 4.0 2
Equals 100% 7.0 3.5
Gender: Female (w2) Equals 0% 0 0
Between 0% and 51% 2.0 1.0
Greater or equal to 51% and less than 100% 3.0 1.5
Equals 100% 4.0 2.0
Disabilities (w3) Equals 0% 0 0
Between 0% and 51% 0.3 0.15
Greater or equal to 51% and less than 100% 0.6 0.3
Equals 100% 1.0 0.5
Maximum Ownership Goal Points: 12.0 6.0

The Weightings of the Ownership Categories will be:

o wl=60%, w2=35%, w3=5% (where: wl + w2 + w3 = 100%)

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status)

Companies and Intellectual Property Commission registration document (CIPC)

CSD report.

B-BBEE Certificate of the tendering entity.

Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by verification
agency accredited by the South African Accreditation System).

Agreement for a Consortium, Joint Venture, or Trust.

RDP Goal: The promotion of South African owned enterprises
Goal Weighting: 20%

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database (CSD) or on
the eThekwini Municipality Vendor Portal) is to be used in the determination of the Tenderer’s claim for
Preference Points for this Specific Goal.
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Location 80/20 90/10

Not in South Africa 0 0

South Africa 2.0 1.0

Kwa Zulu Natal 3.0 1.5

eThekwini Municipality 4.0 2.0
Maximum Goal Points: 4.0 2.0

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status)

® CSD report

e RDP Goal: The promotion of enterprises located in a specific municipal area
Goal Weighting: 20%

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database (CSD) or on
the eThekwini Municipality Vendor Portal) is to be used in the determination of the Tenderer’s claim for
Preference Points for this Specific Goal. The regions and zones (or wards) within the eThekwini
Municipality are as specified on the Part C4: “Site Information” of this procurement document.

Municipal Area 80/20 90/10
Not within eThekwini Municipality 0 0
Within eThekwini Municipality 2.0 1.
Within the specified region / Adjoining Wards 3.0 1.5
Within the specified zone / Project Ward(s) 4.0 2.0
Maximum Goal Points: 4.0 2.0
Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status)
® (CSD Report

C.3.13 Acceptance of tender offer:

In addition to the requirements of Tender Data: C.3.13 of the Standard Conditions of Tender,
tender offers will only be accepted if:

(&) The Tenderer's municipal rates and taxes are not in arears, or they have made arrangements
to meet outstanding municipal fee obligations.

(b) The Tenderer’s tax compliance status has been verified, or they have made arrangements to
meet outstanding tax obligations.

(c) If applicable, the Tenderer is registered, and “Active”, with the Construction Industry
Development Board in an appropriate contractor grading designation.

(d) The Tenderer or any of its directors/ shareholders are not listed on the Register of Tender
Defaulters, in terms of the Prevention and Combating of Corrupt Activities Act of 2004, as a
person prohibited from doing business with the public sector.

(e) The Tenderer has not:
i) Abused the Employer’s Supply Chain Management System; or
i) Failed to perform on any previous contract and has been given a written notice to this effect.
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() The Employer is reasonably satisfied that the Tenderer has in terms of the Construction
Regulations (2014), issued in terms of the Occupational Health and Safety Act (1993), the
necessary competencies and resources to carry out the work safely.

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept
the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any
minimum quantity per order. The successful Tenderer(s) shall be bound to provide any quantities
stipulated in the specification.

The municipality has a firm intention to proceed with the work, subject to funding being identified.
Notwithstanding the Standard Conditions of Tender: C.1.1.3 of, the municipality reserves the right
to award or not award the tender based on the municipalities available budget.

C.3.15 Complete adjudicator’s contract:
Refer to the Conditions of Contract and the Contract Data.

C.3.17 Copies of contract:

The number of paper copies of the signed contract to be provided by the Employer is ONE (1).
Tenderers are referred to the requirements as stated in the Tender Data: C.2.13.
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T1.2.3

T1.2.3.1

T1.2.3.2

T1.2.3.3

T1.2.3.4

ADDITIONAL CONDITIONS OF TENDER
Complaints and Objections (Appeals)
Reference is to be made to Clause 49 of the eThekwini Supply Chain Management Policy.

In terms of Section 49 of the Ethekwini SCM Policy any person aggrieved by decisions taken in
the implementation of the SCM System may lodge, within 14 days of notification thereof, a written
objection against the decision. The objection with regard to the decision is to be directed to:

The City Manager

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za
P O Box 1394

DURBAN

4000

Any objection will only be processed upon receipt of a non-refundable administration fee of
R1,814.00 (including VAT), as stipulated in the Municipality’s current SCM Policy. An objection
will only be considered upon receipt of proof of payment of this fee which must be paid into the
following bank account as a real-time payment:

EThekwini Metropolitan Municipality

First National Bank (FNB)

Account Number: 631-6574-6331

Reference Number: Enter contract number

Prohibition on awards to persons in the service of the state

Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal

Entity may not make any award to a person:

(&) Who is in the service of the State;

(b) If that person is not a natural person, of which a director, manager, principal shareholder or
stakeholder is a person in the service of the state; or

(c) Who is an advisor or consultant contracted with the municipality or a municipal entity.

Should a contract be awarded, and it is subsequently established that Clause 44 has been
breached, the Employer shall have the right to terminate the contract with immediate effect.

Code of Conduct and Local Labour

The Tenderers shall make themselves familiar with the requirements of the following policies:
e Code of Conduct;
e The Use of CLOs and Local Labour.

Functionality Specification

Functionality Evaluation is not applicable to this tender.

Part T1: Tendering Procedures Page 28 Document Version 01/07/2025



Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley Ka Seme Street from Samora Machel Contract No: 34652 - 3V
Street to O.R. Tambo Parade(Ward 28).

PART T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

T2.1.1 General

The Tender Submission Documentation must be submitted in its entirety. All forms must be properly
completed and signed as required.

The Tenderer is required to complete and sign each and every Schedule and Form listed below to
the best of their ability as the evaluation of tenders and the eventual contract will be based on the
information provided by the Tenderer.

Failure of a Tenderer to complete the Schedules and Forms to the satisfaction of the Employer will
inevitably prejudice the tender and may lead to rejection on the grounds that the tender is non-
responsive.

T2.1.2 Returnable Schedules, Forms and Certificates

Entity Specific

T2.2.1 Compulsory Enterprise QUESLIONNAIIE ...........cceeveiiiiiiiiiiieieieieeeeeeeeeeeeeeee e 30
T2.2.2 Certificate of Attendance at Clarification Meeting/ Site Inspection ....................... 31
T2.2.3 MBD 4: Declaration Of INtEreSt ..........cocveeiiiiiiiriiee e 32
T2.2.4 MBD 5: Declaration for Procurement Above R10 Million (if applicable) ............... 34
T2.2.5 Contracts Awarded by Organs of State in the past5years.........ccccccvvvvvevevenenen. 35
T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.7).................. 36
T2.2.8 MBD 8: Declaration of Bidder's Past SCM Practices...........ccccocoveeiniiiiiniiieenn 38
T2.2.9 MBD 9: Certificate of Independent Bid Determination .............ccccceevviiieeiniieeeenen 40
T2.2.10 Declaration of Municipal FEES ..........ccovviiiiiiiiiiii 42
T2.2.11 Contractor's Health and Safety Declaration ...........c..ccceeiiiiieeiiiieee e 43
T2.2.12 CSD Registration REPOIt.........cccvvviiiiiiiiiii e 45
T2.2.13 CIDB Registration and Status ..........ccceeeiiiiiiieiiiiie et 46
T2.2.14 Joint Venture Agreements (if applicable) ..., a7
T2.2.15 Record of Addenda to Tender DOCUMENTS...........eeeiiiiieeiiiiiee e 48
T2.2.16 EXPerience Of TENAEIET .......ccoii et e e 49

Contract Part: The Tenderer is required to complete following forms:

CL.1.1 FOrM Of Off@r .o e e e e e e 52
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE

Ref Description Tenderer to Complete

11 Name of enterprise

1.2 Name of enterprise’s representative

1.3 Email address of representative

14 Contact numbers of representative Tel: Cell:

1.5 National Treasury Central Supplier Database

Registration number MAAA

1.6 VAT registration number, if any:

17 CIDB registration number, if any:

1.8 Department of Labour:
Registration number

1.9 Department of Labour:
Letter of Good Standing Certificate number

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners)

Full Name Identity No. Personal income tax No. *

2.1

2.2

2.3

3.0 Particulars of companies and close corporations

3.1 Company registration number, if applicable:

3.2 Close corporation number, if applicable:

3.3 Tax Reference number, if any:

3.4 South African Revenue Service:
Tax Compliance Status PIN:

4.0 |MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be
included as a tender requirement.

Tenderers are to include, at the back of their tender submission, a printout of their SARS “Tax
Compliance Status — PIN Issued” certificate.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i)  authorizes the Employer to verify the Tenderer’s tax clearance status from the South African Revenue Services that it is in order.

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly
exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention
and Combating of Corrupt Activities Act of 2004.

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise
appears, has within the last five years been convicted of fraud or corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other
relationship with any of the Tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest.

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION

Reference is to be made to the Tender Data: C.2.1.1(a) and C.2.7.

This is to certify that:

(entity name):

of (address):

was represented by the person(s) named below at the Clarification Meeting for Contract 34652 — 3V held
for all Tenderers, the details of which are stated in the Tender Data: C.2.7.

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us

to take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

Name: NamMe: o
SIgNAtUre: . SIGNALUIE: Lo e
Capacity: o CaAPACITY: et

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s
Representative, namely:

Name:
SIgNAture: oo

Date:
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T2.2.3 MBD 4: DECLARATION OF INTEREST

MSCM Regulations: “in the service of the state” means to be:
(a) amember of:
(i)  any municipal council.
(ii) any provincial legislature.
(iii) the national Assembly or the national Council of provinces.
(b) amember of the board of directors of any municipal enterprise.
(c) an official of any municipality or municipal enterprise.
(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999).
(e) amember of the accounting authority of any national or provincial public enterprise.
(f) an employee of Parliament or a provincial legislature.

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the
company or business and exercises control over the company.

1 No bid will be accepted from persons in the service of the state®.

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make
an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the
state, it is required that the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.

3.1 Name of enterprise

Name of enterprise’s representative

3.2 ID Number of enterprise’s representative

3.3 Position enterprise’s representative occupies in

the enterprise

3.4 Company Registration number

3.5 Tax Reference number

3.6 VAT registration number

3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in
partnerships, their individual identity numbers and state employee numbers must be indicated in
paragraph 4 below. In the case of a joint venture, information in respect of each partnering enterprise
must be completed and submitted.

Circle Applicable

3.8 Areyou presently in the service of the state? YES NO

If yes, fUrnish PartiCUlars: ...t et st e er e st st e e r e ens
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3.9 Have you been in the service of the state for the past twelve months? YES NO

If yes, fUrnish PartiCUars: ...t et st e r et st st eas s ens s

3.10 Do you have any relationship (family, friend, other) with persons in the service of the

YE N
state and who may be involved with the evaluation and or adjudication of this bid? > 0
If yes, FUrnish PartiCUIArs: ..o et s e es e b st r e e
3.11 Are you, aware of any relationship (family, friend, other) between any other bidder
and any persons in the service of the state who may be involved with the evaluation YES NO
and or adjudication of this bid?
If yes, furnish partiCUlars: ...ttt e s s
3.12 Are any of the company’s directors, trustees, managers, principle shareholders or
. . YES NO
stakeholders in service of the state?
If yes, furnish partiCUlars: ...ttt e s s s ben e
3.13 Are any spouse, child or parent of the company’s directors, trustees, managers,
. . . YES NO
principle shareholders or stakeholders in service of the state?
If yes, fUrnish PartiCUIArs: ...ttt et st et r et st st s b ens s
3.14 Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other related companies or YES NO
business whether or not they are bidding for this contract?
If yes, fUrnish PartiCUIArs: ...ttt et st e r s ee et et st na s aebeneens
4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships,

their individual identity numbers and state employee numbers must be indicated below. In the case of a joint
venture, information in respect of each partnering enterprise must be completed and submitted

Full Name Identity No. State Employee No. Personal income tax No.

Use additional pages if necessary

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.24 MBD5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION
(ALL APPLICABLE TAXES INCLUDED)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the
following questionnaire.

Circle Applicable

1.0 Areyou by law required to prepare annual financial statements for auditing? YES NO

1.1 If YES, submit audited annual financial statements for the past three years or since the date of
establishment if established during the past three years.

2.0 Do you have any outstanding undisputed commitments for municipal services towards any
municipality for more than three months or any other service provider in respect of which YES NO
payment is overdue for more than 30 days?

2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services
towards any municipality for more than three months or other service provider in respect of which

payment is overdue for more than 30 days.

2.2 If YES, provide particulars.

3.0 Has any contract been awarded to you by an organ of state during the past five years,
including particulars of any material non-compliance or dispute concerning the execution YES NO
of such contract?

3.1 If YES, provide particulars.

SEE Returnable Document T2.2.5

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if so, what
portion and whether any portion of payment from the municipality / municipal entity is YES NO
expected to be transferred out of the Republic?

4.1 If YES, provide particulars.

If required by 1.1 above, Tenderers are to include, at the back of their tender submission, a printout
of their audited annual financial statements.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct,
and, if required, that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.5 CONTRACTS AWARDED BY ORGANS OF STATE IN THE PAST 5 YEARS

In terms of SCM Policy Section 20(1)(d)(iii), Tenderers are to provide details of Works undertaken for the Government
or Public Sector entities/ Organs of State in the past 5 Years, including particulars of any material non-compliance or
dispute concerning the execution of such contract.

Material non-
compliance or
dispute (Yes or No)

Date
Completed

Value of Work

Consulting Engineer/
Engineers
representative

Employer

Contract
Number

I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.6

1.0

6.1

6.2

6.3

2.0

2.1

2.2

2.3

2.4

2.5

2.6

3.0

MBD 6.1: PREFERENCE POINTS CLAIM) (SCMP 52.5: Broad-Based Black Economic Empowerment)

This form serves as a claim form for preference points for Broad-Based Black Economic Empowerment (B-
BBEE) Status Level of Contribution. Reference is to be made to the Tender Data: C.3.11.

GENERAL CONDITIONS

The relevant Preference Points System (80/20 or 90/10) applicable to this bid is stated in the Tender Data:
C.3.11.

Failure on the part of a bidder to fill in and/ or sign this form, and submit a B-BBEE Verification Certificate
from a Verification Agency accredited by the South African Accreditation System (SANAS), or a Registered
Auditor approved by the Independent Regulatory Board of Auditors (IRBA), or sworn affidavits in the case of
Exempted Mico Enterprises or Qualifying Small Enterprises, together with the bid, will be interpreted to mean
that preference points for B-BBEE Status Level Of Contribution are not claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser.

ADJUDICATION USING A POINT SYSTEM
The bidder obtaining the highest number of total points will be recommended for the award of the contract.

Preference points shall be calculated after prices have been brought to a comparative basis taking into
account all factors of non-firm prices and all unconditional discounts.

Points scored will be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid must be the one
scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have scored equal
points including equal preference points for B-BBEE, the successful bid must be the one scoring the highest
score for functionality.

Should two or more bids be equal in all respects the award shall be decided by the drawing of lots.

POINTS AWARDED FOR PRICE

A maximum of 80 points is allocated for price on the following basis:

80/20 Procurement System or 90/10 Procurement System
Ps =80 (1 - 222)
Pmin

Ps:90(1—m)

Pmin

Where: Ps Points scored for comparative price of bid under consideration
Pt Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid
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4.0 POINTS ALLOCATED FOR THE BASKET OF PREFERENCE GOALS
4.1 Preference points may be claimed for the Specific Goals stated in the Tender Data: C.3.11.

For the purposes of this tender, the Tenderer may claim points based on the goal(s) stated in the table below,
as supported by proof/ documentation specified in the Tender Data.

As the points system to be used is unknown at tender stage, Tenderer’s are to claim points in both tables

below.
80/20 Preference Points System Maximum Tenderer’s
The Specific Goals to be allocated points in terms of this tender: Number of Number of points
points CLAIMED
ALLOCATED

Ownership Goal: Race (black) 7

Ownership Goal: Gender (female) 4

Ownership Goal: Disabilities 1

RDP Goal: The promotion of South African owned enterprises. 4

RDP Goal: The promotion of enterprises located in a specific municipal 4

area.

Total CLAIMED Points (maximum 20) 20

OR
90/10 Preference Points System Maximum Tenderer’s
The Specific Goals to be allocated points in terms of this tender: Number of Number of points
points CLAIMED
ALLOCATED

Ownership Goal: Race (black) 3.5

Ownership Goal: Gender (female) 2.0

Ownership Goal: Disabilities 0.5

RDP Goal: The promotion of South African owned enterprises. 2

RDP Goal: The promotion of enterprises located in a specific municipal )

area.

Total CLAIMED Points (maximum 10) 10

5.0 REMIDIES FOR THE SUBMISSION OF FALSE INFORMATION
5.1 The remedies for the submission of false information regarding claims for specific goals are stated in the SCM

Policy: Section 52.9.

Tenderers are to include, at the back of their tender submission, the required proof/ documentation in
support of their Preference Goal claims.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct,
and, if required, that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1.0

2.0

3.0

4.0

4.1

4.2

4.3

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the supply chain

management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a) abused the municipal entity’s supply chain management system or committed any improper conduct in
relation to such system.

b) been convicted for fraud or corruption during the past five years.

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector
contract during the past five years.

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating

of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questions must be completed and submitted with the bid.

Circle Applicable

Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted
Suppliers as companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in writing of this restriction by the
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule YES
was applied.)

NO

The Database of Restricted Suppliers now resides on the National Treasury’s website
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page.

4.1.1 If YES, provide particulars.

Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of

section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?
YES NO

The Register for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.

4.2.1 If YES, provide particulars.

Was the bidder or any of its directors convicted by a court of law (including a court of law YES NO
outside the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 If YES, provide particulars.
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4.4  Does the bidder or any of its directors owe any municipal rates and taxes or municipal
charges to the municipality / municipal entity, or to any other municipality / municipal YES NO
entity, that is in arrears for more than three months?

4.4.1 If YES, provide particulars.

4.5 Was any contract between the bidder and the municipality / municipal entity or any other
organ of state terminated during the past five years on account of failure to perform on or YES NO
comply with the contract?

4.5.1 If YES, provide particulars.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

| accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to
be false.

NAME (Block Capitals): Date

SIGNATURE:
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T2.29 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

NOTES

Includes price quotations, advertised competitive bids, limited bids and proposals.

Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

1.0 This Municipal Bidding Document (MBD) must form part of all bids?* invited.

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between,
or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition
meaning that it cannot be justified under any grounds.

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper conduct
in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during
the bidding process or the execution of the contract.

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid rigging.

5.0 In order to give effect to the above, the below Certificate of Independent Bid Determination must be
completed and submitted with the bid.

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid for: Contract 34652 — 3V

Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley Ka Seme Street from Samora Machel Street to
O.R. Tambo Parade(Ward 28).

in response to the invitation for the bid made by: ETHEKWINI MUNICIPALITY

do hereby make the following statements that | certify to be true and complete in every respect.

| CEIEITY, ON DENAIT OF: ..ottt ettt e st s e e s et e eaesaestesesses b esaeaseseesessentessesansabesssnessassesensasestesensnnns

that:

(continued on next page)
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1. | have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine

the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall
include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:
(a) has been requested to submit a bid in response to this bid invitation.
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or
experience.
(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement, or arrangement with any competitor. However, communication between partners in a joint venture
or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
(a) prices.
(b) geographical area where product or service will be rendered (market allocation).
(c) methods, factors or formulas used to calculate prices.
(d) the intention or decision to submit or not to submit, a bid.
(e) the submission of a bid which does not meet the specifications and conditions of the bid.
(f)  bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements, or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products
or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition
Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not exceeding ten (10)
years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.10 DECLARATION OF MUNICIPAL FEES

Reference is to be made to the Tender Data: C.2.23 and C.3.13(a).

I, the undersigned, do hereby declare that the Municipal fees of:

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture)

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement of Debt
has been concluded with the Municipality to pay the said charges in instalments.

The following account details relate to property of the said TENDERER:

Account Account Number: to be completed by Tenderer

Consolidated Account

Electricity

Water

Rates

JSB Levies

Other

e |If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided.

| acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such remedial
action as is required, including termination of any contract, and any payments due to the Contractor by the
Municipality shall be first set off against such arrears.

e Where the Tenderer’s place of business or business interests are outside the jurisdiction of eThekwini
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided.

e Where the Tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the agreement, or an
official letter to that effect, is to be provided.

e Where a Tenderer’s place of business or business interests are carried out from premises as part of any other
agreement, then a copy of the agreement, or an official letter to that effect, is to be provided.

Tenderers are to include, at the back of their tender submission, copies of the above-mentioned
account’s, agreements signed with the municipality, lease agreements, or official letters.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.11 CONTRACTOR'S HEALTH AND SAFETY DECLARATION

Reference is to be made to Clauses C.2.1(e) and C.2.23 of the Tender Data.

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations"
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied that

the Principal Contractor has the necessary competencies and resources to carry out the work safely in accordance
with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.

To that effect, a person duly authorised by the Tenderer, must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1

(a)
(b)

(c)

(a)

I, the undersigned, hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993),
and the OHSA 1993 Construction Regulations 2014.

| hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

| propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle
Applicable - Yes or No):

Circle Applicable

From my own competent resources as detailed in 4(a) hereafter. Yes No

From my own resources still to be appointed or trained until competency is achieved, as - o
es o

detailed in 4(b) hereafter:

From outside sources by appointment of competent specialist Subcontractors as detailed in " m
es o

4(c) hereafter:

Details of resources | propose:

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14,
16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable).

Details of the competent and qualified key persons from my company's own resources, who will form part of
the contract team:

NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS
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(b)

(c)

Details of training of persons from my company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:

(i) By whom will training be provided?

(i) When will training be undertaken?

(iii) Positions to be filled by persons to be trained or hired:

Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied
from own company:

Name of proposed subcontractor:

Qualifications or details of competency of the subcontractor:

I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the
works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client.

I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all
times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s
Agent, visitors, and officials and inspectors of the Department of Labour.

I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in
the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any penalties that may
be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's
part to comply with the provisions of the Act and the Regulations.

I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client
will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction
Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the
Client.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.12 CSD REGISTRATION REPORT

Reference is to be made to Tender Data: C.2.1.1(b) and C.2.23.

The Tender Data: C.2.1: Eligibility, requires a Tenderer to be registered, at the time of tender closing, on the National
Treasury Central Supplier Database (CSD) as a service provider.

The date of obtaining the printout is to be printed on the printout.

CSD Registration Reports can be obtained from the National Treasury’s CSD website at
https://secure.csd.gov.za/Account/Login.

The following is an example of the printout obtained from the above website.
Note: the printout will contain more than one page.

DATA

FOR GOVERNMENT

CENTRAL SUPPLIER
BASE |

Report Ran By:

[ ]
CSD REGISTRATION REPORT

SUPPLIER IDENTIFICATION

Supplier number Have Bank Account

Is supplier active? Total annual tumover
Supplier type Financial year start date
Supplier sub-type Registration date

Legal name Created by

Trading name Created date
Identification type Edit by

Govemment breakdown Edit date

Business status Restricted Supplier
Country of origin Restriction Last Verification Date
South African company/CC

registration number

Tenderers are to include, at the back of their tender submission, a printout of their CSD Registration
Report.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.13 CIDB REGISTRATION AND STATUS

Reference is to be made to the Tender Data: C.2.1.2, C.2.23, and C.3.13(c).

The Tender Data: C.2.1.1: Eligibility, requires a Tenderer to be registered, as “Active”, with the CIDB (at time of tender
closing), in a contractor grading designation equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the
Construction Industry Development Regulations.

The required class of construction work is specified in the Tender Data: C.2.1.2.

The date of obtaining the printout is to be printed on the printout.

CIDB Registrations can be obtained from the CIDB website at:

https://portal.cidb.org.za/RegisterOfContractors/

The following is an example of the printout obtained from the above website using the provided “Print” button. Note:
the printout may contain more than one page.

4fkcidb

Construction Industry Development Board

Contractor Details

CRS Number Enterprise Status
Contractor Name * Type of Enterprise
Trading Name
Current Contractor Grading Designation Expiry Date
Contractor Grades

Approved Grade Class of Work Type Active From

Tenderers are to include, at the back of their tender submission, a printout of their CIDB Registration
and Status.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.14 JOINT VENTURES AGREEMENTS

If this tender submission is to be made by an established Joint Venture, the Joint Venture Agreements and Power of
Attorney Agreements are to be attached here.

Should the Joint Venture, at the time of submission, not yet be formalised, this form is to be completed in full and signed
by all parties to the proposed Joint Venture.

The Lead Partner of the Joint Venture is to sign the Form of Offer in Section C1.1.1.

INTENT TO FORM A JOINT VENTURE

Should our submission for CONTRACT: 34652 — 3V be successful, a Joint Venture will be established by the parties as
listed below, as an unincorporated association, with the purposes of securing and executing the Contract, for the benefit
of the Members.

Proposed Joint Venture

Joint Venture Title (name):

Represented by (name): Tel:

Lead Partner/ Member 1

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:

Partner/ Member 2

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:

Partner/ Member 3

Entity Name:
Ownership Interest in JV %: CSD Registration: | MAAA
CIDB #:
Represented by (name): Signature:
Note: All requirements for Joint Ventures, as stated elsewhere in this procurement document, must be complied
with in full.
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T2.2.15 RECORD OF ADDENDA TO TENDER DOCUMENTS

Reference is to be made to the Tender Data: C.2.6.

| / We confirm that the following communications received from the Employer or his representative before the date of

submission of this tender offer, amending the tender documents, have been taken into account in this tender offer.

ADD.No DATE TITLE OR DETAILS

10

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

It is also confirmed that the requirements, as stated on the Addenda, have been complied with.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER

Reference is to be made to the Tender Data: C.2.1.3.

Only those Tenderers that can demonstrate experience and submit the associated documentation/ information,
in works of a similar nature, within the past 10 years, will be eligible to have their tenders evaluated in terms
of Tender Data: C.3.11.

e The Eligibility Criteria Requirement is as stated on Table 1: “Experience Requirement”.

e The experience is to be “Similar in Nature” to that specified on Table 2: “Works of a Similar Nature”.
Tenderers are to note the exclusions (if any) stated on this table.

e The Documentation/ Information that is required is specified on Table 3: “Documentation/ Information
Requirements” (which includes the Notes below the table).

e Tenderers may submit experience gained as Sub-Contractors or Main Contractors.

It is the responsibility of the Tenderer to ensure that the experience submissions comply with the
requirements as stated in the Tender Data: C.2.1.3.

Guidance to Tenderers: Experience Submission Form

Client / Employer Details

e Provide details for whom the works were carried out (works owner).

e Provide Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor)
is required to be provided.
The contact details may be used by the Employer to verify the information, pertaining to the experience
submission. Should the Employer’s reasonable attempts to make contact with the Client or Main Contractor
fail (for whatever reason), that specific experience submission may be considered invalid.

Contract Details

e Provide the Contract Reference Number and Contract Title.

¢ Indicate if this contract has been completed or is still in progress.

e Provide Contract Dates.

e Provide Contract Values - Where works are still in progress, provide the value of works that have been
completed as detailed on the most recent payment to the Contractor / Sub-Contractor. If the works are
complete, provide the Final Value of the sub-contract or Final Contract Price.

Scope of Works

¢ Indicate the Works Type(s) that best describe the works included in the project.
Select the most applicable option (only 1).

e Indicate the Works Elements(s) that were included in the project.
Select any elements that were included in the contract.

Joint Ventures

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate entities
making up the JV may be used as experience, provided that the experience complies with the requirements,
as stipulated in Table 1, and that the required documentation/ information is provided.

(T2.2.16 is continued on the next page)
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Confirmation of submission of Information/ Documentation

The Tenderer is to indicate (by marking with an “X” in the shaded column) the documentation that has been
included in this tender submission, in support of each experience submission.

If submitted,
mark with an “X”

Experience Submission Form (completed and signed)

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)

Letter of Award OR Form of Offer & Acceptance

Most recent Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Final Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

SUBMISSION #1

Completion Certificate

Experience Submission Form (completed and signed)

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)

Letter of Award OR Form of Offer & Acceptance

Most recent Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Final Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

SUBMISSION #2

Completion Certificate

Experience Submission Form (completed and signed)

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)

Letter of Award OR Form of Offer & Acceptance

Most recent Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

SUBMISSION #3

Final Payment Certificate (with Quantities summary),
OR most recent INVOICE (with Quantities summary)

Completion Certificate

Note: Should there be insufficient evidence for verification of the information submitted for any
specific experience submission, that experience submission WILL be deemed invalid.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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Contract No: 34652 — 3V

EXPERIENCE SUBMISSION #1

Reference is to be made to the Tender Data: C.2.1.3.

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable)

Experience as a:

Sub-Contractor:

Main Contractor:

Client/ Employer Entity Name:

OR
Main Contractor’s Details | Contact Name:

Should the Employer’s reasonable | Contact Tel:
attempts to make contact, to verify

the information provided, fail (for

whatever reason) this experience Contact Cell:

submission WILL be considered

invalid. Contact email / other:

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details

Contract (Reference) Number:

Contract Title:
Contract Details

completed?

Has this Contract been

Commencement Date: 2|0
Completion Date 210
(if applicable):

Tendered Value (Contract Sum) R
OR Sub-Contract Value:

Final Contract Price
OR Final Value of Sub-Contract:

Contract Scope-of-Work (Type of Project and Works Elements):

Which Works Type(s) best describe the project?

road widening/upgrades
gravel to surfaced road upgrades
major parking areas

OTHER: provide a description of the type of project

new road construction
intersection improvements
access road upgrades

interim roadways to informal settlements

Which Works Element(s) were included in the

roadway layer-works
kerbing/ channelling
traffic calming measures

retaining structures

OTHER: List works elements included in project

asphalt roadway surfacing
sidewalk/ walkway construction
stormwater drainage

dealing with underground services

bulk earthworks

Confirmation of documentation submitted is to be recorded on Page 50.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals):

SIGNATURE:

Date
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PART C1: AGREEMENT AND CONTRACT DATA

Cl.1: FORM OF OFFER AND ACCEPTANCE

Cl.1.1: OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Contract No: 3V - 34652

Contract Title: Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley Ka Seme Street
from Samora Machel Street to O.R. Tambo Parade(Ward 28).

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

* The offered total of the prices inclusive of Value Added Tax is:

R (IN WOKAS ettt

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Tenderer:

* Name of Tenderer (organisation) PP PP PPPPRRPTP
* Signature (of person authorized to sign the tender) PRSP PPRR
* Name (of signatory in capitals) ST PUPRTRRPR
Capacity (of Signatory) PP PUPRTRTPR
Address PO TP PP PP PPPPPPR O
Telephone PP PP P TP PO PPPPPPPPPPPN
Witness:

Sighature et e e e e Date .

Name (in capitals) : et

Notes:
* Indicates what information is mandatory.
Failure to complete the mandatory information and sign this form will invalidate the tender.
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This Form will be completed by the Employer

C1.1: FORM OF OFFER AND ACCEPTANCE

Cl1l.1.2: FORM OF ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:
e PartCl :Agreementand Contract Data, (which includes this Agreement)
e Part C2 : Pricing Data, including the Bill of Quantities
e Part C3 : Scope of Work
e Part C4 : Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

Signature (person authorized to sign the aCCePtaNCE) & .oooiiiiiiiiii i
Name (of signatory in capitals) O O PP TP PPP P PPPPTRP
Capacity (of Signatory) PRSP
Name of Employer (organisation) PP PRP PP

Address L ettt eeeeeeeeeeeeeereesaeeeieeeeeettsssstttiiieeeeeeeeseetetttataaaaeaeetttttttttta——————aaarerrtrrrnans

Witness:
Signature e e Date .

Name(in capitals) : e
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C1.1: FORM OF OFFER AND ACCEPTANCE
C1.1.3: SCHEDULE OF DEVIATIONS

1. Subject PP
Details PP
2. Subject PP PP
Details L e ettt e e e ea e et ea e et enean
3. Subject TP
Details PN

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

FOR THE TENDERER FOR THE EMPLOYER
........................................... Signature
........................................... Name (in capitals)
........................................... Capacity
............................................ Name and Address of

............................................ Organisation

............................................. Witness Signature

............................................ Witness Name

This form will be completed by THE EMPLOYER and ONLY THE SUCCESSFUL TENDERER

............................................ Date
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Cl21

Cl211

Cl22

Cl221

1.1.1.13

1.1.1.14

1.1.1.15

1.2.1.2

1.1.1.16
1.2.1.2

1.1.1.26

3.2.3

C1.2: CONTRACT DATA

CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015
3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering. Copies
of these conditions of contract may be obtained from the South African Institution of Civil
Engineering (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za).

The Contract Data (including variations and additions) shall amplify, modify, or supersede, the
GCC 2015 to the extent specified below, and shall take precedence and shall govern.

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it
mainly applies.

CONTRACT DATA

DATA TO BE PROVIDED BY THE EMPLOYER

The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.

The time for achieving Practical Completion, from the Commencement Date is 21 Months.
The period as stated in 5.3.2, and the 28 days referred to in 5.3.3, are included in the above time
for achieving Practical Completion. The special hon-working days as stated in 5.8.1 are also
included from the above time for achieving Practical Completion.

The Employer is the eThekwini Municipality as represented by:
Deputy Director: Development Engineering Division

The address of the Employer is:
Physical: Engineering Services, 166 KE Masinga Road, DURBAN, 4001

Postal: Engineering Services, P.O Box 680, DURBAN, 4000
Telephone: 031-311-7770 (t)

Fax: N/A

E-Mail: Lorato.Piki@durban.gov.za

The name of the Employer’s Agent is: Collin Pillay
The address of the Employer’ Agent is:
Physical:  Engineering Services, 166 KE Masinga Road, DURBAN, 4001

Postal: Engineering Services, P.O Box 680, DURBAN, 4000
Telephone: 031-311-7785 (1)

Fax: N/A

E-Mail: moganthran.pillay@durban.gov.za

The Pricing Strategy is by Re-measurement 1.1.1.26 The Pricing Strategy is by Re-
measurement Contract.

The Employer’s Agent shall obtain the specific approval of the Employer before executing any

of his functions or duties according to the following Clauses of the General Conditions of Contract:

e 6.3: Council approval in order to authorise any expenditure in excess of the Tender Sum plus
15% contingencies.
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411.1

53.1

53.2

5.3.3

5.8.1
(5.1.1)

58.1

5.12.2.2

To carry out and complete the works, the Contractor shall employ a competent Site Agent and
Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman
to each have a minimum of 5 years relevant experience including experience on projects of a
similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s
Agent’'s Representative for acceptance by the Division (reference is made to CI.5.3.1 of the
Contract Data).

Note:

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value,
and had a comparable Scope of Work in terms of technical requirements and operations.

ii) “experience” implies experience on projects of a similar nature.

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built

environment, from a registered University or Institute of Technology.

The documentation required before commencement with Works execution are:

e Health and Safety Plan (refer to Clause 4.3)

¢ Initial Programme (refer to Clause 5.6)

e Security (refer to Clause 6.2)

e Insurance (refer to Clause 8.6)

e CV(s) of Key Site Staff (refer to Clause 4.11.1)

o If required to be registered, in terms of the Occupational Injuries and Diseases Act (130 of
1993 as amended), the Contractor is to supply proof of being registered and in good standing
with the compensation fund by submitting a valid Letter of Good Standing from the
Compensation Commissioner. Should the Contractor’s Letter of Good Standing be expired,
but an application for renewal has been made, the Contractor is to submit the expired Letter
of Good Standing AND proof of an application for renewal.

The time to submit the documentation required before commencement with Works is 28 Days.
Add the following paragraph:

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is
applicable, the instruction to commence carrying out of the works may only be issued once the
construction work permit has been obtained by the Employer's Agent. If a construction work
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing
of the construction work permit.”

The non-working days are Saturdays and Sundays.
The special non-working days are:
¢ All statutory holidays as declared by National or Regional Government.
e The year-end break:
e Commencing on the first working day after 15 December.
e Work resumes on the first working day after 5 January of the next year.

Delete the words “sunset and sunrise” and replace with “17:00 and 07:00".

Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work
is expected not to be possible as a result of rainfall, for which the Contractor shall make provision,
is given in the table below. During the execution of the Works, the Employer's Agent's
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant
on site could not work during that specific working day.
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5.13.1

514.1

5.16.3

6.2.1

6.5.1.2.3

6.8.2

Extension of time as a result of rainfall shall be calculated monthly being equal to the number
days certified by the Employer’s Agent’'s Representative as lost due to rainfall, less the number
of days allowed for as in table below, which could result in a negative figure for certain months.
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic
sum of the monthly extensions. Should the sum thus obtained be negative, the extension of time

shall be taken as NIL.

Month Days Lost M Month Days Lost M
Rainfall Rainfall
January 4* 134 July 1 39
February 3 113 August 2 62
March 3 120 September 2 73
April 2 73 October 3 98
May 2 59 November 3 108
June 1 28 December 1* 102
* = The number of working days lost allows for the
TOTAL 27 1009mm annual statutory Construction holiday in
December and January of each year.

The penalty for delay in failing to complete the Works is R 3200 (per Day).

The requirements for achieving Practical Completion will be determined by the Employer’s
Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting /
Handover Meeting. (Refer to 1.1.1.24 for a generic definition.) The requirements are to be
regularly reviewed with respect to any variations to the Contract.

The latent defect liability period is 10 Years.

Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”.

The liability of the Performance Guarantee shall be as per the following table:

Value of Contract (incl. VAT) Performance Guarantee Required

Less than or equal to R 1m Nil

Greater than R 1m and less than or equal to R 10m | 5% of the Contract Sum

Greater than R 10m 10% of the Contract Sum

The percentage allowance to cover overhead charges for daywork are as follows:

¢ 80% of the gross remuneration of workmen and foremen actually engaged in the daywork;

e 20% on the net cost of materials actually used in the completed work.

No allowance will be made for work done, or for materials and equipment for which daywork rates
have been quoted at tender stage.

Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following
Indices / Descriptions / Coefficients:

e The proportion not subject to adjustment: x = 0.10.

e The base month will be the month prior to the month in which tenders close.

e The Index for, Plant, Materials, and Fuel shall be based on 2023 = 100.
e The Index for Labour shall be based on 2024 = 100.
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6.8.3

6.10.1.5

6.10.3

8.6.1.1.2

8.6.1.1.3

8.6.1.2

8.6.1.3

8.6.1.4

8.6.1.5

STATS SA Table Description Coefficient
Statistical Release
e “L”isthe P0141 Table A Geographic Indices; a=0.28
“Labour Index” CPI per Province;

Kwa-Zulu Natal

e “P’is the PO151.1 Table 4 Plant and Equipment b =0.28
e “Contractor’s
Equipment Index”

e “M”is the P0O151.1 Table 6 Civil Engineering Material c=0.38
“Materials Index” (excluding bitumen)
e “F’isthe P0142.1 Table 1 Coke, petroleum, chemical,| d =0.06
“Fuel Index” rubber and plastic products;
Coal and petroleum products;
Diesel

Price adjustments for variation in the cost of the special material(s) listed below, will be
allowed.

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the
Employer. The base price for bitumen on this contract shall be the ruling price of 50/70 grade
bitumen based on the RUBIS Asphalt South Africa List Selling Price for Penetration Grade
Bitumen, seven (7) days prior to the closing date of tenders.

The percentage advance on materials not yet built into the Permanent Works is 80%.
The percentage advance on Plant not yet supplied to Site: Not Required

Retention Money: Delete the word “selected”.

The percentage retention on the amounts due to the Contractor is 10%.

The limit of “retention money” is 5% of the Contract Sum.

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of
the Contract Price.

Interest will not be paid on retention withheld by the Employer.

The value of Plant and materials supplied by the Employer to be included in the insurance sum:
Not Required.

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum: Not Required.

SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor
for the full value of the works (including VAT).

The limit of indemnity for liability insurance: R 10,00,000.00.

Ground Support Insurance:

¢ Minimum amount for any one occurrence, unlimited as to the number of occurrences, against
any claim for damages or loss caused by vibration and / or removal of lateral support: R
2,000,000.00.

e Maximum first excess: R 10,000.00.

Furthermore, the insurance cover effected by the Contractor shall meet the following
requirements:
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8.6.5

10.7.1

Third Party Insurance (Public Liability)

Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the
period of the contract, inclusive of the maintenance period: R 5,000,000.00.

Consequential loss to be covered by policy: Yes / No

Liability section of policy to be extended to cover blasting: Nil

Maximum excess per claim or series of claims arising out of any one occurrence: R 20,000.00.

Principal’s own surrounding Property Insurance

Minimum amount for any one occurrence unlimited as to the number of occurrences against
any claim for damage which may occur to the Council's own surrounding property: R
5,000,000.00.

Maximum first excess: R 20,000.00.

Insurance of Works

Minimum amount for additional removal of debris (no damage): R 100,000.00.

Minimum amount for temporary storage of materials off site, excluding Contractor's own
premises: R 250,000.00.

Minimum amount for transit of materials to site: R 100,000.00.

Approval by Employer: At the end of the sub-clause, add the following paragraph:

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover
effected by the Contractor in terms of this clause shall not carry a first loss amount greater than
those set out below:

Contract Price First Loss

Less than R 100,000 R 5,000

R 100,000 to R 500,000 R 10,000
R 500,000 to R 1,000,000 R 20,000
R 1,000,000 to R 2,000,000 R 30,000
R 2,000,000 to R 4,000,000 R 40,000
Greater than R 4,000,000 R 50,000

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval
of the Employer. ”

Failing ad-hoc adjudication, the determination of disputes shall be by arbitration.
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Cl1222 DATA TO BE PROVIDED BY CONTRACTOR

1.1.1.9 The legal name of Contractor is:

1.2.1.2 The Physical address of the Contractor is:

The contact numbers of the Contractor are:
L= 1= o] 10 - PPN
= G

The E-Mail address of the Contractor is:
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C1.2.3

Cl231

C1.2.3.2

C1.2.33

ADDITIONAL CONDITIONS OF CONTRACT

COMMUNITY LIAISON OFFICER

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community
liaison officer (CLO) for the project and make the person known to the Contractor within two days
of being requested to do so. The Contractor will be required to enter a written contract with the
CLO that specifies:
* The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry
minimum wage).
» The duration of the appointment.
» The duties to be undertaken by the CLO which could include:
* Assisting in all respects relating to the recruitment of local labour.
* Acting as a source of information for the community and councillors on issues related to the
contract.
» Keeping the Contractor advised on community issues and issues pertaining to local security.
* Assisting in setting up any meetings or negotiations with affected parties.
» Keeping a written record of any labour or community issue that may arise.
» Any other duties that may be required by the Contractor.

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although
the Contractor shall have the right to choose from that pool. The Contractor shall have the right
to determine the total number labourers required at any one time and this may vary during the
contract.

The Contractor shall have the right to replace labour that is not performing adequately. Should
such occasion arise, it must be done in conjunction with the CLO.

Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section
of the Bill of Quantities.

EMPLOYMENT OF LOCAL LABOUR

It is a condition of contract that the contractor will be required to employ local labour as specified
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required
to ensure that a minimum of 50% of the labour force is made up of local labour. For the purposes
of this contract, “Local labour” will be deemed to be any persons who reside within Ward 28.
The contractor will be required to provide proof of authenticity of local labour. Signed confirmation
by the appointed CLO will suffice for this.

No additional costs will be entertained due to this Particular Specification. The contractor will
remain responsible for providing proper supervision of all labour and will be responsible for the
quality of work produced.

SUB-CONTRACTING

It is a condition of contract that the contractor must allow for a minimum of 30% of the contract
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors
who are >51% owned by Black People. Proof of payment to the subcontractors will be required
to verify that the minimum has been achieved.

The penalty for not achieving the specified Sub-Contracting will be 0.5% of the contract value
(excluding PC Sum items and Fixed Cost allowances) for every 1% of Sub-Contracting not
achieved.

Notwithstanding the requirements of clause C1.2.3.7, the compliance with the 5% requirement for
Indirect Targeting for Enterprise Development shall be included in the 30% minimum requirement
of this clause.
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Contract No: 34652 — 3V

Cl1.2.3.4

C1.235

C1.2.3.6

FTE (Full Time Equivalent) EMPLOYMENT INFORMATION

It is a condition of contract that the Contractor supplies the Employer’s Agent's Representative
with information in respect of the employment of all foremen, artisans and Labour (skilled and

unskilled) employed to work on this contract. The information required is:

e Initials (per ID doc)

e Last Name (per ID doc)
¢ ID Number

e Disability (y / n)

e Education Level Level 1 Level 2 Level 3 Level 4 Level 5
Unknown No Schooling Grade 1-3 Grade 4 Grade 5-6

Level 6 Level 7 Level 8 Level 9 Level 10
Grade 7-8 Grade 9 Grade 10-11 Grade 12 Post Matric

Category A: Employed as Local Labour for this contract only
Category B: Temporarily employed by the Contractor
Category C: Permanently employed by the Contractor

e Category of Employment

In addition, the following information is required in respect of each person listed above, on a
monthly basis:

e Number of days worked during the month;

o Daily wage rate;

e Number of training days during the month.

The information is to be forwarded in a format acceptable to the Employer's Agent’s
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used
as a template, will be issued to the Contractor). Contractors without computer facilities will be
required to submit a hard copy of the information in a format as agreed to between the Contractor
and the Employer’s Agent’s Representative.

In addition to the tax invoice, to be submitted by the Contractor with his monthly statement,
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.
No additional payment for complying with the above will be made and the Contractor is to make
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries,
of the Bill of Quantities.

PERFORMANCE MONITORING OF SERVICE PROVIDERS

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring”
assessments in terms of the applicable Section (S.53) of the Employer's Supply Chain
Management Policy.

Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed
and agreed with the Contractor before commencement of the contract.

EXCEPTED RISKS (Clause 8.3)

Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks”
as defined under Clause 8.3.

However, the Employer shall reimburse the Contractor in respect of plant de-establishment and
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is
issued to the Contractor.
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Cl1.2.3.7 CIDB B.U.l.L.D. PROGRAMME

a) CIDB Skills Standard

It will be a condition of contract that the Contractor shall, in the performance of the contract,
achieve the Contract Skills Development Goal (CSDG) established in the below referenced
standard:

+ CIDB Standard for Developing Skills Through Infrastructure Contracts, published in
Gazette Notice No. 48491 of 28 April 2023.

b) CIDB Indirect Targeting Standard

It will be a condition of contract that the Contractor shall, in the performance of the contract,
achieve the Sub-contracting relating to the engagement of targeted enterprises as
established in the below referenced standard:

+ CIDB Standard for Indirect Targeting for Enterprise Development through Construction
Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013.
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS

C2.1.1 GENERAL

The Bill of Quantities forms part of the Contract
Documents and must be read and priced in conjunction
with all the other documents comprising the Contract
Documents (refer to C.1.2 of the Tender Data).

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION
OF ITEMS IN THE SCHEDULE

Measurement and payment shall be in accordance with
the relevant provisions of Clause 8 of each of the
Standard Engineering Specifications referred to in the
Scope of Work. The Preliminary and General items shall
be measured in accordance with the provisions of
C2.1.8.

The descriptions of the items in the Bill of Quantities
are for identification purposes only and comply
generally with those in the Standard Engineering
Specification.

Clause 8 of each Standard Engineering Specification,
read together with the relevant clauses of the Scope of
the works, set out what ancillary or associated work
and activities are included in the rates for the
operations specified. Should any requirements of the
measurement and payment clause of the applicable
Standard Engineering Specification, or the Scope of the
works, conflict with the Bill of Quantities, the
requirements of the Standard Engineering Specification
or Scope of the work, as applicable, shall prevail.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are
estimates only, and subject to re-measuring during the
execution of the work. The Contractor shall obtain the
Employer’s Agent’s detailed instructions for all work
before ordering any materials or executing work or
making arrangements for it.

The Works as finally completed in accordance with the
Contract shall be measured and paid for as specified in
the Bill of Quantities and in accordance with the
General and Special Conditions of Contract, the
Specifications and Project Specifications and the
Drawings. Unless otherwise stated, items are measured

net in accordance with the Drawings, and no allowance
has been made for waste.

The validity of the contract will in no way be affected
by differences between the quantities in the Bill of
Quantities and the quantities finally certified for
payment.

C2.1.5 MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and
Project Specifications, progress payments in Interim
Certificates, referred to in Clause 6.10.1 of the General
Conditions of Contract, in respect of "sum" items in the
Bill of Quantities shall be by means of interim progress
instalments assessed by the Employer’'s Agent and
based on the measure in which the work actually
carried out relates to the extent of the work to be done
by the Contractor.

C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS

Where Provisional Sums or Prime Cost sums (PC Sum)
are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in
accordance with Clause 6.6 of the General Conditions
of Contract. The Employer reserves the right, during the
execution of the works, to adjust the stated amounts
upwards or downwards according to the work actually
done under the item, or the item may be omitted
altogether, without affecting the validity of the
Contract.

The Tenderer shall not under any circumstances
whatsoever delete or amend any of the sums inserted
in the "Amount" column of the Bill of Quantities and in
the Summary of the Bill of Quantities unless ordered or
authorized in writing by the Employer before closure of
tenders. Any unauthorized changes made by the
Tenderer to provisional items in the schedule, or to the
provisional percentages and sums in the Summary of
the Bill of Quantities, will be treated as arithmetical
errors.

C2.1.6 PRICING OF THE BILL OF QUANTITIES

The prices and rates to be inserted by the Tenderer in
the Bill of Quantities shall be the full inclusive prices to
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be paid by the Employer for the work described under
the several items, and shall include full compensation
for all costs and expenses that may be required in and
for the completion and maintenance during the defects
liability period of all the work described and as shown
on the drawings as well as all overheads, profits,
incidentals and the cost of all general risks, liabilities
and obligations set forth or implied in the documents
on which the Tender is based.

Each item shall be priced and extended to the "Total"
column by the Tenderer, with the exception of the
items for which only rates are required (Rate Only), or
items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price
any items in the Bill of Quantities, then these items will
be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or
"not applicable" have been added by the Tenderer will
be regarded as having a nil rate which shall be valid
irrespective of any change in quantities during the
execution of the Contract.

All rates and amounts quoted in the Bill of Quantities
shall be in Rands and Cents and shall include all levies
and taxes (other than VAT). VAT will be added in the
Summary of the Bill of Quantities.

C2.1.7 “RATE ONLY” ITEMS

The Tenderer shall fill in rates for all items where the

words "Rate Only" appear in the "Total" column. "Rate

Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up
of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage
but the possibility that such work may be required
is not excluded.

For “Rate Only” items no quantities are given in the
"Quantity" column but the quoted rate shall apply in
the event of work under this item being required. The

Tenderer shall however note that in terms of the
Tender Data the Tenderer may be asked to reconsider
any such rates which the Employer may regard as
unbalanced.

C2.1.8 PRELIMINARY AND GENERAL

The Preliminary and General Section is provided to
cover the Contractor’s expenses incurred in complying
with the requirements of the tender documents and
consists of the following parts:

. Part AA: Preliminaries
. Part AB: General Specifications
. Part AH: Occupational Health and Safety

Fixed Charge Items: Each item should be priced
separately and, subject to the Engineer certifying in
terms of Clause 6.7 of the General Conditions of
Contract that the work has been done, payment will be
made as follows:

(i) the total amount due when the certified value fixed
charge items in this section is less than 5% of the net
contract price;

(ii) when the certified value of fixed charge items in this
section is greater than 5% of the net contract price,
payment will be limited to 5% of the net contract
price. The remainder will be paid when the value of
the work done under the contract, excluding the
value of fixed charge items in this section, is greater
than 50% of the net contract price, excluding the
value of fixed charge items in this section.

Time Related Items: Any Time Related items not priced
shall be deemed to be covered by the prices of other
items in the section.

Payment of Time Related items in this section will be
made throughout the contract period, the amount per
month being the value of the item divided by the
completion in months or, if specified in weeks, the
equivalent number of months, in terms of Clause 5.5 of
the General Conditions of Contract. The final monthly
increment will only be paid upon the issue of a
completion certificate.
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C2.2: BILL OF QUANTITIES

The Bill of Quantities follows and comprises of 19 pages.
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PART C3: SCOPE OF WORK

PAGE
C3.1 PROJECT DESCRIPTION AND SCOPE OF CONTRACT 84
C3.2 PROJECT SPECIFICATIONS 89
PS.1 Programme, Method of Work, and Accommodation of Traffic
PS.2 Services
PS.3 Watermains
PS.4 Sewers
PS.5 Stormwater
PS.6 Electrical Plant
PS.7 Telkom S.A. Limited / Neotel Plant
PS.8 CCTV Plant
PS.9 Management of the Environment
PS.10  Occupational Health and Safety
PS.11  Site Security
PS.12  Performance Monitoring of Service Provider
PS.13  CIDB Build Programme
PS.14  Approved Tip
PS.15  Survey
PS.16  Testing
PS.17  Quality Assurance
PS.18 Management and Disposal of Water
PS.19  Windblown Material
PS.20 Water
C3.3 STANDARD SPECIFICATIONS 108
C3.3.1 Listing of the Standard Specifications
C3.3.2 Amendments to the Standard Specifications
C34 PARTICULAR SPECIFICATIONS 167
C3.4.1 Part AH - OHSA 1993 Safety Specification (2014)
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT

C3.11 Description of Works

Type of Works

Description of Works

Site Clearance

General clearance including the removal of trees, concrete slabs, concrete paver,
clay pavers, kerb, and channel and fillet roadways including milling of the
existing roadway.

Roads

Widening or narrowing of the existing road by up to 500 mm with the associated
road layer works. This includes:

e Excavation of material to spoil, rip and recompact of formation to 95%

MOD AASHTO

e 300 mm G7 compacted to 95% MOD AASHTO

e 150 mm C3 cement stabilised layer

e 110 mm Asphalt Base Layer

e 50 mm Asphalt Wearing Course.

Raised road intersections and pedestrian crossings by milling of 20mm asphalt
and replacing/raising by 120 mm asphalt wearing course.

Construction of a new kerb line, including vehicular and pedestrian scoops with
transition kerbs.

Roadmaking including setting out and pre-marking for both roadways and
parking.

Paved Areas

Construction of a new paved areas with both concrete and clay pavers,
approximate total area = 20 000 m?.

Construction of new planter boxes.

Drainage

Alterations and extension of the existing stormwater drainage network. This will
include:

e Laying of New pipes approximately 220 meters

e Alteration of existing Manhole and catchpits.

e Construction of new manholes and catchpits.

Services

The installation of new service ducts across the roadway to accommodate internal
and external service providers infrastructure.

The raising or lowering of existing manholes and valve chambers for all affected
infrastructure.

Protection Works

e Erection of bollards.

C3: Scope of Work
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C3.1.2

C31l.21

C3.1.2.2

C3.1.2.3

C3.1.24

C3.1.25

C3.1.2.6

Works Flow Requirements
Co-operation with other Service Providers

All interaction with various departments such as Water and Sanitation, Electricity, Telkom and
Neotel are to run parallel to construction works should any of the above services be affected. All
communications with both internal and external service providers are to be arranged through the
Employer’s Agent’s Representative.

Approvals

The contractor is to obtain approval in writing from the Employer’'s Agent prior to commencing
any works that deviate from drawings and/or specifications, this includes all work that is in excess
of the billed quantities in the BOQ.

Quality Management

The successful tenderer shall implement specific quality control measures to ensure that the
works are constructed as per the standard specifications, project specifications and construction
drawings. The Quality Management Plan shall be attached to returnable form “Construction
Approach, Methodology and Quality Control” and reference shall be made to site control testing,
construction supervision, structured monitoring mechanisms such as checklists and other
measures/processes that the tenderer deems to be significant. The Employer’'s Agent or his
representative will continually assess the quality of works on site and instructions will be provided
for non-compliance accordingly, these instructions are to implemented timeously and diligently.

Format of Communications

Each instruction, certificate, submission, proposal, record, acceptance, notification, reply and
other communication which this contract requires is to be communicated in a form which can be
read, copied and recorded. Writing is to be in the language of this contract, i.e. English.

The contractor is to only receive instructions from the Employer’s Agent or the Employer’'s Agent’s
Representative. Should the contractor undertake any works from an instruction given to him by a
third party, he will be solely responsible for any impacts thereof, including costs.

Management Meetings

There will be a minimum of one (1) progress meeting per month. The contractor is to ensure that
the Contracts Manager and Site Agent are present during this meeting. The CLO will be required
to attend all progress meetings. This is over and above all meetings that the Contractor may deem
necessary for the execution of the works.

Daily Records

It is a requirement that a site diary with all relevant details be maintained on site. This diary must
be signed off and agreed to by both the Employer’s Agent or the Employer’s Agent Representative
and Contractor, on a daily basis. These site diaries must accompany the Contractor's monthly
payment certificates and payment shall not be processed should this not be complied to.

A suitable format of the site diary will be made available to the successful tenderer, by the Client.
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C3.1.2.7

C3.1.2.8

C3.1.3

C3.1.4

C3.1.5

Payment Certificates

Payment certificates will be compiled by the Employers Agent or his/her representative and the
contractor from the 20™ of each month. The completed payment certificates are to reach the Client
by the 25™ of each month. The following items are to accompany each payment certificate, but
shall not be limited to the list below:

a. Tax Invoice — Tax invoice number, Contract number, Project Description, correctly dated,
to include both the Client’s and contractor's Tax numbers, physical and postal addresses
and to be addressed to Deputy Head, Development Engineering.

Fully completed FTE'’s (Client to provide format)
Summary of supporting agreed measurements for period of claim — to be signed off by
both the Contractor and Employer's Agent or the Employer’s Agent Representative.

d. Updated cashflow reflecting Anticipated and Current expenditure together with mitigation
measures if required.

e. CLO monthly payslip or Proof of payment signed by the CLO.

Property provided for the Contractor’s use

Where possible, the Employer and/or Employer’'s Agent or his/her representative will initially
identify a proposed location for the Contractor's camp site and storage yard, however, the
responsibility lies on the Contractor to liaise with the CLO/Ward Councillor in order to locate a
suitable site that is available for occupation. Strict adherence to PS.AB.2 “Site Facilities” is to be
maintained at all times and the Contractor will be responsible for any transgressions in this regard.

Description of Site and Access

The site is located in the Durban CBD along Dr. Pixley Ka Seme Street from the intersection of
Samora Machel Street to the intersection of O.R. Tambo Parade. Refer C4.1” Locality Plan” for
locality maps.

Nature of Ground and Subsoil Conditions

The existing terrain of the site is a full developed Central Business District of Durban with
extensive vehicular and pedestrian traffic. There are also numerous underground services that
traverse the entire site. The water table is very high in the area because of the site’s proximity to
the ocean shoreline and the harbour.

CIDB B.U.l.L.D. Programme (Employer's objectives)

Standard for Indirect Targeting for Enterprise Development

It will be a Condition of Contract that the Contractor shall, in the performance of the contract,

achieve the Sub-contracting relating to the engagement of targeted enterprises as established

in the below referenced standard:

+ CIDB Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, published in Gazette Notice No. 36190 of 25 February 2013.

a) The objective of the project is to provide for a minimum sub-contracting of 5% of the total
project value and to develop targeted enterprises by the main or lead partner contractors.

b) The successful contractor shall:

1. Subcontract a minimum of 5% of the total project value to targeted enterprises;
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2. Develop the targeted enterprise/s in two development areas as specified in the
Standard, and agreed by both the main contractor and the targeted enterprise/s;

3. Perform needs analysis on the targeted enterprise to identify developmental goals;
4. Provide internal mentorship support to improve the targeted enterprise/s performance;

5. Develop a project specific enterprise development plan to improve the targeted
enterprise/s performance in the identified developmental areas;

6. Monitor and report the progress of the agreed development areas with the targeted
enterprise/s; and

7. Submit a project completion report to the Employer’s representative for each targeted
enterprise.

c) The development of the Targeted Enterprise shall be guided by the CIDB Competence
Standard for Contractors (Gazette No. 41237, 10 November 2017). The table below
outlines the minimum recognised qualifications to which development of targeted enterprises
must be undertaken by the main contractor.

CIDB Grade Minimum Recognised Qualifications
NQF Level

Business Management

5&6 5 e National Occupational Qualification in Business Management NQF 5

2to4 2 e National Certificate: Construction Contracting NQF 2

Building and Construction Works Management

5&6 5 e National Certificate: Management of Building Construction Processes
NQF 5
2to4 3 e NCV 4: Civil Engineering and Building Construction, or

e National Certificate: Supervision of Construction Processes

Civil Engineering Construction Works

5&6 5 e National Certificate: Management of Civil Engineering Processes NQF 5,
or
e National Diploma: Civil Engineering and Building Diploma

2to4 3 e NCV 4: Civil Engineering and Building Construction or

e National Certificate: Supervision of Construction Processes, or
e Further Education and Training Certificate: Supervision of

e Construction Processes

C3.1.5.1. Payment for compliance with all the requirements of the CIDB B.U.l.L.D Programme shall
be as follows

a) Standard for Indirect Targeting for Enterprise Development through
Construction Works Contracts

A PC Sum. Item is included in the P&Gs of the Bill of Quantities.
b) Standard for Developing Skills through Infrastructure Contracts

A Sum. item is included in the P&Gs of the Bill of Quantities
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PREAMBLE

C3.2: PROJECT SPECIFICATION

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between
the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the
discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant

item.

C3.21

PS.1

PS.1.1

PS.1.2

GENERAL

PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.

Preliminary Programme

The Contractor shall include with his tender a preliminary programme on the prescribed form (see
T2.2: Preliminary Programme) to be completed by all Tenderers. The programme shall be in the
form of a simplified bar chart with sufficient details to show clearly how the works will be performed
within the time for completion as stated in the Contract Data.

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based
on the specified Time for Completion. Each such alternative tender shall include a preliminary
programme similar to the programme above for the execution of the works, and shall motivate his
proposal clearly by stating all the financial implications of the alternative completion time.

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as
in his programme for all possible delays due to normal adverse weather conditions (refer to
Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the
Contract Data.

Programme in Terms of Clause 5.6 of the General Conditions of Contract

It is essential that the construction programme, which shall conform in all respects to Clause 5.6
of the General Conditions of Contract, be furnished within the time stated in the Contract Data
(refer to Clause 5.3.1/2).

Time, cost, and quality are to be considered the essence of this Contract. Accordingly, it shall be
deemed that the contract program, detailing each activity/item and duration is submitted by the
Contractor, and approved by the Employer’s Agent, shall be the basis of monitoring progress on
the project. The contractual programme shall be prepared electronically using “Microsoft
Projects” and both hard copies as well as an electronic copies, of the base programme as well
as every revision, shall be submitted to the Employer's Agent. The program is to include
construction activities/items, long lead procurement schedules, information required schedules,
sub-contractor appointment schedules, and information schedules, etc., as applicable.
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The preliminary programme to be submitted with the tender shall be used as basis for this
programme. The programme shall include, but not be limited to, the following details:

A work breakdown structure that identifies all major activities.

ii)
iii)
iv)
v)
Vi)

Scheduled start and end dates for each activity.

Linkages between activities that clearly identify sequence, floats and critical path.
Intended working hours and resource allocations (plant and labour).

Monthly cashflow projections.

Key dates in respect of information required or due delivery.

The Process to be adopted in finalizing the program shall be as follows:

The Employer’s Agent shall evaluate the program to ensure the completeness of the work
programmed, accuracy of the durations, relevance and completeness of the logic, dates on
which information is requested, times allowed for long lead items and subcontractor
appointment dates.

Any shortcomings and/or further requirements shall be clearly indicated in a program
assessment report and issued to the contractor for correction and additions.

The contractor shall affect amendments to the program based on above and the final
contract program shall be signed-off by the Project Team and shall be deemed to be the
baseline / target contract program. This program, and the progress therein, (and relevant
authorised revisions), will form the basis of adjudication of all clauses relating to time as
specified in the contract document. The submission of the program and the dates therein
shall not excuse or relieve the contractor or its parties from completing the project within
the timeframe specified in the contract documents.

The contractor shall update the contract/project program at any time when the works, that
have been developed, do not correspond to that originally programmed, after discussion
and approval of the Employer’s Agent. It shall be deemed that the contractor has, when
updating or developing the program, consulted with the relevant project team members as
well as the relevant nominated subcontractors regarding procurement period,
specifications and sequencing required.

The process to be adopted for the Progress Review of the Programme shall be as follows:

The Employer's Agent and the Contractor shall conduct a progress review on a
predetermined monthly interval. The progress for each activity/item of the works shall be
evaluated, agreed upon and recorded in a monthly report.

The progress review shall incorporate procurement of long lead items, information release,
allocation of resources and sub-contractor appointments etc.

The following information shall be recorded for each activity/item:

e Actual start dates of the planned activities/items (if started),

e Actual finish dates of the planned activity/item (if completed),

e Estimated remaining durations of the planned activities/items that are still in progress,
e Suspend and resume dates if a planned activity/item is suspended, and

e Log text of delays incurred to planned activities/items.

The Contractor shall highlight any slippage of construction activities on the critical path and
provide a report, which shall describe the cause of slippage and actions intended to be
taken to recover the activity, to the initially scheduled Contact Programme finish date, within
the shortest reasonable time. No compensation for recovery shall be provided unless a
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valid claim has been approved by the Employer’'s Agent.

The result after the progress update must be closely evaluated and the relevance and accuracy
of the results must be checked. Slippage of construction activities that have no effect on the critical
path shall be so recorded and must be highlighted as soon as they become critical.

The Contractor is not permitted to make any changes to the Contract Program without written
agreement by the Employer’'s Agent.

No separate payment mechanism has been made available for the provision of the programme
in the required format and as specified above. The contractor shall include all costs related to the
provision of the programme in the existing payment items under Preliminary and General.

It is stressed that the existing road network in the CBD carries very heavy traffic flow, especially
during the morning and evening peak traffic periods. Since the works will take place on the
existing travelled way, for the construction of the central median and for road widenings, it is
anticipated that vehicular traffic will affect the pace of construction works to a great degree. Safety
will be a prime concern for the duration of the contract and adequate safety measures will need
to be implemented. The Contractor must give due consideration to the abovementioned
construction environment in the programming of the works, especially with respect to production
rates and resource allocation, in order to achieve practical completion within the duration
specified.

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming
of and method of carrying out the works. The more important of these are:

(1) In general, at least four (4) weeks notice is required by all the Municipal Departmental
organisations as well as the relevant private service organisations before the respective
work teams can be deployed on site.

(2) It should be anticipated that roadworks may be delayed/disrupted in areas where Major
Services are being relocated by the various service organisations. The Contractor is to
consider allowing a total period of six (6) months for the relocation of services.
Please note that the abovementioned period is a summation of discontinuous
periods that total to six (6) months.

(3) Attention must be paid to the accommodation of pedestrians and vehicular traffic during
the entire period of the contract. Adequately safe pedestrian accommodation must be
provided for the full duration of the contract.

(4) During the entire construction period a continuous flow traffic must be always maintained
and only one lane may be shut or disrupted at a time.

(5) Temporary road closures will be restricted between the following hours; 08h30 to 16h00
and reinstatement to full width must be complete within these specified times on the
same day.

(6) The Contractor shall allow for all signs, barricades, delineators, and temporary road
markings under the applicable items in the Bill of Quantities.
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PS.1.3

PS.1.3.1

PS.1.3.2

(7) The main existing services affected by the proposed roadworks include underground
cables and lighting of eThekwini Electricity, Water Mains, Wastewater Mains, CCTV cables
and Optic Fibre cables belonging to Telkom SA Limited, Neotel and Dark Fibre Africa
(DFA). Tenderers shall refer to Clause PS.3, PS.4, PS.5, PS.6, PS.7 and PS.8 when
considering the programme of works and include for the proving of these services in
programming of construction works.

(8) Vehicular access to private property is to be maintained. Interruption of access must be
minimal and, in some cases, discussed ahead of time with the affected property
owner/occupant.

(9) Some activities might need to be undertaken outside of normal working hours due to
restrictions during normal working hours. In addition, major works to intersection such as
milling and new asphalt placing which require closure of intersections MUST be undertaken
at night (between the hours of 18h00 and 04h00) to prevent major disruption to
vehicular/traffic movement. The contractor shall provide adequate (minimum 2 days) notice
to the Employer’s Agent when these items are to be undertaken. The working area must
be cleared of all obstructions/material and made good for free movement of traffic by 04h00
at all times.

Requirements for Accommodation of Traffic

General

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public
Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards
South Africa if accommodation of traffic will be involved on any part of the construction works.

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following:

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs
Manual - Volume 2: Roadworks Signing”.

Basic Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall make
use of approved methods to control the movement of his equipment and vehicles so as not to
constitute a hazard on the road.

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed
controls are effective, and that courtesy is extended to the public at all times.

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall
constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc,
have been repaired to his satisfaction.

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the requirements

C3: Scope of Work Page 92 Document Version 01/07/2025



Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley Ka Seme Street from Samora Machel Contract No: 34652 — 3V
Street to O.R. Tambo Parade(Ward 28).

PS.1.3.3

PS.1.3.4

PS.1.3.5

PS.1.3.6

of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations. The Contractor shall ensure that the existing property accesses are
maintained at all times. Where necessary the Contractor shall make allowance in the rates for
completing the work required to the accesses out of normal hours.

Traffic Safety Officer

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable
member of his staff as traffic safety officer to be responsible for the arrangement and maintenance
of all the measures for the accommodation of traffic for the duration of the project. Duties of the
traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and
the Construction Regulations 2014.

The Traffic Safety Officer shall be approved by the Employer’s Agent. If found incompetent, the
Employer’s Agent shall instruct the Contractor to remove and replace him with a competent
person.

The traffic safety officer shall always have a direct line of communication with the police and
traffic officers responsible for the area within limits of the contract. The traffic safety officer shall,
be responsible for removal of broken-down vehicles and obstructions off the roadway and
implementing actions requested by the traffic authorities with regards to the work to be carried
out, ensure that the temporary traffic lights are functioning properly, ensure that all obstructions
related to the Contractor’s activities are removed before nightfall every day and ensure that the
road is safe for night traffic.

In the event of an accident the traffic officer shall record, in a written report, the details of the
accident, record the position of all temporary road signs, barricades, delineators, flagmen and any
other devices used for traffic accommodation. In addition, the report shall include a neat
dimensional sketch, photographs, identifiable permanent features, and any other relevant
information.

Payment

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full
compensation for all possible additional costs which may arise from this, and no claims for extra
payment due to inconvenience as a result of the modus operandi will be considered.

Pedestrian Movement

The Contractor shall make provision for accommodating all pedestrian movements in the area of
the works. Allowance shall be made in the relevant rates for any barricades and signs required.

Temporary Reinstatement
Provided always that if in the course or for the purpose of the execution of the works or any part

thereof any road or way shall have been broken up, then notwithstanding anything herein
contained:
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(@)

(b)

if the permanent reinstatement of such road or way is to be carried out by the appropriate
authority or by some person other than the contractor (or any subcontractor to him), the
contractor shall at his own cost and independently of any requirement of or notice from the
Employer’s Agent be responsible for the making good of any subsidence or shrinkage or
other defect, imperfection or fault in the temporary reinstatement of such road or way, and
for the execution of any necessary repair or amendment thereof from whatever cause the
necessity arises, until the end of the period of maintenance in respect of works beneath
such road or way until the authority or other person as aforesaid shall have taken
possession of the site for the purpose of carrying out permanent reinstatement (whichever
is the earlier), and shall indemnify and save harmless that Council against and from any
damage or injury to the Council or to third parties arising out of or in consequence of any
neglect or failure of the Contractor to comply with the foregoing obligations or any of them
and against and from all claims, demands, proceedings, damages, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

where the authority or person as aforesaid shall take possession of the site as aforesaid in
sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-
clause shall cease in regard to any such section or length at the time possession thereof is
so taken, but shall during the continuance of the said period of maintenance continue in
regard to any length of which possession has not been taken and the indemnity given by
the contractor under the said paragraph shall be construed and have effect accordingly.

PS.1.3.7 Penalties

(a)

(b)

Fixed penalty per occurrence

A fixed penalty of R2 000.00 per occurrence shall be deducted for each occurrence of
non-compliance with any of the requirements of SANS 1921-2: 2004.

Time related penalty

In addition to the above, a time-related penalty, of R500.00 per hour, shall be deducted
for non-compliance to rectify any defects in the accommodation of traffic within reasonable
time after the Employer's Agent has given an instruction to this effect. The Employer’s
Agent’s instruction shall state the time in hours for re-instatement of the defects. Should
the contractor fail to adhere to the instruction, the time-related penalty will be applied from
the time the instruction was given.

Furthermore, in the event of non-compliance with any of the requirements of SANS 1921-2: 2004,
or the Employer’s Agents (or his Agents) instructions, the Contractor shall indemnify the Employer
and the Employer's Agent against any liability, claim, loss, expense, or legal proceedings
whatsoever, arising from any traffic related incident on site.
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PS.2

PS.2.1

PS.2.2

SERVICES

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1 and SANS 1921-2.

Existing Services

The Tenderer's attention is drawn to the numerous existing services in the area. Although every
effort has been made to depict these services accurately the positions shown must be regarded
as approximate.

Proving Underground Services

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be
extended to cover all earthworks operations whether for trenching or bulk earthworks, in the
vicinity of underground services.

It is stressed that all services in a particular area must be proven before commencing work in that
area.

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where
from site observations can reasonably be expected that such services are likely to exist where
excavations are to take place, the Contractor shall without instructions from the Employer’s Agent
carefully excavate by hand to expose and prove their positions.

The cost of the proving trenches is included in the work covered by Clause DB.8.19.

When a service is not located in its expected position the Contractor shall immediately report such
circumstances to the Employer’s Agent who will decide what further searching or other necessary
action is to be carried out and shall instruct the Contractor accordingly. The cost of this additional
searching shall be to the Council's cost and shall be paid for under DB.8.19 - Proving Existing
Services.

Should any service be damaged by the Contractor in carrying out the works and should it be found
that the procedure as laid down in this clause has not been followed then all costs in connection
with the repair of the service will be to the Contractor's account.

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and
cannot be found after proving trenches have been put down, assistance may be obtained by
calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by
contacting Control on Telephone No. 305-7171 after hours.

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the
eThekwini Electricity’s personnel. The cables are usually protected by concrete covering slabs,
and therefore if the slabs are inadvertently exposed, excavation work must stop, and the
eThekwini Electricity shall be contacted immediately on the above telephone numbers.

Proving of services shall be completed at least two weeks in advance of the actual programmed
date for commencing work in the area. The position of these services located must be co-
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PS.2.3

ordinated and levelled by the Contractor, and the information given in writing to the Employer's
Agent’s Representative.

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the
Conditions of Contract or under Clause 4.17 of SANS 1921-1.

New Services and Relocation of Existing

This clause shall be read in conjunction with Clause PS.1.

New services are either to be installed by the Contractor as part of the contract or by others during
the contract period. In the latter case excavation and subsequent backfilling of the trench from
the top of the bedding layer shall generally be carried out by the Contractor.

Relocation of services shall generally be carried out by the relevant services organisation.
Generally, their work shall include the excavating and bedding the service which will include
backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling
shall be carried out by the Contractor.

Generally, work shall only commence on the installation of new services once the bulk earthworks
have been completed and roughly trimmed to level along a substantial portion of the services
route. In addition, no sidewalk, verge, median or island shall be surfaced or topsoiled until all
work on the services has been completed.

Any delay resulting from the removal, relocation, realignment, replacement and protection of a
service shall not be the subject of a potential claim, unless the contractor can demonstrate that
every effort has been made to timeously request and/or apply for the removal, relocation and/or
protection of the said service and that no other work is available to be undertaken by the resources
programmed to undertake the portion of work in question. In addition, the contractor shall be
deemed to have employed the services of the service provider as a subcontractor for purposes
of removing and/or replacing the relevant service.

Services affected by the contract are described as follows:

e PS.3: Watermains;

o PS.4: Sewers;

e PS.5: Stormwater;

e PS.6: Electrical Cables / Lighting;
e PS.7: Telkom / Neotel;

e PS.8:CCTV;

Further to the above, Tenderers are referred to the services drawing and are to note that several
minor cables / pipes may be encountered during excavation works which may require to be
relocated to some extent. It is anticipated that the two-week period required under PS.2.2 will
allow sufficient time for these relocations.
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PS.2.4

PS.3

PS.3.1

PS.3.2

PS.3.3

Accommodation of Services

Further to Clauses PS.1 and PS.2 of this specification, Tenderers are to note that allowance must
be made under this item and / or the appropriate rates, for all costs incurred as a result of
complying with these clauses. It shall also cover liaison with the services organisations and
accommodation of their work gangs / contractors on site.

WATERMAINS
General

No watermains will be installed or constructed under this Contract. However, the Tenderer's
attention is drawn to the following points regarding the existing watermains. Extreme care must
be taken/exercised when using vibratory compaction equipment in the vicinity of watermains since
excessive vibration may easily damage the watermains/water pipelines and cause leaks to occur.

Water Main Valve Access

Due to the dangerous situation occurring when water main valves are covered over, the
Contractor shall maintain access to all water main valves at all times. During asphalt layer work,
after each pass by the paving machine, the valves shall be exposed and access maintained in a
safe condition.

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from
existing level to ultimate level shall be paid only once, irrespective of the number of times the
valve is uncovered. Spacer rings required for the height adjustment of valve covers shall be
supplied by the Water and Sanitation Unit. Tolerances on valve cover levels shall be as specified
in clause PH.6.5. Before final setting in position of valve covers the Contractor shall liaise with
the Employer’s Agent regarding the direction in which covers shall be placed.

Restriction on Compaction Equipment

The Contractor is to note that existing watermains traverse the site of the works and special care
is to be taken in close proximity to these mains and connections. The existing mains and
connections shall be proved on site by the Contractor prior to any construction work commencing
in the vicinity of the watermains.

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory
compaction equipment be permitted to operate within 800 mm vertically or horizontally of the
existing mains or connections. The permissible compaction plant within this restricted area shall
be the equivalent of a "Bomag 90" under static compaction, or similar approved plant. When the
roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains,
the above restriction will fall away.

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of
Quantities and in the programming of the works. No claim for additional payment based on the
inability to use plant as a result of the requirements of this clause will be accepted. The Contractor
will be held liable for any costs should the watermain or electrical cables be damaged during
construction of the road.

C3: Scope of Work Page 97 Document Version 01/07/2025



Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley Ka Seme Street from Samora Machel Contract No: 34652 — 3V
Street to O.R. Tambo Parade(Ward 28).

PS.4

PS.4.1

PS.5

PS.5.1

PS.6

PS.6.1

PS.6.2

SEWERS

The contractor is to note that existing sewer pipes traverse the site of the works and special care
is to be taken in close proximity to these mains and connections. Any existing mains and
connections shall be proved on site by the contractor prior to any construction work commencing
in the vicinity of the sewers. In some sections alterations to existing manholes are required
depending on the widening and or reduction of the road width, existing manholes may have to be
lowered or raised.

Blockage of Foul Water Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the foul water reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.

STORMWATER

The stormwater drainage to be installed under this contract is to be integrated into the existing
drainage system. Thus, some modification / changes to existing manholes and catchpits will be
required. It is anticipated that existing stormwater manholes/catchpits will have to be raised or
lowered, and in certain cases repositioned, to suit realigned road and sidewalk levels. The
contractor shall take due care when working in the vicinity of any existing stormwater

infrastructure.

Blockage Stormwater Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the stormwater reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.

ELECTRICAL PLANT
General

Various types of electrical cables including high voltage, low voltage, street lighting and domestic
connection cables are affected by the contract. The laying, relocation and jointing of all cables
will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the
excavation and backfilling forms part of this contract. Close liaison will therefore be necessary
with eThekwini Electricity throughout the contract.

Street Lighting

The existing lighting will be removed in stages and replaced in the centre median / intersection
corners. Relocation will take place during this contract and be executed by eThekwini Electricity
or their agents. It is a requirement that the street lighting be operational at all times.
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PS.6.3

PS.6.4

PS.7

PS.8

PS.9

PS.9.1

PS.9.2

MV / LV Cables

The actual cable work associated with this relocation and / or replacement of these cables will be
carried out by eThekwini Electricity and it is stressed that the two-week period referred to in
Clause PS.2 is the minimum period required to enable eThekwini Electricity to be on site
timeously.

Relocation of Existing Services

Should it be necessary to adjust the line, level and / or position of any service not catered for in
the contract to enable the construction to proceed the Contractor shall on no account effect such
adjustment himself but shall notify the Employer’s Agent who will arrange for the work to be carried
out at no cost to the Contractor.

TELKOM S.A. LIMITED / NEOTEL PLANT AND OTHER TELECOMMUNICATIONS SERVICES

No work to Telkom / Neotel and other telecommunications companies Plant is envisaged, but the
tenderers attention is drawn to the fact that Telkom / Neotel/ Dark Fibre Africa copper cables and
fibre optic cables are existing in the contract area. Areas where existing Telkom, Neotel and Dark
Fibre Africa fibre lines will be affected, are shown on the services drawings. These need to be
proved and documented first, in order to avoid damage during excavations.

CCTV PLANT

No work to CCTV Plant is envisaged, but the Tenderers attention is drawn to the fact that CCTV
cables and fibre optic cables are existing in the contract area. Extreme care must therefore be
exercised when working near these services once their approximate positions become known.
The Contractor is advised to timeously advise the relevant stakeholders if any services are
encountered prior to proceeding with any works.

MANAGEMENT OF THE ENVIRONMENT
The Contractor shall pay special attention to the following:
Natural Vegetation

The Contractor shall confine his operation to as small an area of the site as may be practical for
the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the Employer’'s
Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and
other plants shall not be disturbed other than in areas where it is essential for the execution of the
work or where directed by the Employer’'s Agent.

Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all
necessary precautions to prevent any fires. In the event of fire, the Contractor shall take active
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims
resulting from such fires which may have been caused by him or his employees.
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PS.9.3

PS.10

PS.10.1

PS.10.2

PS.10.2.1

PS.10.2.2

Environmental Management Plan

In addition to the above, all requirements according to the Environmental Management Plan as
detailed in C3.4: Particular Specifications, will be adhered to.

OCCUPATIONAL HEALTH AND SAFETY
General Statement

When considering the safety on site the Contractor's attention is drawn to the following:

(1) The contract area is a busy area of the CBD with exceptionally high volumes of both
pedestrian and vehicular traffic.

(2) The contractor should note the proximity to the EThekwini City Hall and the Durban
International Convention Centre (I.C.C) to the project area, there are high ranking officials
and dignitaries who frequent these two facilities who have high security protocols, these
should be taken into consideration

(3) The area is also bounded by commercial, residential and office properties, there’s also
several community areas.

(4)  The works will require machinery and plant of varying size.

(5) The manual moving of heavy precast products will be required.

(5) The raw asphalt used will be delivered to site at a high temperature, which, after
processing, remains hot for some time.

(6) The site area is fully surfaced and hence run-off accumulates rapidly, this run-off from the
site will have to be well managed (see PS.4.1 and PS.5.1).

(7)  Dust, including cement dust will need to be controlled.

(8) The excavation of trenches for existing and new services will be required at numerous

locations on site.

It is a requirement of this contract that the Contractor shall provide a safe and healthy working
environment and to direct all his activities in such a manner that his employees and any other
persons, who may be directly affected by his activities, are not exposed to hazards to their health
and safety. To this end the Contractor shall assume full responsibility to conform to all the
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,
and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the
Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory and
employer in his own right for the execution of the contract by entering into an agreement with the
Employer in terms of Section 37(2) of the Occupational Health and Safety Act.

Health and Safety Specifications and Plans to be submitted at tender stage

Employer's Health and Safety Specification

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.

Tenderer's Health and Safety Plan

At tender stage only a brief overview of the Tenderer’s perception on the safety requirements for
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PS.10.3

PS.10.4

this contract will be adequate. This will be attached to T2.2: Contractor’s Health and Safety Plan.

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms
of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014,
and referred to in T2.2: Contractor's Health and Safety Plan.

The detailed safety plan will take into consideration the site-specific risks as mentioned under
PS.10.1 and must cover at least the following:

0] A proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 9 to 29;

(ii) Pro-active identification of potential hazards and unsafe working conditions;

(i) Provision of a safe working environment and equipment;

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 7);

(v)  Monitoring health and safety on the site of works on a regular basis, and keeping of records
and registers as provided for in the Construction Regulations;

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of Regulation
8 and other applicable regulations; and

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment if necessary, before commencement of construction work. The Contractor will not be
allowed to commence work, or his work will be suspended if he had already commenced work
before he has obtained the Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's
failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension
of time or standing time and related costs

A generic plan will not be acceptable.
Cost of compliance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the Employer's
Health and Safety Specification as applicable to this contract. Should the Contractor fail to comply
with the provisions of the Construction Regulations, he will be liable for penalties as provided in
the Construction Regulations and in the Employer's Health and Safety Specification.

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety
Specification.

APPLICATION FOR WORK PERMIT

Based on the magnitude and duration of the project, a work permit application is required
from the Department of Labour prior to commencement of works.
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PS.11

PS.12

The unit of measure shall be Provisional Sum (PC Sum) for payment of the cost of the application.
SITE SECURITY

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to
adequately ensure the safety and protection of the works, the Contractor’s staff, including local
labour and subcontractors, and all site plant and construction equipment required for the works.

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal
of disruptive elements, that may interrupt the progress of the contract through acts such as, but
not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity
by the local community or independent organisations or entities that may result in slowing down
or partial or total stoppage of the works.

The Contractor is to take note of the prevailing security rate in the rate area, together with the
allowable PSIRA rates for security when pricing this item.

The process of negotiation will not be deemed as work stoppage.

Payment for this item shall be made under EECHONNESINACIONCISIICHOUSRTTES

PERFORMANCE MONITORING OF SERVICE PROVIDERS

The performance of service providers that have been selected to provide assistance in the
provision of a municipal service, otherwise than in circumstances where Chapter 8 of the
Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management
Act, to be monitored and reported on (see CI.53 of the SCM Policy).

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as
a yardstick for measuring performance.

The following KPIs will be applicable to this contract:

(&  Sub-Contracting

(b)  Time — Achieving monthly targets as per approved programme

(c) Conformance to Instructions issued

(d)  Implementation of the Environmental Management Programme (EMPr)
(e) Day to day project completion ratio — Actual versus baseline

)] Adherence to specification

() Quality of workmanship

(h)  Implementation of the Health and Safety Plan

0) Addressing of Labourer concerns.
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PS.13

PS.14

PS.15

PS.15.1

CIDB BUILD PROGRAMME

a) CIDB Skills Standard

It will be a condition of contract that the Contractor shall, in the performance of the contract,
achieve the Contract Skills Development Goal (CSDG) established in the below referenced
standard:

+ CIDB Standard for Developing Skills Through Infrastructure Contracts, published in
Gazette Notice No. 48491 of 28 April 2023.

b) CIDB Indirect Targeting Standard

It will be a condition of contract that the Contractor shall, in the performance of the contract,
achieve the Sub-Contracting relating to the engagement of targeted enterprises as
established in the below referenced standard:

+ CIDB Standard for Indirect Targeting for Enterprise Development through Construction
Works Contracts, published in Gazette Notice No. 36190 of 25 February 2013.

APPROVED TIP

The approved tip is the Municipal refuse dump/Landfill at Bisasar Road, Springfield. The

Contractor will be permitted to dump material at this site, free of charge, provided the following
requirements are fulfilled :-
e The Contractor shall obtain a completed authorisation form from the Development
Engineering Department for this purpose, beforehand.
e Each truck from the contract site shall present a completed authorisation form upon arrival
at the tip site.
e The Contractor shall obtain a new authorisation form for each day he intends to dispose
of material at the tip site.

Should the Contractor fail to comply with these requirements, charges to dump material may be
levied, for which the Contractor shall not be reimbursed.

The Contractor may only use other land as a tip site with the PRIOR WRITTEN PERMISSION of
both the landowner and the Employer’s Agent. The Contractor may be required to provide proof
as to where material is being dumped. Weigh bridge slips will be the only acceptable proof in the
case of the Municipal tip site.

SURVEY

The Contractor’s attention is drawn to the requirements of the relevant clause of the General
Conditions of Contract, and he shall also comply with all legal provisions regarding surveying and
setting out work.

Existing Manhole and valve co-ordination

The tenderer shall note the sum item 1.AB.7 in the Bill of Quantities covering the survey co-
ordination of all existing manholes, catchpits, valves and cable duct markers within the contract
area. The Contractor shall provide the Employer's Agent with a list of co-ordinates and scaled
plan of these services within two (2) weeks of commencement of the works, A base plan will be
provided by this Department for this purpose.
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PS.15.2

Submission of As-Built data
The tenderer shall note the sum items 1.AB. 20 covering the submission of As Built data.
The contractor shall provide the Employer’s Agent with :-

e A list of surveyed co-ordinates of cable duct markers and water main valve covers
constructed or modified during the course of the contract.

e Alist of surveyed invert and cover levels and co-ordinates of all catchpits and manholes
constructed or modified during the course of the contract.

e As Built records of materials testing results.

General:

. Notwithstanding the above, the Contractor is to supply to the Employer’'s Agent all other
information necessary, to clearly indicate changes/modifications to the construction
drawings during the contract period that will be required by the Employer’s Agent so that
they can produce the “For Record” drawings.

. Each surveyed point shall be suitably coded and identifiable by the Employer’s Agent and
shall be supplied on a Flash Drive, in an Ascii file with the following format:-

. Code[SPACE]XCo-ordinate[SPACE]YCordinate[SPACE]Level[SPACE]Description

. The above information is to be given to an accuracy of three decimal places and is to be
surveyed by a suitably qualified person.

In addition to the above, all ‘as built’ information must be provided on a drawing in AutoCAD and
DXF format together with a hard (paper) copy format showing the modifications undertaken during
the contract period.

Suitable checks on the accuracy of the information provided may be carried out by the Employer’s
Agent and should any of the information provided be found to be inaccurate or untrue, the
Employer reserves the right to withhold payment or to employ the services of an engineering
surveyor to re-survey all the works listed above, at the Contractor’s expense. The Employer shall
request a minimum of three quotations from three independent engineering surveyors of his
choice, and the lowest quotation will be appointed, and the cost thereof will be deducted from
monies owing to the Contractor.

The ‘as built’ Data shall be the responsibility of the Contractor and shall be paid for under the item
‘Survey for, and preparation of, “as built” drawings’ in the Contractors Preliminary and General
Costs.

The unit of measurement shall be the (sum) and the rate shall include for all components outlined
in this specification. The Contractor must also forward to the Employer's Agent, a material “as
built” spreadsheet in a format that is acceptable by the Client.

The completion certificate shall not be issued unless the above information in totality, has been
forwarded to the Employer’s Agent.
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PS.15.3

PS.15.4

PS.15.5

PS.16

Method of Setting out

The Contractor shall submit to the Employer's Agent the method of setting-out he proposes to
employ and shall ensure that setting out is based on control points provided on the construction
drawings or as instructed by the Employer's Agent. To ensure beyond all doubt that the complex
elements of the road, such as traffic intersections, structures and other important features are
located truly and correctly, the Contractor shall check all setting-out by a second method approved
by the Employer’s Agent and the City Engineers Survey Department. The Employer’s Agent may
at any time request the Contractor to submit proof that his setting out has been satisfactorily
checked.

Accuracy

Accurate control of line and level shall be provided by the Contractor at all stages of construction.
In respect of the road itself, control shall be at 20 m intervals or closer intervals as may be directed,
by the Employer’s Agent, for horizontal and vertical curves. Wherever necessary, but particularly
on completion of the fill and the base, the Contractor shall re-establish stake-line pegs at
sufficiently close intervals to determine accurately the position of the edges of the base, surfacing
and especially kerbing, guardrails and other road elements permanently visible.

The setting-out of work will not be measured and paid for directly, and compensation for the work
involved in setting out will be deemed to be included in the rates tendered for all items in the Bill
of Quantities for which setting out is required.

Additional Survey as Requested by the Employer’s Agent

The Employer’s Agent may request from the Contractor, additional survey and layout plan in areas
where more site information is required. The unit of measure for this activity as per item 1.AB. 8
and 9 shall be PC. Sum for cost of the services of a Land Surveyor and profit percentage
respectively.

TESTING

The tenderer’s attention is drawn to clause AB.21 which states that the Contractor is responsible
for site control testing to confirm that all related work is in accordance with the specification.

The Contractor shall arrange for all tests required for process control to be done by a laboratory
acceptable to and approved by the Employer's Agent. The Contractor must submit the results of
tests carried out on materials and workmanship when submitting work for acceptance by the
Employer’s Agent.

The cost of this testing is covered under item 1.AB.21 in the Bill of Quantities. If the results of the
control testing are in order the Employer’'s Agent may authorize the Contractor to proceed without
further testing.

Acceptance testing is undertaken by the Development Engineering Department at the discretion
of the Employer’s Agent after reviewing the results of the control testing. Should the acceptance
testing indicate that the work is not to specification, the cost of any retests by the Employer’s
Agent shall be to the Contractor’s account. The cost has been determined at R1000 per set of
tests and shall be deducted from any payments due to the Contractor.
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PS.17

PS.18

PS.19

PS.20

QUALITY ASSURANCE (QA) (Read with SANS 1921 — 1: 2004 clause 4.4)

The Contractor will be solely responsible for the production of work that complies with the relevant
specifications and drawings to the satisfaction of the Employer’'s Agent. To this end it will be the
full responsibility of the Contractor to institute an appropriate Quality Assurance (QA) system on
site.

The contractor shall implement a quality assurance system in accordance with 1ISO 9002 and
appoint a quality manager who shall ensure that members of the contractor’s staff comply with the
requirements of the quality system. The quality system and the methods used to implement it shall
be described in a quality plan produced by the contractor.

The quality manager shall be resident on site full time. No construction activities shall take place
on site before the Employer’s Agent approves the quality plan.

The contractor shall submit the quality assurance system he proposes using to the Employer’s
Agent, for his approval, within two weeks of the site handover. Once accepted by the Employer’s
Agent the contractor shall not deviate from it unless written notification of proposed changes have
similarly been submitted and approved. The system shall record the lines and levels of
responsibility and indicate the method by which testing procedures will be conducted.

The Employer's Agent will audit the Contractor's QA system on a regular basis to verify that
adequate independent checks and tests are being carried out, and to ensure that the Contractor's
own control is sufficient to identify any possible quality problems which could cause a delay or
failure.

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments,
equipment and tools are available to control the quality of his own workmanship in accordance with
his QA-system. His attention is drawn to the fact that it is not the duty of the Employer's Agent or
the Employer’s Agent’s representative to act as foreman or surveyor.

The contractor shall make allowance in the rate/s tendered under Preliminary and General to
ensure the implementation and maintenance of an appropriate QA system, for the full duration of
the contract.

MANAGEMENT AND DISPOSAL OF WATER (Read with SANS 1921 - 1 : 2004 clause 4.6)

The Contractor shall pay special attention to the management and disposal of water and stormwater
on the site. It is essential that all completed works or parts thereof are kept dry and properly drained.
Claims for delay and for repair of damage caused to the works as a result of the Contractor’s failure
to properly manage rain and surface water, will not be considered.

WINDBLOWN MATERIAL

The Contractor shall ensure that dust or other windblown material from the site does not affect
adjoining properties and shall make allowance in the rate/s tendered under Preliminary and General
for sweeping, sprinkling with water, application of chemical dust suppressants providing dust fences
or other measures necessary to fulfill this requirement.

WATER
The Contractor himself shall make arrangements for procuring, transporting, storing, distributing

and applying the water needed for construction of the Works and for all Site Offices and Workshops.
He shall undertake all arrangements including pipelines and meters for connecting to local,
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PS.21

PS.22

PS.23

municipal, water mains and the provision of pumps, storage tanks and water conveyance where
necessary, payment for all fees and water charges and the satisfactory removal of all such
arrangements and provisions on completion of the Works.

Water for use on site other than municipal, shall be subject to the required permit from the
Department of Water Affairs (DWA). This shall include such extraction points as rivers, streams,
and boreholes.

No direct payment will be made for providing water, the cost of which shall be included in the rates
tendered for the various items of work for which water is needed. Only clean water, free from
undesirable concentrations of deleterious salts and other materials, shall be used. Water supplied
to all the offices, laboratories and houses shall be wholesome and potable to the satisfaction of the
Medical Officers in the area. All water sources used shall be approved by the Employer’s Agent. In
discharging and diverting water the Contractor shall avoid flooding or damaging other Works or
services, causing erosion and polluting water courses.

ARIAL PHOTOGRAPHS

A provisional sum has been included under section 1 Part AB of the Bill of Quantities for
photographs to be taken at the discretion of the Employer’'s Agent.

The contractor is required to supply one framed coloured A2 photograph of the entire completed
project of photographic Paper upon practical completion of the entire project and a full set of digital
copies of all arial photographs taken.

PROTECTION OF DWELLINGS, BUSSINESES AND PRIVATE PROPERTY.

The contractor will be required to work within restricted areas in between existing private properties.
All necessary precautions must be taken by the contractor to prevent damage to the properties and
their surroundings. Should the contractor cause any damage due to the construction of the works,
the cost to rectify the damage shall be to the contractor. The contractor must also carry the
appropriate insurances to cover loss of private property and lives.

e Special attention is drawn to the use of compaction/vibrating equipment. The contractor
must take extra precaution to ensure that the use of construction equipment does not
cause direct or indirect damage to structures/buildings in the vicinity of the construction
area. Any damages caused shall be to the contractor’s account.

e The cost to rectify any errors/damages to structures/buildings, which occurs as a result of
negligence of any sort by the contractor or any of his sub-contactors or any persons in the
employ of the contactor will be the responsibility of the contactor.

e The contractor shall take all necessary precautions not to damage any plant, structure or
property be that of the eThekwini Municipality or that of any third party for the duration of
the contract. The contractor shall be held liable for any damages he causes, wilfully or un-
wilfully, either that of eThekwini Municipality or that of any other third party.

ARIAL PHOTOGRAPHS

The contractor is responsible for the removal of all vegetation, rubble, excavated material and all
other unwanted material associated with works to spoil at an approved tip site. The contractor’s
attention is drawn to the fact that charges are levied at the Municipal Refuse Tip for the dumping
of certain types of waste material. The contractor shall therefore make due allowance in the relevant
rates for removal to tip to include for such charges.

The unit of measurement shall be Ton (t).
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C3.3: STANDARD SPECIFICATIONS

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of
Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering
Specifications). This document is obtainable separately, and Tenderers shall obtain their own
copies of the applicable Sections.

Part Description Date of Issue

AB General Specifications July 1992
B Site Clearance March 1990
C Concrete Work February 1987
DA Earthworks: Bulk January 1985
DB Earthworks for Pipe Trenches July 1992
EB Graded Crushed Stone December 1988
EC Cement Treated Graded Crushed Stone December 1988
ED Road Asphalt July 1992
EF Kerbs and Haunches July 1992
EG Sidewalks, Footpaths and Median Areas July 1992
EH Steel Guardrails & Conc. Median Barriers July 1992
EL Dumprock Subgrade Improvement July 1992
PB Pavement Layers of Gravel Material July 1992
PG Non-Pressure Pipelines and Pc Culverts July 1992
PH Manholes and Appurtenant Drainage Works July 1992
S Reinstatement March 1993
TA Road Signs October 1989
B Road Markings October 1989
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C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS

INTRODUCTION

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the
project specifications between alternative materials or methods of construction and for additional requirements
to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to
this contract are contained in this part of the project specifications. It also contains additional specifications
required for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists of the
prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the
standard specifications. The number of a new clause or payment item, which does not form part of a clause or
a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed
by a new number which follows on the last clause or item number used in the relevant section of the standard
specifications.

PS AB General Specifications

PS B Site Clearance

PS DA Earthworks: Bulk

PS DB Earthworks for Pipe Trenches

PS EB Graded Crushed Stone

PS ED Road Asphalt

PS EF Kerbs and Haunches

PS EG Sidewalks, Footpaths and Median Areas
PS EH Steel Guardrails & Conc. Median Barriers
PS EL Dumprock Subgrade Improvement

PS PG Non-Pressure Pipelines and Pc Culverts
PS PH Manholes and Appurtenant Drainage Works
PS TA Road Signs

PSTB Road Markings
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C3.2.2.2

AMENDMENTS TO THE ETHEKWINI MUNICIPALITY’S (CITY OF DURBAN) STANDARD

ENGINEERING SPECIFICATIONS

PS AB GENERAL SPECIFICATIONS

PS.AB.2
PS.AB.2.1
PS.AB.4
PS.AB.5
PS.AB.7
PS.AB.8
PS.AB.9
PS.AB.10
PS.AB.11

PS.AB.2

PS.AB.2.1

PS.AB.4

SITE FACILITIES ...ttt e ettt e e e st e e e s e s n e e e e e e e e eae 110
TEMPORARY OFFICES FOR EMPLOYER’S AGENT AND STAFF .......ooooiiiiiiiiiiceee 110
CONTRACTOR'S CAMP SITE AND DEPOT ...ttt 110
NOTICE BOARD ..ottt 111
ROAD DEVIATIONS AND TRAFFIC CONTROL ......coiiiiiiiiiiiieiiiin e 111
ACCOMMODATION OF EMPLOYEES ...t 112
POWER SUPPLY, WATER AND OTHER SERVICES..........cccccciiiiiiie 113
PROGRESS PHOTOGRAPHS ...t 113
SUPPLY OF PLANT, MATERIALS AND LABOUR ... e 113

SITE FACILITIES
Temporary Offices for Employer’s Agent and Staff

The Contractor shall provide, within the Contractor’'s campsite area, two (2) Type 1 prefabricated
offices for the exclusive use of the Employer's Agent and / or his staff. At least one Type 1 office
shall be furnished with a microwave oven, of capacity not less than 28 litres, and a refrigerator of
capacity not less than 200 litres.

Further to the above, two (2) Car ports shall be so constructed, as to protect vehicles parked in
them at all times against the direct rays of the sun and from hail, for the exclusive use of the
Employer’s Agent and / or his staff. The car ports shall be at least 20 m2 in area and the floors
shall consist of a layer of broken stone to alleviate dusty and muddy conditions. The car ports
shall be constructed, within the Contractor’s campsite area adjacent to the Employer’s Agent’s
Offices as approved and instructed by the Employer’s Agent.

The Contractor will be required to provide maintenance / cleaning to the Employer's Agent’s
offices and car ports. Pay items in Part AB in the Bill of Quantities have been provided to cover
the provision and maintenance of the above.

Contractor's Camp Site and Depot
The Contractor is responsible to provide a suitable site for his camp and to provide
accommodation for his personnel and labourers. If the Employer can make any specific site
available to the Contractor, such site will be pointed out to the Contractor.
(@) Contractor's Camp Site / Store Yard
The recommended position of the camp site/store yard and stockpile areas will be pointed
out by the Employer’s Agent. However the Contractor may, if he prefers to have any of the
above at another location of the work site is elsewhere provided that he first obtains the

written permission of the landowner, and subsequently the Employer’s Agent, to do so.

Any clearing of the site that is necessary and the making good after de-establishment will
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PS.AB.5

PS.AB.7

be the responsibility of the Contractor.

In addition to the requirements of Clause AB.4 the following conditions shall also apply :

0] None of the existing roads shall be damaged in any way.

(i)  No waterborne sewerage facilities or potable water connection are available on the
site. The Contractor shall make his own arrangements in this regard.

(i)  No electrical facilities exist on site.

(iv) It shall be the responsibility of the Contractor to make good any damage caused to
the camp site area or any improvements on it, including services, and for reinstating
it to its former condition when vacated. The standard of reinstatement must be to
the satisfaction of the Employer's Agent. Particular attention should be directed to
these requirements and written clearances from the relevant Departments or other
owners will be required.

NOTICE BOARD

The typical notice board layout is given in Part C3.4.1. The following requirements shall apply
with regards to the notice board. Two (2) notice boards are required for this contract.

The wording in the space for “Name of Contract” shall be:

CONTRACT NO. 3V - 34652
INNER CITY CORRIDORS OF EXCELLENCE, CORRIDOR 2 — UPGRADE OD DR. PIXLEY KA
SEME STREET FROM SAMORA MACHEL STREET TO O.R. TAMBO PARADE. (WARD 28).

The words to follow “Designed” shall be:

DEVELOPMENT ENGINEERING DIVISION

The M.T.A.B. Section of the Notice Board is not required.

Any other notices, signs and barricades (required in terms of Clause 8.1 of the General Conditions
of Contract) as well as advertisements may only be erected where approved by the Employer’s
Agent. The Contractor shall be responsible for their supply, erection, maintenance and ultimate
removal and shall make provision for this in his tendered rates.

The Employer's Agent shall have the right to have any sign, notice or advertisement moved to
another location, or to have it removed from the Site of the Works, should it in any way prove to
be unsatisfactory, inconvenient or dangerous to the general public.

ROAD DEVIATIONS AND TRAFFIC CONTROL
(@) Allowance has been made in the Bill of Quantities for those deviations listed below only.
Costs of any additional deviations required by the Contractor shall be included in the rates

tendered.

It shall be assumed that if no deviations are listed then no deviations will be measured as
part of this contract.
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(b)

(©)

(d)

(e)

Deviations required by the Contractor shall comply with the requirements of Clause AB.7.
Details/Drawings shall be submitted to the Employer’s Agent for approval at least four (4)
weeks in advance of the date on which it is anticipated that work on the deviation will
commence.

During the construction period a continuous flow of traffic must be constantly maintained.

Deviations and temporary works to accommodate traffic shall be constructed with
minimum disruption to traffic.

Temporary lane closures will be restricted between the following hours; 08h30 to 16h00
and reinstatement to full width must be complete within these specified times on the same
day.

Only one lane may be closed at any given time, closure of multiple lanes will not be
permitted.

On deviations provided in terms of (b) above the Contractor shall ensure at all times and
during all weather conditions that all temporary surfaces that are intended to carry traffic
are in fact trafficable with regard to reasonable standards of safety and comfort. No
additional payment shall be made to the Contractor for compliance with this clause.

Unless indicated otherwise over the entire length and for the duration of the contract, traffic
is required to be accommodated in both directions at all times.

The Contractor shall ensure that a minimum road width of 4m in either direction is available
for traffic at all times.

At all times road signs and markings shall comply with the requirements of SANS 1200 MM
and / or The South African Road Traffic Signs Manual - Volume 2 : Roadworks Signing.

PS.AB.8 Accommodation of Employees

No employees except for security guards will be allowed to sleep or be accommodated on the
site in urban areas.

No housing is available for the Contractor's employees and the Contractor shall make his own
arrangements to house his employees and to transport them to site.

No informal housing or squatting will be allowed.

The Contractor shall provide the necessary ablution facilities at his camp site and the site of the
works for the use of his employees. Chemical toilets only will be allowed where temporary facilities
have to be provided.
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PS.AB.9

PS.AB.10

PS.AB.11

Power Supply, Water and other Services

The Contractor shall make his own arrangements concerning the supply of electrical power, water
and all other services. No direct payment will be made for the provision of electricity, water and
other services. The cost thereof shall be deemed to be included in the rates and amounts
tendered for the various items of work for which these services are required, or in the Contractor's
preliminary and general items as the case may be.

(@) Water for Works

The Contractor shall allow in his Establishment rates for the securing of a suitable water
supply, the payment of any connection fee and for any water charges for the duration of
the contract.

(b)  Power Supply for Works

The power supply authority is eThekwini Electricity Service Unit. The Contractor will be
responsible for arranging for whatever temporary supplies may be required and he will be
required to bear all costs involved and to pay the ruling tariffs applicable to such supplies.

PROGRESS PHOTOGRAPHS

A PC Sum has been included under Section 1, Part AB for the photographs to be taken at the
discretion of the Employer’s Agent.

SUPPLY OF PLANT, MATERIAL AND LABOUR

Except where otherwise specified the Contractor shall supply and provide all the construction
plant, temporary works, materials for both temporary and permanent works, labour (including
supervision thereof), transport to and from the site and in and about the works and all
requirements for the construction, completion and where specified, maintenance of the works. All
costs related to the abovementioned supply of plant labour and material shall be deemed to be
included in the rates tendered.
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PS.B SITE CLEARANCE
INDEX PAGE
PS.B.8.2 GENERAL CLEARANCE AND GRUBBING IN ROAD RESERVE..........cccoiiiiiiiiiiaeen, 114
PS.B.8.7 REMOVAL OF STREET SIGNS AND POSTS ...ttt ittt ettt e nnree e 114
PS.B.8.9 REMOVAL OF BRICKWORK ......ccctttiiiiiiite e ititee sttt e e staee e e sivee e e staeaeesstaeeaesstseeeessssaeaesnssanaeanns 114
PS.B.8.14 REMOVAL OF ABANDONED ROADWAYS......oiiiiiiiieiitiiee sttt e sstiee e e s sttee e sstteeassstaaeaesnsneeaeanes 114
PS.B.8.18 REMOVAL OF EXCESS SCARIFIED MATERIAL TO SPOIL .....ccciiiiiiiiiiie et esiieea e 114
PS.B.8.20.1 SEAL ENDS OF PIPES WITH GRADE 15/26 CONCRETE ........cccciiiiiiiiee e 114
PS.B.8.20.2 SEAL ENDS OF PIPES WITH 230 mm BRICKWORK .........ccouiiiiiiiiie it ciieee et niieee e 114
PS.B.8.21 REMOVAL OF CONCRETE INLET COVERS AND FRAMES .......cccccoiiiiii it iiieee e ssiieee e 115
PS.B.8.23 DEMOLITION OF MANHOLES AND INLETS ..oiiiiiiiii ettt ettt sieee e e niaee e 115
PS.B.8.24 REMOVAL OF CONCRETE BLOCK PAVING AND STORE FOR RE-USE.........cccccccovvieeen. 115
PS.B.8.25 REMOVAL OF CAST IRON COVERS AND FRAMES ........cooiiiiiiiiiee ettt 115
PS.B.8.26 CLEANING OF EXISTING STORMWATER MANHOLES AND INLETS..........ooiiiiiiiien, 116
PS.B.8.27 HIGH-PRESSURE WATER JETTING OF STORMWATER DRAINAGE SYSTEM............... 116
PS.B.8.27.1 CLEANING, CLEARING AND FLUSHING OF EXISTING STORMWATER PIPES............... 116
PS.B.8.27.2 ESTABLISHMENT AND DE-ESTABLISHMENT OF HIGH-PRESSURE JETTING ............ 116

TEAM AND EQUIPMENT
PS.B.8.29 RELOCATION OF STAINLESS-STEEL MEMBERS TO BUS SHELTER..............c.cccuene... 116
PS.B.8.2 GENERAL CLEARANCE AND GRUBBING IN ROAD RESERVE

Notwithstanding clause B.8.2. the rate shall include the removal of material on hardened areas.
PS.B.8.7 REMOVAL OF STREET/TRAFFIC SIGNS AND POSTS

Notwithstanding clause B.8.7. the rate shall include for the option of;

- transporting to a municipal depot for storage.

PS.B.8.9 REMOVAL OF BRICKWORK

The cross reference to Clause B.8.18 in Clause B.8.9 shall be amended to refer to Clause B.8.21.
PS.B.8.14 REMOVAL OF ABANDONED ROADWAYS

The Tenderer's attention is drawn to the fact that the measurement of abandoned roadway is based

on the types of materials as listed under Clause B.5.6 and not the full depth of the in-situ road layers.
PS.B.8.18 REMOVAL OF EXCESS SCARIFIED MATERIAL TO SPOIL

Notwithstanding clause B.8.18, scarify existing hardened areas. After the scarifying of
roads/hardened areas, the Employer’'s Agent may instruct the Contractor to spoil a certain amount
of the scarified material.

The unit of measurement shall be the cubic metre (m3) measured loose by means of tally loads.
The rate shall include for loading the material and transporting to an approved tip.
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PS.B.8.20.1 SEAL ENDS OF PIPES WITH GRADE 15/26 CONCRETE

The unit of measurement shall be the cubic metre (m3) and the rate shall include for all the materials,
labour and plant necessary to seal the ends of pipes as directed on site by the Employer’s Agent.

PS.B.8.20.2 SEAL ENDS OF PIPES WITH 230 mm BRICKWORK

PS.B.8.21

PS.B.8.23

PS.B.8.24

PS.B.8.25

All brickwork shall conform to the relevant clauses in part "F", Departmental Specification for
Protection Works.

The unit of measurement shall be the square metre (m?) and the rate shall include for all the
materials, labour and plant necessary to seal the ends of the pipes as directed on site by the
Employer’s Agent.

REMOVAL OF CONCRETE INLET COVERS AND FRAMES
The unit of measurement shall be humber (No.) and the rate shall include for the labour and plant

necessary for the careful removal of the concrete inlet covers, Type S1/S2/S3, and frames of all
types, loading and either :

(@) storing on site for re-use, or;
(b)  transporting to the approved tip and dumping.

DEMOLITION OF MANHOLES AND INLETS

The unit of measurement shall be humber (No.) and the rate shall include for the labour, plant and
material necessary for :

(@) breaking down brickwork, benching and concrete base;

(b)  sealing the incoming and outgoing pipes with concrete;

(c)  backfilling with clean, coarse sand and compacting to 95% MOD AASHTO;

(d)  storing manhole covers/cover slabs on site for re-use or spoiling to tip.

REMOVAL OF CONCRETE BLOCK / BRICK PAVING AND TRANSPORT TO MUNICIPAL
DEPOT OR STORAGE ON SITE

The unit of measurement shall be square metre (m?) and the rate shall include for the labour and
plant necessary for the careful removal of the concrete block paving from the sidewalk / island area,
removal of any mortar, cleaning and transporting to municipal depot (within a distance of 20km) or
storage on site (stockpile) or disposal at tip.

The rate shall include for the demolition of the concrete median and associated works; and the
disposal of the demolished concrete and waste material to the approved dump site.

REMOVAL OF CAST IRON COVERS AND FRAMES

The unit of measurement shall be number (No.) and the rate shall include for the labour and plant
necessary for the careful removal of the cast iron cover and frame, Type solid or grit, and frames of
all types, loading and upon approval by the Employer’s Agent either :

(a) storing on site for re-use, or;
(b)  transporting to the approved tip and dumping.
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PS.B.8.26

PS.B.8.27

CLEANING OF EXISTING STORMWATER MANHOLES AND INLETS

The unit of measurement shall be number (No.), and the rate shall include for the removal of silt,
debris, and foreign material from existing stormwater manholes and inlets; disposal of waste at an
approved spoil site; flushing of drainage connections if required; and all labour, tools, and plant
necessary to restore the functionality of the stormwater system.

HIGH-PRESSURE WATER JETTING OF STORMWATER DRAINAGE SYSTEM

The tendered rate shall include full compensation for all labour, equipment and plant as well as for
all work and incidentals required to complete the work as specified including spoilage of all material
resultant of the activity. The contractor shall provide a working programme for the activity to the
Employer’s Agent for approval prior to any work commencing.

PS.B.8.27.1 CLEANING, CLEARING AND FLUSHING OF EXISTING STORMWATER PIPES

The unit of measurement shall be linear metre (m), and the rate shall include for the removal of silt,
debris, and foreign material from existing stormwater pipes; flushing of the pipe using suitable
equipment; disposal of waste at an approved spoil site; and all labour, tools, and plant necessary to
restore the hydraulic functionality of the pipeline.

PS.B.8.27.2 ESTABLISHMENT AND DE-ESTABLISHMENT OF HIGH-PRESSURE JETTING TEAM AND

PS.B.8.29

EQUIPMENT

The tendered rate shall include full compensation for the establishment and de-establishment of
equipment, plant, and labour required to complete the work as specified. Establishment of the jetting
team and equipment shall be at the discretion of the Employer’s Agent and shall only proceed upon
written approval issued via a site instruction. De-establishment shall include the removal of all
associated resources from site and reinstatement of any affected areas.

RELOCATION OF STAINLESS-STEEL POLES AT BUS SHELTER

The unit of measure shall be number (No.), and the rate shall include the following;

A. The careful removal/cutting/detachment of the horizontal bus shelter poles,

B. The making good of the remaining vertical bus shelter poles

C. The attachment of the horizontal bus shelter poles to the new position (welding/attaching to new
vertical poles as directed)
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PS.DA EARTHWORKS : BULK
INDEX PAGE
PS.DA.2 INTERPRETATIONS ..ottt ettt e ettt e et e e s ettt e e e anba e e e s sntae e e e sntaeeeeanees 117
PS.DA.5.5  FORMATION ...ttt ittt ittt ettt ettt e sttt e e sttt e e e st et e e e aabe e e e e anbeeeeeanbbeeeeanbeeeeeabbeeeesnbbeeeeanbbeeeennes 117
PS.DA.6  TOLERANGCES .....ttiii ittt ettt s e e e st e e e st e e e ste e e e e astbeeeesnbaeeeesntbeeeesabbeeeesnsbenaesnes 117
PS.DA.8.3 EXCAVATION OF MATERIAL FROM SITE .....coiiiiiiiieiiiiee ettt stiee e siee e stvena e nnaeea e 118
PS.DA.8.7.1 STOCKPILE HANDLING ......uttiiiiiiiiie ettt ettt ettt e st e e stae e e e antbe e e e s ntaeaaeasttaeaessbeaeeesnsaenaeanes 118
PS.DA.B.7.2 STOCKPILE AREAS ... ..ottt et e e et e e et e e e st e e e e sba e e e e stbeeeesbbeeeesatbeaaeanes 118
PS.DA.8.9 MEASUREMENT AND PAYMENT .. ..ottt 118
PS.DA.B.10 OVERHAUL... ..ottt ittt ettt e e st e e e sttt e e sbt e e e e antb e e e e anbbeeeeanbaeeaesabbeeeesnbbeeeesnsseeeeanes 118
PS.DA.8.11 GEOFABRIC BLANKET ....ceitititiee ittt ittt e sttee e e sttt e e e sttt e e s stteeesabbeeeeasbbeeeessbbeeeesabbeeeesnsseeeesnes 118
PS.DA.8.12 RESTRICTED EXCAVATION ...eiiiiiiiie ittt ittt ettt e sttt e s sttte e e sttt e e e s sbbeeaesssbeeesssbeeeeesnsseeeesnns 119
PS.DA.2 INTERPRETATIONS
The following shall be added to the list of definitions.
Top of earthworks: The top of earthworks shall be defined as the underside of the subbase or
selected subgrade layers under roads, the base under sidewalks and the underside of the topsoil
layer under verges and embankments.
PS.DA.5.5 FORMATION
Formation shall be defined as the surface to the underside of the 300mm C3 payer or the 150 mm
G7 layer (where applicable) specified in the pavement design as processed to the tolerances as
defined in DA.5.5.
PS.DA.6 TOLERANCES

Clause DA.6 shall be amended to read as follows:
The allowable tolerances shall be:

(@) the design angle + 2 degrees for the angle of the cut or fill slope;

(b)  not less than the design width, nor more than 300 mm greater than the design width for the
transverse horizontal embankment width at any level; and

(c) the layer thickness + 20 mm for topsoil;

(d)  For the formation, the Contractor will be required to place level pegs longitudinally at 10 m
intervals on the road construction contract and elevation tolerances shall be taken on a section
of the works. (When a portion of the works is less than 500 m? one tolerance reading per 10
mz shall be taken).

In any section the average of the elevations taken shall be such that the average thickness of the
succeeding layer or layers above the formation shall be not less than that specified/nor greater than
that specified plus 20 mm.

The standard deviation of the differences between the actual and design levels shall not be greater
than 10 mm
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PS.DA.8.3 EXCAVATION OF MATERIAL FROM SITE

(@) Further to Clauses DA.8.1 and DA.8.3 Tenderer's are to note that the measurement of
excavation of material on site is based on the cut volumes in place before excavation between
the original ground levels after stripping of topsoil and the top of earthworks calculated from
cross sections as described in Clause DA.8. No allowance will be made for bulking or
shrinkage and it shall be assumed that 1 cubic metre of excavated material from the site shall
form 1 cubic metre of compacted fill.

(b)  The Contractor's attention is drawn to the presence of watermains and various other services
in the road reserve area. The Contractor shall limit the size and type of construction plant
used in this area so as not to damage these existing services. Any damage to the existing
services due to the size and type of construction plant used will be to the Contractor's account.
Furthermore, it is stressed that existing services must be proved, as described in PS.2, prior
to the commencement of construction works in any specific area.

No additional payment will be made for compliance with this clause and Tenderer's shall
include in the relevant rate for all extra plant, labour and materials required to work in these
areas.
PS.DA.8.7.1 STOCKPILE HANDLING
Tenderers are to note that no stockpile handling will be payable on this contract. The tenderer shall
include in the bulk earthworks rates, any costs that he would incur in the stockpiling and subsequent
re-handling of material stockpiled on site.
PS.DA.8.7.2STOCKPILE AREAS
Stockpile areas must be approved by the Employer's Agent of or his/her representative prior to use.
PS.DA.8.9 MEASUREMENT AND PAYMENT (FORMATION)
Notwithstanding clause DA.8.9, The Tenderers shall make full allowance in the Formation rate for
areas of formation in cut or where the fill layer thickness is less than 150 mm as no separate payment
will be made for these conditions.

PS.DA.8.10 OVERHAUL

Notwithstanding the requirements of Clause DA.8.10 no additional payment shall be made for
overhaul.

PS.DA.8.11 GEOFABRIC BLANKET

The geofabric shall comply with Clause PG.3.8 of Part PG: Non-Pressure Pipelines and Precast
Concrete Culverts.

One layer of grade 2 filter fabric shall be placed where indicated on the drawings or instructed by the
Employer’s Agent . The material shall be placed, in accordance with the instructions, in strips with a
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PS.DA.8.12

minimum overlap of 300mm at the joints and shall be properly fastened to prevent any movement or
slipping while the dumprock is being placed.

The unit of measurement shall be the square meter of area covered with filter fabric placed in position
(m2).

The tendered rate shall include full compensation for supplying the filter fabric (materials), labour,
equipment, cutting, and waste, placing, joining, overlapping and securing / installing the material in
position.

RESTRICTED EXCAVATION

The nature of the roadworks is such that the greater part of the excavation shall be considered to be
in semi-restricted conditions. No additional payment shall be made for such excavation and the
Tenderer shall therefore make due allowance in the rates for Bulk Earthworks for any additional work
or hand excavation.
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PS.DB EARTHWORKS FOR PIPE TRENCHES

INDEX PAGE
PS.DB.3  BEDDING AND BACKFILL MATERIALS .......iveeeeeeeeeeeeeeeseesesseeeseeeeesseesesseesseessesseeeseeeseseeens 120
PS.DB.3.4  GENERAL ...t eeeee oot e e ee e et ee s s e e e st se e e e s es e s eseee s ee e es e s e s e ee e es e 120
PS.DB.3.6 STORMWATER PIPES ...oveeveteeeeeeeeseeeeeseeeeeseesseeeseeeseessses e esesaseeeseesseseeeseesseseseeessessesesesesesens 120
PS.DB.5.5.1 EXCAVATION AND BACKFILLING - EXISTING SERVICES ....cvveiveeeeeeeeeeeeeeeeeeseeesseeseeens 120
PS.DB.8.5.2 EXCAVATION, BACKFILLING AND REINSTATEMENT OF TRENCHES ....evveveeeeeeereerenen. 121
PS.DB.8.5.3 EXCAVATION FOR SERVICES TO LAID BY OTHERS ...eoveeeveeeeeeeeeeeeeseeeeseeeeeeseeesesesseeens 121
PD.DB.8.17 OVEHAUL.......ee oottt ettt 122
PS.DB.8.18 COMPACTION OF TRENCHES. ... . et ettt eeee oottt 122
PS.DB 8.22 RESTRICTED EXCAVATION .....cvvoiveeeeseeeeeeeeseesseeeseesseeseeeseeseseseesseesseesesseesseesseesseeseeeseeeseseeens 122
PS.DB.8.24 BACKFILLING OF SERVICE TRENCHES ......ovveeeeeeeeeeeseesesseeeseeseeessessesseeeseesseeseeesesesseeens 122
PS.DB.8.25 GEOFABRIC BLANKET ....eevetveeeeeeeeeeseseeeeeesesseesseeeseeseeeseeesesaseesseeeseseeseesseeeseeesees e eseeeseseeens 122

PS.DB.3 BEDDING AND BACKFILL MATERIALS

PS.DB.3.4 General

1) The measurement for bedding shall be the total through length along the centre of the pipeline
measured HORIZONTALLY with deductions made for line valve chambers.

2) Bedding material required for the backfill of bell holes will be paid for by the Council.

3) The unit of measurement for bedding shall be the Linear Metre (m), and the rate shall include
for the placing and compacting of the bedding material up to the underside of the backfill for
the various pipe diameters.

4) Separate items have been included in the Bill of Quantities for the provision of bedding material
from a Contractor's commercial source.

5) Backfill materials shall comply with Clause DB.3.4. An item has been allowed in the Bill of
Quantities for the importation of backfill material where so ordered by the Employer's Agent.

6) The Contractor shall allow for haulage in the rate for provision of imported bedding and backfill.
No overhaul will be paid for these items.

PS.DB.3.6 Stormwater Pipes

1) All bedding to stormwater pipes on this Contractor shall be either Type "B" or Type "C" as is
specified in Part DB of the Departmental Technical Specification.

PS.DB.8.5.1EXCAVATION AND BACKFILLING - EXISTING SERVICES

Notwithstanding clause DB 8.5, the Tenderer's attention is drawn to the presence of existing services
in the area. The Contractor may not be authorized to use mechanical plant for excavation on some
portions of the works due to conditions caused by the presence of these services.

The Tenderer's attention is further drawn to the fact that his rates for excavation and backfilling must
include for all costs associated with working around these existing services and their protection and
accommodation, as no claim for extra payment will be accepted for increased working space or for
the inability to use plant in any circumstances.
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PS.DB.8.5.2EXCAVATION, BACKFILLING AND REINSTATEMENT OF TRENCHES

Further to and notwithstanding the requirements of the Departmental Specification, Part DB, the
following requirements in respect of trench excavation, backfilling and reinstatement shall be adhered

to:

1)

2)

3)

4)

It is considered that portion of the excavated material will not comply with the specification for
material suitable for backfilling. It will be the Contractor’s responsibility to use selective
methods of excavation to ensure that this unsuitable material does not contaminate other
materials suitable for reuse.

It is possible that portion of the excavated material will not comply with the specification for
material suitable for backfilling in areas subject to traffic loading. An item has been included
in the Bill of Quantities for the disposal of unsuitable material to tip and the Contractors
tendered rate for this item shall include for stockpiling if deemed necessary.

Where the Contractor chooses to trench by open excavation e.g. battering sides of the
trenches, this over-excavation shall not be backfilled with unsuitable excavated material but
shall be backfilled with the same imported material as used for the pay-width of the trench.
Payment for the imported backfill shall be limited to the pay-width of the trench only and the
Contractor shall allow in his rates for any extra backfill material that may be required as a result
of over-excavating

Notwithstanding the method of trench excavation adopted by the Contractor, the restriction on
the maximum trench width as defined in specification Clause DB.6.1 - must be strictly adhered
to. Should the Contractor over-excavate the trench then he will be responsible for increasing
the pipe strength and / or bedding class to be used, all to his cost.

The measurements for excavation shall be the total through-length along the centre-line of a
pipeline measured HORIZONTALLY with deductions for manholes. In addition, trench depth
will be measured vertically on the centre-line of the pipeline from the existing ground level to
the invert level.

PS.DB.8.5.3EXCAVATION FOR SERVICES TO BE LAID BY OTHERS

Where indicated, the Contractor shall be required to excavate a trench for the installation of services
by others. (Depth and width of trench shall be confirmed on site). The trench bottom shall be trimmed
to comply with the tolerances specified under Clause DB.6.3, after which it shall be taken over by
the service organization. After installation of the services the trench shall be backfilled as part of the
bedding operation to approximately 300 mm above the service.

Thereafter the Contractor shall continue the backfilling utilizing suitable material from the trench
excavation, in 150 mm layers which shall be compacted to 95% Mod. A.A.S.H.T.O. density.

The unit of measurement shall be the cubic metre (m3) and the rate shall cover the work described
under Clause DB.8.1.
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PS.DB.8.17

PS.DB.8.18

PS.DB.8.22

PS.DB.8.24

PS.DB.8.25

OVERHAUL

Notwithstanding the requirements of Clauses DB.8.1 and DB.8.17 no additional payment shall be
made for haulage.

COMPACTION OF TRENCHES

Further to Clause DB.8.18, Tenderers are to note that in all cases the compaction of the trench
bottom and the trench backfill shall be to 95% Mod. A.A.S.H.T.O. An extra-over item has not been
included in the Bill of Quantities and tenderers shall include for these costs under the relevant
excavate and backfill items.

RESTRICTED EXCAVATION

The nature of the trench excavations are such that a percentage of the excavation shall be
considered to be in semi-restricted conditions. No additional payment shall be made for such
excavation and the Tenderer shall therefore make due allowance in the rates for any additional work
or hand excavation.

BACKFILLING OF SERVICE TRENCHES

As part of the bedding operation, services laid or relocated by others will be backfilled by them to
approximately 300 mm above the service. The backfill shall then be continued by the Contractor up
to the original level. The backfilling shall be carried out using suitable material from the trench
excavation, in 150 mm layers which shall be compacted to 95% Mod. A.A.S.H.T.O. density.

The unit of measurement shall be the cubic metre (m3) and the rate shall include for all material, plant
and labour required to select, place and compact the material as specified.

GEOFABRIC BLANKET

The geofabric to stone bedding must comply with Clause PG.3.8 of Part PG : Non-Pressure Pipelines
and Precast Concrete Culverts.

The unit of measurement shall be the square metre (m2). The rate shall include for its supply, laying,
joining, cutting and waste.
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PS.EB GRADED CRUSHED STONE

INDEX PAGE
PS.EB.3.1 SUB-BASE ..o 123
PS.EB.3.2 PRIMING ... .ooiiiiiiii s 123

PS.EB.3.1 SUB-BASE

(a) Details of the source of the supply of the sub-base material are required by the Employer’s
Agent before roadworks commence.

A Certificate of Acceptance for this layer will only be issued by the Employer's Agent when
levels and densities are correct.

(b)  No additional payment shall be made for restricted conditions, and the Tenderer shall therefore
make due allowance in the rate for the graded crushed stone layer for any additional work
(including hand work) required to place, spread, process and compact the layer in restricted
conditions.

PS.EB.3.2 PRIMING
After the issue of the Certificate of Acceptance referred to in PS.EB.3.1, the sub-base shall then be

primed with an Inverted Emulsion Primer conforming to S.A.B.S. 1260 of 1979 and applied at the
rate of 0,6 I/mz.
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CEMENT TREATED GRADED CRUSHED STONE BASE

Unless otherwise stated in the project specification, the requirements of Part EC shall also apply to
the stabilised sub-base layers, and shall cover the stabilisation of both crushed stone and natural
gravel materials, and the use of both cement and lime as stabilising agent.

STABILISED LAYERWORKS

The standard Departmental Specification Part EC has been amended with respect to the following
items for the purposes of this contract:-

INTERPRETATIONS

Clause EC.2.2 Supporting Specifications is to be amended as follows:-

Replace SABS 471 and SABS 626 with SABS ENV 197-1.

MATERIALS

Clause EC.3.1 Cementing Agent is to be replaced by the following:-

Stabilising agent

Cement used as stabilising agent shall conform to SABS ENV 197-1 and shall be classified as CEM
II/A 32.5.

Clause EC.3.2 Graded Crushed Stone is to be replaced by the following:-

Graded Crushed Stone and Natural Gravel

Graded crushed stone shall conform to the requirements of a G4 material as described in TRH
14:1985. In addition, the material to be stabilised shall not include any shale or weathered dolerite.
The following additional requirements shall also be met:-

Before stabilising :-
Quality — Crushed stone At least G4
pH (of fines passing 0.425 mm sieve) Min.: 6
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After stabilising :-

PS.EC.5

Plasticity Index (TMH1-A3) after treatment Max.: 6

UCS (7 day) @ 100% Mod. AASHTO (TMH 1-A14): Min.: 1.5 Mpa
Max.: preferably < 3.5 MPa

ITS @ (7 day) @ 100% Mod. AASHTO (TMH1-A16T) Min.: 250 kPa
Stabiliser Content :-

Cement: Min.: 2,5% by mass of stabiliser
Max.: 5.0% by mass of stabiliser.

CONSTRUCTION

The first paragraph of clause EC 5.2 Application shall be replaced with the following:-

The rate of application of the stabilising agent when applied by mechanical bulk-spreading
equipment and measured by the canvas-patch method, shall be equal to the specified rate of
application £5% of the rate of application, and no single measurement shall show a value deviating
by more than 20% from the specified rate.

Further to the requirement of clause EC 5.4, Watering the moisture content of the stabilised
material shall not exceed 80% of the saturation moisture content of the unstabilised material at
maximum dry density. Any portion of the work that exceeds this requirement shall be dried and
restabilised to the required stabiliser content.

Clause EC.5.1: Compaction, to be amended as follows:

At the end of this clause add the following paragraph:

“Slushing will not be allowed, but the surface may be finished by a light application of water
followed by pneumatic rolling. “

Clause EC.5.2.: Construction Time Limitation, to be amended as follows:

The following item is to be included under Part EC.5 construction:-

EC.5.3 Trial Layer

Prior to the commencement of paving of the layer the Contractor shall construct a section of trial
layer to demonstrate his capability of constructing the layer in accordance with the specifications.
The trial layer shall be constructed with the same materials, mix proportions and equipment as
the Contractor intends using for the main layer.

A trial section of not less than 200 m?2 shall be submitted for approval. The Engineer shall also
have the right to call for a new trial section at any stage of the contract when, in his opinion,
changes by the Contractor in the approved equipment, materials, mix or plant warrant such a
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PS.EC.7

procedure.

The Contractor may, unless advised of any deficiencies in the trial layer, proceed with the main
layer from a time ten days after the completion of the trial section or such earlier time as the
Engineer may allow. In the event of deficiencies in the trial layer, the Engineer may order the
Contractor to construct further trial sections until a satisfactory section is achieved. The
Contractor may then proceed with the main layer from a time ten days after the successful
completion of the satisfactory trial section.

TESTING
Paragraph 1 of Part (a) shall be replaced with the following:-

The Contractor is to provide a mix design confirming the suitability of the stabiliser type and
content, using the materials he intends using, and proving compliance with the requirements of
clauses EC 3.2 and PS.EC.1.2.

The final cement content to be used shall be subject to the Engineer’s approval.

Part (b) shall be replaced by the following:-
The acceptance testing required for each days production is as follows:-

(@) Test for the uniformity of application of the stabiliser as detailed in PS.EC.1.2.:
Test 10 samples selected using a stratified random sampling process.

(b)  UCS Tests as detailed in PS.EC1.2:
Test one set of 3 x 150mm dia. cylinders, to determine U.C.S strengths.

(c) ITS Tests as detailed in PS.EC1.2.
Test one set of 3 x 150mm dia. cylinders to determine I.T.S. strengths.

The uniformity of application of the stabiliser shall be ascertained by retrieving a minimum of 10
samples selected using the stratified random sampling process over the extent of the works and
establishing the stabiliser content of the samples. The samples shall be retrieved immediately
before compaction (after the stabiliser has been mixed with the parent material). Not more than
10% of the test results shall fall below the specified stabiliser content and the coefficient of
variation of the stabiliser content should be less than 30%.

In order for the Engineer to arrange the necessary acceptance testing each day it will be
necessary for the Contractor to complete the mixing and processing of the layer for each days
work, prior to compacting the layer by 14:00 of that day.

If the mixing and processing is not complete by 14:00 then it will be the responsibility of the
Contractor to arrange the necessary testing with a reputable soils laboratory approved by the

Engineer and all costs associated with this testing will be to the account of the Contractor.

Sampling and Sample Preparation

Sampling of the stabilised material is to be in accordance with TMH 5, while the method of sample
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PS.EC.8

preparation shall be in accordance with D.O.T. Manual 5, with the following variations:

A single sample shall be retrieved for the ITS, UCS and Mod.AASHTO tests. The material
sampled shall be passed through a 37,5mm sieve and all material retained shall be discarded.

The moisture content of the sampled material shall be determined. However, because the UCS
and ITS cylinder sample preparation will be completed before the results of the Mod.AASHTO
test become available, the moisture content of the samples for these tests shall be adjusted to the
OMC obtained from a previous Mod.AASHTO test done on the material.

Not more than 2 hours shall be allowed to lapse between the start of stabiliser distribution and
mixing-in of the stabiliser on site, and the completion of compacting the 150mm dia. cylinder
samples in the ITS and UCS moulds. The time at the start of mixing and at the completion of
compacting the material in the moulds shall be recorded and submitted together with the test
results.

The cylinder samples shall be cured for 7 days at ambient temperature, but at a temperature not
less than 20° C, nor greater than 30° C.

MEASUREMENT AND PAYMENT

Clause EC.8.1: Cement Treated Graded Crushed Stone to be amended as follows:

In the 4th line delete “cement”.
At the end of the last line add the following clause, “but excluding the cost of supplying the
stabilising agent.”

The following items are to be included under Part EC.8 measurement and payment:-

EC.7.2 Stabilising Agent

The unit of measurement for the stabilising agent shall be the ton (t) of stabilising agent based on
the quantity determined in accordance with the authorised rate of application, or actually
incorporated within the layer concerned, whichever is the lesser. The rate shall include full
compensation for providing the stabilising agent at the works, irrespective of the rate of
application, and any difference in the time required for mixing and compaction of the various
stabilising agents.

EC.7.3 Conditional Payment for Strength of Layer Achieved

The following conditional and reduced payment for UCS and ITS strengths achieved shall be
applied to all pay items applicable to the stabilised layer to which the test results apply.:

Test Test Result Payment
(As % of Full Payment)

ucs: UCS > 1.5MPa 100%
1.3MPa < UCS <1.5MPa 70% - 100% Linear Scale
UCS < 1.3 Mpa 0%, Layer rejected, to be restabilised or

replaced at Engineers discretion
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ITS: 200 kPa < ITS < 250 kPa 70% - 100% Linear Scale
ITS < 200kPa 0%, Layer rejected, to be restabilised or
replaced at Engineers discretion.

When the UCS and ITS test results achieved are less than the minimum values of 1.5MPa and
250kPa respectively, then the criteria giving the lowest payment shall be used to calculate the
reduced payment applicable.
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PS.ED

PS.ED.3

PS.ED.5.1
PS.ED.5.2
PS.ED.5.6
PS.ED.6

PS.ED.8.3
PS.ED.8.5
PS,ED.8.6
PS.ED.8.7

PS.ED3.

ROAD ASPHALT

INDEX PAGE
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CRACK SEALING AND SEALANT ... 149
MATERIALS

3.1 Bituminous Binder

Binder selection shall be guided by both the asphalt mix requirements outlined in
section 4 and the South African PG Binder Classification System.

Straight run bituminous binders shall conform to SANS 4001-BT1 and shall be
selected from penetration grades 10/20, 15/25, 35/50 or 50/70.

Modified binders shall be selected from A-E1, A-E2, A-P1 A-H1 or A-H2 and shall
comply with the requirements of Tables 7 and 9 respectively from the Sabita
Technical Guideline TG1.

The binder penetration grade, the type of modifier used (as applicable) and the SA

PG Binder Classification shall be indicated in the mix design report.

3.2 Aggregates

3.21

Coarse Aggregate

Coarse aggregate shall comprise single sized, clean, unweathered material and

shall be free from organic matter and other deleterious substances. The
aggregate shall conform to the requirements of Table 2 “Aggregate Quality
Requirements”. The grading and dust content of the aggregate shall comply

with the requirements of Table 4302/8 of the COLTO Standard Specifications

for Road and Bridge Works for State Road Authorities (1998).
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Fine aggregate shall consist of the mineral matter passing the 5,00 mm sieve
and retained on the 0,075 mm sieve and shall consist predominantly of freshly
crushed aggregate or clean, natural hard sand. Fine aggregate shall conform to
the requirements of Table 2 “Aggregate Quality Requirements”. Material
derived from the mechanical crushing or milling of rock shall be well graded
between 5.0mm and 0.075mm. The grading and dust content of material
derived from the natural disintegration of rock shall comply with the
requirements of SANS 1083 Table 1 (Column 2).

The use of natural sands is limited or prohibited in certain asphalt mixes. These
limitations are quantified under section 3.2.5 “Aggregate Blends”.

Filler shall comprise the material predominantly passing the 0.075 mm sieve
and shall consist of either inert material (crushed rock fines) or an approved
active filler or a combination thereof.

Active filler shall consist of either milled blast furnace slag, hydrated lime,
Portland cement, fly-ash or a combination of these materials. Active fillers shall
conform to the relevant SANS specification for the particular material. Filler
shall also conform to the requirements of Table 2 “Aggregate Quality

The permissible active filler content in any asphalt mix shall be no more than
2% by mass of mix aggregates.

3.2.2 Fine Aggreqgate

3.23 Filler
Requirements”.

3.24 Reclaimed Asphalt

Fragments of asphalt obtained from the road or from stockpiles of discarded
asphalt may be used in the manufacture of asphalt mixes. Reclaimed asphalt
(RA) shall be characterized and processed in accordance with the
recommendations set out in TRH 21 “Hot mix recycled asphalt”.

The RA content of asphalt mixes shall be limited as noted in Table 3.

Maximum
Mix Type RA
Content
Sand _Skeleton 50%
Mixes
SMA 0%
EME 20%
Table 3 Permissible RA
Content
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3.2.5 Aggregate Blends

Aggregates shall be blended in such a manner so as to produce an asphalt mix
conforming to the requirements of each particular mix type and nominal
maximum particle size. The required aggregate blending will be achieved
through the mix design process.

3.251 Sand Skeleton Mixes

Aggregate gradings are required for 3 nominal maximum particle size
(NMPS) mixes (ie. 10mm, 14mm and 20mm). The aggregate grading for
these mixes shall be guided by the control points in Table 4.

. Percent Passing
S'.e"e Nominal Maximum Particle Size (NMPS)
Size
(mm) . 10mm . . 14mm . 20mm
Min. Min. Min. Max. Min. Max.
37.5
28 100
20 100 80 100
14 100 80 100 85
10 80 100 85
7.1 85
5
2 32 67 28 58 23 49
1
0.6
0.3
0.15
0.075 2 10 2 10 2 8
Table 4 Sand Skeleton Asphalt Mix Grading Control

Points

A maximum of 10% natural sand (by mass of mix aggregates) may be
used in sand skeleton mix types Sa-H, Sa-V and Sa-E.

The reclaimed asphalt (RA) content of sand skeleton mixes shall be
limited to 50% maximum as noted in Table 3.

3.2.5.2 Stone Mastic Asphalt (SMA) Mixes

Stone Mastic Asphalt is a stone skeleton mix type. The aggregate grading
for SMA mixes shall be guided by the requirement that the stone skeleton
coarse aggregate structure is not dilated by the mastic in the voids of the
stone skeleton structure.

The use of “natural” sand shall not be permitted in SMA mixes.
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The use of reclaimed asphalt (RA) shall not be permitted in SMA mixes.
SMA grading blends are required for two SMA NMPS mixes :-

e 10mm
e 14mm

3.2.5.1.1 Enrobé a Module Elevé (EME) Mixes

EME aggregate gradings shall be guided by the requirements outlined in
Sabita Manual 33 “Interim design procedure for high modulus asphalt”.

The use of “natural” sand shall not be permitted in EME mixes.

The reclaimed asphalt (RA) content of EME mixes shall be limited to 20%
maximum as noted in Table 3.

EME grading blends are required for two EME NMPS mixes :-
e 14mm

e 20mm

1.1.Warm Mix Asphalt Technologies/Additives

Warm Mix Asphalt (WMA) technologies/additives shall conform to the appropriate
requirements outlined in SABITA Manual 32 “Best practice guideline for warm mix
asphalt” and shall be approved prior to use. The contractor shall provide the Roads
Provision Department with the name and type of technology/additive to be used
together with any other technical information pertinent to its use in the asphalt mix.
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Fine Fine .
Aggregate Propert Coarse Aggregate Aggregate Aggregate SI':gtrglbII:r;r?SzI Inert Filler Active
ggreg perty ggreg (Crushed (Natural Aqqreqate Filler
Rock) Sand)? ggreg
Clean unweathered Clean
crushed rock natural fines Approved
Clean not obtained Unweathered | commercial
Parent Material Sand Stone unweathered from - rock dust non-plastic
Skeleton Skeleton crushed rock pa
Mixes Mixes crushed material
(Sa, EME) (SMA) parent rock
COLTO Standard Well graded
Speciofications for Road between SANS 1083 Passing
Grading and Bridge Works for State | 5.0mm and Table 1 5.0mm Po.o7s > 75% | Po.ors > 75%
Road Authorities (1998) 0.075mm (Column 2) sieve
Table 4302/8 sieves
25
0, - - - -
ACV (%) (max.) 25 21 (Parent rock)
10% FACT (Dry) (Min.) 160 kN 210 kN - - - - -
75% of 75% of
10%FACT (Wet) (Min.) 10% FACT | 10% FACT - - - - -
(Dry) Value | (Dry) Value
§ « —~ 20mm & 14mm Aggregate 25 - - - - -
£ § f§>é 10mm & 7.1mm Aggregate 30 - - - - -
._—(E ~ ~ SMA Mixes 20 - - - - -
Polished Stone Value (Min.) 50 - - - - -
Water Absorption (%) (Max.) 1.0 15 15 15 - -
. . River | Pit -
Sand Equivalent (%) (Min.) - 40 50 -
80 50
Methylene Blue Adsorption Value (Max.) - 0.7 0.7 0.7 - -
Permissible Content (% by Mass of Mix 0-
- - - - - 0-2
Aggregates) 10

1. Natural sand is not permitted in SMA mixes.

Table 2 Aggregate Quality Requirements
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PS.ED.5 HOT/WARM MIX ASPHALT MIXES AND DESIGN

5.1 Asphalt Mix Requirements

There are a total of 15 mixes required:-
e 9 sand skeleton mixes (i.e. continuously graded mixes)
e 4 SMA (stone skeleton) mixes
e 2 EME mixes

The required asphalt mixes are depicted in Table 5. However, traffic condition risk
profiles require additional higher levels of design for particular mixes (Table 6).

Sand Skeleton Mixes (Sa) Nominal Maximum Patrticle Size
Traffic Condition Category 10.0 14.0 20.0
S Standard Conditions Sa-S10 Sa-S14
H Heavy Conditions Sa-H10 Sa-H14 Sa-H20
Vv Very Heavy Sa-Vld | Sa-v20

Conditions

E Extreme Conditions Sa-E14 Sa-E20

Design .

Level Mix Types

Level | | Sa-S10, Sa-S14
Level Il | Sa-H10, Sa-H14, Sa-H20, Sa-V14, Sa-V20
Level lll | Sa-E14, Sa-E20

Stone Mastic Asphalt (SMA) Nominal Maximum Particle Size
Traffic Condition Category 10.0 14.0 20.0
S Standard Conditions
H Heavy Conditions
v very Heavy SMA-V10 | SMA-V14
Conditions
E Extreme Conditions | SMA-E10 | SMA-E14

Enrobé a Module Elevé (EME) | Nominal Maximum Particle Size

Traffic Condition Category 10.0 14.0 20.0
S Standard Conditions
H Heavy Conditions
Vv Very Heavy
Conditions
E Extreme Conditions EME-E14 | EME-E20

Table 5 Asphalt Mix Requirements
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Traffic Traffic Condition
Volume Category
(million Traffic Speed (km/h)
E80's) <20 |[20-70| >70
<3 H S S
3to10 \% H H
10to 30 E V V
> 30 E E E

Table 6 Traffic Condition Risk Profiles

The typical use of various mix types and mix NMPS is portrayed in Table 7.

Asphalt Mix Use

Mix Nominal Maximum Particle Size

(NMPS) Mix Type
10.0 14.0 20.0
Patching/
Handwork Sa
Wearing Course
(Paved) Sa, SMA
Base Course (Paved) Sa, EME

Table 7 Typical Mix Use

5.2 Asphalt Mix Design

Asphalt mix designs are required for every mix supplied. Mix designs for each mix
type are to be conducted in accordance with the guidelines noted in Table 8.

Sand Skeleton Mixes

Sabita Manual
35

Design and use of asphalt
in road pavements

Stone Mastic Asphalt (SMA)

Sabita Manual
35

Design and use of asphalt
in road pavements
(Appendix B)

Enrobé a Module Elevé
(EME)

Sabita Manual
33

Interim design procedure
for high modulus asphalt

Table 8 Asphalt Mix Design Guideline Documents

The mix design process shall consist of a laboratory design, a plant trial and (if
required) a paved trial. Once satisfied that the laboratory design and plant and
paved trials meet the specified mix requirements, the contractor is to document the
final mix parameters (i.e. the Job Mix Formula (JMF)). These parameters will be
used for production quality control and acceptance purposes (see Table 9).

Grading

compaction)

Voids in the Mix (@ design

Binder Content
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Table 9 Mix Parameters for the Job
Mix Formula

The contractor shall also include the following “mix charateristics” as a part of his
mix design submission :-

A unique identification number for every mix design

The binder storage constraints (e.g. maximum storage times, etc.)

The type of modifier used and the modified binder characteristics to TG1 (if
applicable)

Binder classification in terms of the SA PG Binder Classification System
Whether the asphalt mix is using a Warm Mix Asphalt technology/additive.
The contractor shall comment on any modifications to the “standard” mix
design process consequential to the use of the Warm Mix Asphalt
technology/additive.

The maximum mix temperature in the truck at the exit from the plant (in line
with industry norms)

The minimum mix temperature in the truck on delivery (in line with industry
norms)

The minimum recommended mix temperature for compaction of the mix on
site (in line with industry norms)

Comment on any asphalt mix characteristics that should be brought to the
attention of the asphalt paving/laying team on site (e.g. EME asphalt mix
longitudinal joint construction)

Should substantial changes to material types and properties occur, the asphalt mix

designs for affected mixes shall be reviewed and where necessary re-constituted
and re-submitted for approval.

5.2.1 Sand Skeleton Mixes

5.2.1.1

Designs of sand skeleton asphalt mixes are to be conducted in accordance
with the guidelines set out in Sabita Manual 35 “Design and use of asphalt in
road pavements”. Designs are to be conducted in accordance with the
appropriate level (i.e. I, Il and Ill) as indicated in Table 5.

Level | Design
The Level | design is aimed primarily at verification of the mix
volumetrics. However, a Level | design is a pre-requisite for the Level
[l and Il designs.

Asphalt mixes shall achieve the volumetric criteria noted in Table 11
at the compaction effort noted in Table 10 (or Tables 14 or 17 as
applicable) with a design air void content of 4%.

Marshall Gyratory
Traffic SANS 3001 AASHTO
Condition AS1 T 312
Category No. Blows Ndesign
Standard (S) 75+45 75

C3: Scope of Work

Page 136

Document Version 01/07/2025



Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley Ka Seme Street from Samora Contract No: 34652 — 3V
Machel Street to O.R. Tambo Parade(Ward 28).

Table 10 Volumetric Compaction
Requirements (Level I)

NMPS
10 14 20
VMA (min.) 15 14 13
65 - 65 - 65 -
VFB 75 75 75
Table 11 Mix Design Reguirements

(Level )

Asphalt mixes designed at Level | shall meet the requirements for the
empirical performance tests noted in Table 12.

Test Requirement Test Method
Modified Lottman (TSR) 0.8 min. ASTM D 4867 M
Indirect tensile strength (@ 25°C) 900 kila:él 650 ASTM D 6931-07
Dynamic creep (@ 40°C) 10 MPa min. CSIR RMT 004
Water permeability 0.1mm/s - 4 mm/s EN 12697-19

. — 5 . -

Q:lrrnlz)ermeablllty (@ 7% Voids) (x 10 1.0 max. TRH 8 App C
Marshall Stability, Flow and Quotient Report SANS 3001-AS2

Table 12 Empirical Performance Tests (Level I)

5.2.1.1.2 Particular Mix Requirements — Mix Sa-S10

Mix Sa-S10 is to be utilized for lightly trafficked residential streets and
patching (handwork). Due attention should be paid to the
recommendations of Sabita Manual 27 “Guidelines for thin hot mix
asphalt wearing courses on residential streets “ in the design of mix
“Sa-S10”. The additional mix characteristics noted in Table 13 are also
required.

NMPS
10
Filler/Binder Ratio (Max.) 1.3

Binder Film Thickness 75
(Min.) '

Table 13 Mix Design
Requirements

521.2 Level Il Design

The compaction requirements for the Level | design as a precursor to
the Level Il performance design shall be as noted in Table 14. The
design air void content shall be 4%.
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Marshall Gyratory
Traffic SANS 3001 AASHTO
Condition AS1 T312
Category No. Blows Ndesign
Heavy (H) &
Very Heavy - 100
V)

Table 14 Volumetrics Compaction

Requirements (Level II)

In addition to meeting the mix requirements outlined in the Level |
design, the mix design at Level Il shall meet the performance
characteristics noted in Tables 15 and 16.

. e Test
Property Test conditions Specification method
. Superpave gyratory compactor - air voids 0 ASTM
Workability after 25 gyrations (max.) [ D 6925
Durability Modified Lottman test conditions (min.) 0.8 ASTM
' ' D 4867M
Stiffness/ Dynamic modulus @ 20°C AASHTO
(dynamic Loading frequencies of 0.1, 0.5, 1, 5, 10, Report
TP 79
modulus) 25 Hz
Permanent AASHTO
deformation HWTT at relevant number of passes See Table 16 T 324
Four-point beam fatigue test @ 10°C,
Fatigue 10Hz to 50% stiffness reduction Report A'fl“.S;ZIIO
Strain levels 200, 400, 600ue

Table 15 Performance Tests (Level II)

6mm | Stripping
Temperature Rut Point
Zone No. of Passes
(Min.)
PG 58 Zone |16 000 | 10 000
PG 64 Zone | 20000 | 10000

Table 16 Hamburg Wheel

Tracking Test Specifications
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52.1.3 Level lll Design

The compaction requirements for the Level | design as a precursor to
the Level Il performance design shall be as noted in Table 17. The
design air void content shall be 4%.

Marshall Gyratory
Traffic SANS 3001 AASHTO
Condition AS1 T312
Category No. Blows Ndesign
Extreme (E) - 125

Table 17 Volumetrics Compaction
Requirements (Level III)

In addition to meeting the mix requirements outlined in the Level |
design, the mix design at Level Ill shall meet the performance
characteristics noted in Tables 15 and 16 with the additional test
temperatures for Stiffness and Fatigue as indicated in Table 18.

- e Test
Property Test conditions Specification method
Stiffness | Dynamic modulus @ -5, 5, 20, 40, 55°C AASHTO
(dynamic | Loading frequencies of 0.1, 0.5, 1, 5, 10, 25 Report
TP 79
modulus) | Hz
Four-point beam fatigue test @ 5, 10 and AASHTO
Fatigue | 20°C, 10Hz to 50% stiffness reduction Report T 321
Strain levels 200, 400, 600ue

Table 18 Additional Temperatures for Stiffness and Fatigue Tests (Level IlI)

5.2.2 Stone Mastic Asphalt Mixes

Stone Mastic Asphalt (SMA) mix designs are to be conducted in accordance
with the guidelines set out in Sabita Manual 35 “Design and use of asphalt in
road pavements — Appendix B”.

SMA mixes are required for two NMPS:-
e 10mm
e 14mm

The mix design should ensure that the fine aggregate mortar should not
induce dilation of the coarse aggregate stone skeleton mix after compaction
on site thereby ensuring coarse aggregate interlock. Coarse aggregate for
both NMPS will be defined as all material retained on the 5mm sieve.
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The stability of the fine aggregate mortar will require enhancement with either
cellulose fibre or through modification of the binder or both.

The compacted mix should form an impervious surfacing meeting the water
permeability and air permeability requirements noted in Table 12.

The SMA mix shall also conform to the requirements in Table 19.

Design Air Void Content (%) 4.0
Bitumen Content (Min.) 6.0
Voids in Mineral Aggregate (VMA)

(Min.) 17
Modified Lottman (TSR) (Min.) 0.7
Schellenberg Drainage Test (%) (Max.) 0.3
VCAmix* (%) < VCAudrc?

Note 1. VCAmix is the voids in coarse aggregate (>5mm) of the
compacted mix.
Note 2. VCAdrc is the voids in coarse aggregate (>5mm) of the dry
rodded coarse aggregate.

Table 19 SMA Mix Specifications

SMA type “V”
and “E” mixes shall be subjected to and shall conform with the performance
test requirements noted in Table 15. SMA type “E” mixes shall be subjected
to the additional temperature test requirements noted in Table 18.

The SMA-E10 and SMA-E14 mixes shall conform to the Dynamic Modulus
and Fatigue testing requirements noted in Table 20 (EME Performance
Criteria).

A mix design is required for each SMA mix. The mix design document should
clearly document the process followed to meet the desired SMA
characteristics.

5.2.3 Enrobé a Module Elevé (EME) Asphalt Mixes

EME mix design are to be conducted in accordance with the guidelines set
out in Sabita Manual 33 “Interim design procedure for high modulus asphalt”.

EME mixes are required for two NMPS:-
e 14mm
e 20mm

Performance criteria should conform to the requirements for a Class 2 EME
as depicted in Table 20.

Requirement

Property Test Method (Class 2)

Gyratory
compactor (angle | ASTM
1.25°), air voids D6926
after 45 gyrations

Workability! <6%
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. Modified ASTM

Durability | ottmann, TSR~ | D4867 20.80

Resistance

to RSST-CH, 55°C, ASTM < 1.1% strain

permanent | 5000 reps T320 | =

deformation

Dynamic Dynamic modulus | ASTM

Modulus | at 10 Hz, 15°C TPe2 | ~loGPa
Beam fatigue test
at 10 Hz, 10°C, to

Fatigue 50% sf[iffness ASTM | = 1x10° reps
reduction T321 @ 260 e
Strain levels 200,
400, 600ue

Table 20 EME Performance Criteria

EME type “E” mixes shall further be subjected to and shall conform with the
performance test requirements for Stiffness (dynamic modulus), Permanent
Deformation and Fatigue noted in Table 15 with the additional temperature

test requirements noted in Table 18.

A mix design is required for each EME mix. The mix design document should
clearly document the process followed to meet the desired EME
characteristics.

5.2.4 Warm Mix Asphalt

Should a Warm Mix Asphalt be used in the mix, the mix design shall
incorporate the use of such a technology/additive in the mix design process.
Any consequential deviations from the guidelines set out in Sabita Manual 35
“Design and use of asphalt in road pavements — Appendix B”, Sabita Manual
33 “Interim design procedure for high modulus asphalt” or standard industry
practice shall be brought to the attention of the Roads Provision Department
and shall be documented in the mix design report.

5.2.5 Mix Design Approval

5.25.1

No mixes may be supplied without approval of the mix design by the Senior
Manager : Pavement & Geotechnical Engineering, Roads Provision
Department.

The contractor shall label every mix design with a unique identification
number to facilitate traceability of mixes using the mix design.

Mix Design Approval Process

The contractor shall submit his proposed mix design to the Roads
Provision Department for acceptance of the mix design at least 2
weeks prior to initial supply of any particular mix.
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5.2.6

PS.ED.5.2

Upon request by the Roads Provision Department, the contractor shall
also supply samples of raw materials. The minimum sample sizes
shall be 50 kg for each aggregate type/size and 5 litres of
bitumen/binder. The contractor shall also supply any other relevant
information as may be requested.

Once satisfied with the content of the mix design, the Senior Manager
: Pavement & Geotechnical Engineering (or his nominee) will give
signed approval for the mix.

Mix Design Review

Every mix design is to be reviewed at least annually. The review should
include verification of the asphalt mix through testing of at least the following
characteristics:-
e Binder compliance with SANS 4001-BT1
Modified binder compliance with TG1
Binder classification in terms of the SA PG Binder Classification System
Aggregate and filler compliance with Table 2
Aggregate BRD, ARD and water absorption
Mix BRD (@ Ngesign) and MTRD
Particular mix type characteristics
o Sand skeleton mixes
= Level | design mix volumetric and performance charateristics
e All requirements in Tables 11, 12 and 13 (as
applicable) at the appropriate compaction (Table 10
for Level | designs and Table 14 for Level Il and llI

designs.
= Level Il design mix performance characteristics (Table 15)
o Workability
¢ Durability
= Level lll design mix performance characteristics (Table 15)
e Waorkability
e Durability

o SMA mixes
= All requirements in Table 19
=  SMA mix performance characteristics (Table 15)
e Durability
o EME mixes
= Mix performance characteristics (Table 20)
e Waorkability
e Durability

Should the binder, aggregate or mix characteristics of any particular mix
differ significantly from the characteristics obtained in the initial mix design,
then the mix shall be re-designed to meet the relevant volumetric and
performance characteristics. In the event of a dispute over the significance
of a particular characteristic, the contractor shall undertake the appropriate
performance test to prove compliance with the specification.

LAYING OF ASPHALT

(&) The Contractor shall provide the Employer’s Agent with the name of the asphalt Sub
Contractor before asphalt is laid.
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PS.ED.5.6

PS.ED 6

The asphalt shall be laid by an approved paving machine. Hand-laying shall be
permitted at the Employer’s Agent's discretion when the area involved is small. The
asphalt shall not be laid if its temperature is below 140 °C.

The asphalt shall be rolled in accordance with the method described in chapter VI of the
Asphalt Institute Paving Manual (MS-8). A final density of at least 93% Maximum
Theoretical Relative Density (Rice S.G) of the mix is required.

An acceptance certificate for this layer will be issued by the Employer’s Agent's inspector
when all requirements have been met.

(b)  Further to Clause ED.8.1, the rate tendered shall include for all extra work required to
lay and compact the asphalt base and make-up courses in restricted areas.

LONGITUDINAL AND TRANSVERSE JOINTS

Further to ED 5.6, Spreading shall be so arranged that longitudinal joints do not coincide with
joints in lower layers of asphalt base. Joints shall be either at right angles or parallel to the
centreline, and joints in the final layer of the surfacing shall, where possible, correspond with
the lane markings. Joints in lower layers shall be offset not less than 150 mm on either side of
the edges of the traffic lanes.

Any fresh mixture spread accidentally onto existing work at a joint shall be carefully removed
by brooming it back with stiff brooms onto the uncompacted work, so as to avoid the formation
of irregularities at the joint.

The unit of measurement shall be linear metre (m). The rate tendered shall cover the neat

cutting of the joint, the cutting of the additional 150 mm step into the existing adjacent asphalt
base layers and the removal of all the old asphalt to tip off site inclusive of haulage.

ASPHALT PRODUCTION

6.1 Mixing Plant

Asphalt shall be manufactured through a batch-mixing or drum-mixing plant
(approved by the Roads Provision Department) such that the requirements of this
specification can be met in full. The plant shall be operated and kept in a well
maintained condition as directed by the Quality Management System. Records of
such maintenance shall be made available on request.

All cold aggregates shall be stockpiled in a manner that precludes the possibility of
aggregate contamination. At the very least aggregate stockpiles shall be physically
separated on concrete slabs. Undue wetting/saturation of (particularly fine)
aggregates shall also be prevented through covering (particularly fine) aggregate
stockpiles with reinforced waterproof covers at all times when mixing is not in
progress. Natural sand aggregates shall be pre-screened through a 13 mm screen
before being fed into the cold feed hoppers.
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Sufficient binder storage tanks shall be provided to ensure that adequate reserves
are maintained for each binder type held without risk of contamination of binders.
Binder storage tanks shall be heated in such a manner that the binder is not
degraded during heating. The tanks shall also incorporate a circulating system for
the binder.

The plant control panel shall enable the plant operator to have simultaneous view of
the critical components of the plant inclusive of :-
e Binder storage temperature
e Cold hopper feed settings
e Hot aggregate bin masses (as appropriate)
Binder feed rate
Plant speed (as appropriate)
Mixing temperature

The plant and its operation shall also conform to the requirements of the following
legislation:-

e Occupational Health and Safety Act

¢ National Environmental Management : Air Quality Act

6.2 Quality Control

The quality of mix produced shall be monitored as directed in the contractor’s
Quality Management System. The asphalt mix constituents (i.e. binder and
aggregates), and the asphalt mix produced shall be checked for compliance and
consistency on a regular bases through routine process control testing. The results
of such testing shall be available for review by the Roads Provision Department at
all times.

6.2.1 Quality Management System

The Quality Management System (QMS) should include documentation
outlining the asphalt mix design process, the annual mix review process and
processes pertaining to delivery of the asphalt mix.

The QMS shall also include any agreed frequency of split sampling of either
raw mix constituents or asphalt mixes (prepared as agreed) with the Roads
Provision Department. Such samples are to be delivered to the eThekwini
Municipality’s Bitumen and Asphalt Laboratory located at the Roads
Provision Asphalt Plant in uMhlathuzana Road. All samples shall be
adequately and uniquely labeled so that the location of any related mix is
readily traceable.

The QMS shall also document the processes to be followed whenever a
deviation from specifications is identified. The Contractor shall provide full
rectification of any work undertaken with such asphalt mix or materials.

Where applicable, testing is to be conducted using the SANS 3001 series of
test methods.

The plant laboratory should be SANAS accredited for the tests undertaken.
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However, should the laboratory not be SANAS accredited, the Roads
Provision Department will need to approve the laboratory for any test result
to be considered valid.

In line with these processes, the QMS should include as a minimum per mix
design, the material characterization tests included in Table 21.

Quality Control Tests

Minimum Test Frequency

Penetration

Every batch delivered

Binder Softening Point Every batch delivered
SA PG Binder Classification 1 per 6 months
Aggregate Grading Every batch delivered
© Flakiness Index (Max.) 1 per month
q) -~
& < Aggregqtes BRD, ARD and Water 1 per month
g 2 Absorption
O § ACV, 10%FACT 1 per month
Polished Stone Value 1 every year per stone type and
Aggregate (Coarse Aggregates) source
© Aggregate Grading Every batch delivered
© | Aggregates BRD, ARD and Water
':E: i'? Absorption 1 per month
§ Sand Equivalent (Fine Aggregates) Every batch delivered
Methylene Blue Adsorption Value 1 per month
(8]
% < | In the truck at the exit weighbridge Every load
o =
25
§ In the truck at the point of delivery Every load
. 1 test per 200 tons of output or
Asl\r/iir)l(alt Bitumen Content part thereof per day

Extracted Mix Aggregate Grading Analysis

1 test per 200 tons of output or
part thereof per day

Voids Analysis

(Bulk Relative Density and Maximum

Theoretical Relative Density)

1 test per 200 tons of output or
part thereof per day

Table 21 Test Frequencies

6.2.2 Process Control

The mix temperature of the mix taken in the truck at the exit to the plant shall
not exceed the value stated in the mix design. Furthermore, the temperature
of the mix taken in the truck on delivery shall not be less than the value

stated in the mix design.
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Quality checks on mix production will be based on the Job Mix Formula
(JMF) for the approved mix design. Tolerances on variation from the JMF are
given in Table 22.

Permissible Deviation from JMF (%)
Average of 3
Individual Results Consecutive
Results
28 +5.0 +3.0
2 20 +5.0 +3.0
T 14 +5.0 +3.0
6 | g 10 +5.0 +3.0
é g 7.1 +5.0 +3.0
B g 5 +4.0 +25
g1l @ 2 +4.0 +25
(O]
Q 2 1 +4.0 +25
(-5 -—

=2 n 0.6 +4.0 +25
g 0.3 +3.0 +20
< 0.15 +2.0 +15
0.075 +1.0 +1.0

Voids in the Mix +

) . + 1. +1.

(@ design compaction) S 0
Binder Content +0.3 +0.2

Table 22 Mix Production Property Limits

All process control testing undertaken by the contractor shall be signed off by
the responsible person identified in the QMS and shall be made available to
the Development Engineering Department.

e All process control test results shall be referenced back to the unique Mix
Design reference number.

e Mix extraction gradings shall be made available within 48 hours of the
asphalt being manufactured.

¢ Binder content and void content shall be made available by 08:00am on the
day following manufacture of the asphalt.

Should the test results not be provided as required or should the results fall
outside the applicable specifications, the Development Engineering
Department reserves the right to suspend any supply until the results are
produced and the mix is accepted.

The Contractor shall be responsible for rectification of any work completed
(or partially completed) with asphalt mix that does not meet the specification
to the satisfaction of the Development Engineering Department. The
processes related to the rectification of such work shall be outlined in the
QMS.
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6.2.3 Acceptance Testing

After reviewing the results of the process control testing, the Development
Engineering Department may elect to conduct their own testing of the binder,
aggregates or asphalt mix produced. A copy of test results will be submitted
to the Contractor as soon as they are available.

Should the acceptance tests indicate that the mix (or any part thereof) is not
to specification, the cost of any re-test by the Council shall be to the
Contractor’s account and shall be deducted from any payments owed to the
Contractor.

6.2.4 On Site Mix Problems

PS.ED.8.3

PS.ED.8.5

The contractor shall also make himself available on site should the
workability and compaction of the mix during the paving/laying operation be
problematic in order to assist in trouble-shooting the cause of such problems.
If the root cause of the problem is related to the asphalt mix design, the
contractor shall re-evaluate his mix design to correct such issues and re-
submit his mix design for approval.

SAW CUT TO EXISTING ROAD EDGE AND LONGITUDINAL AND TRANSVERSE JOINTS

Notwithstanding clause ED 8.3, the longitudinal joint is to be formed by cutting into the existing
road surface by a width of 150 mm to a depth of 50 mm where the new surface is to be tied
longitudinally into the adjacent existing pavement. The position of the joint shall be indicated
by the Employer’'s Agent on site. After cutting / milling the joint shall be swept of all loose
material and painted with a tack coat.

The saw cut shall be cut with a diamond cutter to a neat uniform line 50 mm deep along the
edge of or across the existing road where directed by the Employer’s Agent. The equipment
shall be capable of cutting the asphalt layers to the specified depth in one operation without
fragmenting the material, and in straight lines within the required tolerances.

The unit of measurement for the saw cut shall be linear metre (m) and the rate shall cover the
overall depth of cut.

PATCHING OF EXISTING SURFACE

Where existing roads are to be patched, or prior to resurfacing existing roads, those areas of
the existing asphalt pavement which require patching will be marked by the Employer’s Agent.

8.5.1 Construction

In the areas to be patched the in-situ asphalt surfacing shall be removed to a depth of 100 mm.
The sides shall be cut vertically with the edges square. The exposed surface shall be swept
of all loose material, a tack coat applied to the bottom and sides and then patched with asphalt
base course. After compaction the surface of the patch shall be flush with the adjacent road
surface.
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PS.ED.8.6

PS.ED.8.6.1

PS.ED.8.6.2

8.5.2 Measurement and Payment

The unit of measurement shall be the square metre (m?2) and the rate shall include for removal
of the in-situ layers, trimming the sides, compaction, application of the tack coat, supply and
laying of the asphalt, loading and haulage to the tip of excess material

PLANING OF EXISTING ASPHALT ROAD SURFACE

Where required, so as to achieve the correct design road levels, the existing road surface of
roads around City Hall are to be planed to varying depths to allow correct placing of the asphalt

overlay in order to tie into the new final road levels.

Method of Work

The areas to be planed and the depths of asphalt to be removed shall be indicated either on
the drawings or as directed by the Employer’s Agent. Where it is necessary to maintain traffic
over the planed areas, the planing shall be programmed to take place immediately prior to the
asphalting operation.

The machine shall be of a design which will be suitable for planing the existing surfacing in
order to remove any irregularities and to leave an even surface without tearing the underlying
material. The milling machine shall be approved by the Employer’s Agent at least two (2) weeks
prior to the Establishment of the machine on site.

Before planing may start, the Contractor shall demonstrate to the Employer’'s Agent that the
machine is capable of executing the work in accordance with the Project Specifications.

The material shall be transported to an approved, storage or spoil, site as directed by the
Employer’s Agent.

After planing, the area shall be swept of all loose material and a tack coat applied at a rate of
0,3 I/'mz2 following which the replacement asphalt shall be laid. On no account shall traffic be
permitted to run on the planed surface.

In areas where the existing road base is disturbed by the planing operation, the surface of the
base shall be recompacted with static compactive equipment. These areas shall then be
primed with MC 30 or MSP 1 applied at a rate of 0,6 I/m2. Only after the curing period shall
the asphalt be laid.

In certain instances, the Employer’s Agent may direct that the disturbed road base be removed
and replaced with graded crushed stone or cement treated graded crushed stone.

Measurement and Payment

(1) Planing

The unit of measurement shall be the cubic meter (m?). The rate is to include for the
establishment/de-establishment of the rig on/off site and all movement of the rig to the
required positions on site, planning/milling, sweeping, disposal of the planed/milled
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PS.ED.8.7

PS.ED.8.7.1

PS.ED.8.7.2

PS.ED.8.7.3

material to an approved municipal storage/spoil as directed by the Employer's Agent,
traffic accommodation and the neat cutting of the joint adjacent to the existing road
surface.

In addition, allowance shall be made for working around manhole and valve covers.

(2) Recompacting of Road Bases

The unit of measurement shall be square metre (m?). The rate shall cover the plant,
labour and material required to complete the operation as specified.

(3) Removal and Reinstatement of Road Base

Removal of road base shall be measured under abandoned roadways. Payment for the
reinstatement of the road base shall be made under items 3.EB.1 or 3.EC.1.

CRACK SEALING AND SEALANT

Prior to resurfacing / overlay of the existing road, where demarcated by the Employer’s Agent.

Preparation and Sealing

The cracks shall be cut and neatly trimmed with a mechanical chisel and cleaned to a depth
of 6 mm or the depth of the crack whichever is greater. The road surface immediately adjacent
to the cracks shall be cleaned with a stiff brush and compressed air and then dried prior to the
application of the sealant. Traffic shall be permitted to ride on the sealed cracks only after the
sealant has cooled.

Materials
The sealant shall be Natproplastic or similar. It shall be heated and applied in accordance with

the manufacturer's recommendations and specification.

Measurement and Payment

(1) Cleaning of Cracks and Application of Sealant

The unit of measurement shall be the metre (m) of cracks cleaned and sealed.

The tendered rate shall include for all labour, transport, equipment and tools necessary
to complete the work.

(2)  Supply of Sealant

The unit of measurement shall be the kilogram (kg) of sealant actually consumed in
filling the cracks. The tendered rate shall include for the supply, handling, heating and
storage of the sealant.
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PS.EF

PS.EF.8.1
PS.EF.8.3

PS.EF.8.4
PS.EF.8.5

PS.EF.8.1

PS.EF.8.3

PS.EF.8.4

PS.EF.8.5

KERBS AND HAUNCHES

INDEX PAGE
TYPE A BARRIER KERB AND CHANNEL ......veoeveeeeeeeeeeeeeeeeeeeseeseesseseseseseseeseeeseenees 150
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IN CEMENT TREATED GRADED STONE (C3) LAYER ...ovooeoeeeeeeeeeeeeeeeeeseesesseeeeeons 150
ADDITIONAL CONCRETE TO KERB FOUNDATION .....ovuveeveeteeeseseeeeeeeeeseeeseenenees 150
EXCAVATION / SCABBLING FOR KERB AND CHANNEL / FILLET

IN EXISTING ASPHALT LAYERS ....ooveeeeeeeeeeeeeeeeeeeeeseeeees e es e eseessees e eseesesseeeneons 150

TYPE A BARRIER KERB AND CHANNEL

Notwithstanding clause EF 8.1, the kerbing to be used for this contract shall be Type A Barrier
kerb and channel/fillet, with a square 150 x 150mm haunching behind the kerb. This haunching
requirement differs from the triangular haunching detail depicted on Standard Drawing number
38577.

EXCAVATION / SCABBLING FOR KERB AND CHANNEL/FILLET IN CEMENT TREATED
GRADED STONE (C3) LAYER AND /OR UNTREATED GRADED CRUSHED STONE
LAYER

The unit of measurement shall be the cubic metre (m3). The rate shall include all the materials,
labour and plant necessary to scabble the C3 Cement Treated and/or the untreated Graded
Crushed Stone layer the width of the kerb base to be laid, the excavating, loading and
transporting of surplus material to stockpile.

Over-excavation is likely to occur and this is to be made up in mortar (3 sand, 1 cement )
Further to the above the rate tendered shall include for all additional mortar required to make
up the over-excavated areas.

ADDITIONAL CONCRETE TO KERB FOUNDATION

The rates tendered for kerbs Type A and B shall be based on the minimum dimensions
indicated on standard drawing 38577. Where the asphalt layers necessitate an increase in
the kerb foundation thickness, the supply of this additional concrete shall be paid for
separately. The unit of measurement shall be the cubic metre (m?3) and shall cover the supply
and placing of the concrete, compaction and any formwork that may be required.

EXCAVATION FOR KERB AND CHANNEL/FILLET IN EXISTING ASPHALT LAYERS

The unit of measurement shall be the cubic metre (m3). The rate shall include all the materials,
labour and plant necessary to cut two parallel joints in the existing asphalt the width of the kerb
base to be laid, the excavating, loading and transporting of surplus material to the approved
tip. Saw cutting shall be measured separately.

C3: Scope of Work

Page 150 Document Version 01/07/2025



Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley Ka Seme Street from Samora Contract No: 34652 — 3V
Machel Street to O.R. Tambo Parade(Ward 28).

PS.EG SIDEWALK/MEDIAN AREAS
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PS.EG.3.5 Materials

The clay paving bricks shall comply with the requirements of SABS 227 or equivalent and have
a minimum compressive strength of 35 Mpa.

Bricks shall be nominal size 220 x 108,5 x 50 mm, 220 x 220 x 50 mm and 108.5 x 108.5 x 50
mm and shall be approved wire cut paver as specified on the construction drawings and
approved by the Employer’s Agent. Bricks shall be selected for size to be within the range
tolerance of 2.0 mm.

The clay paving bricks shall be burgundy and cederburg in colour. The burgundy pavers shall
be used for the header course. The cederburg pavers shall be laid in a herring bone pattern in
between the header course as per the drawings or as directed by the Employer’s Agent
The surface texture and colour of all units shall be uniform.

PS.EG.5.3 Construction
Further to Clause E.G 5.3 Add the following:

(@8 Sand for Bedding and Jointing

The blocks shall be laid in a pattern as specified on a bedding of 1:8 cement/clean coarse
sand mix compacted thickness 25 mm, + 10mm.

Sand for Bedding shall be a free-draining coarse river sand free from clay, silt or any
substances that may be deleterious to blocks. It is required that a trial section, as specified
by the Employer’s Agent, be constructed to ensure that a compacted thickness of 25mm
+- 10mm is achieved.

In addition to the grading, the sand shall conform to the following properties :

° % Passing the 0.075mm sieve to be less than (<) 1%
° Finus Modulus greater than (>) 2.5
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Grading as follows :

Sieve Size % Passing
9.52 100

4.75 95-100
2.36 80 - 100
1.18 50 - 85

0.6 25-60

0.3 10-30
0.15 5-15
0.075 0-10

Jointing Sand : shall be a fine river sand passing the 1.18mm sieve and shall contain 10 -
20% of material that passes the 0.075mm sieve..

(b) Edge Spaces

Edge spaces (at edge restraints / anchor beams) should be filled either by re-orienting
blocks at the restraint and/or by trimming the blocks such_that more than 25% of the full
brick is used. The use of in-fill concrete should be avoided wherever possible. However,
where unavoidable, the edge spaces shall be filled and sealed with a 30 / 9,5 (30MPa /
9,5mm stone) concrete mix and not the fine jointing sand used elsewhere.

(c) Application of Weedkiller

The formation to be surfaced shall be trimmed and compacted to the required tolerances
and density and thereafter an approved weedkiller shall be applied in accordance with the
manufacturer’s instructions. A second application is to be made immediately prior to the
vacation of site by the Contractor.

PS.EG.8.4 BRICK PAVING TO SIDEWALKS AND CENTRE MEDIAN

Notwithstanding clause EG. 8.4, to facilitate pattern matching, dimensions and setting out, the
paving has been designed on the basis of multiples of a brick module. Where necessary setting
out shall be done from entrance levels to ensure that these levels are central to existing or
proposed entrances.

Brick paver modules including joints are 230 x 115 mm.

Samples of all paving materials to be used shall be approved by the Employer’s Agent prior to

the commencement of paving. The approved range of samples shall be retained on site by the

Employer’s Agent and all pavers delivered to site shall be within the tolerance and colour range.
PS.EG.8.4.1 PAVING REINSTATEMENT TO ICC

The unit of measure shall be square meters(m2) of paving constructed. The rate shall include the

sourcing of pavers from stockpile and/or sourced from the Employer, the sand/cement base layer,
all plant and labour required for construction.
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PS.EG.8.4.2 CLAY BRICK PAVING

PS.EG.8.7

PS.EG.8.8

The unit of measurement shall be square metres (m?) of paved area and metre (m) of header
course.

he tendered rate shall include for supplying the clay brick paving and sand, placing the bedding
layer, laying the bricks, cutting the bricks to fit edge restraints, compacting the pavement, filling
gaps as specified, filling joints and removing excess sand and the supply and application of weed
killer. The rate shall also include for all saw cutting (Intricate or normal).

PRECAST KERBS AND PAVING SLABS

Precast kerbs are required to form the sidewalk area. Tenderers shall note that the dimensions
of these precast items may be non-standard. In all other respect, the manufacture, laying and
measurements of these items are as set out in the Departmental specifications of Part EF - Kerbs
and Haunches and Part EG - sidewalks.

In the case of kerbs, the cost of the in-situ concrete haunch including shuttering shall be included
in the unit rate for kerbing.

160 mm DIAMETER P.V.C. SIGN SLEEVE
The 160 mm diameter P.V.C. sign sleeve shall be 700 mm deep and have 25 mm show above

finished paved area. The unit of measure shall be humber (No.) and the rate shall include for
excavation, supply and placing of the sleeve and backfilling.
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PS.EH

PS.EH.8.3

PS.EH.8.3

STEEL GUARD RAILS AND CONCRETE MEDIAN BARRIERS

INDEX PAGE

CONCRETE BOLLARDS . .. ..o e 154

CONCRETE BOLLARDS
Where required by the Employer’'s Agent, precast concrete bollards with exposed aggregate
finish shall be installed in accordance with the details on drawing No. 49521.

The unit of measurement shall be number (no.) and the rate shall include for the supply of the
precast concrete bollards with exposed aggregate finish, excavation for the base, the disposal
of surplus material to tip, setting in concrete, backfilling and the preparation and painting of the
bollards.
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PS.EL

PS.EL.3.

PS.EL.3

DUMPROCK SUBGRADE IMPROVEMENT

INDEX PAGE
DUMPROCK ...ttt e e e st e e e s s s r e e e e e s 155
DUMPROCK

Dumprock as defined below is to be used as sub-grade improvement at the discretion of the
Employer’s Agent after assessment of the prevailing ground conditions.

Clause EL.3 shall be amended to read as follows :

The dumprock shall consist of fresh to slightly weathered ungraded waste rock from mining
activities, blasting or rock excavation. Shales, slates or other laminated mudrocks shall not be
accepted.

Dumprock shall have a maximum size not more than two-thirds of the compacted thickness of
the layer. The rock shall otherwise be ungraded but shall contain less than 10% passing the
37,5 mm sieve when spread on site.

Dumprock shall have a minimum 10% FACT value of 100 KN when dry and 40 KN when tested
drained after 24 hours soaking.

Dry, G4 material shall then be applied in a blanket over the full width of the layer. With hand
labour following the roller, the G4 material shall be rolled and broomed into the voids of the

stone.

The Contractor shall note that the use of crusher dust will not be permitted.
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PS.PG.8.11.1

PS.PG.8.11.2

PS.PG.8.11.3

NON-PRESSURE PIPELINES AND PRECAST CONCRETE CULVERTS
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TELKOM/NEOTEL/DARK FIBRE AFRICA (DFA) CABLE DUCTS

The position, depth and extent of the Telkom/Neotel/DFA ducts to be constructed / installed
as part of this contract will be detailed in construction drawings.

Construction details and dimensions are provided on the Standard Drawings, C3.4.2 of this
contract document.

The Tenderer shall note that all new ducts required to be laid for the relocation of Telkom plant
will be supplied free of charge by Telkom SA Limited and the ducts shall be collected from
Telkom SA Limited’s Merebank yard, 1616 South Coast Road.

Separate items have been provided in the Bill of Quantities for excavation, sand bedding,
backfill and 110/160mm mm dia. P.V.C. pipe.

The unit of measurement for 110 mm dia. P.V.C. ducts shall be the lineal metre (m) and the
tendered rate shall include for the collection of the ducts from Telkom SA Ltd’s Merebank yard,
laying of a single duct, and installation of the draw wire and placing of the Telkom tape and
screen wire.

CONCRETE ENCASEMENT OF DUCTS UNDER CARRIAGEWAYS

Further to Clause PG.8.11.2 the Contractor shall note that concrete grade 20 / 26 shall be
used for all duct encasement.

CABLE DUCT MARKERS FOR ALL SERVICES

Further to the fourth paragraph of Clause PG.5.2.3, and to Clause PG.8.11.3, the Tenderer
shall note that the cable duct markers will not be delivered by the Council to site free of charge.

The Tenderer shall make allowance in the rates tendered for both the supply and installation
of the cable duct markers; i.e. it will be expected of the Contractor to make suitable
arrangements with a commercial supplier in advance of the cable duct markers being required
on site.
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PS.PG.8.12.2

PS.PG.8.12.3

PS.PG.8.12.4

PS.PG.8.12.5

SUBSOIL PIPES

The following clause shall replace Clause PG.3.5.
"These shall be "Netlon" plastic subsoil pipes (or similar approved) complying with SABS 791
as amended.

Hole Size :5 + 1 mm Diameter
Diameter of Pipe :100 + 10 mm.
Pipe Invert :25% of the circumference of the pipe is to be free from slots or holes to

form an invert to the pipe."
SUB-SOIL DRAINS AND OUTLETS

Positions and type of subsoil drains have not been shown on the plans but will be indicated
on site by the Employer’s Agent.

Subsoil drains shall be as per the detail provided on standard drawing no. 38575, unless
otherwise indicated by the Employer’s Agent

Subsoil pipes shall be "Netlon" plastic pipes (or similar approved) conforming to SABS 791.
The outfall end of each run of subsoil drain shall be built into the nearest inlet/manhole or
headwall in accordance with Clause PG 5.5, or into a special outlet structure as detailed on
the project drawings and measured under part PH.

STONE FOR SUBSOIL DRAIN FILTER

Further to the requirements of Clause PG.3.10, the stone aggregate used for the subsoil drain
filter shall be washed clean of fines prior to installation.

RIVER SAND BACKFILL FOR SUBSOIL DRAIN FILTER
The following clause shall replace Clause PG.3.11.

"River sand for subsoil drain filter shall consist of clean river sand conforming to the following
grading :-

Sieve size mm 67 475 150 75

% Passing 100 90 -100 0-15 0-3

and having a Fineness Modulus of 2,0 - 3,5."
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PS.PG.8.12.6

PS.PG.8.12.7

PS.PG.8.12.8

PS.PG.8.13

GEOFABRIC BLANKET

The geofabric shall comply with Clause PG.3.8 and the rate tendered shall include for
wrapping the geofabric around either the subsoil pipe, subsoil drain or stone bedding.

Connection of Subsoil Drains to Existing Stormwater System

Where subsoil pipes require to be built into an existing stormwater inlet/manhole or headwall,
the unit of measurement shall be number (No.)

The rate tendered shall include for all labour and materials to construct the connection in
accordance with Clause PG.5.5. and for trimming the geofabric at the connection.

Subsoil Termination Stub

The final 1 metre length of the subsoil drain before the manhole/catchpit shall be 100/110 mm
diameter non-perforated U.P.V.C. pipe.

The unit of measurement shall be number (No.). The rate shall include for the supply and laying
of the pipe, and for all work necessary to tie into the stormwater manhole/catchpit.

SAND / CEMENT MIX BACKFILL TO DUCTS

The rate shall be the cubic metre (m3) of backfill payable to trench width. The rate shall include
for the supply of clean, coarse granular sand, including all haulage, the supply and mixing of
cement to the sand in a 1 cement : 10 sand ratio and the placing and compacting of the backfill.
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PS.PH

PS.PH.3.1
PS.PH.8.2
PS.PH.8.2.1
PS.PH.8.3
PS.PH.8.7

PS.PH.8.11
PS.PH.8.12
PS.PH.8.13
PS.PH.8.14
PS.PH.8.15
PS.PH.8.16
PS.PH.8.17

PS.PH. 3.1

PS.PH. 8.2

PS.PH.8.2.1

PS.PH.8.3

MANHOLES AND APPURTENANT DRAINAGE WORKS
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BRICKS

Clause PH.3.1 first paragraph shall be replaced by the following :

"Burnt clay masonry units for foul-water and stormwater sewer manholes, stormwater inlets
and inspection chambers shall be Non-Facing Extra (NFX) with a nominal compressive
strength of 14 MPa to S.A.B.S. 227:1986.

MANHOLES AND INLETS

Notwithstanding clause PH.8.2, tenderers are to note that manholes and inlets shall be
measured according to type and varying depth only. The rate tendered for the manholes/inlets
shall include for the different pipe sizes and benching configurations. The unit of measurement
shall be number (No.).

The Contractor shall note that the rate for inlets shall include the cost of the graded channel in
front of the inlet and / or splay and the cost of the transition kerb and channel upstream and
downstream from each inlet. This will not form part of the payment for kerb and channel.
CONSTRUCTION OF MANHOLE OVER EXISTING STORMWATER PIPE

The unit of measurement shall be Number (No.).

Further to Clauses PH.8.2 the rate shall include for :

(@) Breaking into the existing pipe.

(b)  Cutting and reinstating the ends of the existing pipe.

(c)  The restricted working around the existing pipe.

(d) Disposal of any spoil etc., to the tip.

CONSTRUCTION OF INLETS OVER EXISTING STORMWATER PIPE
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PS.PH.8.7

PS.PH.8.11

The unit of measurement shall be Number (No.).
Further to Clauses PH.8.3 the rate shall include for :

(&) Breaking into the existing pipe.

(b)  Cutting and reinstating the ends of the existing pipe.
(c)  The restricted working around the existing pipe.

(d) Disposal of any spoil etc., to the tip.

ALTERATIONS TO EXISTING MANHOLES AND STORMWATER INLETS INCLUDING
RAISING AND LOWERING THE COVERS

Alterations to stormwater structures for this contract may be divided into two categories.

0] Where the cover is to be raised/lowered and set back/aligned less than 300 mm to suite
the new road edge/central median/sidewalk.

(i) Where the cover is to be raised/lowered and set back/aligned a distance of more than
300 mm but less than 800 mm to suite the new road edge/central median/sidewalk.

In (i) above the Contractor shall be required to demolish a portion of the stormwater structure
and corbel the brickwork to support the cover in its new position.

In (ii) above the Contractor shall be required to demolish a portion of the stormwater structure,
cast an extension to the base, slab over as required and re-do the brickwork to support the
cover in its new position. Details of this work are shown on Standard Drawing No. 38573.

Extra Over items for the various types of cover and frame will be scheduled if new covers and
frames are to be provided.

The Extra Over rate should include for the supply of the new covers and frames and the
removal from site of the old ones.

BREAK INTO EXISTING BRICK MANHOLE/INLET FOR STORMWATER PIPE

The unit of measurement shall be Number (No.). Separate items have not been scheduled
for each diameter of pipe to be connected to a manhole. The unit rate for breaking into a
brick manhole to connect a stormwater pipe shall include for all the materials, labour
and plant necessary for:

(@) The breaking into the existing manhole, including the demolition of the benching
necessary to accommodate the pipe.

(b)  The building in of the stormwater pipe, including the re-shaping and making good of
benching and the disposal of all resultant rubble to approved tip.
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PS.PH.8.12

PS.PH.8.13

PS.PH.8.14

PS.PH.8.15

CONVERT EXISTING INLETS TO DIFFERENT TYPE INLETS

Where indicated, existing inlets shall be converted to different type of inlets as shown on
Standard Drawing 49521. The unit of measurement shall be number (No.) and in addition to
the plant, labour and materials required to alter the manhole, the rate shall include for :

(&) removing the existing cover and frame to site for storage;

(b) disposal of any spoail / rubble to tip,

(c) raising/lowering of the inlet cover by 0-500 mm from the original level,
(d)  supply and setting of the new inlet covers to the new levels.

Separate items have been included in the Bill of Quantities to cover the different manhole and
inlet types.

CONVERT EXISTING INLETS TO MANHOLES

Where indicated, existing inlets shall be converted to standard manholes as shown on

Standard Drawing 49521. The unit of measurement shall be number (No.) and in addition to
the plant, labour and materials required to alter the inlet, the rate shall include for :

(@) Disposal of any spoil/rubble to tip,
(b) raising/lowering of the manhole cover by 0-500 mm from the original level,
(c) supply and setting of the new manhole covers and frames to the new levels.

Separate items have been included in the Bill of Quantities to cover the different manhole
types.

ABANDONED SEWER AND STORMWATER MANHOLES

The existing manholes shall only be abandoned after the new sewer and stormwater
infrastructure including all connections are completed and operational.

The manholes are to be broken down 1 m below the existing surface level and the void
backfilled with suitable material after the incoming and outgoing sewers have been sealed with
concrete. Items for this work have been included in the Bill of quantities.

REINFORCED CONCRETE SLAB FOR BLIND M.H.'S

The supply of the reinforced concrete slab 1 500 mm by 1 500 mm by 250 mm thick for blind
manholes is inclusive of shuttering, grade 25/ 26 concrete, and reinforcement steel - Y12 at
250 mm centers both ways.

The unit of measurement shall be nhumber (No.) and the tendered rate shall include for the
supply of all labour, plant and materials required to construct the reinforced concrete slab and
blind the manhole complete, in place, in accordance with Employer’s Agents specification and
instruction.
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PS.PH.8.16

PS.PH.8.17

CONNECTIONS TO EXISTING SEWERS MANHOLES

Where new sewer pipes have to be connected to existing manholes, the existing manhole
walls are to be broken out and the new sewer pipe built in at the correct line and level. The
unit of measurement shall be (No.). The rate is to include for the supply of all labour, equipment
and materials required for the breaking out of the manhole wall, any modification to the
benching of the existing manhole, setting the new pipe to the correct level, making good the
manhole wall and benching and the disposal of all unsuitable or surplus material, as well as
flow diversions.

STANDARD 2,75 TELKOM MANHOLES

Details of the Telkom manholes to be constructed on this contract are provided in Part C3.5.1,
“Annexures”, clause C3.5.2, “Standard Drawings” listed on this Procurement document.

The manhole covers and frames to be cast into the concrete roof slabs will be supplied free of
charge and shall be collected from Telkom SA Limited’s Merebank yard, 1616 South Coast
Road.

The unit of measurement shall be number (No.) and the tendered rate shall include for the
collection of manhole covers and frames from Telkom SA Limited’s Merebank yard, supply of
all labour, excavation, plant and materials required to construct the manhole complete,
inclusive of building ducts through manhole walls.
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PS.TA ROAD SIGNS

PS.TA. 3.3
PS.TA. 8
PS.TA. 8.1

PS.TA. 3.3

PS.TA.3.3.1

PS.TA.3.3.2

PS.TA. 8

PS.TA. 8.1

INDEX PAGE
TEMPORARY ROAD SIGNS ... ..ttt 163
ROAD SIGN BOARDS ...ttt e s e e e e e e 163
RE-ERECT ROAD SIGNS ...ttt e e e 163

TEMPORARY ROAD SIGNS
Materials

All temporary signs shall be manufactured from Chromadek steel plate as detailed under
Clause TA.3.3 and retroflective material as follows:

Black semi-matt finish
Yellow background Class |

(with no red material)

Yellow background Class

(if red material used)

Red Class |

With the exception of signs R1, R2, R3, R1.5A and R1.5B, the temporary road signs shall be
in accordance with the colour code for temporary road signs.

Erection

The temporary road signs shall be erected in a manner such that the face of the sign is not
defaced, obscured or deflected in any way.

Where necessary, for high visibility, the temporary signs shall be erected on 100 mm creosoted
gum posts such that the underside of the sign is not less than 2,2 m above ground level. The
post/s shall be supported in a drum/s which shall be ballasted and braced or stayed so that
the sign cannot be blown over. In all other instances, the temporary signs shall be adequately
secured to a drum.

ROAD SIGN BOARDS

Further to Item TA.8.1, tenderers are to note that the signs measured under this item are the
various type of standard regulatory signs (e.g. stop, yield, keep left etc.).

Notwithstanding the requirements of Clause TA.8.1 the unit of measure shall be number (No.).
RE-ERECT ROAD SIGNS
The unit of measurement is number (No.) which shall consist of one pole and one sign.

The rate shall cover the cost of collecting the pole and sign from the site yard and planting of
the pole in the PVC sign sleeve or ground, together with compacting the soil around the pole.
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PS.TB ROAD MARKING

INDEX PAGE
PS.TB. 3.1 PLASTIC ROAD MARKING MATERIAL ..ccoiiiieieeee e 164
PS.TB. 8.1.2 LETTERING, SYMBOLS AND TRAFFIC ISLAND MARKING ........cccoocciiiiiiieeeiniinneen, 165
PS.TB. 8.3 ROAD STUDS ..ottt e e e s e et e e e s s s e e e e e e s 165
PS.TB. 8.4 TEMPORARY ROADMARKING .....ccoiiiiiiiiiiiiiiiiii i 166
PS.TB. 8.5 SANDBLASTING ..ottt 166

PS.TB. 3.1 PLASTIC ROAD MARKING MATERIAL

Further to Clause TB.3.1(c) the plastic road marking material shall comply with the
requirements of Specification BS.3262, 1987 Part 3.

The material shall consist of a light-coloured aggregate, pigment and extender, bound together
with a thermoplastic resin, plasticised as necessary.

The approximate composition of the material as laid is dependent on the appropriate
specification, but for example shall be:

Aggregate 40 parts
Solid Glass Beads 20 parts
Pigment and Extender 20 parts
Binder 20 parts

The proportioning of the various ingredients shall be such that the material, when in a molten
state, can be sprayed readily onto the road surface to give an even line of good definition.

Aggregate

The aggregate shall consist of white silica sand, crushed calcite calcined flint, quartz, or other
approved aggregate.

Reflectorisation

The solid glass beads incorporated in the mixture shall comply with the Class A category of
BS 6088 (1981), that is:

Sieve % Retained
0,18 mm 0-3
0,850 mm 5-20
0,425 mm 65 - 95
Below 0,425 mm 0-10

Minimum of spherical beads by number: 70%
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PS.TB.8.1.2

PS.TB. 8.3

Luminance

The luminance factor of white SPRAYPLASTIC shall be not less than 70.
Flow resistance

The percentage decrease in the height of the cone of SPRAYPLASTIC shall not be more than
25 after testing for 48 hours at 23 C (temperate grade) or 40 C (semi-tropical or tropical
grades).

Low Temperature Impact Resistance

SPRAYPLASTIC shall pass the impact test when tested at -10 C (temperate grade) or -1 C
(semi-tropical or tropical grades).

Abrasion resistance

The abrasive wear of SPRAYPLASTIC shall typically be less than 0,5 g per 100 revolutions.
LETTERING, SYMBOLS AND TRAFFIC ISLAND MARKING

Notwithstanding the requirements of Clause TB.8.1.2, traffic island marking shall be measured
under Clause TB.8.1.1 lines.

ROAD STUDS

The road studs to the carriageway edges shall be red, while the lane demarcation studs shall
be yellow approaching and white departing.
The unit of measurement shall be number (no) and the rate tendered shall include for the
supply of the road studs and all materials and labour required to complete the work / operation
to the satisfaction of the Employer’s Agent.

The Contractor shall allow for all labour, materials, transport, plant and equipment for the
supply and installation of Lynx Aluminium Road Studs with anchor shanks (or similar
approved).

Road studs shall be of the type indicated and shall be fixed in the positions indicated and approved

by the Employer’s Agent.

The road shall be drilled, cleaned and the shank and road studs shall be fixed by means of an

approved epoxy resin in accordance with the manufacturer’s instructions, subject to such
amendments to the method as may be required by the Employer’s Agent. The studs shall be
protected against impact until the adhesive has hardened.

€) Dimensions

The height of the part of the road stud that is intended to protrude above the road
surface shall be 15-25 mm.
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PS.TB. 8.4

PS.TB. 8.5

(b) Colour

The chromaticity co-ordinates of the retro-reflected light of the road studs and the
co-efficient of luminous intensity shall be in accordance with SABS 1442-1987.

(c) Conformity with S.A.R.T.S.M. and SABS

All studs shall be manufactured fully in conformity with the latest Roads Traffic
Signs Manual (S.A.R.T.S.M.) and the South African Bureau of Standards (SABS -
1442-1987 and SABS 0157).

(d) Quality

All materials used in the manufacture of the road studs must comply with the
integrated quality management system of the SABS 0157. Road Studs are to bear
the standardisation mark or alternatively must meet the Acceptable Quality Level
(AQL) as per SABS 1442 - 1987

(e) Application

The road shall be drilled, cleaned and the shank and road studs shall be fixed by
means of an approved epoxy resin in accordance with the manufacturer’s
instructions, subject to such amendments to the method as may be required by the
Employer’s Agent. The stud must be correctly aligned. The studs shall be protected
against impact until the adhesive has hardened.

TEMPORARY ROADMARKING

An Item has been included in the Bill of quantities for the provision of temporary road marking
using P.V.A. paint. The unit of measurement will be kilometre (km).

The rate shall include for procuring and furnishing all material and the necessary equipment,
and for painting, protecting and maintenance as specified, including the setting-out and
premarking of the lines.

SANDBLASTING

Where directed, the Contractor shall remove existing lane lines and painted islands by
sandblasting. The Contractor shall ensure that the method of sandblasting used will not
damage the road surface permanently.

The Contractor shall take all necessary precautions to avoid damage to the public traffic during
the removal of existing markings.

All loose material remaining on the road after obliteration of markings shall be suitably
disposed of to avoid clogging the drainage systems.

The unit of measurement shall be the square metre (m2). The rate shall include for the
successful removal of the paint on the road surface, the continual sweeping and removal of
grit and the screening of the sand blasting apparatus to ensure that the dust from the operation
does not become a hazard.
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C3.4: PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies

shall apply to this contract:

C34.1 Part AH - OHSA 1993 Safety Specification
(26 Pages)

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works
(24 Pages)
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C3.5: CONTRACT AND STANDARD DRAWINGS

C35.1 CONTRACT DRAWINGS / DETAILS

Dwg No.  Description Date of Issue

45921/1 Road Layout Plan and Details December 2025
45921/2  Setting Out Details December 2025
45921/3 Stormwater Details December 2025
45921/4 Paving Layout and Landscaping Details December 2025
45921/5 Road marking Layout Details December 2025

C3.5.2 STANDARD DRAWINGS

The Standard Drawings to which these Standard Engineering Specifications refer are listed

below.

Dwg No  Description Date of Issue

38570 Ring Manholes February 1990
38571 Brick Manhole Details February 1990
38572 Stormwater Inlet Details February 1990
38573 Stormwater Inlet Special Details February 1990
38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details February 1990
38577 Kerbing Details February 1990
38578 Concrete Median Barriers February 1990
38579 Vehicular and Pedestrian Scoops February 1990
38580 Concrete Bollard and Steel Guard Rail February 1990
38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and Headwalls February 1990
38584 Standard Hydrant Thrust Blocks and Trenches February 1990
38585 Water Connections, Pipework and Fittings February 1990
38586 DP & TC Manholes - Rectangular February 1990
38587 DP & TC Manholes - “L” Shaped February 1990
38588 DP & TC Manholes - “T” Shaped February 1990
38589 DP & TC Cable Ducts and Junction Box Details February 1990
43120 Typical Details of Grid Inlets February 1990

C3: Scope of Work Page 168 Document Version 01/07/2025



Contract No: 34652 — 3V

Inner City Corridors of Excellence, Corridor 2 — Upgrade of Dr. Pixley Ka Seme Street from Samora

Machel Street to O.R. Tambo Parade(Ward 28).

C3.6: ANNEXURES

Typical Notice Board for Engineering Unit.
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PART C4: SITE INFORMATION
C4.1

LOCALITY PLAN

DR PIXLEY KASEME STREET
UPGRADE (WARD 28)
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INNER CITY CORRIDORS OF EXCELLENCE:

CORRIDOR 2 - UPGRADE OF DR PIXLEY KASEME STREET(WARD 28) -

LOCALITY SKETCH TO DR PIXLEY KASEME STREET \ { )
GPS CO-ORDINATES: 29°51'24.3" S, 31°02'02.5" E :
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C4.2 CONDITIONS ON SITE
There is no specific geotechnical information or other site information.

C4.3 TEST RESULTS
There are no specific test results.
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