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ELUNDINI LOCAL MUNICIPALITY
TENDER NOTICE AND INVITATION TO TENDER

‘I_'he Municipality seeks to go into a Framework contract with three (3) to five (5) service providers in each of the categories
listed below over a period of three (3) years without a guarantee of the quantum of work:

Compulsory Briefing

PROJECT NAME Contract Number CIDB Grading

Framework Contract for Project and ELM-3/016/2022-2023 | Valid Grade 7 CE | Town: Ngangarhu

contract management services for and above Venue: Town Hall

Civil SMME development Date: Friday, 26 August 2022
Time: 11H00

Project and contract management ELM-3/017/2022-2023 | Valid Grade 7 GB Town: Ngangarhu

services for Building SMME and above Venue: Town Hall

development Date: Friday, 26 August 2022
Time: 11H30

RE-ADVERTISEMENT

Framework contract for Professional ELM-3/021/2021-2022 N/A

Services: Architectural

Framework contract for Professional ELM-3/022/2021-2022 N/A

Services: Land Surveying

Framework contract for Professional ELM-3/023/2021-2022 N/A

Services: Geotechnical J

1.The Municipality intend to enter into Framework contract with three (3) to five (5) contractors to provide all required

personnel, materials, equipment and plant required for the construction of unpaved roads, building works and

associated works over a three (3) year term, as and when the specific package order is issued to the service provider.
RE-ADVERTISEMENT:

At least one (1) member of the tendering entity directors or members be professionally registered in the designated

statutory councils as follows:

Project Service area | Key person must be registered with the relevant Statutory Council as follows: |
No.
1. Architectural Registered in a professional category of registration in terms of the Architectural Profession

Act or the Landscape Architectural Profession Act or the Project and Construction
Management Professions Act

2. Land Registered Land Surveyor with the South African Geomatics Council (SAGC) in terms of the
Surveying Geomatics Profession Act (for those bidding on Land Surveying component) and be legally
eligible to work in the Republic of South Africa
3. Geotechnical Registered in a professional category of registration in terms of the Architectural Profession

Act or the Landscape Architectural Profession Act or the Project and Construction
Management Professions

Bid ELM-3/016/2022-2023 and ELM-3/017/2022-2023 Contracts will be based on the NEC 3 Engineering and
Construction Contract (Option F) RE-ADVERTISEMENTS Contracts will be based on the NEC 3 Professional
Services Contract - Option G

Tender documents may be obtained from the Elundini Local Municipality SCM Unit upon payment of a non-refundable
amount of R250 (two hundred and fifty Rand), either paid in cash or by means of electronic funds transfer (EFT) to the
Elundini Local Municipality. The cash amount is to be paid at the cashier’s office between the hours of 08:00 and

16:00, prior to the collection of the tender documents form the SCM unit. The tender documents will be available from

Monday, 22 August 2022. .

If you are aware of any instances of fraud or corruption in the municipality, report anonymously to:

Freecall: 0800 117844 | SMS 32840 | Emall: elundini@tip-offs.com | Freepost: KZN138 Umhlanga Rocks 4320 4




NB: For EFT pPayment deposit at ELM FNB cheque account No: 62159933772 and use this reference No,
0201 1_435_0009. Proqf of payment to be sent to: kwaneles@elundini. OVv.za upon receiving proof payment, Elundini
Municipality will email the tender document to the service providers who are unable to make collections.

Stage 1 of I_Ev_aluation: Eligibility Criteria will be available on Tender Data that will be uploaded on ELM Website.
www.elundini.gov.za and will be also attached in the tender document

Stage 2 of Evaluation - Quality criteria and maximum score in respect of each of the criteria are as follows:

F.M-3101612022-2023 and ELM-3/017/2022-2023 ELM-3/021/2021-2022, ELM-3/022/2021-2022 and
ELM-3/022/2021-2022
Quality Criteria Maximum number Quality Criteria Maximum |
of points number of

points

Experience of the tenderer 20 Experience of the tenderer 20

Relevant Expertise 30 Relevant Expertise 60

Company Resources (Plant 30 Approach Paper 20

and Equipment)

Company Quality 20
Management System

Maximum possible score for 100 Maximum possible score for quality (Ms) 100
quality (Ms)
L

The minimum number of evaluation points for quality will be 70 points

The Tender Data, Detailed breakdown Quality Criteria, Detailed Scheduled with minimum threshold for Local Content,
scope of work including mandatory documents (eligibility criteria) and bid conditions will be uploaded on ELM Website.
www.elundini.elundini.gov.za and will be also attached in the tender document.

Queries relating to the issue of these documents may be addressed to Ms S. Sako, Tel No. 045 932 8216 or email:
sisekhos@elundini.gov.za

Completed bid documents and CD or Memory-Stick of the whole tender submission converted into PDF format and
supporting documentation must to be placed in a sealed envelope endorsed with RELEVANT PROJECT NAMES
AND BID NUMBERS: must be delivered to the Elundini Local Municipality, at No. 1 Seller Street, Nqanqarhu,
Finance Department, Cashier’s reception area, and placed in the Tender Box not later than 12H00 Noon on
Tuesday, 27 September 2022 for this bids at which time the tenders will be opened in public. Failure to adhere to the
above conditions shall deem a bidder non-responsive.

Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted. Tenders may only be
submitted on the tender documentation that is issued. Requirements for sealing, addressing, delivery, opening and
assessment of tenders are stated in the Tender Data.

JACK MDENI
MUNIQIPAL MANAGER



T1.2  Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Construction Procurement — Part 3-
Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the provisions of SANS 10845-3.

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

,:3.1 The Employer is the Elundini Local Municipality

3.2 The Tender Documents issued by the Employer comprise the documents listed on the contents
page.

3.4 The employer’s representative for Technical Queries:
Name: Ms. Sisekho Sako

Elundini Local Municipality

1 Seller Street, Nganqgarhu, 5480.

Tel No.: 045 932 8216

Fax No.: 045 932 1094

E-mail: sisekhos@elundini.gov.za

The employer’s representative for SCM Processes:
Name: Ms. Hlubikazi Mduzulwana

Elundini Local Municipality

1 Seller Street, Ngangarhu, 5480.

Tel No.: 045 932 8225

Fax No.: 045 932 1094

E-mail: hlubikazi@elundini.gov.za

F.2.18 | The tenderer must submit to the Employer the names of all management and supervis_ory staff
that will be employed to supervise the labour-intensive portion of the works together with
L satisfactory evidence that such staff members satisfy the eligibility requirement.




Test for responsiveness
This serves as part of the returnable document:;
Each tender offer must be submitted as an original and CD or Memory- Stick of the whole tender
Submission converted into PDF format.

Failure to adhere to this condition shall deem a bidder hon-responsive

Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents,

A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification, A material deviation or qualification
is one which, in the Employer’s opinion, woulg:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

b) significantly change the Employer’s or the tenderer’s risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to
be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation

4.1

Only those tenderers who have been represented by one of their full time employees at the
compulsory clarification meeting, who satisfy the following eligibility criteria and who provide
the required evidence in their tender submissions are eligible to submit tenders and have
their tenders evaluated:

1. The tenderer:

a) Is registered in terms of the Companies Act, 2008 (Act 71 of 2008) or Close
Corporation Act, 1984, (Act No. 89 of 1984) or, if a partnership, has in place a
partnership agreement that enables the partnership to continue to function in the event of
a death or withdrawal of one of the partners;

b) JV Eligibility requirements:

- AlJoint venture must submit a consolidated valid original or certified copy of B-BBEE
certificate must be submitted with the bid OR a valid original or certified copy of a
Sworn Affidavit attested by a Commissioner of Oaths prepared and issued in terms
of the amended B-BBEE Construction Sector Codes (CSC000) must be submitted in
order to qualify for preference points for B-BBEE. Failure to comply with this, will
automatically results in the non-awarding of points for B-BBEE.(This will not
disqualify bidders but points for B-BBEE will not be allocated)

- Submit Joint Venture agreement in the case of joint venture.

- Fully completed Compulsory Returnable Document for JV

2. The tenderer is registered with and active on the Construction Industry Development
Board (CIDB) for Grading 7 CE and above

3. The Tenderer can demonstrate that he will have in his employ during the contract period
the necessary personnel satisfying the requirements of the Scope of Work for labour-

intensive competencies for management and supervisory personnel.




a. Construction Mana
Technologist

ger with ECSA professional Registration as an Engineer /

b.  Supporting team with team member having:

i. NQF level 7 "Manage Labour-Intensive Construction Processes" civil
engineering or equivalent Quality Council for Trades and Occupations
(QCTO) civil engineering qualifications at NQF level 7, or

ii. NQF level 5 “National Certificate: Supervision of Givil Engineering
Construction Processes”

4. The Tenderer can provide proof that he is in good standing with respect to duties taxes,
levies and contributions required in terms of legislation applicable to the work in the
contract. Proof of good standing with the Compensation for Occupational Injuries and
Diseases (COID)

9. The tenderer can provide at least three contactable client references for the provision of
construction services relating to the category of works tendered which generated a
cumulative fee income of at least R20 Million including VAT.

The municipality may conduct an intense due diligence which may include inspection of
the claimed experience of the two (2) highly preferred bidders

6. The tenderer has demonstrated the availability of the required plant as per the
requirements of the tender. Proof of ownership or leasing agreement is mandatory to

satisfy requirements.
7. Directors or company is not in the Treasury’s database of restricted suppliers

4.2

4.3

It is the responsibility of the tenderer to check the tender documents on receipt for completeness
and notify the employer of any discrepancy or omission.

4.4

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

4.5

The tenderer shall obtain, as necessary for submitting a tender offer, copies of the latest versions
of standards, specifications, conditions of contract and other publications, which are incorporated

into the tender documents by reference.

4.6

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if
necessary, apply for an extension to the closing time stated in the tender data, in order to take

the addenda into account.




There will be a com
Town: Nqanqarhu
Venue: Town Hall
Date: Friday, 26 August 2022

Time: 11H00

Tenderers must complete the sales register with the following:

Company Name

Contact Person

Address, Telephone, Fax, Cell, numbers and E-mail address

Tenderers who will be sending proof of payment must also send all of the above company details
Tenderers must sign the attendance list in the name of the tendering entity.

Addenda will be issued to and tenders will be received only from those tendering entities
appearing on the attendance list.

pulsory clarification meeting on:

4.8

Request clarification of the tender documents, if necessary, by notifying the employer at least 5
(Five) working days before the closing time stated in the tender data

4.10

Tenderers are required to state the rates ang currencies in Rands. Include in the rates, prices,
and the tendered total of the prices (if any), all duties, taxes which the law requires to be paid
[except value added tax (VAT)], and other levies payable by the successful tenderer, that are
applicable 14 days before the closing time stated in the tender data. Show the VAT payable by
the employer separately as an addition to the tendered total of the prices. Provide rates and
prices that are fixed for the duration of the contract and not subject to adjustment except as
provided for in the conditions of contract identified in the contract data. State the rates and prices
in monetary value of the contract unless otherwise instructed in the tender data

4.10(a)

If after the commencement of the Contract, the cost or duration of the services is altered as a
result of changes in, the amount of the main Consultant or contract amount from which estimate

and time for completion shall be adjusted in order to reflect the Impact of those changes,
provided that, within 90 days of first having become aware of the change, the Consultant
furnished the Employer with detailed justification to the Price or Period of the Performance (or
both).

4.1

Alterations to the documents

Do not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer or to correct errors made by the tenderer and ensure that all
signatories to the tender offer initial all such alterations. Do not make erasures using masking
fluid.

4.12

No alternative tender offers will be considered

4.13.1

Parts of each tender offer communicated on paper shall be submitted as an original. No copies
are required

4.13.2

Sign the original and all copies of the tender offer where required in terms of the tender data.
NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.13.4

The tenderer is required to submit with his tender the following certificates:
1) a copy of the CSD report showing, amongst other things, that tax matters of the service
provider are in order with the South African Revenue Services.
2) Engineer registration with ECSA
3) COID
4) CIDB Grade 7CE




4135
4.15

The employer’s details and address for delivery of tender offers and identification details that are
to be shown on each tender offer package are:
Location of tender box: Elundini Municipality

Cashier's reception area

Finance Department

Physical address: 1 Seller Street
NQANQARHU
5480

Identification details: Tender no, Title of Tender and the closing date
and time for tenders

Closing Date: Tuesday, 27 September 2022

Closing Time: 12:00

The tender box is only open on weekdays between 08:00 and 16:00

4.13.6

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

4.15

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

4.16.1

The tender offer validity period is 8 weeks.

5.1

The Employer will respond to requests for clarification received up to 3 working days before the
tender closing time.

54

Tenders will be opened immediately after the closing time for tenders.

5.6

Do not disclose to tenderers, or to any person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price
and recommendations for the award of a contract, until after the award of the contract to the
successful tenderer

5.8

Determine, after opening and before detailed evaluation, whether each tender offer that was
properly received

a) complies with the requirements of the standard conditions of tender in this part of SANS
10845-3:2015

b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the
tender documents, without material deviation or qualification. A material deviation or qualification
is one which, in the employer's opinion, would

d) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the scope of work,

e) significantly change the employer's or the tenderer's risks and responsibilities under the
contract, or

f) affect the competitive position of other tenderers presenting responsive tenders if it were to be
rectified.

Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.




5.9 Check respoqsive tgnders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the
amount in words shall govern,

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT
procedures apply.
5.11.1 | Evaluation of tender offers

The procedure for the evaluation of responsive tenders is Method 4: Financial offer, quality and
preferences

STAGE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

Bidders' proposals must meet the following minimum requirements and supporting documents
must be submitted with the completed bid document in a sealed envelope in the bid box at the
closing date and time. Failure to comply will automatically eliminate the bid for further
consideration.

1.
2.

12.

13.
14.
15.
16.
17

. Declaration of Interest (fully completed and signed)
. Preference Points Claim form in terms of the Preferential Procurement Regulations 2017

Bid Document (This Document) must be submitted in its original format.

Each tender offer must be submitted as an original and a CD or Memory-Stick of the
whole tender submission converted into PDF format. Failure to adhere to this condition
shall deem bidder non-responsive.

Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will
not be accepted.

Proof of good standing with the Compensation for Occupational Injuries and Diseases
(COID)

A copy of valid Construction Industry Development Board (CIDB) for Grading 7 EC and
above

A copy of the CSD report showing, amongst other things, that tax matters of the service
provider ware in order with the South African Revenue Services.

JV Eligibility requirements:

* A Joint venture must submit a consolidated valid original or certified copy of B-
BBEE certificate must be submitted with the bid OR a valid original or certified
copy of a Sworn Affidavit attested by a Commissioner of Qaths prepared and
issued in terms of the amended B-BBEE Construction Sector Codes (CSC000)
must be submitted in order to qualify for preference points for B-BBEE. Failure to
comply with this, will automatically results in the non-awarding of points for B-
BBEE.(This will not disqualify bidders but points for B-BBEE will not be
allocated)

*  Submit Joint Venture agreement in the case of joint venture.

¢ Fully completed Compulsory Returnable Documents for JV

Form of offer and Acceptance (fully completed and signed)
Invitation to bid must be completed and sighed.

(fully completed and signed)

Declaration of Bidder's past Supply Chain Management Practices. (Completed and
signed)

Certificate of Independent Bid Determination. (Completed and signed)

Compulsory Enterprise Questionnaire (Completed and signed)

Proof of Authority of Signatory

Declaration of Employees of the State or other State Institutions.

A valid original or certified copy of B-BBEE certificate must be submitted with the bid OR
a valid original or certified copy of a Sworn Affidavit attested by a Commissioner of Qaths
prepared and issued in terms of the amended B-BBEE Construction Sector Codes
(CSC000) must be submitted in order to qualify for preference points for B-BBEE. Failure
to comply with this, will automatically results in the non-awarding of points for B-BBEE.
(This is not an Elimination factor).




18. This tender will be awarded as a whole. All Items listed in the Bills of Quantitiesm
Pricing schedule must be priced for (except provisional sums and allowances which must
also be added to the total), failure to do so will increase commercial risk of the bid and
may lead to elimination or passing over of the bidder.

19. If the offer (any of the items quoted for) is “Vat Inclusive”’, the VAT registration number of
service provider must be indicated. Bidders are not entitled to claim the VAT if they are
not VAT registered

20. By initialling and signing the bid document you agree to the terms and conditions of this
bid and you understand that the ELM is administered by ELM Supply Chain Management
Policy , MFMA Act 56 of 2003 and MFMA SCM Regulations and shall act in accordance
with the said legislative prescripts

STAGE THREE: EVALUATION OF QUALITY

The quality criteria and maximum score in respect of each of the criteria in accordance with
5.11.9 are as follows:

EVALUATION CRITERIA

The quallity criteria and maximum score in respect of each of the criteria are as follows:

e Schedule 1: Experience of the tenderer — 20 points
* Schedule 2: Relevant Expertise - 30 points
e Schedule 3: Company Resources — 30 Points

o Schedule 4: Quality Management Plan- 20 Points

A minimum number of evaluation points for quality is 70.

STAGE THREE: EVALUATION POINTS ON PRICE AND B-BBEE REGULATIONS OF 2017
The 80/20 preference point system shall be applied for the purposes of this bid as per the
requirements of the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000)
and B-BBEE/ PPPFA Regulations of 2017

| Criteria | Points ]
Points on Price 80
B-BBEE 20
TOTAL 100

The 80/20 preference point system for acquisition of services, works or goods up to Rand
value of R 50 million:

The following formula must be used to calculate the points for price in respect of tenders
(including price quotation) with a Rand value equal to, or above R 30

000 and up to Rand value of R 50 000 000 (all applicable taxes included):

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
' ~ Pmi Pt— Pmin’
Ps=801- E——Pﬂﬂ or Ps= 9()(] ﬂ)
£ min L £ min
Where
Ps = Points scored for price of bid under consideration

Pt Price of bid under consideration

5.11.5

The financial offer derived from the bill of quantities will only be used for comparative basis.




5.11.9 | The procedure for the evaluation of responsive tenders is Method 4 W
The total number of tender evaluation points (Teyv) shall be determined in accordance with the
following formula.

Tev= 0,6 ( Neo + Ney + 0,4 Ng
Neo is the number of tender evaluation points awarded for the financial offer made in
accordance with 5.11.7 where the score for financial offer is calculated using Formula 2 and W
equals 80.
Npis the number of tender evaluation points awarded for preferences claimed in accordance with
the Preferencing Schedule
No is the number of tender evaluation points awarded for quality offered in accordance with
5.11.9 where W2 = 100
Up to 100 minus W+ tender evaluation points will be awarded to tenderers who complete the
preferencing schedule and who are found to be eligible for the preference claimed.
EVALUATION CRITERIA
Each evaluation criteria will be assessed in terms of five indicators — no response, poor,
satisfactory, good and very good. Scores of 0, 40, 70, 90 or 100 will be allocated to no response,
poor, satisfactory, good and very good, respectively. The scores of each of the evaluators will be
averaged, weighted and then totalled to obtain the final score for quality.
The minimum number of evaluation points for quality is 70.
Evaluation Criteria Documentation / Evidence Sub- | Total
Points | Points
1. Company Experience 20
Civil Engineering Experience:
Provide Letters of Appointments and The organisation should have implemented at
Reference letters on client's letter heads | least 3 roads projects of similar nature with a
with the same project number. CUMULATIVE value of not less than R 20
Million.
(Failure to submit documents which
clearly indicate the requirements listed Previous experience in the form of an 20
under sub criteria will result in the PSP appointment letter as well as signed
getting zero points) reference letters or completion certificates

4 or more appointment letters as well as
reference letters of the same project = 20
points

3 Appointment letters as well as 3 reference 16
letters or 3 completion certificates of the
same project =15 points

2 Appointment letters as well as 2 reference 10
letters or 2 completion certificates of the
same project =10 points

1 Appointment letter as well as 1 reference 5
letter or 1 completion certificate of the same
project =5 points




Points | Points

Fvaluation Criteria Documentation / Evidence ’ Sub- Totaj

Total of 20 points for the tenderer's

experience
2. Technical competency of key Team Leader : Construction Manager 15
person and relevant experience in | CVs and qualifications with proposed
similar projects organogram showing key person

11 - 15 years and above = 10 points
6- 10 years = 5 points 10
S years or less = 0 points

ECSA registration as Engineer / Technologist

= 5 points 5
ECSA Registration as Technician or
Candidate = 0 points 0
Total of 15 points for the key person
i
Supporting Team 15

Additional team members with suitable
qualifications and experience must be
provided in line with the company
organogram.

At least one team member NQF level 7 15
"Manage Labour-Intensive Construction
Processes" civil engineering or equivalent
Quality Council for Trades and Occupations
(QCTO, Another team member having NQF
level 5 “National Certificate: Supervision of
Civil Engineering Construction Processes”,
Another team member holding a National
Diploma Civil = 15 points (5 points for each
requirement met)

At least one team member NQF level 7 10
"Manage Labour-Intensive Construction
Processes" civil engineering or equivalent
Quality Council for Trades and Occupations
(QCTO, Another team member having NQF
level 5 “National Certificate: Supervision of
Civil Engineering Construction Processes” =
10 points (5 points for each requirement met)

At least one team member NQF level 7
"Manage Labour-Intensive Construction
Processes" civil engineering or equivalent
Quality Council for Trades and Occupations
(QCTO) or having NQF level 5 “National
Certificate: Supervision of Civil Engineering
Construction Processes”, Another team
member holding a National Diploma Civil = 5
points (5 points for either requirement having
met)




Evaluation Criteria

3. Company Resources (Plant and

Equipment)

Documentation / Evidence

The tenderer must provide the list of plant
to be used for the successful completion
of the project. Highlight  your
understanding of the project by providing
relevant plant and equipment required
specifically for this project: 30 points
maximum.

Bidders must provide proof of ownership
or intent to lease from the plant hire firm.
The ownership must be provided in a
form of licencing registration documents
or certificates,

Plant Quantity | Own Hired—|
Description Plant | Plant
Con_crete 1 2 1

mixer
10m3 Tipper 3 6 3
Trucks
TLB 1 2 1
8 Ton Truck 2 4 2
Excavator 2 4 2
LDV 2 4 2
Grader 2 4 2
Roller 2 4 2
| Total 15 30 | 15

2 points for 1 unit in the description

Total claimable points for plant and
equipment is 30

4. Company Quality Management
System

Methodology must address quality
management system, administration system
for reporting, programming and cost
management. Reflection on construction
methodology to reflect management for site
activities. The plan must also reflect how
OHS Compliance will be ensured. Draft
project plan coupled with Gantt chart to
undertake the works. Five(No5) components
must be stated in writing/or be visible on the
project plan and cash flow spreadsheet;

(1) Methodology for subcontracting — 4 points:
(2) Critical Path and Milestones (Gantt Chart)
- 4points;

(3) Resource allocation - 4 points:

(4) Testing and quality assurance — 4 points
(5) Monthly project cash flow, (cash flow must
be in-line with the project cost and
programme of works) - 4 points

20




LEvaluation Criteria Documentation / Evidence

Points | Points

The minimum number of evaluation points for quality will be 70 points



5.13

Tender offers will only be accepted if:

a) Submits a valid SARS Tax Clearance Certificate or/and a tax compliance status document
reflecting the pin for the Employer to verify that the tenderer is in good standing.

b) The tenderer is registered with and active on the Construction Industry Development Board
(CIDB) for Grading 7 EC and above

¢) Submits a proof of good standing with the Compensation for Occupational Injuries and
Diseases (COID)

d) The tenderer has competed the declaration certificate for local production (MBD 6.2) and
content for designated sectors and Annexure C
e) the Joint Venture has attached the following :

f) the agreement, original or certified copy of consolidated BBBEE certificate and the letter of
signatory and fully complete the compulsory returnable documents for JV

g) the tenderer is registered on the Central Supplier Database (CSD) for the South African
government (see https://secure.csd.qov.za/ ) unless it is a foreign supplier with no local
registered entity

h) Prospective bidders must register on CSD prior submitting bids (open tenders). Any
prospective bidder found to have Tax matters not in order with SARS (verified through CSD)
during the evaluation process (after being given an opportunity to rectify tax matters) will be
eliminated and not be considered further in the process. Preferred bidder/s will be afforded an
opportunity to rectify their tax affairs within 7 days. A bidder that fails to rectify its tax matters
with SARS will be eliminated.

i) the tenderer or any of its directors/shareholders is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a
person prohibited from doing business with the public sector.

j)  the tenderer has not:

i) abused the Employer's Supply Chain Management System; or
i) failed to perform on any previous contract and has been given a written notice to this
effect; and

k) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest which may impact on the tenderer's ability to perform the contract in the
best interests of the employer or potentially compromise the tender process and persons in
the employ of the state are permitted to submit tenders or participate in the contract;

) the tenderer is not more than three months in arrears in its municipal rates and taxes or
municipal service charges, if applicable. Proof of payment to be supplied. Where no municipal
rates are applicable, a proof of residence from the Councillor and a Sworn Affidavit from the
SAPS stating that the tenderer is not liable for municipal rates must be supplied.

m) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any
other total amount indicated elsewhere in bidder's tender submission. If the Form of Offer and
Acceptance has no value or figure, the bidder will be regarded as having made no offer.

n) the tender has offered a market related offer. If the offer is believed not to be market related,
the Municipality through its Supply Chain Management bid committees will attempt to
negotiate the offer with identified bidder/s to a reasonable amount. Bidders are not allowed to
increase their tender offers during this process.

0) A Resolution of signatory form has been completed and signed by director/s or a letter bearing
a letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it
must be duly signed by all directors and submitted the bid. Only a duly authorized official can
sign the bid.

p) The Municipality reserves the right not to award the bid to the most favourable tenderer, if any
of the situations occur:

 ifitis not assisting in the advancement of designated groups.
* the bidder has been awarded a considerable number of projects by the Municipality.
¢ has performed unsatisfactorily in the past.




E 5.17 Fhe number of paper copies of the signed contract to be provided by the employer is one.

5.18 | By initialling and signing the bid documen
you understand that the ELM is administe




Schedule 2.1: Experience of Construction Manager (If this person is changed during the course of the
contract, the bidder will have to make suitable replacement with equal or superior qualified person)

This will be undertaken in relation to:

1) Professional profile: general experience (total duration of professional activity), level of education and
training and positions held which have a bearing on the required service.

2) Experience in relation to the required services

A CV of the Key Person must be attached to this schedule. Each CV should be structured under the
following headings:
1 Personal particulars
- name
- date and place of birth
- place (s) of tertiary education and dates associated therewith
- professional awards
2 Qualifications (degrees, diplomas, grades of membership of professional societies and professional
registrations)
Name of current employer and position in enterprise
Overview of post graduate experience (year, organization and position / responsibilities)
Outline of assignments / experience that has a bearing on the required services giving dates, nature
and scope of that has been undertaken including the level of responsibility
6 Professional activities which have a bearing on the service

o bW

Certificates / suitable proof of membership must be attached to this schedule

The scoring will be as follows:

General experience and Adequacy for the contract
qualifications in relation to the
service
Poor Key person has reasonable levels of Key person has reasonable levels of project
(score 0) general experience (5 years' or less specific education, training and experience that
experience in tendered category of are pertinent to the scope of work (No
works) 0 points registration) 0 points
Good Key person has extensive levels of Key persons has extensive levels of project
(score 5) general experience (6 - 10 years’ or less specific education, training and experience that
experience in tendered category of are pertinent to the scope of work (ECSA
works) 5 points Registration as Candidate or Technician) 0
points
Very good | Key person has outstanding levels of Key person has outstanding levels of project
(score 15) | general experience(11 - 15 years’ or specific education, training and experience that
less experience in tendered category of | are pertinent to the scope of work (ECSA
L works) 10 points Registration as Technologist or Engineer) 5
points

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering
entity, confirms that the contents of this schedule are within my personal knowledge and are to the

best of my belief both true and correct.



Signed Date

Name Position

Tenderer




Schedule 2.2; Experience of Support team (A project organogramme and CV’s with qualification of
team must be provided)

The experience of the support team will be evaluated. This will be undertaken in relation to:

1) Pr_ofessjonal profile: general experience (total duration of professional activity), level of education and
training and positions held which have a bearing on the required service.

2) Experience in relation to the required services

A CV's and qualifications of the support team must be attached to this schedule. Each CV should be
structured under the following headings:
1 Personal particulars

- name

- date and place of birth

- place (s) of tertiary education and dates associated therewith

- professional awards

2 Qualifications (degrees, diplomas, grades of membership of professional societies and professional
registrations)

3 Name of current employer and position in enterprise

4 Overview of post graduate experience (year, organization and position / responsibilities)

5 Outline of assignments / experience that has a bearing on the required services giving dates, nature

and scope of that has been undertaken including the level of responsibility
6 Professional activities which have a3 bearing on the service

Certificates / suitable proof of membership must be attached to this schedule

The scoring will be as follows:

General experience and qualifications in relation to the service ]

Score 0

Fair At least one team member NQF level 7 "Manage Labour-Intensive Construction )
(score 5) Processes" civil engineering or equivalent Quality Council for Trades and
Occupations (QCTO) or having NQF level 5 “National Certificate: Supervision of Civil
Engineering Construction Processes”, Another team member holding a National
Diploma Civil = 5 points (5 points for either requirement having met)

Good The support team has reasonable levels of general experience

(score 10) | At least one team member NQF level 7 "Manage Labour-Intensive Construction
Processes" civil engineering or equivalent Quality Council for Trades and
Occupations (QCTO and Another team member having NQF level 5 “National
Certificate: Supervision of Civil Engineering Construction Processes” = 5 points (5
paints for each requirement met)

Very good | The support team has reasonable levels of general experience

(score 15) | At least one team member NQF level 7 "Manage Labour-Intensive Construction
Processes" civil engineering or equivalent Quality Council for Trades and
Occupations (QCTO, Another team member having NQF level 5 “National Certificate:
Supervision of Civil Engineering Construction Processes”, Another team member
holding a National Diploma Civil = 5 points (5 points for each requirement met)

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering
entity, confirms that the contents of this schedule are within my personal knowledge and are to the

best of my belief both true and correct.



Signed Date

Name Position

Tenderer




Evaluation Schedule 3: Plant and Equipment
The value added by the_e tenderer in delivering the service will be evaluated i.e. the answer to the question as

The tenderer must provide the list of plant to be used for the successful completion of the project.
Highlight your understanding of the project by providing relevant plant and equipment required
specifically for this project: 30 points maximum.

Bidders must provide proof of ownership or intent to lease from the plant hire firm. The ownership
must be provided in a form of licencing registration documents or certificates.

f Plant Quantity Own Hired

Description Plant Plant
Concrete mixer 1 2 1
10m? Tipper 3 6 3

Trucks

TLB 1 2 1
8 Ton Truck 2 4 2
Excavator 2 4 2
LDV 2 4 2
Grader 2 4 2
Roller 2 4 2
Total 15 30 15

2 points for 1 unit in the description. Total claimable points for plant and equipment is 30

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true
and correct.

Signed Date

Name Position

Tenderer




Evaluation Schedule 4: Value add by tenderer

The tenderer must briefly outline the value add offered in not more than four pages and attach this to this
page. The tenderer should also state what value add other staff members will provide to the service.

The approach paper must respond to the scope of work, the nature of the contract, the required resources
and outline the proposed approach /methodology including that relating to the programming and
management of key processes. The approach paper as such needs to:

*Outline the proposed methodology and systems which will be employed.

*Articulate what value add the tenderer will provide in achieving the stated and implied objectives for the
project including the secondary (developmental) objectives.

The tenderer should as such explain his / her understanding of the objectives of the project, highlight the
issues of importance and explain the strategic approach they would adopt to address them, The approach

requirements and indicate how risks will be managed and what contribution can be made regarding value

activities. The plan must also reflect how OHS Compliance will be ensured
Methodology must address quality management system, administration system for reporting, programming
and cost management. Reflection on construction methodology to reflect management for site activities. The
plan must also reflect how OHS Compliance will be ensured. Draft project plan coupled with Gantt chart to
undertake the works. F ive(No5) components must be stated in writing/or be visible on the project plan and
cash flow spreadsheet. The scoring of the tenderer’s value added will be as follows:

(1) Methodology for subcontracting — 4 points;

(2) Critical Path and Milestones (Gantt Chart) - 4points;

(3) Resource allocation - 4 points;

(4) Testing and quality assurance — 4 points

(5) Monthly project cash flow, (cash flow must be in-line with the project cost and programme of works) - 4
points

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule are within my personal knowledge and are to the best of my belief both true

and correct.

Signed Date

Name Position

Tenderer




C3: Scope of work

The Employer intends entering into a framework contract with a single Contractor, following a competitive
selection process (qualified procedure). The NEC3 Engineering and Construction Contract (ECC), Option F:
Management contract will form the basis of the framework contract entered into with the Employer. The

establishment. The remainder of work will be contracted from local sub-Contractors and suppliers who will
be subcontracted through direct contracts with the Contractor, who acts as a Management Contractor.

Contractor's management.

The management Contractor IS responsible for supplying management services. The management
Contractor’s Fee will increase if subContractors’ prices (part of Defined Cost to the Contractor) increase due
to compensation events. However, he will not receive separate payment for his work in dealing with
compensation events and he will not receive any additional Fee for work on compensation events which
does not lead to an increase in subContractors’ prices.

Respondents who are invited to submit tenders will be evaluated on the basis of financial offer, preference
and quality. Tenderers will be required to tender their direct fee percentage and subcontracted fee
percentages. These parameters will be reduced to a comparative offer in terms of a tender assessment
schedule. A framework contract will be entered into with the highest scoring tenderer.

C3: Scope of work
1 Background

1.1 Project overview

The Elundini Municipality's Construction Procurement Strategy is intended to achieve the following
objectives:

1. Primary procurement objectives that seeks to ensure that delivery services falling within the
Elundini Local Municipality’s mandate is:

a) in a sustainable manner which minimises dealing with “middlemen”:

b) at minimum or no cost premium:

c) in @ manner such that the time between taking a decision to implement a project and to deliver
the completed project is minimised:

To also ensure that the Elundini Municipality deliver projects:

C3
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a) within the agreed contract price;
b) that are fit for purpose;
c) that are of such a quality that maintenance and life cycle costs are minimised: and
d) within the agreed time frames inferred from the MTEF years.
2. Secondary procurement objectives
1) promote broad based black economic empowerment;
2) promote local employment (temporary and permanent) through the delivery of the works:

3) develop small enterprise capacity to undertake the portions of the work as subContractors and the
maintenance of the completed works:

4) retain as much of the project expenditure within the Elundini Local Municipality; and

support skills development by increasing the number of people who have part qualifications, national
qualifications and professional designations awarded by statutory councils

1.2 Procurement and delivery management objectives

The Employer’s primary procurement objectives are to:

1) deliver the required infrastructure on time, within budget and to the required quality:

2)  expend budgets allocated to a financial year within the financial year; and

3) deliver infrastructure of such a quality that maintenance costs are minimised.

The secondary (developmental) procurement objectives of the Employer are to:

1) promote broad based black economic empowerment:

2) promote local employment (temporary and permanent) through the delivery of the works;

3) develop small enterprise capacity to undertake portions of the work as subContractors and the
maintenance of the completed works;

4) retain as much of the project expenditure within the Elundini Local Municipality; and

5) support skills development by increasing the number of people who have part qualifications, national
qualifications and professional designations awarded by statutory councils.

1.3  Procurement and delivery management arrangements

The Employer intends entering into a framework contract with a single Contractor, following a competitive
selection process (qualified procedure). The NEC3 Engineering and Construction Contract (ECC), Option F:
Management contract will form the basis of the framework contract entered into with the Employer. The
management Contractor's responsibilities for construction work are the same as those of a Contractor
working under one of the other options provided in the NEC3 ECC. However, the management Contractor
performs only a limited amount of construction works typically relating to site establishment and de-
establishment. The remainder of work will be contracted from local sub-Contractors and suppliers who will be
subcontracted through direct contracts with the Contractor, who acts as a management Contractor.

The management Contractor tenders his Fee and is paid on a cost reimbursable basis i.e. Defined Cost
uplifted by his Fee percentage. Defined Cost includes subcontract amounts and the prices of the work done

Contract 2 Cc3
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by the Contractor himself less Disallowed Cost. Disallowed Cost incudes costs not justified by accounts and
record, costs not in accordance with a SubContractor's contract, costs incurred because procedures were not
followed and payment to a SubContractor for work which the Contractor is to do himself and the Contractor’s
management.

The management Contractor is responsible for supplying management services. The management
Contractor's Fee will increase if subContractors’ prices (part of Defined Cost to the Contractor) increase due
to compensation events. However, he will not receive separate payment for his work in dealing with
compensation events and he will not receive any additional Fee for work on compensation events which does
not lead to an increase in subContractors’ prices.

Respondents who are invited to submit tenders will be evaluated on the basis of financial offer, preference
and quality. Tenderers will be required to tender their direct fee percentage and subcontracted fee
percentages. These parameters will be reduced to a comparative offer in terms of a tender assessment
schedule. A framework contract will be entered into with the highest scoring tenderer.

1.4 Overview of scope of engineering and construction works
1.4.1 Vision

To have a panel of service providers for a period of time without a quantum of works, this will provide
efficient turnaround time in attending to infrastructure.

142 Mission

0 To promote broad based black economic empowerment;

O To promote local employment (temporary and permanent) through the
delivery of the works;

| To develop small enterprise capacity to undertake the portions of the work as
subcontractors and the maintenance of the completed works;

O To retain as much of the project expenditure within the Elundini Local
Municipality; and,

O To Support skills development by increasing the number of people who have part

qualifications, national qualifications and professional designations awarded by statutory councils.

1.4.3 Objectives

a The Employer's primary objective in entering into this framework contracts over a 3 year
framework term for Construction of Unpaved Roads within the Elundini Municipal area of jurisdiction, on an
as and when instructed basis without a commitment to a quantum of work, is to secure the services of a
limited number of suitably qualified contractors to serve the Employer’s current and emerging needs.

a The secondary or developmental objectives of the Employer are to provide employment and
business opportunities to persons residing or located within the Elundini Municipal area.

1.4.4 Specific .
0 The Contractor is required to provide all required personnel, materials, equipment and plant
required for the construction of unpaved roads and associated works as instructed through a Package Order

issued by the Elundini Local Municipality.

O The Contractor will furthermore be required to subcontract up-to 100% of the Actual
Construction Works to local businesses in order to develop them over the framework period to enable them

to rise their CIDB grading.

O Each Package Order will specify its own Works Information with the necessary details
applicable for the construction of that Work Package. This will include but not limited to reporting, invoicing,
technical details, drawings, location, Site Information as well as people employment requirements.

The envisaged scope in Table 1. The anticipated expenditure over the next three financial years is expected
to be as indicated.

Contract 3 . C3
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The high level scope of work of the management Contractor will be as follows:

° The Contractor will be required to manage all aspects of the design and construction monitoring of a
Work Package which may involve roads and stormwater, buildings, social amenities- including as
necessary the design of the works included in a Work Packages and the handover to the end user.

o The Contractor will develop together with the Employer a strategy to achieve the ELM secondary
(development) procurement objectives through the delivery of Work Packages and monitor and report
on the progress made in achieving such objectives,

° The Contractor will subcontract the execution of construction activities of the works associated with a
Work Package to suitably qualified CIDB local Contractors.

2 Employer’s objectives

The Employer's objective in entering into a framework contract over a three year term, on an as and when
instructed basis, is to secure the services of a professional project and construction management service
provider to serve the Employers needs and requirements in delivering the programme as this project
unfolds. The municipality will on an annual basis identify projects to be carried out through the
subcontracting approach and subsequently cause for package orders to be issued in this regard.

2.2 The municipality in its budget for infrastructure related projects will allocate approximately 50% of

budget excluding professional fees towards the Local SMMEs.

2.3 The Municipality will appoint 3 — 5 Contractors on a framework agreement so that when the
Contractor fails to meet the contractual obligations in terms of performance, the municipality issues a
package order to the next Contractor within the framework without having to start over the lengthy
SCM processes.

2.4 Managing Contractor will be appointed for supervision and monitoring of the SMMEs.

2.5 The municipality should align the set criteria to the applicable regulations of construction
procurement.

2.6 Provisional sums for main Contractors should be based on local market related rates.

2.7 Apart from the services that are rendered by the Contractor, additionally there should be an
allowance for mentoring within the appointment to ensure that secondary objectives are met. That
component should also be responsible for reporting.

2.8 The SMME's may be assisted by way of organising financial backing.

2.9 Training is imperative for SMME development.

2.10 To curb the challenge of under-pricing, an analysis should made between lowest bidder and
the market related rates, further interaction should be undertaken when necessary.
2.11 Functionality should be considered when calculating the final points/scoring that determine

the successful bidder.
2.12 The municipality will appoint a managing Contractor who will be doing project monitoring

without necessarily doing the construction work so as to give the SMME chance to grow and mentor

the SMME.
213 Training will be offered to the SMMEs so as to improve the shortcomings.

3 Framework agreements



instruction to provide goods, services or any combination thereof under a framework agreement. Framework
agreements enable the Employer to procure on an as-instructed basis (call offs) over a set term without
necessarily committing to any quantum of work.

3.2 The Employer will issue Task Orders in accordance with the desired project objectives

4 Description of the services
The services over the term of the contract include:

o the.management and integration of projects within infrastructure programme from their conception to
their completion in support of the Employer’s objectives and aspirations;

o the management of the NEC3 Engineering and Construction Contract (Option F) entered into
between the successful tenderer and the Employer including the drafting and issuing of Package
Orders;

° the reviewing of end of stage deliverables developed and advising the Employer on their
acceptability;

o the gathering of data and the drafting of reports required by the Office of the Premier, the Elundini
Local Municipality and Others including progress reports on initiatives to attain secondary
procurement objectives;

° the management of the schedule for the programme and cash flows including the setting of control
budgets and financial reporting.

e the provision as necessary of suitably qualified personnel who can undertake construction monitoring
duties;

e the management of documents associated with the programme; and

o the management of the development of subcontract documents and the procurement process from
the advertisement of tenders to the award of the subcontracts.
Three year framework contracts will be entered into with a panel of Contractors for all the framework
contracts. The advantage is that a panel enables the municipality to re allocate work package to another
Contractor within the panel without going back to procurement processes. There are considerable benefits
to be derived from long term relationships. Framework contracts will also be more attractive to regional
Contractors as they will provide continuity of work and enable additional funds to be spent quickly should
such funds become available.

4.1.1 Programme for municipal roads

4.1.1.1 Framework contracts with three to five Contractors will provide the Elundini Local Municipality with
sufficient capacity to meet its needs in a flexible manner. It will increase the efficiency of
Contractors by providing work based on previous performance; enable additional funds to be
spent quickly should such funds become available: and

4.1.1.2 offer flexibility in attaining secondary objectives as requirements can be adjusted from one package



order to another based on learnings gained in the delivery of a package or changing socio-
economic dynamics, thus allowing new key performance indicators to be introduced or key
performance to be improved upon over time

4.1.1.3 Ensure continued service delivery and timeous project completion as projects can run concurrently.

4.1.1.4 Newly constructed municipal roads needs to be maintained. Firstly, defects liability should be
covered in the contract. Maintenance beyond this period falls within the roads maintenance unit
which can outsource to SMME Contractors developed during the project implementation.

4.1.1.5 Three year framework contracts will be entered into with three to five Contractors for municipal
roads. The municipality will use its own discretion within the legislative framework to appoint a
Contractor in the panel to execute a project during that particular financial year.

Contracting arrangements®

4.1 Risk allocations for packages

4.1.2 Programme for municipal roads

4.1.2.1 The design of access roads and associated structures is not complex. However, attention to detail
needs to be paid in order to reduce future maintenance costs. It is accordingly important for the
Elundini District Municipality to make significant technical inputs into the design process and
design details and to obtain independent design advice for this work. Accordingly, the design by
employer contracting strategy will be used.

4.1.2.2 A price list pricing strategy is an appropriate strategy for not only a design by employer contracting
strategy but also for implementing framework agreements. Accordingly, such a strategy will be
used.

4.1.2.3 The NEC3 forms of contract is well suited to framework agreements. The NEC3 Engineering and
Construction Short Contract provides for payment on the basis of a price list and is suitable for
the design by employer contracting strategy. This form of contract will be used on all projects
within the access road programme.

4.1.2.4 Gravel Roads: 50 % beneficiation policy will apply

4.1.2.5 Surfaced Roads : 30% beneficiation policy will apply.

4.1.2.6 SMMEs will be allocated the entire project under professional supervision of a management
Contractor guided by NEC Options F Standard Form of contract.

4.1.3 Professional service contracts - Requirements for outsourced professionals
4.1.3.1 Tne following primary professional services are required:

e Civil engineering: design, contract administration, contract administration and construction

! See Annexure A for a description of the available options



monitoring services for the sports fields and access roads (stages 4 to 9 — see Annexure C)

o Elec_trical engineering services: design, contract administration and construction monitoring
services for the electrification of rural households (stages 4 to 9 — see Annexure C)

*  Architectural services relating only to the planning and design development of the community
halls (stages 3 to 5 — see Annexure C)

¢  Cost consulting services? relating to the planning and design development of the community
halls (stages 3 to 5 — see Annexure C)

¢ Occupational health and safety services (stages 3 to 9 — see Annexure C).3

Provision can be made in the professional service contracts entered into with the Contractors providing the
primary services identified in 4.2.1.2 to obtain quotes and to appoint Specialists to provide inputs outside of
their profession or discipline into their work €.9. geotechnical engineers to provide the necessary services or,
In the case of the architectural services to provide the necessary structural engineering stage 4 and 5 inputs.

4.1.4 Packaging of professional service contracts

Three year framework contracts will also apply to professional services where the municipality will have three
to five professionals. The advantage is that the municipality could allocate work package to another
professional within the responsive tenderers without going back to procurement processes. Re issue of
another package order to a professional will be performance based. There are considerable benefits to be
derived from long term relationships. Framework contracts will also be more attractive to regional
professionals as they will provide continuity of work and enable additional funds to be spent quickly should
such funds become available. This can enable the municipality to appoint developing professionals who can
be allocated work of a small value with minimal risk.

4.1.4.1 Professional services for the primary services identified in 4.2.1.2 will be most efficiently provided
through a framework agreement over a three year term. This will enable learnings and
refinements from one project to be carried through and implemented on the next project. It will
also provide sufficient scale to enable professional service providers to contribute to skills
development in a meaningful way as there will be continuity of work.

4.1.42 There is merit in combining the civillelectrical/architectural, Health and safety and cost consulting
services in to a single contract so that the service providers are located in close proximity to

each other.4

2 Cost consulting services are provided by professionally registered quantity surveyors.

3 The Construction Regulations 2014 require the client to prepare a baseline risk assessment and a site specific health and safety
specification for each project. After 6" August 2015 clients need to apply for a construction permit where the works exceeds 180 days,
involves more than 1800 person hours of construction or the works exceeds R13 million. The client is required to appoint an agent who
is registered with the South African Council for the Project and Construction Management Professions (SACPCMP) where a
construction permit is required.

‘A multidisciplinary consultancy can provide the complete service. Alternatively, an architectural and a quantity _surveyin_g practice can
form a joint venture or an architectural practice can subcontract the cost consulting services to a quantity surveying practice.



4.1.4.3 Three year framework agreements will be entered into to provide the professional services identified
in 4.2.2.1 with the Civil/electrical/architectural which will include Occupation health and safety
and cost consulting services being combined into a single service and combined appointments
being made for each project.

4.1.5 Allocation of risks for professional service contracts

The two forms of contract endorsed by the CIDB are the NEC3 Professional Service Agreement and
CIDB Standard Professional Services Contract. The NEC3 Professional Service Contract can be
used as a framework contract as it contains a standard option for tagk orders, based on a mixture of
priced items and time based items.

5 Requirements

5.1 General

5.1.1 The Contractor shall in the provision of the services observe all relevant statutes, by-laws and
associated regulations, the provisions of standards of professional conduct and industry norms established
in relevant South African national standards published in terms of the Standards Act of 2008 or standards
recommended by professional associations

5.1.2 The Contractor shall provide the services in accordance with the relevant provisions of the Standard
Scope of Professional Services associated with the delivery of a Package (see Annexure 2) as a project
manager, procurement leader, project leader, contract manager and, if necessary, the supervising agent.

5.1.3 The Contractor shall prepare in a format acceptable to the Employer progress reports for tabling at
fortnightly project meetings and to accompany invoices for payment.

5.1.4 The Contractor shall attend regular design and / or site co-ordination meetings with the Employer’s
project management team as well as adhoc meetings convened to deal with specific issues that may arise.

5.1.5 The Contractor shall promptly provide information required for the reports which the Employer and / or
the project management team are required to prepare e.g. quarterly Presidential Infrastructure Co-ordinating
Committee reports on key performance indicators.

5.2  Production information requirements

5.2.1  Construction requirements shall be described in terms of South African national standards published
by the South African Bureau of Standards where such standards exist and their scope covers such
requirements.

5.2.2 Construction requirements shall not be described in terms of a part of SANS 1200, standardised
specification for civil engineering construction, if such requirements fall within the scope of a part of SANS
2001, construction works.

5.2.3 Construction requirements for buildings and structures which are required to comply with the
requirements of National Building Regulations shall be described in terms of a part of SANS 2001,
construction works, where such standards exit.

5.24  Anbill of quantities shall not be used as a substitute for production information.

Note: The National Treasury Standard for Infrastructure Procurement and Delivery Management.deﬁrjes
production information as information which provides the detailing, performance definition, Specification,

sizing and positioning of all systems and components enabling either construction (where the constructor is



able to build directly from the information prepared) or the production of manufacturing and installation
information for construction,

6 Facilities and equipment to be provided by the Employer
No facilities or equipment are provided by the Employer.
7 Skills development requirements

The Contractor shall achieve in the execution of a Task Order whose value exceeds R2,0 million and which
has a duration in excess of 12 months the contract skills development goal established in the Specification

for developing skills that result in nationally accredited outcomes through infrastructure contracts (Annexure

4).
8 Procurement of Specialist studies, inputs, advice and tests
The Contractor shall:

a)  obtain the Employer's prior permission to procure specialist studies, inputs, advice, tests and
construction monitoring services: and

b) either obtain three quotes for studies, inputs and tests and award a contract to the service provider
offering the best value for money or, if acceptable to the Employer, engage a sole provider at open
market rates.

9 Facilities and equipment to be provided by the Contractor

The Contractor shall provide all equipment and facilities required to Provide the Services.

10 Communications

All communications with the Employer which are made in terms of the contract should be made using the

standard templates provided by the Employer. Reference to the F ramework Agreement description shall at

all times precede any project related communication.

11 Document management system

11.1 The Contractor shall provide documents in accordance with the requirements established by the project
leader which shall be compatible with the Synergy Document Control System.

11.2  The status of any drawings uploaded on this system shall be clearly indicated on the drawings in
accordance with the provisions of the Standard Scope of Professional Services associated with the delivery
of a Package,

12 Invoices
Invoices submitted by the Contractor to the Employer shall
a) be VAT invoices,

b) be headed with the Employer’s project number, title of the services provided in terms of the contract and
the Employer supplied Purchase Order No;

c) indicate, if relevant. the Stage of work completed to date

d) be accompanied by a daily activity sheet covering the time charges that are invoiced together with a
brief explanation as to what the time covered,

e) a full breakdown of expenses to which receipts relate in relation to a Task Order,



f)  contain amounts in a tabulation form which, identify in réspect of each Task Order that is issued;

i) the total of the Prices for Services Proved
i) the current invoice amount;

iii) the total of the Prices for the Services to Date claimed: and

iv) the remaining amount in the Task Order (i.e. the difference between the total of the Prices and the
total of the Prices for the Services to date claimed:;

previous claimed:

g) show how the amounts due have been assessed.

13 Vendor registration

The Contractor shall complete vendor registration form

s before the first assessment date. Such forms and
the submission requirements shall be obtained from the Employer.



