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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

THE PROVISION OF EQUIPMENT AND RESOURCES FOR THE MOVING, 
LIFTING AND SORTING OF MATERIALS AND PLANT FOR TRANSNET 
PIPELINES ISLAND VIEW ACCUMULATOR TANKS PROJECT AND 
ASSOCIATED WORKS AND PROJECTS FOR A PERIOD OF 36 MONTHS 

 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  N/A 

Value Added Tax @ 15% is N/A 

The offered total of the Prices inclusive of VAT is N/A 

(in words)  
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date of award.  
 
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the Parties. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
. 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 Contract Data 
 

Part one - Data provided by the Employer 
 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 

clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  

X1:      Price adjustment for inflation 

X2:      Changes in the law 

  X18: Limitation of liability 

 

X19:     Task Order 

   

  Z:  Additional conditions of contract 

  Z1:       Obligations in respect of Termination 

  Z2:       Right Reserved by Transnet to 
             Conduct Vetting through SSA 

  Z3:        Clause Relating to Collusion in the 
              Construction Industry 

  Z4:         Protection of Personal Information 
              Act 

   

 of the NEC3 Term Service Contract (June 

2005) (and amended June 2006 and April 
2013) 

 

10.1 The Employer is: Transnet SOC Ltd 
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 Address 

 

 
 

 
 

 

 
 

Having elected its Contractual Address for 
the purposes of this contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street 

Braamfontein  

Johannesburg  

2000 

 

 

202 Anton Lembede (Smith Str.) 
Durban 

4001 
 

 Tel No. 031 361 2219 

10.1 The Service Manager is (name):  Siyabonga Mnikathi 

 Address TM1 Site Offices 

Corner off Trinidad and Iran Road,  
Island View 

 Tel TBC 

 e-mail siyabonga.mnikathi@transnet.net 

11.2(2) The Affected Property is TPL TM 1 IVW Accumulator Tanks Project 

Site 

11.2(13) The service is  THE PROVISION OF EQUIPMENT AND 

RESOURCES FOR THE MOVING, LIFTING AND 
SORTING OF MATERIALS AND PLANT FOR 

TRANSNET PIPELINES ISLAND VIEW 

ACCUMULATOR TANKS PROJECT AND 
ASSOCIATED WORKS AND PROJECTS FOR A 

PERIOD OF 36 MONTHS 

11.2(14) The following matters will be included in 

the Risk Register 

 

None 

11.2(15) The Service Information is in  The Scope of Services 

12.2 The law of the contract is the law of  the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor’s main 
responsibilities 

 

21.1 The Contractor submits a first plan for 
acceptance within 

 
N/A 

3 Time  
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30.1 The starting date is.  

30.1 The service period is  

4 Testing and defects No additional data is required for this section 
of the conditions of contract. 

5 Payment  

50.1 The assessment interval is  25th (twenty fifth) day of each successive 
month. 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments are 

made is 

Payment will be effected on or before the last 

day of the month following the month during 

which a valid Tax Invoice and Statement 
were received. 

51.4 The interest rate is  
 

The prime lending rate of the Standard Bank 

South Africa. 

6 Compensation events No additional data is required for this section 

of the conditions of contract. 

7 Use of Equipment Plant and 
Materials 

No additional data is required for this section 

of the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employers  risks   None 

 

83.1 The minimum limit of indemnity for 

insurance in respect of loss and damage 

to property (except goods, plant and 
materials and equipment) and liability for 

bodily injury or death of a person (not an 
employee of the Service Provider) caused 

by activity in connection with this contract 

for any one event is:  

Whatever Contractor deems necessary as the 

Employer is not carrying this indemnity. 

83.1 

 

The minimum limit of indemnity for 

insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 

employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 

Occupational Injuries and Diseases Act No. 
130 of 1993 and the Contractor’s common 

law liability for people falling outside the 

scope of the Act.  

83.1 The Contractor liability to the Employer for 
indirect or consequential loss including 

loss of profit, revenue and goodwill, is 
limited to:  

The Total of the Prices. 

 

83.1 For any one event, the Contractor liability 
to the Employer for loss of or damage to 

the Employers property is limited to: 

The Total of the Prices. 
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83.1 The Contractor total liability to the 

Employer for all matters arising under or 

in connection with this contract, other 
than the excluded matters, is limited to: 

The Total of the Prices. 

 

 

9 Termination There is no Contract Data required for this 
section of the conditions of contract. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 

final total of the Prices for the whole of 
the service at intervals no longer than  

 

 
4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator is (Name) Both parties will agree as and when a dispute 
arises.  If the parties cannot reach an 

agreement on the Adjudicator, the chairman 
of the Association of Arbitrators will appoint 

an Adjudicator. 

W1.2(3) The Adjudicator nominating body is:   

 If no Adjudicator nominating body is 

entered, it is  

 

The Association of Arbitrators (Southern 
Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of 

the Association of Arbitrators (Southern 

Africa) 

 The place where arbitration is to be held is Durban, Kwa Zulu Natal, South Africa 

 The person or organisation who will 

choose an arbitrator  

- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 

 

 
The Chairman of the Association of 

Arbitrators (Southern Africa) 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  February 2024 

 The proportions used to calculate the Price 

Adjustment Factor are: 

 

Propor 
tion 

 

linked to 
index for 

 

 

Index prepared by 
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  0.30 Labour 

(People) 
The Consumer Price Index 

(CPI) for “All Items” in 

Table 1 (Consumer price 

indices for the total country) 

of the Statistical Release 

P0141 “Consumer Price 

Index - Additional Tables” 

published by Statistics 

South Africa. 

 

  0.08 Material 

(Electrical) 

The “Electrical Engineering” 

index in Table 5 (Mechanical 
and Electrical Engineering 

Input Price Indices) of the 
Statistical Release P0151.1 

“Construction Materials 

Price Indices” published by 
Statistics South Africa. 

  0.15 Material 
(Mechanical) 

The “Mechanical 
Engineering” index in Table 

5 (Mechanical and Electrical 

Engineering Input Price 
Indices) of the Statistical 

Release P0151.1 
“Construction Materials 

Price Indices” published by 
Statistics South Africa. 

  0.21 Plant 

(Equipment) 

The “Plant and Equipment” 

index in Table 4 (Mining and 

construction plant and 

equipment price index) of 

the Statistical Release 

P0151.1 “Construction 

Materials Price Indices” 

published by Statistics 

South Africa. 

 

  0.10 Material 
(Civil) 

The “Civil Engineering 

Material - Total” index in 

Table 6 (Civil engineering 

material price indices) of 

the Statistical Release 

P0151.1 “Construction 

Materials Price Indices” 

published by Statistics 

South Africa. 
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  0.01 Fuel The “Diesel” index in Table 1 

(PPI for final manufactured 

goods) of the Statistical 

Release P0142.1 “Producer 

Price Index” published by 

Statistics South Africa. 

 

  0.15 Non-

adjustable 

 

                                                                                       1.00    

X2 Changes in the law  

X2.1  The law of the project is - The Republic of 
South Africa subject to the jurisdiction of the 

courts of South Africa 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 

to 

 
 

Total of the Prices 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 

damage to the Employer’s property is 
limited to 

 
 

 

The deductible of the relevant insurance 

policy  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is 

limited to 

 
 

The cost of correcting the defect. 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 

in connection with this contract, other 
than the excluded matters, is limited to 

 
 

 

Total of the Prices.  

X18.5 The end of liability date is  3 years after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 

programme to the Service Manager within  

 

5 days of receiving the Task Order 

Z Additional conditions of contract  

Z2 Right Reserved by Transnet to Conduct 

Vetting through SSA 
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Z2.1  Transnet reserves the right to conduct vetting 
through State Security Agency (SSA) for security 

clearances of any Contractor who has access to 
National Key Points for the following without 

limitations: 

 
1. Confidential – this clearance is based on 

any information which may be used by 
malicious, opposing or hostile elements to 

harm the objectives and functions of an 
organ of state. 

 

2. Secret – clearance is based on any 
information which may be used by 

malicious, opposing or hostile elements to 
disrupt the objectives and functions of an 

organ of state. 

 
3. Top Secret – this clearance is based on 

information which may be used by 
malicious, opposing or hostile elements to 

neutralise the objectives and functions of 

an organ of state.  

Z3 Additional clause relating to Collusion in 

the Construction Industry 

 

Z3.1  The contract award is made without prejudice to 

any rights Transnet may have to take appropriate 
action later with regard to any declared bid rigging 

including blacklisting. 

Z4 Protection of Personal Information Act  

Z4.1  The Employer and the Contractor are required to 

process information obtained for the duration of the 
Agreement in a manner that is aligned to the 

Protection of Personal Information Act 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
The tendering contractor is advised to read both the NEC3 Term Service Contract (June 2005) and the 

relevant parts of its Guidance Notes (TSC3-GN) in order to understand the implications of this Data which 

the tenderer is required to complete.  
 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is ……..% 

 The subcontracted fee percentage is  …….% 

11.2(14) The following matters will be included in 

the Risk Register 

 

……… 

11.2(15) The Service Information for the 

Contractor’s plan is in: 

 

………. 

21.1 The plan identified in the Contract Data is 

contained in: 

 

……… 

24.1 The key persons are:  

 1  Name: ……… 

 Job: ………. 

 Responsibilities: ………. 

 Qualifications: ………. 

 Experience: ………. 

 2  Name: ………. 

 Job ………. 

 Responsibilities: ………. 

 Qualifications: ………. 

 Experience: ………. 

  

 

………. 
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  CV's (and further key person's data including 

CVs) are in ……………….. 

A Priced contract with price list  

11.2(12) The price list is in ……… 

11.2(19) The tendered total of the Prices is R……………. 
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TRANSNET CONFIDENTIAL INFORMATION 

 

 

 

 

 

 

PART C2: PRICING DATA 

 

 

 

 

 

 

 

 

 

 

 

Document  

reference 

Title No of 
pages 

C2.1 Pricing instructions: Option A 2 

C2.2 Price List 4 
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TRANSNET CONFIDENTIAL INFORMATION 

C2.1 Pricing instructions: Option A 

1.1 The conditions of contract  

1.2 How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Term Services Contract (TSC), June 2005 (with amendments September 

2006 and April 2013) Option A states: 

Identified 
and defined 

terms 

11 

11.2 

 

(13) To Provide the Service means to do the work necessary to provide the service in 

accordance with this contract and all incidental work, services and actions which 

this requires. 

    (17) The Price of Services Provided to Date is the total of 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 

calculated by multiplying the quantity which the Contractor has completed 

by the rate 

  (19) The Prices are the amounts stated in the Price column of the Price List. Where 
a quantity is stated for an item in the Price List, the Price is calculated by 
multiplying the quantity by the rate. 

1.3 Measurement and Payment 

1.3.1 The Price List provides the basis of all valuations of the Price for Services Provided to Date. 

1.3.2 In support of the Contractor’s monthly payment application, the Contractor will submit time 

sheets (signed by the Employer). 

1.3.3 The prices quoted in the tender are deemed to be a “wet rate” which is inclusive of fuel as well 

as an operator for the duration of the contract.  

1.3.4 The Prices are obtained from the Price List.  The Prices includes for all direct and indirect 

costs, overheads, profits, risks, liabilities, obligations and relevant fee percentage relative to 

the contract. 

1.3.5 The prices quoted must include all risk insurance and Third party liability. 

1.3.6 The prices quoted shall include for all mobilisation/ de-mobilisation cost for equipment and 

transport to site for start and completion of the Services with the exception of the 25T mobile 

crane and 7T forklift as this will be charged separate for each occurrence when required. 
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TRANSNET CONFIDENTIAL INFORMATION 

1.3.7 The Employer reserves the right to reduce the rental period for the equipment should the 

equipment no longer be required. 

 

 

1.4 Escalation 

1.4.1 This contract will be subject to annual escalation, aligned to the published CPI (Consumer Price 

Index). 
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TRANSNET CONFIDENTIAL INFORMATION 

 

C2.2 Price List 

 

GENERAL SERVICES 

PREAMBLES  

The Tenderer is required to provide all Equipment as set out in the pricing data and corresponding Service 

Information.   

The Tenderer is to supply Equipment as listed in the table below which is in a good working condition and 

compliant with relevant Health & Safety Requirements. 

Rates quoted in the tender are deemed to include for the following:  

• Fuel for all equipment. 

• Hoists, slings, shackles and chains required.  

• Transport of employees to and from site daily.   

The duration stipulated below is based on an 8hr working day, the amount due will be based on actual hours 

worked.  

In the case of the Hiab crane truck and flatbed truck and trailer, no mobilisation cost is allowed for as rate to 

include for travelling to site 

The flatbed trailer and truck should be suitably long enough to accommodate a 12m park home container.  

The 25T mobile crane will be required on an adhoc basis and as such the mobilisation and demobilisation will be 

applied separately.  
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TRANSNET CONFIDENTIAL INFORMATION 

 

Description  Unit 

Quantity 

 

(a) 

Rate per unit 

(c) 

1 7T Diesel Forklift or equivalent (wet rate) including operator Hrs  1 R 

2 Mobilisation of 7T Diesel Forklift No 1 R 

3 De-Mobilisation of 7T Diesel Forklift No 1 R 

4 12t (or Similar HIAB crane truck or equivalent (wet rate) 

including operator 
Hrs 1 R 

5 12t (or Similar HIAB crane truck or equivalent) travel to site Km - R 

6 Flatbed trailer and truck (wet rate) including operator Hrs 1 R 

7 Flatbed trailer and truck travel to site Km - R 

8 25t all terrain mobile crane (wet rate) including operator Hrs 1 R 

9 Mobilisation of 25t all terrain mobile crane No 1 R 

10 De-mobilisation of 25t all terrain mobile crane No 1 R 

11 Qualified Riggers Hrs 1 R 

12 Qualified Riggers assistant Hrs 1 R 

13 General workers Hrs 1 R 

14 
Entry Medical and induction for all employees (Forklift 

operator, truck driver, Crane truck driver, mobile crane 

operator, supervisor, 1No riggers and 2No rigger assistants.) 

No 1 R 

15 Exit medical for all employees (Forklift operator, truck driver, 

Crane truck driver, mobile crane operator, supervisor,  riggers 

and rigger assistants.) 

No 1 R 

16 20 ton hiab crane operator Hrs 1 R 

17 20 ton hiab crane truck rear mounted Hrs 1 R 

18 20 ton hiab crane truck rear mounted travel to site Km - R 

19 Temporary storage of equipment by the service provider 

should it be required, and the service provider is to provide a 
m2  R 
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TRANSNET CONFIDENTIAL INFORMATION 

rate only price for this activity (Rate per Metre square).  

20 Delivery of Equipment and material to a TPL identified depot 

should it be required, and the service provider is to provide a 

rate only price for this activity (Rate per km). 

km   

21 Provision of Safety File No 1 R 

• All disbursements costs to be included in rates if any 



 

 

 

 

PART C3: SCOPE OF WORK 

 

 

 

 

 

 
 

 

 

 

 

C3.1     SERVICE INFORMATION 

PROVISION OF RIGGING SERVICES (EQUIPMENT 

AND RESOURCES) FOR THE MOVING, LIFTING AND 

SORTING OF MATERIALS AND PLANT FOR 

TRANSNET PIPELINES ISLAND VIEW 

ACCUMULATOR TANKS PROJECT AND ASSOCIATED 

WORKS AND PROJECTS FOR A PERIOD OF 36 

MONTHS 
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2 GLOSSARY 
 

IVW  - Island View  

NEC 3             - New Engineering Contract 

OHS               - Occupational Health and Safety Act 

PMT               - Project Management Team Offices 

PPE                - Personal Protective Equipment 

TM1                - Terminal 1 

TPL  – Transnet Pipelines 
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4 TRANSNET PIPELINES BACKGROUND 
 

Transnet Pipelines (TPL), an operating division of Transnet SOC Ltd, provides strategic pipeline 

infrastructure, with associated world class pipeline logistics, for the petroleum and gas 

industries of South Africa. This is done in partnership with our customers and stakeholders 

thereby assuring the sustainable development imperative.  

Established in 1965, Transnet Pipelines owns, maintains and operates a network of some 

3100km of high-pressure petroleum and gas pipelines. Transnet Pipelines transports an 

average of 17 billion litres of fuel per annum. This includes diesel, unleaded petrol, aviation 

turbine fuel and crude oil. 

5 PROJECT BACKGROUND 
 

The NMPP Phase 1 Project included the construction of the following: 

• a 24” trunkline from Durban to Jameson Park;  

• Inland Network pipelines from Kendal to Waltloo; Jameson Park to Alrode; and Alrode 

to Langlaagte. 

• 3 pump stations and 2 metering stations; and  

• Two Terminals at Island View and Jameson Park. 

All of the above have been completed with the exception of the Island View Terminal. Due to 

the failure of the tank construction an interim tight-lining solution was implemented to 

commission the trunkline into multiproduct use.  The tank construction and connections from 

the intake manifold into the trunkline at Island View, Durban, must be completed in order to 

facilitate the original design capacity of the NMPP Project. 

TPL has hence recommenced the Accumulator Tanks rebuild project titled the TPL IVW 

Accumulator Tanks Project.  The materials and equipment for the project are stored at the 

TPL IVW Accumulator Tanks Project at Cutler site sheds and laydown areas. 

6 SCOPE OF SERVICE 
 

The TPL IVW Accumulator Tanks project is currently at a stage where the feasibility phase, 

has been recently completed by the EPCM appointed by Transnet.  The project awaits final 

investment decision on the execution phase of the project. 

Included in the EPCM feasibility phase scope was the audit of materials and equipment 

delivered to site, or already installed on site that shall undertake preservation / refurbishment 

activities.  
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This document covers Transnet Pipeline’s requirement for the provision of rigging equipment 

and resources by an external rigging service provider to primarily support preservation / 

refurbishment activities by moving, lifting and sorting of materials and plant to provide access 

to facilitate the preservation / refurbishment works and other execution phase works to the 

project as a whole or related projects such as the NMPP 1a project, TFIT project, etc. 

 

The estimated (but not limited to) list of equipment and materials to be moved, lifted and 

sorted are the following: 

 

• Various sizes (1inch to 30inch diameter) and lengths of steel and HDPE Piping and 

Spool pieces, 

• Various sizes (1inch to 30inches diameter) pipe of Steel and HDPE fittings, 

• Firefighting equipment and valves, 

• Access Platforms, Walkways and Cross-overs, 

• Flush Tanks Pumps, 

• Electrical Panels, 

• Switchgear and battery chargers 

• Inverters,  

• Motor control centres, 

• Instruments, 

• Different sizes of Process Valves, 

• Electrical Cables Drums, 

• Sump Pumps, 

• Booster Pumps, 

• Booster Pumps Motors. 

• Concrete kerbing, covers, culverts, etc. 

 

A provision shall be allowed in the services, for the temporary storage of equipment by the 

service provider should it be required, and the service provider is to provide a rate only price 

for this activity.   

 

A similar provision is to be allowed for delivery of equipment and material to a TPL identified 

depot on a rate only basis.   

 

6.1 Service information 

 

6.1.1 Description of the Service and Executive Overview 

 

The Contractor shall provide an efficient and effective team of resources and equipment to 

carry out the moving, lifting and sorting of equipment and materials at the IVW Accumulator 

Tanks site offices based in Bayhead Road in Island View. 
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The service shall be rendered at the sites that are located at Transnet Coastal Terminal on 

the IVW Accumulator Tanks project, refer to Table below for specific details. 

 

Address (IVW Tanks Site) No. 1 Taiwan Road, Bayhead, Island View, 

Durban. 

Site Owner Transnet 

Location summary The sites are situated in the IVW Tanks 

construction area, Cutler Complex  

 

Note: The TPL Island View Tanks Site is within the Cutler Complex that has restricted access. 

The Contractor shall provide all labour, equipment, supervision and applicable licences and 

permits to perform relocation and sorting of equipment and materials. The services shall be 

rendered on an “as and when” basis based on the NEC3 Term Service - Option A type contract. 

 EQUIPMENT STAFF / 

RESOURCES 

FREQUENCY 

    

a) Provision of a 7-ton diesel Forklift (or 

equivalent) will be required on site, 

used intermittently based on the 

specific task over the period to load 

and / or move large Plant and 

Materials.  The service is inclusive of 

fuel and other rigging apparatus / 

consumables such as slings, etc. 

 

The provision of the 

forklift is to include for 

a qualified forklift 

operator and the 

necessary rigging 

equipment to carry out 

the tasks.  

As and when 

required  

    

b) Provision of 2 x 20-ton rear mounted 

HIAB or equivalent crane (20 ton lift) 

fitted on a suitably sized truck (or 

similar) with drop side will be required 

on site, used intermittently based on 

the specific task over the period to 

load and/or move large Plant and 

Materials.  The service is inclusive of 

fuel and other rigging apparatus / 

consumables such as slings, etc. 

The provision of the 

20-ton crane truck is 

to include for a 

qualified 2 x riggers 2 

x crane operator, 2 x 

truck drivers and the 

necessary rigging 

equipment to carry out 

the tasks. 

As and when 

required 

    

c) Provision of 2 x 12-ton rear mounted 

HIAB or equivalent crane (12 ton lift) 

The provision of the 

12-ton crane truck is 

As and when 

required 
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fitted on a suitably sized truck (or 

similar) with drop side will be required 

on site, used intermittently based on 

the specific task over the period to 

load and/or move large Plant and 

Materials.  The service is inclusive of 

fuel and other rigging apparatus / 

consumables such as slings, etc. 

to include for a 2 x 

qualified riggers, 4 x 

rigger assistances and 

the necessary rigging 

staff to carry out the 

tasks. 

    

d) Provision of a 25-ton all-terrain mobile 

crane to load and/or large Plant and 

Materials.  The service is inclusive of 

fuel and other rigging apparatus / 

consumables such as slings, etc. 

 

Note: that the crane will be required 

on an “ADHOC” basis with a minimum 

hire period of 2 consecutive days. The 

crane to include a qualified operator 

and fuel. 

The provision of the 

25-ton all-terrain 

mobile crane is to 

include for a qualified 

crane driver / crane 

operator and the 

necessary rigging 

equipment to carry out 

the tasks. 

As and when 

required 

    

e) Provision of a 12m Lowbed truck or 

Transporter to load and transport 

various Equipment and Materials, 

inclusive of fuel and other rigging 

apparatus / consumables such as 

slings, etc. 

The provision of the 

12m Lowbed truck or 

Transporter is to 

include for a qualified 

driver and the 

necessary equipment 

to carry out the tasks. 

As and when 

required 

    

F) 

 

Provision of 6 x General workers  As and when 

required 

    

 

6.1.2 Staff Requirements and Supervision 

 

• The Contractor shall provide all the staff or resources for the execution of the service. 

• During unforeseen cases, the Contractor shall provide relief staff within 1 (one) hour 

in the event of any site personnel being absent. 

• The Contractor is to ensure all staff are equipped with the required PPE to carry out 

their duties. This is to include the additional Covid 19 PPE as per the Employers 

requirements should it be required. 

• The Contractor’s staff will report to the Project Material Controller or his delegated 

appointee at the start of each working day and will take instructions from him directly. 
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• The Contractor shall ensure that their staff comply with OHS Act 85 of 1993 provision, 

especially the driven Machinery Regulations 18 (11). 

 

 

6.1.3 Equipment, Materials and Consumables 

 

• The Contractor shall provide all necessary equipment and PPE for the execution of the 

work. As minimum requirement, Contractor shall allow: 

o Steel cap boots, 

o Full length overall, either 1 piece or 2 piece, 

o Hard hat, 

o Reflective vest, 

o Safety glasses and ear protection, 

o Covid 19 disposable or non-disposable masks, gloves etc. 

 

• The Contractor will furnish Transnet with the required Health and Safety 

documentation prior to the commencement of work on site. Once the Contractor’s 

Health & Safety file is approved a site induction will be conducted by the Employer 

then only will the Contractor be permitted to commence work. 

 

• All equipment to be kept in good and safe condition at all times and will comply with 

all safety regulations. 

 

 

6.1.4 Working Hours 

 

• Operations will be conducted between 08:00 and 12:00 and 12:30 to 16:30 from 

Mondays to Fridays inclusive. 

 

6.1.5 Contractor’s general safety requirements for Health and Safety 

 

The Contractors prior to entering the site must furnish the Employer with a Health and 

Safety file. The SHE file must include but not limited the following documents: 

1. A valid letter of Good Standing with the works man compensation. 

2. And proof of relevant insurances to carry out work as per returnable T2.2-19. 

3. Contractor’s Health and Safety Plan correlating with Transnet Contractor 

Management Procedure, TRN-IMS-GRP-PROC-014 submitted and approved. 

4. Copies of TPL and Contractor’s Health, Safety & Environment Policies. 

5. Mandatory agreement as per section 37.2 of the OSHACT.Act 85 of 1993 and CR 

5.1 (K). 
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6. Employee Induction packs shall include the following documents: 

 

o Employee scope of work; 

o Proof of site specific induction (Contractor); 

o Copy of ID Documents; 

o Legal Letter of Appointment; 

o Abbreviated CV for the management and legal appointees; 

o Proof of competence; 

o Valid entry medical certificate of fitness done by an Occupational Health 

Practitioner; 

o Baseline Risk Assessment indicating the full scope of work and risk profile. 

 

7. The contractor must comply with the COVID-19 Post Lockdown Construction Site 

Health and Safety Guidelines- IMS-HS-SOP-009.001 and COVID-19 Health Care 

Waste Management -IMS-ENV-SOP-009.001 

8. Copy of equipment registered to be used with copy of each item’s inspection 

checklist. 

9. Copy of nominated responsible person to conduct monthly inspections and proof 

of their competency. 

10. Organogram of reporting structure: This document must provide all persons 

appointed in terms of OHS Act and Regulations (85 of 1993) including contact 

details. (rev, date, approval) All other statutory registers as required by the OHS 

Act No. 85 of 1993. 

11. The Contractor is required to provide periodic (annual) and exit medicals for the 

duration of the contract. 

The Contractor shall comply with the requirements of Transnet Pipelines Contractor 

Management Procedure TRN-IMS-GRP-PROC-014, OHS Act 85 of 1993, its applicable 

regulations, and any laws applicable in the terms of Health and Safety. 

 

7 ENVIRONMENTAL REQUIREMENTS 

 

7.1 General Requirements for Environmental Management 

 

All work is to be conducted in accordance with the principles of the National Environmental 

Management Act, 1998 (Act No. 107 of 1998) but not limited to other applicable 

regulations as well as acceptable environmental good practices. The following Project 

Environmental Specifications (PES) included in the Annexures of works information 

provide the minimum acceptable standards that shall be adhered to for this contract: 

• Transnet Integrated Management Systems (TIMS) Policy Commitment Statement. 

• Project Environmental Authorisation (Reference Number 12/12/20/735). 
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• Project Environmental Management Plan (EMP) (Reference No. 2684358-J-AOO-

EN-RP-005 Rev 5). 

The contractor shall perform the works within the site and working areas having due 

regard to the environment and to environmental management practices as more 

particularly described within the aforesaid Project Environmental Specifications. 

 

The EMP is project specific and addresses the projects potential environmental impacts 

and their mitigation measures (this will be unpacked during the induction). 

The Contractor shall ensure that his management, foremen and the general workforce, 

as well as all suppliers and visitors to Site have attended a compulsory environmental 

Induction Programme prior to commencing any work on Site.  

 

8 FACILITIES PROVIDED BY THE EMPLOYER 
 

Unless otherwise stated in this contract, there shall be no facilities provided by the Employer 

from which the Service provider can render the Services.  This includes office space, printing 

facilities, computer hardware, software and systems, except for Toilet. 
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C4.1 SITE INFORMATION 
 

 
Below is an aerial photo of the site within the Cutler Complex. The Contractor will enter and exit site 
from the “Hatch Gate”. He will use the Emergency Road to get to and from site. 

 
 

 
 

Address 
 

Address (IVW Tanks Site) No. 1 Taiwan Road, Bayhead, Island View, 
Durban. 

Site Owner Transnet 

Location summary The sites are situated in the IVW Tanks 
construction area, Cutler Complex  

 
 
 
 
 

C4.2  WEATHER RECORDS 
 

Coastal Terminal-TM1 
Weather data records of past weather measurements for each calendar month can be obtained at 
the South African Services 012 367 6023 or info3@weathersa.co.za 

 
 
 
 
 
 
 
 
 
 


