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FORM C:  TENDER FORM 

CURRENT TENDER DETAILS 

Request number: HO/PT/ENG/(OTM)/215/10/2022 

Request for Tender: 

REQUEST FOR TENDERS: NATIONAL REHABILITATION OF 
RAILWAY TRACK WITH AN ONTRACK BALLAST SCREENING 
PACKAGE MACHINE FOR WESTERN CAPE FOR A DURATION 
OF FIVE (5) YEARS 

 

I / We _________________________________________________________________________ 
(Insert Name of Tendering Entity) 

of ___________________________________________________________________________ 

 ___________________________________________________________________________ 
(Full address) 
Conducting business under the style or title of: 
______________________________________________________________________________ 
Represented by: 
______________________________________________________________________________ 
in my capacity as: 
______________________________________________________________________________ 

being duly authorised thereto by a Resolution of the Board of Directors / Certificate of Partners, 

Members or Participants, as the case may be, dated __________________, a certified copy of 

which is annexed hereto, hereby offer to undertake and complete the above-mentioned work 

(hereinafter called “the WORKS”) at the prices quoted in the bills of quantities / schedule of 

quantities or, where these do not form part of the contract, at a lump sum, in accordance with the 

terms set forth in the accompanying letter(s) reference __________________ and dated 

___________________ (if any) and the documents listed in the accompanying schedule of tender 

documents for the sum of R  ___________________________ 

_______________________________________________________________ (amount in words), 

(All applicable taxes included) 

N.B. (i) In the event of any discrepancy, the amount in words will take precedence over the 
amount in figures. 

 
 

(ii) Where items in the priced bills of quantities submitted with the tender for the WORKS 
other than architectural building work are incorrectly extended arithmetically, the unit 
rate will be treated as decisive. 

 

(iii) In tenders for architectural building work the total amount will be treated as decisive.  If 
amounts for individual items cannot be reconciled with the total amount, the amounts 
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for individual items shall be adjusted to the satisfaction of the PRASA to conform to the 
total amount. 

 
I / We accept that unless the PRASA should otherwise decide and so inform me / us in the notice 

of acceptance, this tender (and, if any, its covering letter and any subsequent exchange of 

correspondence together with the PRASA acceptance thereof) shall constitute a binding contract 

between the PRASA and me / us.  Should the PRASA decide that a formal contract should be 

signed and so inform me / us in the notice of acceptance, this tender (and, if any, its covering letter 

and any subsequent exchange of correspondence) together with the PRASA notice of acceptance, 

shall constitute a binding contract between the PRASA and me / us until the formal contract is 

signed. 

 
I / We undertake to produce acceptable documentary proof of the necessary coverage for 

Workmen’s Compensation, Securities and Insurance within 30 (thirty) working days of notification 

of awarding of the contract, and to sign a formal contract if called upon by the PRASA to do so 

within 7 (seven) working days of notification by the PRASA  that the contract documents are ready 

for signature, failing which I / we accept that the PRASA  may, in its sole discretion, withhold any 

payments due for work done until such time as these formalities have been completed. 

 
I / We undertake to complete the whole of the WORKS within ___________________ 

(in words) from the date of notification to me / us of acceptance of the tender, subject to completion 

in stages if and as laid down in the project specification and to such extensions of time as may be 

granted.  Failing completion of the WORKS or any stage of the WORKS within the period(s) 

stipulated or by such extended date(s) as may be allowed by the PRASA I / we shall pay to the 

PRASA in terms of the Conventional Penalties Act 15 of 1962, the penalty for which provision is 

made in the project specification.  The ordering of any alterations, extras, additions or omissions 

shall not in any way prejudice the PRASA claim for such penalty. 

 

Application for relief from the obligation to pay a penalty will be considered by the PRASA, but shall 

be granted only if I / we can prove to the reasonable satisfaction of the PRASA that the penalty is 

out of proportion to the prejudice suffered by the PRASA by reason of the act or omission in 

respect of which the penalty was stipulated. 

 

I / We declare that this tender holds good until ________________________ 

(a minimum period of 90 days from closing date is required). 

 

I / We further agree that if, after I / we have been notified of the acceptance of my / our tender, I / 

we fail to enter into a formal contract if called upon to do so, or fail to furnish satisfactory security 
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for the due and proper completion of the WORKS, the PRASA may, without prejudice to any other 

legal remedy which it may have, recover from me / us any expense to which it may have been put 

in calling for tenders afresh and / or having to accept any less favourable tender. 

 

I/ We declare that, being a company / partnership / close corporation / joint venture, I / we have 

duly completed the annexe hereto and certified it as correct. 

 

The several documents involved are to be taken as complementary to each other.  In the event of 

any conflict between the content of any of the documents listed in the schedule of tender 

documents (other than the project specification) and the project specification, the latter shall 

prevail.  In the event of any conflict between the letter that accompanies the tender or other 

relevant correspondence and the contents of the documents listed in the schedule of tender 

documents (including the project specification) such letter or correspondence shall prevail. 

     
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
THUS DONE and SIGNED at ________________________________________________ 

on this _________________ day of ___________________________ 

 
 DULY AUTHORISED SIGNATORY(IES) WITNESSES 
 
1. ___________________________________ 1. __________________________ 
 
2. ___________________________________ 2. __________________________ 
 
3. ___________________________________ 3. __________________________ 
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SBD 5: THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 

 

This document must be signed and submitted together with your bid  

 
INTRODUCTION 

 
The National Industrial Participation (NIP) Programme, which is applicable to all government 

procurement contracts that have an imported content, became effective on the 1 September 1996. 

The NIP policy and guidelines were fully endorsed by Cabinet on 30 April 1997. In terms of the 

Cabinet decision, all state and parastatal purchases / lease contracts (for goods, works and 

services) entered into after this date, are subject to the NIP requirements. NIP is obligatory and 

therefore must be complied with. The Industrial Participation Secretariat (IPS) of the Department of 

Trade and Industry (DTI) is charged with the responsibility of administering 

the programme. 

 
1 PILLARS OF THE PROGRAMME 
 
1.1 The NIP obligation is benchmarked on the imported content of the contract. Any 

contract having an imported content equal to or exceeding US$ 10 million or other currency 

equivalent to US$ 10 million will have a NIP obligation. This threshold of US$ 10 million can 

be reached as follows: 

 

(a) Any single contract with imported content exceeding US$10 million. 

                                            or 

(b) Multiple contracts for the same goods, works or services each with imported content exceeding 

US$3 million awarded to one seller over a 2-year period which in total exceeds US$10 million. 

                                            or 

(c) A contract with a renewable option clause, where should the option be exercised the total value 

of the imported content will exceed US$10 million. 

                                            or 

(d) Multiple suppliers of the same goods, works or services under the same contract, where the 

value of the imported content of each allocation is equal to or exceeds US$ 3 million worth of 

goods, works or services to the same government institution, which in total over a two (2) year 

period exceeds US$10 million. 

 

1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 (a) to 1.1 (c) 
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above will amount to 30 % of the imported content whilst suppliers in respect of paragraph 1.1 (d) 

shall incur 30% of the total NIP obligation on a pro-rata basis. 

 

1.3 To satisfy the NIP obligation, the DTI would negotiate and conclude agreements such as 

investments, joint ventures, sub-contracting, licensee production, export promotion, 

sourcing arrangements and research and development (R&D) with partners or suppliers. 

 

1.4 A period of seven years has been identified as the time frame within which to 

discharge the obligation. 

2 REQUIREMENTS OF THE DEPARTMENT OF TRADE AND INDUSTRY 
 
2.1 In order to ensure effective implementation of the programme, successful 

       bidders (contractors) are required to, immediately after the award of a contract 

       that is in excess of R10 million (ten million Rands), submit details of such a 

       contract to the DTI for reporting purposes. 

 

2.2 The purpose for reporting details of contracts in excess of the amount of R10 

      million (ten million Rands) is to cater for multiple contracts for the same goods, 

      works or services; renewable contracts and multiple suppliers for the same 

      goods, works or services under the same contract as provided for in paragraphs 

 1.1.(b) to 1.1. (d) above. 

 
3 BID SUBMISSION AND CONTRACT REPORTING REQUIREMENTS OF 
BIDDERS AND SUCCESSFUL BIDDERS (CONTRACTORS) 
 
3.1 Bidders are required to sign and submit this Standard Bidding Document (SBD 5) 

      together with the bid on the closing date and time.   

 

3.2 In order to accommodate multiple contracts for the same goods, works or 

      services; renewable contracts and multiple suppliers for the same goods, works 

      or services under the same contract as indicated in sub-paragraphs 1.1 (b) to 1.1 

 

(d) above and to enable the DTI in determining the NIP obligation, successful 

     bidders (contractors) are required, immediately after being officially notified about 

    any successful bid with a value in excess of R10 million (ten million Rands), to 

    contact and furnish the DTI with the following information: 
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• Bid / contract number. 

• Description of the goods, works or services. 

• Date on which the contract was accepted. 

• Name, address and contact details of the government institution. 

• Value of the contract. 

• Imported content of the contract, if possible. 

3.3 The information required in paragraph 3.2 above must be sent to the Department 

      of Trade and Industry, Private Bag X 84, Pretoria, 0001 for the attention of Dr 

      Tebogo Makube within five (5) working days after award of the contract. Dr 

      Makube may be contacted on telephone (012) 394 3927, facsimile (012) 394 

      4927 or e-mail at TMakube@thedti.gov.za for further details about the programme. 

 
4 PROCESS TO SATISFY THE NIP OBLIGATION 
 
4.1 Once the successful bidder (contractor) has made contact with and furnished the 

       DTI with the information required, the following steps will be followed: 

a. the contractor and the DTI will determine the NIP obligation; 

b. the contractor and the DTI will sign the NIP obligation agreement; 

c. the contractor will submit a performance guarantee to the DTI; 

d. the contractor will submit a business concept for consideration and approval by 

    the DTI; 

e. upon approval of the business concept by the DTI, the contractor will submit 

    detailed business plans outlining the business concepts; 

f. the contractor will implement the business plans; and 

g. the contractor will submit bi-annual progress reports on approved plans to the 

    DTI. 

 

4.2 The NIP obligation agreement is between the DTI and the successful bidder          

      (contractor)and, therefore, does not involve the purchasing institution. 
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Bid number ………………………………….. Closing date:……………………………… 
 
 
Name of bidder…………………………………………………………………………………… 
 
 
Postal address …………………………………………………………………………………… 
 
…………………………………………………………………………………… 
 
Signature…………………………………….. Name (in print)…………………………….. 
 
 
Date………………………………………….. 
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SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

PROCUREMENT REGULATIONS 2017 

 

 
1. This preference form must form part of all bids invited. It contains general information and 

serves as a claim form for preference points for Broad-Based Black Economic Empowerment 

(B-BBEE) Status Level of Contribution. 

 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B- 
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT 
REGULATIONS, 2017. 

 
 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to this bids: 

 
the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 

 

1.2  90/10 preference point system will be applicable to this tender  

 

1.3 Points for this bid shall be awarded for: 

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 
 

 POINTS 

PRICE 90 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 10 

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 

together with the bid, will be interpreted to mean that preference points for B-BBEE 

status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 
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preferences, in any manner required by the purchaser. 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 

1 of the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 

terms of a code of good practice on black economic empowerment, issued in terms 

of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the provision of goods or services, through price 

quotations, advertised competitive bidding processes or proposals; 

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice 

on black economic empowerment issued in terms of section 9 (1) of the Broad- 

Based Black Economic Empowerment Act; 

(f) “functionality” means the ability of a tenderer to provide goods or services in 

accordance with specifications as set out in the tender documents. 

(g) “prices” includes all applicable taxes less all unconditional discounts; 

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 

practice on black economic empowerment issued in terms of section 9 (1) of the 

Broad-Based Black Economic Empowerment Act; 

(j) “rand value” means the total estimated value of a contract in Rand, 

calculated at the time of bid invitation, and includes all applicable taxes; 
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3. POINTS AWARDED FOR PRICE 
 

3.1 THE 90/10 PREFERENCE POINT SYSTEMS 

 

A maximum of 90 points is allocated for price on the following basis: 90/10 

 

 
 

Where: 

Ps = Points scored for the price of tender under consideration; 

Pt. = Rand value of the tender under consideration; 

Pin = Rand value of the lowest acceptable tender. 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 
 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 

preference points must be awarded to a bidder for attaining the B-BBEE status level of 

contribution in accordance with the table below: 

 

 

B-BBEE Status Level of 
Contributor 

Number of points (90/10 system) 
above R50 Million 

1 10 

2 9 

3 6 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-compliant 
contributor 

0 
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5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR

 CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1 

6.1 B-BBEE Status Level of Contributor: = ………(maximum of 20 points) 

2. (Points claimed in respect of paragraph 7.1 must be in accordance with the 

table reflected in paragraph 4.1 and must be substantiated by relevant proof of B-

BBEE status level of contributor. 

 

7. SUB-CONTRACTING 

 

7.1 Will any portion of the contract be sub-contracted? 

(Tick applicable box) 

 

YES  NO  

 
 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be 

subcontracted............…………….…………% 

ii) The name of the sub- 

contractor………………………………………………………….. 
 

iii) The B-BBEE status level Of the sub- 
 contractor......................................……………..  
iv) Whether the sub-contractor is an EME or QSE  
  

 

 

(Tick applicable box) 

   

 

(Tick applicable box) 

 

YES  NO  

Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms 

of Preferential Procurement Regulations,2017: 
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Designated Group: An EME or QSE which is at last 51% owned 

by: 

EME 

√ 

QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME   

Any QSE   

 

8.        DECLARATION WITH REGARD TO COMPANY/FIRM 

 
8.1      Company Name: …………………………………………………………………………….  

8.2     VAT registration number: …………………………………..…………………….…………  

8.3         Registration number: …………….……………...…………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
 …………………………………………………………………………………………………… 

 …………………………………………………………………………………………………… 

 …………………………………………………………………………………………………… 

 …………………………………………………………………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 
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 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX] 

8.7 Total number of years the company/firm has been in 

business:…………………………… 

 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status 

level of contributor indicated in paragraphs 1.4 and 6.1 of the foregoing 

certificate, qualifies the company/ firm for the preference(s) shown and I / we 

acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General 

Conditions as indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as 

shown in paragraphs 1.4 and 6.1, the contractor may be required to furnish 

documentary proof to the satisfaction of the purchaser that the claims are 

correct; 

iv) If the B-BBEE status level of contributor has been claimed or obtained 

on a fraudulent basis or any of the conditions of contract have not been 

fulfilled, the purchaser may, in addition to any other remedy it may have – 

 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered 

as a result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has 

suffered as a result of having to make less favourable 

arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and 

directors, or only the shareholders and directors who acted 

on a fraudulent basis, be restricted by the National Treasury 
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from obtaining business from any organ of state for a period 

not exceeding 10 years, after the audi alteram partem (hear 

the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 
 
 
 
 

WITNESSES 

 
1. 
 

 
 
2. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

……………………………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

………………………………….. 
 

………………………………….. 
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SBD 6.2: DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 

DESIGNATED SECTORS  

 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content 
are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 
Regulations, 2017,  the South African Bureau of Standards (SABS) approved technical 
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local 
Content together with the Local Content Declaration Templates [Annex C (Local Content 
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex 
C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion 

of local production and content.  
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must 
advertise such tenders with the specific bidding condition that only locally produced or 
manufactured goods, with a stipulated minimum threshold for local production and content 
will be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 
production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such 

a manner that the local production and content of the overall value of the contract is reduced 
to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 as 
follows:  

 
 LC = [1 - x / y] * 100 

 
Where 

 x - is the imported content in Rand 



REQUEST FOR TENDERS: NATIONAL REHABILITATION OF 
RAILWAY TRACK WITH AN ONTRACK BALLAST 
SCREENING PACKAGE MACHINE FOR WESTERN CAPE 
FOR A DURATION OF FIVE (5) YEARS 

  

HO/PT/ENG/(OTM)/215/10/2022 

 
 

  
REQUEST FOR TENDERS: NATIONAL REHABILITATION OF RAILWAY TRACK WITH 
AN ONTRACK BALLAST SCREENING PACKAGE MACHINE FOR WESTERN CAPE 
FOR A DURATION OF FIVE (5) YEARS - HO/PT/ENG/(OTM)/215/10/2022 

 y - is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) on the date of 
advertisement of the bid as indicated in paragraph 3.1 below. 
 
 
 
 

The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

 
1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 

Declaration: Summary Schedule) are not submitted as part of the bid documentation;  
 

2. The stipulated minimum threshold(s) for local production and content (refer to Annex 
A of SATS 1286:2011) for this bid is/are as follows: 
 

2.1.1 The details of Local Content process will be as detailed under 14.1 as contained in the 
 RFT document. Bidders who do not complete this form will be automatically 
disqualified.  

2.1.2 Sectors / products (not limited to) listed below are subjected to local content 
requirements: 

 

NO SOME EQUIPMENT AGAINST WHICH THE LOCAL CONTENT MUST BE 

DISCHARGED 

DESCRIPTION OF SERVICES, WORKS OR GOODS Stipulated 

Minimum 

Threshold local 

content 

1. National Treasury Designated Sectors Circular No 3 of 2019-

2020-Steel Conveyance Pipes 

80% 

2. National Treasury Designated Sectors Circular No 4 of 2019-

2020- Air Insulated MV Switchgear 

50% 

3. National Treasury Designated Sectors Circular No 10 of 2019-

2020-Electrical Cable Products 

90% 

4. National Treasury Designated Sectors Instruction Number 10 Of 

2016-2017 - Rail Signalling System and Associated Components 

65% 

5. National Treasury Designated Sectors Instruction Number 9 Of 

2016-2017 - Steel Power Pylons 

100% 

6. National Treasury Designated Sectors Instruction Number 12 Of 90%  
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NO SOME EQUIPMENT AGAINST WHICH THE LOCAL CONTENT MUST BE 

DISCHARGED 

DESCRIPTION OF SERVICES, WORKS OR GOODS Stipulated 

Minimum 

Threshold local 

content 

2016 - 2017- Transformers, Shunt Reactors and Associated 

Equipment 

 

7. National Treasury Designated Sectors Instruction Number 15 of 

2016-2017- Steel Products and Components for Construction 

100% 

8. National Treasury Designated Sectors Circular Number 3 of 

2017/2018 –Pumps, Medium Voltage (Mv) Motors and 

Associated Accessories 

80% 

9. National Treasury Circular No 1 of 2019/2020 - Invitation and 

evaluation of bids based on a stipulated minimum threshold for 

local production and content for Plastic Pipes 

100% 

10. National Treasury Instruction on: Invitation and evaluation of bids 

based on a stipulated minimum threshold for local production 

and content for Residential Electricity Meters 

80% 

11. National Treasury Designated Sectors Circular Number 2 of 

2017/2018 – Invitation and evaluation of bids based on a 

stipulated minimum threshold for local production and content for 

rail permanent way sector 

90% 

12 Designated Sectors Circular No 2 of 2019-2020-Bulk Material 

Handling Material (Conveyor System Equipment) for local 

production 

85% 

13 

 

PPPFA designated sector circular no. 01 of 2021/2022 invitation 

and evaluation of bids based on a stipulated minimum threshold 

for local production and content for the cement sector 

100% 

14 Office Furniture Designated Sector Circular No. 7 of 2019/2020  

14.1 Melamine Office desk with drawers 70% 

14.2 Office desk (drawers) with timber top on steel frame 90% 
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NO SOME EQUIPMENT AGAINST WHICH THE LOCAL CONTENT MUST BE 

DISCHARGED 

DESCRIPTION OF SERVICES, WORKS OR GOODS Stipulated 

Minimum 

Threshold local 

content 

14.3 Office desk (drawers) with Supawood (MDF) top on steel frame 90% 

14.4 Melanie/Paper foil office desk with drawers 70% 

14.5 Stacker Upholstered chair – 4 legged without arms 100% 

14.6 Side Upholstered chair – sleigh base with arms 70% 

14.7 High back Upholstered chair with arms on 5-star base 65% 

14.8 Steel Stationery Cupboard 100% 

14.9 Steel drawers filing Cabinet 100% 

14.10 Wood Stationery Cupboard 100% 

14.11 Wood drawer(s) filing Cabinet 100% 

 

 
For further guidance with the above requirements, bidders may refer to, National Treasury 

designated sectors circular number 1 of 2020/2021, National Treasury Designated Sectors 

Instruction Numbers 5 of 2016/17 and National Treasury Designated Sectors Instruction 

Numbers 15 of 2016/17. 

 
3. Does any portion of the goods or services offered 
 have any imported content?       

 (Tick applicable box) 
 

YES  NO  

 
3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by 
SARB for the specific currency on the date of advertisement of the bid. 

 
 

The relevant rates of exchange information is accessible on www.resbank.co.za  
 

http://www.resbank.co.za/
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Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the dti to 
verify and in consultation with the AO/AA provide directives in this regard. 

 
LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 
 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    
 
1 The obligation to complete, duly sign and submit this declaration cannot be 

transferred to an external authorized representative, auditor or any other third party 
acting on behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content 
Declaration Templates (Annex C, D and E) is accessible on 
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration 
E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in 
order to substantiate the declaration made in paragraph (c) below.  Declarations 
D and E should be kept by the bidders for verification purposes for a period of at 
least 5 years. The successful bidder is required to continuously update Declarations 
C, D and E with the actual values for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 

http://www.thedti.gov.za/industrial_development/ip.jsp
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(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that:  

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 3.1 above and the information contained in Declaration D and E which has 
been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 3.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the 

local content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of 
incorrect data, or data  that are not verifiable as described in SATS 1286:2011, may 
result in the Procurement Authority / Institution imposing any or all of the remedies as 
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 
of 2000). 

 
 SIGNATURE:_________________________        
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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Demand and Pricing Schedule  
 
1.  SCHEDULE OF QUANTITIES  
 
The quantities of Goods delivered shall be according to South African standard weights and 

measures. The quantities stipulated are in line with the regional demand for rails.   

 

National Demand for ballast screening 
 

Region  2023 2024 2025 2026 2027 Total min (km) 

Western Cape 100 100 100 100 65 465 

Total 100 100 100 100 65 465 
 

NOTE: the highlighted demand is an estimate of the number of track kilometres that PRASA wants 

to screen. However, PRASA may choose to move screening packages as it wishes between the 

regions.  

 

2. BILL OF QUANTITIES (BOQ)  
 

Item Description Quantity Unit Rate Amount 

1 Establishment 1 each     

2 Ballast screening         

2.1 
Length of Standard equivalent meter of track screened: Screening of ballast is inclusive of Ballast 
Screening, Tamping, Profiling, Stabilizing and Ballast Spoil 

2.1.1 Ballast Screener 465 km   

2.1.2 Ballast Tamper 
465 km 

  

2.1.3 Ballast Regulator 
465 km 

  

2.1.4 Ballast Stabilizer 
465 km 

  

2.1.5 Ballast Spoil  697 500 
m3 

  

2.2 Additional Standard equivalent kilo-meter of track screened(Provisional). 

2.2.1 Ballast Screener 47 km   

2.2.2 Ballast Tamper 47 km   

2.2.3 Ballast Regulator 47 km   

2.2.4 Ballast Stabilizer 47 km   

2.2.5 Ballast Spoil 70 500 m3   

3 
Provisional Ad-hoc day rate for machine 
usage  

        

3.1 Ballast Tamper 85 Days     

3.2 Ballast Regulator 85 Days   
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3.3 Ballast Stabilizer  85 Days   

3.4 TLB         85  Days   

3.5 Provisional enhancement for overtime   

3.5.1 Weekdays, including Saturdays (overtime) Provisional %   Rate only  

3.5.2 Sundays and Public holidays (Overtime) Provisional %   Rate only  

4  Provisional standing time associated with fixed cost items (item 2.1)  

4.1 
Portion of  standing time associated with 
fixed cost items (item 2.1) 

Provisional %   Rate only 
 

  

5 Provisional supply of lighting at work site during night work  

5.1 Light Supply 100  Days    Rate only  

6 Overtime  

6.1 
Overtime hours outside Tom of 8 hours per day & Saturdays when in excess of 5/7 or 10/14 are 
worked consecutively.  

 

6.1.1 Ballast Screener 1175 Hours      

6.1.2 Ballast Tamper 1175 Hours    

6.1.3 Ballast Regulator 1175 Hours    

6.1.4 Ballast Stabilizer 1175 Hours    

6.1.5 Spoil removal system 1175 Hours      

6.2 Payment for Sundays and PPH when in excess of 5/7 or 10/14 are worked consecutively   

6.2.1 Ballast Screener 900  Hours      

6.2.2 Ballast Tamper 900  Hours    

6.2.3 Ballast Regulator 900  Hours    

6.2.4 Ballast Stabilizer 900  Hours    

6.2.5 Spoil removal system 900  Hours      

7 Shift allowance          

7.1 Payment for Saturday shifts when working 10/14 days  

7.1.1 Ballast Screener 900  Hours      

7.1.2 Ballast Tamper 900  Hours    

7.1.3 Ballast Regulator 900  Hours    

7.1.4 Ballast Stabilizer 900  Hours    

7.1.5 Spoil removal system 900  Hours      

 7.2 Payment for Sunday and PPH shifts when working 10/14 days  

7.2.1 Ballast Screener 900  Hours      

7.2.2 Ballast Tamper 900  Hours    

7.2.3 Ballast Regulator 900  Hours    

7.2.4 Ballast Stabilizer 900  Hours    

7.2.5 Spoil removal system 900  Hours      

7.3 Payment for night shifts  

7.3.1 Ballast Screener 200 Hours      

7.3.2 Ballast Tamper 200  Hours    

7.3.3 Ballast Regulator 200  Hours    

7.3.4 Ballast Stabilizer 200  Hours    

7.3.5 Spoil removal system 200  Hours      

8 Day labour (Provisional)  

8.1 
Skilled labour e.g. Track master, Artisan, etc 
(Standard 9hour work day) 

1175 Man day      

8.1.1 Weekdays including Saturdays (Overtime per hr) 1013 Hours      
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8.1.2 Sundays and PPH (Overtime per hr) 1013 Hours      

8.2 Semi skilled e.g. Operator, etc. 1175 Man day      

8.2.1 Weekdays including Saturdays (Overtime per hr) 1013 Hours      

8.2.2 Sundays and PPH (Overtime per hr) 1013 Hours      

8.3 
Labourer e.g. Track worker, etc. (Team of 12 
labourers) 

1175 Team Day      

8.3.1 Weekdays including Saturdays (Overtime per hr) 
1013 Team 

Hours 
     

8.3.2 Sundays and PPH (Overtime per hr) 
1013 Team 

Hours 
     

8.4 Vehicle to transport additional labour 1175 Days      

9 Security  

9.1 24 hour security (in line with PSIRA Rates) 60 Monthly      

10 Moving of camp  

10.1 Between worksites in excess of 35km  10400 Km      

10.2 
Day rate for moving of machines and personnel 
between regions  

52 day      

  Sub total   

  Provision for Escalation over contract period. 15% %      

10.3 Provisional rate for moving of machines between regions   

10.3.4 
Haulage cost between regions (Gauteng to 
Western Cape) 

2 
Round 

Trip  
    

  GRAND TOTAL (VAT Excl)          

  GRAND TOTAL (VAT Incl.)          

 
*Note: Item 2.1.1 assumes a ballast profile of 1500m3 per km (ballast depth of 280mm). In the event that the 
ballast depth is greater the 280mm the revised rate will be adjusted accordingly  
 
 

3. RATE ONLY ITEMS 

The technical specification outlines items that PRASA is required to provide. In an even that 

PRASA cannot provided those items, the bidder is required to provide a rate only for those items. 

These items will not be part of the contract or form part of the evaluation, however, in highly 

exceptional cases will PRASA use the rates to procure these items:  

Item Description Quantity Unit Rate 

1 Ballast Stones  1 m3 R 

2 Ballast transportation 1 M3/km R 

3 diesel locomotive 1 >class 36  R 

4 Administration fee 1  R 

 

4. FOREIGN EXCHANGE  FLUCTUATIONS 

 

4.1. The contract price payable to the Contractor will be adjusted for increases and 

decreases in costs of imported materials, machines and spare parts, due to fluctuations 
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in foreign currency exchange rates after the conclusion of the Contract and for the 

duration thereof. Tenderers shall, by furnishing the particulars in the appendix to the 

Schedule of Quantities and/or Prices, indicate whether or not their tenders or part(s) 

thereof are subject to variation on account of exchange rate fluctuations.  

4.2. Where no particulars are furnished, such tenders will be deemed to be not subject to 

variation on account of exchange rate fluctuations. 

4.3. The contract price adjustments will be made in the monthly payment certificates in 

respect of the progress payments for that month and are to be based on PRASA’s 

Bank   "TT sell" rate at the close of business on the last banker's day of the month for 

which measurement is being made.   

4.4. The percentages quoted in the appendix shall indicate the proportion of the scheduled 

rate or price that are subject to exchange rate fluctuations and the adjustments on 

account of exchange rate fluctuations shall only be made in respect of those 

proportions of the tendered rates and/or prices. The percentages quoted shall not be 

subject to variation on account of the actual quantities measured being more or less 

than the estimated quantities stated in the tender schedule of quantities and/or prices. 

4.5. The rate of exchange to be used by Tenderers in the computation of their tender rates 

and/or prices and which is to be quoted in the appendix are the rate of exchange on the 

day 7 days prior to the date on which tenders close. 

4.6. The adjustments of the tendered rates and prices will be made in respect of 

percentages quoted to be affected by fluctuations in the rate of exchange of the stated 

currency, between the rate stated in the appendix and the ruling rate determined in 

accordance with clause 4.2 hereof. 

4.7. The contract price adjustments stipulated in clause 4 hereof shall not apply to the 

portions of the contract payments that are subject to adjustments for exchange rate 

fluctuations in terms hereof and the following formula shall apply instead. 

 

         The foreign exchange rate adjustment formula shall read: 

 

    1]-
C

C
x)[-(1

o

t   
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         Where x = the percentage not applicable to foreign exchange 

  Co shall be the rate as prescribed in clause 3.4 hereof. 

  Ct shall be the rate as prescribed in clause 3.2 hereof. 

  The indices to be used will be those that the Contractor proposed in his tender. These 

indices shall be from an official series, published by the generally accepted institution of 

the country to which the foreign currency is to be remitted. The tender shall furthermore 

show the trend of the indices over a period of at least two years. 

4.8. The Contractor shall, when requested by the Technical Officer, furnish documentary 

proof of remittance to another country of the contract payments made in terms of this 

clause. 

 
 

5. PRICE ESCALATION 

5.1. A contract price adjustment factor to be determined in accordance with the formula 

described in 4.2 will be applied to allow for all increases or decreases in costs, from 

any cause whatsoever, which may occur after the closing date of the submission of 

tenders and before the date of completion. The factor shall be rounded off to six 

decimal places. 

5.2. The contract price adjustment factor shall be -   

 

 

            

 

  where x = 0,15 and 

 

Lo, Po, Mo and Do are respectively labour, machinery, material and diesel fuel indices 

ruling for the calendar month two (2) months prior to closing date of the tender; 

 

1) - 
Do

Dt
 0.12 + 

Mo

Mt
 0.13 + 

Po

Pt
 0.40 + 

Lo

Lt
 (0.35 x)1( −

 



REQUEST FOR TENDERS: NATIONAL REHABILITATION OF 
RAILWAY TRACK WITH AN ONTRACK BALLAST 
SCREENING PACKAGE MACHINE FOR WESTERN CAPE 
FOR A DURATION OF FIVE (5) YEARS 

  

HO/PT/ENG/(OTM)/215/10/2022 

 
 

  
REQUEST FOR TENDERS: NATIONAL REHABILITATION OF RAILWAY TRACK WITH 
AN ONTRACK BALLAST SCREENING PACKAGE MACHINE FOR WESTERN CAPE 
FOR A DURATION OF FIVE (5) YEARS - HO/PT/ENG/(OTM)/215/10/2022 

Lt, Pt, Mt, and Dt are respectively labour, machinery, material and diesel fuel indices 

ruling for the calendar month two (2) months prior to the date of measurement. 

 

5.3. The indices to be used shall be those for the Consumer Price Index and Production 

Price Index as obtained from the monthly Statistical News Release published by 

STATS South Africa. 

 

• Lo and Lt shall be the labour indices for “Total Country” (P0141 Table A). 

• Po and Pt shall be the average of the price indices of ”Metals, machinery equipment” 

multiplied by an equalizing factor of 1.00866 and “Transport Equipment” in the ratio 

of 1:1 (P0142.1 Table 1 all). 

• Mo and Mt shall be the price indices of materials used in “Mechanical Engineering” 

(CMPI P0151.1 Table 5).  

• Do and Dt shall be the price indices of “Diesel coke, petroleum, chemical Total 

(CMPI P0151 Table 1). 

5.4. When the value of an index at the time of calculation is not known the latest available 

index shall be used and any correction necessary shall be made by addition or 

subtraction in subsequent monthly payment certificates. 

5.5. The amounts to be added to or subtracted from the monthly payment certificates shall 

be calculated by multiplying the amount certified for payment for that month (but 

excluding amounts not subject to price adjustment) by the contract price adjustment 

factor for that month. 

5.6. Adjustment to measurements of previous months' quantities will be included in 

calculation of the amount certified for payment and will therefore be subject to the price 

adjustment factor of the current measurement month. 

5.7. Any additions to or deductions from the amount payable, brought about by the 

application of the contract price adjustment factor, shall be deemed to have made full 

allowance for all increases or decreases in cost from any cause whatsoever, including 

all overhead costs as well as any increases and decreases therein, and profit. 

5.8. Value added tax shall be excluded from individual payment item rates and price 

adjustment indices as it will be added to the total of the month's measurement, after 

price adjustment have been made in terms hereof. 
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6. PRICING INSTRUCTIONS 

 

6.1. MEASUREMENT 

Payment will be made in accordance with the rates tendered in the schedule of prices. 

The following information shall be recorded continually for the screener package: 

a) For each machine individually: Screener, tampers and regulator etc: Tw, To, Tb, Tx 

and Ts, Tt and Tm for each day and totals for the month. 

b) For calculation of Availability of the screeners, tampers and other machines:  A  =  

(To - Tb)/To 

c) Actual meter screened in each and every category separately with the accepted 

conversion factor to transfer payment to standard equivalent km screened. 

d) Only work that was required and accepted will be included for payment 

 

6.2. PAYMENT 

 

6.2.1. ITEM 1: Establishment 

 

An establishment payment will be made after the machinery first achieved a 

minimum output of 75% of capacity tendered, over a period of one month. 

 

6.2.2. ITEM 2.1: Ballast screening 

Payment of screening is based on a standard equivalent distance of ballast 

screened. The payment of a standard meter screened shall be in terms of the 

following conditions and definition: 
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6.2.2.1. Standard meter screened payment: 

 

6.2.2.1.1. Payment will only be made for a Standard equivalent meter screened.  

 

  Extra over additional payment shall only be made for items specifically specified 

separately for such payment. (For machines, such items shall be the operating 

cost only of Spoil removal). 

 

6.2.2.1.2. Standard equivalent meter screened = Basic standard distance of ballast 

screening, inclusive of all work required for a screening activity.  

 

  Screening activity shall include: Ballast Screening, ballast profiling, ballast tamping, 

ballast offloading from AY-type rail wagons where addition of ballast is required as 

well as all related work to finalise screened track and open up track to the required 

standard to reinstate a safe train service.  

 

  Also to be included, where required the full time provision and availability of a spoil 

removal system of the type and capacity required and accepted as part of the 

screener package.  

  This item shall also include the provision and full time operation of a front end 

loader or TLB as well as the standard labour gang to assist with the screening 

activity, to open up clogged drains and level and finalise spoil.  

 

6.2.2.1.3. A standard equivalent meter screened (Basic standard distance) = 1 meter 

screened in relatively dry or normally screen-able ballast where a screener in good 

working condition can produce at the rate of m3 per hour as tendered: (For a 

screener which can screen at 300m3/h, this should be above ± 200m / hour of Tw, 

therefore everything below 1500m3/km is standard – increments of volume 

adjustment above this shall be per actual m3/km measured.) 

 

6.2.2.1.4. Standard equivalent meter shall be paid for as one of the following categories: 

 

a) Standard equivalent meter screened = standard as per definition in clauses 

5.2.2.1.1 & 2 above. 
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b) Standard equivalent meter adjusted for volume = Standard meter x volume 

adjustment factor.  Volume adjustment factor = Actual volume per meter / 

Standard volume per meter as per clause 5.2.2.1.3. 

c) Standard equivalent meter adjusted for following conditions = R nominal 

tendered production x Tw cutterbar / (Actual ballast volume per m) x Factor 

for volume adjustment. 

d) Total Rejection: Screening with total rejection where the rate of screening 

and or the rate of spoil do not allow production of screening at a standard 

production rate as per clause C).  

e) Wet conditions: Screening in wet conditions where the rate of screening 

and or the rate of spoil require a substantial reduction of production of 

screening rate. A substantial drop of production shall be a drop in excess of 

30% of tendered rate. Screening of wet ballast with no or very little clay or 

hard ballast does not constitute restricted screening or screening in wet 

conditions. Classification of track being screened in wet conditions must be 

agreed on between the contractor and the Technical Officer’s deputy within 

these requirements. 

f) Restricted screening: Specific restricted screening under other restricted 

conditions such screening next to platforms and screening over bridges or 

culverts where screening rate is restricted 

This condition may vary from slightly wet with little clay up to a condition 

where total rejection is required. The goal shall always be to screen at a rate 

where the desired quality of the returned ballast is acceptable.   

If screening of track on a bridge or culvert or level crossing is done by labour 

gang because of restrictions not allowing the screening there of by screener, 

payment will be done under day labour. 

g) Turnout screening: Tenderers are to provide specific offers of how 

screening of turnouts, when required, shall be undertaken as specific project 

screening work as part of this contract and how to adjust such screening to 

an equivalent length factor for payment 

i) If turnout screening is to be screened by a labour, payment will be done 

under day labour. If however a turnout tamper is not available on the 

screener package, such a machine may be brought in from any other 

contract and payment thereof will be made under that contract.  



REQUEST FOR TENDERS: NATIONAL REHABILITATION OF 
RAILWAY TRACK WITH AN ONTRACK BALLAST 
SCREENING PACKAGE MACHINE FOR WESTERN CAPE 
FOR A DURATION OF FIVE (5) YEARS 

  

HO/PT/ENG/(OTM)/215/10/2022 

 
 

  
REQUEST FOR TENDERS: NATIONAL REHABILITATION OF RAILWAY TRACK WITH 
AN ONTRACK BALLAST SCREENING PACKAGE MACHINE FOR WESTERN CAPE 
FOR A DURATION OF FIVE (5) YEARS - HO/PT/ENG/(OTM)/215/10/2022 

 

ii) Where a turnout is screened by hand labour gang, the turnout shall 

under all circumstances be aligned and hand tamped to the B track 

standard before opening up the turnout for traffic. This hand tamping will 

be required to be done by mechanised hand tampers such as “Ponjars”. 

Payment for this hand tamping will be part of the day labour rates for the 

labour gang. 

  

6.2.2.2. Item 2.2: Payment of additional meter screened. (Provisional)  

Provision is made under this item for additional work. The additional work will be paid for 

every additional standard equivalent meter screened in excess of the guaranteed 

standard equivalent meters in Item 2.1. This additional quantity will be reconciled 

annually.   

 

6.2.2.3. Item 2.3: Extra over payment for variable cost of operation of spoil removal 

 

6.2.2.3.1. It is a specific requirement that a high rate of spoil removal be offered. Tenderers 

shall qualify what type of spoil removal is offered. 

 

6.2.2.3.2. Payment under this item will be made for operation of the spoil removal system per 

cubic meter of spoil removed of the spoil wagon systems separately offered. 

Payment shall allow for loading, working and offloading of wagons excluding any 

TLB required. Any cost of the front end loader or TLB required for offloading such 

offloading of any wagon and also distribution of spoil shall be part of the screener 

package rates for screening. (Item 2.1).  

 

6.2.2.3.3. The quantity of spoil calculated for the payment of this item shall be the tendered 

and agreed upon volume of the spoil wagon times the number of wagon loads 

spoiled. This implies that spoil wagons must be loaded to capacity. 

 

6.2.2.3.4. The cost for having the spoil wagon system available shall be part of the payment 

of item 2.1. 
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6.2.2.3.5. No additional payment for the offloading of spoil from Spoil wagons will be made. 

The Front End Loader or TLB and direct support labour provided to support 

screening, provided as part of the screener package, shall be used for this activity. 

 

6.2.2.3.6. No additional payment will also be made for offloading of spoil from DZ wagons 

used for spoil removal. The same conditions as per the clause 5.2.2.3.5 above will 

apply. 

 

6.2.2.3.7. Where however additional earthmoving equipment such as an additional loader or 

tippers are required for spoil removal as decided on by the Technical Officer, this 

additional equipment may either be hired separately by the Technical Officer or be 

hired and paid for under item 10. 

 



REQUEST FOR TENDERS: NATIONAL REHABILITATION OF 
RAILWAY TRACK WITH AN ONTRACK BALLAST 
SCREENING PACKAGE MACHINE FOR WESTERN CAPE 
FOR A DURATION OF FIVE (5) YEARS 

  

HO/PT/ENG/(OTM)/215/10/2022 

 
 

  
REQUEST FOR TENDERS: NATIONAL REHABILITATION OF RAILWAY TRACK WITH 
AN ONTRACK BALLAST SCREENING PACKAGE MACHINE FOR WESTERN CAPE 
FOR A DURATION OF FIVE (5) YEARS - HO/PT/ENG/(OTM)/215/10/2022 

6.2.2.4. Machine breakdowns: 

 

a) If the screener breaks down, the breakdown period will be recorded and the 

proportional period of breakdown as compared to the total actual screening 

work time (Tw screening) will be considered as part of the allowance by 

PRASA to the contractor of time allowed to execute the planned meters of 

equivalent workload as per item 2.1 of the schedule of quantities. 

 

b)  If any other function such as a Ballast Tamper breaks down, then all 

machines will be regarded as non-available and the same adjustment of 

work time as referred to above shall apply. If any of these other functions 

break down, not holding up the total screening operation, Tb will be 

separately recorded for all the separate maintenance functions of which 

productivity is separately affected. 

 

c) Where spoil wagons was planned to be available for a work day and is not 

available and the Technical Officer cannot effectively utilise the screener for 

that day, the whole screener package will be on breakdown. 

 

6.2.2.5. The planned number of workdays (To) per annum is 235. 30 days will be allowed 

for travelling or moving of the machines between staging areas or regions. The 

total of work and travel days shall exclude days on which a machine was not 

required to be available - e.g. weekends, weekdays not arranged as a workday 

due to occupations or non-availability of traction or ballast or holidays.  

 

6.2.2.6. Where a turnout is screened by hand labour gang, the turnout shall under all 

circumstances be aligned and hand tamped to the Sf track standard before 

opening up the turnout for traffic. This hand tamping will be required to be done by 

mechanised hand tampers such as “Ponjars”. Payment for this hand tamping will 

be part of the day labour rates for the labour gang. 
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6.2.3. ITEM 3: Extra over day rate when using machines outside contract (Plant 

hire) (Provisional)  

 

Payment shall be made under this item per 8 hour day for using the Ballast 

tamping machine, Ballast Regulating machine or TLB when required to use in the 

off period (e.g. when working 5 out of 7 or 10 out of 14 days). The rate shall include 

all personnel required to operate the machines. Payment shall make provision for 

moving of the machine from and back to the main staging location of the screener 

package. Payment shall include all labour cost and personnel allowances.   

  

6.2.4. ITEM 4: Standing time and or Idle Time 

   

a) Payment will be made under this item for the fixed costs incurred by the 

Tenderer when the screening package is rendered not to work as result of 

circumstances not controlled by the Technical officer, e.g. cancelling of 

occupation, heavy rains, PRASA personnel unrest, etc.  

 

b) Tenderers shall specify the proportional % or portion of the cost of the item 

2.1 which is the fixed portion of costs. 

 

c) The number of standard equivalent meters used in this item shall be 

deducted from the guaranteed standard equivalent meters for item 2.1. The 

planning is to allow sufficient work time for the contractor to execute the 

planned work load. This factor may be required to resolve any claims 

should it not be possible to make up lost part production due to insufficient 

time allowed for production. 

 

d) Productivity and availability will be continuously calculated and recorded for 

each month and be used to calculate the loss of production due to the 

contractor as well as PRASA. 

 

e) When the planned equivalent meter screened for a year is achieved it will 

be considered that sufficient time was allowed for screening. 
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6.2.5. ITEM 5: Supply of lighting 

  

When night working is required and lighting is required over and above that 

provided on the machines, the supply and operation of adequate lighting will be 

paid per day used under this Item. 

 

6.2.6. ITEM 6:  OVERTIME PAYMENT 

 

All Overtime, Sunday time and PPH-time will apply for all machines and labour 

used for the entire package. The Technical Officer however may decide to utilise 

the screener and tamper for different times of occupation, whereby time calculated 

may be different for parts of the package. This may occur whereby a screener is 

required to return to staging and a tamper is required to remain in section to finalise 

tamping later during the occupation or later between trains.  

 

   Item 6.1: Overtime hours outside Tom 

  

a) Overtime payments will be made for occupation time during week days 

(Monday to Friday) in excess of the hours of maximum occupation time (TOM) 

of 8 (eight) hours per day. 

b) Overtime payment will also be made for work performed on a Saturday when 

in excess of 5 consecutive days out of every 7 days or in excess of 10 

consecutive days out of every 14 days. 

c)  Overtime payment will also be made for work performed on a Saturday shift 

day when work is performed in excess of 8 hours for the day. 

d) Only To occupation time allocated will be considered for the calculation of 

overtime. This implies excluding preparation time outside of To time. 

e) No extra overtime will be paid for TLB or spoil wagon gang. The TLB operators 

overtime shall either be included for in the screeners overtime rates or the 

rates allowed for the day for the spoil wagon usage. 
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              Item 6.2: Sunday and PPH time 

 

a) Sunday time payment will be made for work performed on a Sunday or Paid 

Public Holiday when in excess of 5 consecutive days out of every 7 days or in 

excess of 10 consecutive days out of every 14 days. 

b) Sunday time payment will also be made for work performed on a Sunday shift 

day when work is performed in excess of 8 hours for the day. 

c) Only To occupation time allocated will be considered for the calculation of 

overtime. This implies excluding preparation time outside of To time. 

d) No extra Sunday or PPH time will be paid for TLB or spoil wagon gang. There 

Sunday time or PPH shall either be included for in the screeners overtime or 

the rates allowed for the day for the spoil wagon usage 

  

6.2.7. ITEM 7: SHIFT ALLOWANCE 

 

Item 7.1: Saturday shifts 

 

A shift allowance payment will be made for work performed on a Saturday when 

working five days out of every seven days or ten days out of every fourteen days. 

 

Item 7.2: Sunday and PPH shifts 

  

A shift allowance payment will be made for work performed on a Sunday or Paid 

Public Holiday when working five days out of every seven days or ten days out of 

every fourteen days. 

 

Item 7.3: Night shifts 

 

A night shift allowance payment will be made when a 9-hour occupation or part 

thereof falls between 18h00 and 06h00, and will be paid in addition to any other 

shift or overtime payments.  

 



REQUEST FOR TENDERS: NATIONAL REHABILITATION OF 
RAILWAY TRACK WITH AN ONTRACK BALLAST 
SCREENING PACKAGE MACHINE FOR WESTERN CAPE 
FOR A DURATION OF FIVE (5) YEARS 

  

HO/PT/ENG/(OTM)/215/10/2022 

 
 

  
REQUEST FOR TENDERS: NATIONAL REHABILITATION OF RAILWAY TRACK WITH 
AN ONTRACK BALLAST SCREENING PACKAGE MACHINE FOR WESTERN CAPE 
FOR A DURATION OF FIVE (5) YEARS - HO/PT/ENG/(OTM)/215/10/2022 

6.2.8. ITEM 8 (Day labour payment) 

 

6.2.8.1. Technological development, required by PRASA, necessitating modifications to the 

machines. This may seldom be required. If however required, Payment for such 

modifications may be made under this item. If required, an assessment of the time 

and cost of such modifications shall be submitted to the Technical Officer as soon 

as possible. Modifications in the field shall only be done on instruction by the 

Technical Officer, for which the following shall apply: 

 

- for labour, the rates in item 8 of the schedule of prices. 

 

- a mark-up will be allowed on landed prices of imported parts or the delivered prices 

of locally manufactured parts. The % mark up required shall qualified by 

Tenderers.  Where actual price and mark up is paid, no additional price adjustment 

described elsewhere in this contract shall apply. 

 

6.2.8.2. Day labour for work performed: 

 

a) The rates for labour in the "Labour Payment Schedule" will be incorporated 

as item 8 in the Schedule of Quantities and Prices and will apply in respect 

of additional labour approved by the Technical Officer. This item allows for 

the payment of day approved labour for tasks not forming part of the 

standard labour provided as part of each screener package. 

b) The day labour rate shall include all required protective or uniform clothing, 

hand tools and accommodation required for the labour 

c) Transport of day labour shall either be provided for by the transport 

provided for in the screener package as part of the standard labour and 

transport provided for or as additional transport paid for under the day 

labour rates provided for in the schedule of quantities and prices. 

d) Any additional transport shall be agreed on between the Technical Officer 

and the contractor.  

e) Overtime and Sunday time for additional day labour shall be paid for under 

item 8 respectively. 
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f) No shift time payment for additional labour shall apply even though day 

labour will be required to work the same shifts as that of the machines and 

standard labour. 

 

6.2.9. ITEM 9:  Movement of screener package.  

  

6.2.9.1. Item 9.1 Payment shall be made under this item for moving of the machines and 

camp from one site to another or between regions. Payment to the contractor shall 

include all machine costs whether it moves under own power, or hauled by a 

locomotive, transport of personnel and their accommodation except TFR cost is 

described in item 9.3 Overtime (item 6) and shift (item 7) allowance shall be paid 

for such movements where necessary.  

  

6.2.9.2. Item 9.2 Extra over payment shall be made under this item per day of moving of 

the machines and camp between regions whether in normal working hours, after 

hours or weekends.  

 

6.2.9.3.  Item 9.3 Extra over payment shall be made under this item for TFR costs for 

moving of the machines between worksites or regions. All costs payable to 

Transnet for such moves shall be borne by the contractor.  The machines will be 

required to work at all four Metrorail regions where ballast screening will be 

required. Payment to the contractor shall be on a cost plus handling fee basis and 

not be further subjected to Contract Price Adjustment Factor. 

 

6.2.9.4. Since movement between regions is not done on PRASA network. PRASA will pay 

the contractor for haulage between regions as per pricing schedule. 

 

7. SCHEDULE OF MACHINES 

 

This tender requires the following machines: Screener, Tampers, Regulator Stabiliser, High volume 

spoil removal system and TLB 
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7.1. BALLAST SCREENER (Minimum production rate of 300m3/h)    

 

7.1.1. MAKE:     

7.1.2. MODEL (YEAR):    

7.1.3. NOMINAL PRODUCTION RATE (m³/h):    

7.1.4. ADJUSTABLE CUTTERBAR WIDTH 

7.1.4.1. MAX (m) :     

7.1.4.2. MIN (m) : ________________________________________________ 

7.1.5. AUTOMATIC CONTROLLABLE CUTDEPTH 

7.1.5.1.  MAX (mm) :______________________________________________ 

7.1.5.2.  MIN (mm) : ______________________________________________   

7.1.6. Cutterbar size: (Thickness (mm) 

7.1.6.1. Standard________________________________________________ 

7.1.6.2. Restricted / Tunnel: ________________________________________ 

7.1.7. Minimum ballast depth machine can cut without pr-lifting (mm) ________________ 

 

7.1.8. Pre-lifting: Describe with what & how) __________________________________ 

 

 

7.1.9. FITTED WITH RAILWAY BUFFERS BOTH ENDS, IF NOT CLARIFY:    

7.1.10. NOMINAL TRAVELLING SPEED (km/h) 

 : 1:60 gradient (minimum = 45km/h)  

 : Zero gradient (minimum = 60km/h):     

SCREENING COUPLE UN-COUPLE

DESCRIPTION UNIT RATE TIME (Tc) TIME (Tuc)

SCREENING OPEN TRACK, SINGLE LINE  See 1.3

SCREENING RESTRICTED TRACK, SINGLE

LINE.  This includes w orking in turnouts.

w orking around obstructions (i.e. on bridges m³/hr Rr =

in tunnels, next to platforms), and/or

low ering track greater than 150mm.

SCREENING DOUBLE TRACK. This includes

w orking in turnouts. w orking around

obstructions, and/or low ering track greater m³/hr Rd=

than 150mm.
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 : When travelling as part of and coupled to a train:     

 (Minimum = 60km/h) 

  

7.2. TAMPER(S) (Minimum production rate of 20 sleepers/min) 

 

7.2.1. MAKE: ________________________________________________________   

7.2.2. MODEL (YEAR): ________________________________________________  

7.2.3. NOMINAL PRODUCTION RATE (sleepers/min): _______________________  

7.2.4. MAXIMUM LIFT (mm): ___________________________________________  

7.2.5. NOMINAL TRAVELLING SPEED (km/h) 

: 1:60 gradient (minimum = 45km/h):________________________________    

: Zero gradient (minimum = 60km/h):_______________________________     

: When travelling as part of and coupled to a train:_____________________    

(minimum = 60km/h) 

7.2.6. FITTED WITH RAILWAY BUFFERS BOTH ENDS, IF NOT CLARIFY: _____________ 

7.2.7. Travel: If cannot travel as part of train, Qualify how machine will move from one work 

area to next and what limitations shall apply:  

7.2.8. TAMPING FREQUENCY:   Hz __________________________________________ 

 

7.3. REGULATOR (Minimum production rate of 1200m/h)     

 

7.3.1. MAKE:____________________________________________________________    

7.3.2. MODEL (YEAR)_____________________________________________________ 

7.3.3. NOMINAL PROFILING RATES:    Shoulders only (m/Tw hr):_________________ 

7.3.4. NOMINAL PROFILING RATES:    Shoulders to centre (m/Tw hr):______________  

7.3.5. NOMINAL PROFILING RATES:    Shoulders to shoulder (m/Tw hr):____________  

7.3.6. FITTED WITH RAILWAY BUFFERS BOTH ENDS, IF NOT CLARIFY:__________    

7.3.7. NOMINAL TRAVELLING SPEED (km/h) 

 : 1:60 gradient (minimum = 45km/h):     

 : Zero gradient (minimum = 60km/h):     

 : When travelling as part of and coupled to a train:    

 (minimum = 60km/h) 

7.3.8. TRAVEL: If cannot travel as part of train, Qualify how machine will move from one work 

area to next and what limitations shall apply 

__________________________________________________________ 
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7.4. STABILISER (Minimum production rate of 1200m/h)    

   

7.4.1. MAKE:____________________________________________________________    

7.4.2. MODEL (YEAR): ___________________________________________________ 

7.4.3. NOMINAL STABILIZING RATE (m/h):___________________________________ 

7.4.4. FITTED WITH RAILWAY BUFFERS BOTH ENDS, IF NOT CLARIFY:__________    

7.4.5. NOMINAL TRAVELLING SPEED (km/h) 

 : 1:60 gradient (minimum = 45km/h):     

 : Zero gradient (minimum = 60km/h):     

 : When travelling as part of and coupled to a train:    

 (minimum = 60km/h) 

7.4.6. TRAVEL: If cannot travel as part of train, Qualify how machine will move 

from one work area to next and what limitations shall apply 

__________________________________________________________ 

   

7.5. 3x SPOIL WAGON for capacity < than 30m3 each or 2x SPOIL WAGONS for 

capacity > 30m3  SYSTEM for High Volumes, 1x Runner wagon (for connecting 

to the locomotive) & Spoil levelling machine / Loader / TLB (Spoil wagons 

required full time with minimum capacity of not less than 30m3)  

     

7.5.1. Spoil removal Wagon system: 

7.5.1.1. MAKE:___________________________________________________________  

7.5.1.2. MODEL (YEAR) :___________________________________________________ 

7.5.1.3. NUMBER OF SPOIL WAGONS AND CAPACITY OF EACH (m3):   (a minimum of 3 

is required)______________________________________________________ 

7.5.1.4. Other Spoil linked wagons (eg. Match wagon) (Qualify):___________________ 

7.5.1.5. NOMINAL PRODUCTION RATE ACCEPTING SPOIL (m3/h):(minimum spoil size 

30m3)__________________________________________________________ 

7.5.1.6. Spoil Discharge & Transfer rates:_____________________________________ 

7.5.1.7. High production rapid spoil removal wagons: ____________________________ 

      a) NOMINAL DISCHARGE TIME (including preparation) (maximum 10 minutes):  

      b) NOMINAL TRANSFER TIME, FULL TO EMPTY WAGON (including preparation):    

7.5.1.8. Convention Spoil conveyor wagons: No of wagons and capacity before removal for 

off-loading: ______________________________________________________ 
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7.5.1.9. AXLE LOAD (Tons) (Maximum 23 tonnes loaded): _______________________   

7.5.1.10. Break system of wagons (Air break, Vacuum or both): ___________________ 

7.5.1.11. FITTED WITH RAILWAY BUFFERS BOTH ENDS, IF NOT CLARIFY:_______  

7.5.1.12. NOMINAL TRAVELLING SPEED (km/h) 

 : When travelling as part of and coupled to a train (Loaded):___________________    

 : When travelling as part of and coupled to a train (Empty): ___________________   

 (minimum = 60km/h) 

 

7.5.2. Other information:_____________________________________________ 

Runner Wagon (required to carry the spoil levelling machine / Loader / TLB and to 

connect spoiling system to the locomotive)  

7.5.2.1. MAKE: ________________________________________________________  

7.5.2.2. MODEL (YEAR) :_________________________________________________ 

7.5.2.3. WAGON LOADING CAPACITY (TONNES):____________________________    

7.5.2.4. AXLE LOAD (Tons):_______________________________________________  

7.5.2.5. Break system of wagons (Air break, Vacuum or both): _________________________ 

7.5.2.6. FITTED WITH RAILWAY BUFFERS BOTH ENDS, IF NOT CLARIFY:__________  

7.5.2.7. Loader / TLB provided: (To be provided with each screener package whether spoil 

wagons or not) 

       a) Type and size of machine provided:_______________________________________ 

       b) Travel of machine site to site: describe (Rail wagon with ramps or Low bed):_______ 

7.5.2.8. Other information: ___________________________________________________ 

_________________________________________________________________________ 

____________________________________________________________________________ 
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8. SCHEDULE OF LABOUR FOR FULL TIME SUPPORT PREPARATION and support for 

screening  

   

 All direct machine based support work for all machines offered per screener package the contracts. 

Included as part of screening process, excluding limited drain cleaning. 

(Opening of level crossings, preparation of ballast shoulders, cleaning behind screener etc.) 

 

 A) Machine support 

Labour  

B) Full time support 

Subcontract labour as 

part of machine activity. 

C) Any other full time 

labour – (Functions to 

be specified.) 

1. Contract supervisor    

2. Machine operators 

Differentiate between 

machines 

   

3. Machine 

maintenance support 

Technicians 

   

4. Machine Technician 

Trade hands supporting 

machines: 

   

5. Other Machine 

support Grades: 

Specify: 

   

6. Subcontractor 

supervisor / Track 

master for screening 

support 

   

7. Subcontractors 

Trade hands for track 

support. Trackman etc. 

   

8. Bonders.     

9. Flagmen    
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10. Workers (Track 

workers Un –skilled 

labour) 

   

11. Vehicle allowed for 

transport of workers & 

tools. (Type & 

Capacity) 

   

12.. Any other support 

allowed for execution of 

this function (Clarify) 

   

 

 

 

 

 

 
 


