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Page 3 of 116

Tender No: MISA/IDMS/ESB/015/2022/23 INitialsS: cvvvvviervennennes

EN



TOR for the Appointment of a Professional Service Provider to develop the Eastern Seaboard Integrated

Transportation Master Plan

MISA%Y

MUNICIPAL INFRASTRUCTURE
SUPPORT AGENT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT

Cooperative Governance & Traditional Affairs

Tender no.: MISA/IDMS/ESB/015/2022/23

PROJECT: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO
DEVELOP EASTERN SEABOARD REGIONAL INTEGRATED TRANSPORT MASTER
PLAN (ESBITMP).

Tl TENDERING PROCEDURE

T1.1 TENDERING NOTICE AND INVITATION TO TENDER

Municipal Infrastructure Support Agent (MISA) hereby, invites proposals from suitably qualified
Professional Service Provider for the development of Integrated Transportation Master Plan for Eastern
Seaboard Development for the following districts (OR Tambo, Alfred Nzo, Ugu &Harry Gwala).

The project details are hereunder,

TENDER
NO.

PROJECT NAME

Non - COMPULSORY
BRIEFING SESSION AND
SITE VISIT:

PLACE, DATE & TIME

TENDER CLOSING
DATE & TIME

APPOINTMENT OF A
PROFESSIONAL SERVICE
PROVIDER TO DEVELOP

EASTERN SEABOARD
REGIONAL INTEGRATED
TRANSPORT MASTER

PLAN (ESBITMP).

A Non-Compulsory Briefing
session will be held

Date: 28 February 2023
At 10:00 AM

10 March 2023
At 11:00 AM

All Bid Proposals to
be submitted @ MISA
Head office

Riverside office
Park , 1303 Heuwel
avenue, 1%t floor
Letaba House,
Centurion 0046

Tender NO: MISA/IDMS/ESB/015/2022/23
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TOR for the Appointment of a Professional Service Provider to develop the Eastern Seaboard Integrated

Transportation Master Plan

None - Compulsory Virtual briefing session and site visit will take place at the place and on the date
and time shown above unless otherwise amended later. Representative(s) from MISA will meet
prospective Tenderers to provide details of the Contract.

The Tender Documents will be available from the e-Tender Publication Portal (www.etenders.gov.za)
of the National Treasury of the Republic of South Africa from the date of publication of the Notice of
Request for Tenders in Government Tender Bulletin and/ or any national media. Any queries related to
the e-Tender Publication must be communicated with eTenders@treasury.gov.za or by contacting the
Office of the Chief Procurement Officer Call Supply Chain Centre on 012 406 9222.

The requirement of submissions is detailed in the Tender Data (Ref: T1.2 Tender Data). The tenderers
who satisfy the eligibility criteria as set in the tender documents (Ref: T 1.2 Tender Data) are to submit

their tenders.

Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted. Tenderers must
submit their tenders using only the tender documentation issued.

Tenders will be evaluated based on preferential procurement framework Act 5 of 2000 and on
functionality as prescribed in the Preferential Procurement Regulation 2022.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the

Tender Data.

Issued by:

Municipal Infrastructure Support Agent

1303 Heuwel Avenue

Riverside Office Park, Letaba House
Centurion, PRETORIA 0046

TEL: 012 484 5300

Page 5 of 116

Tender NO: MISA/IDMS/ESB/015/2022/23 INitialsS: cvvvvviervennennes

EN


http://www.etenders.gov.za/

TOR for the Appointment of a Professional Service Provider to develop the Eastern Seaboard Integrated

Transportation Master Plan

MISA%Y

MUNICIPAL INFRASTRUCTURE
SUPPORT AGENT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT

Cooperative Governance & Traditional Affairs

Tender no.: MISA/IDMS/ESB/015/2022/23
PROJECT: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO

DEVELOP EASTERN SEABOARD REGIONAL INTEGRATED TRANSPORT MASTER
PLAN (ESBITMP).

TENDER DATA

The conditions of tender are as contained in the latest edition of SANS 10845-3, Standard conditions

of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the provisions of SANS 10845-3 and as contained in the Standard for Uniformity in
Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of August 2019), as
termed as SFU.

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly

applies.
I

Clause Tender Data

number

3.1 The employer is the Municipal Infrastructure Support Agent (MISA), an entity within the South
African Ministry for Cooperative Governance and Traditional Affairs (CoGTA), established in terms of
Presidential Proclamation No. 29 of 2012.

3.3 The Tender documents issued by the employer comprise the documents listed on the contents page.

3.4 The Employer’s Representative is:

Name: Mr. Ntandazo Vimba

Physical Address: 1303 Heuwel Avenue, Riverside Office Park,
Letaba House, Centurion, Pretoria 0046
Private Bag X 105, Centurion 0046

Telephone: 012 848 5300

Email: gladman.ndlovu@misa.gov.za
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Transportation Master Plan

Clause
number

Tender Data

3.5

The language of communications is English

41

ONLY those tenderers who satisfy the following ELIGIBILITY CRITERIA and who provide the
required evidence in their tender submission, are eligible to submit tenders and have their tenders
evaluated:

The tenderer:

1. In case of a Joint Venture/Consortium submission, shall submit a Joint Venture agreement

signed by all parties.

2. Isregistered in terms of the Companies Act, 2008 (Act 71 of 2008) or Close Corporation Act,
1984, (Act No. 69 of 1984) or, if a partnership, has a partnership agreement (buy and sell
agreement for participating partners in this tender) in place that enables the partnership to
automatically continue to function in the event of death or withdrawal of one of the partners.

3. In case of having a subsidiary arrangement, shall submit an audited proof (letter or
shareholding certificate) of agreement between the holding company and the subsidiary.

4. None of the documents with correction fluid on them. Any wrong entry, in case of correction,
it must be cancelled by a single stroke and initialled by the Authorised signatory.

The tender documents issued by MISA are not tampered and remain intact

The tender documents completed in all respect, signed off by the authorised person of the
tenderer wherever spaces are provided in permanent ink

4.7

The arrangements for a None- compulsory clarification meeting and a site visit are as stated in the
Tender Notice and Invitation to Tender (ref: T1.1).

Tenderers/their authorised representatives must sign the attendance register and detailed contacts
in favour of the tendering entity therein. Addenda, if any, will be issued to the tenders only who

attended the compulsory briefing sessions.

412

No alternative tender offer will be considered.

4.13

4.15

The employer’s details and address for delivery of tender offers and identification details that are to
be shown on each tender offer package are:

Location of tender box: Reception area of MISA Offices
Municipal Infrastructure Support Agent’s Office

Physical Address: 1303 Heuwel Avenue, Riverside Office Park,
Letaba House, 15t Floor, Centurion, Pretoria 0046
Private Bag X 105, Centurion 0046

Telephone: 012 848 5300

Identification details on the Tender package(s):

1. Name and Reference number of the tender;
2. Address of the employer;

3. Names of the tendering entity and the contact person;

Page 7 of 116
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TOR for the Appointment of a Professional Service Provider to develop the Eastern Seaboard Integrated

Transportation Master Plan

Clause Tender Data

number
4. Physical address and contacting details of the tenderer;
5. Date of submission

4.13.4 The tenderer is required to meet the following conditions in addition to the requirement for eligibility
criteria as mentioned in Clause 4.1.

4.13.5 Tender offer shall be submitted as original, one copy of the original and one scanned copy of the
original completed and signed tender documents in a memory stick.

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

4.15 The closing time for submission of tender is as stated in the Tender Notice and invitation to Tender
(ref: T1.1)

4.16 The tender offer validity period is 90 days, exclusive of closing date but inclusive of the 90™ day.

5.1 The employer will respond to requests for clarification received up to 7 working days before the tender
closing time.

5.2 The employer shall issue addenda until 3 working days before tender closing time.

5.4 The time and location for opening of the Tender offers are as detailed in the Tender notice and
invitation to tender (ref: T1.1) or in any addendum thereafter if applicable.

SFU (clause | The procedure for the evaluation of responsive tenders is Functionality, Financial offer &

4.3.1) Preference as explained in the CIDB’S Standard for Uniformity in Construction Procurement August

2019 (clause 4.3.1).

Breakdown points for Functionality points are outlined in 5.11.9 below.

The procedure for the evaluation of responsive tenders is detailed as follows:
Phase 1: Administrative requirements and Mandatory requirements

Phase 2: Tenderers must meet the minimum requirements outlined in the functionality criteria and
score the at least the minimum functionality points to be considered for further evaluation in Stage 3.
Tenderers which do not meet minimum functionality points of 70 will then be rejected.

Phase 3: Price and preference (80/20 system)

Other Conditions of bid (Non eliminating, unless expressly mentioned in the document):

1. The bidder must be registered on the Central Supplier Database (CSD) prior the award

2. All tenderer’'s tax matters must be in order prior award. Bidders’ tax matters will be
verified through CSD.

3. Failure to complete section 7: SUB-CONTRACTING as per the SBD 6.1, will
automatically results in the non-awarding of points for B-BBEE.

4. A valid original or certified copy B-BBEE Certificate verified by SANAS must be
submitted with the tender OR a valid original or certified copy of an attested by a

commissioner of Oaths must be submitted with the tender in order to qualify for

Tender NO: MISA/IDMS/ESB/015/2022/23

Page 8 of 116

EHN
INitialsS: cvvvvviervennennes
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Transportation Master Plan

Clause
number

Tender Data

preference points for B-BBEE. In case of a joint venture or consortium a valid original or
certified copy of B-BBEE Certificate verified by SANAS B-BBEE Certificate verified
by SANAS must submitted. Failure to comply, will automatically results in the non-
awarding of points for B-BBEE.

Tenderers which are EMEs or QSEs should make use of the attached compliant Sworn
affidavits, if not having their own, to claim B-BBEE points. A tenderer should only select
an appropriate Sworn affidavit, complete it in full and have it attested by a commissioner
of oaths, signed and dated before submission. Generic sector codes or any other sector
code sworn affidavits (which are not Construction Sector Codes) will not be accepted

for purposes of claiming B-BBEE points.

2. PHASE TWO: TENDER WHO PASS STAGE 1 WILL THEN BE EVALUATED ON

FUNCTIONALITY CRITERIA, AS OUTLINED BELOW:

1.

The tender will be expected to submit substantial information (valid copies and detailed
information as ordered) in order to claim points for each of the criteria or sub criteria set.
The tenderer must demonstrate to the satisfaction of the Employer that it has sufficient skill
and capacity to execute the works.

The form or the evaluation criteria and maximum score in respect of each of the criteria
listed in 5.11.9.

A Tender scoring an average score below 70 points in Functionality will be considered as
DISQUALIFIED from evaluation and will be discarded from any further evaluation.
Non-submission or poorly completed schedule or incomplete information will result in a
tenderer losing points on Functionality. CVs which do not substantially detail relevant
experience will also lead to a bidder losing points on Functionality, It is the responsibility of
the tenderer to ensure that all copies are clear and certified when the conditions require
them to be so.

No second chance will be given to a tenderer to submit some information after tender closure
on this stage of evaluation i.e. functionality.

3. PHASE THREE: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS

The 80/20 preference point system shall be applied for the purposes of this bid as
per the requirements of the Preferential Procurement Policy Framework Act, 2000
(Act No. 5 of 2000) and PPPFA Regulations of 2022

Points for this bid shall be awarded for:
Price; and
Specific Goals

The maximum points for this bid are allocated as follows:

Criteria Points
POINTS ON PRICE 80
SPECIFIC GOALS 20
TOTAL 100

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R50 million:

Page 9 of 116
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Clause Tender Data
number
(a) The following formula must be used to calculate the points for price in respect of tenders (including
price quotation) with a Rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000
(all applicable taxes included):
The financial offer will be scored using the following formula:
A=(1-(P-Pm))
Pm
The value of value of W1 is:
1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in
excess of R50 000 000 or
2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value
that equals or is less than R 50 000 000.
The table below must be used to calculate the score out of 20 for B-BBEE as a specific goal.
B-BBEE Status Level of Contribution Number of Points
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-Compliant Contributor 0
Valid (current) B-BBEE status level verification certificate or a certified copy substantiating their B-
BBEE rating -a Verification Agency accredited by South African National Accreditation System
(SANAS) or an Accounting Officer as contemplated in the Close Corporations Act (CCA) have to
be submitted along with the Proposal, if the Tenderer claims the preferential procurement
points. (See the example below)
5.11.9 A Tender scoring below 70 points in Functionality shall be considered as DISQUALIFIED for

further evaluation and shall be discarded from evaluation.

Quality criteria Evaluation Maximum.number of
schedule points
Company Experience Schedule 1 20
Experience and Qualification of Key Personnel Schedule 2 60
Approach Paper/ Methodology Schedule Schedule 3 20
Maximum possible score for functionality(Ms) 100

Page 10 of 116
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Clause

Tender Data
number
5.11.9 Functionality criteria broken down into sub criteria:

1. Company Experience
2. Experience and Qualifications of Key Personnel
3. Approach Paper/ Methodology Schedule

Evaluation Schedule 1: Company Experience (20 points)

Explanation of how points will be awarded for Relevant Project Experience

The project chosen for referencing should be for work done in the development of an Integrated

Transportation Master Plan.

Tenderers shall submit reference letters from the employer for projects successfully completed.
Reference letters per completed project must clearly indicate, the project name, project amount, time
of completion, name of the employer and contact details of the project manager.

The projects should be within previous 15 years period from the date of tender advert and the tenderer
must have been a principal agent not subconsultant. The value of completed projects must be above
R 4 000 000 (Vat Incl). Similar International projects are relevant to be referenced. In case of a Joint
Venture, reference letters from members of the JV shall be accepted subject to the submission of
authenticated JV agreement.

The scoring of tenderer’s experience will be as below:

Letter of completion or reference letter for each Integrated Transportation Master Plans project

completed (20 points)

a) Less than 3 projects = 0 points
b) 3 projects =5 points
c) 4 projects =10 points
d) 5 projects = 15 points
e) 6 projects = 20 points

NB: Tenderers should bear in mind that claims about the number of projects completed and the
respective values will be verified in a number of ways, including contacting references. MISA reserves

the right to verify all information presented by the tenderer.

Evaluation Schedule 2: Experience and Qualification of Key Personnel (60 points)

The experience of all the key personnel will be evaluated in relation to their respective academic
qualifications, professional registration (Where Applicable) and experience (as explained herein in this
schedule) on projects having scope of work relevant to this project and positions proposed by the
tenderer.
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Clause
number

Tender Data

Tenderers must submit CVs of nhominated key personnel referring to this schedule, preferably using
font Arial regular 10 points having margins at each side no less than 2,54 cm and line spacing 1,50
for each of the proposed key personnel.

CV'’s including proof of qualifications and proof of registration (Where applicable) will be used for the

evaluation of each personnel for this section.

Resources Required = 60 points

Transportation Planner — Team Leader = 15 points
Town and Regional Planner = 10 points

Civil Engineer = 10 points

Transportation Economist = 8 points

Financial Practitioner = 7 points

Environmental Practitioner = 5 points

@G mmoow>

GIS Practitioner = 5 points

RESOURCE A: Transportation Planner - 10 points
Requirements;

e Registered Engineer (Pr.Eng / Pr.Tech Eng. registration with ECSA).

e Minimum Qualification Bachelor's degree / B Tech (NQF 7) in Civil Engineering specialising in
Transportation Planning.

¢  Minimum experience 10 years after qualifications in Transportation Planning.

Qualifications plus Professional Registration - 6 points
a) Bachelor's degree / B Tech (NQF 7) Plus Professional Registration = 2 points
b)  Honours Degree (NQF 8) Plus Professional Registration = 4 points

c) Master’s degree and above (NQF 9) Plus Professional Registration = 6 points

Years of work experience - 4 points
a) Below 10 years = 0 points
b) 8tobelow 12 years =3 points

c) 12years and above =4 points

RESOURCE B: Town and Regional Planner (10 points)

Requirements;
e Professional registration with the South African Council for Planners (SACPLAN).
e Minimum Qualification Bachelor's degree / B Tech (NQF 7) in Town and Regional Planning.

e Minimum experience 8 years after qualifications in Transportation Planning .
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Clause
number

Tender Data

Qualifications plus professional registration - 6 points

a) Bachelor’s degree / B Tech (NQF 7) Plus Professional Registration = 3 points
b)  Honours Degree (NQF 8) Plus Professional Registration = 4 points

c) Master’s degree and above (NQF 9) Plus Professional Registration = 6 points

Years of work experience - 4 points

a) Below 8 years = 0 points
b) 8to below 10 years = 2 points
c) 10to below 12 years = 3 points
d) 12 to below 15 years = 4 points

RESOURCE C: Civil Engineer (Roads)
Requirements;
e Registered Engineer (Pr.Eng / Pr.Tech Eng. registration with ECSA).

e Minimum Qualification Bachelor's degree / B Tech (NQF 7) in Civil Engineering specialising in
Transportation Planning.

e Minimum experience 8 years after qualifications in roads network.

Qualifications plus Professional Registration - 6 points
d) Bachelor's degree / B Tech (NQF 7) Plus Professional Registration = 2 points
e) Honours Degree (NQF 8) Plus Professional Registration = 4 points

f) Master’'s degree and above (NQF 9) Plus Professional Registration = 6 points

Years of work experience - 4 points
d) Below 10 years = 0 points
e) 8tobelow 12 years =3 points

f) 12 years and above =4 points

RESOURCE D: Transportation Economist — 8 points
Requirements;

e Minimum Qualification Bachelor's degree / B Tech (NQF 7) of Commerce in Transportation
Economics.

¢ Minimum experience 8 years after qualifications in Transportation Economics.

Qualifications - 5 points

a) Bachelor's Degree = 1 point
b) Honours Degree = 3 points
C) Master's Degree or above = 5 points
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Clause
number

Tender Data

Years of work experience - 3 points

a) Below 8 years = 0 points
b) 8to9years = 2 points
c) 10 years and above = 3 points

RESOURCE E - Finance Practitioner —7 Points

Requirements;
e  Minimum Qualification Bachelor’s degree / B Tech (NQF 7) in Finance

e Minimum experience 8 years after qualifications in Transportation Finance

Qualifications in Finance or relevant 4 points

a) Bachelor’'s Degree = 1 point
b) Honours Degree = 3 points
c) Master's Degree or above = 4 points

Years of work experience - 3 points

a) Below 8 years = 0 points
b) 8to9years = 2 points
c) 10 years and above = 3 points

RESOURCE F - Environmental Practitioner 5 points

Requirements

e Professional Registration with the South African Council for Natural Scientific Professions
(SACNASP)

e Minimum Qualification Bachelor's degree / B Tech (NQF 7) in Environmental Science or
Environmental Management

e Minimum experience 5 years after qualifications.

Qualifications - 3 points

a) Bachelor's Degree Plus Professional registration = 1 point
b) Honours Degree Plus Professional registration = 2 points
c) Master's Degree or above Plus Professional registration = 3 points

Years of work experience 2 points

a) Below 5 years = 0 points
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Clause
number

Tender Data

b) 5to8years =1 points

c) 9 years and above = 2 points

RESOURCE G - Geographic Information Systems Practitioner 5 points

Requirements
e Professional Registration with South African Geomatics Council (SAGC)

e Minimum Qualification Bachelor’s degree / B Tech (NQF 7) in Geographic Information Science
or Geographic Information Systems

e Minimum experience 8 years after qualifications.

Qualifications - 3 points

a) Bachelor's Degree Plus Professional registration = 1 point
b) Honours Degree Plus Professional registration = 2 points
c) Master's Degree or above Plus Professional registration = 3 points

Years of work experience - 2 points

a) Below 8 years = 0 points
b) 8to9years =1 points
¢) 10 years and above = 2 points

Evaluation Schedule 3 - Approach Paper (20 points)
The approach paper must respond to the scope of work (reference: C3 Scope of work).

Methodology must be comprehensive and must indicate sufficient knowledge of the subject matter,
cover innovative and efficient approaches towards identification of the renewable energy resources in
the area. The approach proposal should articulate what value-add the respondent will provide in
achieving the stated objectives for the project. Must demonstrate sufficient understanding of the scope

of work and desired outcomes: not more than 10 pages.
The approach paper must contain at least the following:

Table of Contents: Listing of contents of the approach paper with page numbers and/

references to annexures (if any);
Executive Summary: A brief summary of the whole contents of the approach paper;

Approach: Detailed approach that the tenderer feels best to deliver the intended
services for the Project with identification of tasks, for each of the
activities/ deliverables as have been foreseen in ‘Part C3.1 Scope of

work’, detailing at least the following:
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Clause
number

Tender Data

Technical approach and methodology should explain the PSPs understanding of the project
objectives. It should highlight the issues of importance and explain the technical approach they
will adopt to address them. The proposal should explain the methodologies, which are to be
adopted, demonstrate the compatibility of these methodologies with the proposed approach and

address any modifications required to complete the proposed scope of work.

Management method should be developed and approved during the project-planning phase
(inception phase) to confirm major deliverables/milestone and acceptance criteria. It should also

be used to manage approved project processes and responsibilities.

Stakeholder identification, management and reporting mechanism to be followed.

Discuss the process of benchmarking with other leading countries during the execution of the
study and how this exercise will benefit the project.

The scoring of the approach paper will be as detailed hereunder:

Maximum
Evaluating Point Assessment Criteria allocated
point(s)
Methodology to be adopted Program knowledge (3), informative
appropriateness of proposed approach )
. 9 points
(3) and presentation and organogram
®3)
Project implementation Appropriateness of identified tasks (2),
schedule/Programme (Listed deliverables (2), defining milestones
Activity in the section C3: Scope of | (2) and timeliness (2) with 8 points
Work) interdependencies to ensure delivery
of the project on time
Project implementation Risks, | Adequacy of understanding of
Stakeholder identification and | program risks (1) and appropriateness 3 points
management of stakeholder’s identifications (2)
TOTAL 20 POINTS

Tender offers will only be accepted if:

1. the tenderer or any of its directors/ shareholders is not listed on the Register of Tender

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a

person prohibited from doing business with the public sector;

2. the tenderer has not:

Tender NO: MISA/IDMS/ESB/015/2022/23
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Clause Tender Data
number
a. abused the Employer's Supply Chain Management System; or
b. failed to perform on any previous contract and has been given a written notice to
this effect;

3. the tenderer has duly completed and signed the SBD 4, Incomplete or unsigned or poorly
completed forms will lead to a bidder being declared non responsive.

4. thetenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts
of interest which may impact on the tenderer’s ability to perform the contract in the best interests
of the employer or potentially compromise the tender process and persons in the employ of
the state are permitted to submit tenders or participate in the contract;

5. thetenderer/sis registered on CSD prior submitting bids (open tenders). Any prospective bidder
found to have Tax matters not in order with SARS (verified through CSD) during the evaluation
process (after being given an opportunity to rectify tax matters) will be eliminated and not be
considered further in the process. Preferred bidder/s will be afforded an opportunity to rectify
their tax affairs within 7 days. A bidder that fails to rectify its tax matters with SARS will be
eliminated.

6. A Resolution of signatory form has been completed and signed by director/s or a letter bearing
a letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it
must be duly signed by all directors and submitted the bid. Only a duly authorised official can
sign the bid.

5.14 The number of paper copies of the signed contract to be provided by the employer is one to the
successful Tenderer.

5.17 The additional conditions of tender are:
Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of
quantities or anywhere), the department requires an item similar/equivalent or better.

5.17 Cancellation and re-invitation of tenders

MISA may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods
requested; or

(b) funds are no longer available to cover the total envisaged expenditure; or
(c) no acceptable tenders are received; or

(d) Tender validity period has expired; or

(e) Gross irregularities in the tender processes and/or tender documents; or
(f) No market related offer received (after attempts of negotiation processes)

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the
Tender Bulletin or the media in which the original tender invitation as advertised.

TENDER AWARD

A. The tender obtaining the highest number of total points may be awarded the contract, unless

the Employer decided otherwise (ref: T1.1 Tender notice and invitation to tender).
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Clause
number

Tender Data

B. Preference point shall be calculated after prices have been brought to a comparative basis

taking into account all factors of non-firm prices and all unconditional discounts.

C. Point scored must be rounded off to the nearest 2 decimal places. (If the value of the 3" decimal
place is 1 up-to 4, the points up to 2" decimal place will be considered and ifitis 5up to 9, 1

will be added to the number at 2" decimal place and the resulting point will be considered.)

D. Inthe event that two or more Tenders have scored equal total point, the successful Bid must be

the one scoring the highest number of preference points for B-BBEE.

E. However, in the event that two or more Tenders have scored equal point including equal
preference points for B-BBEE, the successful tender must be the one scoring the highest points
for quality.

F. Should two or more Tenders be equal in all respects, the award shall be decided by drawing of
lottery by the Employer.

Additional Conditions
A. Joint Venture

Tenders may form a joint venture acceptable to the Employer as detailed in the tender documents.

B. Costs incurred by Bidder

The Employer will neither be responsible for nor pay any expenses incurred or losses suffered by any
Tenderer in the preparation of the tender or in attending the compulsory briefing session in connection
therewith.

C. Acceptance of Bid

The Employer does not bind itself to accept the lowest or any Tender or to furnish any reason for the
acceptance or rejection of a tender.

D. Withdrawal of Tender during validity or Failure in signing Contract Agreement at Award

Should a Tenderer

a) Withdraw his Tender during the period of its validity; or
b) Give notice of his inability to execute the Contract or fail to execute the Contract; or

c) Fail to sign the Contract Agreement or furnish the required security/ insurance(s) within the
period fixed in the Contract Data (ref: C1.2) in the Tender documents or any extended time
agreed to by the Employer;

then the Tenderer shall be liable for and pay to the Employer —
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i All expenses incurred in calling for fresh Tender, if it should be deemed necessary by the

Employer to do so;

ii. The difference between Tender's tender and any less favourable tender accepted either
by fresh tender being called or by another tender being accepted from those already

received;

iii. Any escalation of the Final Contract Price resulting from any delay caused in calling for
fresh tender or accepting another tender from those already received, as the case may be.

And the Employer shall have the right to recover such sums by set-off against any money which may
be due or become due to the Tenderer, under this or any other tender or Contract between the
Employer and the Tenderer, or against any guarantee or deposit which may have been furnished by
or on behalf of the Tenderer for the due fulfilment of this or any other tender or Contract between the
Employer and the Tenderer. Pending the ascertainment of the amount of the Tenderer’s liability to the
Employer in terms of this Condition of Tender, the Employer may retain such monies, guarantee or
deposit as security for any loss, which the Employer may sustain by reason of the Tenderer’s default.

Provided always that the Employer may exempt a Tenderer from the provisions hereof, if it is of the
opinion that the circumstances justify such exemption.

E. Repudiation of Tender or Invalidation of Contract

If the Employer is satisfied that the Tenderer or any person is being an employee, partner, director,
member or shareholder of the Tenderer or a person acting on behalf of or with the knowledge of the
Tenderer has offered, promised or given a bribe or other gift or remuneration to any person in
connection with obtaining or execution of a Contract;

a) has acted in a fraudulent or corrupt manner in obtaining or executing a Contract;

b) has approached an officer or employee of the Employer with the object of influencing the

award of a Contract in the Tenderer’s favour;

c) has entered into any agreement or arrangement, whether legally binding or not, with any other

person, firm or company:

d) to refrain from Tendering for this Contract;

e) as to the amount of the Tender to be submitted by either party;

f) has disclosed to any other person, firm or company other than the Employer, the exact or
approximate amount of his proposed Tender except where the disclosure, in confidence, was
necessary in order to obtain insurance premium and surety quotations required for the

preparation of the Bid.

The Employer may, in addition to using any other legal remedies, repudiate the Bid or declare the
Contract invalid should it have been concluded already.
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Tender Data

F. South African Jurisdiction

The laws of the Republic of South Africa shall be applicable to each Contract created by the
acceptance of a Tender and each Tenderer shall indicate a place in the Republic and specify it in his
Tender as his domicilium citandi et executandi where any legal process may be served on him.

Each Tenderer shall bind her/ himself to accept the jurisdiction of the Courts of Law of South Africa.

G. Amendments to Tender by Employer

a) Arithmetical Errors

The Employer shall check and correct arithmetical errors for responsive Tenders in the following
manner as per CIDB guideline (Ref: Practice # 2, version 1 — August 2006):

i. Where there is a discrepancy between the amounts in figures and in words, the amount in

words shall govern.

ii. If the pricing (or bills of quantities or schedule of quantities or schedule of rates) apply and
there is an error in the line item total resulting from the product of the unit rate and the quantity,
the line item total shall govern, and the rate shall be corrected. Where there is an obviously
gross misplacement of the decimal point in the unit rate, the line item total as quoted shall

govern, and the unit rate shall be corrected.

iii. Where there is an error in the total of the prices either as a result of other corrections required
by this checking process or in the bidder’s addition of prices, the total of the prices shall govern
and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities

apply) to achieve the tendered total of the Prices.

b) Imbalance in Tender Rates

In the event of there being Tendered rates or lump sums being declared by the Employer to be
unacceptable to him because they are either excessively low or high or not in proper balance with
other rates or lump sums, the Tenderer may be required to produce evidence and advance arguments
in support of the tendered rates or lump sums objected to. If, after submission of such evidence and
any further evidence requested, the Employer is still not satisfied with the tendered rates or prices
objected to, s/he may request the Tenderer to amend these rates and prices along the lines indicated
by him.

The Tenderer will then have the option to alter and/ or amend the rates and lump sums objected to
and such other related amounts as are agreed on by the Employer, but this shall be done without
altering the total tendered sum.
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MISA%

MUNICIPAL INFRASTRUCTURE
SUPPORT AGENT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT

Cooperative Governance & Traditional Affairs

Tender no.: MISA/IDMS/ESB/015/2022/23

PROJECT: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO
DEVELOP EASTERN SEABOARD INTEGRATED TRANSPORT MASTER PLAN
(ESBITMP).

RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

A. Documentation to demonstrate eligibility to have tenders evaluated.

The required documentation as listed in Clause 4.1 of T1.2 Tender Data, must be submitted

along with the tender for determining the eligibility of the tender.

Failure to provide these documents (A) shall result in the tenderer’s tender not being

evaluated.

B. Returnable schedules required for tender evaluation purposes

The tenderer must complete the following returnable schedules as relevant, which are

attached here with the tender documents.
1. SBD 1 - Invitation to Bid
2.SBD 4 - Declaration on Interest

3. SBD 6.1 — Preference Points claim form.
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4. Samples of CSCO000 sector coders Sworn Affidavits- A. EMEs and B. QSES (For tenderers with
no B-BBEE Certificates)

5. CSD report Annexure

6. Tender’s certificates Annexure

7. Resolution for Signatory

8. Certificate of Joint Ventures

9. Schedule 1: Experience of the tenderer
10. Schedule 2: Experience of key person

11. Schedule 3: Plant and Equipment

C. Other documents contained herein in the tender documents required for tender

evaluation purposes as listed below.
1. Record of Addenda to Tender Documents
2. Proposed Amendments and Qualifications

D. Documentation that will be used for evaluation and to incorporate into the contract,

if the tender offer resulted in an award

1. The offer portion of C1.1 Form of offer and acceptance
2. Part 2 of C1.2 Contract data relevant to tenderer

3. C2.2 Price List
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T2.2 RETURNABLE SCHEDULES

1. PART A —INVITATION OF BID

SBD 1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)

BID NUMBER:

CLOSING DATE:

CLOSING
TIME:

DESCRIPTION:

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON CONTACT PERSON
TELEPHONE NUMBER TELEPHONE NUMBER
FACSIMILE NUMBER FACSIMILE NUMBER
E-MAIL ADDRESS E-MAIL ADDRESS
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
SUPPLIER TAX COMPLIANCE CENTRAL
COMPLIANCE STATUS SYSTEM PIN: OR SUPPLIER
DATABASE No: MAAA

B-BBEE STATUS LEVEL | TICK APPLICABLE BOX] | B-BBEE STATUS LEVEL [TICK APPLICABLE BOX]
VERIFICATION CERTIFICATE SWORN AFFIDAVIT

[ Yes I No [ Yes (I No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

Tender No: MISA/IDMS/ESB/015/2022/23

Initials: ......ccovvevnnenen
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1 ARE YOU THE ACCREDITED [IYes
REPRESENTATIVE IN | [Yes 2 ARE YOU A FOREIGN BASED
SOUTH AFRICA FOR THE SUPPLIER FOR THE GOODS | [IF YES, COMPLETE
GOODS ISERVICES | [INo ISERVICES /WORKS OFFERED? QUESTIONNAIRE
/WORKS OFFERED? [IF YES ENCLOSE PROOF] BELOW ]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [ ] YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? [ ] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? (] YES [INO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ ] YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [ 1 YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN

CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

PART B - TERMS AND CONDITIONS

TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.1.

1.2.

1.3.

1.4.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS
WILL NOT BE ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED)
OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF
CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT
FORM (SBD7).

TAX COMPLIANCE REQUIREMENTS

21

2.2

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN)
ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE
AND TAX STATUS.
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2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH
THE SARS WEBSITE WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH
PARTY MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER
DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES
WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE
CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.”
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2. SBD 4 - BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the
Constitution of the Republic of South Africa and further expressed in various pieces of legislation,

it is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted

Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person

having a controlling interest! in the enterprise, employed by the state? YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners

or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State

institution

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively,

the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is

employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)....... .o e in
submitting the accompanying bid, do hereby make the following statements that | certify to be

true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 lunderstand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods,

factors or formulas used to calculate prices, market allocation, the intention or decision to

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,

efforts, skill and knowledge in an activity for the execution of a contract.
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submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the

awarding of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior
to and during the bidding process except to provide clarification on the bid submitted where
so required by the institution; and the bidder was not involved in the drafting of the

specifications or terms of reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to
the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other

applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE
IS CORRECT.
| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS

DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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3. SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PROCUREMENT REGULATIONS 2022

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, BIDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF
THE BID AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
11 The following preference point systems are applicable to invitations to bid:

- the 80/20 system for requirements with a Rand value of up to R50 000 000
(all applicable taxes included);

1.2 To be completed by the organ of state

a) The applicable preference point system for this bid is the 80/20 preference point
system.

b) Either the 80/20 preference point system will be applicable in this bid. The
lowest/ highest acceptable bid will be used to determine the accurate system
once bids are received.

1.3 Paints for this bid (even in the case of a bid for income-generating contracts) shall
be awarded for:
(@) Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this bid are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a bider to submit proof or documentation required in terms of
this bid to claim points for specific goals with the bid, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a bider, either before a bid is
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adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “bid” means a written offer in the form determined by an organ of state in response
to an invitation to provide goods or services through price quotations, competitive
biding process or any other method envisaged in legislation;

(b) “price” means an amount of money bided for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

(d) “bid for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that
produces revenue for the organ of state, and includes, but is not limited to, leasing
and disposal of assets and concession contracts, excluding direct sales and
disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act
No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20
Pt—P min
Ps=80(1-"20 )
Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20

Ps = 80 (1 4 P-Pmax )

Pmax
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Where

Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmax = Price of highest acceptable bid

4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the bid.
For the purposes of this bid the bider will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this bid:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations,
which states that, if it is unclear whether the 80/20 or 90/10 preference point system
applies, an organ of state must, in the bid documents, stipulate in the case of—

(a) an invitation for bid for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
bid will be used to determine the applicable preference point system; or

(b) any other invitation for bid, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable bid will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both
the 90/10 and 80/20 preference point system.

Table 1: Specific goals for the bid and points claimed are indicated per the table below.

Note to biders: The bider must indicate how they claim points for each preference
point system.)

Number of points Number of points
allocated claimed (80/20
The specific goals allocated points (80/20 system) system)
in terms of this bid (To be completed by
(To be completed the bidder)

by the organ of
state)

B-BBEE STATUS LEVEL

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ... ...

4.4. Company registration number:

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

[ I 0 Y
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Personal Liability Company
(Pty) Limited

Non-Profit Company

State Owned Company
TICK APPLICABLE BOX]

[ o R |

—

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the bid,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions
as indicated in paragraph 1 of this form;

iii) Inthe event of a contract being awarded as a result of points claimed as
shown in paragraphs 1.4 and 4.2, the contractor may be required to furnish
documentary proof to the satisfaction of the organ of state that the claims are
correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilled, the organ of state
may, in addition to any other remedy it may have —

(a) disqualify the person from the biding process;

(b) recover costs, losses or damages it has incurred or suffered as
a result of that person’s conduct;

(c) cancel the contract and claim any damages which it has
suffered as a result of having to make less favourable
arrangements due to such cancellation;

(d) recommend that the bider or contractor, its shareholders and
directors, or only the shareholders and directors who acted on
a fraudulent basis, be restricted from obtaining business from
any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been
applied; and

(e) forward the matter for criminal prosecution, if deemed
necessary.

SURNAME AND NAME:
DATE:

ADDRESS:
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TOR for the Appointment of a Professional Service Provider to develop the Eastern Seaboard Integrated

Transportation Master Plan

4. SAMPLES OF GENERIC SECTOR CODERS SWORN AFFIDAVITS-
A. EMES AND B. QSES (FOR TENDERERS WITH NO B-BBEE
CERTIFICATES SWORN AFFIDAVIT - TEMPLATES

(IF APPLICABLE, CHOOSE THE CORRECT FORM AND COMPLETE)

NB:CHOOSE ONE i.e EME or QSE!!!!)
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TOR for the Appointment of a Professional Service Provider to develop the Eastern Seaboard Integrated

Transportation Master Plan

B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES (EME)

I, the undersigned,
Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.
2. | am a Member / Director / Owner of the following enterprise and am duly authorized to act on
its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction| BEPS Contractor Supplier
Business: (Built Environment

Professional)

Definition of “Black As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
People” Amended by Act No 46 of 2013 “Black People” is a generic term which means
Africans, Coloureds and Indians —

(@) Who are citizens of the Republic of South Africa by birth or descent;

or

(b) Who became citizens of the Republic of South Africa by
naturalization-
i. Before 27 April 1994; or
ii. On or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that
date

3. | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

e The Enterprise is % Black Owned
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e The Enterprise is % Black woman Owned

¢ The Enterprise is % Owned by Black Designated Group (provide Black Designated Group
Breakdown below as per the definition in the table above)

o Black Youth % %

o Black Disabled % %

o Black Unemployed % %

o Black People living in Rural areas % %

o Black Military Veterans % %

Based on the Financial Statements/Management Accounts and other information available on the latest
financial year-end of (DD/MMIYY), the annual Total Revenue was equal to/or less
than the applicable amount confirmed by ticking the applicable box below.

Contractor / Consultancy R10 million

Supplier R10 million
If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable
and an EME certificate must be obtained from a rating agency accredited by SANAS or when applicable a
B-BBEE Verification Professional Regulator appointed by the Minister of Trade and Industry.

0 Please confirm on the table below the B-BBEE level contributor, by ticking the applicable
box.

100% Black Owned Level One (135% B-BBEE procurement
recognition level)

At least 51% Black Owned but less than| Level Two (125% B-BBEE procurement
100% black owned recognition level)

Less than 51% black owned Level Four (100% B-BBEE procurement
recognition level)

4. | know and understand the contents of this affidavit and | have no objection to
take the prescribed oath and consider the oath binding on my conscience and on
the owners of the enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date
signed by commissioner.

Deponent Signature:

Date:

Commissioner of Oaths

Signature & stamp

Date:

Page 34 of 115

Tender NO: MISA/IDMS/ESB/015/2022/23 Initials: .......cceunneeeee. FH



TOR for the Appointment of a Professional Service Provider to develop the Eastern Seaboard Integrated

Transportation Master Plan

B-BBEE EXEMPTED AFFIDAVIT FOR QUALIFYING SMALL ENTERPRISES (QSE)

Issued in terms of paragraph(s) 9.6 and 12.6 (Implementation Guide for PPR 2017) and Paragraph(s) 3.7 & 5.1

I, the undersigned,

of NT Circular No. 5 of 2016/2017

Full name & Surname

Identity number

Hereby declare under oath as follows:

1. The contents of this statement are to the best of my knowledge a true reflection of the facts.

2. | am a Member / Director / Owner of the following enterprise and am duly authorized to act on

its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Business:

Nature of Construction

Supplier / Service provider Consultancy services
Supplier

Definition of “Black
People”

As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as
Amended by Act No 46 of 2013 “Black People” is a generic term which means
Africans, Coloureds and Indians —

(&) Who are citizens of the Republic of South Africa by birth or descent;

or

(b) Who became citizens of the Republic of South Africa by
naturalization-
i. Before 27 April 1994, or
ii. On or after 27 April 1994 and who would have been entitled to
acquire citizenship by naturalization prior to that
date

3. | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good Practice
issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

e The Enterprise is

e The Enterprise is

% Black Owned

% Black Female Owned
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¢ The Enterprise is % Owned by Black Designated Group (provide Black Designated Group

Breakdown below as per the definition in the table above)

o Black Youth % %

o Black Disabled % %

o Black Unemployed % %

o Black People living in Rural areas % %
o Black Military Veterans % %

Based on the Financial Statements/Management Accounts and other information available on the latest
financial year-end of (DD/MM/YY), the annual Total Revenue was equal to/or less
than the applicable amount confirmed by ticking the applicable box below.

Contractor / Consultancy R50 million
services
Supplier R50 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable
and an EME certificate must be obtained from a rating agency accredited by SANAS or when applicable a
B-BBEE Verification Professional Regulator appointed by the Minister of Trade and Industry.

0 Please confirm on the table below the B-BBEE level contributor, by ticking the applicable
box.

100% Black Owned Level One (135% B-BBEE procurement recognition
level)

At least 51% Black Owned but less| Level Two (125% B-BBEE procurement
than 100% black owned recognition level)

4. | know and understand the contents of this affidavit and | have no objection to
take the prescribed oath and consider the oath binding on my conscience and on
the owners of the enterprise which | represent in this matter.

5. The sworn affidavit will be valid for a period of 12 months from the date
signed by commissioner.

Deponent Signature:

Date:

Commissioner of Oaths

Signature & stamp
Date:
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TOR for the Appointment of a Professional Service Provider to develop the Eastern Seaboard Integrated

Transportation Master Plan

5. CSD REPORT ANNEXURE - PROOF OF REGISTRATION ON THE
NATIONAL TREASURY CENTRAL SUPPLIER DATABASE (CSD
REPORT)

(ATTACH HERE)
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TOR for the Appointment of a Professional Service Provider to develop the Eastern Seaboard Integrated

Transportation Master Plan

6. VALID CERTIFICATES OF A TENDERER

(ATTACH HERE)
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TOR for the Appointment of a Professional Service Provider to develop the Eastern Seaboard Integrated

Transportation Master Plan

7. RESOLUTION FOR SIGNATORY

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the

relevant resolution of the board of directors to this form or on company letter head.

An example is given below:

“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No.

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:
IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed

by all directors):
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8. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

connection with the tender offer and any contract resulting from it on our behalf.

PROJECT TITLE
SCMU NUMBER MISA/FC........ 12021
NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner:

Signature. . ...

Tender NO: MISA/IDMS/ESB/015/2022/23
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9. EVALUATION SCHEDULE 1: COMPANY EXPERIENCE (20 points)

Explanation of how points will be awarded for Relevant Project Experience

The project chosen for referencing should be for work done in the development of an
Integrated Transportation Master Plan.

Tenderers shall submit reference letters from the employer for projects successfully
completed.

Reference letters per completed project must clearly indicate, the project name, project
amount, time of completion, name of the employer and contact details of the project manager.
The projects should be within previous 15 years period from the date of tender advert and the
tenderer must have been a principal agent not subconsultant. The value of completed projects
must be above R 4 000 000 (Vat Incl). Similar International projects are relevant to be
referenced. In case of a Joint Venture, reference letters from members of the JV shall be
accepted subject to the submission of authenticated JV agreement.

The scoring of tenderer’s experience will be as below:
Letter of completion or reference letter for each Integrated Transportation Master Plans project
completed (20 points)

a) Less than 3 projects = 0 points
b) 3 projects =5 points
c) 4 projects =10 points
d) 5 projects = 15 points
e) 6 projects = 20 points

NB: Tenderers should bear in mind that claims about the number of projects completed and
the respective values will be verified in a number of ways, including contacting references.

MISA reserves the right to verify all information presented by the tenderer.

The undersigned, who warrants that s/he is duly authorised to do so on behalf of the
enterprise, confirms that the content of the reference letter(s) presented by the tenderer
are within his/her personal knowledge and are to the best of his/her knowledge both

are true and correct.
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Signed Date

Name Position

Enterprise name
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10.EVALUATION SCHEDULE 2: EXPERIENCE OF THE KEY PERSONNEL (60

points)

The experience of all the key personnel will be evaluated in relation to their respective
academic qualifications, professional registration (Where Applicable) and experience (as
explained herein in this schedule) on projects having scope of work relevant to this project and

positions proposed by the tenderer.

Tenderers must submit CVs of nominated key personnel referring to this schedule, preferably
using font Arial regular 10 points having margins at each side no less than 2,54 cm and line
spacing 1,50 for each of the proposed key personnel.

CV'’s including proof of qualifications and proof of reqistration (Where applicable) will be used

for the evaluation of each personnel for this section.

Resources Required = 60 points

Transportation Planner — Team Leader = 15 points
Town and Regional Planner = 10 points

Civil Engineer = 10 points

Transportation Economist = 8 points

Financial Practitioner = 7 points

Environmental Practitioner = 5 points

@mMmoowy

. GIS Practitioner = 5 points

RESOURCE A: Transportation Planner - 10 points
Requirements;
¢ Registered Engineer (Pr.Eng / Pr.Tech Eng. registration with ECSA).

e Minimum Qualification Bachelor's degree / B Tech (NQF 7) in Civil Engineering
specialising in Transportation Planning.

e Minimum experience 10 years after qualifications in Transportation Planning.

Qualifications plus Professional Registration - 6 points
a) Bachelor's degree / B Tech (NQF 7) Plus Professional Registration = 2 points
b) Honours Degree (NQF 8) Plus Professional Registration = 4 points

c) Master’s degree and above (NQF 9) Plus Professional Registration = 6 points

Years of work experience - 4 points

a) Below 10 years = 0 points
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b) 8to below 12 years = 3 points

c) 12 years and above =4 points

RESOURCE B: Town and Regional Planner (10 points)
Requirements;
¢ Professional registration with the South African Council for Planners (SACPLAN).

e Minimum Qualification Bachelor's degree / B Tech (NQF 7) in Town and Regional
Planning.

¢ Minimum experience 8 years after qualifications in Transportation Planning .

Qualifications plus professional registration - 6 points

a) Bachelor's degree / B Tech (NQF 7) Plus Professional Registration = 3 points
b) Honours Degree (NQF 8) Plus Professional Registration = 4 points

c) Master's degree and above (NQF 9) Plus Professional Registration = 6 points

Years of work experience - 4 points

a) Below 8 years = 0 points
b) 8 to below 10 years = 2 points
c) 10 to below 12 years = 3 points
d) 12 to below 15 years = 4 points

RESOURCE C: Civil Engineer (Roads)
Requirements;
e Registered Engineer (Pr.Eng / Pr.Tech Eng. registration with ECSA).

e Minimum Qualification Bachelor's degree / B Tech (NQF 7) in Civil Engineering
specialising in Transportation Planning.

¢ Minimum experience 8 years after qualifications in roads network.

Qualifications plus Professional Registration - 6 points
a) Bachelor's degree / B Tech (NQF 7) Plus Professional Registration = 2 points
b) Honours Degree (NQF 8) Plus Professional Registration = 4 points

c) Master’s degree and above (NQF 9) Plus Professional Registration = 6 points

Years of work experience - 4 points
d) Below 10 years = 0 points

e) 8to below 12 years = 3 points
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f) 12 years and above = 4 points

RESOURCE D: Transportation Economist — 8 points

Requirements;

¢ Minimum Qualification Bachelor's degree / B Tech (NQF 7) of Commerce in Transportation

Economics.

e Minimum experience 8 years after qualifications in Transportation Economics.

Qualifications - 5 points

a) Bachelor's Degree = 1 point
b) Honours Degree = 3 points
c) Master’'s Degree or above = 5 points
Years of work experience - 3_points

a) Below 8 years = 0 points

b) 8to 9 years = 2 points

c) 10 years and above = 3 points

RESOURCE E - Finance Practitioner -7 Points

Requirements;
¢ Minimum Qualification Bachelor's degree / B Tech (NQF 7) in Finance

e Minimum experience 8 years after qualifications in Transportation Finance

Qualifications in Finance or relevant 4 points

a) Bachelor's Degree = 1 point
b) Honours Degree = 3 points
c) Master’'s Degree or above = 4 points

Years of work experience - 3 points

a) Below 8 years = 0 points
b) 8to 9years = 2 points
c) 10 years and above = 3 points
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RESOURCE F - Environmental Practitioner 5 points

Requirements

o Professional Registration with the South African Council for Natural Scientific Professions
(SACNASP)

o Minimum Qualification Bachelor’s degree / B Tech (NQF 7) in Environmental Science or
Environmental Management

e Minimum experience 5 years after qualifications.

Qualifications - 3 points

a) Bachelor's Degree Plus Professional registration = 1 point
b) Honours Degree Plus Professional registration = 2 points
c) Master’'s Degree or above Plus Professional registration = 3 points
Years of work experience 2 points

a) Below 5 years = 0 points
b) 5to 8 years =1 points
c) 9 years and above = 2 points

RESOURCE G - Geographic Information Systems Practitioner 5 points

Requirements
o Professional Registration with South African Geomatics Council (SAGC)

¢ Minimum Qualification Bachelor's degree / B Tech (NQF 7) in Geographic Information
Science or Geographic Information Systems

¢ Minimum experience 8 years after qualifications.

Qualifications - 3 points

a) Bachelor’'s Degree Plus Professional registration = 1 point
b) Honours Degree Plus Professional registration = 2 points
c) Master’'s Degree or above Plus Professional registration = 3 points

Years of work experience - 2 points

a) Below 8 years = 0 points
b) 8to9years =1 points
c) 10 years and above = 2 points
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The undersigned, who warrants that s/he is duly authorised to do so on behalf of the
enterprise, confirms that the content of the reference letter(s) presented by the tenderer are
within his/her personal knowledge and are to the best of his/her knowledge both true and

correct.
Signed Date
Name Position

Enterprise name
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11.EVALUATION SCHEDULE 3: METHODOLOGY/ APPROACH (20 points)
The approach paper must respond to the scope of work (reference: C3 Scope of work).

Methodology must be comprehensive and must indicate sufficient knowledge of the subject
matter must cover infrastructure project preparation, project pre-feasibility and feasibility,
project structuring, project financing and modelling and project transactional support. The
approach proposal should articulate what value-add the respondent will provide in achieving
the stated objectives for the project. Must demonstrate sufficient understanding of the scope

of work and desired outcomes: not more than 10 pages.
The approach paper must contain at least the following:

Table of Contents:  Listing of contents of the approach paper with page numbers and/

references to annexures (if any);
Executive Summary: A brief summary of the whole contents of the approach paper;

1. Approach: Detailed approach that the tenderer feels best to deliver the intended
services for the Project with identification of tasks, for each of the activities/
deliverables as have been foreseen in ‘Part C3.1 Scope of work’, detailing at least the

following:

2. Technical approach and methodology should explain the PSPs understanding of the
project objectives. It should highlight the issues of importance and explain the technical
approach they will adopt to address them. The proposal should explain the
methodologies, which are to be adopted, demonstrate the compatibility of these
methodologies with the proposed approach and address any modifications required to

complete the proposed scope of work.

3. Management method should be developed and approved during the project-planning
phase (inception phase) to confirm major deliverables/milestone and acceptance
criteria. It should also be used to manage approved project processes and

responsibilities.
4. Stakeholder identification, management and reporting mechanism to be followed.

5. Discuss the process of benchmarking with other leading countries during the execution

of the study and how this exercise will benefit the project.
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The scoring of the approach paper will be as detailed hereunder:

Maximum
Evaluating Point Assessment Criteria allocated
point(s)
Methodology to be adopted Program knowledge (3), informative
appropriateness of proposed approach (3) and 9 points
presentation and organogram (3)
Project implementation | Appropriateness of identified tasks (2),
schedule/Programme (Listed | deliverables (2), defining milestones (2) and 8 voint
oints
Activity in the section C3: | timeliness (2) with interdependencies to ensure P
Scope of Work) delivery of the project on time
Project implementation _ _
_ Adequacy of understanding of program risks (1)
Risks, Stakeholder _ _
) o and appropriateness of stakeholder’s 3 points
identification and _ o
identifications (2)
management
TOTAL 20 POINTS

The undersigned, who warrants that s/he is duly authorised to do so on behalf of the
enterprise, confirms that the content of the reference his/her letter(s) presented by the tenderer

are within his/her personal knowledge and are to the best of knowledge both true and correct.

The undersigned, who warrants that s/he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are within

my personal knowledge and are to the best of my knowledge both true and correct.

Signed Date

Name: Capacity:

Name of the Firm:
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C. OTHER DOCUMENTS CONTAINED HEREIN IN THE TENDER DOCUMENTS
REQUIRED FOR TENDER EVALUATION PURPOSES AS LISTED BELOW.

12. RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission
of this tender offer, amending the tender documents, have been taken into account in this tender

offer:

Date Title or Details

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer
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13. PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.
The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.
Page Clause or item Proposal

Signed Date

Name Position

Tenderer
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MISA%

MUNICIPAL INFRASTRUCTURE
SUPPORT AGENT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT

Cooperative Governance & Traditional Affairs

Tender no.: MISA/IDMS/ESB/015/2022/23

PROJECT: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO

DEVELOP EASTERN SEABOARD INTEGRATED TRANSPORT MASTER PLAN
(ESBITMP).

The Contract

PROJECT: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO
DEVELOP EASTERN SEABOARD REGIONAL INTEGRATED TRANSPORT MASTER
PLAN (ESBITMP).

Reference no.:

Based on

NEC 3: Professional Service Contract (Option A: Priced Contract with
Activity Schedule)

Page 52 of 115

iee Y, 4
Tender No: MISA/IDMS/ESB/015/2022/23 Initials: ......ccovvneeneeen £



PART C1: AGREEMENTS AND CONTRACT DATA
C1.1 Form of offer and acceptance
C1.2 Contract data
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TOR for the Appointment of a Professional Service Provider to develop the Eastern Seaboard Integrated

Transportation Master Plan

FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter
into a contract for the provision of services as described in Part 1 of the Contract Data.

The tenderer, identified in the Offer signature block, has examined the documents listed in
the Tender Data and addenda thereto as listed in the Returnable Schedules, and by
submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of
this Form of Offer and Acceptance, the tenderer offers to perform all of the obligations and
liabilities of the Contractor under the contract including compliance with all its terms and
conditions according to their true intent and meaning for an amount to be determined in
accordance with the conditions of contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT AND EXPENSES,
calculated in accordance with the conditions of contract as detailed hereunder:

Total AMOoUNt: R.. (in figure),

This Offer may be accepted by the Employer by signing the Acceptance part of this Form
of Offer and Acceptance and returning one copy of this document including the Schedule
of Deviations (if any) to the tenderer before the end of the period of validity stated in the
Tender Data, or other period as agreed, whereupon the tenderer becomes the party
named as the Contractor in the conditions of contract identified in the Contract Data.

Signature Date:

Name

Capacity
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For the

tenderer:
(Insert name and address of
rganisation
Name & organisation)
3|gn§ture Date
of witness
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ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below
accepts the tenderer’s Offer. In consideration thereof, the Employer shall pay the
Contractor the amount due in accordance with the conditions of contract identified in the
Contract Data. Acceptance of the tenderer’s Offer shall form an agreement between the
Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and
Acceptance)

Part C2 Pricing Data
Part C3 Scope of Work
Part C4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference
into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any
addenda thereto listed in the Returnable Schedules as well as any changes to the terms
of the Offer agreed by the tenderer and the Employer during this process of offer and
acceptance, are contained in the Schedule of Deviations attached to and forming part of
this Form of Offer and Acceptance. No amendments to or deviations from said documents
are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement,
including the Schedule of Deviations (if any), contact the Employer’s agent (whose details
are given in the Contract Data) to arrange the delivery of any securities, bonds,
guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the Contract Data. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date
when the tenderer receives one fully completed original copy of this document, including
the Schedule of Deviations (if any). Unless the tenderer (now Contractor) within five
working days of the date of such receipt notifies the Employer in writing of any reason why
he cannot accept the contents of this agreement, this agreement shall constitute a binding
contract between the Parties.
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Signature Date:

Name(s) Mr Ntandazo Vimba

Capacity Chief Executive Officer

For the Municipal Infrastructure Support Agent
Employer
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Schedule of Deviations
L SUD G . . .

DEtallS . . .

2 SUD Gt . . oo e
DetallS . ..

B Ut . . o
DetailsS . .. e e

A SUDECT . . . e e
Details . ...

D SUD Bt . . o
Details . ..

By the duly authorised representatives signing this agreement, the Employer and the Tenderer
agree to and accept the foregoing schedule of deviations as the only deviations from and
amendments to the documents listed in the Tender Data and addenda thereto as listed in the
returnable schedules, as well as any confirmation, clarification or changes to the terms of the offer
agreed by the Tenderer and the Employer during this process of offer and acceptance.
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It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the
tenderer of a completed signed copy of this Agreement shall have any meaning or effect

in the contract between the parties arising from this agreement.
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MISA%Y

MUNICIPAL INFRASTRUCTURE
SUPPORT AGENT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT
Cooperative Governance & Traditional Affairs
Tender no.: MISA/IDMS/ESB/015/2022/23

PROJECT: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO DEVELOP
EASTERN SEABOARD INTEGRATED TRANSPORT MASTER PLAN (ESBITMP).

C1.2 CONTRACT DATA

The Conditions of Contract are the NEC3 Professional Services Contract (Third edition of April 2013)
published by the Institution of Civil Engineers (ICE), United Kingdom. It is assumed that the Tenderer

is in possession of the Conditions of Contract or able to possess one.

Each item of data given below is cross-referenced to the clause in the NEC3 Professional Services
Contract, which requires it. The Contract Data shall have precedence in the interpretation of any

ambiguity or inconsistency between it and the above referenced NEC3.

Part one - Data provided by the Employer

1 General

The conditions of the contract are the core clauses and the clauses for main Options
A: Priced contract with activity schedule

Dispute resolution Option

W1: Dispute resolution procedure

And secondary Option

X1: Price adjustment for Inflation

X2: Changes in Law

X10: Employer’s Agent

Z: Additional conditions of contract

of the NEC 3

10.1 The Employer is
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Chief Executive Officer or delegated official
Municipal Infrastructure Support Agent
Physical Address: Letaba House, Riverside Office Park

1303 Heuwel Avenue, Centurion, Pretoria 0046

Postal Address: Private Bag X105, Centurion 0046
Telephone: 012 848 5300

10.1
THE SUPEIVISOT IS ... e e
Physical Address: Letaba House, Riverside Office Park

1303 Heuwel Avenue, Centurion, Pretoria 0046
Postal Address: Private Bag X105, Centurion 0046
Telephone: 012 848 5300

11.2(7) The Scope is as given in section C3: Scope of works of tender documents

12.2 The law of the contract is the law of the Republic of South Africa

13.1 The language of this contract is English

13.3 The period of reply is 2 weeks

2 The Parties’ main responsibility

22.1 If the Service provider subcontracts work, it should not be more than 25% of the total value of
the contract.

3 Time

30.1 The starting date is 14 days after the date of issuance (exclusive) of the award letter unless
otherwise agreed by the Parties.

11.2(2) The completion period for the whole of the services is 12 months (52 weeks)

311 The Service Provider submits programme with the tender according to the Scope, considering
the starting date and completion date, which will be adjusted, if need be, based on proposed
duration in the programme through consultation..

5 Payment

50.1 The assessment interval is monthly on or before the 20" day of each successive month.

50.3

The expenses stated by the Employer are;
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Iltem

Amount

Disbursements

e printing or reproduction of documents issued to the Employer

or, where instructed by the Employer, to Others, other than
general correspondence and minor reports.

e covers and binding of documents issued to the Employer or,
where instructed by the Employer, to Others other than
general correspondence and minor reports

e maps, models and presentation materials required by the
Employer

In accordance with the latest Rates
for Reimbursable expenses
published on
www.publicworks.gov.za/Service
Providers

Accommodation where the services necessitates that staff
identified in Part 2 of the Contract Data to be accommodated in
the respective Municipality as identified by the Employer to
perform the services authorised by the Employer

Cost limited to R 1 400 per person
per day including bed and
breakfast.

Vehicle travel to, from and within identified Municipality to
perform the services authorised by the Employer. Travel will be
limited within radius of kms locally (Within ESB Area) and 250
kms (Outside Eastern Seaboard project area to Eastern Sea
Board Area) (For Staff identified in Part 2 of the Contract Data)

in accordance with the latest Rates
Department of Transport

Air Travel

a) Flights - between MISA HO in Centurion and Project Area
limited to 4 trips.

b) Vehicle Hire — must be aligned to flights above.

a) Limited to economy class

b) Limited to Group B.

51.1 The period within which the payments are made is thirty days from the date of receipt (exclusive)
of the invoice.

51.2 The currency of this contract is the South African Rand.
The interest rate is the Prime lending rate of the Employer’s Bank.

6 Compensation events

7 Rights to material
No data required for this section of the conditions of contract.

80 Indemnity, insurance and liabilities

8.1 The amounts of insurance and the periods for which the Consultant maintains insurance are

Event Cover

The period following
Completion of the
whole of the works

or earlier termination

Risk of design deficiency and or | 50% of contract
errors  for  which  events | amount in respect of
Professional Indemnity would | each claim, without limit

cover. to the number of claims.

Until the completion of

the project.

Tender No: MISA/IDMS/ESB/015/2022/23

Initials: ........ccune.eee
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Death of or bodily injury to | That which is prescribed | Until the end of the
employees of the Consultant | by the Compensation | completion date.

arising out of and in the course of | injuries and Diseases
their employment in connection | Act No. 130 of 1993 as
with this contract amended and whatever
the Service Provider

deems desirable also

. Amount of cover to
All risk contract works

match contract value

81.1 The Employer provides no insurance cover.

81.2 The Consultant provides the certificate(s) from accredited insurer(s) or broker(s) of South Africa
stating that the insurance(s) required by this contract are in force prior to the signing of the
contract arising from the award.

9 Termination and dispute resolution
No data required for this section of the conditions of the contract.

10 Data for main Option clause

A Priced contract with activity schedule
No data required for this section of the conditions of the contract.

11 Data for Option W1

wi.1 The Adjudicator is the person selected by the Parties from the Panel of NEC Adjudicators set
up by ICE-SA, ajoint division of the Institution of Civil Engineers and the South African Institution
of Civil Engineering (see www.ice-sa.org.za),

W1.2(3) The adjudicator nominating body is the Chairman of ICE-SA, a Joint Division of the Institution of
Civil Engineers and the South African Institution of Civil Engineering (see www.ice-sa.ord.za).

W1.4((2) The tribunal refers to a South African Court of Law

12 Data for secondary Option clause(s)

Option X1 Price adjustment for Inflation

X1.1 Contract Price Adjustments/Increases (CPA/CPI)

X1.1(a) The base date for indices is:

Tender No: MISA/IDMS/ESB/015/2022/23 Initials: ......ccovvneeneeen
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e for the annual rate for key person: the starting date for the contract
e for the adjustment to the total of Prices associated with as and when basis: the starting date for the

issue of the work order.

X1.1(c) The proportions used to calculate the Price Adjustment Factor are:
proportion linked to index for Index prepared by
As and when work Order | People Consumer Price Index: index numbers and

year on year rates ” for index as published in
the Statistical Release, P0141 Table B of
Statistics South Africa

0.15 non-adjustable
1.00

The Price Adjustment Factor is not applied to:

. the special materials identified by the Consultant the as and when Order which are increased
or decreased by the net amount of any documented variation incurred after the base date on
the basis set out in such data; and

. specialist subconsultants where contracts are invited by the Employer’s professional team on

a fixed price basis

X2 Change in the law

X2.1 The law of the project is the law of the Republic of South Africa subject to the jurisdiction of the

Courts of South Africa.

X10 Employer’s Agent

X10.1 The Employer’s Agent is
Chief Executive Officer (Or Designated MISA Official)
Mr Ntandazo Vimba
Physical Address: Letaba House, Riverside Office Park

1303 Heuwel Avenue, Centurion, Pretoria 0046

Postal Address: Private Bag X105, Centurion 0046
Telephone: 012 848 5300
4 Additional conditions of contract

The additional conditions of contract are

Z1 Tax invoices

The Service Provider’s invoice.
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Delete the first sentence of core clause 50.2 and replace with:
Invoices submitted by the Service Provider to the Employer include

the details stated in the Scope/ Price Schedule to show how the amount due has been assessed,

and
the details required by the Employer for a valid tax invoice.
Delete the first sentence of core clause 51.1 and replace by:

The Employer makes each payment within thirty days from the date of receipt (exclusive) of the
Service Provider’s invoice showing the details, which this contract requires or if a different period

is stated in the Contract Data, within the period stated.

Z2 Selection and appointment of the Adjudicator
Add the following paragraph to clause W.1.2(1)

Within 2 weeks after declaring a dispute and if the Adjudicator was not yet appointed with a
previous dispute, the notifying Party notifies the other Party of the names of two persons he has
chosen from the Panel of NEC Adjudicators set up by ICE-SA, a joint division of the Institution

of Civil Engineers and the South African Institution of Civil Engineering (see www.ice-sa.org.za),

whose availability to act as the Adjudicator the notifying Party has confirmed. The other Party
selects one of the two persons chosen to be the Adjudicator within four days of receiving the
notice, failing which the person chosen by the notifying Party will be the Adjudicator for the
Contract. The Parties appoint the selected Adjudicator under the NEC3 Adjudicator’s Contract,
April 2013.

Z3 Acts or omissions by mandatories

In terms of Section 37(2) of the Occupational health and Safety Act of 1993 (Act 85 of 1993),
the Consultant hereby agrees that the Employer is relieved of any and all of its liabilities in terms
of Section 37(1) of this Act in respect of any acts or omissions of the Consultant and his
employees to the extent permitted by this Act, and that this contract comprises the written

agreement between the Employer and the Consultant contemplated in section 37(2).
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Part two - Data provided by the Consultant

10.1 The Consultant is

Name:

Physical Address:

Post Code:
Postal Address: Post Code:
Telephone: Fax:
Mobile: Email:
22.1 The Consultant’s key persons are:
1 Name:
Position in the Project Team:
Responsibilities:
Quialifications:
Physical Address:
Post Code:
Postal Address: Post Code:
Telephone: Fax:
Mobile: Email:

(Tenders must complete table 1 below in reference to this clause for detailing information of all

required resources to complete this project including the Consultant’s key persons;

Table 1: List of Key Personnel
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No Role Name and Surname Qualification and Professional Total
& ID No date attained Body and Number of
Reg No Experience
1 Project Leader
2 Civil Engineer (Roads)
3 Port Planner
4 Air Transport Planner
5 Town and Regional
Planner
6 Architect
7 Transportation
Economist
8 Financial Practitioner
9 Environmental
Practitioner
10 GIS Practitioner

Tender No: MISA/IDMS/ESB/015/2022/23

Initials: ......
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MISA%E

MUNICIPAL INFRASTRUCTURE
SUPPORT AGENT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT

Cooperative Governance & Traditional Affairs

Tender no.: MISA/IDMS/ESB/015/2022/23

PROJECT: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO DEVELOP
EASTERN SEABOARD INTEGRATED TRANSPORT MASTER PLAN (ESBITMP).

C2: PRICING DATA

C2.1: PREAMBLE OF PRICING DATA — OPTION A
C2.2: ACTIVITY SCHEDULE - OPTION A

C2.3: PEOPLE RATES — OPTION A
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C2.1 PRE-AMBLE OF THE PRICING Data — Option A

1.

Pricing Assumptions forms part of the contract documents and must be read in
conjunction with all the other documents comprising the tender documents.

The Activity Schedule is only a pricing document. Clause 54.1 in Option A states:
“Information in the Activity Schedule is not Scope of work”. Specifications and
descriptions of the service or any constraints on how it is to be done are included
in the Scope of work and per Clause 20.1, “The Consultant Provides the Service in
accordance with the Scope of work” and therefore not in accordance with the
Activity Schedule

The Tenderer has to quote prices against each of the items of price lists (C2.3:
Activity) covering all services as deemed required for the successful completion of
each of the items.

The tenderer has to reach a total cost of each of the deliverable (as explained in
Section C3: Scope of works) to arrive at the project cost; these costs are inclusive
of all activities costs and VAT. No other costs, under any circumstances, would be
payable against accepted completed deliverables.

Expenses costs will be paid according to the latest Rates for Reimbursable
expenses published on www.publicworks.gov.za. Service Providers will be
reimbursable based on actual cost for only for the professionals listed in the listed
in Part 2 of the Contract Data. All travel shall be according to the requirement of the
project and approved by the Project Manager prior to actual travel. Travel expenses
item in the Activity Schedule include VAT. The Table below summarises the
expenses stated by the employer;
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Iltem Amount

Disbursements In accordance with the latest Rates
e  printing or reproduction of documents issued to the Employer | for Reimbursable expenses
or, where instructed by the Employer, to Others, other than published on
general correspondence and minor reports. www.publicworks.gov.za/Service
e covers and binding of documents issued to the Employer or, | Providers
where instructed by the Employer, to Others other than
general correspondence and minor reports.
e maps, models and presentation materials required by the

Employer.
No Description Unit QTY
1 Typing per page (A4) No 600
2 Typing per page (A3) No 50

Reproduction per page (A4
3 P per pag ( No 4200
Colour and black and white)

Reproduction (A3 Colour

4 No 1000
and Black)
5 Plan Printing A1 and A 2 No 60
Accommodation where the services necessitates that staff Cost limited to R 1 400 per person
identified in Part 2 of the Contract Data to be accommodated in per day including bed and
the respective Municipality as identified by the Employer to breakfast.

perform the services authorised by the Employer. Allowance must
be made for one staff for one sleep over per month.

Vehicle travel to, from and within identified Municipality to in accordance with the latest Rates
perform the services authorised by the Employer. Travel will be Department of Transport

limited within radius of 200 kms locally (Within ESB Area) and 350
kms (Outside Eastern Seaboard project area to Eastern Sea
Board Area) (For Staff identified in Part 2 of the Contract Data).
Total travel is estimated at 800 km per Staff member per month.

Air Travel
c) Flights - between MISA HO in Centurion and Project Area c) Limited to economy class
limited to 4 trips.
d) Vehicle Hire — must be aligned to flights above. d) Limited to Group B.
6. The tenderer has to submit, together with the tender, details of the quoted total cost

using the table given in C2.3: People Costs. Each of the deliverables has to be
costed detailing activities showing personnel input and rate, showing all possible
cost inclusive of all taxes to be incurred by the tenderer in executing the project,
staff, administration, profit margin, etc. showing rates, quantities and total amount.
This is to assist the Project Manager to manage costs and process the
compensation event.

7. People Rates

a. When a compensation event occurs changes to the affected Activity Schedule
item or new priced items in the Activity Schedule are assessed as the actual
Defined Cost for work already done and the forecast Defined Cost for work not
yet done. (See clause 63.1, then 11.2(16) and 63.13 in Option A)

b. Defined Cost is the cost of the components in the Short Schedule of Cost
Components (Clause 11.2(16)).

Page 70 of 115
EHN
Tender No: MISA/IDMS/ESB/015/2022/23 Initials: ......ccovvemennee.


http://www.publicworks.gov.za/consultants
http://www.publicworks.gov.za/consultants

10.

11.

12.

13.

14.

15.

16.

17.

18.

c. These components comprise cost of people using the People Rates for the time
spent working on the compensation event and any payment due to
Subcontractors for their involvement in the compensation event.

d. Tendering consultants enter people rates in Contract Data provided by the
Consultant for categories of persons.

The quantities may increase or decrease according to the actual need of the project
wherever quantities are provided except those items with ‘Lump Sum’ units.

All items on the Price List must be priced.

Tenderers must note that in case of a successful tenderer offering discount, the
offered discount will remain in force for the full duration of the contract and no
negotiations to adjust the discount will be entertained under any circumstances.

The Tenderers may be asked for time-based work on activities identified during the
execution of the project in addition to the priced items, which will be deemed
necessary by the Project. The cost of the engagement shall be determined
based on the personnel rate given by the Tenderer in arriving at a price for
the tender and be paid out of the provisional sum provided in the price
schedule.

All rates and sums of money quoted in the ‘Price list’ shall be in South African Rand
and whole cent. Fractions of a cent shall be discarded.

The quantities of work as measured and accepted and certified for payment in
accordance with the Conditions of Contract, and not the quantities stated in the Bill
of Quantities, will be used to determine payments to the Service Provider. The validity
of the Contract shall in no way be affected by differences between the quantities in
the Activity Schedule and the quantities certified for payment.

Tenderers should take note that payment will be only based on acceptable completed
deliverable on production of appropriate tax invoice(s). Any payment claimed as part
completion of an activity may be considered if the completion of work is acceptable
and does not influence the completion of the rest of activities at agreed pro-rata with
the Project Manager.

Tenderers should submit a cash flow projection for the whole project aligned with
implementation schedule for completion of each activity (clause 31,1 of NEC 3,
PSC) taking into account the starting date and completion date (ref: C1.2 Tender
data), which will be adjusted at inception with the agreed Project Implementation
Plan (PIP).

Costs incurred by the Consultant other than the listed expenses are assumed as
included in the Rates and Prices quoted. If expenses are paid at cost, then ‘at cost’
should be entered into the Rate column.

Tenderers must note that the offered discount will remain in force for the full
duration of the contract and no negotiations to adjust the discount will be
entertained under any circumstances.

For the purposes of this Schedule of costs the following words shall have the
meanings hereby assigned to them:
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e Unit: The unit of measurement for each item of work as defined in the
Standardized, Project or Particular Specifications

e Quantity: The number of units of work for each item
e Rate: The payment per unit of work at which the Bidder bids to do the work

e Amount: The quantity of an item multiplied by the bidded rate of the (same)
item

e Sum: An amount bidded for an item, the extent of which is described in the
Bill of Quantities, the Specifications or elsewhere, but of which the quantity of
work is not measured in units

e Provissional Sum - is an allowance, usually estimated by the employer, that
is inserted into the tender documents for a specific element of the works that
is not yet defined in enough detail for tenderers to price. The Prov-Sum is
calculated estimate which must not be exceeded.

19. The units of measurement indicated in the Schedule of costs are metric units. The

following abbreviations may appear in the Bill of Quantities:

mm = millimetre

m metre

km kilometre

km-pass kilometre-pass

m?2 square metre
m2-pass square metre-pass
ha hectare

m3 cubic metre

m3-km cubic metre-kilometre
kW kilowatt

kN kilonewton

kg kilogram

t ton (1 000 kg)

% per cent

MN meganewton
MN-m = meganewton-metre
PC Sum = Prime Cost Sum
Prov Sum = Provisional Sum

Tender No: MISA/IDMS/ESB/015/2022/23
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C2.3. The Activity schedule — Option A

Deliverable | Description Unit Quantity Rate Total item Price
Number Rand Rand
1 Phase 1: Deliver and obtain acceptance by the Service Sum 1
Manager the Project Initiation & Inception report
2 Phase 2: Deliver and obtain acceptance by the Service sSum 1
Manager the Status Quo Research Report.
3 Phase 3: Deliver and obtain acceptance by the Service
Manager the Eastern Seaboard Regional Integrated Transport Sum 1
Network and Services Assessment and Analysis report
4 Phase 4: Deliver and obtain acceptance by the Service
Manager the Draft Eastern Seaboard Regional Eastern Sum 1
Seaboard Regional Integrated Transport Master Plan
5 Phase 5: Deliver and obtain acceptance by the Service
Manager the Public Participation and 2" Draft Regional Sum 1
Eastern Seaboard Regional Integrated Transport Master Plan
6 Phase 6: Deliver and obtain acceptance by the Service
Manager the Closeout and completion and approved ESB Sum 1
Integrated Transport and Master Plan
Sub-Total (Cost of Deliverables)
PLUS VAT 15%
Sub-Total 2
e Travel, accommodation and other related costs payable
EXPENSES Sum 1
based on actual Cost
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Deliverable | Description Unit Quantity Rate Total item Price
Number Rand Rand

Grand Total (inclusive of VAT 15%) (Sub-Total 2 + Expenses)
TOTAL QUOTED PRICE (in word)

SIgNed: .o Date: .o
NaME: Lo PoOSItion: ...
Enterprise name: ...

Tender No: MISA/IDMS/ESB/015/2022/23
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C2.3: PEOPLE COSTS

Tenderers must complete table B & C below for project management purposes and for management of

compensation event in case

A. Assumptions

Number of working hours per day

Number of working days per

Full Time Equivalent (FTE) over 12 months = 230 days.

B. People Rates

it occurs.

= 8 hours;

year

=230 days; and

Position Name of Resources in
the proposed project Team

Hourly Rate (inclusive of all
costs and taxes

(Rand)

Daily Rate (inclusive of
all cost and taxes

(Rand)

Monthly Rate
(inclusive of all cost
and taxes

(Rand)

Annual Rate

(inclusive of all cost and

taxes
(Rand)

Project Leader

Civil Engineer (Roads)

Port Planner

Air Transport Planner

Town and Regional Planner

Architect

Tender No: MISA/IDMS/ESB/015/2022/23

Initials: ...........
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Position Name of Resources in Hourly Rate (inclusive of all | Daily Rate (inclusive of Monthly Rate Annual Rate

the proposed project Team costs and taxes all cost and taxes (inclusive of all cost (inclusive of all cost and
(Rand) (Rand) and taxes taxes
(Rand) (Rand)

Transportation Economist

Financial Practitioner

Environmental Practitioner

GIS Practitioner
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C. Cost details for deliverables and Activities

Deliverable 1: Project Initiation & Inception

Activities

Position Name of
Resources in the
proposed project Team

Duration of
Activity

Commitment
% of
resource

Equivalent
person
Days

Daily Rate
(inclusive of all
cost and taxes)

(Rand)

Total cost per
person (inclusive of
all cost and taxes)
(Rand)

Tender No: MISA/IDMS/ESB/015/2022/23
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Deliverable 2: Status Quo Research Report
Activities Position Name  of | Duration of | Commitment | Equivalent Daily Rate Total cost per
Resources in the | Activity % of | person (inclusive of all | person (inclusive of
proposed project Team resource Days cost and taxes) |all cost and taxes)
(Rand) (Rand)
Page 78 of 115
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Deliverable 3: Eastern Seaboard Regional Integrated Transport Network and Services Assessment and Analysis
Activities Position Name  of | Duration of | Commitment | Equivalent Daily Rate Total cost per
Resources in the | Activity % of | person (inclusive of all | person (inclusive of
proposed project Team resource Days cost and taxes) |all cost and taxes)
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Deliverable 4: Draft Eastern Seaboard Regional Eastern Seaboard Regional Integrated Transport Master Plan
Activities Position Name  of | Duration of | Commitment | Equivalent Daily Rate Total cost per
Resources in the | Activity % of | person (inclusive of all | person (inclusive of
proposed project Team resource Days cost and taxes) |all cost and taxes)
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Deliverable 5: Public Participation and 2nd Draft Regional Eastern Seaboard Regional Integrated Transport Master Plan
Activities Position Name  of | Duration of | Commitment | Equivalent Daily Rate Total cost per
Resources in the | Activity % of | person (inclusive of all | person (inclusive of
proposed project Team resource Days cost and taxes) |all cost and taxes)
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Deliverable 6: Closeout and approved ESB Integrated Transport and Master Plan
Activities Position Name  of | Duration of | Commitment | Equivalent Daily Rate Total cost per
Resources in the | Activity % of | person (inclusive of all | person (inclusive of
proposed project Team resource Days cost and taxes) |all cost and taxes)
(Rand) (Rand)
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MISA%E

MUNICIPAL INFRASTRUCTURE
SUPPORT AGENT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT
Cooperative Governance & Traditional Affairs
Tender no.: MISA/IDMS/ESB/015/2022/23

PROJECT: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO
DEVELOP EASTERN SEABOARD INTEGRATED TRANSPORT MASTER PLAN
(ESBITMP).

PART Ca3: SCOPE OF WORK
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C3.1 PROJECT DESCRIPTION AND SCOPE OF CONTRACT

1 DESCRIPTION OF WORKS
1.1 Background

1.1.1 Eastern Seaboard Development

Twenty-five years into democracy the Presidency notes that the legacy of apartheid spatial
planning is still prevalent, and no reversal measures have been enforced. In response to
reversing the impact of the apartheid spatial planning, the Department of Cooperative
Governance conceptualized the development of a New African Coastal Smart City along the
underdeveloped coastline covering the 600km coastal stretch from Buffalo City to Port
Shepstone wherein the initial phases will encompass the 120km coastal stretch between Port

St Johns and Margate and its surroundings.

In the State of the Nation Address (SoNA), the President introduced his vision to develop new
post-apartheid cities to reverse and address the legacy of apartheid spatial planning that
perpetuated and also normalised fabricated spatial injustice and inequality. In the 2021 SoNA,
the President stated that “New post-apartheid cities are being conceptualized in a number of
places in South Africa and form part of Government’s dream of building new cities that will

enable the country to make a break with apartheid’s spatial development”.

In light of the President’s vision to develop new post-Apartheid smart cities, the National
Department of Cooperative Governance and Traditional Affairs (CoGTA) through the
Municipal Infrastructure Support Agent (MISA) has embarked on a process to develop the
Eastern Seaboard, which will ultimately culminate in one or more African coastal smart cities

in the region.

In June 2022, a Government Gazette was issued by the Minister of Agriculture, Land Reform
and Rural Development (DALRRD), Honorable Thoko Didiza, through a Notice in terms of
Section 18 (3) of the Spatial Planning and Land Use Management Act 16 of 2013 (SPLUMA),
declaring the Eastern Seaboard as a Region to develop a Regional Spatial Development
Framework that will give effect to national land-use policy priorities. The development of the
Eastern Seaboard Region would be centered around its communities with the ease of travel
and connectivity within the region. It will showcase an advanced high-tech ICT infrastructure,
integration, and best-of-breed sustainable renewable energy offerings. This will align with

global practices and trends in developing a New African Coastal Smart City.
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1.1.2 Project Location National and Provincial Context

The Eastern Seaboard lies between the Eastern Cape and KwaZulu-Natal Province, covering
4 Districts and 17 Local Municipalities and is home to over 3,6 million people residing in
significant portions of land either communal, tribal or state owned. The region is endowed with
natural resources spanning across multiple administrative boundaries; however, it is largely

underdeveloped with poverty, unemployment and inequality rampant across the region.

The Eastern Seaboard is located along the 227 km coastal stretch between Port St Johns and
Margate. The Eastern Seaboard consists of regional development anchors, rural service
centres and dispersed rural settlements across and along the N2 corridor in municipalities
within KwaZulu-Natal to the Eastern Cape province mainly by the road network. There is
currently no city and there is limited physical and ICT infrastructure as well as economic
development. The area is endowed with natural resources spanning across multiple
administrative boundaries and lies between two (2) provinces, the Eastern Cape and KwaZulu-
Natal.

1.1.3 Beneficiaries

According to the 2016 Household survey currently 3 591 620 people living in the collective
area covering the Eastern Seaboard Development. OR Tambo has the largest population of
1 457 384 (within the Eastern Seaboard Development area) while Alfred Nzo, which is the
poorest district in South Africa, has the second largest population standing 878 635, 71.5% of
which are living in poverty. Ugu District Municipality has a population of 753 336 while Harry
Gwala District Municipality has the smallest population within the Eastern Seaboard
Development standing at 502 265.

The table below provides the estimate population in the Major Towns within the District

Municipalities that fall within the Eastern Seaboard Development.

Major Municipal Towns and | Population (estimated)
District Municipality

Port St Johns (OR Tambo DM) 166 779
Bizana (Alfred Nzo DM) 319 948
Margate (Ugu DM) 753 336
Kokstad (Harry Gwala DM) 76 753

Total
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2 EMPLOYER’S OBJECTIVES

a)

b)

d)

The objective of the engagement is to appoint a Professional Service Provider to
develop the Integrated Transportation Master Plan Eastern Seaboard Development.

In light of the above, the Department of Transport and Municipal Infrastructure Support
Agent as the leaders of Integrated Transport and Social Services workstream,
Workstream 2, has initiated a process to develop the Eastern Seaboard Regional
Integrated Transport Master Plan (ESBITMP).

The development of ESBITMP is primed around the planning of transport network that
is integrated, efficient, affordable, accessible and comprehensive. In that, a good
multimodal and/or modal interchanges are central to creating such efficient transport
networks and systems.

The ESBITMP would depict a dynamic, long-term strategies, sustainable land
use/multi modal transportation systems aimed at delivering network infrastructures
facilities, interchange termini facilities and transport services that are demand
responsive to the regional and/or the socio-economic growth strategy or the Eastern
Seaboard Regional Spatial Development Framework.

3 PURPOSE

a)

b)

d)

The purpose of ESBITMP is to develop a long-term, sustainable, comply with local and
international transportation protocols and standards, well-planned transport system
that is easy to use, affordable, accessible to all, and comprehensive in the destinations
it serves. The ESBITMP would provide for a transport system that will:

a. Facilitate the movement of goods and people,

b. Enable equitable access to economic opportunities and social services,

c. Support economic and environmental sustainability and inclusive growth; and

d. Advance the competitiveness of the ESD Region.
An integrated planning approach advocate for the development of transport system
and land uses that support the creation of a well-integrated, efficient, sustainable,
vibrant and compact to the region that maximises the investments in transport
infrastructure.
In this regard, a well-coordinated, integrated and a comprehensive transport system
would have the capacity to deliver an enhanced regional mobility, accessibility and
healthy economic. The ESBITMP would be aligned and integrated with any other ESD
planning frameworks.
The ESBITMP is therefore a forward planning tool that will provide a strategic guidance
for the delivery of a well-integrated transport system, helps identify priority projects,

resource mobilisations and/or infrastructure investments.
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e) The Eastern Seaboard Regional Integrated Transport Master Plan would seek to
capacitate and empower stakeholders, particularly municipalities with the technical
tools and systems to create an enabling environment for provisions of a smart
transportation system.

f) The system would be characterised by the use smart technologies to enhance
efficiency, advanced service design and sustainable infrastructure planning and
development.

g) The key is to enhance access to government services provided for the benefit of the
communities, the services including public education, housing, health (medical care),
and universal accessible services.

h) The fundamental objective is to ensure a strong residential growth and promotion of
the general welfare of the people and communities. The plan will outline the existing
social infrastructures and economic nodes to help accelerate economic growth and

social development.

OVERVIEW OF THE WORKS

a) The fundamentals of an Integrated Transport and Social Services workstream is to
ensure an adequate supply of transport infrastructure and services in correlation to the
demand of the users. In order to ensure the supply of transport, there is need to deliver
transport system that is:

a. Smart, accessible and integrated with land use

Efficient and effective;

Sustainable and reliable;

Safe and secure;

Comprehensive, and

-~ o a0 T

Environmentally friendly.

b) The ESBITMP is a long-term (20 years or longer) strategy for the delivery of such
effective transport network system and services that have a direct linkage to the
regional mobility and accessibility to social and economic activities.

C) The plan intends at providing strategic guidance over a 20-year period for the social
and economic policies and the capital investments that would have an impact on
transport for the Region. The ESBITMP shall focuses on addressing key transport
priorities and objectives;

a. Multi modal integration.
b. Public Transport services optimisation and system integration,
c. Transport network development (Road, Rail, Maritime (Waterways) and Air

transport).
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g.
h.

Improved regional transport connectivity.

Delivery of dynamic and active transport facilitations through a land use and
transport integration and/or Non-Motorised Transport integration,

Catalytic transport infrastructure priority project identifications

Transport implementation strategies; and funding strategies

Strong monitoring and evaluation plan

d) The Master Plan will be developed over 12 Months. The principal methodological

approach for the development of the Eastern Seaboard Regional Integrated Transport

Master Plan requires the application of humerous activities. The scope of work will

comprise of key transport network development components (focus areas) indicated

below: that includes:

a. Review of existing legislative framework on transport and land use (Policies,
Legislations, strategies, studies and plans).

b. Benchmark of best international practices (research and data analysis on the
best practice model).

c. Current Transport status Quo: Extensive data collections (primary and
secondary data).

d. Comprehensive identification and outline of key transport modes and
infrastructure relating to Roads, Rail, Maritime and Air Transport Networks),
issues and solutions/strategies.

e. Description of the current and future transport networks (Roads, Rail, Maritime
and Air Transport) and land uses.

f. Develop and define implementable funding strategies.

g. Conceptual Transport Infrastructure Investment Framework.

h. Develop short, medium- and long-term transport implementation strategies
and/or plans.

i. Identify catalytic priority projects.

EXTENT OF THE WORKS
Background

Transportation systems in the Republic of South Africa are characterized and riddled with both
intra and inter-modal inherited and/or acquired problems. To this effect, various transport
components/elements of current transport systems are operated and regulated by different

governmental agencies and private operators at all three spheres of government.
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An integrated approach in planning and development of an Eastern Seaboard Regional
Integrated Transport Master Plan is essential for the provision of a Smart Transportation
systems that helps shape territorial mobility and accessibility. Equally, transportation have the
capacity to shape an area’s economic health and quality of life, hence, it is regarded as the

heartbeat of Economic Growth and Social Development.

Thus, the Eastern Seaboard Regional Integrated Transport Master Plan would seek to
establish ways and means to improve the efficiency and effectiveness of multi-modal
transportation systems. Consequently, the development of Master Plan is focusing on devising
alternative approaches to improve coordination and integration amongst the various agencies
and operators responsible for operating various elements of transport systems and how to

better organize and operate multi-modal systems.

Currently the transport systems are neither demand responsive nor cost effective. To that
effect, there is an urgent need to invent smart transportation systems to turn around current
supply of inefficient and wasteful transport infrastructure and services to be demand
responsive aligned to existing and sensitive land use patterns.

Poor land use/transport integrated planning is aggravated by sporadic unplanned land use
within major corridors; and urban areas. It is therefore imperative to effectively relate land-use

to transport planning so that changes in one reflect the needs of the other.

There is poor rural accessibility in predominantly rural areas of this region wherein majority of
the people within the region live in the rural areas while some of the communities live in such
remote areas that accessibility is almost impossible especially during the rainy season.
Greater mobility is desired for all. This would fulfil social and employment needs by ensuring

a reasonable level of personal mobility.

Provision and maintenance of public transport is essential for public transport captive user- or
people with no modal choice. Ideally people in the rural areas should be provided with
reasonable access to transport to their places of work, school, recreation; social welfare

services delivery points, and shopping.

In order to improve the efficiency and effectiveness of future multi-modal transport systems

planning, and operations in the region, there is a need to develop an optimum alternative
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institutional organisational arrangement that will institutionalize coordination amongst various

modes; and integration of different available services.

The Plan shall take serious cognizance of the transportation need to develop both institutional
and human technical capacities and efficiencies in the quest of developing and operating

sustainable state-of-the- art transportation systems in the region.

5.2 Transportation networks-road, railway, inland waterways, air, and maritime

According to the Reviewed White Paper on National Transport Policy, 2021 the Department’s
vision is to provide a transport system which will; “provide safe, reliable, effective, efficient,
and fully integrated transport operations and infrastructure which will best meet the needs of
freight and passenger customers at improving levels of service and cost in a fashion which
supports government strategies for economic and social development whilst being

environmentally and economically sustainable”.

The White paper also stipulates that the “broad goal of transport is the smooth and efficient
interaction that allows the society and the economy to assume their preferred form and using
transport systems should be consistent with those that have been set for the country as a
whole meeting basic needs, growing the economy, developing human resources, and

democratizing the state and society.”

In this regard, the essence is to deliver the transportation networks-road, railway, inland
waterways, air, and maritime (passengers and freight) ‘status quo’ primarily concerned with
establishing the basic facts needed for any meaningful long-term planning. The presentation
of facts will be quite candid so as to describe the regional status quo of various land uses
versus the supply of transport services and to indicate alternative models for reliable forecasts

over the planning period.

An estimation of the amount, kind and location of travel likely to take place from land uses
perspective within the region will be undertaken. This is related with the growth and change in
the region and in its travel requirements between now and the coming 20 years. It will delineate
the demographic history and economic growth in the region and project these through 20 years

long term projections.
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The future uses of land will be detailed and future travel requirements will be computed. These
future travel requirements will be scaled against the existing supplies of transportation services

so that the magnitude of needed future improvements will be known.

This will set forth the criteria for planning, including standards for transportation facilities and
for servicing the various land uses. Plans for regional transportation network systems and

structural lay outs and public transport infrastructure facilities will be developed and tested.

5.3 Air Transport Plan

The ESBITMP will take cognisance of the existing aviation infrastructure facilities and services
for both passengers and freight transportations. The current state of aviation management
systems would help in developing a smart airport development strategy for the region.

Currently, ACSA as the responsible agency, is in process of developing airport regional
network development strategy. The strategy will be integrated within the master plan to help
addresses the air transport management and operational challenges and probable deals with

the element of airports improvements.

5.4 Maritime plan

The NPA is responsible for the port’s development planning in South Africa. In 2004 the NPA
embarked on a process of developing a National Ports Development Plan for all sea-ports.
The Master plan will need to take into the account the development of Small Harbours and
commercial ports within the regions. There is a need to further look into the maritime
development strategies and development of integrating maritime transport with other modes

of transport to ensure seamless movement of goods within and outside the region.

5.5 Rail Transport

At the moment the provision and maintenance of rail infrastructure facilities is a national
function under TRANSNET (for freight) in the Department of Public Enterprise and PRASA
(for Passenger) in the National Department of Transport. In the development of ESBITMP, the
consultant will look into mechanisms to enhance the role of municipalities and provinces in the
planning of rail transport (Passenger and Freight). The involvement of provinces in the
revitalisation of rail branch lines for freight movement. The consolidation of rail passenger and
commuter entities. Develop a comprehensive status analyses report on the rail transport both

in passenger and freight. Provides smart rail integrated transportation systems.
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5.6 Road Transport: Road Infrastructure Planning

One of the functions of the Minister is to develop a framework for roads development in the
country. Informed by the White Paper on National Transport Policy, the Road Infrastructure
Strategic Framework for South Africa (RISFSA) has been developed to fulfil this critical
function. RISFSA is the embodiment of roads policy in South Africa and serves as a blueprint
for roads development across the spheres of government i.e. all roads plans need to be
aligned with it.

SANRAL is responsible for the development of a plan for the development of national road
infrastructure. The SANRAL is responsible to identification of a network of strategic national
roads that need to be developed, maintained and rehabilitated to ensure that transport costs
are realistic, transit time is reduced and mobility is enhanced.

Provinces are responsible for the development of plans for the regional road network
infrastructure that forms an economic backbone and social anchor. At municipal level
integrated development plans (IDPs) have been implemented as the official framework for
planning and decision-making. As part of the IDPs municipalities are required to develop
integrated Transport Plans (ITPs), which should contain the infrastructure plan for roads,
among others.

5.7 Non-Motorised Transport

Non-Motorized Transportation (NMT) includes all forms of travel that do not rely on an engine
or motor for movement. This include walking and bicycle, and using small-wheeled transport
(skates, skateboards, push scooters and hand carts) and wheelchair . These modes of
transport can provide both recreation and transportation. For example, some people will
choose to walk or bicycle rather than drive because they enjoy the activity.

The importance of non-motorized transport can be summarized as follows: they provide door-
to-door transport; Non-motorized infrastructure usually has a very high spatial penetration;
Non-motorized do not lead to waiting, times compared with waiting at public transport stops;
Non-motorized have a favourable environmental performance; they are cheap transport

modes.

5.8 Land use-Analysis
The potential service provider/consultant shall analyse and forecast the identified major land
uses’ development intensity, and density of land that is currently in use, and the proportion
and stability of any land use earmarked for different future land uses. Land use potential is a
measure of the scale of socio-economic activity that takes place on a given area of land. Such
an activity may be, but not limited to,

a) residential families in their households

b) commercial or retail-shoppers in various malls or centres,
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c) office complexes-executive boardrooms and conference centres

d) education-scholars at academic institutions,

e) Home Affairs and social development services

f) manufacturing-workers tending machines

g) tourism and/or recreation-crowds playing/watching sporting activities,

h) multi-modal transportation terminal facilities
The fundamental objective is to undertake a quantitative analysis and determine; interaction
equation or a state-of-the-art model that expresses the amount of trip generations and

attractions and their spatial distribution as a function of the land-use transportation systems.

5.9 Network Analysis
The analyses of transport network in the region is essential as it will help generate an
understanding of each transport mode’s network in order to determine the performance of

each parameter; and the sensitivity of each parameter’s coefficient.
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5.10 Location of the works District Context

The Eastern Seaboard Development is a multi-nodal (polycentric) development anchored by
various nodes, namely: Port St Johns, Bizana, Margate and Kokstad. These nodes are
respectively situated in the Districts of O.R. Tambo, Alfred Nzo, Ugu and Harry Gwala.

The above depicted (Figure 1) Eastern Seaboard Region covers the geographic area of the
provinces of the Eastern Cape and KwaZulu Natal. It incorporates the four Districts and
seventeen Local Municipalities highlighted in Table 1 below.

EASTERN CAPE PROVINCE KWA-ZULU NATAL PROVINCE

1. Ingquza Hill Local Municipality 1. Dr. Nkosazana Dlamini-Zuma Local
Municipality

2. Port St John’s Local Municipality 2. Greater Kokstad Local Municipality

3. Nyandeni Local Municipality 3. Ubuhlebezwe Local Municipality

4. Mhlontlo Local Municipality 4. Umzimkhulu Local Municipality
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5. King Sabatha Dalindyebo Local
Municipality
1. Matatiele Local Municipality 1. Ray Nkonyeni Local Municipality
2. Umzimvubu Local Municipality 2. Umdoni Local Municipality
3. Mbizana Local Municipality 3. Umzumbe Local Municipality
4. Ntabankulu Local Municipality 4. Umziwabantu Local Municipality

6 PROJECT STAGES AND DELIVERABLES

PHASE 1: INCEPTION AND INITIATION REPORT

Development of a project implementation plan setting out the process and activities for the
development of the Eastern Seaboard Regional Integrated Transport Master Plan which will

include the following:
1. Stakeholder identification and clustering.
2. Specification of roles and responsibilities (organogram).

3. Outline and detail plan comprising of the following:

Conceptual Plan.

¢ Project Management Plan.

e Risk Management.

e Information and data Resource Plan.

e Stakeholder Management and Social facilitation Strategy.
e Communication and Marketing Strategy.

e Capacity Building and Skills Transfer Plan.

e Monitoring and Evaluation Strategy.

The Service Provider must demonstrate that the project has been well thought out and

conceptualized.

Deliverable — Initiation and inception report covering all of the above

PHASE 2: STATUS QUO RESEARCH REPORT

1. Situational Analyses and Projections
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Identify the population numbers and growth projections to 2050, settlement spread, transport

demand by all settlements and movements, income profile and transport affordability,

transport types, transport infrastructure requirements, relevant infrastructure authorities, their

state of readiness to deliver, transport systems, relevant transport authorities and their

readiness to deliver, finance and budgetary requirements by all involved, institutional

arrangements required to drive the implementation of both infrastructure and transport

systems.

2.

3.

Prioritization

The identified required infrastructure and transport systems would be prioritised and
the relevant authority would make a final determination.

The provision of infrastructure versus transport systems/modes would be separated.
Procurement for the delivery of each are best done separately. For example, a bus
transport system would require very different roads infrastructure compare la to a train
service that may require its own rail line, stations and intermodal facilities to interact
with other transport modes.

Overview

The Status quo also provides an overview of current transportation systems, land use,

demographic and socio-economic conditions. The activities for Phase 2 include but not limited

to the following:

a)
b)
c)
d)
e)

f)

9)

h)

International and national legislative and policy context.

Demographics, Socio-economic and, land use analysis.

Current travel patterns and characteristics.

Current supply and use of existing transportation infrastructure facilities.

Current supply and provision of existing transportation services.

Current transport networks (Road, Rail, Maritime and Air Transport networks) in the
region.

Current institutional organisations, jurisdiction/interactions, capacities and
performance.

Identification of priority regional development anchors, nodes, corridors, special zones,
precincts, and infrastructure requirements in line with the ESRSDF.

Identification of relevant infrastructure sector plans and programmes, investment
strategies and interventions for the following key sectors — Home Affairs, Sports, Art
and Culture, Social Development, human settlements, information and
communications technology, health, education, environment and heritage, maritime

and eco-tourism infrastructure.
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)

Identify linkages and alignment with other existing master plans available from other
sectors.

k) Research regional investment priorities, interests, and funding mechanisms.

Research concept of smart transportation and social services infrastructure and

conceptualization of smart infrastructure in the context of the Eastern Seaboard.

m) Research on integrated transport master planning and integrated infrastructure

planning and its application to the Eastern Seaboard.

n) International best practice and lessons learnt on Transport Master Plans.

Deliverable — Status Quo Research Report covering all of the above

PHASE 3: EASTERN SEABOARD REGIONAL TRANSPORT NETWORK AND LAND USE
ASSESSMENT AND ANALYSIS REPORT

1.

Conceptual spatial layout planning

Conceptual Transport and land use integration layout design of the Eastern Seaboard

including but not limited to the following aspects:

f)
9)
h)

e Transport and land use integration vision and network design narrative for priority
of regional transport development in line with the ESRSDF vision, principles,
strategies, and plans.

¢ Define and conceptualize smart transportation system to smatrt city linkages.

Comprehensive transportation networks infrastructure assessment and analysis
Comprehensive Infrastructure Assessments, Analysis, Synthesis and Implementation
Plans for the following sectors for the Eastern Seaboard Regional Integrated Transport
Master Plan must include the following:

Air Transport Networks

Maritime Transport Networks

Logistical Networks

Road Networks

Rail Transport networks

Information and Communication Technology

Economic, education & health and other social infrastructure

Agriculture, environment, heritage (cultural and indigenous resources), Coastal and
Oceans economy infrastructure.
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3.

9)

h)

Land Use Assessment and Analysis of:

Priority areas identified in the Regional and Municipal Spatial Development
Frameworks and projects as per municipal IDPs.

Priority areas for Land Use requiring infrastructure to meet the demands for the
Eastern Seaboard development.

Identified major land uses’ development intensity, and density of land that is currently
in use, and;

The proportion and stability of any land use earmarked for different future land uses.

Transport Assessment and Analysis of:
Existing and planned transportation modes in the region

a. Existing road network.

b. Existing rail network.

c. Existing air network.
Ocean transportation modes.
Public Passenger Transportation systems Analysis.
Proposals to the transport network that would be required to meet the demands for
regional development priorities.
Existing and planned freight and logistics hubs.
Indicate smart, sustainable, innovative, green and cost-effective infrastructure
solutions.
Information contained in recently compiled transport plans may be used where such is
available and reliable.

A Transport Implementation Plan with budget estimates and timelines based on:

1. Demand projections for the next 20 years.

2. Develop an implementation plan with funding requirements and timeframes
(short to long term projects) as well as identify potential funding sources.

Economic, Health and Education, and other Social Facilities Assessment and
Analysis of:

a) Existing key economic infrastructure as drivers of job creation and sustainable
economic growth. Define the economic sectors and their location.

b) Plans of proposed key economic infrastructure projects.

c) Existing provincial and municipal health care facilities (district, regional,
specialized, and central hospitals as well as community health centres and primary
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health care centres).

d) Planned provincial and municipal health care facilities to be developed.

e) Existing public primary, high schools and higher education facilities, type skills and
curriculum provided.

f) Planned public educational facilities to be developed.

g) Existing public social facilities.

h) Planned public social facilities to be constructed.

i) Priority projects for large scale upgrades and refurbishment.

j) Proposals on smart economic, health and education, social facilities for the digital
advancement of communities in the Eastern Seaboard.

k) Indicate smart, sustainable, innovative, green and cost-effective infrastructure
solutions.

[) An Economic, Health and Education, and other Social Facilities Implementation
Plan with cost estimates and timelines based on:

1.

2.

Demand projections for the next 20 years.

Develop an implementation plan with funding requirements and timeframes
(short to long term projects) as well as identify potential funding sources.

Deliverable: Eastern Seaboard Regional transport network and land use assessment and

analysis report

PHASE 4: DRAFT EASTERN SEABOARD REGIONAL INTEGRATED TRANSPORT
MASTER PLAN

The Draft Eastern Seaboard Regional Integrated Transport Master Plan will comprise of, but

not be limited to the following aspects:

1. Eastern Seaboard policy context and imperatives

Transport vision and principles.

Network Development Objectives.

Transport Network Development proposals and Strategies.
Integrated Transport and land use.

Universal access facility development strategies.
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Detailed transport network plans (strategies) for the identified priority regional transport and

land use development areas (regional development anchors, towns, settlements nodes,

special economic zones, precincts, corridors, and network connectivity.) based on the

settlement hierarchy and spatial structuring components.

>

10.

Regional development nodes (e.g., primary, secondary, tertiary nodes, corridors, and
network connectivity.)

Special Economic Zones (e.g., economic, industrial, and recreational zone)

Detailed precinct or area plans (e.g., mixed land use, airport, harbour precinct, civic

centre precincts).

Determine smart land use patterns and systems and transport network connectivity.
3D visual layout designs for identified areas where required.

Detailed infrastructure sector plans for the identified priority regional development
area (anchor towns, nodes, precincts, special zones and networks) with existing and
proposed infrastructure layout for each sector with links to information on proposed
projects.

Incorporation of smart concepts and technology including sustainability, innovation,
eco-friendly and cost-effective solutions for infrastructure development in the Eastern
Seaboard region.

Comprehensive Infrastructure Investment Implementation Plans for each priority
regional transport network development with a breakdown of the infrastructure
projects with funding requirements and timeframes (short to long term projects) as
well as potential funding sources.

Infrastructure Master Plan Geographic Information System (maps).

Governance and Institutional arrangements with proposals on appropriate
institutional arrangements that would ensure coordinated planning and delivery of
infrastructure across Government and the private sector as well as the monitoring
and evaluation of the implementation of the Eastern Seaboard Transport Master
Plan.

Implementation and management measures.

Monitoring and Evaluation processes.

Deliverable: Draft Eastern Seaboard Regional Integrated Transport Master Plan

PHASE 5: PUBLIC PARTICIPATION AND 2" DRAFT EASTERN SEABOARD
INTEGRATED TRANSPORTATION MASTER PLAN.

1. Stakeholder Consultation and Public Participation
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a) Stakeholder engagements will occur throughout the development of the Master Plan
as per the Stakeholder Management and Social Facilitation Plan, and other role-
players will be identified and consulted.

b) Bilateral engagements will be held with identified Municipalities, National and
Provincial Sector Departments, Traditional Authorities, State Owned Enterprises,
relevant interest groups, private sector investors and other stakeholders.

c) Advertisement of the Draft ESBITMP in relevant public print media platforms in the 2
Provinces for public comment for a period of 60 days.

d) Engagements with communities will be take place as outlined with the Stakeholder
Management and Social Facilitation Plan.

e) Analysis of comments and preparation of final draft ESBITMP.
2. Capacity building and Skills Transfer

Capacity building is an integral part of the process to ensure that there is appreciation,
understanding, ownership, implementation, monitoring and evaluation, as well as

accountability.

This should include workshops on all aspects of the project from spatial planning to
infrastructure investment, as well as tools and mechanisms to create a conducive

environment to attract investment and mobilising private funding.

The process should ensure that skills transfer is achieved within the relevant
municipalities/government departments and other stakeholders including the
capacitation of young professionals in line with the Capacity Building and Skills

Transfer Plan.

3. 2" Draft Eastern Seaboard Integrated Transportation Master Plan
The Revised Draft Eastern Seaboard Regional Integrated Transport Master Plan will

also include the following:

1. Transport networks, Passenger Transportation and Infrastructure Information
System (GIS) to be incorporated into the Transport and Land Use Information
System on the Eastern Seaboard Website.

Universal access network development strategies.

Monitoring and evaluation Framework.

3D visual layout designs to be incorporated into the Eastern Seaboard Website.
Stakeholder Engagement and Social facilitation report.

Capacity building and Skills Transfer Report.

Communication and Marketing Presentations and Marketing material.

Noahswd

o

Information and data References.

9. Implementation management measures.
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10. Governance and Institutional Arrangements.

Deliverable: Public Participation Report and 2nd Draft Eastern Seaboard regional Integrated
Transport Master Plan

PHASE 6: CLOSEOUT REPORT AND FINAL APPROVED EASTERN SEABOARD
INTEGRATED TRANSPORTATION MASTER PLAN

The final Eastern Seaboard Regional Integrated Transport Master Plan will all components
project, include the following:

1. Eastern Seaboard Regional Integrated Transport Master Plan with an Executive
Summary.

2. Transport Networks, Passenger Transportation and Infrastructure Information
System (GIS) to be incorporated into the ESRDF Spatial Information System on the
Eastern Seaboard Website.

3. Universal access network development strategies.
4. 3D visual layout designs to be incorporated into the Eastern Seaboard Website.
5. Final Stakeholder Engagement and Social facilitation report.

6. Final Communications and Marketing Report including all marketing material and
presentations.

7. Final Capacity building and Skills Transfer Report.
8. Information and data References.

Deliverable: Closeout Report And Final and approved Eastern Seaboard Regional Integrated

Transport Master Plan

7 REPORTING REQUIREMENT
The following recurring reports would be required from the Service Provider as per format to
be agreed upon with the employer.
Phase 1: Inception And Conceptualization
Phase 2: Status Quo Research Report
Phase 3: Eastern Seaboard Regional Transport Network And Land Use Assessment And
Analysis Report
Phase 4: Draft Eastern Seaboard Regional Integrated Transport Master Plan
Phase 5: Public Participation And 2nd Draft Eastern Seaboard Regional Integrated
Transport Master Plan
Phase 6: Close-Out Report and Final Eastern Seaboard integrated Transportation Master

Plan and Contract Closeout
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8 FREQUENCY OF REPORTING;

a) Weekly progress reports during the first month indicating progress on achievements

and identified challenges requiring urgent attention.

b) Stakeholder engagement reports to be submitted in each Phase.

C) Monthly progress reports on the 25th day of each month.

d) Contract Closeout report to be submitted at least 2 weeks prior to the contract end

date.

9 PROFESSIONAL FEES CALCULATION

Professional fees excluding additional costs must be calculated as a percentage of the total

professional fees costs. After coming to the product thereof, payment of professional fees will

be divided into % per Professional Fees Stage/Phase according to the table below.

PHASES % PAYABLE ESTIMATE DELIVERABLES

TIMEFRAMES

(months)
Phase 1: Inception And 5% 1 Signed Contract and accepted Project]
Conceptualization Inception Report
Phase 2: Status Quo Research 5% 2 Status Quo Research Report
Report
Phase 3: Eastern Seaboard 10% 3 Eastern Seaboard Regional Integrated
Regional Transport Network Transport  Network and  Services
And Land Use Assessment And Assessment and Analysis Report
Analysis Report
Phase 4: Draft Eastern Seaboard 30% 2 Draft Eastern Seaboard Regional Eastern
Regional Integrated Transport Seaboard Regional Integrated Transport
Master Plan Master Plan
Phase 5: Public Participation And 40% 2 Public Participation & 2" Draft Eastern
2nd Draft Eastern Seaboard Seaboard Regional Eastern Seaboard
Regional Integrated Transport Regional Integrated Transport Master
Master Plan Plan
Phase 6: Close-Out Report and 10% 2 Close-Out Report and Final Eastern
Final Eastern Seaboard integrated Seaboard integrated Transportation Master
Transportation Master Plan and Plan and Contract Closeout
Contract Closeout
TOTAL 100% 12

10 QUALITY ASSURANCE

A project steering committee will form part of the Quality Assurance team with Project Steering

Committee engagements to be scheduled per phase to interrogate the quality and content of

each deliverable.

Tender NO: MISA/IDMS/ESB/015/2022/23
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11 TIME FRAMES
MISA expects the project to be completed within 12 months from the date of acceptance of

award. Proposal for early completion of project would be appreciated. The Service Provider

has to propose the implementation schedule and cost together with cash flow projection

accordingly.

12 GENERAL REQUIREMENTS OF THE TENDERER

Tenders must take note that this requirement is not for evaluation purpose but will be part
of contractual requirement or obligation on the part of the successful bidder during project
implementation.

Tenderers must demonstrate knowledge and practical experience in preparation of
Integrated Transportation Master Plan. This experience must only relate to instance where

the tenderer acted as the main/principal consultant.

The Successful Tender must have within their employ the following resources;

No | Resource/Role Minimum Professional Minimum Number of
Qualification Body Experience
Required
1 Transportation Planner | Bachelor's degree / B | ECSA 10 years in Transportation
Project Leader Tech (NQF 7 In Civil Planning
Engineering
2 Civil Engineer (Roads) Bachelor's degree / B | ECSA 8 years
Tech (NQF 7 In Civil
Engineering
3 Port Planner and | Bachelor's degree / B | ECSA/Other 8 years in maritime
Development Tech (NQF 7 In | relevant transportation
Engineering
4 Air Transport Planner Bachelor’'s degree / B | ECSA/Other 8 years in air transport
Tech (NQF 7 In | relevant planning
Engineering
5 Town and Regional Bachelor's degree / B | SACPLAN 8 years
Planner Tech (NQF 7 in Town
and Regional Planning
6 Architect Bachelor’s degree / B SACAB 8 years
Tech (NQF 7 in
Architecture or
Architectural
Technology
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No Resource/Role Minimum Professional Minimum Number of

Qualification Body Experience
Required
7 Transportation Bachelor's degree / B | N/A 8 years
Economist Tech (NQF 7) of
Commerce in
Transportation
Economics.
8 Financial Practitioner Bachelor's degree / B | N/A 8 Years
Tech (NQF 7) in
Finance
9 Environmental Bachelor's degree / B | SACNASP 8 years
Practitioner Tech (NQF 7) in
Environmental Science
or Environmental
Management
10 GIS Practitioner Bachelor’'s degree / B | SAGC 8 years
Tech (NQF 7) in
Geographic

Information Science or
Geographic

Information Systems

The Tenderer must have an operational office accessible to the Employer at any given time
with necessary support staff, hardware and software.

13 SUBCONTRACTING

Should the Service provider subcontract work, it should not be more than 25% of the total

value of the contract.

14 PERMITS AND WAY LEAVES
All authorisations and specialists’ studies relating to the preparation of any project identified

shall be the responsibility of the Service Provider.
15 STAKEHOLDER MANAGEMENT AND COMMUNICATION

The Eastern Seaboard Development/ New Coastal Smart City is a multi-sectoral initiative; a
proper stakeholder audit and scanning would be conducted to develop a comprehensive
stakeholder matrix so that all stakeholders' goals and objectives are aligned with the
advancement of the proposed Eastern Seaboard Development and the New African Coastal

Smart City development.

Page 105 of 115

Tender No: MISA/IDMS/ESB/015/2022/23 Initials: .......ccveenneen.

EN



The main duties of the function as the following:

a) Liaise with MISA, government, affected communities, external stakeholders and

authorities and promote cooperative working relations to realise Eastern Seaboard

Development and the New African Coastal Smart City projects.

b) Conduct informative meetings and workshops about the proclamation of Eastern

Seaboard Development and New African Coastal Smart City projects with authorities

and the public.

¢) Represent MISA’s and government’s views in an open-minded, confident, and credible

manner and be the ideal face of the projects.

d) Ensure that economic, social, and environmental success is accurately represented

and understood by all relevant parties and communities.

Stakeholder /
Participant

Role

RACI
classification

Project
Custodian -MISA

CEO of MISA overall project custodian.
Support the ESBITMP development.

Approve the final ESBITMP.

Accountable

Project Manager
- MISA

Provide overall Project Management.

Budget control.

Review/approve all project elements and reports.

Reports progress at certain strategic platforms as required.
Stakeholder management.

National Project Steering Committee and Provincial Structures
established.

Provides project direction (service providers, affected
stakeholders, beneficiaries, etc.).

Review and approve all reports produced in the Phases of the
development of the ESBITMP.

Support in the development of the communication plan.
Stakeholder consultation arrangements.

Approval of schedule and budget before approaching the
relevant affected parties.

Monitor and direct project progress by the programme

Responsible
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Stakeholder /

Role

RACI

Participant classification
plan/schedule.
Stakeholder capacity building.
National Project
Steerlr!g Provide technical support to the project Direct/lead. Consulted
Committee and
Provincial Advise on all matters related to project objectives and outcomes.
Structures
Support development of the ESBITMP.
Ensure the participate of relevant stakeholders.
SALGA
Participate the National Project Steering Committee and Consulted
Provincial Structures.
Traditional
Authorities Consulted through Traditional Authority structures. Consulted
Consulted through the DDM Structures.
Stakeholder consultations and capacity.
Relevant
National and Participate in National Project Steering Committee and Provincial | Consulted
Provincial Structures and Workstreams.
Sector
Departments ; ;
and State Provide technical support.
Owned Entities . N .
Provide the required information.
Participate in the Project Steering Committee and specific
consultation with the relevant branches in the Departments and
entities.
Asset  Owners
/Municipalities Participate in DDM Structure. Consulted
Provide enabling environment for engagements on all aspects
and phases during the development of the Master Plan.
Provide all required information.
Participate in consultations and capacity building workshops.
Service
Providers/Tende Develop the ESBITMP. Responsible
rers

Ensure stakeholder consultations.
Capacity building of relevant stakeholders.

Meet all requirements and deliverables.
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Stakeholder /| Role RACI
Participant classification
Communities

e  Consulted through Municipal structures or forums.
e Consulted during the 60 days public participation process.

e Beneficiaries of improved spatial planning and infrastructure
development and investment.

e Participate in public participation processes.

Consulted

Informed

16 REPORTING STRUCTURE
MISA will lead the project supported by the National COGTA, the Eastern Seaboard National

Project Steering Committee (NPSC) and KwaZulu Natal and Eastern Cape Provincial Project

Steering Committees (PPSCs), 4 Districts, 17 Local Municipalities, Traditional Authorities,

local communities, private sector and other interested and affected parties.

Project management Structure:

| NCoGTA |
1
I

MISA

KZN PSC National PSC EC PSC

DDM
Structures

Municipalities
-
Local Communities,

NPO, Businesses,
Traditional Authorities
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17

INFORMATION DISTRIBUTION AND SUBMISSION OF THE EASTERN SEABOARD
REGIONAL INTEGRATED TRANSPORT MASTER PLAN

a)

b)

d)

f)
9)

h)

)

K)

Submissions should be in the form of both hard and electronic versions of the
ESBITMP.

The final document must be accompanied by all maps in the relevant ArcGIS software
package format, 3D layout design in relevant 3D modelling software, as well as
electronic image files (e.g., JPEG, GIF) including geodatabases containing all the
spatial datasets.

Layout plans and designs will be submitted in the required format, eMetadata must be
provided for all derivative data sets according to the applicable metadata standards of
the Republic as published by the Committee for Spatial Information (CSI)

The Service Provider will be expected to use the Eastern Seaboard website and must
work jointly with the other MISA appointed Service Providers to develop and/or improve
the website which will consist of all Master Plan information.

Spatial and Infrastructure (GIS) Information and data and 3D spatial layout designs
must be integrated into the Eastern Seaboard GIS system and Website

All project Phases and other documents must be placed on the Website.

The Service Provider will be expected to develop and distribute printed copies of the
ESBITMP documents, Communication and Marketing material during physical
stakeholder consultations.

The Communication and Marketing material documents (including summarised
version of the ESBITMP) will be prepared in the different languages (English, IsiXhosa
and lIsiZulu) and distributed to the relevant stakeholders during stakeholder
engagements.

Electronic and where necessary printed copies shall be distributed a week prior to
meetings as per approved stakeholder engagement and consultation plan, or as
determined by the MISA Project Manager.

Stakeholder engagements must be recorded via agenda, minutes, signed attendance
registers and photos (for physical meetings) as well as recordings of any online
engagements.

All presentations made during the period inclusive of a comprehensive final
presentation must be submitted in electronic format (MS PowerPoint).

All Marketing Material (e.g., brochures, banners, posters etc) to be submitted in
hardcopies and placed on the website. The material will be prepared in the different
languages (English, IsiXhosa and IsiZulu) and shared with the relevant stakeholders

during consultations. All artwork in the format designed must be supplied to MISA.
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18 RISK MANAGEMENT
The Service Provider is responsible to identify relevant risks to the project and is expected to

factor these risks into the pricing Schedule and to take steps to mitigate these risks during the

period of providing the service. These risks may include:

a) Limited information for the developments in the Eastern Seaboard Development.

b) Lack of infrastructure data and information from the Municipality and other

stakeholders.

¢) Insufficient stakeholder involvement.

d) Protracted delays by the municipality and other stakeholders in providing available

information relevant to projects

e) Unclear information and parameters from relevant stakeholders.

Risk Risk Description Impact Likelihood | Mitigation
MISA to ensure alignment
of identified municipal
. General lack of . ; :
Understanding . projects with the spatial
S understanding of : . -
of spatial vision . Medium Medium vision of the ESD as
the ESD and its ; X .
of the ESD s outlines in the Regional
spatial vision ;
Spatial Development
Framework
Willingnessto | Lack of willingness High High MISA to constantly
participate in by Municipalities to communicate the ESD
the ESD from participate in the project preparation
the side of ESD and support progress through the Joint
municipalities | the identification of Accounting Officers Forum
projects
Delays in Delays from High High MISA to engage Municipal
municipal municipalities wit Accounting Officers on the
delays granting the support and speed of
required approvals providing the necessary
for studies required approvals
for project
preparation
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MISA%Y

MUNICIPAL INFRASTRUCTURE
SUPPORT AGENT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT
Cooperative Governance & Traditional Affairs
Tender no.: MISA/IDMS/ESB/015/2022/23

PROJECT: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO
DEVELOP EASTERN SEABOARD REGIONAL INTEGRATED TRANSPORT MASTER
PLAN (ESBITMP).

PART C3 : SCOPE OF WORK

C3.1 PROJECT DESCRIPTION AND SCOPE OF CONTRACT
NOT APPLICABLE
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MISAZF

MUNICIPAL INFRASTRUCTURE
\ SUPPORT AGENT

MUNICIPAL INFRASTRUCTURE SUPPORT AGENT

Cooperative Governance & Traditional Affairs

Tender no.: MISA/IDMS/ESB/015/2022/23

PROJECT: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO
DEVELOP EASTERN SEABOARD REGIONAL INTEGRATED TRANSPORT MASTER
PLAN (ESBITMP).

PART C4 : SITE INFORMATION

C4.1 LOCALITY PLAN
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C4.1 LOCALITY PLAN

The Eastern Seaboard is located along the 227 km coastal stretch between Port St Johns and Margate. The

Eastern Seaboard consists of regional development anchors, rural service centres and dispersed rural settlements
across and along the N2 corridor in municipalities within KwaZulu-Natal to the Eastern Cape province mainly by
the road network. There is currently no city and there is limited physical and ICT infrastructure as well as economic
development. The area is endowed with natural resources spanning across multiple administrative boundaries and
lies between two (2) provinces, the Eastern Cape and KwaZulu-Natal.
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C4.2 CONDITIONS ON SITE Not Applicable
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C4.3 TEST RESULTS Not Applicable

Page 115 of 115

EHN
Tender No: MISA/IDMS/ESB/015/2022/23 Initials: .......ccveenneen.



