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PART T1: TENDERING PROCEDURES

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER

The eThekwini Municipality’s Roads Provision Department seeks to appoint Panels of Contractors for use on
an “As-and-when-required” basis for a period of three years. The intention for the establishment of the Panels
is so that any operational, emergency, urgent, capital or unforeseen projects can be awarded without first
having to start a lengthy procurement process. The panels will be evaluated and formulated using the
submitted Rates for a “basket” of items. When required, Contracts for specific Works will be issued using
Works Package Orders. These will also be compiled using the submitted Rates.

The Works, when required, will include, inter-alia, the upgrading of gravel to surfaced roads, provision of lanes
and passages in informal/ undeveloped areas, roadway/ intersection improvements, new or upgraded
pedestrian facilities, and other related, miscellaneous, unscheduled, emergency Works.

The establishment of the panels gives no guarantee of any quantum of works being issued. Work Package
Orders may be issued on an “As-and-when-required” basis, dependant on adequate funding being sourced.
The use of the panels will be on a non-exclusive basis. It will be at the Employer’s sole discretion if the panels
will be used, or if projects will be facilitated through any other procurement mechanism.

Subject Description Tender Data
Employer The Employer is the eThekwini Municipality as represented by: C.1.1.1
Deputy Director: Roads Provision
Tender Documentation is to be downloaded from the National Treasury’s c1.2
Documents eTenders website or the eThekwini Municipality Website:

e https://www.etenders.gov.za/
e https://www.durban.gov.za/pages/business/procurement

CIDB Eligibility It is estimated that Tenderers should have a CIDB contractor grading Cc.21.2
designation of 5 OR 6 CE (or higher).

Meeting Type Compulsory Clarification Meeting c.27

Meeting Details  Location: Hoy Park: Parking entrance off Somtseu Road: c.2v

29°50'43"S: 31°01'52"E

Time and Date:10h30 on 20/10/2026, Questions and answers
from the clarification meeting will be consolidated and uploaded
on the 05 November 2026

Seek Clarification Queries relating to these documents are to be addressed to the C1.4
Employer’s Agent’s Representative whose contact details are:
Name: Buhlebenkosi Nokwe
Tel: 031-322-2289
eMail: Buhlebenkosi.Nokwe@durban.gov.za

Submitting a The Tender Offer (hard copy) shall be delivered to: C.2.13

Tender Offer The Tender Box in the foyer of the Municipal Building,166 KE Masinga

Road, Durban

An electronic submission, via the eThekwini Municipality JDE System
(ESP Module), is also to be made. Refer to Part T1.1.2 and Tender Data:
C.2.13. Notwithstanding the electronic submission, a tender offer will
only be deemed valid if the “hard copy” submission has been made.

Closing Time The Tender Offer (hard copy) shall be delivered, and the electronic C.2.15
submission completed, both on or before 13/11/2026, at or before 11h00.

Evaluation of The 80/20 Price Preference Point System, as specified in the SCM C.3.1

Tender Offers Policy: Section 52: Preferential Procurement will be applied in the
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evaluation of tenders. Tender Data: C.3.11: Evaluation of Tender
Offers details the awarding of Preference Points, and other related
evaluation requirements.

Requirements for sealing, addressing, delivery, opening, and assessment of tenders are stated in the Tender Data

CIDB B.U.l.L.D. Programme Standards

Standard for Indirect Targeting for Enterprise Development through Construction Works Contracts | Not Applicable

Standard for Developing Skills through Infrastructure Contracts | Not Applicable
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T1.1.2: NOTES TO TENDERERS

These “Notes to Tenderers” are intended to provide guidance
regarding tendering obligations and requirements.

Compliance requirements are stated in the relevant parts of the Tender Data: T1.2.

GENERAL

1)

2)

The words BID, TENDER, QUOTATION, and REQU EST FOR QUOTATION (RFQ) are interchangeable
throughout this procurement document.

JDE-ESP Module refers to the Ethekwini Supplier Portal module on the eThekwini Municipality JDE
System. Refer to Part T1.1.2.

eThekwini Supply Chain Management Policy (SCMP)

The requirements as stated in the Employer’s SCM Policy include, but are not limited to, the following:

1)

2)

3)

4)

Section 14(4): ETM Supplier Database

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to
be registered on the eThekwini Municipality’s Supplier Portal.

In the event of the Tenderer not being registered on the eThekwini Municipality’s Supplier Portal, the
Tenderer must register on the internet at www.durban.gov.za by following these links:
» Business
» Supply Chain Management (SCM)
» Accredited Supplier and Contractor Database.

The following is to be noted:

e The information for registration as in the possession of the eThekwini Municipality will apply.

¢ |tis the Tenderer's responsibility to ensure that the details submitted to the Municipality are correct.
e Tenderers are to register prior to the submission of tenders.

Section 20(1)(d)(i): Audited Financial Statements

Audited Financial Statements are required to be submitted if the value of the tender offer exceeds R10
million (incl. VAT). See Returnable Form: MBD 5 and Returnable Form: Contracts awarded by
Organs of State in the past 5 years.

Section 20(1)(d)(iii): Contracts Awarded during the past 5 Years

Tenderers are to include with their submission a listing of any contracts awarded to the Tenderer during
the past 5 years, including particulars of any material non-compliance or dispute concerning the
execution of the contracts. Tenderers are referred to Returnable Form: MBD 5

Section 13.1(b)(vii), 20(1)(d)(ii), 28.2(d), 29.6(a), 38.1(d), and 29.14: Municipal Rates and Taxes
(Fees)

Tenderers are to refer to Returnable Form: Declaration of Municipal Fees to certify that they have
no undisputed commitments for municipal services towards any municipality. Prior to an award, a
Tenderer’'s municipal rates and taxes cannot be in arears. Should a Tenderer be in arrears with respect
to municipal services and has formalised an agreement with the respective municipality to offset the
arrears, the agreement must be in place at time of tender closing.
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5)

6)

7)

Section 21.2: Tender Validity

Tenders are to remain valid for twelve (12) months after the expiry of the original tender validity period
as stated in the Tender Data, unless the Municipality is notified, in writing, of anything to the contrary.

The eThekwini Municipality reserves the right to request confirmation from Tenderers of tender validity
at any time during the twelve (12) month period.

Section 28(2)(d), Section 28(2)(h) and Section use 29(12): Certifications and Registrations

CIDB Registration and Status, B-BBEE Certificates, and Tax Compliance Status PINs must be valid at
the time of tender closing, and before final award.

The Tenderer's Tax Compliance Status, CIDB Registration and Status (if required), and B-BBEE Level
Status (if required), will be verified using the National Treasury Central Supplier Database (CSD).
Tenderers are referred to Returnable Form: Compulsory Enterprise Questionnaire.

It is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly
reflects the status of the tendering entity.

Section 49.1.2: Complaints and Objections (Appeals)

A non-refundabile tariff, as per the approved Council tariffs, is payable by the Complainant to the Municipality.
Proof of the payment of the Fee must be attached to the complaint.

CibB

Requlation 25(8)

8)

It should be noted that this contract, unless otherwise stated, is not part of a Targeted Development
Programme (TDP). The CIDB provisions in relation to a Contractor’'s Potentially Emerging (PE) status

do not apply.

Tenderers are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging
(PE) Status”.

B.U.l.L.D. Programme

9)

A programme to accelerate transformation in the construction industry, increase the capacity of the
construction industry to deliver infrastructure and support the growth of emerging contractors, was
launched on 14 March 2024 by the Deputy Minister of Public Works and Infrastructure and the
Construction Industry Development Board.

Details of the B.U.l.L.D. Programme were published in a Government Gazette in 2020 (GG 43726) and
B.U.I.L.D. has gradually been phased in at various levels of government and the private sector. The
CIDB, a public entity with the mandate to promote improved performance in construction, oversees the
programme and manages the B.U.I.L.D Fund.

The B.U.l.L.D programme determines that public sector entities which implement construction
projects, that meet certain minimum requirements, must include developmental goals to the
deliverables defined in the tenders. If applicable, Contractors are required to include these goals in the
plans and pricing when they submit their tender bids.
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1)

2)

3)

4)

T1.1.3: INFORMATION REGARDING THE ETHEKWINI JDE SYSTEM

This Part (T1.1.3) is for information purposes only.

Compliance requirements are stated in Part T1.2: Tender Data.
General

eThekwini Municipality Bids, Tenders and Quotations (hereafter referred to as Tenders) are going to be
submitted using the JDE System.

This JDE System will be used for:

e Viewing of available (open) Tenders,
Downloading procurement documentation for Tenders,
Uploading completed and signed Tender documentation,
Completion and submission of Tenders electronically,
Viewing the Tender opening schedule.

Registrations

To be granted access to the JDE System prospective service providers must be registered on the
National Treasury’s Central Supplier Database (CSD), the eThekwini Municipality Supplier Portal,
and the eThekwini Municipality JDE System.

National Treasury: Central Supplier Database
¢ Registration can be made on https://secure.csd.gov.za .
e Service Providers will be issued a “MAAA” number when registered.

eThekwini Municipality Supplier Portal
e Registration can be made on https://www.durban.gov.za by following these links:
>Business >Supply Chain Management (SCM) >Accredited Supplier & Contractor Database.

eThekwini Municipality JDE System
e Service providers requiring access must send an email to supplier.selfservice@durban.gov.za
A copy of the Director’s ID is required:
e On receipt of this email, the Procurement and Supply Chain Management (P&SCM) Directorate
will respond with the login credentials and a link to the JDE System.

Assistance with using the JDE System

The following P&SCM Official(s) can be contacted in connection with the use of the JDE System:

General Queries:

e Lindo Dlamini Tel: 031 322 7153 or 031 322 7133
Email: supplier.selfservice@durban.gov.za
Technical Queries:
o Kgopotso Maja Tel: 031 322 3808
Email: kgopotso.maja@durban.gov.za

Viewing of available tenders

By following link https://rfq.durban.gov.za/ide/E1Menu.maf prospective Service Providers will be able to
view available (open) Tender opportunities without signing into the system. However, Service Providers
will not be able to respond to a Tender without being signed into the system using a JDE User ID and
Password.
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5)

6)

7)

Tender documentation

By accessing the JDE System (using https://rfg.durban.gov.za/) and viewing any available Tenders,
prospective Service Providers will be able to download the relevant Tender documentation.

The Tender documentation consists of the TENDER and CONTRACT Parts, as described in the INDEX,
and will include any drawings and other information (if applicable). Referred to, or included in the
documentation, are the Standard Conditions of Tender (and associated Tender Data), and the
Conditions of Contract (and associated Contract Data) which will govern the tendering and contract
processes respectively.

Submission of tender offers

Reference is to be made to the Tender Data: C.2.13 that specifies compliance requirements.

Should the Tender Offer be required in “hard copy” format, the submission is to be delivered to the
Delivery Location as stated in the Tender Data.

In addition to the above, Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded)
on the eThekwini Municipality JDE System (Ethekwini Supplier Portal (JDE-ESP) Module).
Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard copy”
submission has been made. The “hard copy” submission will be deemed to be the ruling version.

Bidders are responsible for resolving all access rights and submission queries on the JDE System before
the tender closing date/ time, as stated in the Tender Data: C.2.15.

Viewing the Tender opening schedule

Users on the JDE System will be able to view the Tender Opening Schedule for each closed Tender.
The tender opening schedule will also be made available on the eThekwini Municipal website at URL:
https://www.durban.gov.za/pages/business/publication-of-received-bids
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T1.21

C1

C.1l1

Cl1ia

C.1.1.2

PART T1: TENDERING PROCEDURES

T1.2: TENDER DATA

STANDARD CONDITIONS OF TENDER

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the
CIDB Standard for Uniformity in Construction Procurement as published in Government Gazette No
42622, Board Notice 423 of 8 August 2019, as duplicated below.

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data (T1.2.2) shall have precedence in the interpretation
of any ambiguity or inconsistency between it and the Standard Conditions of Tender.

Annex C

Standard Conditions of Tender

General
Actions

The employer and each tenderer submitting a
tender offer shall comply with these conditions
of tender. In their dealings with each other,
they shall discharge their duties and obligations
as set out in C.2 and C.3, timeously and with
integrity, and behave equitably, honestly and
transparently, comply with all legal obligations
and not engage in anticompetitive practices.

The employer and the tenderer and all their
agents and employees involved in the tender
process shall avoid conflicts of interest and
where a conflict of interest is perceived or
known, declare any such conflict of interest,
indicating the nature of such conflict. Tenderers
shall declare any potential conflict of interest in
their tender submissions. Employees, agents
and advisors of the employer shall declare any
conflict of interest to whoever is responsible for
overseeing the procurement process at the
start of any deliberations relating to the
procurement process or as soon as they
become aware of such conflict and abstain from
any decisions where such conflict exists or
recuse themselves from the procurement
process, as appropriate.

Note:

1) A conflict of interest may arise due to a conflict of roles
which might provide an incentive for improper acts in some
circumstances. A conflict of interest can create an
appearance of impropriety that can undermine confidence
in the ability of that person to act properly in his or her
position even if no improper acts result.

C113

C.1.2

C.1.3

C.131

C.1.3.2

2) Conflicts of interest in respect of those engaged in the
procurement process include direct, indirect or family
interests in the tender or outcome of the procurement
process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any
decisions taken.

The employer shall not seek, and a tenderer
shall not submit a tender, without having a firm
intention and the capacity to proceed with the
contract.

Tender Documents

The documents issued by the employer for the
purpose of a tender offer are listed in the
Tender Data.

Interpretation

The Tender Data and additional requirements
contained in the tender schedules that are
included in the returnable documents are
deemed to be part of these conditions of
tender.

These conditions of tender, the Tender Data
and tender schedules which are required for
tender evaluation purposes, shall form part of
any contract arising from the invitation to
tender.
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C.1.3.3 For the purposes of these conditions of tender,
the following definitions apply:
a) conflict of interest means any c) no acceptable tenders are received;
situation in which: d) there is a material irregularity in the
i) someone in a position of trust has tender process.
competing professional or personal
interests which make it difficult to fulfil C.1.5.2 The decision to cancel a tender invitation must
his or her duties impartially; be published in the same manner in which the
ii) an individual or tenderer is in a original tender invitation was advertised.
position to exploit a professional or
official capacity in some way for their C.1.5.3 An employer may only with the prior approval
personal or corporate benefit; or of the relevant treasury cancel a tender
iii) incompatibility or contradictory invitation for the second time.
interests exist between an employee
and the tenderer who employs that | C.1.6 Procurement procedures
employee.
b) comparative offer means the price | C.1.6.1  General
after the factors of a non-firm price and all
unconditional discounts it can be utilised to Unless otherwise stated in the Tender Data, a
have been taken into consideration; contract will, subject to C.3.13, be concluded
c) corrupt practice means the offering, with the tenderer who in terms of C.3.11 is the
giving, receiving or soliciting of anything of highest ranked or the tenderer scoring the
value to influence the action of the highest number of tender evaluation points, as
employer or his staff or agents in the tender relevant, based on the tender submissions that
process; are received at the closing time for tenders.
d) fraudulent practice means the
misrepresentation of the facts in order to C.1.6.2 Competitive negotiation procedure
influence the tender process or the award
of a contract arising from a tender offer to C.1.6.2.1 Where the Tender Data require that the
the detriment of the employer, including competitive negotiation procedure is to be
collusive practices intended to establish followed, tenderers shall submit tender offers in
prices at artificial levels; response to the proposed contract in the first
round of submissions. Notwithstanding the
C.14 Communication and employer’s agent requirements of C.3.4, the employer shall
announce only the names of the tenderers who
Each communication between the employer make a submission. The requirements of C.8
and a tenderer shall be to or from the relating to the material deviations or
employer's agent only, and in a form that can qualifications which affect the competitive
be readily read, copied and recorded. position of tenderers shall not apply.
Communications shall be in the English
language. The employer shall not take any C.1.6.2.2 All responsive tenderers or at least a minimum
responsibility for non-receipt of of not less than three responsive tenderers that
communications from or by a tenderer. The are highest ranked in terms of the evaluation
name and contact details of the employer’s criteria stated in the Tender Data shall be
agent are stated in the Tender Data. invited to enter into competitive negotiations
based on the principle of equal treatment,
C.15 Cancellation and Re-Invitation of Tenders keeping confidential the proposed solutions and
associated information.
C.1.5.1 An employer may, prior to the award of the

tender, cancel a tender if-
a) due to changed circumstances,

there is no longer a need for the

engineering and construction works

specified in the invitation;

b) funds are no longer available to

cover the total envisaged expenditure;

Notwithstanding the provisions of C.2.17, the
employer may request that tenders be clarified,
specified and fine-tuned in order to improve a
tenderer’s competitive position provided that
such clarification, specification, fine-tuning or
additional information does not alter any
fundamental aspects of the offers or impose
substantial new requirements which restrict or
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distort competition or have a discriminatory which formed part of the qualifying

C.1.6.2.3

C.l16.24

C.1.6.3

C.1.6.3.1

C.1.6.3.2

C.1.6.3.2.1

C.1.6.3.2.2

C.2

c.21

C.2.11

C.21.2

effect.

At the conclusion of each round of negotiations,
tenderers shall be invited by the employer to
revise their tender offer based on the same
evaluation criteria, with or without adjusted
weightings. Tenderers shall be advised when
they are to submit their best and final offer.

The contract shall be awarded in accordance
with the provisions of C.3.11 and C.3.13 after
tenderers have been requested to submit their
best and final offer.

Proposal procedure using the two stage-
system

Option 1

Tenderers shall in the first stage submit
technical proposals and, if required, cost
parameters around which a contract may be
negotiated. The employer shall evaluate each
responsive submission in terms of the method
of evaluation stated in the Tender Data, and in
the second stage negotiate a contract with the
tenderer scoring the highest number of
evaluation points and award the contract in
terms of these conditions of tender.

Option 2

Tenderers shall submit in the first stage only
technical proposals. The employer shall invite
all responsive tenderers to submit tender offers
in the second stage, following the issuing of
procurement documents.

The employer shall evaluate tenders
received during the second stage, in terms of
the method of evaluation stated in the Tender
Data, and award the contract in terms of these
conditions of tender.

Tenderer’s obligations
Eligibility

Submit a tender offer only if the tenderer
satisfies the criteria stated in the Tender Data
and the tenderer, or any of his principals, is not
under any restriction to do business with
employer.

Notify the employer of any proposed material
change in the capabilities or formation of the
tendering entity (or both) or any other criteria

C.2.2

C221

C.2.2.2

C.23

C.2.4

C.25

C.2.6

requirements used by the employer as the
basis in a prior process to invite the tenderer to
submit a tender offer and obtain the
employer’s written approval to do so prior to
the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the
Tender Data, the employer will not
compensate the tenderer for any costs incurred
in the preparation and submission of a tender
offer, including the costs of any testing
necessary to demonstrate that aspects of the
offer complies with requirements.

The cost of the tender documents charged by
the employer shall be limited to the actual cost
incurred by the employer for printing the
documents. Employers must attempt to make
available the tender documents on its website
so as not to incur any costs pertaining to the
printing of the tender documents.

Check documents

Check the tender documents on receipt for
completeness and notify the employer of any
discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in
connection with the tender. Use and copy the
documents issued by the employer only for the
purpose of preparing and submitting a tender
offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender
offer, copies of the latest versions of standards,
specifications, conditions of contract and other
publications, which are not attached but which
are incorporated into the tender documents by
reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender
documents, which the employer may issue, and
if necessary apply for an extension to the
closing time stated in the Tender Data, in order
to take the addenda into account.
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c.2.7

c.2.8

C.29

c.2.10

C.2.10.1

C.2.10.2

C.2.10.3

c.2.10.4

c.2.11

Clarification meeting

Attend, where required, a clarification meeting
at which tenderers may familiarize themselves
with aspects of the proposed work, services or
supply and raise questions. Details of the
meeting(s) are stated in the Tender Data.

Seek clarification

Request clarification of the tender documents,
if necessary, by notifying the employer at least
five (5) working days before the closing time
stated in the Tender Data.

Insurance

Be aware that the extent of insurance to be
provided by the employer (if any) might not be
for the full cover required in terms of the
conditions of contract identified in the Contract
Data. The tenderer is advised to seek qualified
advice regarding insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered
total of the prices (if any) all duties, taxes
except Value Added Tax (VAT), and other levies
payable by the successful tenderer, such
duties, taxes and levies being those applicable
fourteen (14) days before the closing time
stated in the Tender Data.

Show VAT payable by the employer separately
as an addition to the tendered total of the
prices.

Provide rates and prices that are fixed for the
duration of the contract and not subject to
adjustment except as provided for in the
conditions of contract identified in the Contract
Data.

State the rates and prices in Rand unless
instructed otherwise in the Tender Data. The
conditions of contract identified in the Contract
Data may provide for part payment in other
currencies.

Alterations to documents

Do not make any alterations or additions to the
tender documents, except to comply with
instructions issued by the employer, or
necessary to correct errors made by the

C.2.12

C.2121

C.2.12.2

C.2.12.3

C.2.13

C.2.13.1

C.2.13.2

C.2.13.3

C.2.134

tenderer. All signatories to the tender offer
shall initial all such alterations.

Alternative tender offers

Unless otherwise stated in the Tender Data,
submit alternative tender offers only if a main
tender offer, strictly in accordance with all the
requirements of the tender documents, is also
submitted as well as a schedule that compares
the requirements of the tender documents
with the alternative requirements that are
proposed.

Accept that an alternative tender offer must be
based only on the criteria stated in the Tender
Data or criteria otherwise acceptable to the
employer.

An alternative tender offer must only be
considered if the main tender offer is the
winning tender.

Submitting a tender offer

Submit one tender offer only, either as a single
tendering entity or as a member in a joint
venture to provide the whole of the works
identified in the Contract Data and described
in the scope of works, unless stated otherwise
in the Tender Data.

Return all returnable documents to the
employer after completing them in their
entirety, either electronically (if they were
issued in electronic format) or by writing legibly
in non-erasable ink.

Submit the parts of the tender offer
communicated on paper as an original plus the
number of copies stated in the Tender Data,

with  an  English translation of any
documentation in a language other than
English, and the parts communicated

electronically in the same format as they were
issued by the employer.

Sign the original and all copies of the tender
offer where required in terms of the Tender
Data. The employer will hold all authorized
signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract
as joint ventures shall state which of the
signatories is the lead partner whom the
employer shall hold liable for the purpose of
the tender offer.
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C.2.13.5

C.2.13.6

C.2.13.7

C.2.13.8

C.2.13.9

C.2.14

C.2.15

C.2.15.1

C.2.15.2

Seal the original and each copy of the tender
offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each
package shall state on the outside the
employer's address and identification details
stated in the Tender Data, as well as the
tenderer's name and contact address.

Where a two-envelope system is required in
terms of the Tender Data, place and seal the
returnable documents listed in the Tender Data
in an envelope marked “financial proposal” and
place the remaining returnable documents in
an envelope marked “technical proposal”. Each
envelope shall state on the outside the
employer’s address and identification details
stated in the Tender Data, as well as the
tenderer's name and contact address.

Seal the original tender offer and copy
packages together in an outer package that
states on the outside only the employer's
address and identification details as stated in
the Tender Data.

Accept that the employer will not assume any
responsibility for the misplacement or
premature opening of the tender offer if the
outer package is not sealed and marked as
stated.

Accept that tender offers submitted by
facsimile or e-mail will be rejected by the
employer, unless stated otherwise in the
Tender Data.

Information and data to be completed in all
respects

Accept that tender offers, which do not provide
all the data or information requested
completely and in the form required, may be
regarded by the employer as non-responsive.

Closing time

Ensure that the employer receives the tender
offer at the address specified in the Tender
Data not later than the closing time stated in
the Tender Data. Accept that proof of posting
shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing
time stated in the Tender Data for any reason,

C.2.16

C.2.16.1

C.2.16.2

C.2.16.3

C.2.16.4

C.2.17

C.2.18

C.2.18.1

the requirements of these conditions of tender
apply equally to the extended deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by
the employer at any time during the validity
period stated in the Tender Data after the
closing time stated in the Tender Data.

If requested by the employer, consider
extending the validity period stated in the
Tender Data for an agreed additional period
with or without any conditions attached to such
extension.

Accept that a tender submission that has been
submitted to the employer may only be
withdrawn or substituted by giving the
employer’s agent written notice before the
closing time for tenders that a tender is to be
withdrawn or substituted. If the validity period
stated in C.2.16 lapses before the employer
evaluating tender, the contractor reserves the
right to review the price based on Consumer
Price Index (CPI).

Where a tender submission is to be
substituted, a tenderer must submit a
substitute tender in accordance with the
requirements of C.2.13 with the packages
clearly marked as “SUBSTITUTE”.

Clarification of tender offer after submission

Provide clarification of a tender offer in
response to a request to do so from the
employer during the evaluation of tender
offers. This may include providing a breakdown
of rates or prices and correction of arithmetical
errors by the adjustment of certain rates or
item prices (or both). No change in the
competitive position of tenderers or substance
of the tender offer is sought, offered, or
permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation
of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the
Employer elect to do so.

Provide other material
Provide, on request by the employer, any other

material that has a bearing on the tender offer,
the tenderer’s commercial position (including
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C.2.18.2

C.2.19

C.2.20

c.2.21

C.2.22

C.2.23

Cc3

C3.1

C3.1.1

notarized  joint  venture agreements),
preferencing arrangements, or samples of
materials, considered necessary by the
employer for the purpose of a full and fair risk
assessment.

Should the tenderer not provide the material,
or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in
the employer’s request, the employer may
regard the tender offer as non-responsive.

Dispose of samples of materials provided for
evaluation by the employer, where required.

Inspections, tests and analysis

Provide access during working hours to
premises for inspections, tests and analysis as
provided for in the Tender Data.

Submit securities, bonds and policies

If requested, submit for the employer’s
acceptance before formation of the contract,
all securities, bonds, guarantees, policies and
certificates of insurance required in terms of
the conditions of contract identified in the
Contract Data.

Check final draft

Check the final draft of the contract provided
by the employer within the time available for
the employer to issue the contract.
Return of other tender documents

If so instructed by the employer, return all
retained tender documents within twenty-
eight (28) days after the expiry of the validity
period stated in the Tender Data.

Certificates

Include in the tender submission or provide the
employer with any certificates as stated in the
Tender Data.

The employer’s undertakings

Respond to requests from the tenderer

Unless otherwise stated in the Tender Data,
respond to a request for clarification received
up to five (5) working days before the tender
closing time stated in the Tender Data and
notify all tenderers who collected tender
documents.

C3.1.2

C3.2

C33

C3.4

C34.1

C3.4.2

Consider any request to make a material
change in the capabilities or formation of the
tendering entity (or both) or any other criteria
which formed part of the qualifying
requirements used to prequalify a tenderer to
submit a tender offer in terms of a previous
procurement process and deny any such
request if as a consequence:
a) an individual firm, or a joint venture
as a whole, or any individual member of the
joint venture fails to meet any of the
collective or individual qualifying
requirements;
b) the new partners to a joint venture
were not prequalified in the first instance,
either as individual firms or as another joint
venture; or
c) in the opinion of the Employer,
acceptance of the material change would
compromise the outcome of the
prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or
amplify the tender documents to each
tenderer during the period from the date that
tender documents are available until three (3)
working days before the tender closing time
stated in the Tender Data. If, as a result a
tenderer applies for an extension to the closing
time stated in the Tender Data, the Employer
may grant such extension and, shall then notify
all tenderers who collected tender documents.

Return late tender offers

Return tender offers received after the closing
time stated in the Tender Data, unopened,
(unless it is necessary to open a tender
submission to obtain a forwarding address), to
the tenderer concerned.

Opening of tender submissions

Unless the two-envelope system is to be
followed, open valid tender submissions in the
presence of tenderers’ agents who choose to
attend at the time and place stated in the
Tender Data. Tender submissions for which
acceptable reasons for withdrawal have been
submitted will not be opened.

Announce at the meeting held immediately
after the opening of tender submissions, at a
venue indicated in the Tender Data, the name
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C3.43

C.35

C.3.5.1

C.3.5.2

C.3.6

C.3.7

C.3.8

of each tenderer whose tender offer is opened
and, where applicable, the total of his prices,
number of points claimed for its BBBEE status
level and time for completion for the main
tender offer only.

Make available the record outlined in C.3.4.2 to
all interested persons upon request.

Two-envelope system

Where stated in the Tender Data that a two-
envelope system is to be followed, open only
the technical proposal of valid tenders in the
presence of tenderers’ agents who choose to
attend at the time and place stated in the
Tender Data and announce the name of each
tenderer whose technical proposal is opened.

Evaluate functionality of the technical
proposals offered by tenderers, then advise
tenderers who remain in contention for the
award of the contract of the time and place
when the financial proposals will be opened.
Open only the financial proposals of tenderers,
who score in the functionality evaluation more
than the minimum number of points for
functionality stated in the Tender Data, and
announce the score obtained for the technical
proposals and the total price and any points
claimed on BBBEE status level. Return
unopened financial proposals to tenderers
whose technical proposals failed to achieve the
minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other
person not officially concerned with such
processes, information relating to the
evaluation and comparison of tender offers,
the final evaluation price and
recommendations for the award of a contract,
until after the award of the contract to the
successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort
by a tenderer to influence the processing of
tender offers and instantly disqualify a tenderer
(and his tender offer) if it is established that he
engaged in corrupt or fraudulent practices.

Test for responsiveness

C.3.8.1

C.3.8.2

C.3.9

C3.9.1

C.3.9.2

Determine, after opening and before detailed
evaluation, whether each tender offer properly
received:

a) complies with the requirements of
these Conditions of Tender,
b) has been properly and fully
completed and signed, and
c) is responsive to the other

requirements of the tender documents.

A responsive tender is one that conforms to all
the terms, conditions, and specifications of the
tender documents without material deviation
or qualification. A material deviation or
qualification is one which, in the Employer's
opinion, would:
a) detrimentally affect the scope,
quality, or performance of the works,
services or supply identified in the Scope of
Work,
b) significantly change the Employer's
or the tenderer's risks and responsibilities
under the contract, or
c) affect the competitive position of
other tenderers presenting responsive
tenders, if it were to be rectified.

Reject a non-responsive tender offer and not
allow it to be subsequently made responsive by
correction or withdrawal of the non-
conforming deviation or reservation.

Arithmetical errors, omissions and
discrepancies

Check responsive tenders for discrepancies
between amounts in words and amounts in
figures. Where there is a discrepancy between
the amounts in figures and the amount in
words, the amount in words shall govern.

Check the highest ranked tender or tenderer
with the highest number of tender evaluation
points after the evaluation of tender offers in
accordance with C.3.11 for:

a) the gross misplacement of the

decimal point in any unit rate;

b) omissions made in completing the

pricing schedule or bills of quantities; or

c) arithmetic errors in:

(i) line-item totals resulting from the
product of a unit rate and a quantity in
bills of quantities or schedules of prices;
or

(ii) the summation of the prices.
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C.3.93

C3.94

C.3.10

C.3.11

Notify the tenderer of all errors or omissions
that are identified in the tender offer and either
confirm the tender offer as tendered or accept
the corrected total of prices.

Where the tenderer elects to confirm the
tender offer as tendered, correct the errors as
follows:

a) If bills of quantities or pricing
schedules apply and there is an error in the
line-item total resulting from the product of
the unit rate and the quantity, the line-item
total shall govern and the rate shall be
corrected. Where there is an obviously
gross misplacement of the decimal point in
the unit rate, the line-item total as quoted
shall govern, and the unit rate shall be
corrected.

b) Where there is an error in the total
of the prices either as a result of other
corrections required by this checking
process or in the tenderer's addition of
prices, the total of the prices shall govern
and the tenderer will be asked to revise
selected item prices (and their rates if bills
of quantities apply) to achieve the tendered
total of the prices.

Clarification of a tender offer

Obtain clarification from a tenderer on any
matter that could give rise to ambiguity in a
contract arising from the tender offer.

Evaluation of tender offers

The Standard Conditions of Tender standardize
the procurement processes, methods and
procedures from the time that tenders are
invited to the time that a contract is awarded.
They are generic in nature and are made
project specific through choices that are made
in developing the Tender Data associated with
a specific project.

Conditions of tender are by definition the
document that establishes a tenderer’s
obligations in submitting a tender and the
employer’s undertakings in soliciting and
evaluating tender offers. Such conditions
establish the rules from the time a tender is
advertised to the time that a contract is
awarded and require employers to conduct the
process of offer and acceptance in terms of a
set of standard procedures.

The system provides for appropriate levels of competition to ensure cost effective and best value
The processes, procedures and methods are standardized with sufficient flexibility to attain best
value outcomes in respect of quality, timing and price, and least resources to effectively manage

The only grounds for not awarding a contract to a tenderer whao satisfies all requirements are
and control procurement processes.

Terms and conditions for performing the work do not unfairly prejudice the interests of the

The process of offer and acceptance is conducted impartially without bias, providing
restrictions from doing business with the employer, lack of capahility or capacity, legal

simultaneous and timely access to participating parties to the same information.
impediments and conflicts of interest.

Qualitative interpretation of goal

parties.
outcomes.

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system

requirements:
Requirement
Equitable
Transparent
Competitive
Cost effective

Fair

The activities associated with evaluating
tender offers are as follows:

a) Open and record tender offers
received

b) Determine whether or not tender
offers are complete

c) Determine whether or not tender
offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds
for disqualification

f) Determine acceptability of preferred
tenderer

g) Prepare a tender evaluation report
h) Confirm  the recommendation

contained in the tender evaluation report .
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C.3.11.1 General

C.3.12

C.3.13

The employer must appoint an evaluation
panel of not less than three persons conversant
with the proposed scope of works to evaluate
each responsive tender offer using the tender
evaluation methods and associated evaluation
criteria and weightings that are specified in the
Tender Data.

Insurance provided by the employer

If requested by the proposed successful
tenderer, submit for the tenderer's information
the policies and / or certificates of insurance
which the conditions of contract identified in
the Contract Data, require the employer to
provide.

Acceptance of tender offer

Accept the tender offer; if in the opinion of the
employer, it does not present any risk and only
if the tenderer:
a) is not under restrictions, or has
principals who are under restrictions,
preventing participating in the employer’s
procurement;
b) can, as necessary and in relation to
the proposed contract, demonstrate that
he or she possesses the professional and
technical qualifications, professional and
technical competence, financial resources,
equipment and other physical facilities,
managerial capability, reliability, experience
and reputation, expertise and the
personnel, to perform the contract;
c) has the legal capacity to enter into
the contract;
d) is not; insolvent, in receivership,
under Business Rescue as provided for in
chapter 6 of the Companies Act No. 2008,
bankrupt or being wound up, has his/her
affairs administered by a court or a judicial
officer, has suspended his/her business
activities or is subject to legal proceedings
in respect of any of the foregoing;
e) complies with the legal
requirements, if any, stated in the Tender
Data; and
f) is able, in the opinion of the
employer, to perform the contract free of
conflicts of interest.

C.3.14

C.3.14.1

C.3.14.2

C.3.15

C.3.16

C.3.17

C.3.18

Prepare contract documents

If necessary, revise documents that shall form
part of the contract and that were issued by the
employer as part of the tender documents to
take account of:
a) addenda issued during the tender
period,
b) inclusion of some of the returnable
documents and
c) other revisions agreed between the
employer and the successful tenderer.

Complete the schedule of deviations attached
to the form of offer and acceptance, if any.

Complete adjudicator's contract

Unless alternative arrangements have been
agreed or otherwise provided for in the
contract, arrange for both parties to complete
formalities for appointing the selected
adjudicator at the same time as the main
contract is signed.

Registration of the award

An employer must, within twenty-one (21)
working days from the date on which a
contractor's offer to perform a construction
works contract is accepted in writing by the
employer, register and publish the award on
the cidb Register of Projects.

Provide copies of the contracts

Provide to the successful tenderer the number
of copies stated in the Tender Data of the
signed copy of the contract as soon as possible
after completion and signing of the form of
offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to
tenderers for any action that is taken in
applying these conditions of tender but
withhold information which is not in the public
interest to be divulged, which is considered to
prejudice the legitimate commercial interests
of tenderers or might prejudice fair
competition between tenderers.
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T1.2.2 TENDER DATA
DEFINITION: Work Package Order and Agreement: the documentation issued to the Contractor,
on an “As-and-when-required” basis, that specifies the Works and Conditions applicable to a specific
Work Package Order.
Each item of Tender Data given below is cross-referenced to the clause in the Standard Conditions
of Tender to which it mainly applies. Work Package Orders will use the same Standard Conditions
of Tender and include, if applicable, Tender Data specific to the Work Package Order.
C.1: GENERAL
CA11 The employer:
The Employer for this Contract is the eThekwini Municipality as represented by:
Deputy Director: Roads Provision
CA1.2 Tender documents:
The Tender Documents issued by the Employer comprise:
1) The Procurement Document comprising of the PARTS as listed in the “INDEX” on page 1.
2) EXCEL Bill of Quantities file, if issued separately.
3) Drawings, issued separately from this document, or bound in Section C3.4: “Particular
Specifications”.
Electronically downloaded documentation is obtainable from the National Treasury’s eTenders
Website and/ or the eThekwini Municipality Website at URL:
e https://www.etenders.gov.za/
e https://www.durban.gov.za/pages/business/procurement
Tenderers are to regularly check both web sites for the downloadable documentation.
C14 Communication and employer’s agent:

The Employer’s Agent is: The Employer’s Agent’s Representative is:
Name: Phumlani Zondi Name: Buhlebenkosi Nokwe

Tel: 031-322-8833 Tel: 031-322-2289
eMail:Phumlani.zondi@durban.gov.za eMail:

Buhlebenkosi.Nokwe@durban.gov.za

The Tenderer’s contact details, as indicated on Returnable Document “Compulsory Enterprise
Questionnaire”, shall be deemed as the only valid contact details for the Tenderer for use in
communications between the Employer’s Agent and the Tenderer during tender evaluation.

Part T1: Tendering Procedures Page 17 Document Version: 01/12/2025


https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement

Rates-Based Panel Contract for Roadway Related Construction Works to be used As-and-When- 36977-1R
Required, for a period of 3 Years (CIDB Grades 5CE and 6CE)

C.2: TENDERER'S OBLIGATIONS

c.21

C.21.1

C.21.2

Eligibility:

Entities may only submit one (1) tender offer. Should a tendering entity submit more than one (1)
tender, all submissions by that tendering entity will be deemed not to be eligible.

Eligibility: General

A Tenderer will not be eligible to submit a tender if:

(a) The tender submission is made by a Joint Venture (JV).

(b) The Tenderer fails to have Returnable Document “Certificate of Attendance at Clarification
Meeting” signed by the Employer’s Agent or their representative at the compulsory meeting.

(c) Atthe time of tender closing, the Tenderer is not registered on the National Treasury Central
Supplier Database (CSD) and the eThekwini Municipality Supplier Portal.

(d) The following documentation is not completed in full, signed, and returned with the tender
submission. Failure to comply will result in the tender offer being deemed non-responsive.
¢ T2.2.1: Compulsory Enterprise Questionnaire.
¢ T2.2.2: MBD 4: Declaration of Interest.
¢ T2.2.6: MBD 5: Declaration for Procurement Above R10 Million

(regardless of Price on the Offer).
¢ T2.2.8: MBD 8: Declaration of Bidder’'s Past SCM Practices.
¢ T2.2.9: MBD 9: Certificate of Independent Bid Determination.
¢ T2.2.10: Declaration of Municipal Fees

(e) The certificates listed in the Tender Data: C.2.23: Certificates are not included with the tender
submission. Failure to comply will result in the tender offer being deemed non-responsive.
e T2.2.1: SARS Tax Compliance Status - PIN Issued (submitted with the Compulsory
Enterprise Questionnaire).
e T2.2.12: Central Supplier Database (CSD) Report.
e T2.2.13: CIDB Registration and Status.

(f) The Tenderer fails to submit a printout of the Bill of Quantities generated from the EXCEL Bill of
Quantities files issued by the Employer (see C.1.2(2)).

Eligibility: CIDB

Tenderers are to reference the provisions of Tender Data: C.2.23 “Certificates, and Returnable
Document “Verification of CIDB Registration and Status” with respect to CIDB registration.

Only those Tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a
contractor Grading Designation of 5 or 6 in a CE Class will be eligible to have their tenders evaluated.
Where, during evaluation, a bidder is found to be inactive, suspended, or non-compliant on the CIDB
website register or has not submitted the CIDB certificate with the dates as prescribed, then the
Employer shall verify the status of the bidder as of the date of tender closing, through the CIDB.

Tenderers registered in any CIDB contractor grading designation other than 5CE or 6CE will not be
eligible. Tenderers found to be inactive, suspended, or not meeting the required grading shall
be deemed non-responsive.”
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C.2.1.3 Eligibility: Tenderer’s Experience

Only those Tenderers that can provide proof of verifiable experience and submit the associated
documentation/ information, in works of a similar nature, within the past 10 years, will be eligible to
have their tenders evaluated in terms of Clause C.3.11.

Tenderers are to complete in full and sign the submission forms for each experience submission, as
included in Returnable Form: “Eligibility: Experience of Tenderer”.
Failure to comply will invalidate the associated experience submission.

e Table 1: The Experience Requirement is specified on this table.

e Table 2: The experience is to be Similar in Nature to that specified on this table. Tenderers are to note
the exclusions (if any) stated on this table.

e Table 3: The Documentation/ Information that may be used for verification of the experience submission
is specified on this table (which includes the Notes below the table).
The non-submission of this Documentation/ Information may jeopardise the verification of the
experience submission and render the submission invalid.

e Guidance on the completion of the Experience Submission Form is provided on the first page of
Returnable Document “Eligibility: Experience of Tenderer”.

Tenderers are to indicate the documentation/ information that has been included in the tender
submission, in support of each experience submission, in the shaded column on Page 50.

Experience submissions may be verified by contacting the stated client or through any other
appropriate verification method. The Employer reserves the right to conduct a physical
inspection of the referenced Works where deemed necessary.

Where the submitted documentation and information are insufficient to verify the claimed experience,
the associated experience submission may be deemed invalid.

The submission of false or misleading experience information may result in the tender offer
being disqualified and the Tenderer being referred to the Municipality’s Blacklisting
Committee for consideration in accordance with the SCM Policy.

Table 1: Experience Requirement

A minimum of 3 completed contracts, with works of a similar nature, within the past 10 years, where the
experience was gained as the Main Contractor.

Each contract shall have minimum value of at least sixty-five percent (65%) of the upper limit of the CIDB
grading range immediately below the Tender’s current grading.
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C222

C.25

Table 2: Works of a Similar Nature

Provision of Roads and Ancillary Works

projects:

o new road construction

o road widening/upgrades

o provision of interim roadway related services
to informal settlements

access road upgrades
major parking areas

O O O O

e Projects of a similar nature that will be considered will be one, or a combination of, the following types of

intersection improvements
gravel to surfaced road upgrades

e Each project must consist of at least five of the following elements:

o bulk earthworks o traffic calming measures

o roadway layer-works o retaining structures

o asphalt roadway surfacing o dealing with underground services
o kerbing / channelling (watermains, sewers, electricity,

o sidewalk / walkway construction communication infrastructure)

o stormwater drainage

e Projects that will be excluded are:

o the construction of gravel roads

o road rehabilitation projects o road maintenance projects

Works as Main

submission forms (see Returnable Form: “Experience of Tenderer”)

Table 3: Documentation / Information Requirements Contractor
Note: an “X” in this table indicates that the associated documentation should be provided, Completed
if applicable. Contracts
Letter of Award OR Form of Offer & Acceptance

To include the names of the parties, the managing entity’s name, the effective dates, and X
the signature(s) page, all pertaining to the agreement.

Quantities summary

To give an indication of the Works Elements as indicated on Returnable Form: X
“Experience of Tenderer”

Final Payment Certificate (with Quantities summary)

Final Payment Certificate, accompanied by the final measured quantities schedule X
showing item descriptions and quantities executed, issued by the Client/Employer.

Completion Certificate X
Issued by the Client / Employer.

Scope of Work

The overall contract Scope-of-Work is to be indicated on individual experience X

The cost of the tender documents:

Replace this paragraph with the following:

“Documents are to be downloaded, free of charge, from the National Treasury’s eTenders website

or the eThekwini Municipality’s Website.”
Reference documents:
Tenderers are to obtain their own copies of:

1) The Conditions of Contract identified in Section C1.2.1.1.
Tenderers/ Contractors are required to obtain their own copies.

2) The Specifications identified in Section C3.3.1.
Tenderers/ Contractors are required to obtain their own copies.
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C26

C.27

C.2.10.2

3) The following acts, regulations, policies, and standards referred to in this document, including
but not limited to:
e The Employer’s Supply Chain Management Policy (as at advertising date).
e  The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and
the Construction Regulations (2014).
e The Construction Industry Development Board Act No 38 of 2000 and the Regulations
issued in terms of the Act (July 2013 as amended).

o  The Preferential Procurement Policy Framework Act (PPPFA), and the PPPFA Regulations
(November 2022).

e  The Amended Construction Sector Code (Government Gazette N0.41287) applicable to B-
BBEE compliance measurement.

e  SANS 1921:2004 — Construction and Management Requirements for Works Contract,
Parts 1-3.

e  South African Road Traffic Signs Manual - Vol 2: Chapter 13: Roadworks Signing.

e Any other eThekwini Policy documents referenced in the Tender Documents.

Acknowledge addenda:
Add the following paragraphs:

“Addenda will be published on the eThekwini Municipality website as stated in Tender Data: C.1.2.
Tenderers are to ensure that this website is consulted for any published addenda pertaining to this
tender up to three days before the tender closing time as stated in the Tender Data.”

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated,
and signed portion of the addenda, to the physical or email address as specified on the addenda.”

Failure of the Tenderer to comply with the requirements of the addenda will result in the tender
submission being made non-responsive.

Clarification meeting:

Clarification Meeting Type: Compulsory Clarification Meeting

Location: Hoy Park: Parking entrance off Somtseu Road: 29°50'43"S: 31°01'52"E
Time and Date:10h30 on 20/10/2026, Questions and answers from the clarification
meeting will be consolidated and uploaded on the 05 November 2026

Tenderers are to bring Returnable Form: “Certificate of Attendance at Clarification Meeting/
Site Inspection” to the clarification meeting. The form is to be completed to the extent possible by
the tenderer. No “blank” forms will be signed by the Employer’s Agent, or their representative, at the
Clarification Meeting.

Pricing the tender offer:

The following is to be noted in terms of Tenderers being VAT Registered, or being a Non-VAT
Vendor (ie. not VAT registered).

If the Tenderer is VAT registered, the Tenderer’s Rates in the Bill of Quantities (BoQ) are to exclude
VAT. VAT is to be shown separately on the BoQ summary page, and on the Form of Offer (Part
C1.1.1).

If the Tenderer is a Non-VAT Vendor, the Tenderer's Rates in the Bill of Quantities are to include
VAT. VAT is not to be shown separately on the BoQ summary page, or on the Form of Offer (Part
C1.1.1). VAT will not be added to, or deducted from, rates or prices submitted from Non-VAT
Vendors. The tendered priced will be deemed to include all VAT, taxes, and any applicable excise
duties.

Tenderers are to refer to Part C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS prior to pricing
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C.212

C.213

C.2.15

the tender offer.

Alternative tender offers:
No alternative tender offers will be considered.
Submitting a tender offer:

The signed Tender Offer (“hard copy”) is to be sealed in an envelope, addressed to the City Manager,
marked with the identification details and be delivered to the delivery address, both as stated
below.

The Tender Offer (hard copy) is to be delivered to the following delivery address:
the Tender Box in the foyer of the Municipal Building, 166 KE Masinga Road, Durban

Identification details to be shown on the hard copy package are:

e Contract No. : 36977-1R

e Contract Title : Rates-Based Panel Contract for Roadway Related Construction
Works to be used As-and-When-Required, for a period of 3 Years (CIDB Grades 5CE
and 6CE)

Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) on the eThekwini
Municipality JDE System (Ethekwini Supplier Portal (ESP Module)). For information pertaining to
the JDE System, Tenderers are referred to Section T1.1.2.

Notwithstanding the electronic submission, a tender offer will only be deemed valid if the “hard
copy” submission has been made. The “hard copy” submission will be the governing submission.

The Tender documentation, issued by the eThekwini Municipality (refer to Tender Data: C.1.2), is to
be printed in its entirety. Printing should be done on white A4 paper, with printing on only one side of
the paper. (It is suggested that the Tender documentation is not stapled, or punched for filing, prior
to scanning, as this could affect the scanning process.)

After completion and signature (using BLACK INK), the entire Tender document is to be scanned to
a single PDF (Portable Document Format) document, at a resolution of 300 DPI (dots per inch). The
PDF document is to be uploaded via the (Tender specific) upload option on the JDE System (ESP
Module). The EXCEL version of the Bill of Quantities, reflecting the rates submitted in the Tender
Offer submission, is also to be uploaded via the (tender specific) upload option on the JDE System.
Tenderers are responsible for resolving all access rights and submission queries on the JDE System
before the tender closing date/ time (Tender Data: C.2.15).

Tender Offer delivery, and the electronic submission on the JDE System, are both to be completed
on or before the closing date/ time stated in the Tender Data: C.2.15.

The submission of Tender Offers via any means other than that stated above will not be accepted,
and those that are will be deemed invalid.

Closing date and time:
The closing time is:
e Date: Friday, 13 November 2026

e Time:

11h00
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C.2.16

C.2.23

The delivery of the hard copy AND the completion of the requirements on the JDE System (ESP
Module) are be completed prior to the Tender closing date and time as stated above. Any Tender
Offer submitted thereafter will not be considered.

Tender offer validity:

The Tender Offer validity period is 120 Days (original validity period) from the closing date for
submission of tenders.

In terms of the SCM Policy (Cl.21.2) tenders must remain valid for acceptance for a period of twelve
(12) months after the expiry of the original validity period, unless the Municipality is notified in writing
of anything to the contrary by the tenderer. The eThekwini Municipality reserves the right to request
confirmation from Tenderers of tender validity at any time during the twelve (12) month period.

Certificates:

Refer to T2.1: “List of Returnable Documents” for a listing of certificates that must be provided
with the tender. All certificates must be valid at the time of tender closing.

Tenderers are to include a printout of the required documents/ certificates at the back of their tender
submission.

1) SARS Tax Compliance Status — PIN Issued

Reference is to be made to Returnable Document “Compulsory Enterprise Questionnaire”
which requires the “SARS Tax Compliance Status — PIN Issued” to be included with this
returnable document.

Failure to comply with 1) above will result in the tender offer being deemed non-responsive.

2) Central Supplier Database (CSD)

Reference is to be made to Returnable Document “CSD Registration Report”.

Tenderers must be registered on the National Treasury Central Supplier Database (CSD). Proof
of registration should be submitted with the tender. The Employer reserves the right to verify the
CSD status on the official database at the time of tender evaluation. The entities CSD
Registration Report, obtained from the National Treasury Central Supplier Database (CSD), is
to be included in the tender submission ( https://secure.csd.gov.za ).

Failure to submit proof will render the tender offer being deemed non-responsive.

3) CIDB Registration

Reference is to be made to Returnable Document “Verification of CIDB Registration and
Status”.

Tenderers are to include with their submission a printout of their CIDB Registration, obtained
from the CIDB website ( https://portal.cidb.org.za/RegisterOfContractors/ ).

Tenderers are to include, at the back of their tender submission, a printout of their CIDB Registration
and Status. The date of obtaining the CIDB Registration and Status printout is to be indicated on the
printout and should be on or after the date of advertising of this tender. If that date falls before the
date of advertising of this tender, or if no date is reflected on the printout, then the Employer shall
verify the status of the bidder as of the date of tender closing, through the CIDB.

Upon verification, Tenderers found to have been inactive, suspended or not registered in the
required grading designation as at the tender closing date shall be deemed non-responsive.
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4) B-BBEE Status Level of Contribution Certificate

Tenderers are referred to Returnable Document “MBD 6.1: Preference Points Claim” for the
B-BBEE Certificate requirements. Notwithstanding the completion of Returnable Document
“MBD 6.1: Preference Points Claim”, should a B-BBEE Status Level of Contribution Certificate
not be returned no points for Preferential Procurement will be deemed to have been claimed.

The Amended Construction Sector Code (Government Gazette N0.41287) is applicable to the
B-BBEE compliance measurement of all entities that fall within the Construction Sector (Built
Environment Professionals (BEP) and Contractors). The requirements for measurement and
verification of entities are contained in the “Amended Code Series CSCO000: Framework for
Measuring Broad Based Black Economic Empowerment in the Construction Sector”, as published
in Notice 931 of 2017, Government Gazette No.41287 of 01/12/2017.

An EME Contractor with a Total Annual Revenue of less than R3 million, or a BEP with a total
annual revenue of less than R1.8 million, may present an affidavit OR a certificate issued by the
CIPC, OR an authorised B-BBEE verification certificate by a SANAS accredited Verification
Agency. Any B-BBEE Certificate where the entity has been assessed using Generic Codes will
not be accepted.

C.2.24 Eligibility: Financial Capacity

C.2.241 General
To be eligible for award under this panel contract, the Bidder shall demonstrate sufficient financial
capacity, liquidity, and access to key material supply lines necessary for successful completion
of the Works. All information submitted shall be supported by verifiable documentation, certified
by duly registered professionals as required.
C.2.24.2 Supplier Credit Facility Requirements
The Bidder shall demonstrate evidence of either an existing credit facility or a forma confirmation
from suppliers that the Bidder qualifies for the minimum credit facility value required for key
construction materials, as follows:
Material Type me::crnigredlt Required Supporting Evidence
Precast Concrete Products R150,000.00 Valid credit confirmation letter(s)
from supplier(s)
Quarry Products (e.g., R600,000.00 Valid credit confirmation letter(s)
aggregates, gravel, stone) from supplier(s)
Asphalt Products R500,000.00 Valid credit confirmation letter(s)
from supplier(s)
Each credit facility confirmation shall:
e Be issued on the supplier’s official letterhead;
e Be dated within three (3) months prior to tender closing;
e Clearly indicate the bidder's name, available credit amount, and terms; and
e Be signed by an authorized representative of the supplier.
C.3: THE EMPLOYER'S UNDERTAKINGS
C.3.1.1 Respond to requests from the tenderer:
Replace the words “five working days” with “three working days”.
C.3.2 Issue addenda:

Add the following paragraph:
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C.34

C.3.9

C.3.11

“Addenda will be published on the National Treasury’s eTenders-Website and/ or the eThekwini
Municipality Website.” (Refer to Tender Data: C.1.2).

Opening of Tender Submissions:
Tenders will be opened immediately after the closing time for tenders. The public reading of tenders

will take place in the P&SCM Boardroom, 6t Floor, (Municipal Building), 166 KE Masinga Road,
Durban.

The tender opening schedule will also be made available on the eThekwini Municipal website at URL.:
https://www.durban.gov.za/pages/business/publication-of-received-bids

Arithmetical errors, omissions and discrepancies:
Add the following Clause:

“C.3.9.5 Reject a tender offer if the Tenderer does not accept the correction of the arithmetical error
in the manner described in C.3.9.4.”

Any interactions between the Tenderer and the Employer in terms of this clause will be conducted
through the Employer’s Agent (or Representative) as identified in Tender Data C.1.4.

“If there is an error in the line-item total resulting from the product of the unit rate and the quantity,
the unit rate total shall govern and the line-item total shall be corrected.

Where there is an error in the total of the prices either because of corrections required above or in
the tenderer's addition of prices, the revised (re-calculated) total of the prices shall be deemed the
Tender Assessment Schedule Value to be used in Tender Data C.3.11: “Evaluation of Tender
Offers”.

Evaluation of Tender Offers:

Eligibility

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in the
Tender Data: C.2.1. Tenders not in compliance will be deemed non-responsive.

Preference Point System

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE, in
accordance with the Employer's SCM Policy: Section 52: Preferential Procurement.

The procedure for the evaluation of responsive tenders will be the 80/20 Preference Points System.

Price Points

The Total of the Bill of Quantities will be used as a Tender Assessment Schedule Value. This
Total will be used for comparison and assessment purposes only and is not related to any CIDB
Grading Range or Contract Sum.

The Formula used to calculate the Price Points (max. 80) will be according to that specified below.:

80/20 Procurement System

Pt — Pmin
Ps=801 - ——
P min
Where: Ps = Points scored for comparative price of bid under consideration
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Pt
Pmin

Comparative price of bid under consideration
Comparative price of lowest acceptable bid

Preference Points

Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim.

Broad-Based Black Economic Empowerment (SCM Policy Section 52.5)

The provisions of the SCM Policy: Section 52.5: Broad-Based Black Economic Empowerment
shall apply. Reference is to be made to Returnable Form: MBD 6.1: Preference Points Claim.

Preference Points will be derived from points claimed for their B-BBEE Status Level of Contributor,
as indicated on their B-BBEE Status Level Verification Certificates, on Returnable Form: T2.2.6:
MBD 6.1, in accordance with the table below.

80/20 Preference Points System (maximum Preference Points: 20)

B-BBEE Level Preference Points B-BBEE Level Preference Points
Contributor Contributor

1 20 5 8

2 18 6 6

3 14 7 4

4 12 8 2

Non-Compliant: 0

Panel Appointments

Ten (10) contractors will be appointed to this Panel. Contractors will be appointed according to the
Preference Points System (points of responsive Tenderers from highest to lowest).

Tenderers are referred to Part C3.1.1: “Employer’s Objective” for information on the process that
will be followed for the issuing of Work Package Orders.

C.3.13 Acceptance of tender offer:

In addition to the requirements of Tender Data: C.3.13 of the Standard Conditions of Tender,
tender offers will only be accepted if:

(a) The Tenderer's municipal rates and taxes are not in arears, or they have made arrangements
to meet outstanding municipal fee obligations.

(b) The Tenderer’s tax compliance status has been verified, or they have made arrangements to
meet outstanding tax obligations.

(c) The Tenderer is registered, and “Active”, with the Construction Industry Development
Board in an appropriate contractor grading designation.

(d) The Tenderer or any of its directors/ shareholders are not listed on the Register of Tender
Defaulters, in terms of the Prevention and Combating of Corrupt Activities Act of 2004, as a
person prohibited from doing business with the public sector.

(e) The Tenderer has not:
i) Abused the Employer’'s Supply Chain Management System; or
i) Failed to perform on any previous contract and has been given a written notice to this effect.
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(f) The Employer is reasonably satisfied that the Tenderer has in terms of the Construction
Regulations (2014), issued in terms of the Occupational Health and Safety Act (1993), the
necessary competencies and resources to carry out the work safely.

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept
the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any
minimum quantity per order. The successful Tenderer(s) shall be bound to provide any quantities
stipulated in the specification.

The municipality has a firm intention to proceed with the work, subject to funding being identified.
Notwithstanding the Standard Conditions of Tender: C.1.1.3 of, the municipality reserves the right
to award or not award the tender based on the municipalities available budget.

C.3.15 Complete adjudicator’s contract:

Refer to the Conditions of Contract and the Contract Data that will be included as part of any Work
Package Order Documentation.

C.3.17 Copies of contract:

The number of paper copies of the signed contract to be provided by the Employer is ONE (1).
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T1.2.3

T1.2.31

T1.2.3.2

T1.2.3.3

T1.2.3.4

ADDITIONAL CONDITIONS OF TENDER
Complaints and Objections (Appeals)
Reference is to be made to Clause 49 of the eThekwini Supply Chain Management Policy.

In terms of Section 49 of the Ethekwini SCM Policy any person aggrieved by decisions taken in
the implementation of the SCM System may lodge, within 14 days of notification thereof, a written
objection against the decision. The objection with regard to the decision is to be directed to:

The City Manager

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za
P O Box 1394

DURBAN

4000

Any objection will only be processed upon receipt of a non-refundable administration fee of
R6,131.00(including VAT), as stipulated in the Municipality’s current SCM Policy. An objection
will only be considered upon receipt of proof of payment of this fee which must be paid into the
following bank account as a real-time payment:

EThekwini Metropolitan Municipality
First National Bank (FNB)

Account Number: 631-6574-6331
Reference Number: 36977-1R

Prohibition on awards to persons in the service of the state

Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal

Entity may not make any award to a person:

(a) Who is in the service of the State;

(b) If that person is not a natural person, of which a director, manager, principal shareholder or
stakeholder is a person in the service of the state; or

(c) Who is an advisor or consultant contracted with the municipality or a municipal entity.

Should a contract be awarded, and it is subsequently established that Clause 44 has been
breached, the Employer shall have the right to terminate the contract with immediate effect.

Code of Conduct and Local Labour
The Tenderers shall make themselves familiar with the requirements of the following policies:

e Code of Conduct;
e The Use of CLOs and Local Labour.

Contract Awards and Work Package Orders

Tenderers are referred to Part C3.1.1: “Employer’s Objective”.
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PART T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

T2.1.1 General

The Tender Submission Documentation must be submitted in its entirety. All forms must be properly
completed and signed as required.

The Tenderer is required to complete and sign each and every Schedule and Form listed below to
the best of their ability as the evaluation of tenders and the eventual contract will be based on the
information provided by the Tenderer.

Failure of a Tenderer to complete the Schedules and Forms to the satisfaction of the Employer will
inevitably prejudice the tender and may lead to rejection on the grounds that the tender is non-
responsive.

T2.1.2 Returnable Schedules, Forms and Certificates

Entity Specific

T2.21  Compulsory Enterprise QUESHIONNAIre ..........cocccueeiiiiiiiiiiiie e 30
T2.2.2 Certificate of Attendance at Clarification Meeting/ Site Inspection ...................... 31
T2.2.3 MBD 4: Declaration of INterest ..........oeeviiiiiiiiiee e 32

224 MBD 5: Declaration for Procurement Above R10 Million .........coovvvveeeiiiiiieieees

(Regardless of the amount on the Form of Offer) 34
T2.2.5 Contracts Awarded by Organs of State inthe past 5years.........ccccceiiiien. 35
T2.2.6 MBD 6.1: Preference Points Claim Form (SCM Policy Section 52.5)................... 36
T2.2.8 MBD 8: Declaration of Bidder's Past SCM Practices..........ccccocvvviiiiiiiciiiiieeee 39
T2.29 MBD 9: Certificate of Independent Bid Determination .............ccccceeviiiiiiienennee 40
T2.2.10 Declaration of Municipal FEES .........cocoiiiiiiiiiii e, 43
T2.2.11 Contractor's Health and Safety Declaration ............ccccoiiiiiiiiie e 44
T2.2.12 CSD Registration REPOI ...........ueiiiiiieeiie e 46
T2.2.13 CIDB Registration and Status ..........cceooiiiiiiiiii e 47
T2.2.15 Record of Addenda to Tender DOCUMENtS...........cooiiiiiiiiiiiie e 48
T2.2.16 EXperience Of TENAEIEI ... ...cooiiiiiiiiiie ettt 49
Contract Part: The Tenderer is required to complete following forms:
CT1. 1.1 FOrM Of OffEr ... 54
C1.2.2.2 Data to be Provided by Contractor............coooiiiiiiiiiiiii e 57
Cc2.2 Bill Of QUANTIHIES ...ceoiiiiieiee e 71
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o T2.21 COMPULSORY ENTERPRISE QUESTIONNAIRE

Ref Description Tenderer to Complete

11 Name of enterprise

1.2 Name of enterprise’s representative

1.3 Email address of representative

14 Contact numbers of representative Tel: Cell:

1.5 National Treasury Central Supplier Database

Registration number MAAA

1.6 VAT registration number, if any:

1.7 CIDB registration number, if any:

1.8 Department of Labour:
Registration number

1.9 Department of Labour:
Letter of Good Standing Certificate number

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners)

Full Name Identity No. Personal income tax No. *

2.1

2.2

2.3

3.0 Particulars of companies and close corporations

3.1 Company registration number, if applicable:

3.2 Close corporation number, if applicable:

3.3 Tax Reference number, if any:

3.4 * South African Revenue Service:
Tax Compliance Status PIN:

4.0 |MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be
included as a tender requirement.

* Tenderers are to include, at the back of their tender submission, a printout of their SARS “Tax Compliance
Status — PIN Issued” certificate, failing which the tender submission will be deemed non-responsive.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to verify the Tenderer’s tax clearance status from the South African Revenue Services that it is in order.

i)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly
exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention
and Combating of Corrupt Activities Act of 2004.

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise
appears, has within the last five years been convicted of fraud or corruption.

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other
relationship with any of the Tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest.

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.2CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION
Reference is to be made to the Tender Data: C.2.1.1(a) and C.2.7.

This is to certify that:

(entity name):

of (address):

was represented by the person(s) named below at the Clarification Meeting for Contract 36977-1R held for
all Tenderers, the details of which are stated in the Tender Data: C.2.7.

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us

to take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

Name: NaME: o
Signature: ... SIgnature: ...
Capacity: o CapaCity: .

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s
Representative, namely:

Name:

Signature: ...

Date:
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36977-1R

T2.2.3 MBD 4: DECLARATION OF INTEREST

MSCM Regulations: “in the service of the state” means to be:
(a) amember of:

(i) any municipal council.

(i) any provincial legislature.

(iii) the national Assembly or the national Council of provinces.
(b) a member of the board of directors of any municipal enterprise.
(c) an official of any municipality or municipal enterprise.

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999).

(e) a member of the accounting authority of any national or provincial public enterprise.
(f) an employee of Parliament or a provincial legislature.

company or business and exercises control over the company.

(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the

1 No bid will be accepted from persons in the service of the state®.

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make

an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the

state, it is required that the bidder or their authorised representative declare their position in relation to the

evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the

bid.

3.1 Name of enterprise

Name of enterprise’s representative

3.2 ID Number of enterprise’s representative

3.3 Position enterprise’s representative occupies in

the enterprise

3.4 Company Registration number

3.5 Tax Reference number

3.6 VAT registration number

3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in

partnerships, their individual identity numbers and state employee numbers must be indicated in

paragraph 4 below. In the case of a joint venture, information in respect of each partnering enterprise

must be completed and submitted.

Circle Applicable

3.8 Areyou presently in the service of the state? YES

NO
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3.9 Have you been in the service of the state for the past twelve months? YES NO
If yes, FUrnish PartiCUIArs: ...ttt e et st s aes e eae

3.10 Do you have any relationship (family, friend, other) with persons in the service of the
state and who may be involved with the evaluation and or adjudication of this bid? YES NO
If yes, fUrnish PartiCUIArs: ..o et s et st s aea e e

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder
and any persons in the service of the state who may be involved with the evaluation YES NO
and or adjudication of this bid?
If yes, TUrnish PartiCUIArs: ...t et s e et e e s aes s aes

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or

. . YES NO

stakeholders in service of the state?
If yes, fUrnish PartiCUars: ...ttt et st es et st b as b ensene

3.13 Are any spouse, child or parent of the company’s directors, trustees, managers,

YE N

principle shareholders or stakeholders in service of the state? > 0
If yes, fUrnish PartiCUars: ...ttt et st et es et st saeeas b ensene

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other related companies or YES NO
business whether or not they are bidding for this contract?
If yes, FUrnish PartiCUIArs: ...ttt et st et er et et b as b easene

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships,

their individual identity numbers and state employee numbers must be indicated below. In the case of a joint
venture, information in respect of each partnering enterprise must be completed and submitted

Full Name Identity No. State Employee No. Personal income tax No.

Use additional pages if necessary

Failure to complete this form in full, sign, and return with the tender submission will result in the tender
offer being deemed non-responsive.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.4MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION
(ALL APPLICABLE TAXES INCLUDED)

All bidders must complete this MBD 5.0 Returnable Document.

Circle Applicable

1.0 Areyou by law required to prepare annual financial statements for auditing? YES NO

1.1 If YES, submit audited annual financial statements for the past three years or since the date of establishment
if established during the past three years. The audited annual financial statements are to be included at the
back of the tender submission.

1.2 If NO, submit the company’s Memorandum of Incorporation and written confirmation from an Independent
Accounting Professional that the bidder is not legally required to have its annual financial statements audited
under the Companies Act, 2008 and Companies Regulations, 2011.

An affidavit or self-declaration by the bidder shall not, on its own, constitute sufficient evidence.
Independent Accounting Professional means a registered auditor or person qualified under Regulation 29(4)

of the Companies Regulations, 2011, who is independent of the bidder and did not prepare the financial
statements concerned.

2.0 Do you have any outstanding undisputed commitments for municipal services towards any
municipality for more than three months or any other service provider in respect of which YES NO
payment is overdue for more than 30 days?

2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services
towards any municipality for more than three months or other service provider in respect of which
payment is overdue for more than 30 days.

2.2 If YES, provide particulars.

3.0 Has any contract been awarded to you by an organ of state during the past five years,
including particulars of any material non-compliance or dispute concerning the execution YES NO
of such contract?

3.1 If YES, provide particulars.

SEE Returnable Document “Contracts Awarded by Organs of State in the Past 5 Years”

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if so, what
portion and whether any portion of payment from the municipality / municipal entity is YES NO
expected to be transferred out of the Republic?

4.1 If YES, provide particulars.

Failure to complete this form in full, sign, and return with the tender submission will result in the tender offer
being deemed non-responsive. Tenderers are to include a printout of their Audited Annual Financial Statements
at the back of their tender submission.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct,
and, if required, that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.5CONTRACTS AWARDED BY ORGANS OF STATE IN THE PAST 5 YEARS

In terms of SCM Policy Section 20(1)(d)(iii), Tenderers are to provide details of Works undertaken for the Government
or Public Sector entities/ Organs of State in the past 5 Years, including particulars of any material non-compliance or
dispute concerning the execution of such contract.

Material non-
compliance or
dispute (Yes or No)
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Number

I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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2.2.6 MBD 6.1: PREFERENCE POINTS CLAIM) (SCMP 52.5: Broad-Based Black Economic Empowerment)

This form serves as a claim form for preference points for Broad-Based Black Economic Empowerment (B-
BBEE) Status Level of Contribution. Reference is to be made to the Tender Data: C.3.11.

1.0 GENERAL CONDITIONS

1.1 The relevant Preference Points System (80/20 or 90/10) applicable to this bid is stated in the Tender Data:
C.3.11.

1.2 Failure on the part of a bidder to fill in and/ or sign this form, and submit a B-BBEE Verification Certificate

from a Verification Agency accredited by the South African Accreditation System (SANAS), or a Registered
Auditor approved by the Independent Regulatory Board of Auditors (IRBA), or sworn affidavits in the case of
Exempted Mico Enterprises or Qualifying Small Enterprises, together with the bid, will be interpreted to mean
that preference points for B-BBEE Status Level Of Contribution are not claimed.

1.3 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser.

2.0 ADJUDICATION USING A POINT SYSTEM
2.1 The bidder obtaining the highest number of total points will be recommended for the award of the contract.
2.2 Preference points shall be calculated after prices have been brought to a comparative basis taking into

account all factors of non-firm prices and all unconditional discounts.

2.3 Points scored will be rounded off to the nearest 2 decimal places.

2.4 In the event that two or more bids have scored equal total points, the successful bid must be the one
scoring the highest number of preference points for B-BBEE.

2.5 However, when functionality is part of the evaluation process and two or more bids have scored equal
points including equal preference points for B-BBEE, the successful bid must be the one scoring the highest
score for functionality.

2.6 Should two or more bids be equal in all respects the award shall be decided by the drawing of lots.

3.0 POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 Procurement System or 90/10 Procurement System
Pt — Pmin Pt — Pmin
Ps=801-——— Ps=90/1-—————
Pmin P min
Where: Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

C1: Agreements and Contract Data Page 36 Document Version: 01/12/2025



Rates-Based Panel Contract for Roadway Related Construction Works to be used As-and-When- 36977-1R
Required, for a period of 3 Years (CIDB Grades 5CE and 6CE)

4.0

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9
4.10

4.11

4.12

4.13

POINTS ALLOCATED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION

Preference points must be claimed by a bidder for attaining the B-BBEE Status Level of Contribution in
accordance with the applicable table below:

80/20 Preference Points System
B-BBEE Level Preference Points
Contributor

20

2 18

3 14

4 12

5 8

6 6

7 4

8 2
Non-Compliant 0

All bidders must submit B-BBEE Status Level of Contribution Certificates, issued by either verification
agencies accredited by the South African Accreditation System (SANAS), or by registered auditors approved
by the Independent Regulatory Board for Auditors (IRBA), or sworn affidavits in a case of an Exempted Micro
Enterprise (EME) or a Qualifying Small Enterprise (QSE).

Any enterprise with an annual Total Revenue of R 10 million or less qualifies as an Exempted Micro-Enterprise.

Exempted Micro-Enterprises are deemed to have B-BBEE Status of "Level Four Contributor" having a B-BBEE
procurement recognition of 100% in terms of the Codes of Good Practice.

An Exempted Micro Enterprise (EME) with at least 51% black ownership qualifies as a Level 2 contributor with
BBBEE level of 125% in terms of the Codes of Good Practice.

An Exempted Micro Enterprise with 100% black ownership qualifies as a Level 1 contributor with BBBEE level
of 135% in terms of the Codes of Good Practice.

An Exempted Micro Enterprise that is regarded as a specialized enterprise with at least 75% black
beneficiaries qualifies as a Level 1 contributor with BBBEE level of 135% in terms of the Codes of Good
Practice.

An Exempted Micro Enterprise that is regarded as a specialized enterprise with at least 51% black
beneficiaries qualifies as a Level 2 contributor with BBBEE level of 125% in terms of the Codes of Good
Practice.

A Qualifying Small Enterprise (QSE) with at least 51% black ownership qualifies as a Level 2 contributor.
A QSE with 100% black ownership qualifies as a Level 1 contributor.

A QSE that is regarded as a specialized enterprise with at least 51% black beneficiaries qualifies as a Level 2
contributor with BBBEE level of 125% in terms of the Codes of Good Practice.

A QSE with less than 51% black ownership is required to submit a BBBEE level verification certificate issued
by a BBBEE verification professional.

A Trust, consortium or joint venture:

(a) must submit a B-BBEE status level certificate in order to qualify for points;

(b) may qualify for points as an unincorporated entity provided, that they submit their consolidated
scorecard is prepared for separate tender; and

(c) where no consolidated scorecard exists, the weighted average (in accordance with participation
percentages) must be used and rounded off to the nearest status level.
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4.14
5.0

5.1

5.2

5.3

6.0

6.1

Gazetted Sector Codes supersede Generic Codes.
SUB-CONTRACTING

B-BBEE points must not be awarded to a tenderer who intends sub-contracting more than 25% of the value
of the contract to an enterprise that does not qualify for at least the points that such contractor qualifies for,
unless the intended sub-contractor is an EME who has the ability and capability to execute the contract.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to an
enterprise that does not have an equal or higher B-BBEE status level, unless the intended sub-contractor is
an EME who has the ability and capability to execute the contract.

A person awarded a contract in relation to a designated sector may not sub-contract in such a manner that
the Local Production and Content of the overall value of the contract is reduced to below the prescribed
minimum threshold.

BID DECLARATION

Bidders who wish to claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

B-BBEE Status Level of Contribution Tenderer’s Preference Points Claim
(maximum of 10 or 20 points)

Points claimed must be in accordance with the relevant table reflected in paragraph 4.1 and must be substantiated by
means of a B-BBEE Status Level of Contribution Certificate issued by a verification agency accredited by the South African
Accreditation System (SANAS), or by registered auditors approved by the Independent Regulatory Board for Auditors
(IRBA), or sworn affidavits in a case of an Exempted Micro Enterprise (EME) or a Qualifying Small Enterprise (QSE).

Tenderers are to include their B-BBEE Status Level of Contribution Certificate, or sworn affidavits in a
case of an Exempted Micro Enterprise (EME), or a Qualifying Small Enterprise (QSE), at the back of
their tender submission.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct,
and, if required, that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1.0 This Municipal Bidding Document must form part of all bids invited.

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and
services are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a) abused the municipal entity’s supply chain management system or committed any improper conduct in
relation to such system.

b) been convicted for fraud or corruption during the past five years.

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public sector
contract during the past five years.

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating
of Corrupt Activities Act (No 12 of 2004).

4.0 Inorder to give effect to the above, the following questions must be completed and submitted with the bid.
Circle Applicable

4.1 Isthe bidder or any of its directors listed on the National Treasury’s Database of Restricted

Suppliers as companies or persons prohibited from doing business with the public sector?

(Companies or persons who are listed on this Database were informed in writing of this restriction by the

Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule YES NO
was applied.)

The Database of Restricted Suppliers now resides on the National Treasury’s website
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page.

4.1.1 If YES, provide particulars.

4.2 Isthe bidder or any of its directors listed on the Register for Tender Defaulters in terms of
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?

YES NO
The Register for Tender Defaulters can be accessed on the National Treasury’s website
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.
4.2.1 If YES, provide particulars.
4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law YES NO

outside the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 If YES, provide particulars.
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Circle Applicable

4.4  Does the bidder or any of its directors owe any municipal rates and taxes or municipal
charges to the municipality / municipal entity, or to any other municipality / municipal | YES NO
entity, that is in arrears for more than three months?

4.4.1 If YES, provide particulars.

4.5 Was any contract between the bidder and the municipality / municipal entity or any other
organ of state terminated during the past five years on account of failure to perform on or YES NO
comply with the contract?

4.5.1 If YES, provide particulars.

Failure to complete this form in full, sign, and return with the tender submission will result in the tender
offer being deemed non-responsive.

1, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

| accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to
be false.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.9MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION

NOTES

Includes price quotations, advertised competitive bids, limited bids and proposals.

Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

1.0 This Municipal Bidding Document (MBD) must form part of all bids?! invited.

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between,
or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive bidding (or bid rigging).? Collusive bidding is a pe se prohibition
meaning that it cannot be justified under any grounds.

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper conduct
in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during
the bidding process or the execution of the contract.

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids
are considered, reasonable steps are taken to prevent any form of bid rigging.

5.0 In order to give effect to the above, the below Certificate of Independent Bid Determination must be
completed and submitted with the bid.

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid for: Contract 1R-36977

Rates-Based Panel Contract for Roadway Related Construction Works to be used As-and-When-Required, for a period
of 3 Years (CIDB Grades 5CE and 6CE)

in response to the invitation for the bid made by: ETHEKWINI MUNICIPALITY

do hereby make the following statements that | certify to be true and complete in every respect.

| CEIEITY, ON DENAIT OF: ...ttt ettt s es et eaesaestesessentesereeseseesesestes st ansabesessessassesensaseseesensnnen

that:

(continued on next page)
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| have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the
bidder;
4, Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine

the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall
include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:
(a) has been requested to submit a bid in response to this bid invitation.
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or
experience.
(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication,
agreement, or arrangement with any competitor. However, communication between partners in a joint venture
or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:
(a) prices.
(b) geographical area where product or service will be rendered (market allocation).
(c) methods, factors or formulas used to calculate prices.
(d) the intention or decision to submit or not to submit, a bid.
(e) the submission of a bid which does not meet the specifications and conditions of the bid.
(f)  bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements, or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products
or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition Commission
for investigation and possible imposition of administrative penalties in terms of section 59 of the Competition
Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not exceeding ten (10)
years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

Failure to complete this form in full, sign, and return with the tender submission will result in the tender
offer being deemed non-responsive.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.10 DECLARATION OF MUNICIPAL FEES

Reference is to be made to the Tender Data: C.2.23 and C.3.13(a).

I, the undersigned, do hereby declare that the Municipal fees of:

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture)

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement of Debt
has been concluded with the Municipality to pay the said charges in instalments.

The following account details relate to property of the said TENDERER:

Account Account Number: to be completed by Tenderer

Consolidated Account

Electricity

Water

Rates

JSB Levies

Other

e |If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided.

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such remedial
action as is required, including termination of any contract, and any payments due to the Contractor by the
Municipality shall be first set off against such arrears.

e Where the Tenderer’s place of business or business interests are outside the jurisdiction of eThekwini
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided.

e Where the Tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the agreement, or an
official letter to that effect, is to be provided.

e Where a Tenderer’s place of business or business interests are carried out from premises as part of any other
agreement, then a copy of the agreement, or an official letter to that effect, is to be provided.

Tenderers are to include, at the back of their tender submission, copies of the above-mentioned
account’s, agreements signed with the municipality, lease agreements, or official letters.

Failure to complete this form in full, sign, and return the required documents with the tender
submission will result in the tender offer being deemed non-responsive.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.11 CONTRACTOR'S HEALTH AND SAFETY DECLARATION

Reference is to be made to Clauses C.2.1(e) and C.2.23 of the Tender Data.

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations"
hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied that
the Principal Contractor has the necessary competencies and resources to carry out the work safely in accordance
with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.

To that effect, a person duly authorised by the Tenderer, must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1

(a)
(b)

(c)

(a)

I, the undersigned, hereby declare and confirm that | am fully conversant with the Occupational Health and
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993),
and the OHSA 1993 Construction Regulations 2014.

| hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

| propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle
Applicable - Yes or No):

Circle Applicable

From my own competent resources as detailed in 4(a) hereafter. Yes No

From my own resources still to be appointed or trained until competency is achieved, as v N
es o

detailed in 4(b) hereafter:

From outside sources by appointment of competent specialist Subcontractors as detailed in - o
es o

4(c) hereafter:

Details of resources | propose:

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14,
16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable).

Details of the competent and qualified key persons from my company's own resources, who will form part of
the contract team:

NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS
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(b)

(c)

Details of training of persons from my company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:

(i) By whom will training be provided?

(i) When will training be undertaken?

(iii) Positions to be filled by persons to be trained or hired:

Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied
from own company:

Name of proposed subcontractor:

Qualifications or details of competency of the subcontractor:

I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the
works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with
Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client.

I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all
times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s
Agent, visitors, and officials and inspectors of the Department of Labour.

I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in
the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2014, and that | will be liable for any penalties that may
be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's
part to comply with the provisions of the Act and the Regulations.

I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client
will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction
Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the
Client.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the

information contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.12 CSD REGISTRATION REPORT

Reference is to be made to Tender Data: C.2.1.1(b) and C.2.23.

The Tender Data: C.2.1: Eligibility, requires a Tenderer to be registered, at the time of tender closing, on the National
Treasury Central Supplier Database (CSD) as a service provider.

CSD Registration Reports can be obtained from the National Treasury’s CSD website at
https://secure.csd.gov.za/Account/Login.

The following is an example of the printout obtained from the above website.
Note: the printout will contain more than one page.

Report Date:
CENTRAL SUPPLIER
Report Ran By:
SUPPLIER IDENTIFICATION
Supplier number Have Bank Account
Is supplier active? Total annual tumover
Supplier type Financial year start date
Supplier sub-type Registration date
Legal name Created by
Trading name Created date
Identification type Edit by
Government breakdown Edit date
Business status Restricted Supplier
Country of origin Restriction Last Verification Date
South African company/CC
registration number

Tenderers must be registered on the National Treasury Central Supplier Database (CSD). Tenderers

are to include, at the back of their tender submission, a printout of their CSD Registration Report.

Failure to comply will result in the tender offer being deemed non-responsive.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.13 CIDB REGISTRATION AND STATUS

Reference is to be made to the Tender Data: C.2.1.2, C.2.23, and C.3.13(c).

The Tender Data: C.2.1.1: Eligibility, requires a Tenderer to be registered, as “Active”, with the CIDB (at time of tender
closing), in a contractor grading designation equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the
Construction Industry Development Regulations.

The required class of construction work is specified in the Tender Data: C.2.1.2.
CIDB Registrations can be obtained from the CIDB website at:

https://portal.cidb.org.za/RegisterOfContractors/

The following is an example of the printout obtained from the above website using the provided “Print” button.
Note: the printout may contain more than one page.

1r ci b

Tenderers must be registered with the CIDB in a contractor grading designation 5 or 6 CE. Tenderers
are to include, at the back of their tender submission, a printout of their CIDB Registration and Status.
The date of obtaining the CIDB Registration and Status printout is to be indicated on the printout and
should be on or after the date of advertising of this tender. If that date falls before the date of
advertising of this tender, or if no date is reflected on the printout, then the Employer shall verify the
status of the bidder as of the date of tender closing, through the CIDB.

Upon verification, Tenderers found to have been inactive, suspended or not registered in the required
grading designation as at the tender closing date shall be deemed non-responsive.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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T2.2.15 RECORD OF ADDENDA TO TENDER DOCUMENTS

Reference is to be made to the Tender Data: C.2.6.

I / We confirm that the following communications received from the Employer or his representative before the date of

submission of this tender offer, amending the tender documents, have been taken into account in this tender offer.

ADD.No DATE TITLE OR DETAILS

10

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information
contained in this form is within my personal knowledge and is to the best of my belief both true and correct.

It is also confirmed that the requirements, as stated on the Addenda, have been complied with.

NAME (Block Capitals): Date

SIGNATURE:

C1: Agreements and Contract Data Page 48 Document Version: 01/12/2025




Rates-Based Panel Contract for Roadway Related Construction Works to be used As-and-When- 36977-1R
Required, for a period of 3 Years (CIDB Grades 5CE and 6CE)

T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER

Reference is to be made to the Tender Data: C.2.1.3.

Only those Tenderers that can demonstrate verifiable experience, in works of a similar nature, within the past
10 years, will be eligible to have their tenders evaluated in terms of Tender Data: C.3.11.

The Eligibility Criteria Requirement is as stated on Table 1: “Experience Requirement”.

The experience is to be “Similar in Nature” to that specified on Table 2: “Works of a Similar Nature”.
Tenderers are to note the exclusions (if any) stated on this table.

The Documentation/ Information that may be used for verification of the experience submission is
specified on Table 3: “Documentation/ Information Requirements” (which includes the Notes below the
table). The non-submission of this Documentation/ Information may jeopardise the verification of the
experience submission and render the submission invalid.

Tenderers may submit experience gained as Sub-Contractors or Main Contractors.

It is the responsibility of the Tenderer to ensure that the experience submissions comply with the
requirements as stated in the Tender Data: C.2.1.3.

Guidance to Tenderers: Experience Submission Form

Client / Employer Details

Provide details for whom the works were carried out (works owner).

Provide Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor)
is required to be provided.

The contact details may be used by the Employer to verify the information, pertaining to the experience
submission. Should the Employer’s reasonable attempts to make contact with the Client or Main Contractor
fail (for whatever reason), that specific experience submission may be considered invalid.

Contract Details

Provide the Contract Reference Number and Contract Title.

Indicate if this contract has been completed or is still in progress.

Provide Contract Dates.

Provide Contract Values - Where works are still in progress, provide the value of works that have been
completed as detailed on the most recent payment to the Contractor / Sub-Contractor. If the works are
complete, provide the Final Value of the sub-contract or Final Contract Price.

Scope of Works

Indicate the Works Type(s) that best describe the works included in the project.
Select the most applicable option (only 1).

Indicate the Works Elements(s) that were included in the project.

Select any elements that were included in the contract.

(T2.2.16 is continued on the next page)
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Confirmation of submission of Information/ Documentation

The Tenderer is to indicate (by marking with an “X” in the shaded column) the documentation that has been
included in this tender submission, in support of each experience submission.

If submitted,
mark with an “X”

Experience Submission Form (completed and signed)

Letter of Award OR Form of Offer & Acceptance

Final Payment Certificate OR INVOICE (with Quantities summary)

Final Payment Certificate with itemised quantities schedule submitted

SUBMISSION #1

Completion Certificate

Experience Submission Form (completed and signed)

Letter of Award OR Form of Offer & Acceptance

Final Payment Certificate OR INVOICE (with Quantities summary)

Final Payment Certificate with itemised quantities schedule submitted

SUBMISSION #2

Completion Certificate

Experience Submission Form (completed and signed)

Letter of Award OR Form of Offer & Acceptance

Final Payment Certificate OR INVOICE (with Quantities summary)

Final Payment Certificate with itemised quantities schedule submitted

SUBMISSION #3

Completion Certificate

Note: Should there be insufficient evidence for verification of the information submitted for any
specific experience submission, that experience submission will be deemed invalid.

1, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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EXPERIENCE SUBMISSION #1

Reference is to be made to the Tender Data: C.2.1.3.

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable)

Experience as a: Sub-Contractor: Main Contractor:

Client/ Employer Entity Name:
OR
Main Contractor’s Details | Contact Name:

Should the Employer’s reasonable | Contact Tel: - -
attempts to make contact, to verify
the information provided, fail (for
whatever reason) this experience
submission WILL be considered
invalid. Contact email / other:

Contact Cell: - -

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details

Contract (Reference) Number: ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘

Contract Title:
Contract Details

) Commencement Date: 20
Has this Contract been v N
completed? Completion Date 2100
(if applicable):
Tendered Value (Contract Sum) R Final Contract Price R
OR Sub-Contract Value: OR Final Value of Sub-Contract:

Contract Scope-of-Work (Type of Project and Works Elements):

Which Works Type(s) best describe the project? new road construction
road widening/upgrades intersection improvements

gravel to surfaced road upgrades access road upgrades

major parking areas interim roadways to informal settlements

OTHER: provide a description of the type of project

Which Works Element(s) were included in the project? bulk earthworks
roadway layer-works asphalt roadway surfacing

kerbing/ channelling sidewalk/ walkway construction

traffic calming measures stormwater drainage

retaining structures dealing with underground services

OTHER: List works elements included in project

Confirmation of documentation submitted is to be recorded on Page 50.

Failure to complete this form, sign, and return with the tender submission will result in the experience
submission being deemed unacceptable.

1, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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EXPERIENCE SUBMISSION #2
Reference is to be made to the Tender Data: C.2.1.3.

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable)

Experience as a: Sub-Contractor: Main Contractor:
Client/ Employer Entity Name:
OR

Main Contractor’s Details | Contact Name:

Should the Employer’s reasonable | Contact Tel: - -
attempts to make contact, to verify
the information provided, fail (for
whatever reason) this experience
submission WILL be considered
invalid. Contact email / other:

Contact Cell: - -

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details

Contract (Reference) Number: ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘

Contract Title:
Contract Details

) Commencement Date: 20
Has this Contract been v N
completed? Completion Date 2100
(if applicable):
Tendered Value (Contract Sum) R Final Contract Price R
OR Sub-Contract Value: OR Final Value of Sub-Contract:

Contract Scope-of-Work (Type of Project and Works Elements):

Which Works Type(s) best describe the project? new road construction
road widening/upgrades intersection improvements

gravel to surfaced road upgrades access road upgrades

major parking areas interim roadways to informal settlements

OTHER: provide a description of the type of project

Which Works Element(s) were included in the project? bulk earthworks
roadway layer-works asphalt roadway surfacing

kerbing/ channelling sidewalk/ walkway construction

traffic calming measures stormwater drainage

retaining structures dealing with underground services

OTHER: List works elements included in project

Confirmation of documentation submitted is to be recorded on Page 50.

Failure to complete this form, sign, and return with the tender submission will result in the experience
submission being deemed unacceptable.

1, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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EXPERIENCE SUBMISSION #3

Reference is to be made to the Tender Data: C.2.1.3.

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable)

Experience as a: Sub-Contractor: Main Contractor:
Client/ Employer Entity Name:
OR

Main Contractor’s Details | Contact Name:

Should the Employer’s reasonable | Contact Tel: - -
attempts to make contact, to verify
the information provided, fail (for
whatever reason) this experience
submission WILL be considered
invalid. Contact email / other:

Contact Cell: - -

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details

Contract (Reference) Number: ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘ ‘

Contract Title:
Contract Details

) Commencement Date: 20
Has this Contract been v N
completed? Completion Date 2100
(if applicable):
Tendered Value (Contract Sum) R Final Contract Price R
OR Sub-Contract Value: OR Final Value of Sub-Contract:

Contract Scope-of-Work (Type of Project and Works Elements):

Which Works Type(s) best describe the project? new road construction
road widening/upgrades intersection improvements

gravel to surfaced road upgrades access road upgrades

major parking areas interim roadways to informal settlements

OTHER: provide a description of the type of project

Which Works Element(s) were included in the project? bulk earthworks
roadway layer-works asphalt roadway surfacing

kerbing/ channelling sidewalk/ walkway construction

traffic calming measures stormwater drainage

retaining structures dealing with underground services

OTHER: List works elements included in project

Confirmation of documentation submitted is to be recorded on Page 50.

Failure to complete this form, sign, and return with the tender submission will result in the experience
submission being deemed unacceptable.

1, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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PART C1: AGREEMENT AND CONTRACT DATA
C1.1: FORM OF OFFER AND ACCEPTANCE

C1.1.1: OFFER

The “OFFER?” is the Total of the Bill of Quantities. It will be used as a Tender Assessment Schedule Value
for comparison and assessment purposes only. It is not related to any CIDB Grading Range, or Contract Sum.

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Contract No: 1R-36977

Contract Title: Rates-Based Panel Contract for Roadway Related Construction Works to be used As-and-
When-Required, for a period of 3 Years (CIDB Grades 5CE and 6CE)

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

* The offered total of the prices inclusive of Value Added Tax is:

R (1N WOIAS oot

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Tenderer:

* Name of Tenderer (organisation) L e e e e —r e e e e ae e e e e eeeaaeaeaaan
* Signature (of person authorized to sign the tender) L ettt et eaaeeeeeieeaeaaeeaaaaeaeaerereerar————.
* Name (of signatory in capitals) L e e e e e e aaeeeeeeeeeaae e e e —reaaaaaaaeaaan
Capacity (of Signatory) T e e e e e st e e e e b e e e e aneeas
Address e et ee et oo eeeeeeeeeeeeeeeeeeeeeeeeeeeesaae—a—ea e ieeeeeeeeetteteren e e n e e e e e e e e e e e e aeeeres
Telephone L e eeeteeeeeeeeeeeeeeeeeeeeeeeeeeeeeestssssssssssseseeseeseieseeeeeeesesesesessesssststssesetnnn————————————————————aaos
Witness:

Signature e Date :..cccoooveviiiiee

Name (in capitals) : e

Notes:

* Indicates what information is mandatory.
Failure to complete the mandatory information and sign this form will invalidate the tender.
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This Form will be completed by the Employer

C1.1: FORM OF OFFER AND ACCEPTANCE

C1.1.2: FORM OF ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:
e PartC1 :Agreement and Contract Data, (which includes this Agreement)
e Part C2 : Pricing Data, including the Bill of Quantities
e Part C3 : Scope of Work
e Part C4 : Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’'s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

Signature (person authorized to sign the acceptanCe) I ........ccoeiiiiiiiiie e
Name (of signatory in capitals) T et e et e e e e —eeeetee e e —eeeaaeeeeataeeanteeennneeean
Capacity (of Signatory) T et e et e e e e —eeeetee e e —eeeaaeeeeataeeanteeennneeean
Name of Employer (organisation) T ettt eeeee et eeee e e e teeee e e e raaneaeeaaanneeeaeaaan

Address L ettt eeeeeeeeeeeeeeeeeeeeetaeeeesstieeeeesttieesesteesestteeestettateetttaeetetaaaaetettaaearrrearera.

Witness:
Signature L e e e Date ..o

Name(in capitals) : PP PUPPPPPPPPN
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C1.1: FORM OF OFFER AND ACCEPTANCE
C1.1.3: SCHEDULE OF DEVIATIONS

1. Subject PP
Details L ettt eat e
2. Subject PP PP
Details PR
3. Subject L e ettt e e e ea e et ea e et enean
Details L e et

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

FOR THE TENDERER FOR THE EMPLOYER
........................................... Signature
........................................... Name (in capitals)
........................................... Capacity
............................................ Name and Address of

............................................ Organisation

............................................. Witness Signature

............................................ Witness Name

This form will be completed by THE EMPLOYER and ONLY THE SUCCESSFUL TENDERER

............................................ Date
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C1.21

C1.211

C1.2.2

C1.2.21

1.1.1.13

1.1.1.14

1.1.1.15

1.1.1.16

1.1.1.17

1.1.1.26

1.21.2

C1.2: CONTRACT DATA

CONDITIONS OF CONTRACT

Definition

Work Package Order and Agreement: the documentation issued to the Contractor, on an “As-
and-when-required” basis, that specifies the Works and Conditions applicable to a specific Work

Package Order. The Work Package Order and Agreement is to be read in conjunction with, and
shall have precedence over, the Contract Data below.

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015
3rd Edition) (GCC 2015) published by the South African Institution of Civil Engineering. Copies of
these conditions of contract may be obtained from the South African Institution of Civil
Engineering (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za).

The Contract Data (including variations and additions) shall amplify, modify, or supersede, the
GCC 2015 to the extent specified below, and shall take precedence and shall govern.

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it
mainly applies.

CONTRACT DATA

DATA TO BE PROVIDED BY THE EMPLOYER

The Defects Liability Period for each Work Package Order will be stated in the Work Package
Order and Agreement documentation.

The time for achieving Practical Completion for each Work Package Order will be stated in
the Work Package Order and Agreement documentation.

The Employer is the eThekwini Municipality as represented by:
Deputy Head: ROADS PROVISION

The name of the Employer’s Agent for each Work Package Order will be stated in the Work
Package Order and Agreement documentation.

The name of the Employer’s Agent’s Representative for each Work Package Order will be
stated in the Work Package Order and Agreement documentation.

The Pricing Strategy is by Re-measurement Contract.
The address of the Employer is:

Physical: Roads Provision Department, 166 K.E. Masinga Road, DURBAN, 4001

Postal: Roads Provision Department, P O Box 680, DURBAN, 4000
Telephone: 031-311-7326 (t)
E-Mail: Sandile.Masondo@durban.gov.za
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4.11.1

5.31

5.3.2

533

5.8.1
(5.1.1)

5.8.1

512.2.2

To carry out and complete the works, the Contractor shall employ a competent Site Agent and
Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman
to each have a minimum of 3 years relevant experience including experience on projects of a
similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s
Agent’'s Representative for acceptance by the Division (reference is made to CI.5.3.1 of the
Contract Data).

Note:

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value,
and had a comparable Scope of Work in terms of technical requirements and operations.

i) “experience” implies experience on projects of a similar nature.

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built

environment, from a registered University or Institute of Technology.

The documentation required before commencement with Works execution are:

e Health and Safety Plan (refer to Clause 4.3)

o Initial Programme (refer to Clause 5.6)

e Security (refer to Clause 6.2)

e Insurance (refer to Clause 8.6)

e CV(s) of Key Site Staff (refer to Clause 4.11.1)

e Sub-Contracting (CPG) Implementation Plan (if applicable)

e If required to be registered, in terms of the Occupational Injuries and Diseases Act (130 of
1993 as amended), the Contractor is to supply proof of being registered and in good standing
with the compensation fund by submitting a valid Letter of Good Standing from the
Compensation Commissioner. Should the Contractor’s Letter of Good Standing be expired,
but an application for renewal has been made, the Contractor is to submit the expired Letter
of Good Standing AND proof of an application for renewal.

The time to submit the documentation required before commencement with Works for each
Work Package Order will be stated in the Work Package Order and Agreement documentation.

Add the following paragraph:

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is
applicable, the instruction to commence carrying out of the works may only be issued once the
construction work permit has been obtained by the Employer's Agent. If a construction work
permit is applicable, the contractor shall allow for a minimum period of 37 days, after the
submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing
of the construction work permit.”

The non-working days are Saturdays and Sundays.
The special non-working days are:
¢ All statutory holidays as declared by National or Regional Government.
e The year-end break:
e Commencing on the first working day after 15 December.
e Work resumes on the first working day after 5 January of the next year.

Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”.

Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work
is expected not to be possible as a result of rainfall, for which the Contractor shall make provision,
is given in the table below. During the execution of the Works, the Employer's Agent's
Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant
on site could not work during that specific working day.
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5.13.1

5.14.1

5.16.3

6.2.1

6.5.1.2.3

6.8.2

Extension of time as a result of rainfall shall be calculated monthly being equal to the number
days certified by the Employer’s Agent’'s Representative as lost due to rainfall, less the number
of days allowed for as in table below, which could result in a negative figure for certain months.
The total extension of time for which the Contractor may apply, shall be the cumulative algebraic
sum of the monthly extensions. Should the sum thus obtained be negative, the extension of time
shall be taken as NIL.

Month Days Lost _g_Aw'era e Month Days Lost Av¢.era £
Rainfall Rainfall
January 4* 134 July 1 39
February 3 113 August 2 62
March 3 120 September 2 73
April 2 73 October 3 98
May 2 59 November 3 108
June 1 28 December 1* 102
* = The number of working days lost allows for the
TOTAL 27 1009mm annual statutory Construction holiday in
December and January of each year.

The penalty for delay in failing to complete the Works for each Work Package Order will be
stated in the Work Package Order and Agreement documentation.

The requirements for achieving Practical Completion for each Work Package Order will be
stated in the Work Package Order and Agreement documentation.

The latent defect liability period for each Work Package Order will be stated in the Work
Package Order and Agreement documentation.

Security (Performance Guarantee): for each Work Package Order will be stated in the Work
Package Order and Agreement documentation.

The percentage allowance to cover overhead charges for daywork are as follows:
e 80% of the gross remuneration of workmen and foremen actually engaged in the daywork;
e 20% on the net cost of materials actually used in the completed work.

No allowance will be made for work done, or for materials and equipment for which daywork rates
have been quoted at tender stage.

Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in
accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following
Indices / Descriptions / Coefficients:

e The proportion not subject to adjustment: x = 0.10.

e The base month will be the month prior to the month in which tenders close.

e The Index for, Plant, Materials, and Fuel shall be based on 2023 = 100.
e The Index for Labour shall be based on 2024 = 100.
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6.8.3

6.10.1.5

6.10.3

8.6.1.1.2

8.6.1.1.3

8.6.1.2

8.6.1.3

8.6.1.4

8.6.1.5

STATS SA Table Description Coefficient
Statistical Release
e “L”isthe P0141 Table A Geographic Indices; a=0.28
“Labour Index” CPI per Province;

Kwa-Zulu Natal

“P”is the P0151.1 Table 4 Plant and Equipment b =0.28
e “Contractor’s
Equipment Index”

e “‘M’is the P0151.1 Table 6 Civil Engineering Material c=0.38
“Materials Index” (excluding bitumen)
e “F’isthe P0142.1 Table 1 Coke, petroleum, chemical, d=0.06
“Fuel Index” rubber and plastic products;
Coal and petroleum products;
Diesel

Price adjustments for variation in the cost of the special material(s) listed below, will be
allowed.

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the
Employer. The base price for bitumen on this contract shall be the ruling price of 50/70 grade
bitumen based on the RUBIS Asphalt South Africa List Selling Price for Penetration Grade
Bitumen, seven (7) days prior to the closing date of tenders.

The percentage advance on materials not yet built into the Permanent Works is 80%.
The percentage advance on Plant not yet supplied to Site: Not Required

Retention Money: for each Work Package Order will be stated in the Work Package Order
and Agreement documentation.

Interest will not be paid on retention withheld by the Employer.

The value of Plant and materials supplied by the Employer to be included in the insurance sum:
Not Required.

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum: Not Required.

SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor
for the full value of the works (including VAT).

The limit of indemnity for liability insurance: for each Work Package Order will be stated in the
Work Package Order and Agreement documentation.

Ground Support Insurance: for each Work Package Order will be stated in the Work
Package Order and Agreement documentation.

Furthermore, the insurance cover effected by the Contractor shall meet the following
requirements:

Third Party Insurance (Public Liability): for each Work Package Order will be stated in the
Work Package Order and Agreement documentation.
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Principal’s own surrounding Property Insurance: for each Work Package Order will be
stated in the Work Package Order and Agreement documentation.

Insurance of Works: for each Work Package Order will be stated in the Work Package Order
and Agreement documentation.

8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph:
"Except where otherwise provided in the Special Conditions of Contract, the insurance cover

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than
those set out below:

Contract Price First Loss

Less than R 100,000 R 5,000

R 100,000 to R 500,000 R 10,000
R 500,000 to R 1,000,000 R 20,000
R 1,000,000 to R 2,000,000 R 30,000
R 2,000,000 to R 4,000,000 R 40,000
Greater than R 4,000,000 R 50,000

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to
the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval
of the Employer. ”

10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration.

10.8.1 Failing ad-hoc adjudication, the determination of disputes shall be by court proceedings.
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR

1.1.1.9 The legal name of Contractor is:

1.21.2 The Physical address of the Contractor is:

The contact numbers of the Contractor are:
B IC=1 1= ) T 1= P
= G

The E-Mail address of the Contractor is:
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C1.23

C1.2.31

C1.2.3.2

ADDITIONAL CONDITIONS OF CONTRACT

COMMUNITY LIAISON OFFICER

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community
liaison officer (CLO) for the project and make the person known to the Contractor within two days
of being requested to do so. The Contractor will be required to enter a written contract with the
CLO that specifies:
* The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry
minimum wage).
* The duration of the appointment.
* The duties to be undertaken by the CLO which could include:
* Assisting in all respects relating to the recruitment of local labour.
* Acting as a source of information for the community and councillors on issues related to
the contract.
» Keeping the Contractor advised on community issues and issues pertaining to local
security.
» Assisting in setting up any meetings or negotiations with affected parties.
» Keeping a written record of any labour or community issue that may arise.
» Any other duties that may be required by the Contractor.

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although
the Contractor shall have the right to choose from that pool. The Contractor shall have the right
to determine the total number labourers required at any one time and this may vary during the
contract.

The Contractor shall have the right to replace labour that is not performing adequately. Should
such occasion arise, it must be done in conjunction with the CLO.

Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section
of the Bill of Quantities.

Note: The Employers Agent shall determine, based on the extent of works issued in the Works
Order Package(s), the number of CLO(s) required to ensure successful operations of the works.

Note: Should the Contractor request for permission to work on non-working or special non-
working days or any other overtime, this shall be at the Contractors cost, and such request be
approved by the Employer’s Agent in writing. The Contractor shall be liable to make payment to
the CLO for these working hours/day(s) including any overtime or other benefits as provided by
the Contractor. Such request must be submitted to the Employer’s Agent at least 3 working days
prior to the day/s for which permission is being requested. All overtime and benefits shall not be
re-imbursed by the Employer, i.e.at the Contractors cost.

EMPLOYMENT OF LOCAL LABOUR

It is a condition of contract that the contractor will be required to employ local labour as specified
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required
to ensure that a minimum of 50% of the labour force is made up of local labour. For the purposes
of this contract and associated Work Package Orders, “Local labour” will be deemed to be any
persons who reside within the Ward(s) in which the Works is situated. The contractor will be
required to provide proof of authenticity of local labour. Signed confirmation by the appointed CLO
will suffice for this.

The penalty for not employing local labour shall be taken as the number of local labour not
employed, multiplied by the number days local labour was not employed, multiplied by the daily
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C1.2.3.3

wage rate, multiplied by a factor of two (2).

No additional costs will be entertained due to this Particular Specification. The contractor will
remain responsible for providing proper supervision of all labour and will be responsible for the
quality of work produced.

SUB-CONTRACTING CONTRACTOR PARTICIPATION GOAL

SUB-CONTRACTING percentages will be determined on a Work Package Order specific basis,
depending on the nature of works and SUB-CONTRACTING potential. The following provisions
shall generally apply to issued Work Package Orders:

e Value greater than R750k, up to R1m: Minimum 5% SUB-CONTRACTING.

o Value greater than R1m, up to R3m: Minimum 10% SUB-CONTRACTING.

o Value greater than R3m, up to R5m: Minimum 20% SUB-CONTRACTING.

o Value greater than R5m: Minimum 30% SUB-CONTRACTING.

The Contractor shall sub-contract to an EME or QSE which is at least 51% owned by black
people. These Enterprises must be from the ward(s) where work is taking place in the first
instance and, if the Contractor cannot procure such enterprises from the ward(s), this may be
achieved by sub-contracting with such qualifying Enterprises located within adjacent wards, failing
which the Sub-Contractors may be sourced within the jurisdiction of eThekwini Municipality.

Sub-contracting may be to:
+ Contractors who are registered with the Construction Industry Development Board in the
Grades ranging from 1 to 4,
» Material and equipment suppliers who meet the requirements of an EME or QSE as
detailed above.

Payment certificates (where applicable), Tax invoices, Proof of payment to the subcontractors
and equipment and material suppliers will be required to verify that this has been achieved.

The contractor shall be fully responsible for the management of all appointed Sub-Contractors.
The contractor shall ensure that a suitable quality monitoring process is in place for each element
of the works and that the Sub-Contractors are conversant on the requirements thereof.

For any work being sub-contracted, documents of the relevant sub-contractor must be submitted
to the Employer’s Agent in writing for approval well in advance before commencement of any of
the activities on the programme. Subcontractors shall be approved by the Employer. The
Employer is under no obligation to accept the proposed Subcontractor, and rejection by the
Employer does not absolve the Contractor of their SUB-CONTRACTING responsibilities in terms
of this contract. No additional costs will be entertained for compliance with this requirement.

Submission of SUB-CONTRACTING Plan

At the commencement of each Work Package Order, the Contractor shall provide a SUB-
CONTRACTING Plan using the Scope of Work and its related cost to demonstrate how the
stipulated SUB-CONTRACTING targets will be achieved.

Prior to commencement of works, as per Clause 5.3.1 of the Contract Data, the Contractor shall
provide such comprehensive SUB-CONTRACTING Plan for approval by the Employer’s Agent.
Should the Sub-Contractors be allocated work that exceeds their CIDB grading, then the work
allocated to these Sub-Contractors shall be reduced to the upper limit of their CIDB Grading, and
the Main Contractor shall be required to source additional Sub-Contractors to achieve the
tendered SUB-CONTRACTING Value. The Primary Contractor shall be required to update the
SUB-CONTRACTING Plan for approval by the Employer's Agent before work commences.
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This plan may be updated during the contract period but shall still be for the approval of the
Employer's Agent. The SUB-CONTRACTING Plan shall ensure an adequate and acceptable
distribution of works across the identified CIDB Grading range (viz. 1 CE to 4 CE); the plan shall
be subject to approval by the Employer, (taking into consideration the scope of works risk profile
and associated allocation of works), and any amendments required to achieve an acceptable
distribution of works shall be implemented by the Contractor at no additional cost to the contract.

Rates of works allocated to SUB-CONTRACTING Contractors shall be evaluated to ensure they
are market related. The Contractor will be required to demonstrate that the rates provided are fair
and reasonable, taking into consideration the limitations that SUB-CONTRACTING contractors
may face to procure materials and equipment at discounted rates. Where is it found that the rates
provided are unrealistic/not market related and the SUB-CONTRACTING contractor cannot
undertake the works at the rates tendered by the main contractor, the main contractor will be
required to balance their rates, at no additional cost to the contract, to address the non-market
related rates tendered by the main contractor; (market related rates will be based on cost
structures applicable to the level of SUB-CONTRACTING company undertaking the works). The
approval of the SUB-CONTRACTING Plan shall not absolve the main contractor of his contractual
responsibility or for any rates dispute that may arise during the implementation of the contract,
based on the rates tendered or adjusted during the award process.

The penalty for not achieving the specified SUB-CONTRACTING percentage will be 0.5% of the
Work Package Order value (excluding PC Sum items and Fixed Cost allowances) for every 1%
not achieved.

C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION

It is a condition of contract that the Contractor supplies the Employer’s Agent's Representative
with information in respect of the employment of all foremen, artisans and Labour (skilled and
unskilled) employed to work on this contract. The information required is:

e Initials (per ID doc)

e Last Name (per ID doc)
¢ ID Number

e Disability (y / n)

° Educa‘“on Level Level 1 Level 2 Level 3 Level 4 Level 5
Unknown No Schooling Grade 1-3 Grade 4 Grade 5-6

Level 6 Level 7 Level 8 Level 9 Level 10
Grade 7-8 Grade 9 Grade 10-11 Grade 12 Post Matric

Category A: Employed as Local Labour for this contract only
Category B: Temporarily employed by the Contractor
Category C: Permanently employed by the Contractor

e Category of Employment

In addition, the following information is required in respect of each person listed above, on a
monthly basis:

e Number of days worked during the month;

e Daily wage rate;

e Number of training days during the month.

The information is to be forwarded in a format acceptable to the Employer's Agent’s
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used
as a template, will be issued to the Contractor). Contractors without computer facilities will be
required to submit a hard copy of the information in a format as agreed to between the Contractor
and the Employer’s Agent’s Representative.
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C1.2.3.5

C1.2.3.6

In addition to the tax invoice, to be submitted by the Contractor with his monthly statement,
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.
No additional payment for complying with the above will be made and the Contractor is to make
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries,
of the Bill of Quantities.

DUTIES AND RESPONSIBILITIES OF A CONTRACTS MANAGER

In addition to requirements laid down in the Code of Conduct for the registered professionals by
ECSA or SACPCMP, the Contracts Manager shall undertake the following minimum
requirements;

The Contracts Manager shall:

e Be the link between the employer’'s Agent and the Contractor.

e Be available at all times during the execution of any Work Package Orders and be
immediately physically available when requested.

e Always be up-to-date with the activities and problems on all projects within the Contract.

e Monitor Work Package Order progress and performance to ensure goods and services
conform to the Work Package Order requirements.

e Ensure proper co-ordination of all Work Package Orders within the Contract.

o Ensure that sufficient human resources are available to function adequately, for example
Construction Managers.

o Ensure that sufficient constructional plant and equipment resources are available to
complete all projects allocated.

e Ensure that the proper sub-contracting resources are arranged on time for the timeous
completion of all projects.

e Prepare and submit the combined weekly programme of works of Work Package Orders
to the Employer’s Agent’s Representative.

e Prepare and submit the combined monthly cashflow of all Work Package Orders to the
Employer’s Agent’s Representative.

e Prepare and submit the combined weekly progress report of all Work Package Orders
to the Employer’s Agent’s Representative.

e Prepare and submit the combined monthly quality report of Work Package Orders to the
Employer’s Agent’s Representative.

¢ Authorize payment claims consistence with Contract terms.

e Oversee and ensure that construction managers are carrying out all Work Package
Orders to the required specification.

e Ensure that all sites are in compliance with the Health and Safety specifications.

e Resolve disputes in a timely manner.

e Establish control of correspondence, data and reports.

e Establish a procedure, identifying a responsible person and establish a timeframe for
handling non-compliance.

PERFORMANCE MONITORING OF SERVICE PROVIDERS

The Contractor shall be subjected to “Performance Monitoring” assessments in terms of the
applicable Section (S.53) of the Employer’s Supply Chain Management Policy.

Appropriate key performance indicators (KPIs) for the contract will be set by the Municipality as a
yardstick for measuring performance. Key Performance Indicators (KPIs) will be outlined to the
Contractor before commencement of the contract.
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C1.2.3.7

C1.2.3.8

C1.2.3.9

The following KPIs may be applicable to this contract:
(a) Time Management

(b) Financial Management

(c) Quality Management

(d) Occupational Health and Safety Management

(e) Environmental Management

(f) Meeting SUB-CONTRACTING Targets

EXCEPTED RISKS (Clause 8.3)

The contents of Clause 8.3.2 (Claim for excepted risks) are deleted and replaced with the
following:

The Contractor shall take all reasonable actions to avoid or overcome any delays to Practical
Completion caused by or arising from the excepted risks listed in Clause 8.3.1. The costs of any
such actions are borne by the Contractor, and the Contractor shall not be entitled to make a claim
for additional costs incurred as a result thereof, regardless of the number, frequency or duration
of such excepted risks.

If, in carrying out the Works, despite the Contractor having taken such reasonable actions, any of
the excepted risks listed in Clause 8.3.1, other than pertaining to the damage or physical loss
referred to in Clause 8.2.2.2, causes the Contractor to suffer delay to Practical Completion, the
Contractor shall be entitled to make a claim for an extension of time in accordance with Clause
10.1. Notwithstanding anything contained elsewhere in the Contract, the Contractor shall not be
entitled to make a claim for additional costs incurred as a result of any of the excepted risks listed
in Clause 8.3.1, regardless of the number, frequency or duration of such excepted risks.

Should the Contractor wish to mitigate the additional costs it is incurring as a result of any of the
excepted risks listed in Clause 8.3.1, the costs of any such mitigation are borne by the Contractor,
and the Contractor shall not be entitled to make a claim for additional costs incurred as a result
thereof, regardless of the number, frequency or duration of such excepted risks.

NON-EXCLUSIVE APPOINTMENT

The Contractor must note that, whilst this contract is intended to execute Infrastructure projects,
there is no guarantee of works being allocated via this appointment.

The Employer may elect, at any time, to implement projects using other available procurement
mechanisms as to ensure necessary expenditure and service delivery timeframes are met.

The works undertaken for this contract are on a non-exclusive basis and the Contractor shall have
no recourse against the Employer for any works allocated to other parties through other Employer
procurement mechanisms.

ISSUE OF WORK PACKAGE ORDERS

Work Package Orders shall be allocated in accordance with Clauses C1.2.3.10 to C1.2.3.13 and
issued on an as-and-when-required basis, subject to approved funding, the approved contract
authority and prior approval by the Bid Adjudication Committee.
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C1.2.3.10

C1.2.3.11

C1.2.3.12

EVALUATED WORK PACKAGE VALUE

For each Work Package, the Employer shall prepare a quantified Bill of Quantities and determine
each eligible Contractor's Evaluated Work Package Value by applying the Contractor’s rates
tendered at the establishment of the Panel, including adjustments permitted under the Contract,
to the applicable quantities. Prime Cost Sum items shall be excluded when determining the
Evaluated Work Package Value. Eligible Contractors shall be ranked from the lowest to the
highest Evaluated Work Package Value.

WORK PACKAGE ALLOCATION

Subject to Clause C1.2.3.12, the Work Package shall ordinarily be offered to the eligible
Contractor with the lowest Evaluated Work Package Value.

A Contractor may hold a maximum of two active Work Package Orders at any time. A Work
Package Order shall be active from the date of issue until Practical Completion is certified, unless
the Employer determines that material outstanding obligations continue to require the
Contractor’s resources.

Where that Contractor is unable to undertake further work, holds two active Work Package
Orders, lacks sufficient capacity, does not meet the Work Package requirements, has reached
the maximum value permitted by its CIDB grading designation taking account of incomplete
works, or is excluded from further allocation under Clause C1.2.3.12, the Work Package shall
ordinarily be offered to the eligible Contractor with the next lowest Evaluated Work Package Value
and fewer than two active Work Package Orders.

Where no other eligible Contractor with fewer than two active Work Package Orders is available
to undertake the Work Package, the Employer may recommend that the Bid Adjudication
Committee approve the allocation of an additional Work Package Order to a Contractor with
sufficient capacity and the required CIDB grading designation.

ALLOCATION OF WORK PACKAGE ORDERS AND CONTRACTOR PERFORMANCE

Notwithstanding any other provision of this Contract, appointment to the Panel shall not confer
any right, entitlement or expectation to receive a Work Package Order (“WPQO”). In determining
the allocation of WPOs, the Employer may consider the Contractor’'s contractual standing,
performance and ability to satisfactorily undertake additional work.

The Employer may withhold further WPQOs where the Contractor:

a) has failed to complete an active WPO within the required contractual timeframe;
b) has outstanding contractual obligations or unresolved performance deficiencies;
c) is subject to delay damages, penalties, notices of default or other contractual remedies; or
d) has received an unsatisfactory performance assessment under Clause C1.2.3.6.

Further WPOs may be withheld until the Contractor’s outstanding obligations or performance
deficiencies have been satisfactorily addressed.

Where a WPO is withheld under this clause, the Employer may recommend that the Bid
Adjudication Committee approve the allocation to another appointed Panel Contractor where
necessary to maintain service delivery, achieve project objectives, ensure value for money or
manage contractual or operational risk. A decision to withhold or not allocate a WPO shall not
give rise to any claim for compensation, loss of profit, loss of opportunity or damages against the
Employer. Where the grounds specified in Clause C1.2.3.13 are satisfied, the Employer may
recommend that the Bid Adjudication Committee approve the suspension or removal the
Contractor from the Panel in accordance with that clause.
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C1.2.3.13

SUSPENSION OR REMOVAL FROM THE PANEL

The Employer may recommend that the Bid Adjudication Committee approve the suspension of
a Contractor from consideration for further WPOs or permanently remove the Contractor from
eligibility for further WPOs where the Contractor:

a) declines two consecutive WPO offers without reasonable justification; or

b) materially fails, in respect of two separate WPOs accepted by the Contractor, to complete the
Works or comply with the requirements of the WPO, for reasons materially attributable to the
Contractor.

A preference for another anticipated, concurrent or more profitable WPO shall not constitute
reasonable justification. A declined concurrent offer shall not count where its acceptance would
exceed the permitted number of active WPOs.

A Contractor declining a WPO shall provide written reasons and supporting evidence within the
period stipulated by the Employer. The Employer shall determine whether the justification is
reasonable, based on the circumstances of the WPO and the evidence submitted. Commercial
preference, insufficient profitability, ordinary resource commitments or preference for another
WPO shall not, on their own, constitute reasonable justification.

A failure under paragraph (b) shall count only where it has been recorded in writing and has not
been remedied within the period allowed under the Contract, where capable of remedy.

Suspension or removal shall affect only the Contractor’s eligibility for future WPOs and shall not
terminate, vary or relieve the Contractor of any obligation or liability under an existing WPO. Any
termination of an existing WPO shall be undertaken separately in accordance with the applicable
provisions of the GCC and this Contract.
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS

C2.1.1 GENERAL

The Bill of Quantities forms part of the Contract
Documents and must be read and priced in conjunction
with all the other documents comprising the Contract
Documents (refer to C.1.2 and C.2.5 of the Tender
Data).

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION
OF ITEMS IN THE SCHEDULE

Measurement and payment shall be in accordance with
the relevant provisions of Part C of the Committee of
Transport Officials (COTO) — Standard Specifications for
Road and Bridge Works for South African Road
Authorities — Draft Standard, referred to in the Scope
of Work. The Preliminary and General items shall be
measured in accordance with the provisions of C2.1.8.

The descriptions of the items in the Bill of Quantities
are for identification purposes only and comply
generally with those in the Standard Specification.

Part C of the Standard Specification, read together with
the relevant clauses of the Scope of the works, set out
what ancillary or associated work and activities are
included in the rates for the operations specified.
Should any requirements of the measurement and
payment clause of the applicable Standard
Specification, or the Scope of the works, conflict with
the Bill of Quantities, the requirements of the Standard
Specification or Scope of the work, as applicable, shall
prevail.

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are
estimates only, and subject to re-measuring during the
execution of the work. The Contractor shall obtain the
Employer’s Agent’s detailed instructions for all work
before ordering any materials or executing work or
making arrangements for it.

The Works as finally completed in accordance with the
Contract shall be measured and paid for as specified in
the Bill of Quantities and in accordance with the
General and Special Conditions of Contract, the

Specifications and Project Specifications and the
Drawings. Unless otherwise stated, items are measured
net in accordance with the Drawings, and no allowance
has been made for waste.

The validity of the contract will in no way be affected
by differences between the quantities in the Bill of
Quantities and the quantities finally certified for
payment.

C2.1.5 MONTHLY PAYMENTS

Unless otherwise specified in the Specifications and
Project Specifications, progress payments in Interim
Certificates, referred to in Clause 6.10.1 of the General
Conditions of Contract, in respect of "sum" items in the
Bill of Quantities shall be by means of interim progress
instalments assessed by the Employer’'s Agent and
based on the measure in which the work actually
carried out relates to the extent of the work to be done
by the Contractor.

C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS

Where Provisional Sums or Prime Cost sums (PC Sum)
are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in
accordance with Clause 6.6 of the General Conditions
of Contract. The Employer reserves the right, during the
execution of the works, to adjust the stated amounts
upwards or downwards according to the work actually
done under the item, or the item may be omitted
altogether, without affecting the validity of the
Contract.

The Tenderer shall not under any circumstances
whatsoever delete or amend any of the sums inserted
in the "Amount" column of the Bill of Quantities and in
the Summary of the Bill of Quantities unless ordered or
authorized in writing by the Employer before closure of
tenders. Any unauthorized changes made by the
Tenderer to provisional items in the schedule, or to the
provisional percentages and sums in the Summary of
the Bill of Quantities, will be treated as arithmetical
errors.

C2.1.6 PRICING OF THE BILL OF QUANTITIES
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The prices and rates to be inserted by the Tenderer in
the Bill of Quantities shall be the full inclusive prices to
be paid by the Employer for the work described under
the several items, and shall include full compensation
for all costs and expenses that may be required in and
for the completion and maintenance during the defects
liability period of all the work described and as shown
on the drawings as well as all overheads, profits,
incidentals and the cost of all general risks, liabilities
and obligations set forth or implied in the documents
on which the Tender is based.

Each item shall be priced and extended to the "Total"
column by the Tenderer, with the exception of the
items for which only rates are required (Rate Only), or
items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price
any items in the Bill of Quantities, then these items will
be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or
"not applicable" have been added by the Tenderer will
be regarded as having a nil rate which shall be valid
irrespective of any change in quantities during the
execution of the Contract.

All rates and amounts quoted in the Bill of Quantities
shall be in Rands and Cents and shall include all levies
and taxes (other than VAT). VAT will be added in the
Summary of the Bill of Quantities.

C2.1.7 “RATE ONLY” ITEMS

The Tenderer shall fill in rates for all items where the

words "Rate Only" appear in the "Total" column. "Rate

Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up
of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage
but the possibility that such work may be required
is not excluded.

For “Rate Only” items no quantities are given in the
"Quantity" column but the quoted rate shall apply in
the event of work under this item being required. The
Tenderer shall however note that in terms of the
Tender Data the Tenderer may be asked to reconsider
any such rates which the Employer may regard as
unbalanced.

C2.1.8 PRELIMINARY AND GENERAL

The Preliminary and General Section is provided to
cover the Contractor’s expenses incurred in complying
with the requirements of the tender documents and
consists of the following parts:

e Part C1.2: General Requirements and Provisions

e Part C1.4: Facilities for the Engineer

e Part C1.5: Accommodation of Traffic

Fixed Charge Items: Each item should be priced
separately and, subject to the Engineer certifying in
terms of Clause 6.7 of the General Conditions of
Contract that the work has been done, payment will be
made as follows:

(i) the total amount due when the certified value fixed
charge items in this section is less than 5% of the net
contract price;

(i) when the certified value of fixed charge items in this
section is greater than 5% of the net contract price,
payment will be limited to 5% of the net contract
price. The remainder will be paid when the value of
the work done under the contract, excluding the
value of fixed charge items in this section, is greater
than 50% of the net contract price, excluding the
value of fixed charge items in this section.

Time Related Items: Any Time Related items not priced
shall be deemed to be covered by the prices of other
items in the section.

Payment of Time Related items in this section will be
made throughout the contract period, the amount per
month being the value of the item divided by the
completion in months or, if specified in weeks, the
equivalent number of months, in terms of Clause 5.5 of
the General Conditions of Contract. The final monthly
increment will only be paid upon the issue of a
completion certificate.

Value Related Items: Value Related Items are not
included in the Bill of Quantities. The Tenderer shall
include any costs associated with Value Related Items
under the relevant Fixed Charge Items or Time Related
ltems.

C2.1.9 Haulage Distance

Items in the Bill of Quantities that have a transportation
component, including but not limited to importation of
materials and spoil items, are to be priced assuming a
haulage distance (one-way) of between 0 and 30km.
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C2.2: BILL OF QUANTITIES

The Bill of Quantities is to be downloaded as a separate EXCEL document.
When completed, it is to be printed and inserted into the submission after this page (pg.72)
Itis also to be uploaded on the JDE SSS Module (see Tender Data C.2.13: “Submitting a tender offer”).
The Bill of Quantities consists of the following:
e C.2.2.1:INDEX/ SUMMARY ...ttt ee ettt e e eeeas Page BoQ.1
e C.222BILL of QUANTITIES ..o Page BoQ.2 to 18
o0 SECTION 1: Preliminary and General Items (3 Parts)
o SECTION 2: Site Clearance (1 Part) o SECTION 3: Services (1 Part)
o SECTION 4: Drainage (2 Parts) o SECTION 5: Earthworks (3 Parts)
0 SECTION 6: Layerworks (6 Parts)
0 SECTION 7: Ancillary Road Works (7 Parts)

The EXCEL BoQ is “locked”. Tenderers will only be able to access the YELLOW shaded cells, where the
item are to be entered.

The EXCEL BoQ will execute the following automations:

» The Totals for each Part in a Section are carried to the INDEX/ SUMMARY page.
* The Part Totals for a Section are summed to Section Totals on the INDEX/ SUMMARY page

* The Section Totals are summed to the Sub-Total on the INDEX/ SUMMARY page. * V.A.T. (at 15%)
is calculated on the Sub-Total amount.

* The Sub-Total and V.A.T. amounts are summed to the TOTAL.
The TOTAL is to be carried to the FORM of OFFER (C1.1).
NOTES:

1) The TOTAL of the Bill of Quantities will be used as a Tender Assessment Schedule Value for comparison
and assessment purposes only. It is not related to any CIDB Grading Range, or Contract Sum.

2) Section 1: Part 0102 and Section 1: Part 0105 each have a PC Sum item at the end of the Parts.

This value is a LARGE NEGATIVE VALUE to remove the PC Sum item Amounts in the Part, leaving the
Percentage (%) Rate Amounts unaffected. This value is to be included in the summation of the item
Amounts in the Part.

3) Any RED text of the BoQ pages indicates that one or more ITEM RATES have not been entered.
Tenderers are referred to C2.1.6: “Pricing of the Bill of Quantities”
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C3.1

C3.11

C3.1.11
C3.1.1.2
C3.1.13
C3.1.14

C3.1.2

C3.1.21
C3.1.2.2

C3.1.3

C3.1.31
C3.1.3.2
C3.1.3.3
C3.1.34
C3.1.3.5
C3.1.3.6
C3.1.3.7
C3.1.3.8
C3.1.3.9
C3.1.3.10

C3.2

C3.21

C3.2.2

PS.1
PS.1.1
PS.1.2
PS.1.3
PS.1.3.1
PS.1.3.3
PS.1.3.4
PS.1.3.5
PS.1.3.6
PS.1.3.7
PS.1.3.8
PS.1.3.9

PART C3: SCOPE OF WORK

PROJECT DESCRIPTION AND SCOPE OF CONTRACT

Employers Objective

MTREF Budget Projects

Work Order Package and Agreements
Issuing of Work Package Orders
Unscheduled/ Emergency Works

Description of Works

Description of Site and Access
Nature of Ground and Subsoil Conditions

General Provisions

Key Staff

Co-operation with other services providers / Stakeholders
Procurement Assistance

Sub-Contractors

Quality management

Management / Site Meetings

Payment Certificates

Proof of compliance with the law

Variations to Scope

Design / Supervision by Employer

PROJECT SPECIFICATIONS

PREAMBLE

GENERAL

Programme, Method of Work, and Accommodation of Traffic
Preliminary Programme

Programme in Terms of Clause 5.6 of the General Conditions of Contract

Requirements for Accommodation of Traffic
General PS.1.3.2 Basic Requirements
Pedestrian Movement

Traffic Safety Officer

Road Deviations and Traffic Control
Barriers for Accommodation of Traffic

Penalties for Non-Compliance of Traffic Accommodation Requirements

Payment
Temporary Reinstatements
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PS.2

PS.2.1
PS.2.2
PS.2.3
PS.2.4
PS.2.5

PS.3

PS.3.1
PS.3.2
PS.3.3

PS.4
PS.4.1
PS.4.2

PS.5
PS.5.1
PS.5.2

PS.6

PS.6.1
PS.6.2
PS.6.3
PS.6.4
PS.6.5

PS.7

PS.8

PS.9

PS.9.1
PS.9.2
PS.9.3

PS.10

PS.10.1
PS.10.2
PS.10.3
PS.10.4
PS.10.5

PS.11

PS.11.1
PS.11.2
PS.11.3
PS.11.4
PS.11.5
PS.11.6

Services

General

Existing Services

Proving Underground Services

New Services and Relocation of Existing
Accommodation of Services

Watermains

General

Water Main Valve Access

Restriction on Compaction Equipment

Sewers
General
Blockage of Foul Water Sewers

Stormwater
General
Blockage of Stormwater

Electrical Plant

General

Street Lighting

MV / LV Cables

Relocation of Existing Services
Overhead Cables

Telkom S.A. Limited / Neotel Plant
CCTV Plant

Management of the Environment
Natural Vegetation

Fires

Environmental Management Plan

Occupational Health and Safety

General

Employer's Health and Safety Specification

Tenderer's Health and Safety Plan

Risks Associated with the Works

Cost of compliance with the OHSA Construction Regulations

MANAGEMENT and RELATED REQUIREMENTS

Quality Assurance (QA)

Contractors Resources (Key Personal, Staffing and Plant)
Contractors Plant

Site Security

Determination of Quantities in Respect of Materials Delivery Notes
Allowance for Professional Services
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PS.11.7

PS.12

PS.12.1
PS.12.2
PS.12.3
PS.12.4
PS.12.5
PS.12.6

PS.12.7
PS.12.8
PS.12.9

PS.13

PS.13.1
PS.13.2
PS.13.3

PS.13.4
PS.13.5

C3.3

C3.4

C3.5

C3.6

Adjudication

CONSTRUCTION RELATED REQUIREMENTS

Occupation of the Site

Supply of Plant, Material and Labour

Additional Survey

As-Built Data

Progress Photographs

Undertaking of Construction Activities Outside the Specified and Agreed
Working Hours

Overloading of Trucks

Removal of Construction Rubble

Variations from Specified Nominal Rates of Application or Nominal Mix
Proportions

MATERIALS and TESTING

Contamination of Materials

Testing Requested by Employer’s Agent

Acceptance Testing Requested by Employer's Agent

Allowance for Laboratory Acceptance Testing

Allowance for Geotechnical Engineer for Investigations and

Testing, Design, Detail, Supervision and Stability Certificate

PS.14 STAKEHOLDER MANAGEMENT AND LIAISON
STANDARD SPECIFICATIONS

C3.3.1 Listing of the Standard Specifications
C3.3.2 Amendments to the Standard Specifications

PARTICULAR SPECIFICATIONS
C3.4.1 Part AH - OHSA 1993 Safety Specification (2014)
C3.4.2 Standard Environmental Management Plan

for Civil Engineering Construction Works
CONTRACT AND STANDARD DRAWINGS
C3.5.1 Contract Drawings / Details

C3.5.2 Standard Drawings

ANNEXURES
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C3.1.1

C3.1.11

C3.1.1.2

C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT

Employers Objective

It is the intention of the Roads Provision Department to appoint a Panel of Civil Engineering
Contractors across varying CIDB grading designations to undertake Works within the eThekwini
Municipal Area on an as-and-when-required basis, with no guarantee on the quantum of works.
The Works shall be instructed through written Work Package Orders (“WPOs”), with no
guarantee as to the number or value of WPOs to be issued.

The Panel is intended to enable Works required in response to operational and service-delivery
needs, including urgent and emergency Works, to be executed without undertaking a separate
procurement process for each Work Package.

WPOs shall be evaluated, allocated and issued in accordance with the Additional Conditions
of Contract.

The appointment will be for a period of three (3) years from the date of the issue of the “Letter of
Award”.

MTREF Budget Projects

The MTREF (medium term revenue expenditure framework) is a three-year overview of expected
revenue and expenditure trends for local government in South Africa. This budget is approved
prior to the commencement of a financial year (FY) but is subject to adjustments.

The Employer has already commenced with, or completed, procurement for the 2026/27 and
2027/28 FY’s MTREF projects. Consequently, the majority (if not all) of the 2026/27 and 2027/28
MTREF projects will be executed by Contractors other than the appointed Panel Contractor(s).

Unexpected events such as economic downturns, changes in grant allocations, updated
forecasts, policy changes, or unforeseen expenditure can necessitate budget adjustments.

Work Order Package and Agreements

Work Package Orders are to be executed, on an “as-and-when-required” basis, in terms of
Work Package Order and Agreements, signed by the Employer and the Contractor.

The Work Package Order and Agreement will include information specific to the Work Package,
inter-alia the relevant Contract Data, Schedule of Quantities, Scope, Specifications, and relevant
drawings. It must be read in combination with this document and shall have precedence in the
interpretation of any ambiguity or inconsistency between it and the contents of this document.

The Work Package Order and Agreement will be based on the “basket of items” and their
associated rates (as submitted in Part C2: Pricing Data). Works will be identified from projects
on the Department’s Medium-Term Revenue and Expenditure Framework Budget (MTREF)
(as may be adjusted), or from funding secured for other similar Works that may arise in the various
regions.

A proforma Work Package Order and Agreement document can be found in ANNEXURE
ANNEXURE 3.6.1.
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C3.1.2

C3.1.21

C3.1.2.2

C3.1.3

C3.1.31

C3.1.3.2

Description of Works

The works will take place in the eThekwini municipality (city wide) in various Wards and includes,
inter alia, the following work types:

e The upgrading of gravel to surfaced roads,

e Provision of lanes and passages in informal/ undeveloped areas,
e Roadway/ intersection improvements,

e New or upgraded pedestrian facilities,

e Other miscellaneous, unscheduled, disaster/ emergency works.

These works types include, inter alia:

e Supply of all material, labour and required equipment

o Site Clearance

¢ Rip & Recompacting in-situ material to the specified compaction
e Excavating the reuse of, or spoil of, in-situ material

e Layer works forming new surfaced road layers (including asphalt layers)
e Layer works forming new sidewalk layers

e Kerb & Channel for edge definition or sidewalks

¢ V-Drains, Manholes and Appurtenant Drainage Works

e Ancillary Works

e Protection works

e Landscaping

e Brick or reinforced concrete Retaining walls

o Dry stacked/ Gabion retaining walls

e Guardrails

¢ Road Marking, Road Signs and road studs

e Other related works

Description of Site and Access
The sites will be made indicated in the Work Package Order and Agreement documentation.
Nature of Ground and Subsoil Conditions

Specific information regarding the nature of the ground and subsoil conditions will be made
available in the Work Package Order and Agreement documentation.

GENERAL PROVISIONS

Key Staff
Reference is to be made to Clause 4.11.1 and C1.2.3.5 of the Contract Data.

Key personnel must have sufficient skill and competency to implement multiple projects.
Personnel must further be able to project manage and implement projects including being able to
deal with socio-economic and related conditions arising from such works.

Co-operation with other services providers / Stakeholders
In undertaking the works, the Contractor will be required to work closely with, but not limited to:

e Employer’s Departmental representative
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C3.1.3.3

C3.1.34

C3.1.3.5

e Ward Councillor and CLO

e CPG Suppliers and Sub-Contractors
e Business Interest Groups

e Materials and equipment suppliers

Procurement Assistance

The Contractor may be required to assist Sub-Contractors with the procurement of materials,
equipment hire, cash flow issues, etc.

Sub-Contractors

Reference is to be made to Clause C1.2.3.3 of the Contract Data.

Entities that would be eligible for work opportunities are those that are registered on National
Treasury’s Central Supplier Database (CSD) and with the CIDB (if required to be so registered).

A formal Sub-Contract Agreement (similar to the CIDB Sub-Contract Agreement) is to be entered
into for all Sub-Contractors.

The Contractor is to supply the Employer's Agent’'s Representative with information in respect of
the employment of all Sub-Contractors. The information required is:

e Name of Sub-Contractor (as registered with SARS)

e Grading as registered with the CIDB

o B-BBEE Status

e Ward the Contractor’'s company is established

e Names and Copies of Identity Documents of the Main Members of the Sub-Contracting firm

e Copy of Sub-Contract Agreement with main contractor

¢ Information of staff working for the Sub-Contractor will be collated as per Clause C1.2.3.4:
“FTE Employment Information” of the Contract Data.

¢ Any other information required by the Employer to be reported on Sub-Contractors.

The information is to be forwarded in a format acceptable to the Employers Agent’s
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used
as a template, will be issued to the Contractor). Contractors without computer facilities will be
required to submit a hard copy of the information in a format agreed to between the Contractor
and the Employer’s Agent’s Representative.

The cost of the above requirements shall be included in the P&G costs.
Quality management

The Contractor shall be fully responsible for the management of all appointed Sub-Contractors.
The Contractor shall ensure that a suitable quality monitoring process is in place for each element
of the works and that the appointed Sub-Contractors are conversant on the requirements thereof.

The Contractor shall keep relevant records of all tests and inspections undertaken and will be
responsible for submission of all test results as may be required in terms of the Project
Specification.
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C3.1.3.6

C3.1.3.7

C3.1.3.8

C3.1.13

C3.1.14

Management / Site Meetings

Requirements for Management Meetings will be specified upon commencement of a specific
Work Package Order. Meetings will be held at a venue provided by the Contractor's
representative. The Contractor shall report on the over-all progress of the contract to date and
any specific Work Package Order issues requiring further Client engagement.

Ad-hoc Site Meetings will be held as and when necessary. So far as is reasonably possible, site
and Work Package Order specific issues are to be resolved at these ad-hoc site meetings. Items/
issues that cannot be resolved by the parties at these meetings may be escalated to the
Management Meeting.

Payment Certificates

Interim payment certificates will be submitted for each Work Package Order. The payment
certificate will be subject to approval by the Clerk-of-Works and the relevant Project/ Branch
Manager.

Upon confirmation of above, the Contractor will submit a consolidated invoice and payment
certificate to the Employer’s representative for processing. Certificates are to be submitted
monthly or at intervals as agreed upon with the Client. The time allowed for payment of payment
certificates will commence upon submission of the consolidated invoice and payment certificate.
This process may be amended by the Employer’s Agent, dependent on any changed operational
requirement. The contractor must ensure full reporting (SUB-CONTRACTING beneficiaries, FTE
Statistics, etc) accompanies each consolidated invoice and payment certificate.

Proof of compliance with the law

The Contractor shall ensure full compliance will all applicable laws for the duration of the Contract.
This requirement shall extend to all Sub-Contractors appointed by the Contractor. The Contractor
shall further ensure compliance with gazetted labour rates for the duration of the contract

Variations to Scope

Where the items specified in the Bill of Quantities do not reasonably satisfy the requirements in
the Scope of a Work Package Order, the Scope of Works and related items will be handled as
a variation, with rates to be reviewed by the Employer’s Agent, and approved by the Employer.

Design / Supervision by Employer

All works will be designed and supervised by the Employer, or any identified representative of the
Employer.
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PREAMBLE

C3.2.2

PS.1

PS.1.1

PS.1.2

In the event of any discrepancy between a part or parts of the Standard or Particular
Specifications and the Project Specification, the Project Specification shall take precedence. In
the event of a discrepancy between the Specifications, (including the Project Specifications) and
the drawings and / or the Bill of Quantities, the discrepancy shall be resolved by the Employer’s
Agent before the execution of the work under the relevant item.

1) The words CONTRACT and WORK PACKAGE ORDER refer to either the formation of the
various PANELS, or the WORKS to be executed through the Contract using WORK
PACKAGE ORDERS respectively. The words take on the meaning within the context in
which they are used.

2) Works, when required, will be executed by the issuing a Work Package Order and
Agreement. The Work Package Order documentation will contain PROJECT
SPECIFICATIONS specific to the Works included in the Work Package Order. The Work
Package Order Project Specification is to be read together with the Project Specification
below. Should there be any ambiguity then the Project Specification in the Work Package
Order shall take precedence.

3) At Panel formation stage, no Works have been identified. The following Project
Specifications will, in general, be largely applicable Work Package Orders.

The following is to be read in combination with the Specifications contained in the Work Package
Documentation.

GENERAL
PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS
1921-1, SANS 1921-2, and the Coto Chapter 1: General.

Preliminary Programme

The Contractor shall include with his approval of the Work Package Order Agreement
documentation, a preliminary programme. The programme shall be in the form of a simplified bar
chart with sufficient details to clearly show how the works will be performed within the time for
completion as stated in the Work Package Order Contract Data.

The Contractor shall be deemed to have allowed fully in the tendered rates and prices, as well as
in his programme, for all possible delays due to normal adverse weather conditions (refer to
Contract Data Clause 5.12.2.2) and special non-working days (refer to GCC2015 Clause 5.1.1)
as specified in the in the Work Package Order Contract Data.

Programme in Terms of Clause 5.6 of the General Conditions of Contract

The construction programme, conforming in all respects to Clause 5.6 of the General Conditions
of Contract, is to be furnished within the time allowed for in the Work Package Order Agreement
documentation (refer to Contract Data Clause 5.3.2).
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PS.1.3

PS.1.3.1

PS.1.3.2

The Contractor’s attention is drawn to the fact that a number of factors will affect the programming
of and method of carrying out the works. These will be documented in the Work Package Order
Agreement documentation. These may include, but are not limited to:

e  Proving or relocation of Services

e Time required for service relocations.

e Time allowances to be made for the ordering of special items.

¢ Notification required by service organisations.

e Any special sequence in which work must be carried out. Must certain areas of work
be finished before work commences on others?

o If delays are anticipated with service relocations the contractor should be asked to
allow time.

e  Those known, existing services in the area of the works will be depicted on the contract
drawings. It is evident, however, that the status of existing service records as far as
can be ascertained might not reflect the actual situation in the field. As such, due
allowance has been made in the Bill of Quantities for the proving of services, where
directed by the Employer’'s Agent’s Representative.

e Is work required out of normal hours? (eg. to accesses).

e Vehicular access to private property is to be maintained.

o  Traffic restrictions: Minimum lanes of traffic open to traffic at all times.

e  Community and Labour Disruptions.

e  Work stoppages

e Business and associated Forum Disruptions

The programme will be reviewed at the monthly site meetings at which the contractor shall provide
sufficient details that will allow the comparison of completed work per activity against the original
approved programme. The contractor shall indicate what resources and programme changes he
intends to implement in order to remedy any activity that has fallen behind. The Employer’s
Agent’'s Representative may demand from the Contractor a major revision of the programme.
Such a revision shall be submitted for approval within fourteen days of the demand.

Requirements for Accommodation of Traffic
General

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction
and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public
Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards
South Africa if accommodation of traffic will be involved on any part of the construction works.

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following:

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs
Manual - Volume 2: Roadworks Signing”.

Basic Requirements

The travelling public shall have the right of way on public roads, and the Contractor shall make
use of approved methods to control the movement of his equipment and vehicles so as not to
constitute a hazard on the road.
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PS.1.3.3

PS.1.3.4

PS.1.3.5

PS.1.3.6

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed
controls are effective, and that courtesy is extended to the public at all times.Failure to maintain
road signs, warning signs or flicker lights, etc, in a good condition shall constitute ample reason
for the Employer’s Agent to suspend the work until the road signs, etc, have been repaired to his
satisfaction.

The Contractor may not commence constructional activities affecting existing roads before
adequate provision has been made to accommodate traffic in accordance with the requirements
of this document and the South African Road Traffic Signs Manual.

The Contractor shall construct and maintain all temporary drainage works necessary for
temporary deviations. The Contractor shall ensure that the existing property accesses are
maintained at all times. Where necessary the Contractor shall make allowance in the rates for
completing the work required to the accesses out of normal hours.

Pedestrian Movement

The Contractor shall make provision for accommodating all pedestrian movements in the area of
the works. Allowance shall be made in the relevant rates for any barricades and signs required.

Traffic Safety Officer

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable
member of his staff as traffic safety officer to be responsible for the arrangement and maintenance
of all the measures for the accommodation of traffic for the duration of the project. Duties of the
traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and
the Construction Regulations 2014.

Road Deviations and Traffic Control

a) Deviations required by the Contractor shall comply with the requirements of COTO 1.5.
Details shall be submitted to the Employers Agent for approval at least four weeks in advance
of date on which it is anticipated that work on the deviation will commence.

b) On deviations provided in terms of (a) above the Contractor shall ensure at all times and
during all weather conditions that all temporary surfaces that are intended to carry traffic are
in fact trafficable with regard to reasonable standards of safety and comfort. No additional
payment shall be made to the Contractor for compliance with this clause.

c) Unless indicated otherwise, over the entire length of the site, and for the duration of the
contract, traffic is required to be accommodated in both directions at all times. The Contractor
shall ensure that the full width of the road, or a width of road approved by the Employers
Agent, is available for traffic during the peak traffic periods (i.e. 07:00 - 09:00 and 16:00 to
18:00).

d) At all times signposting shall be in accordance with the “SADC Road Traffic Signs Manual -
Volume 2: Roadworks Signing”.

Barriers for Accommodation of Traffic
The contractor shall use New Jersey barriers, steel barriers or similar products as approved by

the Employer’s Agent. The rate shall be in meters (m) and shall include the supply and installation
of barriers for the accommodation of traffic.
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PS.1.3.7

PS.1.3.8

PS.1.3.9

The contractor must also allow for the installation and removal of the barriers, and the movement
of barriers to different works areas as required for the duration of the works.

Penalties for Non-Compliance of Traffic Accommodation Requirements

A fixed cost penalty of R2,000-00 per calendar day shall be to the Contractor’s account should
he/she not comply with the relevant clauses regarding accommodation of traffic flows required for
this project.

A Time related cost of R1,000-00 per hour shall be applicable for delay caused by the above-
mentioned non-compliance. The measurement of time shall be from when the Level of Service in
vehicular capacity has reduced, due to the act of non-compliance, to the time that the Level of
Service is restored to before the incident had occurred. The evaluation of the level of service shall
be at the sole discretion of the Employer’'s Agent or his Representative.

Payment

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full
compensation for all possible additional costs which may arise from the requirements for the
accommodation of traffic, and no claims for extra payment due to inconvenience as a result of the
modus operandi will be considered.

Temporary Reinstatements

Provided always that if in the course, or for the purpose of the execution of the works or any part
thereof, any road or way shall have been broken up, then notwithstanding anything herein
contained:

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate
authority or by some person other than the contractor (or any subcontractor to him), the
contractor shall at his own cost and independently of any requirement of or notice from the
Employer’s Agent’s Representative be responsible for the making good of any subsidence
or shrinkage or other defect, imperfection or fault in the temporary reinstatement of such
road or way, and for the execution of any necessary repair or amendment thereof from
whatever cause the necessity arises, until the end of the period of maintenance in respect
of works beneath such road or way until the authority or other person as aforesaid shall
have taken possession of the site for the purpose of carrying out permanent reinstatement
(whichever is the earlier), and shall indemnify and save harmless that Council against and
from any damage or injury to the Council or to third parties arising out of or in consequence
of any neglect or failure of the Contractor to comply with the foregoing obligations or any
of them and against and from all claims, demands, proceedings, damages, costs, charges
and expenses whatsoever in respect thereof or in relation thereto.

(b)  where the authority or person as aforesaid shall take possession of the site as aforesaid in
sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-
clause shall cease in regard to any such section or length at the time possession thereof is
so taken, but shall during the continuance of the said period of maintenance continue in
regard to any length of which possession has not been taken and the indemnity given by
the contractor under the said paragraph shall be construed and have effect accordingly.
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PS.2

PS.2.1

PS.2.2

SERVICES
General

Those known, existing services in the area of the works will be depicted on the contract drawings,
if available. It is evident, however, that the status of existing service records as far as can be
ascertained might not reflect the actual situation in the field. As such, due allowance has been
made in the Bill of Quantities for the proving of services where directed by the Employer’s Agent.

The contractor is to liaise with each of the service owners to identify service management
strategies, irrespective of it being new or existing. The works sequence may require revision to
accommodate any delay that may be experienced by the contractor in managing the service. This
will require a revision of the contract programme without a change in contract duration or end
dates.

The payment of the PC sum items to deal with service relocations may be one or a combination
of the following processes:

1) Identification of service relocation/ renewal scope of work in consultation with the service
owner.

2) Preparation of a tender and bill of quantities for service management in consultation with
service owner or the employer’s agent.

3) Sourcing prices for the works done through a process directed by the employer’s agent that
subscribes to a fair, transparent and equitable practices.

4) The Contractor will appoint and manage the sub-contractor.

5) Manage the workflow process, risk, time, cost, quality of the sub-contractor.

6) Where the service provider choses to undertake the service management at their own
Accord, then the contractor will facilitate payment after agreement with the Employer’s Agent.
The contractor is also required to manage the process of risk, time, cost, quality of the service
provider.

It is noted that the above procedures are aimed at putting the responsibility of the service
management in the hands of the contractor, who is best suited to mitigate contract risk in this
regard.

This contract will not make provisions for any extension of time or delay relating to service
management. The contract programme must reflect a realistic timeline that attends to the service
management scope of this project.

This Clause is to be read in conjunction with the provisions and obligations as contained in COTO
A2.

Existing Services

The Tenderer's attention is drawn to the numerous existing services in the area. Although every
effort has been made to depict these services accurately the positions shown must be regarded
as approximate.

The Contractor shall make himself acquainted with the position of all existing services before any

excavation or other work likely to affect the existing services is commenced.
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PS.2.3

Before any work commences, the Contractor shall contact all private owners or public authorities
controlling services so that they may, either protect, move or relocate any service as required, or
confirm that all such work has been completed.

All known existing services and those services which require relocation and protection, will be
shown on the services plans. The Contractor's attention is drawn to the fact that such services
information is based on information supplied by others, and the accuracy and completeness of
this information has not been confirmed.

The Contractor, immediately upon commencing work, shall survey existing valves, manholes,
catchpits and cable duct markers. The coordinates are to be submitted to the Employer’s Agent.
Particular attention should be drawn to the electrical overhead services and the existing sewer
line which is required within two weeks of commencement.

The Contractor will therefore be required to proceed with extreme caution so as to avoid damage
to existing services. Before commencing any work in the vicinity of services, the Contractor shall
contact the relevant service authorities for assistance in locating the exact position of the services
and where necessary the Contractor shall accurately locate the services by careful hand
excavation. The Contractor shall allow in his programme minimum of eight weeks for the
relocation of services from notification of service relocation to service provider and this period
must be shown in the contractor’s programme.

In general, the Employers Agent may call upon the Contractor to re-excavate trenches previously
excavated and backfilled by others where in the opinion of the Employers Agent such work is
necessary to ensure the stability of any other works over such trenches. This in no way relieves
the Contractor of his responsibilities in terms of the works.

Proving Underground Services

This clause must be read in conjunction with COTO Chapter 2, the requirements of which shall
be extended to cover all earthworks operations whether for trenching or bulk earthworks, in the
vicinity of underground services.

All services in a particular area must be proven before commencing work in that area.

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where
from site observations can reasonably be expected that such services are likely to exist where
excavations are to take place, the Contractor shall without instructions from the Employer’s Agent
carefully excavate by hand to expose and prove their positions.

The cost of the proving trenches is included in the BOQ in Part 0201: Item C2.1.2.5.

When a service is not located in its expected position the Contractor shall immediately report such
circumstances to the Employer’s Agent who will decide what further searching or other necessary
action is to be carried out and shall instruct the Contractor accordingly. The cost of this additional
searching shall be to the Council's cost and shall be paid for under items in the BOQ.

Should any service be damaged by the Contractor in carrying out the works and should it be found
that the procedure as laid down in this clause has not been followed then all costs in connection
with the repair of the service will be to the Contractor's account. Relocations shall run concurrently
with programmed activities. No delay costs will be entertained resulting from failure of service
owners to timeously and suitably relocate / lower their affected service. Delays shall be adjusted
and accommodated in the project’s construction period.
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PS.2.4

All service relocations shall be completed and finalised within the contract period or sooner. No
delay / disruption / standing time claims will be entertained for service relocations, known and
unknown, inter-alia service department liaison / design drawing preparation, procurement of
materials, installation / relocation, backfilling, coordinating / protecting the service, damages to
services. It is reiterated that the Contractor is fully responsible for all service relocations, liaison
and verification / design in consultation with the Employer’s Agent’s Representative for approval,
followed by the associated programming and execution.

The identification, protection, relocation and renewal of any underground and overhead service
forms part of the scope of this contract. Accordingly, the responsibility of dealing with these
services in whatever way deemed necessary by the service owner or employer’s agent, belongs
to the contractor.

The contractor is to liaise with each of the service owners to identify service management
strategies, irrespective of it being new or existing. The works sequence may require revision to
accommodate any delay that may be experienced by the contractor in managing the service. This
will require a revision of the contract programme without a change in contract duration or end
dates. Meetings, communication, timeframes, correspondence and records of reference shall be
collated and accurately recorded and stored or filed.

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and
cannot be found after proving trenches have been put down, assistance may be obtained by
calling an official of the Works Branch on Telephone No. 031-311-1111 during office hours, or by
contacting Control on Telephone No. 031-305-7171 after hours.

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the
eThekwini Electricity’s personnel. The cables are usually protected by concrete covering slabs,
and therefore if the slabs are inadvertently exposed, excavation work must stop, and the
eThekwini Electricity shall be contacted immediately on the above telephone numbers.

Proving of services shall be completed at least eight weeks in advance of the actual programmed
date for commencing work in the area. The position of these services located must be co-
ordinated and levelled by the Contractor, and the information given in writing to the Employer's
Agent’s Representative. No delay claims / stoppages etc. for affected services will be entertained
for any service relocations, known and unknown, inter-alia service department liaison / design
drawing preparation, procurement of materials, installation / relocation, backfilling, coordinating /
protecting the service, damages to services.The requirements of this clause do not relieve the
Contractor of any obligations as detailed in the Conditions of Contract or under Clause 4.17 of
SANS 1921-1.

New Services and Relocation of Existing
This clause shall be read in conjunction with Clause PS.1.

New services are either to be installed by the Contractor as part of the contract or by others during
the contract period. In the latter case excavation and subsequent backfilling of the trench from
the top of the bedding layer shall generally be carried out by the Contractor.

Relocation of services shall generally be carried out by the relevant services organisation. Their
work shall include the excavating and bedding the service which will include backfilling to a depth
of approximately 300 mm above the service. The remainder of the backfilling shall be carried out
by the Contractor.
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PS.2.5

Generally, work shall only commence on the installation of new services once the bulk earthworks
have been completed and roughly trimmed to level along a substantial portion of the services
route. In addition, no sidewalk, verge, median or island shall be surfaced or topsoiled until all work
on the services has been completed.

Services affected by the contract are described as follows:

e PS.3: Watermains

e PS.4: Sewers

e PS.5: Stormwater

e PS.6: Electrical Cables / Lighting
e PS.7: Telkom / Neotel

e PS.8:CCTV

Further to the above, Tenderers are referred to the services drawing (if available) and are to note
that several minor cables / pipes may be encountered during excavation works which may require
to be relocated to some extent. It is anticipated that the two week period required under PS.2.2
will allow sufficient time for these relocations.

Accommodation of Services

Further to Clauses PS.1 and PS.2 of this specification, Tenderers are to note that allowance must
be made under this item and/ or the appropriate rates, for all costs incurred as a result of
complying with these clauses. It shall also cover liaison with the services organisations and
accommodation of their work gangs / contractors on site.
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PS.3

PS.3.1

PS.3.2

PS.3.3

WATERMAINS
General
Tenderers are to read this clause in conjunction with Clause PS.1 and PS.2.

The contractor shall prove the position of water lines and ensure they are not damaged during
construction. The proving of water lines shall be included in the tenderer’s rates.

All known services have been shown on the services drawing(s), however, should any unknown
watermains be discovered the Contractor shall be responsible for ensuring that water-mains are
not damaged during construction and if a need to relocate or modify, the Contractor shall notify
eThekwini Municipality.

Any relocations will be carried out by a Contractor/sub-contractor that will be approved by Metro
Water, while the connection to the existing main will be done by Metro Water. Civil works will be
carried out by the Main contractor. The Contractor shall notify the Employer's Agent’s
Representative and Metro Water at least 8 weeks in advance for any relocations required, to
enable all parties involved to be on site timeously.

Water Main Valve Access

Due to the dangerous situation occurring when water main valves are covered over, the
Contractor shall maintain access to all water main valves at all times. During asphalt layer work,
after each pass by the paving machine, the valves shall be exposed and access maintained in a
safe condition.

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from
existing level to ultimate level shall be paid only once, irrespective of the number of times the
valve is uncovered. Spacer rings required for the height adjustment of valve covers shall be
supplied by the Water and Sanitation Unit. Tolerances on valve cover levels shall be as specified
in COTO A2. Before final setting in position of valve covers the Contractor shall liaise with the
Employer’s Agent regarding the direction in which covers shall be placed.

Restriction on Compaction Equipment

The Contractor is to note that existing watermains may traverse the site of the works and special
care is to be taken in close proximity to these mains and connections. The existing mains and
connections shall be proved on site by the Contractor prior to any construction work commencing
in the vicinity of the watermains.

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory
compaction equipment be permitted to operate within 800 mm vertically or horizontally of the
existing mains or connections. The permissible compaction plant within this restricted area shall
be the equivalent of a "Bomag 90" under static compaction, or similar approved plant. When the
roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains,
the above restriction will fall away.

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of
Quantities and in the programming of the works. No claim for additional payment based on the
inability to use plant as a result of the requirements of this clause will be accepted. The Contractor
will be held liable for any costs should the existing watermains or connections be damaged during
construction.
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PS.4

PS.4.1

PS.4.2

SEWERS
General
Tenderers are to read this clause in conjunction with Clause PS.1 and PS.2.

There may be existing sewer services affecting the works. The as-built information of this service
is inaccurate and, as a result, the Contractor may be required to search for all sewer manholes
and survey these manholes, (X, Y and Z) of the cover and invert level.

The request for this shall come from the Employer’s Agent and shall be paid under the PC Sum
item in the Bill of Quantities.

The payment of PC Sum items will be as per the process outlined in PS.2

The Contractor shall be responsible for ensuring that sewer manholes are marked raised and that
the connecting sewer pipes are not damaged by heavy plant, the Contractor shall maintain access
to all sewer manholes at all times. During asphalt layer work, after each pass by the paving
machine, the manholes shall be exposed and access maintained in a safe condition.

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from
existing level to ultimate level shall be paid only once, irrespective of the number of times manhole
is uncovered. Spacer rings required for the height adjustment of valve covers shall be supplied
by the Water and Sanitation Unit. Tolerances on valve cover levels shall be as specified in the
relevant COTO Specifications.

Blockage of Foul Water Sewers

The Contractor shall be responsible for ensuring that construction material, cementitious sludge,
sand and rubble from the works do not enter the foul water reticulation system. The Contractor
shall be liable for any costs incurred by the Council or others as a result of blockages in the
reticulation system attributed to failure to comply with the above requirement.
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PS.5

PS.5.1

PS.5.2

STORMWATER

General
Tenderers are to read this clause in conjunction with Clause PS.1 and PS.2.

Extensive stormwater improvements may be required in the works. New pipe sizes will vary from
standard 375mm Class100D and upwards. Excavations are of varying depths in many different
materials ranging from soft, intermediate or hard materials. Shoring will be required to protect
works during installation in excess of the safe working depths as indicated in the OHS Standards.

The payment of PC Sum items will be as per the process outlined in PS.2

The Contractor shall be responsible for ensuring that existing stormwater manholes are marked
raised and that the connecting stormwater pipes are not damaged by heavy plant, the Contractor
shall maintain access to all stormwater manholes at all times. During asphalt layer work, after
each pass by the paving machine, the manholes shall be exposed and access maintained in a
safe condition.

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from
existing level to ultimate level shall be paid only once, irrespective of the number of times manhole
is uncovered. Spacer rings required for the height adjustment of valve covers shall be supplied
by the Contractor. Tolerances on valve cover levels shall be as specified in clause the
specifications.

The Employers agent will provide standard details or drawings detailing new stormwater
construction as and when required that will be the Contractors responsibility to plan, provide the
necessary plant, labour and material to construct it to specification.

Blockage Stormwater Sewers

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from
the works do not enter the stormwater reticulation system. The Contractor shall be liable for any
costs incurred by the Council or others as a result of blockages in the reticulation system attributed
to failure to comply with the above requirement.
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PS.6

PS.6.1

PS.6.2

PS.6.3

PS.6.4

PS.6.5

PS.7

ELECTRICAL PLANT
General

Tenderers are to read this clause in conjunction with Clause PS.1 and PS.2.

Various types of electrical cables including high voltage, low voltage, street lighting and domestic
connection cables may be affected by the contract. The laying, relocation and jointing of all cables
will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the
excavation and backfilling forms part of this contract. Close liaison will therefore be necessary
with eThekwini Electricity throughout the contract.

The payment of PC Sum items will be as per the process outlined in PS.2

Street Lighting

The existing lighting will be removed in stages and replaced in the centre median / intersection
corners. Relocation will take place during this contract and be executed by eThekwini Electricity
or their agents. It is a requirement that the street lighting be operational at all times.

MV / LV Cables

Certain MV / LV cables are to be replaced within the contract area (see drg xxxxxxxxA0). The
actual cable work associated with this relocation and / or replacement of these cables will be
carried out by eThekwini Electricity and it is stressed that the two week period referred to in Clause
PS.2 is the minimum period required to enable eThekwini Electricity to be on site timeously.

Relocation of Existing Services

Should it be necessary to adjust the line, level and / or position of any service not catered for in
the contract to enable the construction to proceed the Contractor shall on no account effect such
adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at
no cost to the Contractor.

Overhead Cables

The Contractor is required to ensure all machinery and equipment is used safely and all works
maintain a clearance to the powerlines of at least 7m. When overhead electrical cables supported
by Pylons are found, and the new works run directly under these High Voltage overhead cables,
the contractor is required to check the levels of the overhead cables and submit to the Employer’s
Agent’s Representative eight weeks prior to construction commencing below these lines.

TELKOM S.A. LIMITED / NEOTEL PLANT / FIBRE SERVICES / METRO CONNECT AND
OTHER SERVICES

The Contractor shall pay special attention to the following:

No relocation of Telkom S.A. Limited / Neotel Plant / Fibre Services / Metro Connect fibre optic
cables and Other Services is envisaged. However, these services may be encountered upon the
Contractor’s proving excavations. The Contractor shall notify the Employer's Agent’s
Representative and service providers at least eight weeks in advance for any relocations that’s
required.
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PS.8

PS.9

PS.9.1

PS.9.2

PS.9.3

Where these services are encountered, the contractor shall immediately notify the service owner
and Employer’s Agent’s Representative. The laying, relocation and jointing of all services, where
warranted, shall be carried out by the services owner, or agents appointed by them, whilst the
excavation and backfilling will form part of this contract and paid by the relevant items in this bill.

CCTV PLANT

No work to CCTV Plant is envisaged, but the contractor’s attention is drawn to the fact that
CCTV cables and fibre optic cables may exist within the contract area and if found the
contractor shall immediately notify the service owner.

MANAGEMENT OF THE ENVIRONMENT
The Contractor shall pay special attention to the following:
Natural Vegetation

The Contractor shall confine his operation to as small an area of the site as may be practical for
the purpose of constructing the works.

Only those trees and shrubs directly affected by the works and such others as the Employer’s
Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and
other plants shall not be disturbed other than in areas where it is essential for the execution of the
work or where directed by the Engineer.

Fires

The Contractor shall comply with the statutory and local fire regulations. He shall also take all
necessary precautions to prevent any fires. In the event of fire the Contractor shall take active
steps to limit and extinguish the fire and shall accept full responsibility for damages and claims
resulting from such fires which may have been caused by him or his employees.

Environmental Management Plan

In addition to the above, all requirements according to the Environmental Management Plan as
detailed in C3.4: Particular Specifications, will be adhered to.
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PS.10

PS.10.1

PS.10.2

PS.10.3

OCCUPATIONAL HEALTH AND SAFETY
General Statement

When considering the safety on site the Contractor's attention is drawn to the following:

1. The contract area may be in a busy road with exceptionally high volumes of vehicular traffic

and pedestrian movement.

The area may be bounded by business and industrial properties.

The proposed works will require machinery and plant of varying size.

The manual moving of heavy precast products will be required.

The raw asphalt used will be delivered to site at a high temperature, which, after processing,

remains hot for some time.

6. The gradient of the roads may be moderate to steep. Plant and machinery will need to be
well controlled.

7. Stormwater run-off from the site is to be well managed.

8. The deviation of the traffic must be maintained throughout the day and night, weekends and
public holidays.

9. Allroad signs must be maintained to allow for adequate sight distance by the road users.

10. There may be numerous services which the Contractor will either have to protect or relocate.

11. Working within or near rivers.

oD

It is a requirement of this contract that the Contractor shall provide a safe and healthy working
environment and to direct all his activities in such a manner that his employees and any other
persons, who may be directly affected by his activities, are not exposed to hazards to their health
and safety. To this end the Contractor shall assume full responsibility to conform to all the
provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993,
and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the
Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as mandatory and
employer in his own right for the execution of the contract by entering into an agreement with the
Employer in terms of Section 37(2) of the Occupational Health and Safety Act.

Employer's Health and Safety Specification
The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.
Tenderer's Health and Safety Plan

For Works Package Orders, the Contractor shall submit a Health and Safety Plan as required in
terms of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations
2014 and referred to in T2.2: Contractor’s Health and Safety Plan.

C2: Pricing Data

Page 93 Document Version: 01/12/2025



Rates-Based Panel Contract for Roadway Related Construction Works to be used As-and-When- 36977-1R
Required, for a period of 3 Years (CIDB Grades 5CE and 6CE)

PS.10.4

The detailed safety plan will take into consideration the site specific risks as mentioned under
PS.10.1 and must cover at least the following:

0] A proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 9 to 29;

(i)  Pro-active identification of potential hazards and unsafe working conditions;

(i)  Provision of a safe working environment and equipment;

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 7);

(v)  Monitoring health and safety on the site of works on a regular basis, and keeping of records
and registers as provided for in the Construction Regulations;

(vi) Details of the Construction Supervisor, the Construction Safety Officers, and other
competent persons he intends to appoint for the construction works in terms of Regulation
8 and other applicable regulations; and

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2014.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or
amendment, if necessary, before commencement of construction work. The Contractor will not
be allowed to commence work, or his work will be suspended if he had already commenced work,
before he has obtained the Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's
failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension
of time or standing time and related costs A generic plan will not be acceptable.

Risks Associated with the Works

In addition to traffic related risks as stipulated in Chapter 1, Section 1.5, the Contractor is advised
on some other risks associated with different treatments applicable in this contract in order to
make allowances for such in the Health and Safety Plan.

- Exposure to dust during the placing of stabilising agent or excavating operation that could
have an effect on labourer’s respiratory systems if proper protection is not provided, and other
significant safety risks.

- Working with hazardous materials that can cause harm on both the skin and the respiratory
system i.e. lime

- Exposure to fumes from hot asphalt.

- Nature of work requires specialized skills and knowledge,

- Use of heavy specialized equipment,

- Working with hot poured bitumen-based sealant that could cause skin burn when mishandled
or poured on water.

- Handling and utilization of specialized and hazardous (combustible) materials i.e. hot bitumen
etc.

- Construction under live heavy vehicular and pedestrian traffic conditions,

- Need to provide continuous access to general road users, businesses and residents,

- Due to works requiring a number of labourer’s, the potential of transmission of bacteria/viruses
due to close proximity with one another.

The Contractor is to further note the risks involved in the planning processes, including production
rates, as well as health and safety compliance where multiple activities are being undertaken
concurrently on a number of roads, as may be the Works Package Order as issued by the
Employers Agent.
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PS.10.5

Cost of compliance with the OHSA Construction Regulations

The rates and prices tendered by the Contractor shall be deemed to include all costs for
conforming to the requirements of the Act, the Construction Regulations and the Employer's
Health and Safety Specification as applicable to this contract. Should the Contractor fail to comply
with the provisions of the Construction Regulations, he will be liable for penalties as provided in
the Construction Regulations and in the Employer's Health and Safety Specification.

Items that may qualify for remuneration will be specified in the Employer’'s Health and Safety
Specification.
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PS.11

PS.11.1

PS.11.2

PS.11.3

PS.11.4

MANAGEMENT and RELATED REQUIREMENTS
Quality Assurance (QA)

The Contractor will be solely responsible for the production of work that complies with the
Specifications to the satisfaction of the Employer's Agent. To this end it will be the full
responsibility of the Contractor to institute an appropriate Quality Assurance (QA) system on site.
The Employer’s Agent will audit the Contractor's quality assurance (QA) system on a regular basis
to verify that adequate independent checks and tests are being carried out and to ensure that the
Contractor's own control is sufficient to identify any possible quality problems, which could cause
a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments,
equipment and tools are available to control the quality of his own workmanship in accordance
with his QA-system. His attention is drawn to the fact that it is not the duty of the Employer’s Agent
or the Employer’s Agent’s representative to act as supervisor, foreman or surveyor.

Contractors Resources (Key Personal, Staffing and Plant)

It is the intention of the Employer that each Works Package Order issued is adequately resourced
in terms of personnel and equipment. The minimum requirement for projects issued in terms of
human resource shall be an adequately qualified and experienced Contracts Manager, and a
dedicated Construction Manager for each project. Failure to provide the required resource will
delay the Works Package Order issuing, with a possibility of Contract termination should it be
proven that the Contractor lacks capacity to timeously execute issued Work.

Contractors Plant

The Employer's Agent shall have the right to order the immediate removal from the site of any
plant which he may deem to be unsatisfactory for the proper execution of the work. The Contractor
shall obtain without delay satisfactory plant to replace that removed. Any costs arising from the
removal and subsequent replacement of plant shall be to the Contractor’s account.

SITE SECURITY

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to
adequately ensure the safety and protection of the works, the Contractor’s staff, including local
labour and subcontractors, and all site plant and construction equipment required for the works.

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal
of disruptive elements, that may interrupt the progress of the contract through acts such as, but
not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity
by the local community or independent organisations or entities that may result in slowing down
or partial or total stoppage of the works.

The Contractor is to take note of the prevailing PSIRA rates for security when pricing this item.
The process of negotiation will not be deemed as work stoppage. Payment for this item shall be
made under Section 1: Preliminary and General Items, Part 0102 of the Bill of Quantities.
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PS.11.6

PS.11.7

Determination of Quantities in Respect of Materials Delivery Notes

Material delivery notes supplied by the Contractor and submitted to the Employer’'s Agent shall
be for purposes of confirming the type of material supplied and date of delivery to site. The delivery
notes shall also be used as a basis for rejecting any materials to be used for the works that may
have exceeded the materials shelf-life as prescribed by the materials supplier data sheets.

Unless specified by the Employer's Agent, the quantities to be certified shall be based on the
approved and authorized dimensions of the works, multiplied by the relevant material
bulking/conversation factors where applicable.

Allowance for Professional Services

During the contract, the Employer's Agent may call on the services of external professionals /
specialist in the field for site related issues. The payment for their services shall be made through
the contract for which an item has been allowed for in the BOQ. The contractor will be paid a
percentage of the cost of the professional services fee for his administration cost.

Adjudication

Alternate dispute resolution for the contract will commence with ad-hoc adjudication as per GCC
2015.

The proposed Adjudicators must be registered with SAICE and/or the Association of Arbitrators
as an Adjudicator at the least.

An allowance has been made in the BOQ for the partial costs of the appointment and services of
the Adjudicator(s). This item shall cover only 50% of the Adjudicator’s(s) cost which shall be the
Employers contribution only. The Contractor shall be responsible for payment of his (the
Contractor) costs and shall not be allowed for in the contract.

An item has also been allowed for in the BOQ for the contractor’s administration cost in this
regard. It is a percentage of the cost of 50% of the Adjudicator’s fees and is limited to a maximum
of 7,5%.
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PS.12

PS.12.1

PS.12.2

PS.12.3

PS.12.4

CONSTRUCTION RELATED REQUIREMENTS
Occupation of the Site

The Employer may from time to time be carrying out routine maintenance in the immediate vicinity
of the Works. The Contractor shall therefore liaise closely with the Employer in this regard and
shall ensure that their adjacent operational requirements and activities are catered for in the
programming of the work. No claims for delay or additional payments will be entertained, if, in the
opinion of the Employer’s Agent, claims are due the Contractor’s failure to liaise with and plan for
the adjacent activities of the Employer.

The site includes portions of public roads, which will remain in use during the course of the work.
The Contractor shall note that no roads or traffic lanes, other than sections being upgraded, may
be closed to traffic without the prior written permission of the Employer’s Agent. Every effort shall
be made by the Contractor to keep the disruption of existing traffic and pedestrian flows to a
minimum during construction.

The Contractor shall, as far as possible confine his operations to within the limits of the site or the
land provided by the Employer, but if this is inadequate for his purpose, he shall make all
arrangements for any further land he may require in accordance with the specifications and shall
pay all costs and charges in this connection.

Supply of Plant, Material and Labour

Except where otherwise specified the Contractor shall at his own expense supply and provide all
the construction plant, temporary works, materials for both temporary and permanent works,
labour (including supervision thereof), transport to and from the site and in and about the works
and other things of every kind required for the construction, completion and where specified,
maintenance of the works. The contractor shall also make his own arrangements with the proper
authorities and at his own cost for the supply of water, electricity and any other services he may
require for the construction and completion of the works.

Additional Survey

An item has been provided in the BOQ for additional survey to be undertaken upon the Employer’s
Agent’s request by the contractor for the Employer's Agent’s use. An item for handling cost has
been provided in the BOQ for the Contractor administration in this regard.

As-Built Data

The Tenderer shall note that no separate payment will be made for this item and is to be included
in Section 1, General Requirements and Provisions). Preparation and submission of all
information and reports specified in the Contract Documentation.

The contractor shall supply the Employer’s Agent with an electronic copy of:

a. Alist of surveyed co-ordinates of all work carried out.

b. A list of surveyed co-ordinates of all road edge, dwellings, fencing and services within the
vicinity of the works.

c. The survey must include:

- All new works carried out: kerb line including channel, road edge, road markings, edge of
sidewalks, trees, access points, services (existing and new), different hatching to indicate
different types of surfacing.

- Alist of co-ordinates of different services which are newly installed, relocated or existing.

- A coordinated list of all catchpits, manholes and headwalls, gabion and reno-mattresses
structures newly constructed, modified or existing.
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PS.12.6

PS.12.7

- Alist of surveyed co-ordinates of all retaining walls, dwellings, fencing and services within
the vicinity of the works.

- The contractor must also give the Employer's Agent a materials as-built data of the fill
material and layer works in the format approved by the Senior Manager of the Pavement
and Geotechnical Laboratory — Roads Infrastructure Management Division.

- Hard copies in AO paper, and a coordinated soft copy of the survey in .dxf/.dwg/.dr4 format.

The Certificate of Completion shall not be issued unless the above information has been
forwarded and approved by the Employer’s Agent.

Progress Photographs
A provisional sum has been included for digital photographs and aerial photographs to be taken.

The digital and aerial photographs shall be taken monthly across the entire site, or at the
discretion of the Employer’s Agent.

The images shall be the property of the eThekwini Municipality and may be used from time to
time to update the public on the progress of the works, whether at direct community engagements
or broader publications such as newspapers and social media posts.

Undertaking of Construction Activities Outside the Specified and Agreed Working Hours

Unless specified and agreed by the Employer's Agent in writing, all construction activities are to
be carried out within the working hours as stipulated in Clause PS1.1 of Part A: General, of this
section. The penalty for noncompliance to this specification shall be as follows:

Penalty (per road) = R 5000 (fixed) + R 500 per hour (time related for every hour until the works
are complete)

The Employer’s Agent shall, at his discretion, upon written explanation from the Contractor within
3 working days after the event, evaluate whether the reasons for working outside the specified
hours are within the Contractors control. Circumstances beyond the Contractors control shall not
result in any penalties being imposed. Poor planning in respect of delivery of materials to site
does not absolve the penalty.

Overloading of Trucks

Trucks must have a mounted plate depicting the allowed mass allowed to be carried. Failure to
have this in place will result in that truck being barred from delivering to any of the Sites within
this Contract.

Overloading will not be entertained, and the following penalty shall be implemented:

The amount overweight will be multiplied by a factor of 2. This total will then be multiplied by the
supply and application rate, which total will be subtracted from the invoiced amount.

For which the formula is;

= Invoiced amount - [(supply load — legal load) x2 x (Rate of supplying and laying the material)]
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PS.12.9

Removal of Construction Rubble

Material removed or excavated from the road construction shall not be left on site for more that
two days (48 hours). Cost of removing or hauling this material shall be included in the breaking
or excavation rate for the relevant item and no extra cost shall be paid for this item. Failure or
refusal on the part of the contractor to remove rubble within two days or 48 hours shall be sufficient
cause for the Employer’s Agent to apply penalties as follows:

A fixed penalty of R5000 per day shall be deducted for non-compliance immediately after
the Employer's Agent has given an instruction to this effect. The Employer's Agent's
instruction shall state the time of incidence, Should the Contractor fail to adhere to this
instruction within two hours, the time-related penalty of R500 per hour shall be applied from
the time the instruction was given.

Variations from Specified Nominal Rates of Application or Nominal Mix Proportions

The various sections of these specifications specify nominal rates of application or nominal mix
proportions for materials such as bituminous materials, aggregates, fillers, stabilizing agents,
paint and the like. Tenderers shall base their tenders on these nominal rates of application and
mix proportions.

Where such nominal rates of application or mix proportions are specified, provision is made for
deviations in quantities of material due to amendments to nominal rates or mix proportions as
ordered by the Employer’s Agent in writing from time to time. These changes may be necessitated
by varying site conditions or availability of materials.

Where actual rates of application or mix proportions are varied, adjustment of compensation will
be made -

a) as a payment to the Contractor in respect of any authorised increase in quantities which
exceed those specified, where such increase is as a result of a written order by the
Employer’s Agent ; or

b) as a refund to the Employer in respect of a decrease in quantities which are less than those
specified, irrespective of whether such decreases result from an authorised decrease in
the rates of application or mix proportions, or from unauthorised reductions on the part of
the Contractor.

Payment for a prescribed rate of application or mix proportion shall be based on the actual rate
of application or mix proportion used, provided that this does not exceed the prescribed rate of
application or mix proportion, plus any allowable tolerance. If the actual rate of application or mix
proportion exceeds the prescribed rate of application or mix proportion, payment shall be based
on the prescribed rate of application or mix proportion plus any tolerance allowed. If the actual
rate of application or mix proportion is below that prescribed, payment shall be based on the
actual rate of application or mix proportion regardless of any tolerance allowed.

Notwithstanding the above, the Employer’s Agent shall be fully entitled to reject work, which has
not been constructed in accordance with the specifications or the rates of application, or mix
proportions prescribed.

The Employer shall be refunded for any decrease in the specified rate of application or mix
proportion at the same rate per unit measurement as that tendered by the Contractor for additional
materials required by an increase in the rates of application or mix proportions.
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PS.13.1

PS.13.2

PS.13.3

MATERIALS and TESTING
Contamination of Materials

The contractor is to ensure that contamination/ mixing of different materials are prevented during
excavation/ handling or processing to ensure maximum reuse of suitable material (engineered fill
of G9 or better quality). Should the Employer’s Agent’s Representative become aware of suitable
material from excavation being contaminated and that sufficient care has not been taken to
prevent such contamination, he shall have recourse to request testing on such materials. If the
contractor has been negligent in preventing such contamination, spoiling of such materials shall
be to his account and he shall have no recourse for any payment.

Testing Requested by Employer’s Agent

The Contractor is to include in his unit rates for the cost of classification testing of all materials
delivered to site intended for use in the layerworks and for all density of all materials delivered to
site intended for use in the layerworks as per the pavement design.

The Contractors is to provide results of all control testing to the Employers Agent. If the Employers
Agent is satisfied with the results, the Contractor will then be given the approval by the Employers
Agent’s Representative to proceed with the next stage of construction.

The Contractor is to also include in his unit rates for the cost of classification testing and density
tests of all materials excavated from site intended for use in the bulk earthworks. The Contractor
is to provide the test results of all these materials to the Employers Agent. If the Employers Agent
is satisfied with the results, the Contractor will then be given the go ahead by the Employers
Agent’s Representative to proceed with the next stage of construction.

Random acceptance testing will be undertaken by the Roads Provision Department, Pavement
and Geotechnical Engineering Branch.

Allowance for Geotechnical Engineer for Investigations and Testing, Design, Detail,
Supervision and Stability Certificate

During the contract, the Employer's Agent may call on the services of external professionals /
specialist in the field for site related issues. The payment for their services shall be made through
the contract for which an item has been allowed for in the BOQ. The contractor will be paid a
percentage of the cost of the professional services fee for his administration cost.
Geotechnical investigations and testing shall be carried out at the beginning of the contract to
ensure that the site, from a geotechnical perspective, will be safe and stable during and after
construction.
a) Bridges: Boreholes and other investigations are required prior to construction. These
shall be carried out at the beginning of the contract.
b) Other works: The Employer's Agent may instruct the Contractor to carry out any other
geotechnical investigations as required.
The contractor will arrange for an Expression of Interest detailing the above-mentioned. The
Employer’s Agent will provide all the necessary information, or the Construction drawings may be
used for the Contractor to compile for Expression of Interest. On receipt of the quotations, the
contractor shall submit them to the Employer's Agent who shall undertake an evaluation and
provide a recommendation of the most responsive tenderer for acceptance by the contractor. On
acceptance, the contractor shall appoint the most responsive Tenderer. It is mandatory that the
geotechnical investigation commence immediately on commencement of the contract
between the contractor and the Employer.

The drawings, investigation reports and all information in this regard shall be issued to the
Employers Agent at least four weeks before the programmed commencement of the works.
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PS.14

STAKEHOLDER MANAGEMENT AND LIAISON

The construction environment is one of uncertainty in terms of participation expected from various
bodies, organisations and community structures that may present themselves in various guise
and forms.

The employer has identified this as a contractual risk but is unable to directly influence actions
that will mitigate these risks. It is therefore a condition of this contract that any risk pertaining to
the above stated conditions are placed as the sole responsibility of the contractor who is best
suited to and possesses the most influence in identifying, mitigating and managing these risks.

The contractor is therefore required to take whatever steps deemed necessary to prevent any
delays or cost implications to the project, by actively putting in place a Stakeholder Management
Plan that deals with:

e Create a Stakeholder Register which identifies all stakeholders at the onset and throughout
the duration of the contract

e Categorizing of stakeholders according to their interests, influence and contribution to the
project

¢ Rating of stakeholders according to their influence and power on the project

e Addressing and communicating contractual opportunities to the identified groups

¢ Identifying Risks associated with stakeholders

¢ Continuous mitigation of Risks in terms of the Stakeholder Management Plan

The identification of Stakeholders and the contents of the Stakeholder Management Plan must
be continuously updated and shall be approved by the Employer’s Agent.

The provisions of this payment item, as a monthly Time related rate, is to cover all actions required
by the contractor in terms of preventing any delays or added cost implications to this project. This
risk is deemed to have been transferred to the contractor. There will be no liability in the form of
extension of time, Preliminary and General payment items, and standing time costs attributable
to the Employer in terms of any disruption arising from the actions of the identified or unidentified
stakeholders.

C2: Pricing Data

Page 102 Document Version: 01/12/2025



Rates-Based Panel Contract for Roadway Related Construction Works to be used As-and-When- 36977-1R
Required, for a period of 3 Years (CIDB Grades 5CE and 6CE)

C3.31

C3.3: STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the COTO Standard
Specifications for Road and Bridge Works for South African Road Authorities: October
2020 edition excluding Chapter 9 (Asphalt Layers) which has been replaced by the new
specification as included in Particular Specifications C3.4.3

The Project Specification, consisting of two parts, forms and integral part of the Project and
supplements the Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met (Part
C3.2 — Project Specification).

Part B contains variations, amendments and additions to the Standardised Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between part or parts of the Standardised or Particular
Specifications and the Project Specification, the Project Specification shall take precedence. In
the event of a discrepancy between the Specifications, (including the Project Specifications) and
the drawings and/or the Bill of Quantities, the discrepancy shall be resolved by the Employer’'s
Agent before the execution of the work under the relevant item.

The Standard Specifications, which form part of this contract, have been written to cover all
phases of work normally required for road contracts, and may therefore cover items not applicable
to this particular contract.
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C3.3.2

AMENDMENTS TO THE STANDARD SPECIFICATIONS
INTRODUCTION

In certain clauses of the COTO Standard Specifications, provision is made for specifying a choice
in the Project Specifications between alternative materials or methods of construction, as well as
for including additional requirements tailored to a particular contract. Details of such alternatives
and additional requirements applicable to this Contract are provided in this part of the Project
Specifications. This section also contains any additional specifications necessary for the
execution of this Contract.

The clauses and payment items addressed in this part of the Project Specifications are numbered
with the prefix ‘PS’, corresponding to the relevant clause or item number in the COTO Standard
Specifications.

New clauses and payment items that are not covered by the COTO Standard Specifications are
also included in this section. These have been designated with the prefix ‘PS’ and assigned new
numbers sequentially, following the last number used in the relevant section of the COTO.
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CHAPTER 1: GENERAL

A11

PART A:

A1.1.2

GENERAL PREAMBLE
SPECIIFICATIONS
DEFINITIONS

Add the following definitions:

“Acceptance control’ - acceptance control means whatever testing the Employer's Agent
carries out over the above the process control testing already carried out by the Contractor in
order to decide on Acceptability of any work submitted by the Contractor. Such testing will be
carried out at the cost of the Employer in either the Employer’'s Agent’s laboratory or one approved
by him.

“Ancillary Works” - Projects where the scope of works is not upgrading of pavement layers shall
be classified under “Ancillary Works”. Examples of the projects this category is intended to cover
include raising/lowering of services, construction/re-construction of sidewalks, laying of kerbs or
kerb & channel or asphalt haunching, repairs or reconstruction of sidewalks and laying of sub-soil
drains.

“Business Enterprise”- A sole trader, partnership or legal entity which adheres to statutory
labour practices, is registered with the South African Revenue Services and is a continuing and
Independent Enterprise for profit, providing a Commercially Useful Function.

“Commercial source” - a source of supply of materials chosen by the Contractor. The Contractor
shall take full responsibility for the quality of all materials and services supplied from commercial
sources.

“Concrete Pavement Works” - Projects which include concrete pavements for surfacing shall
be classified under “Concrete Pavement Works”.

“Contracts Manager” - A competent person responsible for managing the Contract, including all
the Projects within a Contract. The responsibilities include Contract administration, works
programming, Contract cashflow and managing all the Site Agents and other resources within a
contract.

“Granular Works” - Projects which include the construction of new granular pavement layers
above the formation level (i.e. Base and/or Subbase) shall be classified under “Granular Works”.
These works shall include construction of layers using both virgin materials and reuse of existing
granular materials. This category shall also include the construction of BSM layers and asphalt
layers.

“Process control” - process control means all testing required to be carried out by the Contractor
at his cost in order ensure that the completed permanent works comply with specifications and
drawings. All such testing will be subject to inspection and approval by the Employer’s Agent.

“Recycling Works” - Projects which include construction of BSM (Bitumen Stabilised Material),
Lime Stabilised Material or Cement Stabilised Material layers shall be classified under “Recycling
Works”. This category shall include both in-situ recycling and in-plant recycling. This category
shall also include cement, lime or bitumen stabilization of pavement layers, and the construction
of asphalt layers.
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Upgrading Categories

Road Categories (Roads Infrastructure Strategic Framework for South Africa - RIFSA)
“Class 1” — Major Arterials or Freeways
“Class 2” — Urban Arterials, Major Bus Routes, CBD and Industrial Roads
“Class 3” — Minor Bus Routes and Collectors
“Class 4” — Residential Streets

“Sand” - sand is defined as a non-plastic material that conforms to the HRB classification for an
A3 material as follows : % passing 5 mm sieve 95 min 0,425 mm sieve 50 min 0,075 mm sieve
10 max

“Subgrade Improvement Works” - Projects which include improvements/re-construction of the
subgrade layers below the formation level of the pavement shall be classified under “Subgrade
Improvement Works”. This shall only be applicable to projects where greater than 15% of the
length of the road requires subgrade improvements. These works shall also involve reconstruction
of the layers above formation and the construction of all types of layers shall be covered by this
category of upgrading work.

“Surfacing Works” - Projects which include the construction of new pavement layers which are
all asphalt layers, or layers which may be described as bituminous surfacings such as slurries,
single seals, micro-surfacings etc shall be classified under “Surfacing Works”.

“Work in restricted areas” - no additional or extra over payment will be made for work in
restricted or confined areas, unless the items of work to which it will apply and the pay items under
which payment will be effected, are explicitly specified in these Standard Specifications or in the
Project Specifications and Included in the Schedule of Quantities.
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PS.1115

GENERAL CONDITIONS OF CONTRACT
Replace clause 1115 with the following:

“The General Conditions of Contract for Construction Works 3rd edition 2015 published by the
South African Institution of Civil Engineering (SAICE), together with the Special Conditions of
Contract form part of the contract.

All references in the COTO Standard Specifications for Road and Bridge Works are to the COTO
General Conditions of Contract for Road and Bridge Works for State Road Authorities.
Consequently, all references In the COTO Standard Specifications have to be amended
accordingly to reflect the appropriate General Conditions of Contract relevant to the Contract. The
COTO Standard Specifications have been scrutinized and the clauses, which refer to the COTO
General Conditions of Contract, identified. Each COTO clause reference is tabulated in Table
PS.1115 below (context of reference is also given) together with the relevant equivalent clause in
the SAICE General Conditions of Contract for Construction Works 3rd edition 2015 applicable for
this Contract.

Whereas every effort has been made to include all of the affected clauses in the table, there may
be some omissions. In every case, however, the SAICE General Conditions of Contract for
Construction Works 3rd edition 2015 reference, as amended by the Special Conditions of
Contract in the Contract Data, shall apply and the Contractor shall be responsible for interpretation
of the equivalent clause.

TABLE PS1115: REFERENCES IN COLTO STANDARD SPECIFICATIONS TO THE COLTO
GENERAL CONDITIONS OF CONTRACT AND RELEVANT SAICE GENERAL CONDITIONS
OF CONTRACT FOR CONSTRUCTION WORKS 3rd EDITION 2015

COTO (October 2020) COLTO General Conditions of Contract SAICE General Conditions of
Standard Specification 1998 Contract for Construction
Works 3rd edition 2015
Clause No Page No | Clause No Description or Reference Clause No | Description or
Reference
Al1.2.7.1 1-18 15 Programme 5.6 Programme of the
Works
C1.1.35 1-6 52: 6.9 & 6.10
6.9 6.10.2
52(1)(e) Monthly payments Vesting of materials
(documentary evidence
of ownership of materials)
Valuation of
material brought Valuation of material
onto Site brought onto Site
52(2)
1210 1200-5 54 Certificate of practical 5.14: Certificate of
completion 5.14.1 practical completion
5.14.2
5.14.3
1212(1) 1200-7 49: Contract Price Adjustment 6.8: Contract Price
(1-33) 49(2) Factor 6.8.2 Adjustment Factor
(C1.3.1.2)
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PS.C1.2

PS.C1.2.2.3

PS.C1.2.2.5

CHAPTER 1
GENERAL REQUIREMENTS AND PROVISIONS
Submission of a Scheme 2 Programme:
Refer to PS.1 which shall be read in conjunction with the below:

It is essential that the construction programme, which shall conform in all respects to Clause 5.6
of the General Conditions of Contract, be furnished within the time stated in the Contract Data
(refer to Clause 5.3.1/2).

The preliminary programme to be submitted with the tender shall be used as basis for this
programme.

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming
of and method of carrying out the works. The more important of these are:

(a) ltems mentioned in In addition to PS1,
(b) Relocation of Services: The notice period required for the relocation of services

(c) Time period in which all asphalt/pavement designs to be done and submitted before the
pavement is to be laid.

(d) A minimum of two lanes of traffic (one in each direction) is expected to flow at all times.

Those known, existing services in the area of the works will be depicted on supplied contract
drawings. It is evident, however, that the status of existing service records as far as can be
ascertained might not reflect the actual situation in the field. As such, due allowance has been
made in the Bill of Quantities for the proving of services where directed by the Employer's Agent’s
Representative.

Reviewing and Updating a Scheme 2 Programme every month:

The contractor shall update the programme every month and submit to the Employer’'s Agent’s
Representative.

The Contractor shall revise the programme when instructed to do so by the Employer’s Agent’s
Representative in accordance with the requirements of the Conditions of Contract or when the
Contractor is aware that the programme no longer reflects the way in which the Contractor plans
to execute the remaining work.

Payment shall be made only upon the revised programme being accepted by the Employer’'s
Agent, regardless of the number of iterations / revisions / corrections made before the programme
was accepted by the Employer’s Agent.

C2: Pricing Data

Page 108 Document Version: 01/12/2025



Rates-Based Panel Contract for Roadway Related Construction Works to be used As-and-When- 36977-1R
Required, for a period of 3 Years (CIDB Grades 5CE and 6CE)

PS.C1.3

PS.C1.3.1

THE CONTRACTOR'’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS

The Contractor’s General Obligations:

In addition to the Standard Specification, the Contractors General Obligations shall also include:
o Training and supervision of local labour
o Management of labour where labour enhance construction methods are specified
o Compliance with, and application of the Compensation for Occupational Injuries and
Diseases Act
o The Contractor’s camp site and store yard.

Note: The Contractor’s office for this contract shall be as required to fulfil his obligations under
the Contract. The Contractor is responsible to provide a suitable site for his camp and to provide
accommodation for his personnel and labourers. If the Employer can make any specific site
available to the Contractors camp site, such site will be pointed out to the Contractor.

Clearing and Grubbing for the construction of camp sites shall not be measured separately.
Payment shall be regarded as included in the rates tendered for the applicable items.

However, the Contractor may, if he prefers to, have a camp site at another location and must first
obtain the written permission of the landowner, and subsequently the Employer’s Agent, to do so.

Any clearing of the site that is necessary and the making good after de-establishment will be the
responsibility of the Contractor.

The following conditions shall also apply:

o None of the existing roads shall be damaged in any way.

o No waterborne sewerage facilities or potable water connection are available on the site.
The Contractor shall make his own arrangements in this regard.

o No electrical facilities exist on site.
It shall be the responsibility of the Contractor to make good any damage caused to the
camp site area or any improvements on it, including services, and for reinstating it to its
former condition when vacated. The standard of reinstatement must be to the
satisfaction of the Employer’s Agent; Deputy Head: Real Estate and/or Deputy Head of
Parks, Recreation and Beaches Department; or other owner. Particular attention should
be directed to these requirements and written clearances from the relevant Departments
or other owners will be required.

No employees except for security guards will be allowed to sleep or be accommodated on the
site in urban areas. No housing is available for the Contractor's employees and the Contractor

shall make his own arrangements to house his employees and to transport them to site.
No informal housing or squatting will be allowed.

Chemical toilets only will be allowed where temporary facilities have to be provided.
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PS.C1.3.11

PS.C1.3.1.2

PS.C1.3.2

PS.C.1.5.1

PS.C.1.6

PS.C1.7

PS.C1.7.2.2

The Contractor’s Fixed Obligations:

In addition to the provisions of the Standard Specifications, such charges shall be priced as a
percentage of the value of the Works Package Order awarded to the successful Contractor. These
charges shall include all that is required thereunder, including obligations arising from the Value-
Related Obligations, determined in accordance with the size and category of the CIDB work
awarded.

The Contractor’s Value Related Obligations:

No separate payment will be made for this item. The Contractor shall make full provision for this
requirement under Fixed and Time-Related Charges.

Contract Sign Boards:

The tendered rate shall include full compensation for providing and erecting each sign board,
including for timber poles, concrete bases if required, fixings, excavation and backfill, and for the
later removal of the sign board, structures and fixings, and reinstating the area upon completion
of the contract. The rate shall include for all labour, plant, tools, materials and equipment.

Barriers for Accommodation of Pedestrian or non-motorised traffic or Vehicular Traffic

The contractor shall use New Jersey barriers or similar products as approved by the Employer’s
Agent’s Representative.

The rate shall be in meters (m) and shall include the supply and installation of barriers for the
accommodation of traffic.

The contractor must also allow for the installation and removal of the barriers, and the movement
of barriers to different works areas as required for the duration of the works.

Payment shall be made for the barriers delivered and removed from site, regardless of the number
of times or works areas that the barriers have been used on.

CLEARING AND GRUBBING
LOADING AND HAULING

The Contractor shall make his own arrangements for the provision of a suitable approved dumping
site off the site for the disposal of material obtained from excavations, demolition, clearing and
grubbing, and rock cuttings. The rates in the Bill of Quantities are to include all costs of fees
payable to cover the disposal of waste material at the dumping site.

Hauling material to spoil and off-loading it at a designated spoil area

The unit of measurement shall be the cubic meter (m3), as the Contractor shall identify his own
spoil site as per the above. The quantity of all materials hauled to temporary stockpile for later
use for backfilling purposes or to designated spoil areas shall be taken as 70 % of the measured
load volume of the haul vehicle being used to transport soil and gravel material and 50 % of the
measured load volume of the haul vehicle being used to transport hard material and boulders.

Measurement and payment shall include all costs of fees payable to cover the disposal of waste
material at the dumping site, regardless of the distance travelled.
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PS.C2.1

PS.C2.1.1.1

PS.C2.1.6

CHAPTER 2
GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES
Contractor’s Obligations:

Before any work commences, the Contractor shall contact all private owners or public authorities
controlling services so that they may, either protect, move or relocate any service as required, or
confirm that all such work has been completed. Payment will not be made for any inconvenience
caused to the Contractor in regard to any services crossing the site or any authority working on
or relocating any such services, nor will any delays caused by such work or relocation be accepted
as a basis for claiming an extension of time for completing the works.

All known existing services and those services which require relocation and protection, are shown
on the services plans. The Contractor's attention is drawn to the fact that such services
information is based on information supplied by others, and the accuracy and completeness of
this information has not been confirmed. The Contractor will therefore be required to proceed with
extreme caution in order to avoid damage to existing services. Before commencing any work in
the vicinity of services, the Contractor shall contact the relevant service authorities for assistance
in locating the exact position of the services and where necessary the Contractor shall accurately
locate the services by careful hand excavation.

In general, the Employer’s Agent may call upon the Contractor to re-excavate trenches previously
dug and backfilled by others where in the opinion of the Employer's Agent such work is necessary
to ensure the stability of any other works over such trenches.

This in no way relieves the Contractor of his responsibilities in terms of the works. PS.C2.1.6
Trench Excavation: The Tenderer's attention is drawn to the presence of existing services in the
area. The Contractor may find it impractical to use mechanical plant for excavation on some
portions of the works due to conditions caused by the presence of these services. The Tenderer's
attention is further drawn to the fact that his rates for excavation and backfilling must include for
all costs associated with working around these existing services and their protection and
accommodation, as no claim for extra payment will be accepted for increased working space or
for the inability to use plant in any circumstances.

Trench Excavation:

The Tenderer's attention is drawn to the presence of existing services in the area. The Contractor
may find it impractical to use mechanical plant for excavation on some portions of the works due
to conditions caused by the presence of these services.

The Tenderer's attention is further drawn to the fact that his rates for excavation and backfilling
must include for all costs associated with working around these existing services and their
protection and accommodation, as no claim for extra payment will be accepted for increased
working space or for the inability to use plant in any circumstances.

The following requirements in respect of trench excavation, backfilling and reinstatement shall be

adhered to:

1) Itis considered that portion of the excavated material will not comply with the specification
for material suitable for backfilling.
It will be the Contractor’s responsibility to use selective methods of excavation to ensure that
this unsuitable material does not contaminate other materials suitable for reuse.

2) Itis considered that portion of the excavated material will not comply with the specification
for material suitable for backfilling in areas subject to traffic loading. An item has been
included in the Bill of Quantities for the disposal of unsuitable material to tip and the
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PS.C2.1.1.2

PS.C2.1.16

Contractor’s tendered rate for this item shall include for stockpiling if deemed necessary.

3) Where the Contractor chooses to trench by open excavation e.g. battering sides of the
trenches, this over-excavation shall not be backfilled with unsuitable excavated material but
shall be backfilled with the same imported material as used for the pay-width of the trench.
Payment for the imported backfill shall be limited to the pay-width of the trench only and the
Contractor shall allow in his rates for any extra backfill material that may be required as a
result of over-excavating

4) Notwithstanding the method of trench excavation adopted by the Contractor, the restriction
on the maximum trench width must be strictly adhered to. Should the Contractor over-
excavate the trench then he will be responsible for increasing the pipe strength and / or
bedding class to be used, all to his cost.

The measurements for excavation shall be the total through-length along the centre-line of
a pipeline measured HORIZONTALLY with deductions for manholes. In addition, trench
depth will be measured vertically on the centre-line of the pipeline from the existing ground
level to the invert level.

Shoring of trenches to Excavations

The Contractor shall be responsible for the design and installation of all shoring where applicable,
which must not only comply with all of the relevant safety regulations pertaining to the provision
of safe working conditions in earthwork excavations but also will provide sufficient lateral support
to minimise any damage to adjacent structures, services or road surfaces.

In addition to the above all excavations in road reserves and adjacent to structures and where
excavations are in excess of 1,0 m in depth shall be supported with close shoring and no open or
intermittent shoring of any description will be permitted.

The minimum requirements for shoring of these trench excavations shall be as follows:

i. Either ribbed steel trench sheeting of suitable thickness with an edged return for
interlocking or suitably sized timber poling boards or runners are to be used. Adequate
sized walling’s at suitable intervals are to be provided. Struts shall consist of either
adjustable tubular steel jacks or timber suitably sized for the load application.

ii. The shoring for the excavations shall be progressively installed as the excavation
proceeds. Care being taken to ensure the soil is not removed within a minimum 300 mm
of the toe of the runners.

iii. Installation of shoring after the trench has been excavated to a depth in excess of 1,5
m is not acceptable.

iv. Details of the proposed shoring must be supplied to the Employer's Agent at least two
weeks before the operation commences. During the backfilling, sides of the trench
including the road layers above any over-excavated sections are to be cut back to a
point behind the over excavation.

a. No separate item has been allowed for in the Bill of quantities and the Contractor shall
allow in his excavation rates for shoring as necessary. The cutting back of the trench
sides shall be to the Contractor’s account.

Subsurface Drains in Trench Bottoms:

The unit of measurement shall be the metre of subsoil drain constructed complete as specified or
shown on the drawings.

= These shall be "Netlon" plastic subsoil pipes complying with SABS 791 as amended, or
the new Flo Drain system.

= Hole Size: 5V 1 mm

= Diameter Diameter of Pipe: 100 v 10 mm.
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Pipe Invert : 25% of the circumference of the pipe is to be free from slots or holes to form an invert
to the pipe.

The outfall end of each run of subsoil drain shall be built into the nearest inlet/manhole or
headwall.

The stone aggregate used for the subsoil drain filter shall consist of 9,5 mm crushed stone

conforming to the following grading:

Sieve size mm | 132 95 67 475 | 236
% Passing 100 [ 85-100 | 0-55|0-25|0-5

River sand for subsoil drain filter shall consist of clean river sand conforming to the following
grading:

Sieve size mm | 67 475 150 75
% Passing 100 | 90-100 [0-15| 0-3

and having a Fineness Modulus of 2,0 - 3,5.

The geofabric shall include for wrapping the geofabric around either the subsoil pipe, subsoil drain
or stone bedding.

The tendered rate shall include full compensation for constructing the subsoil drain complete,
including excavation by hand in soft material, the supply and installation of geotextiles and pipes
and the supply and placing of any drainage aggregate. The rate shall be subject to an extra over-
payment under item C2.1.7 and shall also be subject to additional payment under item C2.1.17
for the removal disposal of any surplus or unsuitable excavated material to spoil sites provided
either by the Employer or the Contractor.

PS.C2.1.27.1 Demolition of Existing Manholes, Access Chambers and Other Service Structures

Consisting of: Unreinforced Concrete and Reinforced Concrete:

Where partial demolition is required for extension work to existing structures, the contact face
shall be cut to predetermined lines and levels, and any loose and fragmented material shall be
removed. Where partial demolition is not required but extension work only, the contact surface
shall be roughened and cleaned of all dirt and loose particles.

Only hand operated breaking equipment shall be used for the demolition of concrete where
extension work is required.

The unit of measurement shall be the cubic meter of plain concrete demolished. The tendered
rate shall include full compensation for all labour, plant and equipment (including any specialised
equipment) required to demolish the existing concrete.

The rate shall include for the labour, plant and material necessary for:

a) breaking down brickwork to 1 m below formation level;

b) sealing the incoming and outgoing pipes with concrete;

¢) backfilling with clean, coarse sand and compacting to 95% MOD AASHTO;

d) storing manhole covers on site for re-use or spoiling to tip.

e) disposal of the product of the demolition to an approved borrow pit.

f) any river diversions, coffer-damming and/or any dewatering activities that is necessary for
the demolition activities.

g) full compensation for any necessary measures to ensure no debris contaminates or
restricts the stream flow in rivers and for any debris that has fallen into rivers to be
recovered.

h) any falsework access required to demolish the structure and the removal thereafter. The
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Contractor shall be entirely responsible for the foundation assessment, loading
assessment, analysis, safe design, production of working drawings, construction and
dismantling of the Falsework. In the case of retaining structures (example of wing walls)
and slabs, beams or bridge superstructures,

i) safe retention of material behind the demolished retaining structure during demolishing
activities and safe retention of material after the demolishing activity is complete.

The contractor is to submit a detailed method statement for the pre and post demolition activity
that is to be reviewed by the Employer’'s Agent’s Representative for record and comment, prior to
the construction activity.

Approval by the Employer’'s Agent’s Representative of the contractor's proposals for falsework,
retaining of banks shall not relieve the contractor of his responsibility for its stability or for any loss
or damage arising out of design errors or the use of defective materials.

PS.C2.1.27.2 Demolition of Existing Manholes, Access Chambers and Other Service

PS.C2.2.1.1

Structures Consisting of: Masonry:

The unit of measurement shall be the cubic meter of masonary demolished. The tendered rate
shall include full compensation for all labour, plant and equipment (including any specialised
equipment) required to demolish the masonary.

The rate shall include for the labour, plant and material necessary for:
a) breaking down brickwork to 1 m below formation level;
b) sealing the incoming and outgoing pipes with concrete;
c) backfilling with clean, coarse sand and compacting to 95% MOD AASHTO;

d) storing manhole covers on site for re-use or spoiling to tip.

e) disposal of the product of the demolition to an approved borrow pit.

f) any river diversions, coffer-damming and/or any dewatering activities that is necessary for
the demolition activities.

g) full compensation for any necessary measures to ensure no debris contaminates or
restricts the stream flow in rivers and for any debris that has fallen into rivers to be
recovered.

h) any falsework access required to demolish the structure and the removal thereafter. The
Contractor shall be entirely responsible for the foundation assessment, loading
assessment, analysis, safe design, production of working drawings, construction and
dismantling of the Falsework. In the case of retaining structures (example of wing walls)
and slabs, beams or bridge superstructures,

i) safe retention of material behind the demolished retaining structure during demolishing
activities and safe retention of material after the demolishing activity is complete.

Cable Ducts:
The following ducts shall be used for this aspect of the project.
110mm or 160mm ribbed HDPE duct (Kabelflex or similar approved).
On completion of duct laying and backfilling, the ducts shall be proved by twice pulling through a
cylindrical cleaning brush, once in each direction. The ducts shall then be proved by drawing

through a wooden or Teflon mandrel 400mm long and 5mm less in diameter than the duct. The
sub-contractor shall provide a method statement for carrying out of the duct proving
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PS.C2.2.7.4 Brick Headwall to Ducts:

Ducts shall have brick headwalls constructed at each end of the ducts, as shown on standard
Drawing No. 38581. Bricks for these headwalls shall be selected good quality clay commons.
Mortar shall conform to mix Class A as defined in the latest edition of the Standard Building
Regulations.
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PS.C3.2.3.2

CHAPTER 3
Concrete Pipe Culverts:
A3.5.2 Culvert Material
c)Prefabricated concrete pipe culvert units — Replace “Ogee joints” with “Spigot and Socket pipes”
Reinforced concrete pipes for stormwater shall —

a) comply with S.A.B.S. 677 for S.C. type pipes without lifting holes;

b) be manufactured with a spigot and socket type joint suitable for use with a rubber ring joint;
and

c) comply with the proof load requirements for the various classes of pipe as indicated on the
contract drawings and/or in the schedule of quantities.

The rubber ring joints shall comply with S.A.B.S. 974 - Part 1.
Laying:

All pipelaying and jointing shall be undertaken by experienced pipelayers who shall, when
requested, produce proof of their capabilities to the satisfaction of the Employer's Agent’s
Representative. The various types of pipes and culverts shall be handled and laid in accordance
with the manufacturer's instructions. The Contractor shall provide the latest copy of the
instructions and shall ensure that all pipe layers have a good working knowledge of the required
procedures. Notwithstanding anything contained in the instructions, the Employer's Agent’s
Representative's interpretation shall be final.

Pipes and culverts shall be lowered gently and carefully into the trench without jarring or bumping
by crane, derrick, or other approved lifting tackle and care shall be taken not to damage the items.
The hand installation of pipes shall only be permitted when using U.P.V.C. or A.C. pipes up to a
nominal diameter of 150 mm unless authorised by the Employer’s Agent’s Representative.

Control of the level and line of the pipeline, to ensure correct placing to designed line and level,
shall be by side and top lines or other acceptable means approved by the Employer's Agent’s
Representative.

All internal surfaces of pipes and fittings shall be kept clean and free of foreign matter both during
and after laying. The surfaces of all joints shall be thoroughly cleaned before the pipe or special
is placed in its final position. No water shall be allowed to come in contact with or run through any
pipe before the joint has been completed and at no time shall muddy, clayey or dirty water be
allowed to enter the pipe.

Exposed ends of pipe and fittings in the trench shall be sealed by suitable end caps at all times
when pipelaying is not actually in progress.

Laying shall commence at the lower end of the trench and proceed upgrade. Pipes and fittings
must be laid with their spigots or male end pointing in the direction of the flow. All pipes and
culverts shall be laid in a straight line, both in the horizontal and vertical plane, between adjacent
manholes or catchpits except where shown on the contract drawings or directed by the
Employer’s Agent’s Representative.

Each pipe, fitting or culvert unit shall mate uniformly with the next to preserve an invert free from
steps. Except with the prior consent of the Employer's Agent’'s Representative, the laying of pipes
and the bedding cradle, if specified, between any two consecutive manholes shall be checked by
the Employer’'s Agent’s Representative for line and level before the selected fill blanket is placed.
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Where pipes are required to be cut on site, only manufacturer's recommended special machines
shall be used and the resultant pipe end must be clean and uniform.

No pipes shall be left overnight or during rainy weather without sufficient backfilling between pipe
couplings to prevent flotation. Where pipes are indicated on the contract drawings to be laid to a
horizontally curved alignment the pipes must be fully jointed in a straight line and subsequently
deflected with the previously laid pipe suitably anchored to prevent movement. Care must be
taken to ensure the pipes are laid in a smooth curve with equal deflections at each joint.

Jointing:

All pipe joints and the operation of jointing shall be carried out strictly in accordance with the pipe
suppliers instructions. In particular:

a) all rubber rings and seals shall be carefully inspected after being placed in position and
before the joint is closed to ensure that they have not suffered any cuts, tears or other
damage and are not in any other way defective;

Care shall be taken to ensure that:
i) all jointing surfaces are cleaned immediately prior to jointing;
ii) the joint gaps in the bedding remain clear and the alignment of the pipe remains true;
i) the full weight of the pipe does not rest on the rubber ring during jointing;
iv) pipes with damaged jointing surfaces are not used in the pipe run between manholes
but are set aside for building into manhole walls etc.;

b) pipes and fittings of different materials shall be jointed only with special adaptors
recommended by the pipe manufacturer; and

c) where a pipeline passes through a rigid structure and to prevent possible shear failure of
the pipe, two flexible joints shall be positioned on each side of the structure. These shall
be positioned 0,3 m and 0,8 m respectively from the nearside faces of the structures.

Concrete Encasement of Pipes:

The lower part of the encasement shall be constructed as for a class A bedding. Once the line
has been tested and approved, the encasement of the pipes shall be completed, care being taken
to ensure that the expansion joints in the upper part of the encasement coincide with that in the
lower part. No backfilling over the concrete shall be commenced until the concrete has achieved
a compressive strength of 15 MPa.

Pay Trench Width:

For payment purposes only, where measurement is specified by volume and a pipe is to be laid,
the pay trench width shall be as indicated in the table below which is based on the excavation
having vertical sides. Wherever the pay width is used to compute the measurement of volume in
the following measurement and payment items provision shall be allowed in the rates for
additional excavation necessary to either shore or batter back, the trench sides, if open battered
trench excavations is permitted.

C2: Pricing Data

Page 117 Document Version: 01/12/2025



Rates-Based Panel Contract for Roadway Related Construction Works to be used As-and-When- 36977-1R
Required, for a period of 3 Years (CIDB Grades 5CE and 6CE)

Nominal Diameter (mm) Trench Width (mm)
over upto
0 100 700
100 700 nominal internal diameter plus 600
700 1000 " plus 800
1000 2000 " plus 1 000
2000 - " plus 1 200

Pipe laying shall also include: compaction of bedding, the laying, including curved alignment
where specified, building pipes into manholes, catchpits and through rigid structures, all cutting
and wastage of materials.

PS.C3.2.15.2 Manholes:

The tendered rate for these items shall be the number of complete manholes or inlet units (as
shown on the drawings, including all concrete, blinding brickwork, covers, frames, grids and other
accessories) that fall within the designated depth ranges listed. Standard drawings refer to
drawing nos. 38570, 38571, 38572, 38573 and 38574.

The tendered rates shall include full compensation for the supply and installation of any precast
elements as required to complete the manholes and catchpits, supplying, testing, loading,
transporting and off-loading of all items, providing and placing, and installing, laying and jointing
the prefabricated elements as specified, including cutting on the site, and waste. Where precast
elements are installed on cast in situ concrete floors or walls or on brickwork walls, no additional
payment shall be made for any additional costs arising from the change between cast in situ and
precast work. No additional payments shall be made for working in depts greater than 1.0m
(payment item C3.2.15.4 shall not apply). The rate shall further cover the cast-in-situ concrete,
including the channel with serrations, mixing, laying, float finishing, setting out, all supervision,
plant, labour, equipment, materials, protection and incidentals necessary to complete the work as
specified.

Unit of Measure: Number (No.)

Refer to COTO A3.2.

PS.C3.2.15.3 Inlets:

The tendered rate for these items shall be the number of complete manholes or inlet units (as
shown on the drawings, including all concrete, blinding, brickwork, covers, frames, grids and other
accessories) that fall within the designated depth ranges listed.

Standard drawings refer to drawing nos. 38570, 38571, 38572, 38573 and 38574.

The tendered rates shall include full compensation for the supply and installation of any precast
elements as required to complete the manholes and catchpits, supplying, testing, loading,
transporting and off-loading of all items, providing and placing, and installing, laying and jointing
the prefabricated elements as specified, including cutting on the site, and waste. Where precast
elements are installed on cast in situ concrete floors or walls or on brickwork walls, no additional
payment shall be made for any additional costs arising from the change between cast in situ and
precast work. No additional payments shall be made for working in depts greater than 1.0m
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PS.C3.2.15.

PS.C3.2.28

PS.C3.2.30

(payment item C3.2.15.4 shall not apply).The rate shall further cover the cast-in-situ concrete,
including the channel with serrations, mixing, laying, float finishing, setting out, all supervision,
plant, labour, equipment, materials, protection and incidentals necessary to complete the work as
specified.

Unit of Measure: Number (No.)
Refer to COTO A3.2.

4 Headwalls:
The tendered rate for these items shall be the number of complete headwalls (as shown on the
drawings, including all concrete, brickwork, and other accessories).

Standard drawings refer to drawing no. 38576.

The tendered rates shall include full compensation for the supply and installation of any precast
elements as required to complete the headwalls, supplying, testing, loading, transporting and off-
loading of all items, providing and placing, and installing, laying and jointing the prefabricated
elements as specified, including cutting on the site, and waste. Where precast elements are
installed on cast in situ concrete floors or walls or on brickwork walls, no additional payment shall
be made for any additional costs arising from the change between cast in situ and precast work.
The rate shall further cover the cast-in-situ concrete, energy dissipation blocks, mixing, laying,
float finishing, setting out, all supervision, plant, labour, equipment, materials, protection and
incidentals necessary to complete the work as specified.

All headwalls shall be cast in-situ unless otherwise stated. The use of prefabricated Units may be
used subject to approved by the Employer's Agent’'s Representative prior to use. Prefabricated
units, drawings, specs and installation methodology shall be issued to the Employer's Agent’'s
Representative minimum of 3 weeks prior to its programmed construction.

Unit of Measure: Number (No.)
Refer to COTO A3.2, A.2.7.11
Removal of brickwork from manholes/inlets:

The unit of measurement is cubic metre (m?) net in place before demolition. The rate shall cover
the complete demolition of the structure and associated works and disposal of the material to an
approved tip. Backfilling of any resulting cavities shall be paid for separately.

Unit of measurement is cubic metre (m?)

Raising or Lowering of Existing Manholes and Inlets

The unit of measurement shall be number (No.) measured in increments of
0,050 m in paved or unpaved areas.

The tendered rate shall include for the removal of the existing adapter slab, cover and frame,
storing on site for re-use, demolition of the manhole as necessary, provision of labour and
materials for rebuilding the manhole to the designated new level and setting and cover and frame
to the correct level. Extra Over items for the various types of cover and frame will be scheduled if
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PS.C3.3.21

new covers and frames are to be provided. The Extra Over rate should include for the supply of
the new covers and frames and the removal from site of the old ones.

Unit of measurement shall be number (No.)
Precast Concrete Kerbing and Cast In-situ Channelling:
The grade of concrete for all cast in-situ work shall be grade 20/13

The sealer shall conform to B.S.4254 of 1967 - Two part polysulphide based sealants for the
building industry, as amended.

All kerbs shall be precast, supplied in 1 m lengths and shall conform to the requirements of
S.A.B.S. 927 of 1969 - Precast concrete kerbs and channels as published in General Notice 463
dated 9 July 1982.

If the curve radius is less than 25 m, but greater than 2 m, the maximum permissible length of
kerb shall be 300 mm. Where the kerb radius is less than 2 m the kerb and channel shall be cast-
in-situ.

It is essential that moulds are manufactured and braced from a material which will not warp or
distort after repeated use.

Kerbs and in-situ channels shall be laid on a concrete foundation true to line and level to the
dimensions shown on the contract drawings. The correct grade and line shall be maintained by
use of an approved cord or line. The Contractor shall place sufficient pegs to ensure that the
kerbs are laid on a true curve and NOT in a series of chords. Levels shall be adhered to strictly,
particularly when graded channels are required between inlets. Kerbs shall be laid with a 13 mm
gap and this joint shall be filled with cement mortar and the outside face of the joint shall be struck
with a semi-circular jointer.

In addition, suitable expansion joints 13 mm in width shall be provided at + 18,0 m centres through
kerb, channel and supporting concrete. This joint shall consist of a compressible material and
polysulphide filler which shall match the colour of the concrete.

Unless otherwise stated in the drawing, the interface between the channel/fillet and the road
asphalt is the sett position, as such the kerbs and channels/fillets shall be constructed relative to
the sett position and true to level. The precast items and cast-in-situ channels/fillets shall be
protected from damage from the remaining road construction operations.

For COTO item C3.3.2.1, the Kerb only shall be prefabricated, and all other components shall be
cast in-situ (channels, backing, base etc.)

The unit of measurement shall be the metre (m) and the rate shall cover the supply of all precast
items, including transporting, loading, laying and jointing (including all expansion joints and
sealer), cast-in-situ concrete foundation, including mixing, laying, float finishing, setting out of kerb
and channel, all supervision, plant, testing, labour, equipment, materials, protection and
incidentals necessary to complete the work as specified.

Unit of Measure: Meter (m)
Standard drawings refer to drawing no. 38577
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PS.C4.2

PS.C4.3

PS.C4.3.5.1

PS.C4.3.5.2

CHAPTER 4
Earthworks:
Tenderers are to note that all topsoil from site is to be excavated to stockpile for later use.

The stockpile sites will be located along the cut areas of the proposed works. Cut material should
ideally be moved directly to fill unless there are circumstance that prevent the contractor from
doing so. Moving of material from cut to stockpile shall only be done with the approval of the
Employer’s Agent. The exact location shall be pointed out by the Employer's Agent. The unit of
measurement shall be cubic meter (m3 ) and shall include for labour, plant, and material.

The nature of the roadworks is such that a fair amount of the excavation shall be in concrete /
asphalt / intermediate / hard and soft materials. Quantities for any concrete / asphalt requiring
breaking up with the use of excavators / breakers shall be measured prior to excavation and
agreed upon by the Employer’s Agent.

No additional payment shall be made for restricted excavation and the Tenderer shall therefore
make due allowance in the rates for any additional work or hand excavation.

Unit of measurement shall be cubic meter (m3)
Excavation of existing Road Layers/Gravel Layers:

Existing road/gravel layerworks, excluding the asphalt, shall be excavated as restricted
excavation ensuring no contaminating between layers and either:

(a) storing on site for re-use, or;

(b) transporting and off-loading to the Municipal Depot, near to the works or

(c) spoiling at an approved tip site.

The Contractor’s rate for the removal of the layerworks, excluding the asphalt, shall include for
the full operation, inclusive of haulage, and is to include for the restricted operation as well.

Unit of measurement shall be cubic meter (m3 )

MOVING THE SMALL MILLING MACHINE WITH A CUTTING WIDTH OF 1,2 M OR
SMALLER WITHIN THE MUNICIPAL BOUNDARY

The unit of measurement shall be the number of times the milling machine is required to be moved
from one site to another and cannot be driven and will require a lowbed. Moving of plant will
require prior written approval from the Employer's Agent’s Representative.

The tendered rates shall include full compensation for the no of lowbed move within a 25km
radius.

MOVING THE LARGE MILLING MACHINE WITH A CUTTING WIDTH OF GREATER THAN
1,2 WITHIN THE MUNICIPAL BOUNDARY

The unit of measurement shall be the number of times the milling machine is required to be moved
from one site to another and cannot be driven and will require a lowbed. Moving of plant will
require prior written approval from the Employer’'s Agent’'s Representative.

The tendered rates shall include full compensation for the no. of lowbed move within a 25km
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PS.C4.3.5.3

PS.C4.3.5.4

PS.C4.4

PS.C4.4.41

radius.

PROVIDING OF A WIRTGEN KMA 240 RECYCLER (Or Similar) ON SITE

The unit of measurement shall be the number of Wirtgen KMA 240 Recycling machines provided
on the site, or the number of times a recycling machine is brought onto the site where it had to be
removed temporarily with prior approval. De-establishment and subsequent re-establishment
shall also only be measured if undertaken with prior approval.

The tendered rates shall include full compensation for establishment and for de-establishment of
the recycling machine.

Payment for returning the machine to the site after removal shall be made only where the removal
was in accordance with the Contractor's approved programme of work and not for any other
reason. Payment shall not be made for replacing any defective plant.

Payment shall also not be made for moving the milling machine around on the site.

MOVING THE WIRTGEN KMA 240 RECYCLER (Or Similar) WITHIN THE MUNICIPAL
BOUNDARY

The unit of measurement shall be the number of times the recycling machine is required to be
moved from one site to another and cannot be driven and will require a lowbed. Moving of plant
will require prior written approval from the Employer's Agent’'s Representative.

The tendered rates shall include full compensation for the no of lowbed move within a 25km
radius.

Excavation of Asphalt and Concrete in Road:

The rate shall cover labour and plant necessary for removal of abandoned roadways, sidewalk /
median, concrete sidewalks, scoops, pedestrian and vehicular, interlocking blocks, asphalt paving
and brick paving.

Unit of measurement shall be cubic meter (m3 )

Cementitious Stabilising Agents:

The cement used shall conform to SABS ENV 197-1 and shall be classified as either CEM II/A-S
42.5 or CEM III/A 32.5 respectively Prior to the commencement of paving of the layer the
Contractor shall construct a section of trial layer to demonstrate his capability of constructing the
layer in accordance with the specifications.

The trial layer shall be constructed with the same materials, mix proportions and equipment as
the Contractor intends using for the main layer. A trial section of not less than 1 000 m2 shall be
submitted for approval. The Employer’s Agent shall also have the right to call for a new trial section
at any stage of the contract when, in his opinion, changes by the Contractor in the approved
equipment, materials, mix or plant warrant such a procedure.

The Contractor may, unless advised of any deficiencies in the trial layer, proceed with the main
layer from a time ten days after the completion of the trial section or such earlier time as the
Employer’s Agent may allow. In the event of deficiencies in the trial layer, the Employer’s Agent
may order the Contractor to construct further trial sections until a satisfactory section is achieved.
The Contractor may then proceed with the main layer from a time ten days after the successful
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PS.C4.4.4.3

completion of the satisfactory trial section.

Unit of measurement will be % of stabilising agent added

An item has been provided in the BOQ for the trial layer section.
Bituminous Stabilising Agents:

The bitumen used shall conform to SABS ENV 197-1 and shall be classified as either CEM II/A-
S 42.5 or CEM III/A 32.5 respectively Prior to the commencement of paving of the layer the
Contractor shall construct a section of trial layer to demonstrate his capability of constructing the
layer in accordance with the specifications.

The trial layer shall be constructed with the same materials, mix proportions and equipment as
the Contractor intends using for the main layer. A trial section of not less than 1 000 m2 shall be
submitted for approval. The Employer’s Agent shall also have the right to call for a new trial section
at any stage of the contract when, in his opinion, changes by the Contractor in the approved
equipment, materials, mix or plant warrant such a procedure.

The Contractor may, unless advised of any deficiencies in the trial layer, proceed with the main
layer from a time ten days after the completion of the trial section or such earlier time as the
Employer’s Agent may allow. In the event of deficiencies in the trial layer, the Employer’s Agent
may order the Contractor to construct further trial sections until a satisfactory section is achieved.
The Contractor may then proceed with the main layer from a time ten days after the successful
completion of the satisfactory trial section.

Unit of measurement will be % of stabilising agent added

An item has been provided in the BOQ for the trial layer section.
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CHAPTER 5

PS. C5.1.1.2 Roadbed Construction

Any particle size greater than 100 mm within this layer shall be removed and replaced with
suitable material. The whole of the roadbed, except where stabilised shall then be proof-rolled
with a vehicle having a minimum wheel load of 20 kN in order to determine any soft spots.

The Contractor is responsible for protecting the formation at all times. No construction traffic that
is likely to cause damage shall be allowed on the formation. Preparation of the formation shall
only be carried out after all services and ducts have been laid. Soft spots shall be removed and
replaced with suitable material and compacted in accordance with the specification.

The unit of measurement shall be cubic meter (m3)
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PS.C9.1

CHAPTER 9

Asphalt Layers:

Smoothness Applicable to Wearing Course: The smoothness of the pavement will be determined
by using a profilograph and the surface finish shall be tested in accordance with the following
specification. The profile index will be determined using a California type profilograph furnished
and operated by the Employer’s Agent in the presence of the Contractor.

The profilograph shall be moved longitudinally along the pavement at a speed no greater than 5
kph and shall record the surface profile at full scale vertically. The results of the profilograph test
will be evaluated as described in the metricated version of Test No. Calif. 526-D.

The Contractor shall furnish paving equipment and employ methods that produce a riding surface
having a profile index of 300 mm per kilometer or less for category "A" Roads and 500 mm per
kilometer or less for Category "B" Roads.

The profile measurements will start 10 m and will terminate 20 m from each bridge approach
pavement or existing pavement that is joined by the new pavement in the direction of placement.
Two pavement profiles will be taken of each day's production and the Profile Index shall be
defined as the average of the two profiles. The position the profiles are taken will be either on the
centre line of each planned traffic lane, if two traffic lanes are paved, or in the wheel paths of the
traffic lane (i.e. 1 m from each edge) if only one traffic lane is included in the paved width. A daily
average profile index shall be determined for each day's paving and a profile index of each day's
production shall be established as soon as possible.

A day's paving is defined as a minimum of 0,1 km of pavement placed in a day. If less than 0,1
km is paved, the day's production will be grouped with the next day's production.

Rectification:

The full depth of the layer shall be removed and replaced with fresh material laid and compacted
to specification. Where the surface level is too high or too low the area rectified shall be not less
than one lane wide and at least 15 m long for wearing course. Where the number of surface
irregularities exceeds the specified limits the area to be rectified shall be 100 m long and not less
than one lane wide.

Construction:

In the areas to be patched the in-situ asphalt surfacing shall be removed to a depth of 100 mm.
The sides shall be cut vertically with the edges square. The exposed surface shall be swept of all
loose material, a tack coat applied to the bottom and sides and then patched with asphalt base
course. After compaction the surface of the patch shall be flush with the adjacent road surface.

Laying of Asphalt:

The Contractor shall provide the Employer’s Agent with the name of the asphalt Sub-Contractor
before asphalt is laid. The asphalt shall be laid by an approved paving machine. Hand-laying shall
be permitted at the Employer’s Agent's discretion when the area involved is small. The asphalt
shall not be laid if its temperature is below 140 °C.
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The asphalt shall be rolled in accordance with the method described in chapter VI of the Asphalt
Institute Paving Manual (MS-8). A final density is required of at least 96% of the Marshall density
of the mix.

An acceptance certificate for this layer will be issued by the Employer’s Agent's inspector when
all requirements have been met.

The rate tendered shall include for all extra work required to lay and compact the asphalt base
and make-up courses in restricted areas.

Sidewalks:

The rates tendered for paving on sidewalks is to include the laying/paving asphalt or paving bricks
by hand to specification (whichever is specified in the Works Package Order), approved weedkiller
“Outpace 100 GR.” The use of the weedkiller will be closely monitored on site, applied on
formation, and if sidewalks are finished with paving bricks then the rate should also include for a
additional spray of weedkiller to the finished layer.

Unit of measurement shall be:
e ton (t) of Asphalt supplied and paved to specification, or
e square meter (m2) of Coro Brick Clay or Concrete G Blocks pavers laid to specification

Tenderer’s are to further take note of the Technical Specification for Asphalt Contained in
Part C3.4.3.
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PS.C11.4.5

PS.C11.4.5.2 a)

CHAPTER 11

MATERIALS

Steel Guardrails for Erection on Concrete Posts

Refer to eThekwini Standard Drawing for Concrete Bollard and Steel Guard Rail (Drawing
No. 38580)

Guardrail available in effective lengths of 3.81m and 4m.

Special lengths available on request.

Individual sections may be curved to fit any radius from 3 to 45m.

Manufactured to SANS 1350:2005.

End protection available in standard bullnose end wings.

Available either hot dip galvanized to SABS ISO 1461 or uncoated.

Installation guidelines available on request.

Wherever the Standard Specifications make reference to the use of timber posts for the construction of
guardrails, such reference shall be deemed to be amended to require the use of posts as specified in this
document and as detailed on Drawing No. 38580.

The substitution of the specified posts in lieu of timber posts shall not constitute grounds for any additional
payment. The tendered rate for this item shall be deemed to cover the full cost of supplying, erecting and
finishing the guardrail with posts as specified and shown on Drawing No. 38580.

PS.C11.4.5.2 b)

PS.C11.4.5.2 c)

PS.C11.4.5.2 d)

Concrete Bollards

Concrete bollards to be concrete grade 30/13, steel float finish and bottom face to be
brushed finish, bollards shall be securely installed in grade 20/13 foundation concrete as
per standard drawing no.:38580. Bollard dimensions to comply with the standard drawing
No.:38580.

The rates shall include for excavation in all materials, backfilling and compaction in all
materials, removal of existing material to spoil, supply and place concrete complete.

The unit of measurement shall be number (No) of completed concrete bollards

Supply and erect new precast concrete post

Refer to eThekwini Standard Drawing for Concrete Bollard and Steel Guard Rail (Drawing
No. 38580)

Supply and install reflective plates

Type D specified by Department of Transport.

Type V reflectors also available.

Manufactured from Chromadek to ensure long service life.
Retro-reflective material complies with provisions of CKS 191.
Colour coding to customer specification.

Slotted base for ease of installation.

Other basic materials available on request
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PS.C11.5

FENCING

PS.C11.5.1 Clearview Fencing (or similar approved)

The tender rate for the fencing shall be per meter. The rate must include digging for excavation,
compaction, supplying of 2.4m high poles at a specified spacing from the manufacturer. The fence
shall be galvanised and resistant to brittleness.

This item shall be measured and paid in meters (m) supplied and erected to line, level and
specification.

PS.C11.7.4.1

Road Markings:

The plastic road marking material shall comply with the requirements of Specification BS.3262,
1987 Part 3.

a)

b)

c)

d)

e)

f)

The material: shall consist of a light-coloured aggregate, pigment and extender, bound
together with a thermoplastic resin, plasticised as necessary.

The approximate composition of the material as laid is dependent on the appropriate
specification, but for example shall be:

Aggregate 40 parts

Solid Glass Beads 20 parts

Pigment and Extender 20 parts

Binder 20 parts.

The proportioning of the various ingredients shall be such that the material, when in a molten
state, can be sprayed readily onto the road surface to give an even line of good definition.

Aggregate: The aggregate shall consist of white silica sand, crushed calcite calcined flint,
quartz, or other approved aggregate.

Reflectorisation: The solid glass beads incorporated in the mixture shall comply with the
Class A category of BS 6088 (1981) that is:

Sieve % Retained
0,18 mm 0-3
0,850 mm 5-20
0,425 mm 65-95
Below0,425 mm 0-10

Minimum of spherical beads by number 70%
Luminance: The luminance factor of white SPRAYPLASTIC shall be not less than 70.

Flow resistance: The percentage decrease in the height of the cone of SPRAYPLASTIC shall
not be more than 25 after testing for 48 hours at 23 C (temperate grade) or 40 C (semi-tropical
or tropical grades).

Low Temperature Impact Resistance: Shall pass the impact test when tested at -10 C
(temperate grade) or -1 C (semi-tropical or tropical grades).
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g) Abrasion resistance: The abrasive wear of SPRAYPLASTIC shall typically be less than 0,5
g per 100 revolutions. Items have been included in the Bill of Quantities for the provision of
temporary road marking using P.V.A. paint.

PS.C11.7.4.2 Road Studs:
a) Temporary Road Studs will be used for all temporary works, ie. deviations/ detours.

The unit of measurement shall be number (No.).
The rate shall include for the supply, installation and removal of the markers. They shall be
amber and red in colour.

b) Permanent Road Studs will be used in the permanent works.

The unit of measurement shall be number (No.).
The rate shall include for the supply and installation of the studs. They shall be white, yellow
and red in colour.
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PS.C12.3.20

PS.12.3.21

PS.C12.3.22

CHAPTER 12

Dump-rock:

The dump rock shall consist of fresh to slightly weathered upgraded waste rock from mining
activities, blasting or rock excavation. Shales, slates or other laminated mudrocks shall not be
accepted. Dump rock shall have a minimum size not more than two-thirds of the compacted
thickness of the layer. The rock shall otherwise be upgraded but shall contain less than 10%
passing the 37,5 mm sieve when spread on site.

Dump-rock shall have a minimum 10% FACT value of 100 kN when dry and 40 kN when tested
drained after 24 hours soaking.

Dump-rock shall be spread and levelled such that when compacted it is at the specified thickness
and levels. When the correct road profile has been attained the dumprock layer shall be rolled 5
passes of a 10/12 ton static three wheel steel roller or equivalent vibrating roller.

Dry, fine material (13,2 mm down) with a Plastic Index of between 0 and 7 shall then be applied
in a blanket over the full width of the layer. With hand labour following the roller, the fine material
shall be rolled and broomed into the voids of the stone. This procedure shall be repeated until the
stone layer will accept no further fines. Compaction of the layer shall continue until movement of
the material under the compactor becomes negligible or for a maximum of 10 passes of the roller
whichever occurs first.

The completed dump-rock layer shall be measured in cubic metre (m?). The rate shall cover the
supply, loading, transporting, dumping, spreading of all materials and all processing of the layer
and proof rolling, all as detailed.

Unit of measurement shall be cubic meter (m3)
Choking of G5 Material into Dump rock Layer

After the dump rock layer has been processed and approved by the Employer's Agent’s
Representative, G5 material shall be imported and spread over the dump rock layer. The G5
material must fill the voids of the upper surface of the dump rock and then be used to provide for
level / uniform surface on the dump rock layer. Rate to include for importing, spreading, choking,
spreading again and then rolled with a steel drum roller with vibration. On completion of the rolling
and vibration. On completion of rolling and vibration, all voids are to be closed to provide a uniform
surface. A light roll without vibration by the roller may be required again. The unit of measurement
shall be in tonnes (t) and the quantity used will be based on the tally slips. All original tally slips
to be received by the Resident Employer’'s Agent’s Representative.

Geofabrics:

The synthetic fibres of a geotextile blanket shall consist of at least 100% by mass of
polypropylene, polyethylene or a polyester polymer and shall contain such additives as are
necessary to render the filaments resistant to the effects of ultra-violet radiation in accordance
with the following requirement:

The geotextile shall retain 80% of its specified strength after an effective exposure period of 1500
hours to direct sunlight.
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Permeability/porosity of fabric must be determined/verified by the supplier, which will have to be
verified on site.

The grade of geotextile shall conform to Table 1 of SABS 0221-1988

Unit of measurement shall be square meter (m2)

TABLE 1 - GRADES OF GEOTEXTILES

1 2 3 4 5 6 7 8 9 10 | 11

Property Grades

Minimum value

Thickness,mm ............ as specified by manufacturer
Mass per unit area, g/m?. . . .. 100 | 100 | 140 | 140 | 200 | 200 | 240 | 240 | 300 | 300
Penetration load, kN . . ... ... 10101515125 ]125]|30]30]40]5,0
Tensile strength, KN/m . ... .. 6 6 10 |10 | 13 | 13 | 18 | 18 | 25 | 30
Permeability, 1/s.m? ........
Highflow ................ 200 - |170| - |130]| - 80 - 40 -
Lowflow ................ - 25 - 20 - 15 - 10 - 5

PS. C12.3.23 Geosynthetics:

The Engineer's approval of the make and grade of the geosynthetic shall be obtained by the Contractor before
any geosynthetic is ordered or used on the works.

The instruction from the Employer’s Agent to use a certain geosynthetic shall require the Contractor to supply
and install that geosynthetic or an approved equivalent by the Employer’s Agent.

The unit of measurement shall be the square metre (m?). The rate shall include for the supply of the material,
laying, joining, cutting and waste.

Refer to COTO A12.11 for all geosynthetics

Geotextile: The synthetic fibres of a geotextile blanket shall consist of at least 100% by mass of polypropylene,
polyethylene or a polyester polymer and shall contain such additives as are necessary to render the filaments
resistant to the effects of ultraviolet radiation in accordance with the following requirement:

The geotextile shall retain 80% of its specified strength after an effective exposure period of 1500 hours to
direct sunlight.
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GRADES |
PROPERTIES 1] 2] 3] a] s5] e] 7] 8] 9] 10]
MINIMUM VALUE
Thickness, mm as specified by manufacturer
Mass per unit 10 10 14 14 20 20 24 24 30 300
area, g/m? 0 0 0 0 0 0 0 0
Penetration
load, KN 1 1 15|15 | 25| 25 3 3 4 5
Tensile
strength, kN/m 6 6 10 10 13 13 18 18 25 30
Hig
Ho 200 107 103 80 40
Permeabil
ity w
1/s.m? \IXIO
25 20 15 10 5
flo
w

PSC12.3.22 Geosynthetics: Embankment protection

The unit of measurement shall be the square metre (m?). The rate shall include for the supply
of the material, laying, joining, cutting and waste.
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PS.C13.4

CHAPTER 13

CONCRETE

PS.C13.4.131 Complete demolition and disposal of existing structural concrete elements or parts

of existing structures

The tendered rate shall include for full compensation for all labour, plant and equipment required
to process the demolished product by separating the reinforcing steel from the concrete on site.
Only the reinforcing steel shall be disposed of. The processed concrete without steel shall be
stockpiled on site to be reused as backfill material in the same manner as excavated material,
and all provisions of C13.1.7.1 shall apply to the processed concrete material. The tendered rates
shall include full compensation for the stockpiling of material and the hauling of demolished or
processed material for a haul distance of 1,0 km.
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C3.4: PARTICULAR SPECIFICATIONS

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies
shall apply to this contract:

C3.4.1 Part AH - OHSA 1993 Safety Specification
(26 Pages)

C34.2 Standard Environmental Management Plan for Civil Engineering Construction Works
(24 Pages)

C34.3 Technical Specifications for Asphalt
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C3.4.3: Technical Specification for Asphalt

CONTENTS

ITEM DISCRIPTION

1 SCOPE

2 REFERENCES AND STANDARD SPECIFICATIONS
3 MATERIAL

3.1 BITUMINOUS BINDER

3.2 AGGREGATES

3.3 WARM MIX ASPHALT TECHNOLOGY

4 HOT /WARM MIX ASPHALT MIXED AND DESIGN
4.1 ASPHALT MIX REQUIREMENTS

4.2 ASPHALT MIX DESIGN

5 ASPHALT PRODUCTION

5.1 MIXING PLANT

5.2 QUALITY CONTROL
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1. SCOPE

This specification covers the manufacture of hot/warm mix asphalt. There are a total of 15 hot/warm asphalt
mixes covered in this specification:
e 9 sand skeleton mixes
o Designated “Sa”
o 3 NMAS mix sizes
= “107, “14” mm and “20” mm
e Forusein:-
o Standard traffic loading and speed conditions (“S”)
o Heavy traffic loading and speed conditions (“H”)
o Very Heavy traffic loading and speed conditions (“V”)
o Extreme traffic loading and speed conditions (“E”)
e 4 SMA (stone skeleton) mixes
o Designated “SMA”
o NMAS mix sizes
= “10” mm and “14” mm
o Forusein:
» Very Heavy traffic loading and speed conditions (V")
» Extreme traffic loading and speed conditions (“E”)
e 2 EME mixes
o Designated “EME”
o 2 NMAS mix sizes
= “14” mm and “20” mm
o Forusein:
» Extreme traffic loading and speed conditions (“E”)
(A “Sa-H14” mix is thus a Sand Skeleton mix of Nominal Maximum Aggregate Size 14.0mm to be used in
Heavy traffic loading and speed conditions. A description of every mix required can be found in Table 5).
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2. REFERENCES AND STANDARD SPECIFICATIONS

Reference to the following standard specifications, guideline documents and codes of practice (Table 1)
shall be deemed to be references to the latest issues of the relevant documents:

Table 1

SANS 9001

Quality management systems — Requirements

SANS 4001-BT1

Penetration grade bitumen

SANS 4001-BT3

Anionic bitumen road emulsions

SANS 4001-BT4

Cationic bitumen road emulsions

SANS 1083

Aggregates from natural sources

SANS 824

Lime for soil stabilization

SANS 50197-1

Cement — Part 1: Composition, specification and conformity criteria for
common cements

SANS 1491: Part 1

Portland cement extenders - Part 1: Ground granulated blast-furnace slag

SANS 1491: Part 2

Portland cement extenders - Part 2: Fly ash

Act 85 of 1993

Occupational health and safety act

Act 39 of 2004

National environmental management: Air quality act

Sabita Manual 5

Guidelines for the manufacture and construction of hot mix asphalt

Sabita Manual 27

Guidelines for thin hot mix asphalt wearing courses on residential streets
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3. MATERIAL

3.1. Bituminous Binder
Binder selection shall be guided by both the asphalt mix requirements outlined in section 4 and the South
African PG Binder Classification System.

Straight run bituminous binders shall conform to SANS 4001-BT1 and shall be selected from penetration
grades 10/20, 15/25, 35/50 or 50/70.

Modified binders shall be selected from A-E1, A-E2, A-P1 A-H1 or A-H2 and shall comply with the
requirements of Tables 7 and 9 respectively from the Sabita Technical Guideline TG1.

The binder penetration grade, the type of modifier used (as applicable) and the SA PG Binder Classification
shall be indicated in the mix design report.

3.2. Aggregates

3.2.1. Coarse Aggregate

Coarse aggregate shall comprise single sized, clean, un-weathered material and shall be free from organic
matter and other deleterious substances. The aggregate shall conform to the requirements of Table 2
“Aggregate Quality Requirements”. The grading and dust content of

the aggregate shall comply with the requirements of Table 4302/8 of the COLTO Standard Specifications
for Road and Bridge Works for State Road Authorities (1998).

3.2.2. Fine Aggregate

Fine aggregate shall consist of the mineral matter passing the 5,00 mm sieve and retained on the 0,075
mm sieve and shall consist predominantly of freshly crushed aggregate or clean, natural hard sand. Fine
aggregate shall conform to the requirements of Table 2 “Aggregate

Quality Requirements”. Material derived from the mechanical crushing or milling of rock shall be well graded
between 5.0mm and 0.075mm. The grading and dust content of material derived from the natural
disintegration of rock shall comply with the requirements of SANS

1083 Table 1 (Column 2).

The use of natural sands is limited or prohibited in certain asphalt mixes. These limitations are quantified
under section 3.2.5 “Aggregate Blends”.

3.2.3. Filler
Filler shall comprise the material predominantly passing the 0.075 mm sieve and shall consist of either inert
material (crushed rock fines) or an approved active filler or a combination thereof.

Active filler shall consist of either milled blast furnace slag, hydrated lime, portland cement, fly-ash or a
combination of these materials. Active fillers shall conform to the relevant SANS specification for the
particular material. Filler shall also conform to the requirements of Table 2 “Aggregate Quality
Requirements”.

The permissible active filler content in any asphalt mix shall be no more than 2% by mass of mix aggregates.
3.2.4. Reclaimed Asphalt

Fragments of asphalt obtained from the road or from stockpiles of discarded asphalt may be used in the
manufacture of asphalt mixes. Reclaimed asphalt (RA) shall be characterized and processed in accordance
with the recommendations set out in TRH 21 “Hot mix recycled asphalt”.

The RA content of asphalt mixes shall be limited as noted in Table 3.

Table 3 Permissible RA Content

Mix Type Maximum RA Content
Sand Skeleton Mixes 50%

SMA 0%

EME 20%
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3.2.5. Aggregate Blends

Aggregates shall be blended in such a manner so as to produce an asphalt mix conforming to the
requirements of each particular mix type and nominal maximum particle size. The required aggregate
blending will be achieved through the mix design process.

3.2.5.1. Sand Skeleton Mixes

Aggregate gradings are required for 3 nominal maximum particle size (NMPS) mixes (ie.10mm, 14mm and
20mm). The aggregate grading for these mixes shall

be guided by the control points in Table 4.

Sieve Percent Passing
Size Nominal Maximum Particle Size (NMPS)
(mm) 10mm 14mm 20mm
Min. Max. Min. Max. Min. Max.
37.5
28 100
20 100 80 100
14 100 80 100 85
10 80 100 85
7.1 85
5
2 32 67 28 58 23 49
1
0.6
0.3
0.15
0.075 2 10 2 10 2 8

Table 4 Sand Skeleton Asphalt Mix Grading Control Points

A maximum of 10% natural sand (by mass of mix aggregates) may be used in sand skeleton mix types Sa-
H, Sa-V and Sa-E.

The reclaimed asphalt (RA) content of sand skeleton mixes shall be limited to 50% maximum as noted in
Table 3.

3.2.5.2. Stone Mastic Asphalt (SMA) Mixes

Stone Mastic Asphalt is a stone skeleton mix type. The aggregate grading for SMA mixes shall be guided
by the requirement that the stone skeleton coarse aggregate structure is not dilated by the mastic in the
voids of the stone skeleton structure.

The use of “natural” sand shall not be permitted in SMA mixes.
The use of reclaimed asphalt (RA) shall not be permitted in SMA mixes.
SMA grading blends are required for two SMA NMPS mixes:
o 10mm
o 14mm
3.2.5.3. Enrobé a Module Elevé (EME) Mixes
EME aggregate gradings shall be guided by the requirements outlined in Sabita Manual 33 “Interim design
procedure for high modulus asphalt”.
The use of “natural” sand shall not be permitted in EME mixes.
The reclaimed asphalt (RA) content of EME mixes shall be limited to 20% maximum as noted in Table 3.
EME grading blends are required for two EME NMPS mixes:

o 14mm
o 20mm
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3.3 Warm Mix Asphalt Technologies/Additives
Warm Mix Asphalt (WMA) technologies/additives shall conform to the appropriate requirements outlined in
SABITA Manual 32 “Best practice guideline for warm mix asphalt” and shall be approved prior to use. The
contractor shall provide the Roads Provision Department with the name and type of technology/additive to
be used together with any other technical information pertinent to its use in the asphalt mix.

Aggregate Coarse Aggregate Fine Fine Combined Inert Filler Active Filler
Property Aggregate Aggregate Total Fine
(Crushed (Natural Aggregate
Rock) Sand)’
Parent Clean un-weathered Clean un- Clean natural - Un- Approved
Material crushed rock weathered fines not weathered commercial
crushed rock | obtained from rock dust non-plastic
Sand Stone crushed parent material
Skeleton Skeleton rock
Mixes Mixes
(Sa, EME) | (SMA)

Grading COLTO Standard Well graded | SANS 1083 Passing P0.075 > P0.075 >
Specifications between Table 1 5.0mm 75% 75%
for Road and Bridge Works | 5.0mm and (Column 2) sieve
for 0.075mm
State Road Authorities sieves
(1998)

Table 4302/8

ACV (%) 25 21 25 - - - -

(max.) (Parent rock)

10% FACT 160 kN 210 kN - - - - -

(Dry) (Min.)

10%FACT 75% of 75% of - - - - -

(Wet) (Min.) 10% FACT | 10% FACT
(Dry) Value | (Dry) Value

| 20mm & | 25 - - - - -

X | 14mm

= Aggregat

x e

2 [ 10mm& |30 - - - - -
o | 7.1mm

2]

g ,;-\ggregat

x

o | SMA 20 - - - - -

% | Mixes

Polished 50

Stone Value

(Min.)

Water 1.0 1.5 1.5 1.5 - -

Absorption (%)

(Max.)

Sand - 40 River | Pit 50 - -

Equivalent (%)

(Min.) 80 50

Methylene - 0.7 0.7 0.7 - -

Blue

Adsorption

Value (Max.)

Permissible - - 0-10 - - 0-2

Content (% by

Mass of Mix

Aggregates)

Table 2 Aggregate Quality Requirements
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4. HOT/WARM MIX ASPHALT MIXES AND DESIGN

4.1. Asphalt Mix Requirements

There are a total of 15 mixes required:
o 9 sand skeleton mixes (i.e. continuously graded mixes)
o 4 SMA (stone skeleton) mixes

o 2 EME mixes

The required asphalt mixes are depicted in Table 5. However, traffic condition risk profiles require additional
higher levels of design for particular mixes (Table 6).

Sand Skeleton Mixes (Sa) Nominal Maxim Particle Size
Traffic Condition Category 10.0 14.0 20.0
S Standard S Sa-S10 Sa-S14
Conditions
H Heavy Sa-H10 Sa-H14 Sa-H20
Conditions
\% Very Heavy Sa-V14 Sa-Vv20
Conditions
E Extreme Sa-E14 Sa-E20
Conditions
Design Level Mix Types
Level | Sa-S10, Sa-S14
Level Il Sa-H10, Sa-H14, Sa-H20, Sa-V14, Sa-V20
Level llI Sa-E14, Sa-E20
Sand Mastic Asphalt (SMA) Nominal Maxim Particle Size
Traffic Condition Category 10.0 14.0 20.0
S Standard
Conditions
H Heavy
Conditions
\% Very Heavy SMA-V10 SMA-V14
Conditions
E Extreme SMA-E10 SMA-E14
Conditions
Enrob é & Module Elevé (EME) Nominal Maxim Particle Size
Traffic Condition Category 10.0 14.0 20.0
S Standard
Conditions
H Heavy
Conditions
\% Very Heavy
Conditions
E Extreme EME-E14 EME-E20
Conditions
Table 5 Asphalt Mix Requirements
Traffic Volume Traffic Condition Category
(million E80's) Traffic Speed (km/h)
<20 20-70 >70
<3 H S S
31010 )Y H H
10 to 30 E V Vv
>30 E E E

Table 6 Traffic Condition Risk Profiles
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The typical use of various mix types and mix NMPS is portrayed in Table 7.

Asphalt Mix Use Mix Type

Mix Nominal Maximum Particle Size

(NMPS)

10.0 14.0 20.0

Patching/ Sa

Handwork

Wearing Course (Paved) Sa, SMA
Base Course (Paved) Sa, EME

Table 7 Typical Mix Use

4.2. Asphalt Mix Design

Asphalt mix designs are required for every mix supplied. Mix designs for each mix type are to be conducted
in accordance with the guidelines noted in Table 8.

Sand Skeleton Mixes Sabita Manual 35 Design and use of asphalt in

road pavements

Stone Mastic Asphalt (SMA) Sabita Manual 35 Design and use of asphalt in

road pavements (Appendix B)

Enrobé a Module Elevé (EME) | Sabita Manual 33 Interim design procedure for

high modulus asphalt

Table 8 Asphalt Mix Design Guideline Documents

The mix design process shall consist of a laboratory design, a plant trial and (if required) a paved trial. Once
satisfied that the laboratory design and plant and paved trials meet the specified mix requirements, the
contractor is to document the final mix parameters (i.e. the Job Mix Formula (JMF)). These parameters will
be used for production quality control and acceptance purposes (see Table 9).

Grading

Voids in the Mix (@ design compaction)

Binder Content

Table 9 Mix Parameters for the Job Mix Formula

The contractor shall also include the following “mix charateristics” as a part of his mix design submission :-

o

O
O
@)
@)

A unique identification number for every mix design

The binder storage constraints (e.g. maximum storage times, etc.)

The type of modifier used and the modified binder characteristics to TG1 (if applicable)
Binder classification in terms of the SA PG Binder Classification System

Whether the asphalt mix is using a Warm Mix Asphalt technology/additive. The contractor
shall comment on any modifications to the “standard” mix design process consequential to
the use of the Warm Mix Asphalt technology/additive.

The maximum mix temperature in the truck at the exit from the plant (in line with industry
norms)

The minimum mix temperature in the truck on delivery (in line with industry norms)

The minimum recommended mix temperature for compaction of the mix on site (in line with
industry norms)

Comment on any asphalt mix characteristics that should be brought to the attention of the
asphalt paving/laying team on site (e.g. EME asphalt mix longitudinal joint construction)

Should substantial changes to material types and properties occur, the asphalt mix designs for affected
mixes shall be reviewed and where necessary re-constituted and re-submitted for approval.
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4.2.1. Sand Skeleton Mixes

Designs of sand skeleton asphalt mixes are to be conducted in accordance with the guidelines set out in
Sabita Manual 35 “Design and use of asphalt in road pavements”. Designs are to be conducted in
accordance with the appropriate level (i.e. I, Il and Ill) as indicated in Table 5.

4.2.1.1. Level | Design
The Level | design is aimed primarily at verification of the mix volumetrics. However, a Level | design is a
pre-requisite for the Level Il and Il designs.

Asphalt mixes shall achieve the volumetric criteria noted in Table 11 at the
compaction effort noted in Table 10 (or Tables 14 or 17 as applicable) with a design air void content of 4%.

Traffic Marshall Gyratory
Condition SANS 3001 AASHTO
Category AS1 T312
No. Blows Ndesign
Standard (S) 75+45 75
Table 10 Volumetric Compaction Requirements (Level 1)
NMPS
10 14 20
VMA (min.) 15 14 13
VFB 65-75 65-75 65-75

Table 11 Mix Design Requirements (Level I)

Asphalt mixes designed at Level | shall meet the requirements for the empirical
performance tests noted in Table 12.

Test Test Method
Requirement

Modified Lottman (TSR) 0.8 min. ASTM D 4867 M

Indirect tensile strength (@ 900 kPa - 1 650 kPa ASTM D 6931-07

25°C)

Dynamic creep (@ 40°C) 10 MPa min. CSIR RMT 004

Water permeability 0.1mm/s - 4 mm/s EN 12697-19

Air Permeability (@ 7% Voids) | 1.0 max. TRH 8 App C

(x 10-8cm2)

Marshall Stability, Flow and Report SANS 3001-AS2

Quotient

Table 12 Empirical Performance Tests (Level )

4.2.1.1.1. Particular Mix Requirements — Mix Sa-S10

Mix Sa-S10 is to be utilized for lightly trafficked residential streets and patching

(handwork). Due attention should be paid to the recommendations of Sabita Manual 27 “Guidelines for thin
hot mix asphalt wearing courses on residential streets “in the design of mix “Sa-S10”. The additional mix
characteristics noted in Table 13 are also required.

NMPS

10
Filler/Binder Ratio (Max.) 1.3
Binder Film Thickness (Min.) 7.5

Table 13 Mix Design Requirements

4.2.1.2. Level Il Design
The compaction requirements for the Level | design as a precursor to the Level |l performance design

shall be as noted in Table 14. The design air void content shall be 4%.
Traffic Condition Marshall Gyratory
Category

SANS 3001 AASHTO
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Very Heavy (V)

AS1 T312
No. Blows Ndesign
Heavy (H) & - 100

Table 14 Volumetrics Compaction Requirements (Level Il)

In addition to meeting the mix requirements outlined in the Level | design, the mix design at Level Il shall
meet the performance characteristics noted in Tables 15 and 16.

Property Test conditions Specification Test method
Workability Superpave gyratory compactor - air voids | 7% ASTM
after D 6925
25 gyrations (max.)
Durability Modified Lottman test conditions (min.) 0.8 ASTM
D 4867M
Stiffness/ Dynamic modulus @ 20°C Report AASHTO
(dynamic Loading frequencies of 0.1, 0.5, 1, 5, 10, TP 79
modulus) 25 Hz
Permanent HWTT at relevant number of passes See Table 16 AASHTO
deformation T 324
Fatigue Four-point beam fatigue test @ 10°C, Report AASHTO
10Hz to T 321
50% stiffness reduction
Strain levels 200, 400, 600ue

Table 15 Performance Tests (Level Il)

Temperature Zone | 6mm Stripping
Rut Point
No. of Passes (Min.)

PG 58 Zone 16 000 10 000

PG 64 Zone 20 000 10 000

Table 16 Hamburg Wheel Tracking Test Specifications

4.2.1.3. Level lll Design

The compaction requirements for the Level | design as a precursor to the Level lll performance design shall
be as noted in Table 17. The design air void content shall be 4%.

Traffic Condition Marshall Gyratory

Category SANS 3001 AASHTO
AS1 T312
No. Blows Ndesign

Extreme (E) - 125

Table 17 Volumetrics Compaction Requirements (Level lll)

In addition to meeting the mix requirements outlined in the Level | design, the mix design at Level Il shall
meet the performance characteristics noted in Tables 15 and 16 with the additional test temperatures for
Stiffness and Fatigue as indicated in Table 18.

Property Test conditions Specification Test method
Stiffness Dynamic modulus @ -5, 5, 20, 40, 55°C Report AASHTO
(dynamic Loading frequencies of 0.1, 0.5, 1, 5, 10, TP 79
modulus) 25 Hz
Fatigue Four-point beam fatigue test @ 5, 10 and | Report AASHTO
20°C, T 321
10Hz to 50% stiffness reduction
Strain levels 200, 400, 600ue

Table 18 Additional Temperatures for Stiffness and Fatique Tests (Level Ill)
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4.2.2. Stone Mastic Asphalt Mixes
Stone Mastic Asphalt (SMA) mix designs are to be conducted in accordance with the guidelines set out in
Sabita Manual 35 “Design and use of asphalt in road pavements — Appendix B”.

SMA mixes are required for two NMPS:
o 10mm
o 14mm

The mix design should ensure that the fine aggregate mortar should not induce dilation of the coarse
aggregate stone skeleton mix after compaction on site thereby ensuring coarse aggregate interlock. Coarse
aggregate for both NMPS will be defined as all material retained on the 5mm sieve.

The stability of the fine aggregate mortar will require enhancement with either cellulose fibre or through
modification of the binder or both.

The compacted mix should form an impervious surfacing meeting the water permeability and air
permeability requirements noted in Table 12.

The SMA mix shall also conform to the requirements in Table 19.

Design Air Void Content (%) 4.0

Bitumen Content (Min.) 6.0

Voids in Mineral Aggregate (VMA) (Min.) 17

Modified Lottman (TSR) (Min.) 0.7

Schellenberg Drainage Test (%) (Max.) 0.3

VCAmIx! (%) < VCAdrc?
Note 1. VCAmix is the voids in coarse aggregate (>5mm) of the compacted mix.
Note 2. VCAdrc is the voids in coarse aggregate (>5mm) of the dry rodded coarse

SMA type “V” and “E” mixes shall be subjected to and shall conform with the performance test
requirements noted in Table 15. SMA type “E” mixes shall be subjected to the additional temperature test
requirements noted in Table 18.

The SMA-E10 and SMA-E14 mixes shall conform to the Dynamic Modulus and Fatigue testing
requirements noted in Table 20 (EME Performance Criteria).

A mix design is required for each SMA mix. The mix design document should clearly document the
process followed to meet the desired SMA characteristics.

4.2.3. Enrobé a Module Elevé (EME) Asphalt Mixes
EME mix design are to be conducted in accordance with the guidelines set out in Sabita Manual 33 “Interim
design procedure for high modulus asphalt”.

EME mixes are required for two NMPS:
o 14mm
o 20mm

Performance criteria should conform to the requirements for a Class 2 EME as depicted in Table 20.

Property Test Method Requirement
(Class 2)
Workability' Gyratory compactor ASTM <6%

(angle 1.25°), air voids | D6926
after 45 gyrations

Durability Modified Lottmann, ASTM =20.80

TSR D4867
Resistance to RSST-CH, 55°C, 5000 | ASTM < 1.1% strain
permanent reps T320
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deformation

Dynamic Dynamic modulus at ASTM > 16 GPa
Modulus 10 Hz, 15°C TP62

Fatigue Beam fatigue test at ASTM = 1x106 reps @

10 T321 260 pe
Hz, 10°C, to 50%
stiffness reduction
Strain levels 200, 400,
600pe

Table 20 EME Performance Criteria

EME type “E” mixes shall further be subjected to and shall conform with the performance test requirements
for Stiffness (dynamic modulus), Permanent Deformation and Fatigue noted in Table 15 with the additional
temperature test requirements noted in Table 18.

A mix design is required for each EME mix. The mix design document should clearly document the process
followed to meet the desired EME characteristics.

4.2.4. Warm Mix Asphalt

Should a Warm Mix Asphalt be used in the mix, the mix design shall incorporate the use of such a
technology/additive in the mix design process. Any consequential deviations from the guidelines set out in
Sabita Manual 35 “Design and use of asphalt in road pavements — Appendix B”, Sabita Manual 33 “Interim
design procedure for high modulus asphalt” or standard industry practice shall be brought to the attention
of the Roads Provision Department and shall be documented in the mix design report.

4.2.5. Mix Design Approval
No mixes may be supplied without approval of the mix design by the Senior Manager: Pavement &
Geotechnical Engineering, Roads Provision Department.

The contractor shall label every mix design with a unique identification number to facilitate traceability of
mixes using the mix design.

4.2.5.1. Mix Design Approval Process
The contractor shall submit his proposed mix design to the Roads Provision
Department for acceptance of the mix design at least 2 weeks prior to initial supply of any particular mix.

Upon request by the Roads Provision Department, the contractor shall also supply samples of raw
materials. The minimum sample sizes shall be 50 kg for each aggregate type/size and 5 litres of
bitumen/binder. The contractor shall also supply any other relevant information as may be requested.

Once satisfied with the content of the mix design, the Senior Manager: Pavement & Geotechnical
Engineering (or his nominee) will give signed approval for the mix.

4.2.6. Mix Design Review
Every mix design is to be reviewed at least annually. The review should include verification of the asphalt
mix through testing of at least the following characteristics:
¢ Binder compliance with SANS 4001-BT1

Modified binder compliance with TG1
Binder classification in terms of the SA PG Binder Classification System
Aggregate and filler compliance with Table 2
Aggregate BRD, ARD and water absorption
Mix BRD (@ Ndesign) and MTRD
Particular mix type characteristics
o Sand skeleton mixes

= Level | design mix volumetric and performance characteristics

= All requirements in Tables 11, 12 and 13 (as applicable) at the appropriate

compaction (Table 10 for Level | designs and Table 14 for Level Il and Il

designs.
= Level ll design mix performance characteristics (Table 15)
= Workability
= Durability
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= Level lll design mix performance characteristics (Table 15)

= Workability
= Durability
o SMA mixes

e All requirements in Table 19
e SMA mix performance characteristics (Table 15)
= Durability
o EME mixes
e  Mix performance characteristics (Table 20)
=  Workability
= Durability

Should the binder, aggregate or mix characteristics of any particular mix differ significantly from the
characteristics obtained in the initial mix design, then the mix shall be re-designed to meet the relevant
volumetric and performance characteristics. In the event of a dispute over the significance of a particular
characteristic, the contractor shall undertake the appropriate performance test to prove compliance with the
specification.
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5. ASPHALT PRODUCTION

5.1. Mixing Plant

Asphalt shall be manufactured through a batch-mixing or drum-mixing plant (approved by the Roads
Provision Department) such that the requirements of this specification can be met in full. The plant shall be
operated and kept in a well-maintained condition as directed by the Quality Management System. Records
of such maintenance shall be made available on request.

All cold aggregates shall be stockpiled in a manner that precludes the possibility of aggregate
contamination. At the very least aggregate stockpiles shall be physically separated on concrete slabs.
Undue wetting/saturation of (particularly fine) aggregates shall also be prevented through covering
(particularly fine) aggregate stockpiles with reinforced waterproof covers at all times when mixing is not in
progress. Natural sand aggregates shall be pre-screened through a 13 mm screen before being fed into
the cold feed hoppers.

Sufficient binder storage tanks shall be provided to ensure that adequate reserves are maintained for each
binder type held without risk of contamination of binders. Binder storage tanks shall be heated in such a
manner that the binder is not degraded during heating. The tanks shall also incorporate a circulating system
for the binder.

The plant control panel shall enable the plant operator to have simultaneous view of the critical components
of the plant inclusive of:
e Binder storage temperature
Cold hopper feed settings
Hot aggregate bin masses (as appropriate)
Binder feed rate
Plant speed (as appropriate)
Mixing temperature

The plant and its operation shall also conform to the requirements of the following legislation:
e Occupational Health and Safety Act
e National Environmental Management: Air Quality Act

5.2. Quality Control

The quality of mix produced shall be monitored as directed in the contractor’s Quality Management System.
The asphalt mix constituents (i.e. binder and aggregates), and the asphalt mix produced shall be checked
for compliance and consistency on a regular bases through routine process control testing.

The results of such testing shall be available for review by the Roads Provision Department at all times.

5.2.1. Quality Management System
The Quality Management System (QMS) should include documentation outlining the asphalt mix design
process, the annual mix review process and processes pertaining to delivery of the asphalt mix.

The QMS shall also include any agreed frequency of split sampling of either raw mix constituents or asphalt
mixes (prepared as agreed) with the Roads Provision Department. Such samples are to be delivered to the
eThekwini Municipality’s Bitumen and Asphalt Laboratory located at the Roads Provision Asphalt Plant in
uMhlathuzana Road. All samples shall be adequately and uniquely labelled so that the location of any
related mix is readily traceable.

The QMS shall also document the processes to be followed whenever a deviation from specifications is
identified. The Contractor shall provide full rectification of any work undertaken with such asphalt mix or
materials.

Where applicable, testing is to be conducted using the SANS 3001 series of test methods.

The plant laboratory should be SANAS accredited for the tests undertaken. However, should the laboratory
not be SANAS accredited, the Roads Provision Department will need to approve the laboratory for any test
result to be considered valid. In line with these processes, the QMS should include as a minimum per mix
design, the material characterisation tests included in Table 21.
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Quality Control Tests Minimum Test
Frequency
Binder Penetration Every batch delivered
Softening Point Every batch delivered
SA PG Binder Classification 1 per 6 months
Aggregate Aggregate Grading Every batch delivered
Flakiness Index 1 per month
(Max.)
o Aggregates BRD, 1 per month
3 T ARD and Water
T o Absorption
&) <8 ACV, 10%FACT 1 per month

Polished Stone Value | 1 every year per
(Coarse Aggregates) | stone type and
source

Aggregate Grading Every batch delivered

Aggregates BRD, 1 per month
2 ARD and Water
LD Absorption
L 5 Sand Equivalent Every batch delivered
< (Fine Aggregates)
Methylene Blue 1 per month
Adsorption Value
Asphalt © In the truck at | Every load
Mix 5 the exit
® X weighbridge
o=
2% In the truck at | Every load
5] the point of
= delivery
Bitumen Content 1 test per 200 tons of output or part
thereof per day
Extracted Mix Aggregate 1 test per 200 tons of output or part
Grading Analysis thereof per day
Voids Analysis 1 test per 200 tons of output or part
(Bulk Relative Density thereof per day

and Maximum Theoretical
Relative Density)
Table 21 Test Frequencies

5.2.2. Process Control

The mix temperature of the mix taken in the truck at the exit to the plant shall not

exceed the value stated in the mix design. Furthermore, the temperature of the mix taken in the truck on
delivery shall not be less than the value stated in the mix design. Quality checks on mix production will be
based on the Job Mix Formula (JMF) for the approved mix design. Tolerances on variation from the JMF
are given in Table 22.
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Permissible Deviation from JMF (%)
Individual Results Average of 3
Consecutive Results
28 +5.0 +3.0
o 20 +5.0 +3.0
g 14 5.0 +3.0
1) 10 +5.0 +3.0
' 7.1 5.0 +3.0
IS _ 5 +4.0 +25
S £ 2 +4.0 +2.5
o = 1 +4.0 +25
% N 0.6 +4.0 25
> ﬁ 0.3 +3.0 +20
> 3 0.15 2.0 1.5
< %) 0.075 +1.0 +1.0
Voids in the Mix +15 +1.0
(@ design compaction)
Binder Content +0.3 +0.2

Table 22 Mix Production Property Limits

All process control testing undertaken by the contractor shall be signed off by the responsible person
identified in the QMS and shall be made available to the Roads Provision Department.
e All process control test results shall be referenced back to the unique Mix Design reference number.
¢ Mix extraction gradings shall be made available within 48 hours of the asphalt being manufactured.
o Binder content and void content shall be made available by 08:00am on the day following
manufacture of the asphalt.

Should the test results not be provided as required or should the results fall outside the
applicable specifications, the Roads Provision Department reserves the right to suspend any supply until
the results are produced and the mix is accepted.

The Contractor shall be responsible for rectification of any work completed (or partially
completed) with asphalt mix that does not meet the specification to the satisfaction of the Roads Provision
Department. The processes related to the rectification of such work shall be outlined in the QMS.

5.2.3. Acceptance Testing

After reviewing the results of the process control testing, the Roads Provision Department may elect to
conduct their own testing of the binder, aggregates or asphalt mix produced. A copy of test results will be
submitted to the Contractor as soon as they are available.

Should the acceptance tests indicate that the mix (or any part thereof) is not to specification, the cost of
any re-test by the Council shall be to the Contractor’s account and shall be deducted from any payments
owed to the Contractor.

5.2.4. On Site Mix Problems

The contractor shall also make himself available on site should the workability and compaction of the mix
during the paving/laying operation be problematic in order to assist in troubleshooting the cause of such
problems. If the root cause of the problem is related to the asphalt mix design, the contractor shall re-
evaluate his mix design to correct such issues and re-submit his mix design for approval.
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C3.5: CONTRACT AND STANDARD DRAWINGS

C3.5.1 CONTRACT DRAWINGS / DETAILS

To be specified in the Work Package Order Documentation.

C3.5.2 STANDARD DRAWINGS

The Standard Drawings to which these Standard Engineering Specifications refer are listed

below.
DwgNo  Description
38570 Ring Manholes
38571 Brick Manhole Details
38572 Stormwater Inlet Details
38573 Stormwater Inlet Special Details
38574 Sewer Manholes: Ramp, Backdrop and Channelling Details
38575 Sub-Soil Drain, Pipe Bedding and Pipe Protection Details
38576 Headwall Details
38577 Kerbing Details
38578 Concrete Median Barriers
38579 Vehicular and Pedestrian Scoops
38580 Concrete Bollard and Steel Guard Rail
38581 Retaining Wall, PC Steps, Staircase, Cable Ducts and Headwalls
38582 Precast Concrete Fencing and Aluminium Gates
38583 Wire Mesh Fence and Gate Details
38584 Standard Hydrant Thrust Blocks and Trenches
38585 Water Connections, Pipework and Fittings
38586 DP & TC Manholes - Rectangular
38587 DP & TC Manholes - “L” Shaped
38588 DP & TC Manholes - “T” Shaped
38589 DP & TC Cable Ducts and Junction Box Details
43120 Typical Details of Grid Inlets

Date of Issue

February
February
February
February
February
February
February
February
February
February
February
February
February
February
February
February
February
February
February
February
February

1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
1990
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C3.6: ANNEXURES

C3.6.1 PROFORMA WORK PACKAGE ORDER DOCUMENTATION

C3.6.2 STANDARD DRAWINGS (provided as a separate PDF compilation)
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C3.6.1 PROFORMA WORK PACKAGE ORDER DOCUMENTATION

Note: this document will be reviewed and edited as is necessary throughout the Appointment Period.
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DIRECTORATE

Road Infrastructure Management

l‘ DIVISION

— Development Engineering
T 14 TY \

A BRANCH

CHOOSE AN ITEM

WORK PACKAGE ORDER (WPO) AGREEMENT
between
eThekwini Municipality (“the Employer”)
and
To be populated with Panel Contractor Names (“the Contractor”)

(“the Parties”)

PANEL CONTRACT DETAILS

PANEL CONTRACT No: 1R-36977

Rates-Based Panel Contract for Roadway Related Construction Works to
PANEL CONTRACT TITLE: be used As-and-When-Required, for a period of 3 Years (CIDB Grades
5CE and 6CE)

WORK PACKAGE ORDER DETAILS

WPO No.: Choose an item.
WPO TITLE: Click or tap here to enter text.
CONTRACTOR: To be populated with Panel Contractor Names

QUERIES

Queries can be addressed to:
The Employer’s Agent’s: To be specified for each Work Package Order.
Representative:
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Contract No: 1R-36977
WPO No:

C1.1A: FORM of AGREEMENT and ACCEPTANCE (Contractor)

The Employer, identified in the Acceptance of Agreement (Employer) signature block, and the Contractor,
identified in the Acceptance of Agreement (Contractor) signature block, have entered into an Agreement (the
Agreement) in respect of the following works:

Contract No: 1R-36977

Contract Title: Rates-Based Panel Contract for Roadway Related Construction Works to be used As-and-
When-Required, for a period of 3 Years (CIDB Grades 5CE and 6CE)

WPOA No.: Choose an item.
WPO TITLE: Click or tap here to enter text.

The Contractor has examined this Work Package Order and Agreement, and by signing the Agreement
shall constitute a binding contract between the Parties.

By the representative of the Contractor, deemed to be duly authorized, signing this Work Package Order and
Agreement, offers to perform all of the obligations and liabilities of the Contractor under the Contract and Work
Package Order, including compliance with all its terms and conditions according to their true intent and
meaning, for an amount to be determined in accordance with the Conditions of Contract identified in the
Contract Data, and Work Package Order Specific Contract Data.

It must be noted that the Work Package Order is based on estimated quantities of work envisaged to be
undertaken and is subject to re-measure as the work progresses. The Work Package Order total for this
specific project may increase or decrease as the work progresses.

The estimated Total of the Bill of Quantities, inclusive of Value Added Tax is:

The Agreement is accepted by the Employer by signing the Acceptance part of this Work Package Order and
Agreement and returning one copy of the Agreement to the Contractor.

Contractor: Contractor’'s Name : To be populated with Panel Contractor Names
Signature (of person authorized to SigN) @ ........c.ueieiiiiiii e
Name (of signatory in capitals) ettt e e teeteeeeeeeeeeeeeaanteea—eeeeeeaeeea e e nnnrreaeaaas
Capacity (of Signatory) ettt e e teeteeeeeeeeeeeeeaanteea—eeeeeeaeeea e e nnnrreaeaaas
Date PP O TP SPPPP

Telephone/ Cell phone PP PP PP P RO PPPTPP

Witness: Signature PP PP PP P RO PPPTPP
Date e e e e e e nas

Name (in capitals) L et e——eeeeeee e e e e e e ———————aaeaeeaaa————————aas
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C1.1A: FORM of AGREEMENT and ACCEPTANCE (Employer)

By signing this Acceptance of Agreement, the Employer accepts the Contractor’s Offer. In consideration
thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract
identified in the Contract Data. Acceptance of the Contractor’s Offer shall form an Agreement between the
Employer and the Contractor upon the terms and conditions contained in this Agreement and in the Contract
that is the subject of this Agreement.

The terms of the contract are contained in:

e PartC1.1A : Agreement and Acceptance of the Work Package Order (Contractor)
e PartC1.1A : Agreement and Acceptance of the Work Package Order (Employer)
e Part C1.2A : Project Specific Contract Data

e Part C2.2A : Bill of Quantities (Compiled using the priced bill of the Contractor)

e Part C3.1A : Work Package Order: Scope of Works

e Part C3.3.1A : Standard Specifications

e Part C3.3.2A : Amendments to the Standard Specifications

o Part C3.4A : Particular Specifications

o PartC4.A : Site Information

o : Returnable Documents

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts C1 to C4 above.

The Contractor shall within one week after receiving a completed copy of this Agreement, contact the
Employer’'s agent (whose details are given in the Contract Data) to arrange the delivery of any proof of
insurance and any other documentation to be provided in terms of the Conditions of Contract identified in the
Contract Data/ Work Package Order Specific Contract Data at, or just after, the date this Agreement comes
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation
of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Contractor

receives one fully completed original copy of the Agreement. The Agreement shall constitute a binding contract

between the parties.

Employer: Employer’s Name : eThekwini Municipality, Roads Provision Division
Signature (of person authorized t0 SigN)  ........oocoei i
Name (of signatory in capitals) e e e e e e e e e e e et et e e e e anae e e e e annaeee s
Capacity (of Signatory) e e e e e e e e e e e et et e e e e anae e e e e annaeee s

Date e e e eerearebeeteeraeeaeeaeeaeenereeae e ararreans

Telephone/ Cell phone L et e e e e e e eeeeeeeeeeeeeeeeeeeere e —————————————————————

Witness: Signature ettt e e teeteeeeeeeeeeeeeaanteea—eeeeeeaeeea e e nnnrreaeaaas
Date PP O TP SPPPP

Name (in capitals) e et e e e e e e eeas
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Contract No: 1R-36977
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C1.2A:

C1.21

C1.211

C1.2.2

C1.2.21

1.1.1.13

1.1.1.14

1.1.1.15

1.1.1.16

1.1.1.17

1.2.1.2

5.3.1

CONTRACT DATA

CONDITIONS OF CONTRACT
Definition

Work Package Order and Agreement: the documentation issued to the Contractor, on an “As-
and-when-required” basis, that specifies the Works and Conditions applicable to a specific Work
Package Order. The Work Package Order and Agreement is to be read in conjunction with, and
shall have precedence over, the originating contract’s Contract Data.

GENERAL CONDITIONS OF CONTRACT

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015
3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering. Copies of
these conditions of contract may be obtained from the South African Institution of Civil
Engineering (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za).

The Contract Data (including variations and additions) shall amplify, modify, or supersede, the
GCC 2015 to the extent specified below, and shall take precedence and shall govern.

Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it
mainly applies.

CONTRACT DATA (applicable to Work Package Order)

DATA TO BE PROVIDED BY THE EMPLOYER

The Defects Liability Period: [Specify]
The time for achieving Practical Completion: [Specify]

The Employer is the eThekwini Municipality as represented by:
Deputy Head: Development Engineering DIVISION

The name of the Employer’s Agent : [Specify]

The name of the Employer’s Agent’s Representative:
Name: Enter EAR’s Name

Tel:  XXX-XXX-XXXX

eMail: name@durban.gov.za

The address of the Employer’s Agent: [Specify]

The documentation required before commencement with Works execution : [Specify]

o Health and Safety Plan (refer to Clause 4.3)

o |Initial Programme (refer to Clause 5.6)

e Security (refer to Clause 6.2)

e Insurance (refer to Clause 8.6)

o CV(s) of Key Site Staff (refer to Clause 4.11.1)

e SUB-CONTRACTING Implementation Plan (if applicable)

e |If required to be registered, in terms of the Occupational Injuries and Diseases Act (130 of
1993 as amended), the Contractor is to supply proof of being registered and in good
standing with the compensation fund by submitting a valid Letter of Good Standing from
the Compensation Commissioner. Should the Contractor’s Letter of Good Standing be
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5.3.2

5.13.1

5.14.1

5.16.3

6.2.1

6.10.3

8.6.1.2

8.6.1.3

8.6.1.4

8.6.1.5

expired, but an application for renewal has been made, the Contractor is to submit the
expired Letter of Good Standing AND proof of an application for renewal.

The time to submit the documentation: [Specify]

The penalty for delay in failing to complete the Works: [Specify]
The requirements for achieving Practical Completion: [Specify]
The latent defect liability period: [Specify]

Security (Performance Guarantee) : [Specify]

Retention Money: : [Specify]

SASRIA Coupon Policy for Special Risks: [Specify]

The limit of indemnity for liability insurance: [Specify]

Ground Support Insurance: [Specify]

Furthermore, the insurance cover effected by the Contractor shall meet the following
requirements:

Third Party Insurance (Public Liability) : [Specify]
Principal’s own surrounding Property Insurance: [Specify]

Insurance of Works: [Specify]
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR

1.1.1.9 The legal name of Contractor is:

1.21.2 The Physical address of the Contractor is:

The contact numbers of the Contractor are:

Telephone: .o

The E-Mail address of the Contractor is:
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C1.23 ADDITIONAL CONDITIONS OF CONTRACT

C1.2.3.xx [Add other if required]
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C2.2A: BILL OF QUANTITIES

ESTIMATED WORK PACKAGE ORDER VALUE

The total estimated value of the Work Package Order, as calculated from the Bill of Quantities (attached),
using the Contractor’s Rates as submitted in the originating contract, is:

o R xxxx,xxx.xx (including VAT)

The Bill of Quantities consists of the following Sections and Parts:
e INDEX to Bill of Quantities
e SECTION 1: Preliminary and General Items (3 Parts)
e SECTION 2: Site Clearance (1 Part)
e SECTION 3: Services (1 Part)
e SECTION 4: Drainage (2 Parts)
e SECTION 5: Earthworks (3 Parts)
e SECTION 6: Layerworks (5 Parts)
e SECTION 7: Ancillary Road Works (7 Parts)
e SUMMARY of Bill of Quantities
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PART C3A: SCOPE OF WORK

C3.1A PROJECT DESCRIPTION AND SCOPE OF CONTRACT
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C3.3.1A

C3.3A : STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the COTO Standard
Specifications for Road and Bridge Works for South African Road Authorities: October
2020 edition excluding Chapter 9 (Asphalt Layers) which has been replaced by the new
specification as included in C3.4.3: Particular Specifications.

In the event of any discrepancy between part or parts of the Standardised or Particular
Specifications and the Project Specification, the Project Specification shall take precedence. In
the event of a discrepancy between the Specifications, (including the Project Specifications) and
the drawings and/or the Bill of Quantities, the discrepancy shall be resolved by the Employer’s
Agent before the execution of the work under the relevant item.

The Standard Specifications, which form part of this contract, have been written to cover all
phases of work normally required for road contracts, and may therefore cover items not applicable
to this particular contract.
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C3.3.2A

AMENDMENTS TO THE STANDARD SPECIFICATIONS
INTRODUCTION

In certain clauses in the COTO Standard Specifications, allowance is made for a choice to be
specified in The Project Specifications between alternative materials or methods of construction,
and for additional requirements to be specified to suit a particular contract. Details of such
alternatives or additional requirements applicable to this Contract are contained in this part of the
Project Specifications. It also contains the necessary additional specifications required for this
Contract.

The clauses and payment items dealt with in this part of the Project Specifications are numbered
‘PS’ with a number corresponding to the relevant clause or item number in the COTO Standard
Specifications.

New clauses and payment items not covered by clauses or items in the COTO Standard
Specifications have been included here and have also been designated with the prefix ‘PS’. Such
clauses and items have been given a new number following upon the last number used in the
particular section referred to in the COTO Standard Specifications.
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CHAPTER 1: GENERAL

A1.1.2 DEFINITIONS

In addition to the DEFINITIONS in the originating contract, the following will also be applicable:

[Specify]
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PS1115 GENERAL CONDITIONS OF CONTRACT

In addition to the GENERAL CONDITIONS OF CONTRACT in the originating contract, the following will also
be applicable:

[Specify]
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PS.C1.2 GENERAL REQUIREMENTS AND PROVISIONS

In addition to the GENERAL REQUIREMENTS AND PROVISIONS in the originating contract, the following
will also be applicable:

[Specify]
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C3.4A: PARTICULAR SPECIFICATIONS

In addition to the Particular Specifications in the originating contract, the following will also be applicable:
C3.4.1 [Specify]

C3.4.2 Loven, ]
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C3.5A: CONTRACT AND STANDARD DRAWINGS

C3.5.1 CONTRACT DRAWINGS / DETAILS

[Specify]
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C4A: SITE INFORMATION

C4a1 LOCALITY PLAN
[Specify]

C4.2 CONDITIONS ON SITE
[Specify]

C4.3 TEST RESULTS
[Specify]
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WPO No:
RETURNABLE DOCUMENTS

The following Returnable Schedules, Forms and Certificates are to be updated:

Compulsory Enterprise QUESHONNAIIE ..........ooi it a e e 30
Declaration of MUNICIPAl FEES...........uviiiiiiii it e e e e e e e s e s e e e e e e e e e aanes 43
CSD RegiIStration REPOIT .......ouuiiiiie it e e e e e e e e e s et re e e e e e e e e anareeeaaaeeas 46
CIDB Registration and StatUs ..........coooiiiiiiiiiii e 47
The following Forms are required before commencement with Works:

Acceptance of Undertaking in Terms of OHSA (85 Of 1993) .......oviiiiiiiiiiiee e 23
Appointment And Acceptance of Appointment as Responsible Person ...........cccccoiiiiininenn, 24
OHSA: Construction Regulation 5(1)(k): Appointment: Principal Contractor..............ccccceevviieeeenee. 25
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COMPULSORY ENTERPRISE QUESTIONNAIRE

Ref Description Tenderer to Complete

11 Name of enterprise

12 Name of enterprise’s representative

1.3 Email address of representative

14 Contact numbers of representative Tel: Cell:

15 National Treasury Central Supplier Database

Registration number bl

1.6 VAT registration number, if any:

1.7 CIDB registration number, if any:

1.8 Department of Labour:
Registration number

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 3 partners)

Full Name Identity No. Personal income tax No. *

2.1

2.2

2.3

3.0 Particulars of companies and close corporations

3.1 Company registration number, if applicable:

3.2 Close corporation number, if applicable:

3.3 Tax Reference number, if any:

3.4 South African Revenue Service:
Tax Compliance Status PIN:

4.0 |MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be
included as a tender requirement.

Tenderers are to include, at the back of their tender submission, a printout of their SARS “Tax
Compliance Status - PIN Issued” certificate.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

vi) authorizes the Employer to verify the Tenderer’s tax clearance status from the South African Revenue Services that it is in order.

vii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly
exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention
and Combating of Corrupt Activities Act of 2004.

viii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise
appears, has within the last five years been convicted of fraud or corruption.

ix) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other
relationship with any of the Tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict
of interest.

X) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct.

NAME (Block Capitals): Date

SIGNATURE:
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DECLARATION OF MUNICIPAL FEES

I, the undersigned, do hereby declare that the Municipal fees of:

(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture)

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement of Debt
has been concluded with the Municipality to pay the said charges in instalments.

The following account details relate to property of the said TENDERER:

Account Account Number: to be completed by Tenderer

Consolidated Account

Electricity

Water

Rates

JSB Levies

Other

e |If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided.

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such remedial
action as is required, including termination of any contract, and any payments due to the Contractor by the
Municipality shall be first set off against such arrears.

e Where the Tenderer’s place of business or business interests are outside the jurisdiction of eThekwini
municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided.

e Where the Tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the agreement, or an
official letter to that effect, is to be provided.

e Where a Tenderer’s place of business or business interests are carried out from premises as part of any other
agreement, then a copy of the agreement, or an official letter to that effect, is to be provided.

Tenderers are to include, at the back of their tender submission, copies of the above-mentioned
account’s, agreements signed with the municipality, lease agreements, or official letters.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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CSD REGISTRATION REPORT

The Tenderer is to be registered on the National Treasury Central Supplier Database (CSD) as a service provider.

CSD Registration Reports can be obtained from the National Treasury’s CSD website at
https://secure.csd.gov.za/Account/Login.

The following is an example of the printout obtained from the above website.
Note: the printout will contain more than one page.

CENTRAL SUPPLIER
DATABASE
SUPPLIER IDENTIFICATION

Suppfier number Have Bank Account
Is supplier active? Total annual ftumover
Supplier type Financial year start date
Supplier sub-type Regisiration date
Legal name Created by
Trading name Created date
Identification type Edit by
Government breakdown Edit date
Business status
Country of origin
So uth African company/CC
registration number - > - | - W

Tenderers are to include, at the back of their tender submission, a printout of their CSD Registration
and Status Report. The date of obtaining the CSD printout(s) is to be indicated on the printout and
should be on or after the date of advertising of this tender. The Tenderer’s registration with the
CIDB must be reflected as “Active” as at the date of tender closing.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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CIDB REGISTRATION AND STATUS

The Tenderer is required to be registered, as “Active”, with the CIDB.

CIDB Registrations can be obtained from the CIDB website at:

https://portal.cidb.org.za/RegisterOfContractors/

The following is an example of the printout obtained from the above website using the provided “Print” button.
Note: the printout may contain more than one page.

Construction Industry Development Board

CRS Number Enterprise Status
Contractor Name Type of Enterprise
Trading Name

Current Contractor Grading Designation Expiry Date

Contractor Grades

Tenderers are to include, at the back of their tender submission, a printout of their CIDB
Registration and Status Report. The date of obtaining the CIDB printout(s) is to be indicated on the
printout and should be on or after the date of advertising of this tender. The Tenderer’s registration
with the CIDB must be reflected as “Active” as at the date of tender closing.

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer,
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both
true and correct, and that the requested documentation has been included in the tender submission.

NAME (Block Capitals): Date

SIGNATURE:
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ACCEPTANCE OF UNDERTAKING IN TERMS OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT (ACT 85 of 1993)

Definitions

a) “Council” means the eTHEKWINI MUNICIPALITY.

b) “Contractor” means:

Name of Company : To be populated with Panel Contractor Names

Address PP PPP R PPPPP
UNDERTAKING

(1)  The Contractor undertakes to comply with the requirements of the Occupational Health and Safety
Act, Act No. 85 of 1993, the regulations promulgated thereunder and any reasonable, lawful direction
of the Council thereunder.

(2)  The Council shall at all times have the right to summarily suspend the performance of the Contractor
hereunder pending compliance by the Contractor with any requirement, regulation and/or direction
referred to in (1) hereof.

(3) The Council shall be entitled to set-off against any amount owed by the eThekwini Municipality to the
Contractor hereunder any loss or damage suffered by it as a result of the suspension of the
Contractor's performance in the circumstances envisaged under (2) hereof.

(4)  This undertaking shall constitute the written agreement between the parties as required in terms of
section 37(2) of the Act referred to in (1) hereof.

Signed Signed
Name Name
Capacity ettt e e e e e e e AS WITNESS

Date RO PP PPPTRTPTURPRPRIN
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APPOINTMENT AND ACCEPTANCE OF APPOINTMENT AS RESPONSIBLE PERSON
IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT (ACT 85 of 1993)
APPOINTMENT
L s (name)
onbehalf of (name of company)
do hereby appoint YOU e (name)

as a Responsible Person in terms of the Occupational Health and Safety Act (Act 85 of 1993) to exercise
general supervision over the works for which you are responsible that is to be carried out under the above

mentioned contract.

Signed L e e e e e e e

Capacity L e e e e e e e Date ..o,

ACCEPTANCE OF APPOINTMENT

hereby accept this appointment.

Signed PP PUPURPPR

Capacity L et e e re e e e e e e e e Date .,
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OCCUPATIONAL HEALTH AND SAFETY ACT 1993 (ACT NO. 85 OF 1993)
CONSTRUCTION REGULATION 5(1) (k): APPOINTMENT: PRINCIPAL CONTRACTOR

The Ethekwini Municipality has appointed To be populated with Panel Contractor Names as the principal
contractor responsible to carry out the above-mentioned contract.

In terms of this appointment, you are responsible to ensure that all construction work herein referred to is
carried out as follows:

1. You shall ensure that you meet all the requirements in terms of the Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993) and in particular the Construction Regulations as promulgated under
Government Notice No. R.1010 of 07 July 2014, or as amended;

2. Ensure that all contractors appointed by yourself and reporting to you complies with the requirements
as stipulated in the SAID Regulations;

3. Ensure that all the information and specifications necessary to ensure that the construction work is
carried out in a safe manner are discussed and provided to all appointed contractors reporting to you;

4. Ensure that a health and safety file is kept and maintained and made readily available for inspection by
any interested party, which file is to be handed over on the completion of the contract;

5. You shall further ensure that all records, registers and required documents are maintained and that all
persons appointed to carry out tasks as stipulated by these regulations are competent and have the
necessary resources to complete their tasks effectively in such a manner that health and safety is not
in any manner compromised.

6. You shall submit a written weekly report on all shortfalls that have not been met in terms of these
regulations.

This appointment is valid from [Specify Date] to the completion of the stipulated construction work.

DEPUTY HEAD: ROADS PROVISION Date

Kindly confirm your acceptance of this appointment by completing the following:

Ly (name in block capitals) understand the implications of the
appointment as detailed above and confirm my acceptance thereof.

Signature: To be populated with Panel Contractor Names Date
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PART C4: SITE INFORMATION

C4.1 LOCALITY PLAN

To be specified in the Work Package Order Documentation.

C4.2 CONDITIONS ON SITE

To be specified in the Work Package Order Documentation.

C4.3 TEST RESULTS

To be specified in the Work Package Order Documentation.
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