NEWCASTLE MUNICIPALITY
‘The city of growth, peace and prosperity’
TECHNICAL SERVICES

BID NO: A042 — 2024/25

TENDER DOCUMENT

FRAMEWORK CONTRACT FOR ENGINEERING WORKS, TRENCHING AND
ELECTRIFICATION “ON AS AND WHEN REQUIRED BASIS” FOR A PERIOD OF 36 MONTHS

CIDB GRADING - 4EP or higher

TENDER CLOSING DATE: 04 June 2025

ISSUED BY: PREPARED BY:
Newcastle Municipality Newcastle Municipality
Municipal Tower Block Electrical Services

37 Murchison Street Viam Crescent Street
Private Bag X6621 Newcastle

Newcastle 2940

2940

Contact Person:

Mr M. Zwane

Tel: 034 3121201

E-mail: Mdu.Zwane@newcastle.gov.za

Name of Tenderer

Address

Phone No

Fax No:

Celtular No:

E-mail Address:

Contact Person:

Tender Amount: as per pricing schedule or bill of quantities

Sealed tender document must be deposited in the Tender Box provided in the 15t Floor, Newcastle Municipality
Civic Centre, 37 Murchison Street, Newcastle by not later than 12:00hrs on 30 April 2025 when they will be opened
in public. Please be advised that the name, address and contact details of the tenderer should be written at the
back of the envelope.
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General Tender Information

NEWCASTLE MUNICIPALITY
TENDER NUMBER A042 - 2024/25

GENERAL TENDER INFORMATION

TENDER ADVERTISED : 30 April 2025

ESTIMATED CIDB CONTRACTOR GRADING :  4EP or Higher

CLARIFICATION MEETING :  None

VENUE FOR CLARIFICATION MEETING : Townhall

CLOSING DATE . Wednesday, 04 June 2025

CLOSING TIME ¢ 12H00

CLOSING VENUE . Tender Box, Located at Newcastle Municipality

Offices, 37 Murchison Street, 15 Floor, Newcastle

Construction and Maintenance of Substations & Network including associated Electrification Works
ii February 2025
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Tender T1.1
Part T1: Tendering Procedures TENDER NOTICE AND/OR INVITATION TO TENDER

NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

T11 TENDER NOTICE AND/OR INVITATION TO TENDER

'L::*“"‘-F NEWCASTLE MUNICIPALITY
TENDER NUMBER: A042 — 2024/25

The Newcastle Municipality hereby invites tenders for APPOINTMENT OF CONTRACTORS THROUGH A
FRAMEWORK AGREEMENT CONTRACT FOR PROVISION OF ELECTRICAL ENGINEERING WORKS,
TRENCHING AND ELECTRIFICATION

Tenderers should have a CIDB contractor grading only limited to 4EP or higher

A compulsory clarification meeting is not applicable in this appointment for Contractors. All questions
and queries will be handled through email to Mdu.Zwane@newcastle.gov.za. All prospective tenders are
encouraged to register their emails under this email to receive all tender related queries and answers.

Bid documents are obtainable as from 30 April 2025, at the office of the Strategic Executive Director: Budget
and Treasury Office, Municipal Civic Centre Tower Block — Office B218 2nd Floor, 37 Murchison Street,
Newcastle, 2940 during office hours between 08h00 to 15h00 upon a payment of a non-refundable document
fee of R 300.00. Alternatively the document may be downloaded free of charge from the National
Treasury website (www.etenders.gov.za).

Banking Details - The Newcastle Municipality, ABSA — Account No: 4110354947, Br Code 632005 (the proof
of payment must reflect the bid number and bidder's name as reference).

Procurement enquiries: Mr S Vilakazi Telephone no.: 034 328 7818
Technical enquiries: Mr M Zwane ' Telephone no.: 034 312 1201

Bids will be adjudicated in terms of the Preferential Procurement Regulations, 2022 pertaining to Preferential
Procurement Policy Framework Act, 5/2000 and other applicable legislations and will be based on 80/20 points
system. Preference points will be awarded to service providers based on Reconstruction and Development
Programme - Government Gazette: 16085 (1994) initiatives.

This bid will remain valid for 120 days. The Council reserves the right to accept all, some, or none of the bids
submitted, either wholly or in part and it is not obliged to accept the lowest bid.

Completed bid documents complying with the conditions of bid must be sealed and endorsed “Tender No:
A042 - 2024/25- Appointment of Contractors through a Framework Agreement Contract for Provision
of Electrical Engineering Works, Trenching And Electrification® bearing the name and address of the
bidder at the back of the envelope to be deposited in the official bid box provided in the foyer of Newcastle
Municipality — Municipal Civic Offices (Rates Hall), 37 Murchison Street, 1st floor, Newcastle by no later than
12:00 on Wednesday, 04 June 2025 where bids will be opened in public. Late quotations or tenders received
by way of facsimile or e-Mail will under no circumstances be considered.

Minimum Local Content Requirements
Only locally produced goods, services or works or locally manufactured goods with a stipulated minimum threshold
for local production and content may be considered.

Framework Contract for Electrical Engineering works, Trenching and Electrification
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Tender 7141
Part T1: Tendering Procedures TENDER NOTICE AND/OR INVITATION TO TENDER

Functional Evaluation

Only bids that comply with all administrative requirements (Acceptable Bids) will be considered during the
functionality evaluation phase and the allocation of points will be based on functional criterions as indicated in the
Terms of Reference or Tender Data.

Minimum functional requirements: Services providers or Contractors that submitted acceptable bids and that
scored at least the minimum of 70% or more on functionality will qualify to serve on the Panel in that category
and whereas those who score less than 70% will be regarded as submitting non-responsive bid and will be
disqualified. Being enlisted on the framework contract doesn’t guarantees contractors any job
opportunities.

Only prospective suppliers who are registered on the National Treasury Supplier database are legible to
bid. To register on the CSD log onto www.csd.gov.za

Mr. ZW Mcineka
Municipal Manager

Newecastle Municipality:
Municipal Civic Centre
37 Murchison Street
Private Bag X6621
Newcastle

2940

Framework Contract for Electrical Engineering works, Trenching and Electrification
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Tender
Part T1: Tendering Procedures

™A
TENDER NOTICE AND/OR INVITATION TO TENDER

PART A

MBD1
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE NEWCASTLE MUNICIPALITY

Bid Number A042 — 2024/25

| Closing Date

| 04 June 2025 | Closing Time | 12h00

Description

Appointment of Contractors through a Framework Agreement Contract for Provision of Electrical
Engineering Works, Trenching And Electrification

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD?7).

THE BID BOX SITUATED AT

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN

37 MURCHISON STREET
NEWCASTLE
2940

FIRST (1) FLOOR OF THE NEWCASTLE MUNICIPALITY
MUNICIPAL CIVIC CENTRE OFFICES (RATES HALL)

SUPPLIER INFORMATION

Name of Bidder

Postal Address

Street Address

Telephone Number

Code

Number

Cellphone Number

Facsimile Number

Code

Number

E-Mail Address

Vat Registration Number

Tax Compliance Status

TCS PIN:

OR

CSD No:

Preferential points (80/20) or
90/10)

Price =80 /90

Preferent points =20/ 10 Total = 100

20 10 Tick for
Specific Contract Participation Goals claim
Black people (Equity HDI's) 8 4
Black people with disability/youth 4 2
Black people who are women 4 2
Locality (within Amajuba district) 4 2
TOTAL HDI SCORE 20 10

POINTS WILL BE ALLOCATED AS PER INFORMATION ON THE ATTACHED CSD REPORT

Total Number of Items
Offered

Total Bid Price:

Signature of Bidder Date:

Capacity under which this bid is signed:

ENQUIRIES MAY BE DIRECTED TO:

Bidding Procedure Enquiries Technical enquiries

Contact person Mr Sabelo Vilakazi or Sivabonga Zwane | Mr Mdu Zwane

Telephone number 034 328 7818 or 034 328 7625 034 31 21201

E-mail address Sabelo.Vilakazi@newcastle.gov.za Mdu.Zwane@newcastle gov.za
Sivabonga.Zwane@newcastle.qov.za

Framework Contract for Electrical Engineering works, Trenching and Electrification
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Tender T11

Part T1: Tendering Procedures TENDER NOTICE AND/OR INVITATION TO TENDER
PART B MBD1
TERMS AND CONDITIONS FOR BIDDING
1. BID SUBMISSION:
1.1. Bids must be delivered by the stipulated time to the correct address. Late bids will not be accepted for
consideration.
1.2. All bids must be submitted on the official forms provided—(not to be re-typed) or online
1.3. This bid is subject to the Preferential Procurement Policy Framework Act and the Preferential Procurement

Regulations, 2022, the Standard Conditions of Tender as contained in Annex C of the CIDB Standard for
Uniformity for construction Procurement, (Board Notice 423 of 2019 in Government Gazette No 42622
of 08 August 2019.) and, if applicable, any other special conditions of contract.

2. TAX COMPLIANCE REQUIREMENTS

2.1
2.2

2.3

24
2.5
26

2.7

Bidders must ensure compliance with their tax obligations.

Bidders are required to submit their unique Personal Identification Number (Pin) issued by SARS to enable the
organ of state to view the taxpayer’s profile and tax status.

Application for the Tax Compliance Status (TCS) certificate or Pin may also be made via e-filing. In order to
use this provision, taxpayers will need to register with SARS as e-filers through the website www.sars.gov.za.

Foreign suppliers must complete the Pre-Award Questionnaire in part B:3.
Bidders may also submit a printed TCS certificate together with the bid.

in bids where consortia / joint ventures / sub-contractors are involved, each party must submit a separate TCS
certificate / Pin / CSD number.

Where no TCS is available but the bidder is registered on the Central Supplier Database (CSD), a CSD number
must be provided.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. Is the entity a resident of the Republic of South Africa (RSA)? ] Yes [[I1No
3.2. Does the entity have a branch in the RSA? ] Yes [INo
3.3. Does the entity have a permanent establishment in the RSA? [] Yes ["1No
3.4. Does the entity have any source of income in the RSA? [J Yes [JNo
3.5. Is the entity liable in the RSA for any form of taxation? [1 Yes [1No

If the answer is “no” to all of the above, then it is not a requirement to register for a Tax Compliance Status
System Pin Code from the South African Revenue Service (SARS) and if not register as per 2.3 above.

NB: Failure to provide any of the above particulars may render the bid invalid.
No bids will be considered from persons in the service of the state.

SIGNATURE OF BIDDER: .....cieuiieureiriierrencammemsestimtsisiasisniissatinisssssssssessassssssnssasssssssnsssnssss 18081 ament Lasnensassmmnsunsstasasssssanssses

CAPACITY UNDER WHICH THIS BID IS SIGNED: .......oiuuiiiiimiiiiiiii e iine e s s sas srass s smsse e raas s s baa s e s nans

DATE: .euiiuiiuieuiusiansressnnessensssnnssasanssnsanssesnssonsaeesstasstantassstnssesssssssnnsesstssssossassnssssaststesinessesitatarestassraneassnnsinen

Framework Contract for Electrical Engineering works, Trenching and Electrification
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Part T1 : Tender Data & Returnable Documents

NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

T1.2 TENDER DATA

Tender data is covered in two sections. T1.2.1 refers to the Standard Conditions of Tender while T1.2.3 sets
out Additional Conditions of Tender.

T1.2.1 Standard Conditions of Tender

The conditions of bid are the Standard Conditions of Tender as contained in Annex C of the
CIDB Standard for Uniformity for construction Procurement, Board Notice 423 of 2019 in
Government Gazette No 42622 of 08 August 2019. (see www.cidb.org.za ). Annexure C of that
notice are reproduced without amendment or alteration for the convenience of tenderers.

Clause number

Data j

c.11
ACTIONS

Add the following:

The Employer is NEWCASTLE MUNICIPALITY, represented by SED Technical
Services

c1.2
TENDER DOCUMENTS

The bid documents issued by the Employer comprise:

The Tender

Part T1: Tendering Procedures
T1.1 Tender Notice And Invitation To Tender
T1.2 Tender Data

Part T2: Returnable Documents
T2.1 List Of Returnable Documents
T2.2 Retumable Schedules

The Contract

Part C1: Agreements and Contract Data

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Tenderer's Direct Participation of Targeted Labour
C1.4 Tenderer's Direct Participation of Targeted Enterprises
C1.5 Performance Guarantee

C1.6 Adjudication

C1.7 Occupational Health And Safety Agreement

Part C2: Pricing Data
C2.1 Pricing Instructions
C2.2 Bill of Quantities

Part C3: Scope of Work
C3 Scope of work

Part C4: Site Information
C4 Site Information

c14
COMMUNICATION &
EMPLOYERS AGENT

Add the following:

Attention is drawn to the fact that verbal information, given by the Employer’s Agent
during site visits/clarification meetings or at any other time prior to the award of the
Contract, will not be regarded as binding on the Employer. Only information issued
formally by the Employer in writing to tenderers will be regarded as amending the
Tender Documents.

Framework Contract for Electrical Engineering works, Trenching and Electrification
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Part T1 : Tender Data & Returnable Documents

C.z2
TENDERER’S OBLIGATIONS
c.21
ELIGIBILITY

| Add the following after C.2.1:
Only those tenderers who satisfy the following criteria are eligible to submit tenders:
A. Construction Industry Development Board (CIDB) Registration

Only those tenderers who are registered with the CIDB, or are capable of being
so prior to the evaluation of submissions, in a contractor grading designation
equal to a contractor grading designation determined in accordance with the
sum tendered, or a value determined in accordance with Regulation 25(1B) or
25(7A) of the Construction Industry Development Regulations, 4EP or higher
class of construction work, are eligible to have their tenders evaluated.

B. Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 4EP class of
construction work;

3. the combined contractor grading designation calculated in accordance with
the Construction Industry Development Board Regulations is equal to or higher
than a contractor grading designation determined in accordance with the sum
tendered for a 4EP class of construction work or a value determined in
accordance with Regulation 25(1B) or 25(7A) of the Construction Industry
Development Regulations.

C. Trade certificate and/or wireman's certificate in Electrification
Proof of registration as an electrical contractor with the Department of Labour.-

wiremen's certificate

Tenderers are to note that work will be allocated as per the CIDB grading
requirements. Therefore, no tenderer will be allocated work that is more than
the tenderer’s current CIDB grading.

C.27
CLARIFICATION MEETING

Add the following:
The arrangement for a compulsory clarification meeting is as stated in the Tender
Notice and Invitation to Tender.

C.2.12
ALTERNATIVE TENDER
OFFERS

Add the following after C.2.12.2:

a) If a tenderer wishes to submit an alternative offer, he shall do so as a separate
complete offer on a separate complete set of tender documents clearly marked
as an “Alternative Tender” in order to distinguish it from the unqualified tender.
The only criteria permitted for such altemative tender offer is that it
demonstrably satisfies the Employer's standards and requirements, the details
of which may be obtained from the Employer.

b) Calculations, drawings and all other pertinent technical information and
characteristics as well as modified or proposed Pricing Data must be submitted
with the alternative tender offer to enable the Employer to evaluate the efficacy
of the alternative and its principal elements, to take a view on the degree to
which the alternative complies with the Employer’s standards and requirements
and to evaluate the acceptability of the pricing proposals. Calculations must be
set out in a clear and logical sequence and must clearly reflect all design
assumptions. Pricing Data must reflect all assumptions in the development of
the pricing proposal.

c) Acceptance of an alternative tender offer will mean acceptance in principle of
the offer. It will be an obligation of the contract for the tenderer, if the alternative
is accepted, to accept full responsibility and liability that the altemative offer
complies in all respects with the Employer’s standards and requirements.

d) The modified Pricing Data must include an amount equal to 5% of the amount
tendered for the alternative offer (after adding contingencies and VAT) to cover
the Employer’s costs of confirming the acceptability of the detailed design before
it is constructed. Tenderers are required to indicate alternative tender offers in
Schedule A11: Alterations / Amendments By Tenderer in T2.2 Returnable
Schedules.

Framework Contract for Electrical Engineering works, Trenching and Electrification
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Part T1 : Tender Data & Returnable Documents

C.213
SUBMITTING A TENDER
OFFER

A. Add the following at the end of C.2.13.3:
Parts of each tender offer communicated on paper shall be submitted as an original,
plus 0 (nought) copies.

B. Add the following after the first sentence of C.2.13.5:

The tender shall be signed by a person duly authorised to do so. Tenders submitted
by joint ventures of two or more firms shall be accompanied by the document of
formation of the joint venture, authenticated by a notary public or other official
deputed to witness sworn statements, in which is defined precisely the conditions
under which the joint venture will function, its period of duration, the persons
authorised to represent and obligate it, the participation of the several firms forming
the joint venture, and any other information necessary to permit a full appraisal of its
functioning.

C. Add the following after the first sentence of C.2.13.5:
The employer's address for delivery of tender offers and identification details to be
shown on each tender offer package are:

Location of tender box :  Newecastle Municipality Offices,
: 18t Floor

Physical address : 37 Murchison Street, Newcastle

Identification details :  BID NO A042 — 2024/25

Sealed tenders with the Tenderer's name and address and the endorsement
“Tender no.: A042 - 2024/25 - Appointment of Contractors through a
Framework Agreement Contract for Provision of Electrical Engineering Works,
Trenching and Electrification” on the envelope, must be placed in the appropriate

official tender box at the abovementioned address.

D. Add the following after C.2.13.6:
A two—envelope procedure as described in C.3.5 will not be followed.

C.2.15
CLOSING TIME

Add the following:

The closing time for submission of tender offers is as stated in the Tender Notice
and Invitation to Tender. Telephonic, telegraphic, telex, facsimile or e-mailed tender
offers will not be accepted.

C.2.16

TENDER OFFER VALIDITY

Add the following:

The tender offer validity period is 180 days.

c.217

CLARIFICATION OF TENDER

AFTER SUBMISSION

Add the following:

A tender may be rejected as non-responsive if the tenderer fails to provide any
clarification requested by the employer, or confirmation of registration with CIDB
within the time for submission stated in the employer's written request for such
clarification or confirmation. A tender may be rejected if the unit rates or lump sums
for some of the items in the bills/schedules of quantities are, in the opinion of the
Employer, unreasonable or out of proportion, and the tenderer fails, within the time
stated in writing by the Employer to justify any specific rates or lump sums (i.e. to
provide a financial breakdown of how such rates or sums were obtained) or to adjust
the unit rates or lump sums for such items while retaining the total of the prices
unchanged.

c.2.23
CERTIFICATES

Add the following:
The tenderer is required to submit the following certificates with the tender:

a) Certificate of Contractor Registration (CIDB)

Certificate of Contractor Registration issued by the Construction Industry
Development Board. Where a tenderer satisfies CIDB contractor grading
designation requirements through joint venture formation, such tenderers must
submit the Certificates of Contractor Registration in respect of each partner.
(Document B1 in Part T2).

b) Tax Compliant Status

Tenderers shall be registered and in good standing with the South African Revenue
Services (SARS) and shall submit/append documentary evidence/proof in the form
REGISTRATION SUMMARY REPORT BY CENTRAL SUPPLIER DATABASE FOR

—

Framework Contract for Electrical Engineering works, Trenching and Electrification
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Part T1 : Tender Data & Returnable Documents

THE SOUTH AFRICAN GOVERNMENT. Tax Compliance Status will be verified and
is compulsory.

Each party to a Consortium/Joint Venture shall submit a separate Tax Compliant
Status

¢) Bargaining Council Certificates
Where applicable, a certificate of compliance issued by the relevant Bargaining
Council.

Each party to a Consortium/Joint Venture shall submit separate certificates in the
above regard.

d) Tenders exceeding R10 million
Where the tendered amount inclusive of VAT exceeds R10 million:

i) audited annual financial statement for 3 years, or for the
period since establishment if established during the last 3
years, if required by law to prepare annual financial
statements for auditing;

fi) a certificate certifying that the tenderer has no undisputed
commitments for municipal services towards a municipality
or other service provider in respect of which payment is
overdue for more than 30 days;

i) particulars of any contracts awarded to the tenderer by an
organ of state during the past five years, including particulars
of any material non-compliance or dispute concerning the
execution of such contract;

iv) a statement indicating whether any portion of the goods or
services are expected to be sourced from outside the
Republic, and, if so, what portion and whether any portion of
payment from the municipality or municipal entity is expected
to be transferred out of the Republic.

Each party to a Consortium/Joint Venture shall submit separate
certificates/statements in the above regard. (Document B3 in Part T2, page 83).

e) Electrician's Wiremen's Certificate
Proof of registration as an electrical contractor with the Department of Labour.-
wiremen’s certificate

Respond to a request for clarification received up to five working days before the
tender closing time stated in the Tender Data and notify all tenderers who drew
procurement documents.

C.34 Add the following:
OPENING OF TENDER
SUBMISSIONS The time and location for opening of the tender offers is:
Time . as per tender advert
Location : 1%t Floor, Newcastle Municipality Offices, 37 Murchison
Street, Newcastle
Tenders will be opened immediately after the closing time for tenders at 12:00.
C.3.5 Add the following:
TWO ENVELOP SYSTEM A two-envelope procedure will not be followed.
c.3.8 Add the following after C.3.8.2:
TEST FOR
RESPONSIVENESS Tenders will be considered non-responsive if:

o the tender is not in compliance with the Scope of Work;

¢ the tenderer has not completed and/or signed the Offer portion of
C1.1 Form of Offer and Acceptance.

o the tenderer does not comply with the Contractor’s CIDB grading
designation specified in C.2.1.1 above.

e The tenderer has failed to clarify or submit any supporting
documentation within the time for submission stated in the
employer’s written request.

Framework Contract for Electrical Engineering works, Trenching and Electrification
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Part T1 : Tender Data & Returnable Documents

¢ The tenderer has failed to tender a Contract Participation Goal in
respect of Targeted Labour (CPG2) of at least the minimum
percentage specified (if so specified).

Cc.3.11 Add the following:
EVALUATION OF TENDER The procedure for the evaluation of responsive tenders is Method 2 where the total
OFFERS number of adjudication points achieved, Tev = Nro + Np + No.
C.3.11.1
GENERAL
where:
e Nro is the number of tender evaluation points awarded for
the financial offer.
e Npis the number of tender evaluation points awarded for
preference.
e Nais the number of tender evaluation points awarded for
quality.
C.3.11.2 Add the following new sub Clause:
SCORING FINANCIAL The financial offer will be scored using Formula 2 (Option 1)
OFFERS
The value of W1 is: 90 where the financial value, inclusive of VAT, of the lowest
responsive tender offer received has a value in excess of R50 000 000.00; or 80
where the financial value, inclusive of VAT, of the lowest responsive tender offer has
a value that equals or is less than R50 000 000.00.
C.3.11.3 Add the following new sub clause:

SCORING PREFERENCES Points will be awarded to tenderers who complete, as relevant, and include in their
tender submissions, the following duly completed Preference Schedules/Forms
which are included in T2.2 Returnable Documents of the tender document as follows:
Points awarded will be according to a tenderer’'s B-BBEE status level of contributor
and summarised in the table below:

POINTS
80
1. Price
2. Specific Contract Participation Goals 20
2.1 Historically Disadvantaged Individuals 146
2.1.1 Who had no franchise in national elections
before the 1983 and 1993 Constitution 8
2.1.2Whois female 4
2.1.3 Who has a disability 2
2.1.4 Who's youth 2
2.2 Other Specific goals (Local Economic Development 4
goals of the RDP
2.2.1 Business operations within Amajutoa District 4
2.2.2 Business Operations within KwaZulu-Natal
Province 2
2.2.3 Business operations within South Africa 0
Total points for Price and HDI principles must not exceed 100
c.3.114 Add the following new sub clause:
OBJECTIVE CRITERIA

The Municipality reserves a right to apply objective evaluation criteria should the
recommended bidder pose any of the above-mentioned risks after assessment,
Newcastle Local Municipality after ascertaining sufficient information will not make
an award to the bidder exposing the Municipality to one or more of the below
mentioned risks.

In terms of Preferential Procurement Regulation 11 and section 2(1) (f) of the
Preferential Procurement Policy Framework Act, the following are the objective
criteria:
e The risk of fruittess and wasteful expenditure to Newcastle Local
Municipality;
The risk of Irregutar expenditure to Newcastle Local Municipality;
The risk of poor project and contract management on existing project with
Newcastle Local Municipality;

Framework Contract for Electrical Engineering works, Trenching and Electrification
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Part T1 : Tender Data & Returnable Documents

e The risk of an abnormally low bid; and
e The risk of a material irregularity.

C.3.11.5 Add the following new sub clause:
SCORING QUALITY
Score quality in each of the categories in accordance with the tender data and
calculate the total score for quality as detailed in the table below:

QUALITY SCORING CRITERIA

Tenderers are to submit information in respect of the following criteria upon which
they will be scored for Quality. Failure to submit the relevant information will result
in zero scores. Information not already catered for under other Returnable
Schedules is to be inserted under Section B3 “Additional Functionality Documents”.

Tenderers are required to meet a minimum Quality Score of 70 points based on the
criteria listed below. A score of less than 70 points for Quality will render the tender
non-responsive. The onus rests with the Tenderer to supply sufficient information to
allow for evaluation and award of points detailed below.

DETAILED BREAKDOWN OF QUALITY POINTS
1.1 GATEKEEPERS

The Newcastle Municipality will not consider a Tenderer without the following gatekeeper submitted with bid document,
technical evaluation will not commence, and a bid shall be disqualified:

(a) Proof of registration as an electrical contractor with the Department of Labour.- wiremen's certificate
(b) Proof of registration with CIDB with a minimum of 4EP or higher.

1.2 FUNCTIONALITY / EVALUATION CRITERIA

The approach to be adopted for the technical evaluation is that criteria have been developed that indicate the elements
that are mandatory and non-negotiable. Only contractors that have achieved 70% will be further evaluated for the next

stage.

Unit | Description Points
1 Company Experience
Note: Failure to provide completion certificate(s) will result in no points being

awarded.

e Supply Two High Voltage Projects (HV) (132 kV or higher)
Electrification construction or upgrade experience completed
successfully on or after 30 June 2018 with a contract value of not
less than 3 million rand (Maximum 10 points, 5 points for each
successfully completed project).

e Supply Two Medium Voltage Projects (MV) (11kV or higher)
Electrification construction or upgrade experience completed
successfully on or after 30 June 2018 with a value of 3 million rand
or higher (Maximum 10 points, 5 points for each successfully

30

completed).

»  Supply Two Medium Voltage Projects (MV) (11kV or higher) cable
installation or maintenance experience completed successfully on
or after 30 June 2018 with a value of 3 million rand or higher

(Maximum 10 points, 5 points for each).

Framework Contract for Electrical Engineering works, Trenching and Electrification
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Portfolio of evidence
Appointment letter and completion certificate or reference letter

Project Team
Note: Failure to provide Organogram, CV, qualifications and relevant
Professional registration will results in no point awarded.

2.1 Electrician with Trade Test and Wireman’s License and ORHVS* and a
minimum of 3 years relevant High Voltage (132 kV or higher) and
Medium Voltage (11 kV or higher) Electrification construction experience
in the capacity as the Electrician (Maximum 10 points)

*ORHVS is a qualification that allows someone to work on high voltage (HV)

and medium voltage (MV) electrical systems

2.2 Safety Officer registered with SACPCMP** as a Construction Health and
Safety Officer (Maximum 10 points).

** SACPCMP - South African Council for Project and Construction

Management Professions (Act 48 of 2000)

20

Availability of Plant

s Light Delivery Vehicle (LDV) - Proof of ownership (logbook) (5
Points) or rental proof of ownership from owner (lease agreement)
and a letter of intention (2.5 points)

e  Cherry Picker (4-6 tons) — Proof of ownership (logbook) (10 Paints)
or rental proof of ownership from the owner and a letter of intention
(5 points)

e Cherry Picker Crane Operator Licence (5 points)

20

Test and measurements tools for the following:
¢ Insulation Resistance Tester (2.5 points)
e 16 kV Surge wave Generator (5)

e Pressure Tester (2.5 points)
A valid Calibration certificates must be submitted to claim the points

10

Previous Electrification Projects experience with more than 500
connections connected successfully on or after 30 June 2018:
e Two on Municipal owned Network (Maximum of 10 Points, 5
points will be allocated for each completion certificate).

» Two on Eskom owned Network (Maximum of 10 Points, 5 points
will be allocated for each completion certificate).

A reference letter and a signed completion certificate with the signature of
the Consultant, the client and the contractor for each project.

20

100

C.3.13 A. Add the following:

ACCEPTANCE OF TENDER OFFER

Tender offers will only be accepted if:
a) the tenderer is registered on the Central Supplier
Database (CSD) for the South African government

Framework Contract for Electrical Engineering works, Trenching and Electrification
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(see https://secure.csd.gov.za/) unless it is a foreign
supplier with no local registered entity;

b) the tenderer is in good standing with SARS
according to the Central Supplier Database;

c) the tenderer is registered with the CIDB with an
appropriate category of registration;

d) the tenderer or any of its directors is not listed on
the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act
of 2004 as a person prohibited from doing business
with the public sector;

e) the tenderer has not:

i) abused the Employers Supply Chain
Management System; or

ii) failed to pay municipal rates and taxes or
service charges and such rates, taxes and
charges are in arrears for more than three
months;

iii) failed to perform on any previous contract and
has been given a written notice to this effect;

e) the tenderer has completed the Compulsory
Enterprise Questionnaire and there are no conflicts
of interest which may impact on the tenderers
ability to perform the contract in the best interests of
the employer or potentially compromise the tender
process.

f) the employer is reasonably satisfied that the tenderer
has in terms of the Construction Regulations, 2003,
issued in terms of the Occupational Health and
Safety Act, 1993, the necessary competencies and
resources to carry out the work safely.

g) the tenderer complies with the requirements
pertaining to Local Content and Production.

Notification of Decision and Appeal Period

If the Supply Chain Management Tender Adjudication
Committee has resolved that a tender be accepted, the
successful and unsuccessful tenderers shall be notified
in writing of this decision.

Section 62 of the Local Government Municipal Systems
Act 2000 (No. 32 of 2000) gives any person whose
rights have been affected by such a decision, the right
to appeal such decision within 21 days of notification of
the decision.

Any tenderer wishing to exercise this right, must submit
their appeal in writing to [insert name / designation],
marked for the attention of [insert name and address].
The format of the appeal must:
¢ set out the reasons for the appeal;
¢ state in which way the appellant's rights have been
affected by the decision;
state the remedy sought, and
be accompanied by a copy of the notification
advising the tenderer of the decision of the Supply
Chain Management  Tender  Adjudication
Committee.

Tenderers are hereby informed also of their right to
request reasons for the decision in terms of the
Promotion of Administrative Justice Act (No. 3 of 2000).

The notification of the decision sent to the successful
tenderer is not acceptance of the tender and no rights
shall accrue to the successful tenderer in terms of this
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notification. The successful tenderer will be notified in
writing after 21 days of the notification of any final
decision (i.e. Acceptance) or of any developments with
respect to the appeal process, and if applicable,
procedures for the commencement of the work.

The consideration of appeals and if necessary, the
invalidation of any decision made, shall be dealt with in
terms of the [Client’s] appeals process.

C.3.17
PROVIDE COPIES OF THE CONTRACTS

Add the following:
The number of paper copies of the signed contract to be provided by
the employer is one.

POST AWARD NEGOTIATION

This tender is subject to post award negotiations in formulating a
standard rate of electrical services based on market rates.
This process will be conducted with the pre-qualified coniractors.

Framework Contract for Electrical Engineering works, Trenching and Electrification
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Note: 1

Standard Conditions of Tender

These Standard Conditions of Tender are identical to that contained in Annex F of SANS 294:
2004, Construction Procurement Processes, Procedures and Methods.

Annex E of SANS 294, Construction Procurement Processes, Procedures and Methods, and
SAICE’s Practice Manual #1, The use of South African National Standards in Construction
Procurement, provides guidance on referencing these Standard Conditions of Tender in
procurement documents.

CA General

C.11 Actions

c.111

C1.1.2

Note: 1)

2)

C113

c1.2

C132

€133

The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set
outin C.2 and C.3, timeously and with integrity, and behave equitably, honestly and transparently,
comply with all legal obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any
potential conflict of interest in their tender submissions. Employees, agents and advisors of the
employer shall declare any conflict of interest to whoever is responsible for overseeing the
procurement process at the start of any deliberations relating to the procurement process or as
soon as they become aware of such conflict and abstain from any decisions where such conflict
exists or recuse themselves from the procurement process, as appropriate.

A conflict of interest may arise due to a conflict of roles which might provide an incentive for
improper acts in some circumstances. A conflict of interest can create an appearance of
impropriety that can undermine confidence in the ability of that person to act properly in his or her
position even if no improper acts result.

Conflicts of interest in respect of those engaged in the procurement process include direct, indirect
or family interests in the tender or outcome of the procurement process and any personal bias,
inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken.

The employer shall not seek and a tenderer shall not submit a tender without having a firm
intention and the capacity to proceed with the contract.

Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender

data.

Interpretation

The tender data and additional requirements contained in the tender schedules that are included
in the returnable documents are deemed to be part of these conditions of tender.

These conditions of tender, the tender data and tender schedules which are required for tender
evaluation purposes, shall form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make
it difficult to fulfill his or her duties impartially;
i) an individual or tenderer is in a position to exploit a professional or official capacity in some
way for their personal or corporate benefit; or
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C.1.6.2
C.1.6.21

C16.22

C.16.2.3

iii) incompatibility or contradictory interests exist between an employee and the tenderer who
employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all unconditional
discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels;

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's
agent only, and in a form that can be readily read, copied and recorded. Communications shall
be in the English language. The employer shall not take any responsibility for non-receipt of
communications from or by a tenderer. The name and contact details of the employer’s agent are
stated in the tender data.

Cancellation and Re-Invitation of Tenders
An employer may, prior to the award of the tender, cancel a tender if-
a) due to changed circumstances, there is no longer a need for the engineering and
construction works specified in the invitation;
b) funds are no longer available to cover the total envisaged expenditure; or
¢) no acceptable tenders are received.
d) there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same manner in which the
original tender invitation was advertised

An employer may only with the prior approval of the relevant treasury cancel a tender invitation
for the second time.

Procurement procedures

General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with
the tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest
number of tender evaluation points, as relevant, based on the tender submissions that are
received at the closing time for tenders.

Competitive negotiation procedure

Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of
submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only the
names of the tenderers who make a submission. The requirements of C.8 relating to the material
deviations or qualifications which affect the competitive position of tenderers shall not apply.

All responsive tenderers or at least a minimum of not less than three responsive tenderers that
are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to
enter into competitive negotiations based on the principle of equal treatment, keeping confidential
the proposed solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified,
specified and fine-tuned in order to improve a tenderer's competitive position provided that such
clarification, specification, fine-tuning or additional information does not alter any fundamental
aspects of the offers or impose substantial new requirements which restrict or distort competition
or have a discriminatory effect.

At the conclusion of each round of negotiations, tenderers shall be invited by the employer to
revise their tender offer based on the same evaluation criteria, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and final offer.
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C1.6.24

C.1.6.3
C.1.6.31

C.1.6.3.2
C.1.6.3.21

C1.6.3.22

C.2
c.21
C.21.1

c21.2

C.2.2
c221

C.222

c.2.3

C.24

c.25

C.2.6

The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after
tenderers have been requested to submit their best and final offer.

Proposal procedure using the two stage-system

Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters
around which a contract may be negotiated. The employer shall evaluate each responsive
submission in terms of the method of evaluation stated in the tender data, and in the second stage
negotiate a contract with the tenderer scoring the highest number of evaluation points and award
the contract in terms of these conditions of tender.

Option 2

Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of
procurement documents.

The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

Tenderer’s obligations

Eligibility

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.
Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements
used by the employer as the basis in a prior process to invite the tenderer to submit a tender offer
and obtain the employer’s written approval to do so prior to the closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the
tenderer for any costs incurred in the preparation and submission of a tender offer, including the
costs of any testing necessary to demonstrate that aspects of the offer complies with
requirements.

The cost of the tender documents charged by the employer shall be limited to the actual cost
incurred by the employer for printing the documents. Employers must attempt to make available
the tender documents on its website so as not to incur any costs pertaining to the printing of the
tender documents.

Check documents
Check the tender documents on receipt for completeness and notify the employer of any

discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender offer
in response to the invitation.

Reference documents _

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.
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c.27

c.28

c.29

Cc.210
C.2.101

C.2.10.2

C.2.10.3

C.2104

Cc211

c.212

C.2121

Cc.212.2

C.212.3

C.213
C.2131

C.2132

C.213.3

C.2134

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s)
are stated in the tender data.

Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five
(5) working days before the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the
full cover required in terms of the conditions of contract identified in the contract data. The
tenderer is advised to seek qualified advice regarding insurance.

Pricing the tender offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes
and levies being those applicable fourteen (14) days before the closing time stated in the tender
data.

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions
of contract identified in the contract data may provide for part payment in other currencies.

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer. All
signatories to the tender offer shall initial all such alterations.

Alternative tender offers

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted
as well as a schedule that compares the requirements of the tender documents with the
alternative requirements that are proposed.

Accept that an alternative tender offer must be based only on the criteria stated in the tender data
or criteria otherwise acceptable to the employer.

An alternative tender offer must only be considered if the main tender offer is the winning tender.

Submitting a tender offer

Submit one tender offer only, either as a single tendering entity or as a member in a joint venture
to provide the whole of the works identified in the contract data and described in the scope of
works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language
other than English, and the parts communicated electronically in the same format as they were
issued by the employer.

Sign the original and all copies of the tender offer where required in terms of the tender data.
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose of the tender offer.
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C.2135

C.213.6

C.213.7

C.213.8

C.2139

C.214

C.215
C.2.151

C.215.2

c.21
C.2.161

C.216.2

C.2.16.3

C.216.4

C.217

Seal the original and each copy of the tender offer as separate packages marking the packages
as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address
and identification details stated in the tender data, as well as the tenderer's name and contact
address.

Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal” and
place the remaining returnable documents in an envelope marked “technical proposal’. Each
envelope shall state on the outside the employer's address and identification details stated in the
tender data, as well as the tenderer's name and contact address.

Seal the original tender offer and copy packages together in an outer package that states on
the outside only the employer's address and identification details as stated in the tender data.

Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless
stated otherwise in the tender data.

Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely
and in the form required, may be regarded by the employer as non-responsive.

Closing time

Ensure that the employer receives the tender offer at the address specified in the tender data not
later than the closing time stated in the tender data. Accept that proof of posting shall not be
accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

Tender offer validity
Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period
stated in the tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender data for
an agreed additional period with or without any conditions attached to such extension.

Accept that a tender submission that has been submitted to the employer may only be withdrawn
or substituted by giving the employer's agent written notice before the closing time for tenders
that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before
the employer evaluating tender, the contractor reserves the right to review the price based on
Consumer Price Index (CPI).

Where a tender submission is to be substituted, a tenderer must submit a substitute tender in
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during
the evaluation of tender offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No
change in the competitive position of tenderers or substance of the tender offer is sought, offered,
or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with
a preferred tenderer following a competitive selection process, should the Employer elect to do
so.
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c.2.18
C.2.181

C.2.182

c.219

C.2.20

c.2.21

C.2.22

C.2.23

c3
C.31
C.3.1.1

C.31.2

c.3.2

Provide other material

Provide, on request by the employer, any other material that has a bearing on the tender offer,
the tenderer's commercial position (including notarized joint venture agreements), preferencing
arrangements, or samples of materials, considered necessary by the employer for the purpose of
a full and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in the employer’s request, the employer may regard
the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where required.

Inspections, tests and analysis
Provide access during working hours to premises for inspections, tests and analysis as provided
for in the tender data.

Submit securities, bonds and policies

If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of
contract identified in the contract data.

Check final draft
Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

Return of other tender documents
If so instructed by the employer, return all retained tender documents within twenty-eight (28)
days after the expiry of the validity period stated in the tender data.

Certificates
Include in the tender submission or provide the employer with any certificates as stated in the
tender data.

The employer’s undertakings

Respond to requests from the tenderer

Unless otherwise stated in the tender Data, respond to a request for clarification received up to
five (5) working days before the tender closing time stated in the Tender Data and notify all
tenderers who collected tender documents.

Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and
deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

¢) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer
during the period from the date that tender documents are available until three (3) working days
before the tender closing time stated in the Tender Data. If, as a result a tenderer applies for an
extension to the closing time stated in the Tender Data, the Employer may grant such extension
and, shall then notify all tenderers who collected tender documents.
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C.33

C.34
C.3441

C34.2

C.34.3

C.3.5
C.3.51

C.3.5.2

C.3.6

C37

C.3.8

C.3.81

C382

Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless
it is necessary to open a tender submission to obtain a forwarding address), to the tenderer
concerned.

Opening of tender submissions

Unless the two-envelope system is to be followed, open valid tender submissions in the presence
of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender
submissions for which acceptable reasons for withdrawal have been submitted will not be opened.

Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where
applicable, the total of his prices, number of points claimed for its BBBEE status level and time
for completion for the main tender offer only.

Make available the record outlined in C.3.4.2 to all interested persons upon request.

Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at
the time and place stated in the tender data and announce the name of each tenderer whose
technical proposal is opened.

Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who
remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the
functionality evaluation more than the minimum number of points for functionality stated in the
tender data, and announce the score obtained for the technical proposals and the total price and
any points claimed on BBBEE status level. Return unopened financial proposals to tenderers
whose technical proposals failed to achieve the minimum number of points for functionality.

Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price
and recommendations for the award of a contract, until after the award of the contract to the
successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged
in corrupt or fraudulent practices.

Test for responsiveness
Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender,

b) has been properly and fully completed and signed, and

¢) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or qualification
is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,
b) significantly change the Employer's or the tenderer's risks and responsibilities under the
contract, or
c) affect the competitive position of other tenderers presenting responsive tenders, if it were
to be rectified.
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.
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C.39
C.3.91

C.3.9.2

€393

C.394

C.3.10

C.3.11

Arithmetical errors, omissions and discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the
amount in words shall govern.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
¢) arithmetic errors in:
(i) line item totals resulting from the product of a unit rate and a quantity in bills
of quantities or schedules of prices; or
(i) the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either
confirm the tender offer as tendered or accept the corrected total of prices.

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern and
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal
point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be
corrected.

b) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the prices
shall govern and the tenderer will be asked to revise selected item prices (and their rates if
bills of quantities apply) to achieve the tendered total of the prices.

Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract
arising from the tender offer.

Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods and
procedures from the time that tenders are invited to the time that a contract is awarded. They are
generic in nature and are made project specific through choices that are made in developing the
Tender Data associated with a specific project.

Conditions of tender are by definition the document that establishes a tenderer’s obligations in
submitting a tender and the employer's undertakings in soliciting and evaluating tender offers.
Such conditions establish the rules from the time a tender is advertised to the time that a contract
is awarded and require employers to conduct the process of offer and acceptance in terms of a
set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system that

satisfies the following system requirements:

Requirement Qualitative interpretation of goal
Fair The process of offer and acceptance is conducted impartially without
bias, providing simultaneous and timely access to participating
parties to the same information.

Equitable Terms and conditions for performing the work do not unfairly
prejudice the interests of the parties.
Transparent The only grounds for not awarding a contract to a tenderer who

satisfies all requirements are restrictions from doing business with
the employer, lack of capability or capacity, legal impediments and
conflicts of interest.

Competitive The system provides for appropriate levels of competition to ensure
cost effective and best value outcomes.
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C.3.111

C.3.12

C.3.13

C.3.14
C.3.141

C.3.14.2

Cost effective The processes, procedures and methods are standardized with |

sufficient flexibility to attain best value outcomes in respect of quality,
timing and price, and least resources to effectively manage and
control procurement processes. |

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether or not tender offers are complete

c¢) Determine whether or not tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

General

The employer must appoint an evaluation panel of not less than three persons conversant with
the proposed scope of works to evaluate each responsive tender offer using the tender evaluation
methods and associated evaluation criteria and weightings that are specified in the tender data.

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the
policies and / or certificates of insurance which the conditions of contract identified in the contract
data, require the employer to provide.

Acceptance of tender offer
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if
the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating
in the employer’s procurement;

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform the
contract;

c) has the legal capacity to enter into the contract;

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the
Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a
court or a judicial officer, has suspended his/her business activities or is subject to legal
proceedings in respect of any of the foregoing;

e) complies with the legal requirements, if any, stated in the tender data; and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the

employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents and

c) other revisions agreed between the employer and the successful tenderer.

Complete the schedule of deviations attached to the form of offer and acceptance, if any.
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C.3.15

C.3.16

C.3.17

C.3.18

Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the same
time as the main contract is signed.

Registration of the award

An employer must, within twenty-one (21) working days from the date on which a contractor's
offer to perform a construction works contract is accepted in writing by the employer, register and
publish the award on the cidb Register of Projects.

Provide copies of the contracts
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed
copy of the contract as soon as possible after completion and signing of the form of offer and

acceptance.

Provide written reasons for actions taken
Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender but withhold information which is not in the public interest to be divulged,
which is considered to prejudice the legitimate commercial interests of tenderers or might
prejudice fair competition between tenderers.

T1.2.2 Variations to the Standard Conditions of Tender

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall take precedence in the interpretation of
any ambiguity or inconsistency between it and the standard conditions of tender. Each item of data given
below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard Conditions of Tender shall apply to this
tender.

T1.2.3 Additional Conditions of Tender
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T2.1 List of Returnable Documents 26
T2.2 Returnable Schedules 88-90
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Part T2 : List of Returnable Documents & Schedules
NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

T21 LIST OF RETURNABLE DOCUMENTS

The tenderer must complete and return documents A1 to A34; B1 to B4; C1.1 and C2 as listed below as part of histher
tender submission:

DESCRIPTION
SCHEDULE - - PAGE
Returnable documents required for tender evaluation purposes
Schedule A | Documents incorporated in this tender document that must be completed and signed by all
tenderers
A1 Authority to Sign Documents 29
A2 Letter of Good Standing with Workmen’s Compensation Commissioner 30
A3 Clarification Meeting Certificate 31
Ad Certificate of Authority for Joint Ventures (only if Tenderer is a JV) 32
A5 Schedule of Work Experience of Tenderer 33
A6 Current and Recent Projects for Newcastle Municipality 35
A7 Schedule of Construction Plant 36
A8 Schedule of Subcontractors 38
A9 ' Détails of Experience of Contracts Manager, Site Agent, Generél_l=oreman 39
A10 - Compulsory Enterprise Questionnaire 40
A111 Alterations / Amendments by Tenderer 43
A12 Adjudication of Tenders on Points Basis 44
A13 Schedule of Daywork Rates ” 49
A14 Record of Addenda to Tender Documents 50
A15 Size of Enterprise and Current Workload 51
A16 Joint Venture Disclosure Form ' 52
A17 Details of Altemnative Tenders Submitted 60
A18 Amendments and Qualifications by Tenderer o Y
A19 Declaration of Interest (MBD 4) 62
A20 | Declaration of Tenderer's Past Supply Chain Management Practices (MBD 8) 65
A21 Certificate of independent Tender Determination (MBD 9) 67
A22 Form Concerning Fulfilment of the Construction Regulations 2014 _ 70
A23 General Information (Procurement) 72
A24 Preference Points Claim Form in Terms of the Preferential Procurement Regulations 76
2017 (MBD 6.1)
A25 Tenderer's Financial Standing 84
A26 Socio Economic Upliftment Strategy 85
A27 | Declaration for Municipal Accounts 86
Schedule B | Additional Documents to be provided by the Tenderer and attached to his/her tender
B1 CIDB Contractor Registration Certificate 88
B2 Tax Compliant Status — Tax Pin Verification Certificate 89
B3 Registration with Central Supplier Database — National Treasury 90
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: DESCRIPTION
SCHEDULE = = PAGE
Returnable documents required for tender evaluation purposes
Schedule C | Other Documents that will form part of The Contract
C1.1 Form of Offer and Acceptance 93
C1.2 Contract Data 98
C1.3 Tenderer's Direct Participation of Targeted Labour 101
C1.4 Tenderer's Direct Participation of Targeted Enterprises 104
C1.5 Performance Guarantee 107
C1.6 Adjudication 110
i C1.7 Occupational Health and Safety Agreement 111
c2 . Pricing Data and Bill of Quantities 13
C3 Scope of Work 140
c4 Site Information 149

NB: TENDERERS MUST COMPLETE THESE DOCUMENTS / DATA SHEETS / FORMS IN

BLACK INK
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T2.2 RETURNABLE DOCUMENTS & SCHEDULES
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NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A1. AUTHORITY TO SIGN DOCUMENTS

I/'We*, the undersigned, am/are* duly authorised to sign the form of tender on behalf of

by virtue of the Articles of Association/Resolution of the Board of Directors®, of which a certified copy is
attached, or

*Delete whichever is inapplicable

1,
NAME ' SIGNATURE DATE
2.
|_
NAME SIGNATURE DATE
WITNESSES:
[
1,
NAME ' SIGNATURE DATE
2.
NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A2. LETTER OF GOOD STANDING WITH WORKMEN’S COMPENSATION COMMISSIONER

ATTACH LETTER OF GOOD STANDING TO THIS PAGE.
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A3. CLARIFICATION MEETING CERTIFICATE

This is t0 certify that PWE™ ..........ooicecii e

Of (IBNUETEI) e e
OF (BAAIESS) e e
Telephone NUIMDEr oo bR e s
Faxnumber ettt s e b bRt s e senssen e
=10 =11 1 OO PP PP ISP P PUT S
ON(QALE) e s
have examined the Site of the Works and its surroundings for which l/iwe* am/are* submitting this Tender and

have, so far as is practicable, familiarised myself/ourselves* with all information, risks, contingencies and other

circumstances which may influence or affect my/our* tender.

*Delete whichever is inapplicable

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE

SIGNED BY/ON BEHALF OF THE EMPLOYER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
»Works, Trenching And Electrification

A4. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed only if Tenderer is a joint venture.

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise

MIEIMS e , authorised signatory of the company, close corporation or
PArNErship ...cooceveeeeiren e acting in the capacity of lead partner, to sign all documents in

connection with the tender offer and any contract resulting from it on our behalf.

DULY AUTHORISED
NAME OF FIRM ADDRESS SIGNATORY

Lead partner

Signature ..o
Name Rttt

Designation

Signature ...

Name s

Designation

Signature ...,

Name e r———————————

Designation

Note:

A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner to the Joint
Venture shall be appended to this Schedule.
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NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A5. SCHEDULE OF WORK EXPERIENCE OF TENDERER

Tenderers shall insert in the Schedule hereunder details of work successfully carried out by them of a similar
nature to that for which their tender is submitted. Failure to complete this Schedule will be taken to indicate
that the Tenderer has no experience in this class of work.

COMPLETED CONTRACTS

Employer Value of

Consulting Engineer Date
(Naml‘_:’h::}' Fax, | (Name, Tel, Fax, Email) Nature of Work ‘Q’;’,\;')‘ Completed

Name

Tel

Fax :

Email

Name

Tel

Fax :

Email

Name

Tel

Fax :

Email

Name

Tel

‘Fax :

Email

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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T2.2

Returnable Schedules

CURRENT CONTRACTS

Employer

(Name, Tel, Fax, Email)

Consulting Engineer
(Name, Tel, Fax, Email)

Nature of Work

Value of Work
R(M)

Anticipated
Completion
Date

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

If-there is insufficient space above, the tenderer may append additional sheets.

Number of additional sheets appended by the tenderer to this Schedule ...........

SIGNED BY/ON BEHALF OF TENDERER:

(If nil, enter NIL)

NAME

SIGNATURE

DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A6. CURRENT AND RECENT PROJECTS FOR NEWCASTLE MUNICIPALITY

Tenderers must furnish hereunder details of similar works/service, which they have satisfactorily completed in
the past. The information shall include a description of the Works, the Contract value and name of Employer.

CURRENT PROJECTS

ANTICIPATED /
ACTUAL
COMPLETION DATE

PROJECT NAME AWARDED AMOUNT | CONTRACT START

TOTAL AMOUNT OF PROJECTS CURRENTLY UNDERTAKEN FOR R
NEWCASTLE MUNICIPALITY

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE ' DATE
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NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A7. SCHEDULE OF CONSTRUCTION PLANT

Tenderers shall state below what construction plant will be available for this Contract. The tenderer shall
differentiate, if applicable, between construction plant immediately available and construction plant which will
become available by virtue of outstanding orders, and indicate what further construction plant will be acquired
or hired for the work should the tenderer be awarded the Contract.

CONSTRUCTION PLANT AVAILABLE

When

Description Size Capacity | Number | . . ble
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Returnable Schedules

CONSTRUCTION PLANT THAT WILL BE ACQUIRED / HIRED

Description

Arrangements
Made

Delivery
Date

Size

Capacity

Number

If there is insufficient space above, the tenderer may append additional sheets.

Number of additional sheets appended by the tenderer to this Schedule (If nil, enfer NIL)

SIGNED BY/ON BEHALF OF TENDERER:

NAME

SIGNATURE

DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A8. SCHEDULE OF SUBCONTRACTORS

Note that 30% of the work must be given to the local sub-contractors which will be appointed or nominated

during construction.
We notify you that it is our intention to employ the following Subcontractors for work in this contract.

SUBCONTRACTORS
Subcontractor Items of work (pay Estimated
Name/Address/Contact items) to be Cost of
Categoryltype Person/Phone/Fax/Details of undertaken by the Work
Organisation/Firm/ Experience Subcontractor (Rand)

TOTAL (Excluding VAT)

If there is insufficient space above, the tenderer may append additional sheets.

Number of additional sheets appended by the tenderer to this Schedule (If nil, enter NIL)

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should
any of the subcontractors not be approved subsequent to acceptance of the tender, this shall in no way
invalidate this tender, and the tendered unit rates for the various items of work shall remain final and binding,
even in the event of a subcontractor not listed above being approved by the Engineer.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A9. DETAILS OF EXPERIENCE OF CONTRACTS MANAGER, SITE AGENT, GENERAL FOREMAN &
SAFETY OFFICER.

Tenderers shall set out in the Schedule hereunder details of the experience of the Site Agent and General Foreman in
work of a similar nature to that for which this Tender is submitted.

Failure to complete this Schedule may result in the Tender not being considered.

CONTRACTS MANAGER
NAME NQF LEVEL
. Position Value of Year
Contract and Client Nature of Work Held Work Completed
NOT APPLICABLE
SITE AGENT
NAME NQF LEVEL
. Position Value of Year
Contract and Client Nature of Work Held Work Completed
NOT APPLICABLE
ELECTRICIAN
NAME NQF LEVEL
. Position Value of Year
Contract and Client Nature of Work Held Work Completed
SAFETY OFFICER
NAME NQF LEVEL
. Position Value of Year
Contract and Client Nature of Work Held Work Completed

If there is insufficient space above, the tenderer may append additional sheets.
Number of additional sheets appended by the tenderer to this Schedule ........... (If nil, enter NIL)

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering

Works, Trenching And Electrification

A10. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted.

Section 1: Name of @NterPriSE  ....ocoooirirrerce et et

Address oOf @NTEIPIISE ......c.ccecviiirriiiirii et et s ne s e s e s e b s e ste e s s e nnes

Section 2: VAT registration nUMber, if any ... e

Section 3: CIDB registration number, if any ...

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*®

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations

Company registration NUMDBEr . ... ererere s
Close corporation MUIMIDET i e et h bR R e E e n st

TAX TEEIENCE NMUMDEE  eieeiieiiciisirerereeesessnsnntiesassannsnnsasssassasssmsesesasasasannsesssssesssuentessiessinsssnsntsesasensssnssasans

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a X, if any sole proprietor, partner in a partnership or director, manager,
principal shareholder or stakeholder in a company or close corporation participating in this tender is currently or has
within the last 12 months, been in the service of any of the following:

[:I a member of any municipal council

|:| a member of any provincial legislature

|:| a member of the National Assembly or the National Council of Province
|:| a member of the board of directors of any municipal entity

|:| an official of any municipality or municipal entity

an employee of any provincial department, national or provincial public entity or constitutional institution
within the meaning of the Public Finance Management Act, 1999 (Act 1 of 1999)

D a member of an accounting authority of any national or provincial public entity
D an employee of Parliament or a provincial legislature
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If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Status of service
partner, director, manager, Name of institution, public office, board | (tick appropriate column)

principal shareholder or or organ of state and position held | ent Within last
stakeholder curr 12 months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in
a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is
currently or has, within the last 12 months, been in the service of any of the following:

a member of any municipal council

[ ] a member of any provincial legislature
[____) a member of the National Assembly or the National Council of Province
[ ] amember of the board of directors of any municipal entity

[:I an official of any municipality or municipal entity

an employee of any provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act 1 of 1999)

[ ] a member of an accounting authority of any national or provincial public entity
|:] an employee of Parliament or a provincial legislature
If any of the above boxes are marked, disclose the following:

Status of service

. Name of institution, public office, (tick appropriate
Name of spouse, child or board or organ of state and position column)
parent =
held current Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise: |
i) authorises the Employer to obtain a tax clearance certificate from the South African Revenue Services that

my / our tax matters are in order,

i) confirms that neither the name of the enterprise nor the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Carrupt Activities Act of 2004;

iii)  confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise, has within the last five years been convicted of fraud or corruption;

iv)  confirms that l/we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest;
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v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

SIGNED:

ENTERPRISE NAME DATE

NAME POSITION SIGNATURE
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NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A11. ALTERATIONS /| AMENDMENTS BY TENDERER

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in
this Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter
attached to his/her tender and reference such letter in this schedule.

If no deviations or modifications are desired, the Schedule hereunder is to be marked NIL and signed by the
Tenderer.

No alternative Tender will be considered unless a Tender free of qualifications and strictly on the basis of the
Tender Documents is also submitted.

PAGE/ITEM CLAUSE/DESCRIPTION

If there is insufficient space above, the tenderer may append additional sheets.
Number of additional sheets appended by the tenderer to this Schedule (If nil, enter NIL)

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A12. ADJUDICATION OF TENDERS ON POINTS BASIS (HDI: MBD 6.1)

Information provided should be as comprehensive as possible as the Tenderer's approach to this subject will
be an important criterion in the tender adjudication process. Failure to provide the information could prejudice
a tender.

Responsive tenders will be adjudicated on the following basis (see Amended CIDB Conditions of Tender):

Responsive tenders will be evaluated in terms of the Supply Chain Management policy of the Newcastle
Municipality. The Tender Committees, Tender Evaluation Committee, Tender Adjudication and Accounting
Officer will work on the evaluation of the tender. The lowest tender will not necessarily be accepted and the
right to accept the whole or part of any tender or not to consider any tender not suitably endorsed is fully
reserved by the Newcastle Municipality.

The Tender shall be scored on an 80/20-point system where 80 will be for the price and 20 points is in
terms of B-BBEE status level of contributor.

The Tender obtaining the highest amount of points will be awarded the Contract unless extenuating
circumstances dictate otherwise. Points scored will be rounded off to one decimal place.

In the event of equal points scored, the Tender will be awarded to the Tenderer scoring the highest points for

B-BBEE Status.
The Employer intends to appoint only 15 bidders to be part of this panel of Contractors.

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS

1. GENERAL CONDITIONS
The following preference point systems are applicable to all tenders:

- the 80/20 system for requirements with a Rand value of up to R 50,000,000; and
- the 90/10 system for requirements with a Rand value above R50,000,000.

The value of this tender is estimated not to exceed R 50,000,000 and therefore the 80/20 system shall be
applicable.

Preference points for this tender shall be awarded for B-BBEE Status verified by an accredited assessor.

THE POINTS FOR THIS TENDER ARE ALLOCATED AS FOLLOWS:

BREAKDOWN WEIGHT
1. Price 80
2. Preference 20
Total 100 |

Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the bid, will
be interpreted to mean that preference points for B-BBEE status level of contribution are not claimed.

The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser.
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2, DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a
code of good practice on black economic empowerment, issued in terms of section 9(1) of
the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by
an organ of state for the provision of goods or services, through price quotations, advertised
competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on black
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

) “functionality” means the ability of a tenderer to provide goods or services in accordance
with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:

1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10

Ps=80(1—Pt_Pmm) Ps=90(l—Pt_Pmm]
or

Pmin Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

The points awarded for Preference are based on the B-BBEE status level of contributor is as follows:

B-BBEE status level of Number of points
contributor
1 20
2 18
3 14
4 12
B 8
6 6
7 4
8 2
Non-compliant contributor 0
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4, BID DECLARATION

4.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

5. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4
AND 4.1

5.1 B-BBEE Status Level of Contributor: . = ......... (maximum of 10 or 20 points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph
4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor.

6. SUB-CONTRACTING
6.1 Will any portion of the contract be sub-contracted?
(Tick applicable box)

[ ves[ | _wol ]

6.1.1 If yes, indicate:
i)  What percentage of the contract will be subcontracted.............................. %

ii) The name of the sub-contractor......................
i) The B-BBEE status level of the sub-contractor................c...cooe

iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
| VYes| | w~No| |
v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned by: Eth QSE
\l

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE
7. DECLARATION WITH REGARD TO COMPANY/FIRM
71 Name of ComPany/fiMm:.......coooovi i
7.2 VAT registration NUMDEr:.............coii i
7.3 Company registration NUMbEr:...............coco i,
74 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited

[Tick applicable box]
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7.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
7.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider
Other service providers, e.g. transporter, etc.
[Tick applicable box]
7.7 MUNICIPAL INFORMATION
Municipality where business is situated: .......cccorririin i

Registered Account Number: ......c..coimimmenean o,

Stand NUMDBI ... e e

7.8 Total number of years the company/firm has been in business:..........................
79
710 l/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify

that the points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4
and 6.1 of the foregoing certificate, qualifies the company/ firm for the preference(s) shown and |/
we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction of
the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or
any of the conditions of contract have not been fulfilled, the purchaser may, in addition to any
other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted by the National Treasury from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

Construction and Maintenance of Substations & Network 47



Tender T2.2
Part T2: Returnable Documents Returnable Schedules

The tenderer shall attach a copy of his B-BBEE certificate to this page as proof of his status level.

Failure on the part of a tenderer tc fill in and/or to sign this form may be interpreted to mean that preference
points are not claimed.

The client reserves the right to require of a tenderer, either before a tender is adjudicated or at any time
subsequently, to substantiate any claim in regard to Preferences, in any manner required by the client.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
WITNESS 1:

NAME SIGNATURE DATE
WITNESS 2:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A13. SCHEDULE OF DAYWORK RATES

This Daywork Schedule will be used at the discretion of the Engineer for valuation of extra work which cannot
conveniently be valued at rates submitted in the Bill of Quantities. All price rates shall be exclusive of VAT.

The rates entered for labour and materials shall be exclusive of overhead charges and profit, site supervision
of staff, insurance, holidays with pay and use and maintenance of small hand tools and non-mechanical plant,
travelling allowances, other emoluments and allowances. Provision will be made for the insertion of
percentages to cover all these items which are henceforth termed "on-costs", consumable stores,

maintenance, etc.

In the case of plant no "on-costs" item is provided. The rate entered shall include any of the above "on-costs”
which are pertinent and shall include profit, operator's costs, consumable stores, maintenance, depreciation,
etc.

Failure to complete this Schedule may result in the Tender not being considered.

A. LABOUR

Normal Working Time:

1 Labourers [ S per hour plus  ..ooceeceienennne. % “On-Cost"
2 Gangers = S per hour plus ..o % “On-Cost”
3 Tradesmen R per hour plus  ..coiecrieennen. % “On-Cost’

4 Other
[£-) R | S per hour plus  .....cccovecnenne % “On-Cost’

Overtime

1 Labourers R per hour plus  ....ccoceevneennen. % “On-Cost”
2 Gangers [ S, per hour plus  ...ooveceneenne. % “On-Cost’
3 Tradesmen [ S per hour plus  ....cceceeeeriecns % “On-Cost’

4 Other
) T R per hour plus  ...ccoevrieenneen, % “On-Cost’

B. MATERIAL

The Tenderer shall state here the percentage “"On-costs” that should be added to the nett cost of
materials:

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A14. RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this tender offer,
amending the tender documents, have been taken into account in this tender offer:

No. Date Title or Details

10.

11.

12.

If there is insufficient space above, the tenderer may append additional sheets.
Number of additional sheets appended by the tenderer to this Schedule (If nil, enter NIL)

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A15. SIZE OF ENTERPRISE AND CURRENT WORKLOAD

What was your turnover in the previous financial year? R
What is the estimated turnover for your current financial year? ............ccoiniiennininnnenne R
Physical facilities:

Provide information on offices, factories, yards and warehouses occupied by your enterprise (attach details if
the space provided is not enough)

Description Address Area (m?)

List your current contracts and obligations:

Expected
Description Value (R) Start date | Duration completed
date

Do you have the capacity to supply the goods and services described in this tender, should the contract be
awarded to you?

Yes No

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A16. JOINT VENTURE DISCLOSURE FORM

GENERAL

i) All the information requested must be filled in the spaces provided. If additional space is required, additional sheets
may be used and attached to the original documents.

iy A copy of the joint venture agreement must be attached to this form, in order to demonstrate the Affirmable, Joint
Venture Partner’s share in the ownership, control, management responsibilities, risks and profits of the joint venture,
the proposed joint venture agreement must include specific details relating to:

a. the contributions of capital and equipment
b. work items to be performed by the Affirmable Joint Venture Partner's own forces
c. work items to be performed under the supervision of the Affirmable Joint Venture Partner.

i)  Copies of all written agreements between partners conceming the contract must be attached to this form including
those, which relate to ownership options and to restrictions/limits regarding ownership and control.

iv) ABE partners must complete ABE Declaration Affidavits.

v) The joint venture must be formalised. All pages of the joint venture agreement must be signed by all the parties
concerned. A letter/ notice of intention to formalise a joint venture once the contract has been awarded will not be
considered.

vi) Should any of the above not be comptlied with, the joint venture will be deemed null and void and will be considered
non-responsive.

1. JOINT VENTURE PARTICULARS

A)  NBITIE cueviec et e bbb 2B e e

D)  POSEAl AQUIESS ......coviriieei ittt e s e e o R R

C)  PhYSICAl AATESS......cueeerurrrreeeciibite et ettt s s

LI, = ¢ 1o 2 L= PP PP TP PSP PP R

= T - S T A CLITTET PR TN

2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER

2.9(2) NAME OF FMN 1veveceiicc et eb e e bbb R bR
(=0T |1V [ | 1= o=t O OISR ORI
PhYSICAI AQAIESS. .0veeerruererieeitirii ittt e e b bt e rr s r e ae s e oD b e LSS b
0= 1= o 1o 1= OO O PP PSPPSR SR
. O USROS

Contact person for matters pertaining to Joint Venture Participation Goal requirements:
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2.2(8) NAME O FiM 11eeeceecere et st a e s b b e e bbb

P OSEAl AGUIESS ... ieeeeeeeeeeeeeeeeeeesesisessessssesssasararsnesmrenssssasssaarererantesasaeaearmaarreaesesaetiasessintasssnsesesrisiesaassmenennenissnsasnses

(Continue as required for further non-Affirmable Joint Venture Partners)

3. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER

3.1(a) Name of Firm ........ccccvinniiininninenins erueeenreieeeebeeeneeseiceeneneresnesiataiALeE iR S L L e e S L e e e e R et e s ket n e s
T o e [ = 1 OO
PHYSICA AQUIESS.....c.eeeereeercircsiitess ettt s s st s e LS E SR OB b A s bbb

=1 =] )3Ty 1= T P PP IR

3.2(2) NAME OF FIfMN c..ecereieeeeeie ettt e bt bR S bbb
[T Yo [ | =<1 T VPOV P PP PPNV RRPPIOR
PHYSICAI AQUIESS. - .ccriemreceiisiitiii ittt s b e e RSt LSRR st

B =) (=Y ) 310 1= J OO O PSP PP PP TPV ORI

3.3(8) NAME OF FilTN c.ceiieiiiiii i e em RSB eeEE LR s n e
POSEAl AQAIESS ... .eiveereresieeeerereerraerreeeasesrereesrasiassabs s b e s e s At s B s s R E R e R s R s e ea s eR e s R b e s as e s as s R e s ame S amt e s s m e a et n e bn st s e s et nre s
L YT oT= I e YT OO S P PP PP

B LY o 1T 12 1= SO OO T PP PP Y PP
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4. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE PARTNERS IN THE JOINT
VENTURE

5. OWNERSHIP OF THE JOINT VENTURE
a) Affirmable Joint Venture Partner ownership percentage(s) .......cooevevervenenmninnnnninciie e %
b) Non-Affirmable Joint Venture Partner ownership percentage(s) .......cooumumeiciinimnnenncsenenninnnsiseannens %
c) Affirmable Joint Venture Partner percentages in respect of : *
i) Profit and 0SS ShAING .........ceecee et et e e st et na e reas

i) Initial capital contribUtion IN RANAS.......c..ooceeriiirce i s
(*Brief descriptions and further particulars should be provided to clarify percentages).

i)  Anticipated on-going capital contributions in RANAS ...........c..coooiiiii e

iv) Contributions of equipment (specify types, quality, and quantities of equipment) to be provided by each
partner.

6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS PRIME CONTRACTORS OR
AS PARTNERS IN OTHER JOINT VENTURES

NON-AFFIRMABLE JOINT VENTURE PARTNERS PARTNER NAME J

a)

b)
c)
d)

e)

AFFIRMABLE JOINT VENTURE PARTNERS PARTNER NAME

a)

b)

c)
d)

e)
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7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE

(Identify by name and firm those individuals who are, or will be, responsible for, and have authority to engage in the
relevant management functions and policy and decision making, indicating any limitations in their authority e.g. co-
signature requirements and Rand limits).

a) Joint Venture cheque signing

b)  Authority to enter into contracts on behalf of the Joint Venture

¢) Signing, co-signing and/or collateralising of loans

d) Acquisition of lines of credit

e) Acquisition of performance bonds

8. MANAGEMENT OF CONTRACT PERFORMANCE
(Fill in the name and firm of the responsible person).

a) Supervision of field operations
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b)  Major purchasing

c¢) Estimating

d) Technical management

9. MANAGEMENT AND CONTROL OF JOINT VENTURE

a) lIdentify the “managing partner”, if any,

b) What authority does each partner have to commit or obligate the other to financial institutions, insurance
companies, suppliers, subcontractors and/or other parties participating in the execution of the contemplated

works?

c) Describe the management structure for the Joint Venture’s work under the contract

MANAGEMENT FUNCTION /
DESIGNATION

NAME

PARTNER*

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”.
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10. PERSONNEL

a)

b)

c)

d)

e)

State the approximate number of operative personnel (by trade/function/discipline) needed to perform the
Joint Venture work under the Contract.

NUMBER EX NON-
AFFIRMABLE JOINT
VENTURE PARTNERS

TRADE/FUNCTION/ NUMBER EX AFFIRMABLE
DISCIPLINE JOINT VENTURE PARTNERS

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”).
Number of operative personnel to be employed on the Contract who are currently in the employ of partners.

()  Number currently employed by Affirmable Joirit Venture Partners

(i)  Number currently employed by the Joint Venture

Number of operative personnel who are not currently in the employ of the respective partner and will be
engaged on the project by the Joint Venture

11. CONTROL AND STRUCTURE OF THE JOINT VENTURE

Briefly describe the manner in which the Joint Venture is structured and controlled.
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The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and affirms that the
foregoing statements are true and correct and include all material information necessary to identify and explain the terms
and operations of the Joint Venture and the intended participation of each partner in the undertaking.

The undersigned further covenants and agrees to provide the Employer with complete and accurate information regarding
actual Joint Venture work and the payment therefore, and any proposed changes in any provisions of the Joint Venture

agreement, and to permit the audit and examination of the books, records and files of the Joint Venture, or those of each
partner relevant to the Joint Venture, by duly authorised representatives of the Employer.

L] TaT Y= (3= OO SO P PP TR

Duly authorised to sign 0N bEhalf Of c..u..ceecceiii s

LT Ta T (1] =S Y PP PP PP TS TR

Duly authorised to sign on DERAI OF ......cvocveeveectsstsecs s bsesss e ssesses s s e s et sstb bbb bbb e

Lo | (=S OO OO S PP PP TO TPV P VRV

Duly authorised 10 Sign ON behalf Of ...
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SIGNALUIE .eeeeeeeeieee et ree sttt se s e e esree s re s s e seeat s caca b e R e AR R s s b e s e e s e e A s A b AR RS R e AR AR AR LR AR SR e S eREE nenneeeees

Duly authorised to sign on behalf of ..........coieviieie e

(Continue as necessary)
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering

Works, Trenching And Electrification

A17. DETAILS OF ALTERNATIVE TENDERS SUBMITTED

DESCRIPTION

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering

Works, Trenching And Electrification

A18. AMENDMENTS AND QUALIFICATIONS BY TENDERER

PAGE DESCRIPTION

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A19. DECLARATION OF INTEREST (MBD 4)

1. No bid will be accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an
offer or offers in terms of this invitation fo bid. In view of possible allegations of favouritism, should the resuiting
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is required
that the bidder or their authorised representative declare their position in relation to the evaluating/adjudicating

authority.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the
bid.

3.6 VAT Registration Number: ...

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES /NO

3.8.1 Ifyes, furnish particulars. .................coiiiciiiiiiii

TMSCM Regulations: “in the service of the state” means to be —
(a) amember of —
(i) any municipal council;
(ii) any provincial legislature; or
(i)  the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

(f an employee of Parliament or a provincial legistature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the
company or business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ......... YES / NO
3.9.1 Ifyes, furnish pariCUlars............cooovvee i

3.10 Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with
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the evaluation and or adjudication of this bid? ...............coeoiiiit YES /NO

3.10.1 If yes, fumnish particulars.

3.11 Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid?

3.11.1 If yes, fumish particulars

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state?

3.12.1 If yes, fumish particulars.

3.13 Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state?

3.13.1 If yes, fumish particulars.

3.14 Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract.

3.14.1 If yes, fumish particulars:

YES /NO

YES / NO

YES/NO
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4. FULL DETAILS OF DIRECTORS / TRUSTEES / MEMBERS / SHAREHOLDERS.

Full Name

Identity Number

State Employee
Number

Name of Bidder

Signature

Name (print)

Capacity

Date
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A20. DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

(MBD 8)
1 This Standard Tendering Document must form part of all tenders invited.
2 It serves as a declaration to be used by institutions in ensuring that when goods and services are being procured,

all reasonable steps are taken to combat the abuse of the supply chain management system.
3 The tender of any Tenderer may be disregarded if that Tenderer, or any of its directors have-
a. abused the institution’s supply chain management system;

b. committed fraud or any other improper conduct in relation to such system; or
c. failed to perform on any previous contract.

4 In order to give effect to the above, the following questionnaire must be completed and submitted with
the tender.
Item | Question Yes No
4.1 Is the Tenderer or any of its directors listed on the National Treasury's Database of
Restricted Suppliers as companies or persons prohibited from doing business with the O O

public sector?

(Companies or persons who are listed on this Database were informed in writing of this
restriction by the Accounting Officer/Authority of the institution that imposed the

restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

4.1.1 | If so, fumnish particulars:

4.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of | |
2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.qov.za) by clicking on its link at the bottom of the home
page.

4.2.1 If so, furnish particulars:

4.3 Was the Tenderer or any of its directors convicted by a court of law (including a court
outside of the Republic of South Africa) for fraud or corruption during the past five years? O |

4.3.1 | If so, furnish particulars:

4.4 Was any contract between the Tenderer and any organ of state terminated during the
past five years on account of failure to perform on or comply with the contract? [l O
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Item Question Yes No

4.4.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ......cccccoiitiimimimmimmnmmissasesne s nsmssessnsassass sassssssssse anmuns samasss se samsse susmnsms sensssnssesassans

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

POSITION SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A21. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (MBD 9)

1. This Standard Tender Document must form part of all tenders" invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or
concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal
relationship and if it involves collusive tendering (or tender rigging).? Collusive tendering is a pe se prohibition
meaning that it cannot be justified under any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all reasonable
steps to prevent abuse of the supply chain management system and authorizes accounting officers and accounting
authorities to:

a. disregard the tender of any tenderer if that tenderer, or any of its directors have abused the institution’s supply
chain management system and or committed fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or
fraudulent act during the tendering process or the execution of that contract.

4. This MBD serves as a cerificate of declaration that would be used by institutions to ensure that, when tenders are
considered, reasonable steps are taken to prevent any form of tender-rigging.

5. In order to give effect to the above, the attached Certificate of Tender Determination (MBD 9) must be completed
and submitted with the tender:

1 Includes price quotations, advertised competitive tenders, limited tenders and proposals.

2 Tender rigging (or collusive tendering) occurs when businesses, that would otherwise be expected to
compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who
wish to acquire goods and / or services through a tendering process. Tender rigging is, therefore, an
agreement between competitors not to compete.
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MBD 9
CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying tender:

(Tender Number and Description)

in response to the invitation for the tender made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

I certify, ONDENEIF OF ..........cceireeee ittt et that:
(Name of Tenderer)

1. | have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying tender will be disqualified if this Certificate is found not to be true and complete
in every respect;

3. 1 am authorized by the Tenderer to sign this Certificate, and to submit the accompanying tender, on behalf of the
Tenderer;

4. Each person whose signature appears on the accompanying tender has been authorized by the Tenderer to
determine the terms of, and to sign the tender, on behalf of the Tenderer;

5. For the purposes of this Certificate and the accompanying tender, | understand that the word “competitor” shall
include any individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

(a) has been requested to submit a tender in response to this tender invitation;

{b) could potentially submit a tender in response to this tender invitation, based on their qualifications, abilities or
experience; and

{(c) provides the same goods and services as the Tenderer and/or is in the same line of business as the Tenderer

6. The Tenderer has arrived at the accompanying tender independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between partners in a
joint venture or consortium? will not be construed as collusive tendering.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication,
agreement or arrangement with any competitor regarding:

(a) prices;

{b) geographical area where product or service will be rendered (market allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a tender;

(e) the submission of a tender which does not meet the specifications and conditions of the tender; or
(i  tendering with the intention not to win the tender.

8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor
regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to
which this tender invitation relates.

9. The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer, directly or
indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding of the
contract.
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3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

10. 1 am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices
related to tenders and contracts, tenders that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or
may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

POSITION SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A22. FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS 2014

In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the
Regulations), promulgated in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No
85 of 1993) the Employer shall not appoint a contractor to perform construction work unless the Contractor
can satisfy the Employer that his/her firm has the necessary competencies and resources to carry out the
work safely and has allowed adequately in his/her tender for the due fulfiiment of all the applicable
requirements of the Act and the Regulations.

1. | confirm that | am fully conversant with the Regulations and that my company has (or will
acquire/procure) the necessary competencies and resources to timeously, safely and successfully

comply with all of the requirements of the Regulations. (Tick)
YES
NO
2. Proposed approach to achieve compliance with the Regulations (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) - specify:

3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part
of the Contract team as specified in the Regulations (CVs to be attached):

5. Potential key risks identified and measures for addressing risks:
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6. I have fully included in my tendered rates and prices (in the appropriate payment items provided in
the Schedule of Quantities) for all resources, actions, training and any other costs required for the
due fulfilment of the Regulations for the duration of the construction and defects repair period.(Tick)

YES

NO

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A23. GENERAL INFORMATION (PROCUREMENT)

1. Name Of tENAEMNG BNItY:.......ciiiirieiie e s s e s s e s n e s s sae e s s e e e n s as e s b
2. Contact details:
Contact NAME ANG NMUMDET: ....iiveiiiiererecrrrr e e e s ee s e sas s e s smt e b s g s e bbb e s e s e ceessmesnesssaesnnns
Address of tendering entity: ..o e

=0T = I o o = P PSS

Tel no: ( ) RPN Fax no: { ) FE TR

3. Legal entity: Mark with an X.

Sole proprietor

Partnership

Close corporation

Company (Pty) Ltd

Joint venture

In the case of a Joint venture, provide details on joint venture members:

Type of entity (as

Joint venture member defined above)

4, Income tax reference number: (COMPULSORY)
(In the case of a joint venture, provide for all joint venture members)
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10.

VAT registration number (COMPULSORY):
(In the case of a joint venture, provide for all joint venture members)

.....................................................................................................

Company or closed corporation registration number (COMPULSORY):
(In the case of a joint venture, provide for all joint venture members)

Construction Industry Development Board (CIDB) registration number (COMPULSORY)
(In the case of a joint venture, provide for all joint venture members)

.....................................................................................................

Municipal rates and taxes or service charges accounts of tendering entities and its directors / members
(COMPULSORY)

(In the case of a joint venture, provide for all joint venture members)

ATTACH COPIES OF ALL LATEST MUNICIPAL ACCOUNTS (SEE “NOTICE TO TENDERERS: VERY
IMPORTANT NOTICE ON DISQUALIFICATIONS”)

Details of proprietor, partners, closed corporation members, or company directors, indicating technical
qualifications where applicable (Form on the next page).

For joint ventures the following must be attached:

o  Written authority of each JV partner, for authorized signatory.
e The joint venture agreement.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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1. SMME Status

Provide details on the following

Sector/Sub-Sector in accordance with the
Standard Industrial Classification

Total Full-time Equivalent of paid Employees

Total Annual Tumover

Total Gross Asset Value

Size or Class (Medium, Small, Very Small, Micro)

NOTE: If all of the above does not adhere to the definition of a single class, use the total Annual Tumover only to decide
on the class.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE

PANEL OF SERVICE PROVIDERS FOR ENGINEERING WORKS, TRENCHING AND ELECTRIFICATION
75



NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering Works,

Trenching And Electrification

A24. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all bids invited. It contains general information and serves as a claim form for
preference points for HDI Specific goals.

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND
DIRECTIVES APPLICABLE IN RESPECT OF EQUITY OWNERSHIP BY HISTORICALLY DISADVANTAGED
INDIVIDUAL (HDI'S), AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2022,

GENERAL CONDITIONS

1. The following preference point systems are applicable to all bids:
the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes

included); and
the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes

included).
The value of this bid is estimated to either exceed or not exceed R50 000 000 (all applicable taxes included)

and therefore the 80/20 or 90/10 preference point system shall be applicable or

2. Points for this bid shall be awarded for:
(a) Price; and
(b) Specific contract participation goals, as specified in the attached forms.

11. The maximum points for this bid are allocated as follows:
POINTS
3. Price 80 20
4. Specific Contract Participation Goals 20 10
2.1 Historically Disadvantaged Individuals 16 8
2.1.1 Who had no franchise in national elections
before the 1983 and 1993 Constitution (black
people) 8/4
2.1.2 Who is female 4/2
2.13 Who has a disability and / or Youth 2/1
2.14 Who'is Youth 2/1
2.2 Other Specific goals (Local Economic Development 4 2
goals of the RDP)
2.2.1 Business operations within Amajuba District -
rural development initiatives 412
Total points for Price and HDI principles must not exceed 100

PANEL OF SERVICE PROVIDERS FOR ENGINEERING WORKS, TRENCHING AND ELECTRIFICATION




Part T 2.2: Returnable Documents

To claim specific goals listed under 2.2 above the Municipal water and light account in the name of the company
or individual in case of Sole proprietor must be submitted.

1.5 Failure on the part of a bidder to submit proof of claim together with the bid, will be interpreted to mean that
preference points for advancement of past imbalances are not claimed.

1.6 The purchaser or organ of the state reserves the right to require of a bidder or tenderer, either before a bid is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods
or services through price quotations, competitive tendering process or any other method envisaged in legislation.

(b) “price” means an amount of money tendered for goods or services and includes all applicable taxes less all unconditional
discounts.

(c) “rand value™ means the fotal estimated value of a contract in Rand, calculated at the time of bid invitation, and includes
all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response
to an invitation for the origination of income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales and
disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—Pmin
Ps=80(1——,) or Ps=90(1——_)
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmax Pt—Pmax
Ps =801+ ") o Ps =90 (1+7 )
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
4. POINTS AWARDED FOR SPECIFIC GOALS
4.1 In terms of Regulation 4(2); 5(2); 6{2) and 7(2) of the Preferential Procurement Regulations, preference points must be

awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points
based on the goals stated in table 1 below as may be supported by proof/ documentation stated in the conditions
of this tender:

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents,
stipulate in the case of—

(@) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point
system will apply and that the highest acceptable tender will be used to determine the applicable
preference point system: or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that
the lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference
point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding poinis must
also be indicated as such.

Nofe fo tenderers: The tenderer must indicate how they claim points for each preference point system.)

-4 Number of points N nle e deeilye| Number of points | Number of points
| claimed claimed (80/20

| (90710 system system)
The speclﬂc goals allocuied points in G ) (80/20 system) & T : : (To be
_terms of this tender ol 5 (To be completed (To be con‘f ?eieed b completed by
M e : by the organ of completed by the.f’::nderer)y the tenderer)
gl B o state) the organ of

state)

| Dalals b allocated allocated

Category 1: Ownership -Historically 16
Disadvantage Individuals by unfair
discrimination (No franchise in
elections before 1983 & 1993

Constitution

» Race

» Female
» Disability
» Youth

Category 2: Reconciliation and
Development Programme
(Government Gazette no.. 16085
dated 23 November 1994)

» Promotion of Local
Enterprises (within Amajuba
District: municipal & rural
areqs)

TOTAL

DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of CoOMPANY/IMN. ... e e

4.4, Company redistration NUMBEr: ...
4.5. TYPE OF COMPANY/ FIRM

Y Partnership/Joint Venture / Consortium
Y One-person business/sole propriety

Y Close corporation

Y Public Company

Y Personal Liability Company

Y (Pty) Limited

Y Non-Profit Company

Y State Owned Company

[TICK APPLICABLE BOX]

4.6, I, the undersigned, who is duly authotised to do so on behalf of the company/firm, certify that the points claimed,
based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and
| acknowledge that: ‘

i} The information furmnished is true and correct.

i) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of
this form.
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i) Inthe event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2,
the contractor may be required to fumish documentary proof to the satisfaction of the organ of state that the
claims are correct.

v} If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract
have not been fulfiled, the organ of state may, in addition to any other remedy it may have -

(a) disqualify the person from the tendering process.
{b) recover costs, losses, or damages it has incurred or suffered as aresult of that person’s conduct.

(c) cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arangements due to such cancellation.

(d) recommend that the tenderer or contractor, its shareholders, and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining
business from any organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e} forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ... .. e

DATE: e

ADDRESS:

...............................................................
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A025. TENDERER’S FINANCIAL STANDING

In terms of Clause F2.1 of the Tender Data the Employer may make inquiries to obtain a bank rating from the
Tenderer's bank.

To that end the Tenderer must provide with his Tender a bank rating, certified by his banker, to the effect that
he will be able to successfully complete the contract at the tendered amount, within the specified time for

completion.

N M OF ACCOUNE FOI I .. eeeiieetei ettt e et e e e et eeereseatatarsetnr e e ramaaa s rmnaanaeeaanssaennsrternnsstsrabsseatbesnnnnasssrsrans

Name of Bank: .........cccceeevveeiveieecennceeccesinn, Branch: ... s
Account NUMDET: ......ooceeereiieccr e Type of account: ..o
Telephone number: ..., Facsimile number: .........cccccoovivmmiimciiee

Name of contact person (at DANK): ..o s

Failure to provide either the required bank details or a certified bank rating with his Tender, will lead
to the conclusion that the Tenderer does not have the necessary financial resources at his disposal to
complete the contract successfully within the specified time for completion. As such, his Tender will
be ruled as “invalid”.

The Employer reserves the right to confirm with the Tenderer's bank that the supplied bank rating has not
changed since the submission of the Tender.

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of evaluation
of the tender submitted by the Tenderer.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A026. SOCIO ECONOMIC UPLIFTMENT STRATEGY

Attached hereto are my/our proposed socio-economic upliftment strategy. The strategy will as a
minimum address items such as skills upliftment, training, sub-contracting, skilled and semi-skilled
labour employment, procurement of local labour and material, employment of woman, youth and

disabled, etc

Notes:

a) The developer has commitment to utilising the local community resources and labour, and as such
preference will be shown to bidder's who prioritise local employment.

b) As part of the tender documentation a methodology is to be submitted proposing as to how the main
contractor will deal with the social economic expectations of the surrounding.community.

The proposal is to allow for a suitable employment ratio of local community members and any
additional measures that will enable future local community upliftment.
¢) The main contractor is required to familiarise himself with the community and local authority to

ascertain for himself the full extent of the community’s requirements and minimum wages.

d) The contractor shall appoint a community liaison officer and shall be responsible for all community
negotiations etc.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

A027. DECLARATION FOR MUNICIPAL ACCOUNTS
MUST BE COMPLETED FOR THIS BID

Declaration in terms of paragraph 38(1)(d)(i) of the Supply Chain Management Regulation, irrespective of

the contract value of the bid:

NB: Please note that this declaration must be completed by ALL bidders
i. I, the undersigned hereby declare that the signatory to this tender document; is duly authorised and
further declare:

i. |acknowledges that according to SCM Regulation 38(1){(d)(i), the Municipality may reject the
tender of the tenderer if any municipal rates and taxes or municipal service charges owed by the
Tenderer to Newcastle Municipality, or to any other municipality or municipal entity, are in arrears for
more than 3 (three) months.

ii. 1acknowledge that should it be found that any municipal rates and taxes or municipal charges as set
out in (ii) above are in arrears for more than three (3) months, the bid will be rejected and the
Newcastle Municipality may take such remedial action as is required, including the rejection of the bid
and/or termination of the contract; and

iv.  The following account/s of the bidding entity has reference:

Physical Business Address(es) of the Municipality Municipal Account Number
Tenderer

NB: If insufficient space above, please submit on a separate_page
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PLEASE NOTE further that if no municipal rates and taxes or municipal charges are payable by the bidding entity,
indicate the reason/s for that in the space below by means of a tick next in the relevant block,

Reason Tick | Portfolio of evidence

Bidding entities who rent premises from a landlord Signed copy of the lease agreement
together with account statement or a
letter from the landlord stating that no
levies are in arrears.

Bidding entities who operate from a property owned by a Municipal account statement/s of a
director / member / partner director / member / partner.

Bidding entities who operate from farms / informal An original signed letter from their
settlements Induna. OR

An original signed ward councillor letter
confirming the location of business
operations.

The letters should not be older than 3
months from the closing date of the bid.
Bidding entities who operate from somebody else’s Original Sworn Affidavit (by the property
property owner / municipal account holder)
stating the relationship and whether the
business owner is responsible for
paying levies. If yes, stating whether
any levies are in arrears.

Attach latest municipal account statement behind this page. The portfolio of evidence must not be older
than three months from the close of this tender.

SIGNED AT.....oooteereeeecereree e e THIS............. DAYOF...........coo oo 20000
Name of Duly Authorised Signatory: (Please print).........coveociinniiceeeeeens e

AULhOMISEd SIGNAIUIE. ....cveeerirce st ettt b s g s

As witness: LT UUOUUUYN 2% TR
2SO ROOTS ORI
Name of Bidder
Signature Name (print)
Capacity Date
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

B1. CIDB CONTRACTOR REGISTRATION CERTIFICATE

A Certificate of Contractor's Registration issued by the Construction Industry Development Board (CIDB) shall
be attached to this page.

Where a tenderer satisfies CIDB Contractor grading designation requirements through joint venture formation,
such tenderers must submit the Certificates of Contractor Registration in respect of each partner.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

B2. TAX COMPLIANT STATUS

Attach hereto the tax compliant Status with South African Revenue Services (SARS) — Tax Pin Verification
Certificate

Each party to a Consortium/Joint Venture shall submit a separate Tax Pin Verification Certificate, or proof that
he or she has made the necessary arrangements with SARS.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

B3: CENTRAL SUPPLIER DATABASE REGISTRATION

No awards will be made to a tenderer who is not registered on the Central Supplier Database
(CSD).

The establishment of a Central Supplier Database (CSD) will result in one single database to serve
as the source of all supplier information for all spheres of government. The purpose of centralising
government's supplier database is to reduce duplication of effort and cost for both supplier and
government while enabling electronic procurement processes.

Registration on the Central Supplier Database must be done online via the website:
https://secure.csd.gov.zal

NB: Joint Ventures or Consortiums must submit a combined proof of registration which will
be applicable on this tender.

Name of Bidder

Signature Name (print
Capacity Date
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Part C1: Agreements and Contract Data

Page
C1.1  Form of Offer and Acceptance 93
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C1.3 Tenderer's Direct Participation of Targeted Labour 101 -103
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C1.5 Performance Guarantee 107
C1.6 Adjudication 110
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Tender - Contract
Part C1: Agreements and Contract Data

NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

C1.1. Form of Offer and Acceptance
Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical
Engineering Works, Trenching And Electrification

The tenderer, identified in the offer signature block below, has examined the documents listed in the tender
data and addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the
conditions of tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under
the contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract

Data.

FOR RATES PLEASE REFER TO THE BILL OF QUANTITIES ON PAGE...

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

SIGNED ON BEHALF OF/BY THE TENDERER:

Signature Date

Name

Capacity

Name of Tenderer

Name and
Signature of

MINESS ..ot e e e e e e Date
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the tenderer's offer shall form an
Agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:

Part C1: Agreements and Contract Data (which includes this Agreement)
Part C2; Pricing Data

Part C3: Scope of Work

Part C4: Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4
above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as
listed in the Returnable Documents as well as any changes to the terms of the Offer agreed by the Tenderer
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations
attached to and forming part of this Agreement. No amendments to or deviations from said documents are
valid unless contained in this schedule which must be duly signed by the authorised representative(s) of both
parties.

The tenderer shall within two weeks of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), or when or just after this Agreement comes into effect, contact the employer's agent
(whose details are given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the Conditions of Contract identified in the
Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a
repudiation of this agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in writing
of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a binding
contract between the parties.

SIGNED ON BEHALF OF/BY THE EMPLOYER:

Name of Bidder

Signature Name (print)

Capacity Date
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Schedule of Deviations

Notes:

1.  The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to
those permitted in terms of the Conditions of Tender.

2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of Offer and
Acceptance, the outcome of such Agreement shall be recorded here.

3.  Any other matter arising from the process of Offer and Acceptance either as a confirmation, clarification or change to
the tender documents and which it is agreed by the Parties becomes an obligation of the Contract shall also be
recorded here.

4.  Any change or addition to the tender documents arising from the above Agreements and recorded here shall also be
incorporated into the final draft of the Contract.

1. SUDJBOL cuururuemreneeearereresstasesteses s taseaese s sa s sesn b e anba b s a e s e R8RSR AR AR E RS
(== 11 2= T PO PP UL PP

2. SUDJEOL ceereemereuceciteeeees st s et b sttt e sh e e R s
(12 =11 L= ST TP UNUR PPN

B, SUDJEOL ..uvuvieceeueueurseesesesereeerm et s s et b b s st s b e b SRRSO LRSSt
9= = 11 L= T PP PPN

4. SUDJECL .euvrseeeeiiceeeeemnrrere e e st st b £ R s
(1= =T U ST PP

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the
Tender Data and addenda thereto as listed in the Returnable Documents, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the
issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have
any meaning or effect in the contract between the parties arising from this Agreement.
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SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE

CAPACITY DATE

SIGNED BY WITNESS:

NAME SIGNATURE DATE

SIGNED ON BEHALF OF/BY NEWCASTLE MUNICIPALITY:

NAME SIGNATURE

CAPACITY DATE

SIGNED BY WITNESS:

NAME SIGNATURE DATE
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NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the Employer,
identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the
Schedule of Deviations (if any) today:

SIGNED ON BEHALF OF/BY THE CONTRACTOR:

NAME SIGNATURE CAPACITY
SIGNED BY WITNESS:
NAME SIGNATURE
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Part C1: Agreements and Contract Data Contract Data

NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification .

C1.2. Contract Data
Part 1: Contract Data Provided by the Employer

GENERAL CONDITIONS OF CONTRACT
The following standardised General Conditions of Contract:
General Conditions of Contract for Construction Works (Third Edition, 2015)

Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and form the General Conditions of
Contract for this contract. Copies of these Conditions of Contract are obtainable from the South African Institution of Civil
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971,
email:civilinfo@saice.org.za.

Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Engineer or the
Employer.

The General Conditions of Contract 2015 makes references to the Contract Data for specific data, which, together with
these conditions, collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for
the administration of the Contract. The Contract Specific Data shall have precedence in the interpretation of any ambiguity
or inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in

the Contract Specific Data below. Each item of data given is cross-referenced to the Clause in the General Conditions of
Contract to which it mainly applies.

The following contract specific data are applicable to this Contract:

Clause

The Principle Agreement of the General Conditions of Contract for Construction Works (2015), plus a signed
1.1.1.7 full bid document, SANS 2001 standard(s) for construction works and signed Service Legal Agreement will
act as a full legal document. Where applicable the provisions of Municipal Finance Management Act (MFMA)
shall prevail.

1.1.1.13 | The Defects Liability Period is 365 days after final completion per project.

5.14.5.2

1.1.1.14 | The date for achieving Practical Completion is a date to be agreed between the Employer and the Contractor
5.14.1 before the commencement of the works.

1.1.1.15 | The Employer is NEWCASTLE MUNICIPALITY, represented by SED Technical Services and/or such
1212 person or persons duly authorised thereto by the Employer in writing, and the legal successors in title of this
person and is referred to in this Contract Document as “Employer.

26 | The Pricing Strategy is Bill of Quantities: Rate — base.

2 The name of the Employer is : NEWCASTLE MUNICIPALITY

1.1.1.
1.2.1.

The address of the Employeris . 37 Murchison Street, Newcastle

5.31 The documentation required before commencing with the Works are:

1. Health and Safety Plan (Refer to Clause 4.3)

2. Initial programme (Refer to Clause 5.6)

3. Security (Refer to Clause 6.2)

4. Insurance (Refer to Clause 8.6)

Notwithstanding the above, the Contractor shall commence executing the Works within twenty-eight (28)
days of the Commencement Date (site handover) or inmediately after such time as the Contractor's health
and safety plan has been approved and the initial requirements have been complied with.

5.3.2 Time to Submit the documentation required before commencement of the Works is 14 days.
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5.4 Add the following clause after Clause 5.4.3:

544 The Contractor shall bear all costs and charges for special and temporary rights of way required by
him in connection with access to the Site. The Contractor shall also provide at his/her own cost
any additional facilities outside the Site required by him/her for the purposes of the Works.

5.5.1 The Works shall be completed within the time frame stipulated during the allocation of work to the Contractor
by the Employer, exclusive of the special non-working days and the year-end break and inclusive of the 28
day period referred to in Clause 5.3.1 above.

5.6.1 The Contractor shall deliver the programme of work within 14 days of the Commencement Date. The
programme shall clearly show the order in which the Contractor proposes to carry out the work, including
the critical path, the proposed rate of progress and a linked cash flow forecast. The programme shall be
updated monthly. |

5.8.1 The special non-working days are:

1. All gazetted public holidays falling outside the year end break.

2. The year-end break commencing on the 15th December and ending on 15th January or as agreed on a

yearly basis depending on the yearly calendar.

5.13.1 The penalty for failing to complete the Works is R 1000.00 per day per project.

5.16.3 The latent defects period is 12 months per project.

6.8.2 Price adjustment shall be in accordance with the Contract Price Adjustment Schedule included in the
General Conditions of Contract.

SCHEDULE WITH THE FOLLOWING VALUES.

THE VALUE OF "X" 1S 0.15

THE VALUE OF THE COEFFICIENTS ARE:

a=0.3 (LABOUR)

b =0.3 (CONTRACTOR’ S EQUIPMENT)

¢ = 0.35 (MATERIAL)

d= 0.05 (FUEL)

CONSUMER PRICE INDEX APPLIES AS FOLLOWS:

PERIOD ONE (01) « BID PRICE(S) MUST BE FIXED FOR THE FIRST 12 MONTHS AFTER THE BASE

MONTH WITH BASE MONTH BEING ONE MONTH PRIOR TO CLOSING OF BID EXCEPT FOR SPECIAL

MATERIAL AS PER GCC 2015.

PERIOD TWO (02) » BID PRICE(S) IS/ARE SUBJECT TO ESCALATION OF CPI FOR THE FOLLOWING

12 MONTHS WITH THE BASE MONTH BEING THE 12th MONTH OF PERIOD ONE (01)

PERIOD THREE (03) « BID PRICE(S) IS/ARE SUBJECT TO ESCALATION OF CPI FOR THE REMAINING

PERIOD WITH THE BASE MONTH BEING THE 12th MONTH OF PERIOD TWO (02)

6.8.3 Price adjustments for variations in the costs of special materials are not allowed.

6.10.1.5 | The percentage advance on materials on site but not yet built into the Permanent Works is 80% (eighty
percent).

6.10.3 The limit of retention money is 10% to a maximum of 5% of the contract value.

8.6.1.1.2 | The value of Plant and materials supplied by the Employer to be included in the insurance sum is R Nil.

8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is

R0.00 -Nil.

8.6.1.3 The limit of indemnity for liability insurance is R5 000 000-00 for any single claim — the number of claims to |
be unlimited during the construction and Defects Liability period.

10.3.1 Disputes are to be settled in terms of the General Conditions of Contract for Construction Works (2015),
plus a signed full bid document, SANS 2001 standard(s) for construction works and signed Service Legal
Agreement will act as a full legal document. Where applicable the provisions of Municipal Finance
Management Act (MFMA) shall prevail.

10.5.3 The number of Adjudication Board Members to be appointed is as per Newcastle Municipality regulations.

10.7.1 The determination of disputes shall be by arbitration.

The term for this framework agreement is three years where allocation of work will be conducted through a rotation

process which is fair, transparent, cost effective and ensure that all contractors are given equal opportunity.
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Part C1: Agreements and Contract Data

c1.2
Contract Data

Part 2: Data Provided by the Contractor

Clause

1(1)(h)

1(2) THE NAME OF tHE COMITACLOT IS vrvvevveeeesesesereseseseressesesressssessesasesesssssstabsssssnssnsrsesesttstatatsassasnessesessesenasserasenas

The address Of the COMTACIOT IS ..eeeevvi i cieei e ririteterreresrrreees e s ees e s s sasasr e s e s s e s e s s s aan e e s atmn s pnes s s saaesnesaneaennesnss
Physical Address Postal Address
Telephone: ....cccconiemiistinserinie e - RSO
=1 7= 1| PP
SIGNED ON BEHALF OF/BY THE TENDERER:
NAME SIGNATURE
CAPACITY DATE
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Tender Cc1.3
Part C1: Agreements and Contract Data Tenderer’s Direct Participation of Targeted Labour

NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

C1.3. Tenderer's Direct Participation of Targeted Labour

1.  Definitions

1.1 Targeted Labour

Individuals, employed by the contractor in the performance of the contract, who are defined as the target
group in the contract and who permanently reside in the target area or who are recognized as being

residents of the target area on the basis of identification and association with and recognition by the
residents of the target area

1.2 Target Group
For this project the contract does not specify the target group based on gender, age or disability. However,

specifically excluded from the Target Group is the contractor's own staff unless such staff are also from the
Target Area.

1.3 Target Area

For this project, the target area is defined as the relevant ward within Newcastle Municipality in which the

project falls.

1.4 Labour Maximisation
L abour maximization shall contribute a minimum of 5% of the value of works (excluding Provisional Sums
specified by the Engineer for items with no local labour content and work by specialist subcontractors).

2. Conditions Associated with the Granting Of Preferences

The tenderer, undertakes to:

1)  Engage one or more targeted labour in accordance with the provisions of the SANS 1914-4
as varied in section 3 hereunder;
2 Accept the sanctions set out in Section 2 below, should such conditions be breached;
3 Complete the Targeted Labour (CPG) calculation form contained in Section 4 below; and
4 golmplete the Supporting Contract Participation Goal Calculation contained in Section 6
elow.

3. Variation to the Targeted Construction Procurement Specification SANS 1914-4

The variations to SANS 1914-4 are set out below. Should any requirements of the variations conflict with
requirements of SANS 1914-4 the requirements of the variations shall prevail

Calculations shall be based on the definition above, not as calculated in accordance with methods 1 or 2 in
Annexure A of SANS 1914-4.
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4, Sanctions

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract Participation Goal
was due to quantitative under runs, the elimination of items, or any other reasons beyond the Contractor's
control which may be acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty
calculated in the following manner:

P = 0,50 X(D-Do)x Na
Where D = tendered Contract Participation Goal percentage.
Do = the Contract Participation Goal which the Employer's representative based on the
credits passed, certifies as being achieved upon completion of the contract.
NA =  Net Amount (actual contract expenditure, adjusted to exclude non-

applicable expenditure such as expenditure specified by the Engineer for items with
no local labour content, specialist contractors and supply of pipes by the Employer
and excluding VAT)

P = Rand value of penalty payable

5. Tender Contract Participation Goal in Respect of Targeted Labour

I/We hereby tender a Contract Participation Goal of ............. % (minimum: 5%) in compliance with the Employer's
Socio-Economic Requirements.

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm or sole proprietor confirms
that he/she understands the conditions under which such preferences are granted.

ST 1= L= OO OO PO O P T RIS
1= T USRI PSR IS ARRA

Duly authorized to sign on behalf of.

6. Supporting Targeted Labour (CPG) calculation

TYPE OF TARGETED |WORKING HOURS RATE TOTAL WAGE COST
LABOUR
Permanent labour®
Temporary labour
SMME labour

Total

*Note: A tenderer may only claim permanent staff as eligible for preference points if said staff are also from the Target
Area. Permanent staff are considered to be those who have been continuously employed by the tenderer for at
least three months prior to the commencement of this project.
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SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE

CAPACITY DATE
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Tender Ci.4
Part C1: Agreements and Contract Data Tenderer's Direct Participation of Targeted Enterprises

NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

C1.4. Tenderer's Direct Participation of Targeted Enterprises

1. Definitions
11 Targeted Enterprise
The following definitions shall apply to this schedule:

SMMESs shall contribute 30% of the value of works excluding value of specialist work by subcontractors (of which
at least 50% is to be contributed by BEs). SMME’s and BE’s must be sourced from within the Newcastle
Municipality.

1.2 Targeted Partners

Targeted partners have been defined for the contract. The tenderer may obtain a list of potential targeted
partners from the Newcastle Municipality.

2. Conditions associated with the construction participation goals (CPG)
The tenderer, undertakes to:

1)  Engage one or more targeted enterprise in accordance with the provisions of the SANS 1914 -4
as varied in sections 3 hereunder; Deliver to the Employer, within 5 working days of being
requested in writing to do so, a completed Joint Venture Disclosure Form (Annex D of SANS 1914-
1) and a joint venture agreement, should a joint venture be proposed at prime contract level with
Targeted Partners to satisfy Contract Participation Goal undertakings;

2)  Deliver to the Employer, within 5 working days of being requested in writing to do so, a targeted
Enterprise Declaration Affidavit in respect of all Targeted Enterprises engaged at prime contract
level to satisfy Contract Participation Goal undertakings;

3)  Accept the sanctions set out in Section 4 below should such conditions be'breached,;

4) Complete the Contract Participation Goal commitment form contained in Section 5 below; and
5)  Complete the Supporting Contract Participation Goal Calculation contained in Section 6 below.
3. Variation to the targeted construction procurement specification SANS 1914-4

The variations to SANS 1914-4 are set out below. Should any requirements of the variations conflict with
requirements of SANS1914-4 the requirements of the variations shall prevail.

Calculations of the contract participation goals shall be based as a % of targeted enterprises costs of the Net
Amount (NA) and not calculated in accordance with methods 1 or 2 in Annexure A of SANS 1914-4.

4. Sanctions

In the event that the tenderer fails to substantiate that any failure to achieve the Contract Participation Goal
was due to quantitative under runs, the elimination of items, or any other reasons beyond the Contractor's
control which may be acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty
calculated in the following manner:

P = 0,50X(D-Do) xNA
Where D = tendered Contract Participation Goal percentage.
Do = the Contract Participation Goal which the Employer's representative based on the

credits passed, certifies as being achieved upon completion of the contract.

NA Net Amount (actual contract expenditure, adjusted to exclude non-applicable

expenditure such as specialist contractors, expenditure specified by the Engineer for
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items with no local labour content and supply of pipes by the Employer and excluding
VAT)

P = Rand value of penalty payable

5. Contract Participation Goal in respect of targeted enterprises

I/We hereby tender a Contract Participation Goal of ....% (minimum: 30%).

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the tenderer confirms
that he/she understands the conditions under which such Contract Participation Goals are approved and
confirms that the tender satisfies the conditions pertaining to Contract Participation goals for direct
participation of targeted enterprises.

Signature:
NI, <o et ee e eeeeeasaaseaan s nnn o e ienne s Ghan o T0s vee seiennn e Eoenee i os anianssosonts annifbesee s sdiee s abine s oniffi sveoneess

Duly authorized to sign on behalf of: ...

=)o 1= T R EERITRISIES
= OO U O PO
6. Supporting contract participation goal calculation

Only items to be sub-contracted should be listed below, value will depend on the allocation of work to
the main Contractor.

SCHEDULE NAME OF SMME/BE [ITEM DESCRIPTION/GOODS AND VALUE
ITEM NO SERVICES TO BE PROVIDED (RANDS)
Not applicable at this
stage
Total

Sub-contractors with the lower CIDB grading must be assisted by the main contractor such that they
are able to upgrade to the next level of their current grading.

SIGNED ON BEHALF OF/BY THE TENDERER:
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Tenderer’s Direct Participation of Targeted Enterprises

NAME

SIGNATURE

CAPACITY
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Tender Ci1.5
Part C1: Agreements and Contract Data Performance Guarantee

NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

C1.5. Performance Guarantee

GUARANTOR DETAILS AND DEFINITIONS

L CTU T 1 L0 B L11= e |1 1= O Rt

“Employer” means: NEWCASTLE MUNICIPALITY

070 1= e o I 11 == 0 T O PPN
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T O 11T 14 = T O P

“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions
to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive oftax of R...............co

AATIOUNE I WOTE S e vnenee e e ee e et e et eeeasae st tasaress ettt ensan sa e e esmaesssmataesenane e et nncmemm e ea s s e e anscae ceareennanssannnannns

“Guaranteed Sum” means: The maximum aggregate amount of R.............coooiiiii e

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works as
defined in the Contract.

PERFORMANCE GUARANTEE

1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and
up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Compietion of the Works
or the date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall
advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

3. The Guarantor hereby acknowledges that:

3.1. any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not
be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a
suretyship;

3.2. its obligation under this Performance Guarantee is restricted to the payment of money.

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer
the sum certified upon receipt of the documents identified in 4.1 to 4.3:

4.1. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by

the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing such
payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms
of 4.2;
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4.2

4.3.

5.1.

5.2.

5.3.

10.

11.

12.

13.

14.

A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a copy to
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and
the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract
of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor’'s default and that this Performance Guarantee is called up
in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the
Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final
sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shalll
not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Performance
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's
bank compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until
the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first
written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the retum of the original Performance Guarantee
by the Employer.

The Employer shall have the absolute right to arrange his/her affairs with the Contractor in any manner which the
Employer may deem fit and the Guarantor shall not have the right to claim his/her release from this Performance
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in
connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no
claims will be considered by the Guarantor. The original of this Guarantee shall be retumed to the Guarantor after it
has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby consents in terms
of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court
of any district having jurisdiction in terms of Section 28 of the said Act notwithstanding that the amount of the claim
may exceed the jurisdiction of the Magistrate’s Court.

SIGNED AT .eeciiiereeeisieeeersssaseaessrssessssssasstas sassss samtonssstassssesesnstos bessnesatvasaasanaass e ssss e ssnssstest sl Hab st s et aEE e s R s SR e st s e R s e a b st s m e e

GUARANTOR (1) SIGNATURE

DATE CAPACITY
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GUARANTOR (2) SIGNATURE
DATE CAPACITY
WITNESS (1) SIGNATURE
WITNESS (2) SIGNATURE
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Tender C1.6
Part C1: Agreements and Contract Data Adjudication

NEWCASTLE MUNICIPALITY
Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification
C1.6. Adjudication

Adjudication shall be carried out in terms of Clauses 7, 8, 9 and 10 of the General Conditions of Contract.

The Disclosure Statement and the Adjudication Board Member Agreement to be used in this Contract are contained
Appendices 4 and 5 of the General Conditions of Contract 2015.
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Tender C1.7
Part C1: Agreements and Contract Data Occupational Health And Safety Agreement

NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

C1.7. Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN NEWCASTLE MUNICIPALITY (HEREINAFTER CALLED THE
“EMPLOYER”) AND

(Contractor/Mandatory/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 AS
AMENDED.

................................................................................................................................ , as an employer in its own right, do
hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all equipment,
machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and Safety Act
(OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that all registration and
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an approved
licensed compensation insurer.

COID ACT Registration NUMDET: .....co.ovoriereiciitin ettt s bbb
OR Compensation INSUTET: ..........cocvmiieenireiessisinene e esssssesaesaesas Policy NO.: ..ot
| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well as

the Council's Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far as
reasonably practicable. .

| further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health and Safety
Agreement separately, and that such subcontractors comply with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and undertake
to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

Signed at .....cocovninininnien, onthe ..o day of ccocverciiiiis 20..........
SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY

NAME SIGNATURE DATE
SIGNED BY WITNESS:

NAME SIGNATURE DATE
Signed at ..o onthe .o, day of .o, 20...........



Tender C1.7
Part C1: Agreements and Contract Data Occupational Health And Safety Agreement

SIGNED BY/ON BEHALF OF NEWCASTLE MUNICIPALITY

NAME SIGNATURE DATE
SIGNED BY WITNESS:
NAME SIGNATURE S DATE

Occupational Health and Safety Conditions

1.

The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the
Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2), a
copy of such assignment shall immediately be provided to the representative of the Employer as defined in the Contract.

All work perfonnea on the Employer's premises shall be performed under the supervision of the construction supervisor
who understand the hazards associated with any work that the Contractor performs on the site in terms of Construction
Regulations 2014.

The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect
pertaining to them or to the work that is to be performed.

The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety
Act and that he/she, his/her employees, and any sub-contractors, comply with them.

Discipline in the interests of occupational health and safety shall be strictly enforced.

Personal protective equipment shall be issued by the Contractor as required and shall be wom at all times where
necessary.

Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all
employees shall be made conversant with the contents of these practices.

No substandard equipment/machinery/articles or substances shall be used on the site.

All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the
Contractor to the Department of Labour and the Employer.

10. The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the

Occupational Health and Safety Act and into any incident involving a Contractor and/or his/her employees and/or
his/her sub-contractor/s.

11. No use shall be made of any of the Employer's machinery/plant/equipment/substance/personal protective equipment

or any other article without prior arrangement and written approval.

12. No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being under the

influence of alcohol or any other intoxicating substance shall not be permitted access to, or allowed to remain on the
site.

13. Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be presented

to the Employer.
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Tender C2

Part C2: Pricing Data Pricing Data

Part C2: Pricing Data and Bill of Quantities

Page
C2.1 Pricing Instructions 114
C2.2 Bill of Quantities 116
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Tender C2.1

Part C2: Pricing Data Pricing Instructions

NEWCASTLE MUNICIPALITY

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

C2.1. Pricing Instructions

1. Measurement and payment shall be in accordance with the relevant provisions of Clause 8 of each of the
SANS 1200 Specifications for Civil Engineering Construction referred to in the Scope of Work. The
Preliminary and General items shall be measures in accordance with the provisions of SANS 1200-A,
General.

2. The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in the Bill
of Quantities are as follows:

% = per cent mZ.pass = square metre-pass
h = hour m? = cubic metre

ha = hectare m3.km = cubic metre-kilometre
kg = kilogram MN = meganewton

k¢ = kilolitre MN.m = meganewton-metre
km = kilometre MPa = megapascal
km-pass = kilometre-pass No. = number

kPa = kiloposcal Prov sum = Provisional sum
kw = kilowatt P C sum = Prime Cost sum

14 = litre sum = lump sum

m = metre t = ton (1 000 kg)

mm = millimetre W/day = Work day

m2 = square metre

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is
made for waste.

4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work
described under the items. Such prices and rates shall cover all costs and expenses that may be required
in accordance with the provisions of the Scope of Work, and shall cover the cost of all general risks,
liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and profit.
These prices shall be used as a basis for assessment of payment for additional work that may have to be
carried out.

5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations,
By-laws, International Standards and National Standards that were published 28 days before the closing
date for tenders. (Refer to www.sabs.co.za or www.iso.org for information on standards).

6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all
costs associated therewith are deemed to have been provided for and included in the unit rates and sum
amount tendered for such items.

7. An item against which no price is entered will be considered to be covered by the other prices or rates in
the Bill of Quantities. A single lump sum will apply should a number of items be grouped together for pricing
purposes.

8. The quantities set out in the Pricing Schedule are not the final quantities and are only used for
evaluation purposes only. The quantities of work accepted and certified for payment will be used for
determining payments due and not the quantities given in the Bills of Quantities.

9. Reasonable compensation will be received where no pay item appears in respect of work required in the
Bills of Quantities in terms of the Contract and which is not covered in any other pay item.
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Tender c2.1

Part C2: Pricing Data Pricing Instructions

10.The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of
identifying the items. More details regarding the extent of the work entailed under each item appear in the
Scope of Work.

11.Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the SANS 1200
Standardised Specifications.

CONSUMER PRICE INDEX APPLIES AS FOLLOWS:
N.B: PRICES ARE NOT APPLICABLE AT THIS STAGE BUT WILL BE CONSIDERED AT THE LATER

STAGE WHEN SOURCING QUOTES FROM CONTRACTORS THAT WILL BE LISTED ON THE PANEL
AGREEMENT.
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Tender number: A042 — 2024/25

Part C2: Pricing Data Bill of Quantities

Tender number: A042 - 2024/25
Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

C2.2. Bill of Quantities

Item Description ::'I’isz_(“) and Rate
Excavations for LV cables
The cost for excavations for cabling complete with back filling and
compaction:
11 Soft rock
1.2 Hard rock
13 Core drilling under road
2 Excavations for MV cables
The cost for excavations for cabling complete with back filling and
compaction:
21 Soft rock m
2.2 Hard rock m
23 Core drilling under road
3 LV - cables laid in ground
31 2.5mm x 7 core cable
3.2 2.5mm x 19 core cable
3.3 16mm? x 2 core cable m
3.4 16mm? x 4 core cable m
35 25mm? x 4 core cable m
3.6 35mm? x 4 core cable m
3.7 95mm? x 4 core cable m
3.8 150mm? x 4 core cable m
3.9 185mm? x 4 core cable m
3.1 Install danger tape m
q MV - cables laid in ground
41 95mm? x 3 core cable m
4.2 150mm? x 3 core cable m
43 240 mm? x 3 core cable m
4.4 Install danger tape m
5 11kv/400V Cable Joints and Terminations
5.1 Cable termination kit{120 -185)650mm ea
5.2 Cable termination kit(240 -300)650mm ea
5.3 Cable termination outdoor : 1250mm? ea
5.4 Joint kit { 10mm — 16mm) ea
5.5 Joint kit (16mm — 35mm) ea
5.6 Joint kit (35mm — 50mm) ea
5.7 Joint kit {(50mm — 95mm) ea
5.8 Joint kit (95mm — 150mm) ea
5.9 Joint kit (150mm — 240mm) ea
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Tender number: A042 — 2024/25

Part C2: Pricing Data

Bill of Quantities

6 Mini-Substation Installation

6.1 Minisub Concrete Plinth ea
6.2 500kva Minisub ea
6.3 800kva Minisub ea
7 Site Clearance

71 Apply vegetation weed chemical m?
7.2 Removal of pavements m?
7.3 Pavements replacement m?
7.4 Transport materials and debris to unspecified site km
7.5 Bees m?
7.6 Soft soil ton
77 Site Fumigation m?
7.8 Bush Clearing m?
8 Distribution board surface mounted & wired

8.1 6 way ea
8.2 8 way ea
8.3 12 way ea
8.4 18 way ea
8.5 24 way ea
8.6 32 way ea
8.7 36 way ea
8.8 Heinemann SA 15A SP 60/100A Earth Leakage ea
8.9 Heinemann SA 1-63 SP MCB — 10A ea
8.10 Heinemann SA 1-63 SP MCB — 20A ea
8.11 Heinemann SA 1-63 SP MCB — 40A ea
8.12 Heinemann SA 1-63 SP MCB - 60A ea
8.13 Heinemann SA 1-63 SP MCB ~ 80A ea
8.14 Heinemann SA 1-63 SP MCB — 100A ea
8.15 60A Single pole isolator ea
8.16 1.5m 58W Single fluorescent fitting + light ea
8.17 100 W GLS Indoor Bulkhead + light complete ea
8.18 100 W GLS Outdoor Bulkhead + light complete ea
8.19 10A 250V National Photo-Cell ea
8.20 Single lever 16A light switch surface mounted complete ea
8.21 15 A Double Wall plug surface mounted complete ea
8.22 2 x 1.5 mm? & earth cable for lights (surfix) ea
8.23 2 x 2.5 mm? & earth cable for plugs (surfix) ea
8.24 2 x 4 mm? & earth cable for geysers (surfix) ea
8.25 2 x 6 mm? & earth cable for stoves (surfix) ea
8.26 1.5mm?PVC insulated Cu wire for lights (tubed buildings) ea
8.27 2.5mm? PVC insulated Cu wire for lights (tubed buildings) ea
8.28 Aram? PVC insulated Cu wire for lights (tubed buildings) ea
8.29 4mm? PVC insulated Cu wire for lights (tubed buildings) ea

113




Tender number: A042 — 2024/25

Part C2: Pricing Data

Bill of Quantities

8.30 6mm?PVC insulated Cu earthwire ea
8.31 10mm? 3 core SWA cable including trenching & laying ea
8.32 16mm? 4 core SWA cable including trenching & laying ea
8.33 25mm? 4 core SWA cable including trenching & laying ea
8.34 10mm? 3 core SWA cable including trenching & laying ea
8.35 16mm? 3 core SWA cable including trenching & laying ea
8.36 75 x 50 PVC trucking with snap on cover ea
8.37 Wood trusses 114 x 38 mm for fixing lights ea
8.38 P2200 Unistrut 1.5m for fixing lights onto steel trusses ea
8.39 Supply and install earth spike complete with copper earth ea
8.40 Galvanized pipes ea
841 PVC tubes ea
8.42 3- 4 way boxes complete ea
8.43 Earthing to newcastle municipality standards ea
8.44 Certificate of compliance ea
9 Gates
9.1 Supply and erect new 2m high steel galvanized security gates ea
(material and pattern to be the same palisade fence
9.2 IV!ai'n slid.ing electronic motor.-driven gate (6m wide) complete with ea
sliding rail and guard mechanism.
93 Standard 6m manual operated sliding gate complete with two ea
padlocks ;
9.4 Standard 4.2m manual operated sliding gate complete with two ea
padlocks.
10 LV MATERIALS
10.1 350A circuit breaker ea
10.2 400A circuit breaker ea
10.3 500a circuit breaker ea
104 630 circuit breaker ea
10.5 300/5 current transformer ea
10.6 400/5 current transformer ea
10.7 500/5 current transformer ea
10.8 600/5 current transformer ea
11 Transport
111 LDV 4x2 km
11.2 LDV/4x4 km
11.3 Personnel Transport for Staff km
11.4 10 m? Tipper Truck km
11.5 6 m?® Tipper Truck km
11.6 Transport Truck 2-4 ton km
11.7 Transport Truck 5-8 ton km
11.8 Transport Truck 5-8 ton with crane km
119 Transport Truck 9-14 ton km
11.10 Transport Truck 9-14 ton with crane km
11.11 Cherry Picker 4-6 ton Km
11.12 TLB Km
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Tender number: A042 — 2024/25

Part C2: Pricing Data

Bill of Quantities

12 PVC Sleeve Pipes
121 32 mm dia class 9 m
12.2 50 mm dia class 9 m
12.3 75 mm dia class 9 m
124 90 mm dia class 9 m
12.5 110 mm dia class 9 m
12.6 160 mm dia class 10 m
13 Excavate only as per Eskom Standard for Holes and Trenches for Poles, Stays and Struts. All material
will be elsewhere measured.
131 STAYS & STRUTS
13.11 MV Stay Back-Actor or Hand ea
13.1.2 MV Stay auger ea
13.1.3 MV Strut Back-Actor or Hand ea l
13.14 MV Strut auger ea
131 WOOD POLES
13.2.1 9m Pole Wood Back-Actor or Hand (1.5m Deep) ea
13.2.2 9m Pole Wood auger {1.5m Deep) ea
13.2.3 9m Pole Wood Hard Rock Drilling (1.5m Deep) ea
13.2.4 10m Pole Wood Back-Actor or Hand (1.7m Deep) ea
13.2.5 10m Pole Wood auger (1.7m Deep) ea
13.2.6 10m Pole Wood Hard Rock Drilling {1.7m Deep) ea
13.2.7 11m Pole Wood Back-Actor or Hand {1.8m Deep) ea
13.2.8 11m Pole Wood auger (1.8m Deep) ea
13.2.9 11m Pole Wood Hard Rock Drilling (1.8m Deep) ea
13.2.10 12m Pole Wood Back-Actor or Hand {(2.0m Deep) ea
13.2.11 | 12m Pole Wood auger (2.0m Deep) ea
13.2.12 12m Pole Wood Hard Rock Drilling (2.0m Deep) ea
13.2.13 13m - 16m Pole Wood Back-Actor or Hand (2.2m Deep) ea
13.2.14 | 13m - 16m Pole Wood auger (2.2m Deep) ea
13.2.15 | 13m - 16m Pole Wood Hard Rock Drilling {2.2m Deep) ea
13.2.16 | 18m Pole Wood Back-Actor or Hand (2.4m Deep) ea
13.2.17 | 18m Pole Wood auger (2.4m Deep) ea
13.2.18 | 18m Pole Wood Hard Rock Drilling (2.4m Deep) ea
13.3 CONCRETE POLES
13.3.1 11m Pole Concrete Back-Actor or Hand (1.8m Deep) ea
13.3.2 11m Pole Concrete auger (1.8m Deep) ea
13.3.3 11m Pole Concrete Hard Rock Drilling (1.8m Deep) ea
13.34 12m Pole Concrete Pole Back-Actor or Hand (2m Deep) ea
13.35 12m Pole Concrete Pole auger (2m Deep) ea
13.3.6 12m Pole Concrete Hard Rock Drilling (1.0m Deep) ea
13.3.7 13m Pole Concrete Back-Actor or Hand (2.2m Deep) ea
13.3.8 13m Pole Concrete auger (2.2m Deep) ea
13.3.9 13m Pole Concrete Hard Rock Drilling {1.0m Deep) ea
13.3.10 | 14m Pole Concrete Back-Actor or Hand (2.3m Deep) ea
13.3.11 14m Pole Concrete auger (2.3m Deep) ea
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Tender number: A042 — 2024/25

Part C2: Pricing Data

Bill of Quantities

13.3.12 14m Pole Concrete Hard Rock Drilling (2.3m Deep) ea

13.4 Heavy Conductor Wood Poles

13.4.1 11m Pole Back-Actor or Hand - 1800mm Deep x 700mm Diameter ea

13.4.2 11m Pole Back-Actor or Hand - 1800mm Deep x 800mm Diameter ea

13.4.3 11m Pole Back-Actor or Hand - 1800mm Deep x 1000mm Diameter | ea

13.4.4 11m Pole Back-Actor or Hand - 1800mm Deep x 1000mm Diameter - ea
Add 6 Pockets of Cement to Moistened Excavated Soil

13.4.5 11m Pole Back-Actor or Hand - 1800mm Deep x 1000mm Diameter - ea
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil

13.4.6 11m Pole Back-Actor or Hand - 1800mm Deep x 1200mm Diameter - ea
Add 6 Pockets of Cement to Moistened Excavated Soil

13.4.7 11m Pole Back-Actor or Hand - 1800mm Deep x 1200mm Diameter - ea
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil

13.4.8 11m Pole Back-Actor or Hand - 1800mm Deep x 1800mm Diameter - ca
Add 6 Pockets of Cement to Moistened Excavated Soil

13.4.9 11m Pole Back-Actor or Hand - 1800mm Deep x 1800mm Diameter - ea
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil

13.4.10 11m Pole Back-Actor-or Hand - 1800mm Deep x 1800mm Diameter - ea
Add 12 Pockets of Cement to Moistened/Imported Excavated Soil

13.4.11 11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter - ea
Add 12 Pockets of Cement to Moistened/Imported Excavated Soil

13.4.12 11m Pole Back-Actor or Hand - 1800mm Deep x 2200mm Diameter - ca
Add 12 Pockets of Cement to Moistened/Imported Excavated Soil

13.4.13 11m Pole Back-Actor or Hand - 1800mm Deep x 2500mm Diameter - ea
Add 12 Pockets of Cement to Moistened/Imported Excavated Soil

13.4.14 12m Pole Back-Actor or Hand - 2000mm Deep x 700mm Diameter ea

13.4.15 12m Pole Back-Actor or Hand - 2000mm Deep x 800mm Diameter ea

13.4.16 12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter | ea

13.4.17 12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter - -
Add 6 Pockets of Cement to Moistened Excavated Soil

13.4.18 12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter - ea
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil

13.4.19 12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter - -
Add 6 Pockets of Cement to Moistened Excavated Soil

13.4.20 12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter - -
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil

13.4.91 12m Pole Back-Actor or Hand - 2000mm Deep x 1800mm Diameter - ca
Add 6 Pockets of Cement to Moistened Excavated Soil :

13.4.22 12m Pole Back-Actor or Hand - 2000mm Deep x 1800mm Diameter - -
Clay and Turf - Add 8 Pockets of Cement to Moistened imported Soil

13.4.23 12m Pole Back-Actor or Hand - 2000mm Deep x 1800mm Diameter - -
Add 12 Pockets of Cement to Moistened/Imported Excavated Soil

13.4.24 12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter - ea
Add 12 Pockets of Cement to Moistened/Imported Excavated Soil

13.4.25 12m Pole Back-Actor or Hand - 2000mm Deep x 2200mm Diameter - -
Add 12 Pockets of Cement to Moistened/Imported Excavated Soil

13.4.26 12m Pole Back-Actor or Hand - 2000mm Deep x 2500mm Diameter - -
Add 12 Pockets of Cement to Moistened/Imported Excavated Soil

13.4.27 1§m - 14m Pole Back-Actor or Hand - 2200mm Deep x 700mm =
Diameter

13.4.28 1::',m - 14m Pole Back-Actor or Hand - 2200mm Deep x 800mm ea
Diameter

13.4.29 1§m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm ea
Diameter

13.4.30 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm s
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil
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13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm
13.4.31 | Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | ea
Imported Soil
13.4.32 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm ea
Diameter - Add 6 Pockets of Cement to Moistened Excavated 5oil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm
13.4.33 | Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | ea
Imported Soil
13.4.34 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1800mm ea
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1800mm
13.4.35 | Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | ea
Imported Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1800mm
13.4.36 | Diameter - Add 12 Pockets of Cement to Moistened/Imported | ea
Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm
13.4.37 | Diameter - Add 12 Pockets of Cement to Moistened/Imported | ea
Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2200mm
13.4.38 | Diameter - Add 12 Pockets of Cement to Moistened/lmported | ea
Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2500mm
13.4.39 | Diameter - Add 12 Pockets of Cement to Moistened/Imported | ea
Excavated Soil
13.5 Heavy Conductor Concrete Poles
13.5.1 11m Pole Back-Actor or Hand - 1800mm Deep x 700mm Diameter ea
13.5.2 11m Pole Back-Actor or Hand - 1800mm Deep x 900mm Diameter ea
13.5.3 11m Pole Back-Actor or Hand - 1800mm Deep x 1000mm Diameter ea
13.5.4 11m Pole Back-Actor or Hand - 1800mm Deep x 1200mm Diameter - -
) Add 6 Pockets of Cement to Moistened Excavated Soil
1355 11m Pole Back-Actor or Hand - 1800mm Deep x 1200mm Diameter - .
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil
1356 11m Pole Back-Actor or Hand - 1800mm Deep x 1250mm Diameter - -
Add 6 Pockets of Cement to Moistened Excavated Soil
13.5.7 11m Pole Back-Actor or Hand - 1800mm Deep x 1250mm Diameter - -
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil
13.5.8 11m Pole Back-Actor or Hand - 1800mm Deep x 1500mm Diameter | ea
13.5.9 11m Pole Back-Actor or Hand - 1800mm Deep x 1500mm Diameter - 3
Add 6 Pockets of Cement to Moistened Excavated Solil
13.5.10 11m Pole Back-Actor or Hand - 1800mm Deep x 1500mm Diameter - ea
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil
13.5.11 11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter - -
’ Add 6 Pockets of Cement to Moistened Excavated Soil
13.5.12 11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter - ea
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil
13.5.13 11m Pole Back-Actor or Hand - 1800mm Deep x 2000mm Diameter ea
i Add 12 Pockets of Cement to Moistened/Imported Excavated Soil
13.5.14 11m Pole Back-Actor or Hand - 1800mm Deep x 2500mm Diameter ea
Add 12 Pockets of Cement to Moistened/Imported Excavated Solil
13.5.15 11m Pole Back-Actor or Hand - 1800mm Deep x 3000mm Diameter - ea
Add 12 Pockets of Cement to Moistened/Imported Excavated Soil
13.5.16 | 12m Pole Back-Actor or Hand - 2000mm Deep x 700mm Diameter ea
13.5.17 12m Pole Back-Actor or Hand - 2000mm Deep x 900mm Diameter ea
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13.5.18 12m Pole Back-Actor or Hand - 2000mm Deep x 1000mm Diameter ea
13.5.19 12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter - ea
Add 6 Pockets of Cement to Moistened Excavated Soil
13.5.20 12m Pole Back-Actor or Hand - 2000mm Deep x 1200mm Diameter - =
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil
13.5.21 12m Pole Back-Actor or Hand - 2000mm Deep x 1250mm Diameter - -
Add 6 Pockets of Cement to Moistened Excavated Soil
13.5.22 12m Pole Back-Actor or Hand - 2000mm Deep x 1250mm Diameter - =
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil
13.5.23 | 12m Pole Back-Actor or Hand - 2000mm Deep x 1500mm Diameter | ea
13.5.24 12m Pole Back-Actor or Hand - 2000mm Deep x 1500mm Diameter - -
) Add 6 Pockets of Cement to Moistened Excavated Soil
13.5.25 12m Pole Back-Actor or Hand - 2000mm Deep x 1500mm Diameter - -
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil
13.5.26 12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter - -
Add 6 Pockets of Cement to Moistened Excavated Soil
13.5.27 12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter - =
Clay and Turf - Add 8 Pockets of Cement to Moistened Imported Soil
13.5.28 12m Pole Back-Actor or Hand - 2000mm Deep x 2000mm Diameter oa
Add 12 Pockets of Cement to Moistened/imported Excavated Soil
13.5.29 12m Pole Back-Actor or Hand - 2000mm Deep x 2500mm Diameter ea
Add 12 Pockets of Cement to Moistened/Imported Excavated Soil
13.5.30 12m Pole Back-Actor or Hand - 2000mm Deep x 3000mm Diameter - ca
) Add 12 Pockets of Cement to Moistened/Imported Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 700mm
13.5.31 K ea
Diameter
13.5.32 1_'°>m - 14m Pole Back-Actor or Hand - 2200mm Deep x 900mm ea
Diameter
13.5.33 1?m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1000mm ca
Diameter
13.5.34 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm ca
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1200mm
13.5.35 | Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | ea
Imported Soil
13.5.36 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1250mm ea
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1250mm
13.5.37 | Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | ea
Imported Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1500mm
13.5.38 i ea
Diameter
13.5.39 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1500mm ca
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 1500mm
13.5.40 | Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | ea
Imported Soil
13.5.41 13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm oa
Diameter - Add 6 Pockets of Cement to Moistened Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm
13.5.42 Diameter - Clay and Turf - Add 8 Pockets of Cement to Moistened | ea
Imported Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2000mm
13.5.43 | Diameter Add 12 Pockets of Cement to Moistened/Imported | ea
Excavated Soil
13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 2500mm
13.5.44 Diameter Add 12 Pockets of Cement to Moistened/Imported | ea
Excavated Soil
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13m - 14m Pole Back-Actor or Hand - 2200mm Deep x 3000mm

13.5.45 | Diameter - Add 12 Pockets of Cement to Moistened/Imported | ea
Excavated Soil

135 Free Standing Poles
9m Pole Free Standing 18kN Back-Actor or Hand {1.5m Deep) - Soil

13.5.1 ea
Type 1 &2
12m Pole Free Standing 8kN Back-Actor or Hand {2.5m Deep) - Soll

13.5.2 ea
Type 1 &2
12m Pole Free Standing 8kN Back-Actor or Hand {2.5m Deep) - Solil

13.5.3 ea
Type 3
12m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) - Soil

13.5.4 ea
Type 4
12m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Soil

13.5.5 ea
Type 1 &2
12m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Soil

13.5.6 ea
Type 3
12m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Soil

13.5.7 ea
Type 4
12m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) - Soil

13.5.8 ea
Type1&2
12m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) - Soil

13.5.9 ea
Type 3

13.5.10 12m Pole Free Standing 27kN Back-Actor or Hand {2.5m Deep) - Soil ea
Type 4

135.11 12m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Soil ea
Type 1

13.5.12 12m Pole Free Standing 42kN Back-Actor or Hand {2.5m Deep) - Soil ca
Type 2

13.5.13 12m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Soil ca
Type 3

13.5.14 12m Pole Free Standing 42kN Back-Actor or Hand {2.5m Deep) - Soil .
Type 4

13.5.15 12m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Soil ea
Type 1

13.5.16 12m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Soil .
Type 2

13.5.17 12m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Soil .
Type 3
12m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Soil

13.5.18 ea
Type 4

13.5.19 12m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - ea
Soil Type 1

13.5.20 12'm Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - ca
Soil Type 2

13.5.21 12.m Pole F.ree Standing Terminal Back-Actor or Hand (2.5m Deep) - ca
Soil Type 3

13.5.22 12rn Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - .
Soil Type 4

13.5.23 12m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Soil o3
Type 1

13.5.24 12m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Soil ea
Type 2

13.5.25 12m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Soil ca
Type 3

13.5.26 12m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Soil o5
Type 4

13.5.27 12m Pole Free Standing 106kN Back-Actor or Hand {2.5m Deep) - Soil -
Type 1

13.5.28 %;?le Free Standing 106kN Back-Actor or Hand {2.5m Deep) - Soil -
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12m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) - Soil

13.5.29 Type 3 ea

13.5.30 13m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) - Soil ea
Type 1& 2

13.5.31 13m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) - Soil ea
Type 3

13.5.32 13m Pole Free Standing 8kN Back-Actor or Hand (2.5m Deep) - Soil ea
Type 4

13.5.33 13m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Soil ca
Type 1& 2

13.5.34 13m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Soil ea
Type 3

13.5.35 13m Pole Free Standing 15kN Back-Actor or Hand (2.5m Deep) - Soil ca
Type 4

13.5.36 13m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) - Soil ea
Type 1& 2

13.5.37 13m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) - Soil =
Type 3

13.5.38 13m Pole Free Standing 27kN Back-Actor or Hand (2.5m Deep) - Soil i
Type 4

13.5.39 13m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Soll ea
Type 1

13.5.40 13m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Soil ca
Type 2

13.5.41 13m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep) - Soil ea
Type 3

13.5.42 13m Pole Free Standing 42kN Back-Actor or Hand (2.5m Deep} - Soil ea
Type 4

13.5.43 13m Pole Free Standing 58kN Back-Actor or Hand {2.5m Deep) - Soil -
Type 1

13.5.44 13m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Soil ca
Type 2

13.5.45 13m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Soil -
Type 3

13.5.46 13m Pole Free Standing 58kN Back-Actor or Hand (2.5m Deep) - Soil ca
Type 4

13.5.47 13_m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - ea
Soil Type 1

13.5.48 13.m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - =
Soil Type 2

13.5.49 13rn Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - -
Soil Type 3

13.5.50 13‘m Pole Free Standing Terminal Back-Actor or Hand (2.5m Deep) - -
Soil Type 4

13.5.51 13m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Soil ca
Type 1

13.5.52 13m Pole Free Standing 73kN Back-Actor or Hand {2.5m Deep) - Soil ca
Type 2

13.5.53 13m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Soil ea
Type 3

13.5.54 13m Pole Free Standing 73kN Back-Actor or Hand (2.5m Deep) - Soil ca
Type 4

13.5.55 13m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) - Soll ea
Type 1

13.5.56 13m Pole Free Standing 106kN Back-Actor or Hand (2.5m Deep) - Soil ca
Type 2

13.5.57 13m Pole Free Standing 106kN Back-Actor or Hand {2.5m Deep) - Soil ea
Type 3

14 Three Phase MV Structure (DOWNWIRE EXCL BUT BONDING INCL)

14.1 Intermediate - 0 deg l
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14.1.1 3 Phase - Staggered Vertical (450mm Spacing) ea
14.1.2 3 Phase - Staggered Vertical (600mm Spacing) ea
14.1.3 3 Phase - Delta (450mm Stud) ea
14.1.4 3 Phase - Delta (Intermediate 'T' Crossarm) ea
14.1.5 3 Phase - Delta / 2,5m Wood Crossarm ea
14.1.6 3 Phase - Delta / 4,5m Wood Crossarm ea
14.1.7 3 Phase - H-Pole / 3,5m Wood Crossarm ea
14.1.8 3 Phase - H-Pole / 4,5m Wood Crossarm ea
14.1.9 MV Heavy Conductor - 3 Phase Staggered Vertical 800mm Spacing ea
14.1.10 | MV Heavy Conductor - 3 Phase - Delta - 3500mm Wooden Crossarm | ea
MV Heavy Conductor - 22kV H-Pole Suspension Structure General
14.1.11 ea
Arrangement
14.1.12 Three Phase T-Frame / 2m Steel Crossarm ea
14.1.13 | 3 Phase - Delta / 2,5m Wood X-arm — Intermediate - 0° Deviation ea
14.1.14 3 Phase - Delta / 2,5m Wood X-arm — Intermediate - 0° Deviation -RX | ea
14.1.15 3 Phase - Delta / 2,5m Wood X-arm — Intermediate - 0° Deviation - -
o With Spark Gap Device
14.1.16 3 Phase - Delta / 2,5m Wood X-arm — Intermediate - 0° Deviation - a
- With Spark Gap Device-RX
14.1.17 3 Phase - Delta / 4,5m Wood X-arm — Intermediate - 0° Deviation -RX | ea
14.1.18 3 Phase - Delta / 4,5m Wood X-arm — Intermediate - 0° Deviation - ea
- With Spark Gap Device
14.1.19 3 Phase - Delta / 4,5m Wood X-arm — Intermediate - 0° Deviation - -
o With Spark Gap Device-RX
14.1.20 3 P.ha.?e - Staggered Vertical (600mm Spacing) Intermediate 0 ca
Deviation Rx
14121 ::hase - H-Pole / 4,5m Wood X-arm — Intermediate - 0° Deviation - ca
14.1.22 3 Phase - H-Pole / 4,5m Wood X-arm — Intermediate - 0° Deviation - ea
o With Spark Gap Device
3 Phase - H-Pole / 4,5m Wood X-arm — Intermediate - 0° Deviation -
14.1.23 . . ea
With Spark Gap Device -RX
Heavy Conductor - 3 Phase Delta-3500mm Wooden X-arm
14.1.24 . o e ea
Intermediate 0° Deviation Rx
14.1.25 3 P.ha:se - Staggered Vertical (600mm Spacing) Intermediate 0 ea
Deviation Rx
14.2 Intermediate - (0 - 10) deg
14.2.1 3 Phase - Vertical (450mm Spacing) ea
14.2.2 3 Phase - Vertical (600mm Spacing) ea
14.2.3 3 Phase - H-Pole / 4,5m Wood Crossarm ea
14.2.4 Three Phase T-Frame / 2m Steel Crossarm ea
3 Phase - H-Pole / 4,5m Wood X-arm — Intermediate - Small(1°-+10°)
14.2.5 e ea
Deviation -RX
3 Phase - Vertical (600mm Spacing)} Intermediate-Small (1- £10°)
14.2.6 e ea
Deviation Rx
14.3 Intermediate - {15 - 30) deg
14.3.1 3 Phase - Vertical (450mm Spacing) ea
14.3.2 3 Phase - Vertical (600mm Spacing) ea
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14.3.3 3 Phasg - Vertical (600mm Spacing) Intermediate-Medium (+15-30°) ca
Deviation Rx
14.4 Strainer - 0 deg
14.4.1 3 Phase - Vertical (450mm Spacing) ea
14.4.2 3 Phase - Vertical (600mm Spacing) ea
14.4.3 3 Phase - Delta / 1,3m Steel Crossarm ea
14.4.4 3 Phase - 600mm Phase Spacing Delta / 2,5m Wood Crossarm ea
14.4.5 3 Phase - 600mm Phase Spacing Delta / 2 x 2,5m Wood Crossarm ea
14.4.6 3 Phase - 800mm Phase Spacing Delta / 2 x 2,5m Wood Crossarm ea
14.4.7 3 Phase - Delta / 4,5m Wood Crossarm ea
14.4.8 3 Phase - Delta / 3,5m Wood Crossarm ea
14.4.9 3 Phase - H-Pole / 2 x 3,5m Wood Crossarm ea
14.4.10 | 3 Phase - H-Pole / 4,5m Wood Crossarm ea
14.4.11 3 Phase - H-Pole / 2 x 4,5m Wood Crossarm ea
14.4.12 | 3 Phase —Trips ea
14.4.13 | MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing ea
14.4.14 | MV Heavy Conductor - 22kV H-Pole Braced ea
14.4.15 3 Phase - H-Pole / 2 x 3,5m Wood X-arm — Strain - 0° Deviation -RX ea
14.4.16 3 Phase - H-Pole / 4,5m Wood X-arm - Strain - 0° Deviation-RX ea
14.4.17 | 3 Phase —H-Pole / 2 x 4,5m Wood X-arm - Strain - 0° Deviation -RX | ea
14.4.18 | 3 Phase - Vertical (600mm Spacing) Strain 0° Deviation Rx ea
14.4.19 3 Phase - Delta / 2,5m Wood X-arm - Strain — 0° Deviation -RX ea
14.4.20 3 Phase - Delta / 2 x 2,5m Wood X-arm - Strain - 0° Deviation -RX ea
14.4.21 3 Phase - Delta / 4,5m Wood X-arm - Strain — 0° Deviation -RX ea
14.4.22 | 3 Phase - H-Pole / 3,5m Wood X-arm - Strain - 0° Deviation -RX ea
14.4.23 3 Phase - Staggered Vertical (800mm spacing) 0° Deviation Rx Wood ea
Poles Rx
14.4.24 3 Phase - Vertical (800mm spacing) Strain 0° Deviation 10kN Wood ea
Poles Rx
14.4.25 3 Phase — Trips — Strain - 0° Deviation (Front view) -RX ea
14.4.26 | Heavy Conductor H-Pole Braced In-Line strain-RX ea
14.5 Strainer - Small (1 - 30) deg
145.1 3 Phase - Vertical (450mm Spacing) ea
14.5.2 3 Phase - Vertical (600mm Spacing) ea
14.5.3 3 Phase - Delta / 1,3m Steel Crossarm ea
14.5.4 MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing ea
14.5.5 3 Phase - Vertical {(600mm Spacing) Strain - Small(1-30°) Deviation Rx | ea
1456 3 Phase - Vertical (800mm spacing) Strain 0-30° Deviation 10kN ea
Wood Poles Rx
14.6 Strainer - Medium (1 - 60) deg
14.6.1 3 Phase - Delta / 2,5m Wood Crossarm ea
14.6.2 3 Phase - Delta / 2 x 2,5m Wood Crossarm ea
14.6.3 3 Phase - Delta / 4,5m Wood Crossarm ea
14.6.4 3 Phase - Delta / 2 x 4,5m Wood Crossarm ea
14.6.5 3 Phase - H-Pole / 3,5m Wood Crossarm ea
14.6.6 3 Phase - Pole / 2 x 3,5m Wood Crossarm ea
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14.6.7 3 Phase - H-Pole / 4,5m Wood Crossarm ea
14.6.8 3 Phase - Pole / 2 x 4,5m Wood Crossarm ea
14.6.9 MV Heavy Conductor - 22kV H-Pole Braced ea
14.6.10 3 Pha§e - Delta / 2,5m Wood X-arm - Strain — Medium({1°-60°) ea
Deviation -RX
14.6.11 3 Phas_e - Delta / 2 x 2,5m Wood X-arm - Strain - Medium({1°-60°) o3
Deviation -RX
14.6.12 3 P!1a§e - Delta / 4,5m Wood X-arm - Strain — Medium(1°-60°) ea
Deviation -RX
14.6.13 3 Pr.las_e - Delta / 2x4,5m Wood X-arm - Strain — Medium(1°-60°) =
Deviation -RX
14.6.14 3 Pflas?e - H-Pole / 3,5m Wood X-arm - Strain - Medium(1°-60°) =
Deviation -RX
14.6.15 3 Pl?as.e - H-Pole / 2 x 3,5m Wood X-arm — Strain - Medium(1°-60°) ea
Deviation -RX
14.6.16 3 Pt_las:e — H-Pole / 4,5m Wood X-arm - Strain - Medium({1°-60°) ea
Deviation -RX
14.6.17 3 PlTas‘e — H-Pole / 2 x 4,5m Wood X-arm — Strain — Medium(1°-60°) ca
Deviation -RX
14.6.18 | Heavy Conductor H-Pole Braced Angle strain (1-60°)-RX ea
14.7 Strainer - Large (61- 90) deg
14.7.1 3 Phase - Vertical (450mm Spacing) ea
14.7.2 3 Phase - Vertical (600mm Spacing) ea
14.7.3 3 Phase - Delta / 1,3m Steel Crossarm ea
14.7.4 3 Phase - Delta 2,5m Wood Crossarm / 1700 Steel Crossarm ea
14.7.5 3 Phase - Delta 2,5m Wood Crossarm / 2,5m Wood Crossarm ea
14.7.6 3 Phase - Delta 2 x 2,5m Wood Crossarm / 1700 Steel Crossarm ea
14.7.7 3 Phase - Delta 2 x 2,5m Wood Crossarm / 2 x 2,5m Wood Crossarm | ea
14.7.8 3 Phase - Delta 1 x 2,5m Wood Crossarm / 1700 Steel Crossarm ea
14.7.9 3 Phase - Delta 2,5m Wood Crossarm 2,5m Wood Crossarm ea
14.7.10 | 3 Phase —Trips ea
14.7.11 | MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing ea
MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing
14.7.12 ea
(Double Wood Poles)
14.7.13 MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing ea
U {Double Woaod Poles)
14.7.14 3 Phase - H-Pole / 2 x 4.5m Wooden Crossarm ea
14.7.15 szhase - Vertical (600mm Spacing) Strain - Large(30-90°) Deviation ea
14.7.16 3 Phase - Delta /2 x 2,5m wood x-arms/1700 WOOD x-arm - strain - ea
e (60° - 90°) deviation-RX
14.7.17 3 Ptlase - Delté /? x 2,5m wood x-arms/ 3x2.5 wood x-arms - strain - ea
(60° - 90°) deviation
14.7.18 3 Phase - Delta /2 x 2,5m wood x-arms/ 3x2.5 wood x-arms - strain - ca
o (60° - 90°) deviation-RX
14.7.19 3 Phase — Trips — Strain - Large(1°-90°) Deviation (Front view) -RX ea
14.7.20 3 P'ha:se H-pole /2X4.5m Wooden X-arm Strain Large (60-90°) ea
Deviation Rx
14.8 Strainer — Terminal
14.8.1 3 Phase - Vertical (450mm Spacing) ea
14.8.2 3 Phase - Vertical (600mm Spacing) ea
14.8.3 3 Phase - Delta / 1,3m Steel Crossarm ea
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14.8.4 3 Phase - Delta / 2,5M Wood Crossarm ea
14.8.5 3 Phase - Delta / 2 x 2,5m Wood Crossarm ea
14.8.6 3 Phase - Delta / 4,5M Wood Crossarm ea
14.8.7 3 Phase - H-pole / 3,5m Wood Crossarm ea
14.8.8 3 Phase - H-pole / 2 x 3,5m Wood Crossarm ea
14.8.9 3 Phase - H-pole / 4,5m Wood Crossarm ea
14.8.10 | 3 Phase - H-pole / 2 x 4,5m Wood Crossarm ea
14.8.11 | MV Heavy Conductor - 22kV 3 Phase - Vertical 800mm Spacing ea
14.8.12 | MV Heavy Conductor - 22kV H-Pole Braced ea
14.8.13 3 Phase - Delta / 2,5m Wood X-arm - Strain — Terminal -RX ea
14.8.14 3 Phase - Delta / 2 x 2,5m Wood X-arm - Strain - Terminal -RX ea
14.8.15 3 Phase - Delta / 4,5m Wood X-arm - Strain — Terminal -RX ea
14.8.16 | 3 Phase - H-Pole / 3,5m Wood X-arm - Strain - Terminal -RX ea
14.8.17 | 3 Phase - H-Pole / 2 x 3,5m Wood X-arm - Strain — Terminal -RX ea
14.8.18 | 3 Phase —H-Pole / 4,5m Wood X-arm - Strain - Terminal -RX ea
14.8.19 | 3 Phase —H-Pole / 2 x 4,5m Wood X-arm — Strain — Terminal-RX ea
14.8.20 ‘?;oli:sa)s:x- Vertical {800mm spacing) Strain -Terminal {10kN Wood ca
14.8.21 3 Phase - Vertical (600mm Spacing) Strain - Terminal Rx ea
14.8.22 Heavy Conductor H-Pole Braced Terminal structure-RX ea
14.8.23 | Heavy Conductor H-Pole Suspension Structure-RX ea
14.8.24 Heayy Conductor H-Pole Suspension Structure- With Spark Gap ea
Device
14.8.25 g:\a/ivcy;_ggnductor H-Pole Suspension Structure- With Spark Gap ea
14.9 Take-Off
14.9.1 3 Phase Take-Off - Vertical (450mm Spacing) ea
14.9.2 3 Phase Take-Off - Vertical (600mm Spacing) ea
1493 3 Phase Take-Off - Delta / 1.3m Steel Crossarm ea
14.9.4 3 Phase Take-Of - 2,5M Wooden Crossarm ea
14.9.5 3 Phase Take-Of - 2 x 2,5M Wooden Crossarm ea
14.9.6 3 Phase Take-Of - H-Pole 3,5M Wooden Crossarm ea
14.9.7 3 Phase Take-Of - H-Pole 2 x 3,5M Wooden Crossarm ea
14.9.8 3 Phase Take-Off - 1.7m Steel Crossarm (Fox) ea
14.9.9 3 Phase Take-Off - 1.7m Steel Crossarm (Hare) ea
14.9.10 | 3 Phase Take-off — Vertical 600mm Spacing Rx ea
14.9.11 3 Phase Take-off - 2,5m Wooden X-arm-RX ea
14.9.12 3 Phase Take-off - 2 x 2,5m Wooden X-arm-RX ea
14.9.13 3 Phase Take-off - H-Pole (3,5m Wooden X-arm)-RX ea
14.9.14 | 3 Phase Take-off - H-Pole (2 x 3,5m Wooden X-arm}) -RX ea
Erect goal posts, supply and erect temporary structures and traffic
signs and regulate traffic during construction for all road
14.9.15 | crossings/railways crossings. (This includes any loss of production | ea
during road crossings and ensuring that access is maintained to roads
and properties as well as any fees by Prov. Traffic Dept)
15 ASSEMBLE MV STAYS
15.1 Make-Off Convential Stay ea
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15.2 Make-Off Flying Stay ea
15.3 Make-Off Strut Pole ea
154 Hip Stay ea
15.5 MV- SOFT ROCK ANCHOR INSTALLATION ea
16 CONDUCTOR STRINGING (TENSION, REGULATE & BIND IN})

Install Eskom issued marked conductor. Material quantity to allow for 5% sag in addition to actual
conductor length quantity. Installation includes handling, stringing and final sagging. This will be for
greased ungreased conductor

16.1 Fox Conductor 1-Phase m
16.2 Fox Full Tension Joint* ea
16.3 Mink Conductor 1-Phase m
16.4 Mink Full Tension Joint* ea
16.5 Hare Conductor 1-Phase m
16.6 Hare Full Tension Joint* ea
16.7 Chickadee Conductor 1-Phase m
16.8 Chickadee Full Tension Joint* ea
16.9 Kingbird Conductor 1-Phase m
16.10 Kingbird Full Tension Joint* ea
16.11 MV Bare AAAC Pine Greased m
16.12 Pine Conductor Full Tension Joint ea
16.13 MV Bare AAAC QOak Greased m
16.14 0Oak Conductor Full Tension Joint _ ea
16.15 MV Bare AAAC 35mmsq Greased m
17 EQUIPMENT INSTALLATION
install Transformer/Recloser/Voltage Regulator/MV Metering Units as per relevant Eskom DDT 1800
Series Assembly Drawing and OU Specific SI Engineering Instructions. All Auxiliary Equipment to
include Station and Distribution MV, LV Surge Arrestors, Control Boxes, Metering Kiosks, Jumper
Terminations, Anti Climbing Devices , LDPE Pipe Covered Jumpers as per 02TB-023 and Danger Labels,
Channel Irons, Cradles, Standoff Insulators, Conductor Busbars and suitable Equipment Labels & X
Arms. Pole Planting, Stays, Struts, Isolators Earthing Material and Excavations are elsewhere
measured. Transformers/Reclosers/Voltage Regulators and MV Metering Units will be Eskom Free
Issue Material. Main Line Structures and Auxiliary Equipment are elsewhere measured. All material
purchased will be paid elsewhere as cost plus fee.
17.1 Transformers
17.1.1 Install 5-Pole Double Platform Mounted Transformer Structure ea
17.1.2 Install 2-Pole Platform Mounted Transformer Structure ea
install 5-Pole Double Platform Mounted Transformer Structure (Out
17.1.3 N ea
of Line)
17.1.4 Install 2-Pole Platform Mounted Transformer Structure (Out of Line) | ea
17.15 Transformer - Out- of- Line 100kVA to 200KVA ea
Install Single Pole Mounted Out of Line Transformer Structure (Out
17.1.6 . ea
of Line)
17.1.7 Transformer - Out- of- Line 16kVA to 100kVA/64kVA ea
17.1.8 Relocate - 300-500kVA x 3-Phase ea
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17.1.9 Install Transformer - 300-500kVA x 3-Phase ea
17.1.10 | Relocate - 200kVA x 3-Phase ea
17.1.11 | Install Transformer - 200kVA x 3-Phase ea
17.1.12 Relocate - 100kVA x 3-Phase ea
17.1.13 Install Transformer - 100kVA x 3-Phase ea
17.1.14 | Relocate - 50kVA x 3-Phase ea
17.1.15 Install Transformer - 50kVA x 3-Phase ea
17.1.16 | Relocate - 25kVA x 3-Phase ea
17.1.17 | Install Transformer - 25kVA x 3-Phase ea
17.1.18 | Relocate Transformer - 16kVA x 1-Phase ea
17.1.19 | Install Transformer - 16kVA x 1-Phase ea
17.1.20 | Install Labels (Chromadek) ea
17.1.21 | Transformer - 5-100kVA Single Pole Mounted €a
17.1.22 TRANSFORMER - 100-200kVA / 2-POLE PLATFORM MOUNTED (H- -
o POLE) GENERAL ARRANGEMENT
17.2 Transformer MV Protection
Equipment Links Cut-Outs Or Disconnectors 2.5m Wood Crossarm /
17.2.1 : ea
Single Pole
Section / Equipment Links Or Disconnectors 1.3m Steel Crossarm /
17.2.2 . ea
Single Pole
Section / Equipment Links Cut/Out Or Disconnectors 1.7m Steel
17.23 . €a
Crossarm/Single Pole
17.2.4 Install Surge Arresters (3-phase) ea
17.2.5 Instal! Labels (Chromadek) ea
17.3 Transformer LV Protection
17.3.1 80A Morsdorf Type Fuses - 3-Phase ea
17.3.2 125A Morsdorf Type Fuses - 3-Phase ea
1733 160A Morsdorf Type Fuses - 3-Phase ea
17.3.4 150A MCCB - 3-Phase(Circuit breaker) ea
17.3.5 300A MCCB - 3-Phase(Circuit breaker) ea
Three phase TRF and LV fuse holder connection - ABC conductor- 40A
17.3.6 Set
NHOO
Three phase TRF and LV fuse holder connection - ABC conductor- 63A
17.3.7 Set
NHOO
Dual phase TRF and LV fuse holder connection - ABC conductor- 40A
17.3.8 Set
NHOO
17.3.9 Dual phase TRF and LV fuse holder connection - ABC conductor- 63A Set
NHOO
17.3.10 Dual phase TRF and LV fuse holder connection - ABC conductor- 80A Set
NHOO
17.3.11 Dual phase TRF and LV fuse holder connection - ABC conductor- 125A Set
NHOO
17.3.12 Dual phase TRF and LV fuse holder connection - ABC conductor- 160A Set
NHOO
17.3.13 Single phase TRF and LV fuse holder connection - ABC conductor- 40A Set
NHOO
17.3.14 single phase TRF and LV fuse holder connection - ABC conductor- 63A Set
NHOO
17.3.15 single phase TRF and LV fuse holder connection - ABC conductor- 80A Set
NHOO
single phase TRF and LV fuse holder connection - ABC conductor-
17.3.16 125A NHOO Set
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single phase TRF and LV fuse holder connection - ABC conductor-
17.3.17 160A NHOO Set
17.3.18 Install Data Concentrator (Complete) ea
17.3.19 | Install Labels (Chromadek) ea
17.4 Pole Mounted Sectionaliser
17.4.1 Install Sectionaliser Structure ea
17.4.2 Install Sectionaliser - Out-Of-Line Structure ea
17.43 Install Sectionaliser ea
Section Links Cut/Outs Or Disconnectors 2.5m Wood Crossarm /
1744 . ea
Single Pole
Equipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood
1745 ea
Crossarm / H-Pole
17.4.6 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 2 x ea
o 2.5m Wood Crossarm / H-Pole
17.4.7 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 4.5m ea
o Wood Crossarm / Out-Of-Line
17.4.8 3 Phase Switch Disconnector Ganged, Link Stick Operated Horizontal ea
o Assembly H-Pole 1800 And 2200 Centres
3 Phase Switch Disconnector Ganged, Link Stick Operated Assembly
17.4.9 . ea
Single Pole Mounted
17.4.10 Equipment Isolating (In-Out) Links Cut/Outs Or Disconnectors ca
o 2x2.4m Steel Crossarm / H-Pole
17.4.11 | Install Surge Arresters ea
17.4.12 Install Labels (Chromadek) ea
17.5 Pole Mounted Recloser
17.5.1 Install Recloser Structure ea
17.5.2 Install Recloser - Qut-Of-Line Structure ea
17.5.3 Install Recloser On Existing Structure ea
Section Links Cut/Oots Or Disconnectors 2.5m Wood Crossarm /
17.5.4 A ea
Single Pole
Equipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood
17.55 ea
Crossarm / H-Pole
17.5.6 Equipment Isolating {In-Out) Links - Cut-Outs Or Disconnectors - 2 x ea
" 2.5m Wood Crossarm / H-Pole
17.5.7 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 4.5m -
" Wood Crossarm / Out-Of-Line
1758 3 Phase Switch Disconnector Ganged, Link Stick Operated Horizontal ea
- Assembly H-Pole 1800 And 2200 Centres
3 Phase Switch Disconnector Ganged, Link Stick Operated Assembly
17.59 . €a
Single Pole Mounted
17.5.10 Equipment lIsolating (In-Out) Links Cut/Outs Or Disconnectors ca
- 2x2.4m Steel Crossarm / H-Pole
17.5.11 Install Auxiliary Transformer ea
17.5.12 | Install Surge Arresters ea
17.5.13 Install Labels (Chromadek) ea
17.5.14 Recloser structure — General arrangement (INCLUDING PMRTV) ea
e (sheet 1 of 2) (Bypass structure not included)
17.6 Voltage Regulator ea
17.6.1 Install Voltage Regulator - 11/22kV 100/200A Open Delta Structure | ea
17.6.2 Install Voltage Regulator - 11/22kV 100/200A Closed Delta Structure | ea
Install Voltage Regulator - 11/22kV 100/200A Open Delta - Out-Of-
17.6.3 ; ea
Line Structure
Regulator - 100 / 200A Open Delta — General Arrangement (sheet 1
17.6.4 of 3) ea
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Install Voltage Regulator - 11/22kV 100/200A Closed Delta - Qut-Of-
17.6.5 X ea
Line Structure
Regulator - 100 / 200A Closed Delta - General Arrangement (Sheet 1
17.6.6 ea
of 2)
17.6.7 Install Voltage Regulator On Existing Structure ea
Section Links Cut/Oots Or Disconnectors 2.5m Wood Crossarm /
17.6.8 . ea
Single Pole
Equipment Links - Cut-Outs Or Disconnectors - 2.5m Wood Crossarm
17.6.9 ea
/ H-Pole
17.6.10 Equipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood ea
Crossarm / H-Pole
17.6.11 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 4.5m .
o Wood Crossarm / Out-Of-Line
17.6.12 3 Phase Switch Disconnector Ganged, Link Stick Operated Horizontal ca
o Assembly H-Pole 1800 And 2200 Centres
3 Phase Switch Disconnector Ganged, Link Stick Operated Assembly
17.6.13 . ea
Single Pole Mounted
17.6.14 | Equipment Links Or Disconnectors 2.4m Steel Crossarm / H-Pole ea
17.6.15 | Install Surge Arresters ea
17.6.16 | Install Labels {Chromadek) ea
17.7 Pole Mounted CT-VT Unit i
17.7.1 Install MV CT / VT Metering Bulk Tariff Out-Of-Line Structure ea
17.7.2 Install MV CT / VT Metering Bulk Tariff In Line Structure ea
17.7.3 Install CT/VT Metering Statistical Structure ea
17.7.4 Install CT/VT Metering Statistical Out-Of-Line Structure ea
17.7.5 Install CT/VT unit ea
Section Links Cut/Oots Or Disconnectors 2.5m Wood Crossarm /
17.7.6 . ea
Single Pole
Section / Equipment Links Or Disconnectors 1.3m Steel Crossarm /
17.7.7 X ea
Single Pole
Equipment Links - Cut-Outs Or Disconnectors - 3.5/4.5m Wood
17.7.8 ea
Crossarm / H-Pole
17.7.9 Equipment Isolating (In-Out) Links - Cut-Outs Or Disconnectors - 2 x ea
o 2.5m Wood Crossarm / H-Pole
17.7.10 Equipment Isolating {In-Out) Links - Cut-Outs Or Disconnectors - 4.5m ea
o Wood Crossarm / Out-Of-Line
17.7.11 3 Phase Switch Disconnector Ganged, Link Stick Operated Horizontal ea
o Assembly H-Pole 1800 And 2200 Centres
3 Phase Switch Disconnector Ganged, Link Stick Operated Assembly
17.7.12 . ea
Single Pole Mounted
17713 Equipment Isolating (In-Out) Links Cut/Outs Or Disconnectors ea
o 2x2.4m Steel Crossarm / H-Pole
17.7.14 | Install CT/VT Metering Kiosk ea
17.7.15 Install Surge Arresters ea
17.7.16 Install Labels {Chromadek) ea
17.8 Pole Mounted Shunt Capacitor Banks
17.8.1 Install Capacitor Structure ea
17.8.2 Install Capacitor Bank ea
Equipment Links Cut-Outs Or Disconnectors 2.5m Wood Crossarm /
17.83 R ea
Single Pole
Section / Equipment Links Or Disconnectors 1.3m Steel Crossarm /
17.8.4 . ea
Single Pole
17.8.5 Install Surge Arresters ea
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17.8.6 Install Labels (Chromadek) ea
17.9 Line Arrester
17.9.1 Install Equipment Links ea
Line Arresters 1.3m Long Steel Crossarm Staggered Vertical
17.9.2 . X ea
Configuration
17.9.3 Line Arresters 2.5m Long Wooden Crossarm Vertical Configuration ea
1794 Line Arresters H-Pole Configuration ea
17.9.5 Line Arresters Delta Configuration ea
17.9.6 Install Labels (Chromadek) ea
17.10 3 Phase Sectional Links
17.101 Section Links Cut/Outs Or Disconnectors 3.5/4.5m Wood Crossarm / ea
H-Pole
17.10.2 Sfactlon Links Cut/Outs Or Disconnectors 2.5m Wood Crossarm / ea
Single Pole
17.10.3 Sfectuon / Equipment Links Or Disconnectors 1.3m Steel Crossarm / ca
Single Pole
17.10.4 3 Phase Switch Disconnector Ganged, Link Stick Operated Horizontal ea
T Assembly H-Pole 1800 And 2200 Centres
3 Phase Switch Disconnector Ganged, Link Stick Operated Assembly
17.10.5 . ea
Single Pole Mounted
Section / Equipment Links Cut/Out Or Disconnectors 1.7m Steel
17.10.6 X ea
Crossarm/Single Pole
17.10.7 Install Labels (Chromadek) ea
17.11 Bird Flight Diverter
17.11.1 Install Bird Flight Diverter ea
18 EARTHING INSTALLATION
MV & LV Earthing Trenching shall include Excavation, Backfilling, Compaction and Installation of
electrode and conductor as per the Newcastle Municipality and Eskom Standard for Earthing
18.1 Transformer - MV Earthing
18.1.1 Excavation - length long, 0.5m deep and 0.6m wide m?
18.1.2 16mm sq. Bare Stranded Cu Conductor m
18.1.3 16mm sg. Insulated Stranded Cu Conductor m
18.1.4 Earth Electrode (Type as per the design) ea
18.1.5 Backfill - length long, 0.5m deep and 0.6m wide m?
18.2 Transformer - LV Earthing
18.2.1 Excavation - length long, 0.5m deep and 0.6m wide m?
18.2.2 16mm sq. Bare Stranded Cu Conductor m
18.2.3 16mm sq. Insulated Stranded Cu Conductor m
18.2.4 Earth Electrode (Type as per the design) ea
18.2.5 Backfill - length long, 0.5m deep and 0.6m wide m3
18.3 Other Overhead System Equipment Earthing - Capacitor Bank / CT-

’ VT Unit / Line Arrester / Recloser / Sectionaliser / Voltage Regulator
18.3.1 Excavation - length long, 0.5m deep and 0.6m wide m?
18.3.2 16mm sq. Bare Stranded Cu Conductor
18.3.3 16mm sq. Insulated Stranded Cu Conductor m
18.3.4 Earth Electrode (Type as per the design) ea
18.3.5 Backfill - length long, 0.5m deep and 0.6m wide m?
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19 Earthing Installation excluding trenching
19.1 MV Earthing {Type 1 Crowfoot) ea
19.2 MV Earthing {Type 2 Crowfoot) ea
19.3 MV Earthing (Type 3 Crowfoot) ea
194 MV Earthing (Type 4 Crowfoot) ea
20 MV CABLE TERMINATION
Termination of cable shall be done in accordance with Newcastle Municipality/ Eskom standard of
terminating cables for the termination onto air-filled cable, termination onto overhead line cable in
their deferent classifications. Termination material are free issue, unless otherwise ordered and/or
specified by the Project Manger to supply all accessories on an as and when required basis as cost plus
fee.
20.1 LV Cable Termination onto Air-Filled Cable Termination Enclosure
20.1.1 Install 2-Core 16mm sq. LV Bare Termination ea
20.1.2 ‘Install 4-Core 16mm sq. LV Bare Termination ea
20.1.3 Install 4-Core 25mm sq. LV Bare Termination ea
20.1.4 Install 4-Core 35mm sq. LV Bare Termination ea
20.1.5 Install 4-Core 50mm sq. LV Bare Termination ea
20.1.6 Install 4-Core 70mm sg. LV Bare Termination ea
20.1.7 Install 4-Core 120mm sq. LV Bare Termination ea
20.1.8 Install 4-Core 185mm sq. LV Bare Termination ea
20.1.9 Install 4-Core 240mm sq. LV Bare Termination ea
20.1.10 | Install 3-Core 50mm sq. Shrouded Termination ea
20.2 MV Cable Termination onto Air-Filled Cable Termination Enclosure
20.2.1 Install 3-Core 50mm sq. Shrouded Termination ea
Install 3-Core 50mm sq. Unscreened Separable Connector
20.2.2 A ea
Termination
Install 3-Core 50mm sq. Unscreened Separable Connector Extended
20.2.3 R ea
Screen Termination
20.2.4 Install 3-Core SOmm sq. Screened Separable Connector Termination | ea
20.2.5 Install 3-Core 95mm sq. Shrouded Termination ea
Install 3-Core 95mm sq. Unscreened Separable Connector
20.2.6 N ea
Termination
Install 3-Core 95mm sq. Unscreened Separable Connector Extended
20.2.7 S ea
Screen Termination
20.2.8 Install 3-Core 95mm sq. Screened Separable Connector Termination | ea
20.2.9 Install 3-Core 185mm sq. Shrouded Termination ea
20.2.10 Instal.I 3'-Core 185mm sq. Unscreened Separable Connector ea
Termination
Install 3-Core 185mm sq. Unscreened Separable Connector Extended
20.2.11 R ea
Screen Termination
20.2.12 | Install 3-Core 185mm sq. Screened Separable Connector Termination | ea
20.2.13 Install 3-Core 300mm sq. Shrouded Termination ea
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Install 3-Core 300mm sgq. Unscreened Separable Connector

i Termination &

20.2.15 Install 3-Core: 30(?mm sq. Unscreened Separable Connector Extended ea
Screen Termination

20.2.16 | Install 3-Core 300mm sq. Screened Separable Connector Termination | ea

20.3 MV Cable Termination onto Overhead Line from Substation

20.3.1 Install 50mm sq O/D Termination ea

20.3.2 Install 50mm sq O/D Termination ea

20.3.3 Install 95mm sq O/D Termination ea

20.3.4 Install 95mm sq O/D Termination ea

20.3.5 Install 185mm sq O/D Termination ea

20.3.6 Install 185mm sq O/D Termination ea

20.3.7 Install 300mm sq O/D Termination ea

20.3.8 Install 300mm sq O/D Termination ea

20.3.9 Install Equipment Links - 3-Phase ea

20.3.10 | Install Surge Arresters - 3-Phase ea

20.3.11 | Install a Steel Pipe ea

21 CABLE JOINT
Cable joint bay shall be executed in accordance with Newcastle Municipality/Eskom standard of
jointing cables in their different classifications. Joint bay materials including kits are free issue,
unless otherwise ordered and/or specified by the Project Manger to supply all accessories on an
as and when required basis and paid as cost plus fee. Excavations, compaction and backfilling of
cable joints bay shall be measured here including supply of imported soil in bedding and blankets
or sifted soil where specified.

211 Excavate a Joint Bay m

21.2 Compact Bedding Soil m

213 Sifted Soil - 0.15m High and 0.45m Wide m?

214 Dispose of Excavated Material at approved disposal site m

215 imported Soil -0.15m High and 0.45m Wide m?

216 Make-Off a Cable Joint - 3-Core 16mm sq MV Cable ea

21.7 Make-Off a Cable Joint - 3-Core 50mm sq MV Cable ea

21.8 Make-Off a Cable Joint — 1 Core 63mm sgq MV Cable

21.9 Make-Off a Cable Joint - 3-Core 95mm sq MV Cable ea

21.10 Make-Off a Cable Joint — 3 Core 150mm sq MV Cable

21.11 Make-Off a Cable Joint ~ 3 Core 240mm sq MV Cable

21.12 Make-Off a Cable Joint - 3-Core 185mm sq MV Cable ea

21.13 Make-Off a Cable Joint - 3-Core 300mm sq MV Cable ea

21.14 Make-Off a Cable Joint - 4-Core 16mm sq LV Cable ea

21.15 Make-Off a Cable Joint - 4-Core 25mm sq LV Cable ea

21.16 Make-Off a Cable Joint - 4-Core 35mm sq LV Cable ea

21.17 Make-Off a Cable Joint - 4-Core 50mm sq LV Cable ea

21.18 Make-Off a Cable Joint - 4-Core 70mm sq LV Cable ea

21.19 Make-Off a Cable Joint - 4-Core 120mm sq LV Cable ea

21.20 Make-Off a Cable Joint - 4-Core 185mm sq LV Cable ea

21.21 Make-Off a Cable Joint - 4-Core 240mm sq LV Cable ea
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21.22 Backfill a Joint Bay m
21.23 install a Route Marker ea
22 EQUIPMENT TESTING

Allowance shall be made for the complete testing and commissioning of Medium Voltage
equipment. Tests to include earth electrode resistance measurement. Transformer to include a
LV earth electrode resistance measurement. Soil Resistivity Tests for Equipment to be performed
as appropriate and to be verified by Eskom's Clerk of Works, and must be according to Eskom

Standard

22.1 Perform Phasing Test ea
22.2 Continuity Tests ea
22.3 Earth Resistance Test ea
22.4 A.C. Over-Voltage Test ea
225 D.C. Insulation Test ea
22.6 Outer Sheath Test (Serving Test) ea
22.7 Compaction Test ea
22.8 C.0.C Test for Certificate no
22.9 Voltage Regulator commissioning test no
22.10 Recloser commissioning test no
23 AS — BUILTS

Structure Package

23.1 As-built Drawings

Allow for the following end items to be applied as per relevant Eskom

Instructions/Bulletins/Procedures and Standards where not already allowed forin

ea

24 MISCELLANEOUS

for existing structures only.

Allow for the following end items to be applied as per relevant Eskom instructions/bulletins/procedures
and standards where not already allowed for in structure package. Note the cross arms below are applicable

24.1 Damper,vibrator spiral 8.29-11.71 D3175 ea
24.1 Damper,vibrator spiral 11.72-14.30 D3175 ea
24.1 Set: Device warning-Aircraft warning 8.87-13.55;2 set
24.1 Set: Device warning -Aircraft warning 7.35-14.16;2 set
25 HV/MV Substations

25.1 Site Earth Works

complete terrace

Site Preparation: Substation site to be cleaned of vegetation by
25.1.1 customer and Application of Herbicides and Pesticides over the

25.1.2 stockpile

Preparation of Terrace: Excavation of soil - strip top soil and

25.1.3 Bulk excavations

25.1.4 Recompact base of excavation to 95% Mod AASHTO.

2515 | ModAASHTO

Backfill with selected material imported and compact to 95%

25.2 Concrete

132




Tender number: A042 — 2024/25

Part C2: Pricing Data

Bill of Quantities

252.1 Rough formwork: Formwork to produce a rough finish to: Channels
Sump

25.2.2 Erection of Paving Blocks on the access road/ to control room, etc

253 Earth Grid

2531 Supply and Install as per earth grid drawing including all 'excavations,
backfilling and compaction as per earthmat layout drawing provided

25.3.2 Joints/Bonding: Bond all foundation copper to main earth grid of
the substation as per earthing standard and foundation drawings.

5.4 Substati.on Cont-rol Room and. MV S\fv.itchge?r I.!oom: Buld
foundations, brick walls, roofing, ceiling, painting, etc.

25.5 Equipment Foundations

25.5.1 HV Terminal Support Foundation

25.5.2 HV Isolator Support Foundation

25.5.3 HV Circuit Breaker Support Foundation

25.5.4 HV Med. Equip.Supt.Foundation (CT Supports)

25.5.5 HV Med. Equip.Supt.Foundation (VT Supports)

25.5.6 Oil Drainage Dam

25.5.7 MV Cable End Supt.Foundation.

25.5.8 Standard Lighting Mast — 21m Foundation.

25.6 Kerbing and Yard Stone

25.6.1 Supply, transport to site and install Concrete yard stone kerbing

25.6.2 Supply, transport to site and spread a 150mm thick layer of 25mm-
38mm stones.

25.6 Cable Trenches

25.7 Equipment Support Steelworks

25.7.1 HV 6m Terminal Support

25.7.2 HV 6m Terminal Support Cap

25.7.3 HV Isolator Support

25.7.4 HV Circuit Breaker Support

25.7.5 HV Med. Equip.Supt. {CT Supports)

25.7.6 HV Med. Equip.Supt. (CT Supports) Cap

25.7.7 HV Med. Equip.Supt.{VT Supports)

25.7.8 HV Med. Equip.Supt.(VT Supports) Cap

25.7.9 MV Cable End Supt

25.7.10 | Post Insulator .Supt.

25.8 Electrical Equipment

25.8.1 HV Circuit Breakers

25.8.2 HV CTs

25.8.3 HV lsolators

25.8.4 HV VTs 1

2585 HV (132kV})/MV (11kV) Transformers (15SMVA/ 20MVA/ 30MVA)

25.8.6 MV Switchgear

25.9 Clamp Assemblies

25.10 Lighting/lightning masts

25.11 Power and Control Cable Work

25.12 Protection, Metering, Control Panels and Junction Boxes

25.12.1 | JB CTs complete
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25.12.2 | JBVTs complete

25.12.3 | JB Isolators complete

25.12.4 | J.Bearthing complete

25.12.5 | HV Feeder Protection Schemes

25.12.6 | Transformer Protection Scheme

25.12.7 | Stats metering panel with 2 x meters GSM Modem Module

25.12.8 | Tariff Metering Module

25.129 | AC/DC Modules

25.12.10 | SCADA Panel

25.12.10 | Battery Charger & Batteries

25.13 Substation Fence (Substation and control room)

25.14 Equipment Labelling

Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

Declaration (In respect of completeness of Tender)

Newcastle Municipality
37 Murchison Street
Newcastle

2940

l/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming
Part C2.2 of this Contract Document comprising 173 pages + the Bill of Quantities comprising 26 pages
in consecutive order upon which my/our tender for the Tender number: A042 — 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

|/ We

(full name of Bidder) the undersigned in my capacity as of the firm

hereby

offer to Newcastle Municipality to render the services as described, in accordance with the specification and conditions of
contract o the entire satisfaction of the Newcastle Municipality and subject to the conditions of tender, for the amounts indicated

hereunder:

INDICATE WITH AN ,, X"

Are youlis the firm a registered VAT Vendor YES NO

If “YES”, please provide VAT number
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Escalation of Offer Prices in percentage
(Prices will be fixed for first 12 months and thereafter subject to escalation)

Expected escalation of prices after 12 months ... %

Expected escalation of prices after 24 months ~ ............. %

SIGNED BY/ON BEHALF OF TENDERER

NAME SIGNATURE DATE
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Part C3: Scope of Work

Tender number: A042 - 2024/25

Appointment of Contractors through a Framework Agreement Contract for Provision Of Electrical Engineering
Works, Trenching And Electrification

C3: SCOPE OF THE WORK

1. GENERAL
The Contractor shall have the necessary tools and equipment to perform the maintenance
procedures. The Contractor shall further have all the measuring equipment to measure current,

temperatures, oil quality, etc.

2. DESCRIPTION OF SERVICE
The scope of work covers substation, network contraction and maintenance for a period of three (03)

years as and when required.

3. LOCATION OF SERVICES DELIVERY
The Contractor shall provide substation, network contraction and maintenance at Newcastle Local Municipality's

jurisdiction.

4. TECHNICAL MAINTENANCE CONDITIONS

Maintenance and servicing are to be performed, which will be inclusive of labour, travelling and
general consumables (Cleaning fluids, rust treatment, grease, oils, cloths, cleaning solvents) which
are required for scheduled maintenance (Preventative maintenance — cleaning, fixing, greasing,
cleaning of all components and systems, all adjustments and settings required and tightening of all
connections). All other parts and components and callouts will be charged additionally to this contract
price according to the rates and mark uppriced in this contract.

5. RECORD KEEPING
All maintenance activities will be recorded and monitored. These records must be logged during

each site visit.

6. BREAK DOWNS AND RESPONSE TIME

The Contractor shall be available on a 24 hours cycle per day to react on breakdowns and complaints
about any malfunctioning of the systems. Breakdowns shall be reported to the Contractor
telephonically. It will be the responsibility of the Contractor to act within 1 (one) hour, from the time
the call has been logged or reported. The Contractor shall promptly repair the system to ensure
normal running and functioning, and will submit a detailed report of the specific break down. If the
Contractor does not respond within the given period, the penalty clause will be applied as described
in the contract.

7. PREVENTATIVE MAINTENANCE INTERVALS
The preventative maintenance service shall be done on a quarterly basis. During each maintenance
visit the Contractor shall execute the activities as stipulated in the maintenance schedules attached
and specified in the maintenance manuals.

The first service shall be carried out within seven (07) days after the commencement date of the
contract or as agreed to by the parties.

Where power shut downs are involved the Contractor shall first obtain written approval from the
Employer.

8. SERVICE SCHEDULES
These schedules must be interpreted to comply with the conditions applicable to the comprehensive

maintenance and servicing of the system.
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C3.1 Management and Construction

3.1 Insurance: Damages And Losses To Public And To Property

a) The Contractor shall make provisions at his own sole cost to be adequately insured for the duration
of the contract period.

b) The Contractor shall be liable for the payment of any claim, by any persons, which may be due or
arise from , the execution of the said works, or from the conditions of the work or the premises,
whether such claim may be in respect of damage or losses to property, personal injury or death
of any person whomsoever.

c) The Contractor hereby indemnifies the employer against any such claim of any such nature,
together with all costs, which the employer may incur in defending or resisting such claim.

d) The Contractor furthermore indemnifies the employer against any claim arising from the
negligence or default of himself or any sub-contractor or any person under his control.

3.2 Contract Price
The price shall be a FIXED PRICE and including V.A.T or other applicable taxes.

3.3 Document Price
The document is available at a non-refundable fee of R300.00

3.4 Tax Invoices ,
Tax invoices will only be accepted after the final completion.

3.5 Retention Funds

Retention funds of 10% of the total Bid/Contract Price will be withheld for a maximum period of three (3) months
and shall be payable to the Contactor after the three month retention period, should no defects such as material
or workmanship failure occur during that period.

Should any defects occur during the 3 months period the Contractor shall rectify the defects within the
stipulated period at his own sole cost without any compensation from Council. Failing to do so, Council shall
appoint a private Contractor to carry out the repair work and pay that Contractor from the retention funds.

3.6 Completion
On completion of the work entailed in this specification the site is to be cleared of all rubbish accumulated
during the course of the work and left clean and tidy to the entire satisfaction of the Employer or his

Representative.

3.7 Time for Completion
The time for completion for each task, will be in accordance with the General Conditions of Contract or
delegated official as instructed. Failure the contractor will be liable to pay a fee of R 500.00 a day for delays.

3.8 Alternative Products

In all cases where specific products are mentioned in foregoing clauses it must be noted that similar product
approved by the Employer or his representative will also be accepted.

The Contractor is to specify all alterative products on “ANNEXURE E"- ALTERATIONS AND ADDITIONS TO

SPECIFICATIONS.

3.9 Responsibility for Health and Safety of Contractors Employees

I/We agree as follows; In terms of the OCCUPATIONAL HEALTH AND SAFETY ACT (ACT8S5 of 1993) and
in terms of Section 37(2) “ACTS OF OMISSIONS OF EMPLOYEES OR MANDATORIES” of this ACT. I/We
shall be responsible for the safety of my/our employees in compliance with the above Act.
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3.10 Inspections

The Contractor shall allow the Employer or his representative to inspect the progress and quality of
workmanship for the duration of the Contract period.

The Contractor within reasonable notice arrange with the Employer for the compulsory inspections of
completed works. '

3.11 Progress Payment

Progress payment will be made only when the Contractor provides a written statement showing the value of
work done and material delivered to site for use in the contract together with invoices.

Payment in South African currency shall be made to the Bidder within thirty (30) days from the last calendar
date of the month in which such invoices are submitted. However, first payment on new accounts may be
delayed. All invoices must be handed to the Employer

3.12 Sureties
a) The successful bidder will be required to provide a surety bond which shall be limited to 10% of the
total bid price. Only surety bonds in the form of bank guarantee or insurance by an approved
insurance company will be acceptable.
b) The site will not be handed over until this surety bond has been deposited with the NEWCASTLE
MUNICIPALITY.

c) The surety bond will be released subsequent to the first delivery of the entire contract.

3.13 Compulsory Site Meeting
Not applicable for this bid

3.14 Checking of Documents

The specifications, which follow, are numbered consecutively. The Contractor/s is advised to check the
number of pages. Should any pages be found missing, or any typing indistinct, or any doubt arise as to the
meaning or intent of any description, or requirement, or any error become apparent, the Contractor shall notify
the The Employer or his representative immediately and have the same rectified, or explained as may be

necessary.

3.15 Urgency
Time is of the essence with this contract and in consequence the completion period for the work shall be a

vital factor when bids are accepted.

3.16 Defects, Damages or Faults

Any defects, damages or faults which may appear within the twelve (12) months guarantee period after the
completion of the said works, resulting from material or workmanship failure, shall be made good by the
Contractor at his own sole cost.

The repairs include roof leaks, after the first rains or penetrations, which may appear after the first heavy rains
have fallen.

The Contractor’s attention is drawn to the following:

a) The Contractor must visit the site and inspect the buildings prior to the submitting of the bid
and make a note of all the other work not mentioned in this document.

b) Lay down suitable screen sheet covers, internal and external, tarpaulins and/or similar
approved materials to protect existing work and adjacent parts of the building against spotting
and damage where required while the work is in progress.

c) Supply, erect and dismantle on completion, suitable scaffolding, cradles, ladders, etc. to reach
all parts of the building to enable the work to be carried out in a safe and workmanlike manner.
The scaffolding to be regularly inspected examined and maintained throughout by a
competent scaffolder.
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d) Provide, supply and maintain all necessary plants, tools, equipment and appliances required
for the due performance of the works.

e) Where stains, contamination or other defects cannot be satisfactorily removed, the work has
to be done over again at the Contractor’s own expense.

f) The Contractor is to supply all necessary material, equipment, tools, plant, scaffolding, labour,
etc, to carry out and complete the works to the satisfaction of the Employer or his
representative

g) The Contractor will be permitted where necessary to erect a temporary office/store on the site

for the duration of the contract as shown by the The Employer or his representative. This
office/store will be of a neat construction. The Contractor will not permit any guard, labourer
or any person to be accommodated in the said office/store for any reason whatsoever
therefore it shall be securely locked at all times.

i The Contractor shall, at his own sole cost, provide accommodation for himself, his labourers,
foremen or any other person directly or indirectly involved in this contract on his behalf.

3.17 Site Management

(a) The Contractor shall have a competent, qualified site Foreman on site at all times for the
duration of this contract for the purpose of supervision.

(b) The Contractor shall provide a site book, with at least one folio copy and carbon paper at all
times for the purpose of instructions, rectifications, variation orders if any, etc.

3.18 Daily Records
A daily diary, site instruction book, both in triplicate and safety documents are to be provided and kept by the
Contractor on site and updated on a daily basis. All copies will be forwarded to Newcastle Municipality after

completion of this contract.

3.19 Bonds and Guarantees

The Contractor shall within twenty-one days from the date of the Letter of Acceptance provide the Employer
with a Surety Bond in the form of a Bank Guarantee, Bank Transfer or a Guarantee from an approved
Insurance Company to the satisfaction of the Employer in the form included in the Bid Documents, for an
amount equal to ten per cent (10%) of the Bid Sum, for the due and punctual fulfilment and completion of all
his obligations under the Contract and no Extension of Time or any variation of the Contract nor the
determination of the Contract by the Employer in terms of Clause 58 hereof shall in any way impair or diminish
or terminate any liability to the Employer under and by virtue of such Surety Bond, and the cost of the Surety
Bond to be so entered into shall be at the expense in all respects of the Contractor; the Surety Bond to be
released upon issue of the Engineer’s Certificate of Completion, unless otherwise stated in the Appendix.

3.20 Payment Certificates

Measurements will be done continuously between the Client's Representatives and the Contractor on dates
and time agreed on. Dates must be arranged by these parties.The progress of the following items will be
recorded hereunder:

The contractor will provide a concept with quantities to the Client. If any material on site is claimed, proof of
ownership must be provided either by means of the necessary receipts or a letter from the supplier stating that
ownership has been transferred to the contractor upon delivery.

After the payment certificate has been approved by the Client, the contractor must issue a VAT invoice. The
certificate will then be ready for handing in.

Payment certificates must be completed monthly and submitted before each site meeting, to ensure that
percentage progress can be ready for the site meeting each month.
3.21 PERMITS

The contractor shall fulfil all way-leave requirements/permits prior to construction.

139



Tender number: A042 — 2024/25
Part C3: Scope of work Part C4: Site Information

FEATURES REQUIRING SPECIAL ATTENTION

1

Security
The contractor shall be responsible for the security of his personnel, materials and construction plant

on and around the site of the Works and for the security of his camp, and the personnel of the Employer
and Engineer. Should the Contractor not take sufficient measures in this regard, the Employer will not
process any payment certificates.

Work Outside Normal Working Hours
Normal working hours shall be defined as between 07:00 and 17:30 Mondays to Fridays, and also
07:00 to 13:00 on Saturdays.

No work outside normal working hours will be allowed. Should the Contractor wish to work outside
normal working hours written permission shall be obtained from the Engineer and all additional costs
arising out of such work shall be entirely to the Contractor's account.

Sanitary Facilities
The Contractor shall provide, maintain and finally remove from site proper sanitary accommodation at

each work front. Sanitary accommodation provided shall be properly screened and its use strictly
enforced. The sanitary accommodation provided must be adequately ventilated, properly disinfected
and kept in a very clean condition at all times.

Community Liaison and Community Relations

In all dealings with the community and workers employed from within the community, the Contractor
shall take due cognisance of the character, culture and circumstances of the community involved and
shall at all times use his/her best endeavours to avoid the development of disputes and to foster a
spirit of co-operation and harmony towards the project.

The Contractor shall at all times, keep the Engineer fully informed on all matters affecting the
community and shall at all times maintain good public relations with the public. The Contractor shall at
all times, keep the Engineer fully informed of progress and planned interruption on all matters affecting
the community.

Notice and Warning to Consumers
The Contractor will arrange for the warning of the public of any shutdown of supply necessary in his

opinion for the proper execution of the Works. The Contractor must, however, give at least 10 (ten)
days’ notice to the Engineer of his requirements in this respect. Notice costs to be provided for in the
tender price.

Continuity of Water Supply to Consumers
Every effort must be made to ensure continuity of water supply to the consumers. No consumer may

be left without water overnight. In cases where a consumer has to be given water after the Contactor
has left the site for the night, a penalty of R1, 000-00 will be deducted from the payment certificate.

Conditions and Procedures for Service Agencies
The Contractor shall throughout the Contract take adequate precautions to protect all existing services

from damage whether or not they have been pointed out to him. The Contractor shall as soon as
practically possible inform the Engineer of any damages to services and shall not repair any such
damage unless instructed to do so.

All cables and pipes shall be considered “live” unless confirmed otherwise by the relevant service
authority.
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8

Health and Safety Specification and Environmental Management Plan for Construction Work
In terms of Construction Regulations 4 (1) (a) of the Occupational Health and Safety Act, Act No 85 of

1993, the Client is required to compile an occupational health and safety specification for any intended
project and to provide the specification to prospective Bidders

The objective of this specification is to ensure that the principal contractor entering into a contract with
the Client achieves and maintains an acceptable level of occupational health and safety performance.

The specification provides the requirements that the principal contractor and other contractors shall
comply with in order to reduce the risks associated with the contract work, and that may lead to
incidents causing injury and/or ill health, to a level as low as reasonably practicable and possible.

The Contractor, appointed by the Employer in terms of Regulation 4 (1) (c), is required to prepare an
occupational health and safety plan.

This plan has to be prepared in terms of Regulation 5 (1) as well as the Client’s occupational health
and safety specification. In terms of Regulation 4 (2), the Client and the principle contractor are
required to agree on the occupational health and safety plan before any work may commence.

Site Specific Health and Safety Issues
The following site specific assessment of health and safety issues includes a list of risk assessment

headings that have been identified by the client as possibly applicable to the contract work for this
project. The contractor is to do the risk assessment for the identified headings and formulate a risk
management plan.

Aggregate/Sand Delivery
Construction of manholes
Compressed gas cylinders-handling
Compressors — Air

Cutting of pipes

Distribution boards — Electrical
Drivers — of vehicles

Electrical installation — Maintenance of
Excavator

Fire prevention and protection

Form and support work

Front-end loader

Fuel supply

Hand tools

Landscaping

Laying of pipes

Levelling — of materials

Loading supervisor
Loading/unloading - of trucks
Machine operator

Making of steel items

Material delivery

Material handling

Mixer operator

Pedestal grinder

Placing concrete

Portable ladders

Refuelling vehicles/plant
Scaffolding

Site establishment

Trenches - Digging of

Trees - Bracing/removing if roots are
Damaged during excavations

Use of portable electrical tools
Work in confined spaces

Work in elevated positions

Working close to existing services i.e. electrical, waste water etc
Working close to water

Workshops
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10 Barricading of Open Trenches

11

12

Adequately protected by a barrier or fence comprising fluorescent orange plastic netting of height at
least 1 000mm and as close to the excavation as practicable; and

Provided with notice boards marked “CLOSED” at each end of closed or partially closed

roads,

No trenches may be left open for longer than 4 days. If trenches are left open for longer than 4 days
the Engineer will instruct the contractor to close the pits at his own costs or the work could be stopped.
The trenches will only be allowed to be re-excavated if written proof is submitted to the Engineer
indicating that the pits will be used within 4 days.

Precaution against Pollution and Contamination
The Contractor shall take all necessary steps and precautions to prevent pollution of the surrounding

area by his employees in any way. Any debris falling from construction vehicles and plant shall be
removed immediately.

Precaution against Contamination

Every care is to be taken to avoid possible contamination of the mains during construction. Pipes are
not to be stacked in the streets or gutters. On completion of a section, all loose material and foreign
bodies are to be removed. The open ends of the new pipeline are to be protected by watertight caps,
to the satisfaction of the Engineer, to prevent the entrance of groundwater and foreign bodies until
such time as these sections are connected to the live mains.

Sterilising chemicals shall be supplied by the Contractor for sterilizing all new water mains. All new
lines are to be thoroughly flushed. All sterilisation shall be done at 10mg// free chlorine for 12 hours.

NOTES TO CONTRACTOR

The Contractor shall execute his work under this contract under the supervision of the Act. The Employer or
his representative in accordance with his instructions. The Employer or his representative shall be entitled, at
any reasonable time, to issue instructions concerning the following:

13

14

15.

a) The alteration or modification of any design, or the erection or variation or substitution of any
work.

b) The opening up for inspection of any work already covered up.

c) The breaking down of any work already erected under this contract.

d) The rectification of any defects.

Deviation from Drawings or Specifications
All material and workmanship shall be in accordance with the Drawings and Specifications. All

deviations there from shall be rectified by the Contractor. The The Employer or his representative
shall at any time be entitled to demand from the Contractor proof of his compliance with the Drawing
and Specifications.

Foreman
The Contractor shall at all times have available on the site, a foreman who shall be entitled to act on
his behalf and accept instructions from the The Employer or his representative.

Prime Costs and Provisional Sums

ltems in the Specification containing the words “Prime Costs” or the initials “P.C." are in respect of
goods to be obtained by the Contractor under such conditions as the The Employer shall instruct.
Such goods shall be fixed by the Contractor and shall at the settiement of the final account be dealt
with as follows:

The contract price shall be adjusted by the omission of all such prime costs or P.C. amounts in the
Specifications and the addition of the sums actually paid by the Contractor in respect thereof, plus an
amount equal to a cash discount of 5%, but excluding any trade discount or allowances.
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16. Defects, Damages or Faults

17.

18.

19.

20.

Any defects, damages or faults which may appear within the twelve (12) months guarantee period
after the completion of the said works, resulting from material or workmanship failure, shall be made
good by the Contractor at his own sole cost.

The repairs include roof leaks, after the first rains or penetrations, which may appear after the first
heavy rains have fallen.

Contractor Not To Make Cessions

The Contractor shall not, without the written consent of the The Employer or his representative, assign
or transfer this contract or any portion thereof. The Contractor shall not, without the written consent
of the The Employer give any cession in respect of any amount which may be or may become due to
the Contractor in terms of this agreement.

Failure to Complete On Due Date
Should the Contractor fail to complete the said works by the date entered in the Contract or within any

extension time agreed upon in writing between the Council and the Contractor, the Contractor shall
pay the Council, as predetermined and agreed the sum of R100, 00 per day penalty fees for not
completing the work within the contract period. Council shall be entitied to deduct any sums, which
may be due, by the Contractor from any amount, which may be due to the Contractor in terms of the
contract.

Breach of Contract by the Contractor

Should the Contractor:
a) Fail to comply with any reasonable instruction by the The Employer or his representative; or
b) Without reasonable cause, fully or substantially, suspend his operations in connection with

the said works before completion; or

c) Fail to proceed with the erection of works with reasonable diligence so as to enable him in the
normal course of events to complete the said works on the due date; or

d) Fail to remedy after being requested to do so by The Employer or his representative, any
defects in the said works; or

e) Fail to erect the said works in a proper workmanlike manner in accordance with the Drawings
and Specifications; or

) Use material not specified in the Specifications;

Then in such event the Employer, after giving the Contractor five (5) days notice in writing to remedy
such defect, shall be entitled to cancel the contract, to take repossession of the site and, without
prejudice to any remedy he may have, to demand payment from the Guarantor.

Preliminary and General
a) Fluctuations in Cost
Fluctuations in cost for labour and material during the contract period shall be for the account

of the Contractor.

b) Samples
The Contractor shall, when called upon to do so, provide such samples of material and

workmanship as may be called for by The Employer or his representative.

c) Contract Documents
The Contractor shall, when called upon to do so, sign all the documents forming the basis of
this Contract in duplicate.

d) Plant and Equipment
The Contractor shall:
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21.

22,

23.

24,

i Provide and maintain all plant, tools, labour and tackle for the proper performance of
the works, and also provide and erect good and sufficient scaffolding, complying with
the safety standards under Section 44 of the Act;

(ii) Remove all surplus material not in use from the site and keep the site tidy at all times
for the duration of the contract;

(iii) Employ a qualified scaffolder, where specialized scaffolding is required, to comply
with safety standards under Section 44 of the Act.

e) Temporary Shed
The Contractor shall provide and erect a temporary shed to store perishable material for use
and for the use of his workmen during the contract period.

f) Site Pegs
The site pegs will be pointed out to the Contractor who shall give in writing a receipt for same,

which shall be deposited with the Acting SED: Development Planning and Human Settlements
or his representative before commencing any work.

g) Access for Other Contractors
The Contractor shall allow specialists and their workmen employed by the Newcastle
Municipality to execute work other than the construction work. The Contractor shall allow such
workers to use the latrine accommodation and water supply and in no way hinder the
execution of their contracts.

i) Security
The Contractor shall employ a 24-hour security guard for the duration of the contract without

any compensation from Council.

Inspections
The Contractor shall give due notice to the The Employer or his representative when any work or

material is intended to be covered in with earth or other material in order that the correct dimensions
and quality may be ascertained before being covered. Failing to do so, the work or material shall be
uncovered at the Contractor’'s expense.

Sub-Contractors
Immediately after acceptance of his bid, the Contractor shall provide the The Employer or his
representative with a list of the names of the Sub-contractors he wishes to employ under this contract.

Should the The Employer or his representative not approve of any such sub-contractor, he shall have
full power to instruct the Contractor to employ another to this approval.

Delay and Extension of Time
In the event of cessation, delay or obstruction in any portion of the Contract caused by a natural

disaster, delay in the receipt of material, instructions or variations, or any cause whatsoever beyond
the control of the Contractor, the Contractor shall within seven (7) days from the commencement of
such delay, make written application for extension of time, stating the cause and the period claimed.
Only exceptional inclement weather will be considered.

The The Employer or his representative shall have the right to consider or reject any claim.

Progress Payments
Progress payments will be made only when the Contractor provides a written statement showing the

value of work done and material delivered to site for use in the contract, together with invoices.

144



Tender number: A042 — 2024/25
Part C3: Scope of work

NEWCASTLE MUNICIPALITY

C3.4: SITE INFORMATION

SITE INFORMATION

GENERAL

Part C4: Site Information

This section describes the site at the time of Tender to enable the Tenderer to price his Tender and to decide upon his
method of working and programming and risks.

CONTENTS
Clause Description Page
no.
Sl SITE LOCATION
Newcastle

Maintenance in and around Newcastle local Municipality area.

SI3  EXISTING SERVICES, SERVITUDES AND WAYLEAVES
Existing underground services are not known at this stage.

Should the Contractor damage an existing service he shall immediately contact the Engineer who will investigate the
matter and determine liability for the damage.

All cables and pipes shall be considered “live” unless confirmed otherwise by the relevant authority.

Sl4  SECURITY
The contractor shall be responsible for the security of his personnel; materials and construction plant on and around
the site of the Works and for the security of his camp, and the Client in this regard will consider no claims.

SI5 GEOTECHNICAL REPORT AND BOREHOLE CORES
There are no supporting documents for the above

SI7 HYDROLOGICAL REPORT AND FLOODLINES
There are no supporting documents for the above
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