

BABANANA PIPELINE PROJECT RS 135**WORK PACKAGE 15****CONTRACT NO.:.....****SUPPLY OF CONSTRUCTION PLANT AND EQUIPMENT (TO BE HIRED FOR CONSTRUCTION NORTH ACTIVITIES)****SUMMARY TABLE**

SUMMARY OF BILL OF QUANTITIES		
SECTION	DESCRIPTION	AMOUNT
1	Plant and Equipment.....	
2	SUB TOTAL	
3	ADD 10% CONTINGENCIES OF SUB TOTAL	
4	TOTAL CONSTRUCTION COST	
5	VALUE ADDED TAX AT 15%	
6	BID PRICE CARRIED FORWARD TO FORM OF OFFER AND ACCEPTANCE	

BABANANA PIPELINE PROJECT RS 135**WORK PACKAGE 15****CONTRACT NO.:.....****SUPPLY OF CONSTRUCTION PLANT AND EQUIPMENT (TO BE HIRED FOR CONSTRUCTION NORTH ACTIVITIES)****SCHEDULE OF QUANTITIES**

ITEM	LI	DESCRIPTION	UNIT	QTY	RATE	AMOUNT	LOCAL CONTENT
A-1		<u>GENERAL</u>					
A-1.1		<u>SCHEDULED FIXED-CHARGE AND VALUE RELATED ITEMS</u>					
A-1.1.1		Contractual Requirements	Sum	1			
A-1.1.2		Establishment of Facilities on the Site	Sum	1			
		TIME-RELATED ITEMS. For the duration of the contract					
A-1.1.3		a) Contractual Requirements	month	18			
		b) Facilities for Supplier for duration of contract except where otherwise stated					
A-1.1.4		i) Office and workshops	month	18			
A-1.1.5		ii) Compliance with all Health and safety requirement	Sum	1			
A-1.1.6		iii) Unforeseen requests by the Engineer/Contractor	PC Sum	1	R500,000.00	R 500,000.00	
A-2		HIRE OF CONSTRUCTION PLANT - Including all operational costs (Driver/Operator, fuel etc.)					
A-2.1.1		(a) Excavator Crawler- 30ton	month	18			
A-2.1.2		(b) Wheeled Excavator - 20ton					
		i. Excavator 1	month	18			
		ii. Excavator 2	month	18			
		iii. Excavator 3	month	18			
A-2.1.3		(c) Front -end loader - 2.2m³					
		i. Item 1	month	18			
		ii. Item 2	month	18			
		iii. Item 3	month	18			
A-2.1.4		(d) Back hoe loader (TLB) 4X4					
		i. Item 1	month	18			
		ii. Item 2	month	18			
		iii. Item 3	month	18			
A-2.1.5		(e) Tipper truck 10m³					
		i. Item 1	month	18			
		ii. Item 2	month	18			
		iii. Item 3	month	18			
		iv. Item 4	month	18			
A-2.1.6		(f) Dropside truck 5 ton					
		i. Item 1	month	18			
		ii. Item 2	month	18			
		iii. Item 3	month	18			
		iv. Item 4	month	18			
A-2.1.7		(g) Truck with mounted Crane - 1ton					
		i. Item 1	month	18			
		ii. Item 2	month	18			
A-2.1.8		(h) Rough Terrain Crane - 25ton	month	18			
SUB-TOTAL CARRIED FORWARD							

ITEM	LI	DESCRIPTION	UNIT	QTY	RATE	AMOUNT	LOCAL CONTENT
SUB-TOTAL BROUGHT FORWARD							
A-2.1.9		(i) 15 Seater Minibus					
		i. Item 1	month	18			
		ii. Item 2	month	18			
A-2.1.10		TRANSPORT COST (TO AND FROM SITE)	km	10000			
		Note: Distance shall be measured one way only (tender rates shall include for transport in both directions to and from site)					
TOTAL CARRIED FORWARD							