
 

 
 

 

                                      RFP NUMBER: RFP/LOG/2022/34 

 

RFP TITLE: THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF HEAT 

PUMPS AND PANEL HEATERS AT SABC RADIO PARK BUILDING. 

                                           12 AUGUST 2022-9H00 AM -12H00 

CONSOLIDATED QUESTIONS FROM BIDDERS AND ANSWERS FROM SABC ISSUED  

 

 

NB: Bidders are advised to note the following emphasis which was made on the briefing 

session AND site inspection with regard to the RFP: 

 

Company Size BBB-EE Certificate 
requirements 

Financials statements Revenue 

1 EME (small companies)-Sworn Affidavit  Bidders’ revenue up to R10 million 

2 QSE (Medium size companies) -Sworn 

Affidavit 

Bidder’s revenue IS between R10 million and 

R50 million 

3 Generics (Large Companies)-BBB-EE 

certificate obtained from SANAS approved 

verification agency  

Bidder’s revenue is more R50 million 

Bidders must ensure that sworn affidavit is completed in full and by deponents 

NB: Closing date extended to 26 August 2022. 

Also, to everyone who attended the compulsory briefing session, ensure that you read 

evaluation criteria as well, submit the relevant document to ensure that you are not disqualified  



 

 
 

 QUESTIONS AND ANSWERS FROM BRIEFING SESSION 

 

 

1. Please advise on the site inspection which is 

scheduled for 09 August 2022, and it is a 

holiday? 

The compulsory site inspection was corrected and rescheduled for 12 August 
2022, Friday. 

2. I did not see the circulation pump section in the 

BOQ. 

3. To Wendy who mentioned about the design, 

she said that VSTS must be included. I was 

just checking is there a size of VSDS that that 

are required or how is that spec. Thank you. 

Please refer to the actual pack of the specification, not the BOQ. 

4. what is the temperature? Are you having hot 

water temperatures? 

Refer to circulation pump installation, the temperate is provided. 

5. What is the estimated duration for the project? The estimated duration for the project is maximum of 8 months. However, this 

is an estimate since this is a TOP priority project, we encourage completion 

earlier than estimated, if possible. 

 

Bidders are required to submit project plan 


