
 

 

From: Amy Sephton 
CC: Iziko Supply Chain Management  
Date: 14 October 2024 
Re: Amendment to IZIKO_R&E_RFQ_L&E_2024/09/05 following the mandatory site visit.  
 
Please note the following Amendments to the RTQ IZIKO_R&E_RFQ_L&E_2024/09/05.  
 
8. PRICING  
Table 2: Cost Schedule- 1.6 & 1.7   further clarity provided.  

1.6 Access equipment. 1-5 m per day  
 The floor must be protected at all times. Costing must include the 
cost of floor coverings or any other form of protection.  

1.7 Access equipment. 5-10m per day 
The floor must be protected at all times. Costing must include the 
cost of floor coverings or any other form of protection 

 
Table 2.2:  Date amended, P1d & P1e further clarity provided.  
P1 Iziko South African National Gallery - As per 

Annexure A 
 

 Installation Dates: 18 November – 15 December 
2024 

 

P1 d Locate and trace existing electrical lines and circuits 
for plugs in all rooms and outline load capacity.  

Quote for 2 teams of 3x people, 1x main electrical 
and 2x assistance) for 3 days, 5 pm -10 pm.   

P1 e Run new wiring to update the capacity of plug points 
using a cable puller or fish tape. Some are closed and 
need repair. Pull new wires through existing conduits 
or tubing, so there is no need for any demolition, 
trunking or chasing into walls. 

Quote for 2 teams of 3x people, 1x main electrical 
and 2x assistance) for 5 days. Thereafter the per 
day call-out fee per team will be applied, on 
approval from the Project Manager.  Include the 
cost of the Cable puller or fish tape.  

 
Annexure A Page 19  
The second half of page 19 must be removed as pictured below. It is a duplicate and the instructions are 
incorrect.  
 
Best, 

 
 
Amy Sephton 
Chief Curator: Exhibition Design and Production  
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